C DeKalb County

November 6, 2023

Albern Johnson, President
Greenheart Construction, Inc.
3915 Cascade Road, Suite T-136
Atlanta, GA 30331

Notice of Award and Contract: 1353324
Effective Date: October 24. 2023, through October 31, 2024
Contract Amount Not to Exceed: $401,905.00

Mr. Johnson:

This letter will serve as official notice to you that ITB No. 23-101581 — Juvenile Justice Center Canopy Installation (180
Day Contract) has been awarded to you. This notice, together with bid and communication, shall constitute our entire
agreement and, for identification purposes, has been assigned Contract Purchase Agreement No. 1353324.

Please submit an updated Certificate of Insurance (COI), also, the Affidavits, Performance and Payment Bonds (all attached)
in accordance with the coverages, limits with the amounts as required in the ITB documents. In addition, please submit the
following licenses: Business, General Contractor’s, Mechanical, Electrical and Plumbing. Please reference your CPA (No.
1353324) in all required documents.

The Notice to Proceed/Kick-off meeting will be scheduled shortly thereafter upon receipt and approval of all required
documentation listed above, including the fully executed contract. Please make every effort to submit all documents to my
attention as soon as possible in order to maintain the schedule.

In the meantime, if you have any questions regarding this letter, please feel free to contact me at
lljones@dekaldcountyga.gov.

Sincerely,
ASGHhr . [fones

Le’Shan L. Jones
Procurement Agent
Department of Purchasing and Contracting

cc: Phyllis A. Head,
Procurement Manager
File No: ITB No. 23-101581

Purchasing and Contracting Department, Maloof Administration Building = 1300 Commerce Drive, 2" Floor * Decatur, Georgia 30030 = 404-371-7051 Office
404-371-7006 Fax
Website: www.dekalbcountyga.gov



http://www.dekalbcountyga.gov/

ATTACHMENT B

Contractor Affidavit under O.C.G.A. §13-10-91

By executing this affidavit, the undersigned Contractor verifies its compliance with
0.C.G.A. §13-10-91, stating affirmatively that the individual, firm or corporation which is
engaged in the physical performance of services on behalf of DEKALB COUNTY has registered
with, is authorized to use and uses the federal work authorization program commonly known as
E-Verity, or any subsequent replacement program, in accordance with the applicable provisions
and deadlines established in O.C.G.A. §13-10-91. Furthermore, the undersigned Contractor will
continue to use the federal work authorization program throughout the Contract Term and the
undersigned Contractor will contract for the physical performance of services in satisfaction of
such contract only with Subcontractors who present an affidavit to the Contractor with the
information required by O.C.G.A. §13-10-91. Contractor hereby attests that its federal work
authorization user identification number and date of authorization are as follows:

Federal Work Authorization User Identification Number

Date of Authorization

Name of Contractor

Name of Project

Name of Public Employer

I hereby declare under penalty of perjury that the foregoing is true and correct.

Executed on ,20 in (city), (state).

By:
Signature of Authorized Officer or Agent

Printed Name and Title of Authorized Officer or Agent

Subscribed and Sworn before m on this the
day of , 20

NOTARY PUBLIC
My Commission Expires:




ATTACHMENT C

Subcontractor Affidavit under O.C.G.A. § 13-10-91

By executing this affidavit, the undersigned Subcontractor verifies its compliance with O.C.G.A. §
13-10-91, stating affirmatively that the individual, firm or corporation which is engaged in the physical
performance of services under a contract with (insert name of Contractor) on
behalf of DEKALB COUNTY, GEORGIA has registered with, is authorized to use and uses the federal
work authorization program commonly known as E-Verify, or any subsequent replacement program, in
accordance with the applicable provisions and deadlines established in O.C.G.A. § 13-10-91.
Furthermore, the undersigned Subcontractor will continue to use the federal work authorization program
throughout the contract period and the undersigned subcontractor will contract for the physical
performance of services in satisfaction of such contract only with sub-subcontractors who present an
affidavit to the Subcontractor with the information required by O.C.G.A. § 13-10-91. Additionally, the
undersigned Subcontractor will forward notice of the receipt of an affidavit from a sub-subcontractor to
the Contractor within five business days of receipt. If the undersigned Subcontractor receives notice that
a sub-subcontractor has received an affidavit from any other contracted sub-subcontractor, the
undersigned Subcontractor must forward, within five business days of receipt, a copy of the notice to the
Contractor. Subcontractor hereby attests that its federal work authorization user identification number
and date of authorization are as follows:

Federal Work Authorization User Identification Number

Date of Authorization

Name of Subcontractor

Name of Project

Name of Public Employer

I hereby declare under penalty of perjury that the foregoing is true and correct.

Executed on _,20 _in (city), (state).

By:
Signature of Authorized Officer or Agent

Printed Name and Title of Authorized Officer or Agent

Subscribed and Sworn before me on this the
day of ,20 .

NOTARY PUBLIC
My Commission Expires:



ATTACHMENT D

Sub-subcontractor Affidavit under O.C.G.A. § 13-10-91

By executing this affidavit, the undersigned sub-subcontractor verifies its compliance with
0.C.G.A. § 13-10-91, stating affirmatively that the individual, firm or corporation which is engaged
in the physical performance of services under a contract for (name
of subcontractor or sub-subcontractor with whom such sub-subcontractor has privity of contract) and

(name of Contractor) on behalf of DEKALB COUNTY, GEORGIA
has registered with, is authorized to use and uses the federal work authorization program commonly
known as E-Verify, or any subsequent replacement program, in accordance with the applicable
provisions and deadlines established in O.C.G.A. § 13-10-91. Furthermore, the undersigned sub-
subcontractor will continue to use the federal work authorization program throughout the contract
period and the undersigned sub-subcontractor will contract for the physical performance of services
in satisfaction of such contract only with sub-subcontractors who present an affidavit to the sub-
subcontractor with the information required by O.C.G.A. § 13-10-91(b). The undersigned sub-
subcontractor shall submit, at the time of such contract, this affidavit to

(name of Subcontractor or sub-subcontractor with whom such

sub-subcontractor has privity of contract). Additionally, the undersigned sub-subcontractor will

forward notice of the receipt of any affidavit from a sub-subcontractor to

(name of Subcontractor or sub-subcontractor with whom such sub-

subcontractor has privity of contract). Sub-subcontractor hereby attests that its federal work
authorization user identification number and date of authorization are as follows:

Federal Work Authorization User Identification Number

Date of Authorization

Name of Sub-subcontractor

Name of Project

Name of Public Employer

I hereby declare under penalty of perjury that the foregoing is true and correct.

Executed on ~,20 in (city), (state).
By:
Signature of Authorized Officer or Agent

Printed Name and Title of Authorized Officer or Agent

Subscribed and Sworn before me on this the
day of ,20 .

NOTARY PUBLIC
My Commission Expires:



ATTACHMENTE

DEKALB COUNTY, GEORGIA
CERTIFICATE OF CORPORATE AUTHORITY
(Choose Applicable Certificate)

I , certify that I am Secretary of the corporation named
as Contractor herein, same being organized and incorporated to do business under the laws of the
State of ; that , who executed this Contract on behalf of
the Contractor was, then and there, ; and that said Contract was duly signed

by said officer for and in behalf of said corporation, pursuant to the authority of its governing body
and within the scope of its corporate powers.

I further certify that the names and addresses of the owners of all the outstanding stock of
said corporation as of this date are as follows:

This day of , 20

(Corporate Seal)

Secretary



ATTACHMENTE

DEKALB COUNTY, GEORGIA
CERTIFICATE OF AUTHORITY - JOINT VENTURE
(Separate Certificate to be submitted by each joint venture partner)

I, D certify that

1. Iam the @ of ,® (hereinafter “Venturer”);

2. Venturer is a partner and participant in the joint venture named as Contractor in that certain
Contract for Construction dated with DeKalb County, issued pursuant to Invitation
to Bid or Request for Proposal No. ;

3. Venturer is organized and incorporated to do business under the laws of the State of

4, , who executed this Contract on behalf of the Contractor was,
then and there, ;and

5. Said Contract was duly signed by said officer for and in behalf of said Venturer and the
Contractor pursuant to the authority of the governing body of each and within the scope of
its corporate powers.

6. I further certify that the names and addresses of the owners of all the outstanding stock or
ownership interest in Venturer as of this date are as follows:

This day of , 20

INSTRUCTIONS:

1. Name of secretary (if Venturer is a corporation), or Manager or CEO (if Venturer is a LLP) of
Venturer.

2. Title of person executing Certification.

3. Name of joint venture partner.

MAKE COPIES OF THIS FORM AND SUBMIT A SEPARATE FORM FOR EACH JOINT VENTURE

PARTNER.



ATTACHMENT F
(Consisting of 3 pages)

PERFORMANCE BOND
KNOW ALL MEN BY THESE PRESENTS that [Insert
name of contractor] (hereinafter called the “Principal”) and [Insert name of

surety] (hereinafter called the “Surety”), are held and firmly bound unto
County (hereinafter called the “County”) and their successors and assigns, in the penal sum of
Dollars ($ ), lawful money of the United
States of America, for the payment of which the Principal and the Surety bind themselves, their
administrators, executors, successors, and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has entered, or is about to enter, into a certain written contract
with the County, awarded by the DeKalb County Governing Authority on ,
which is incorporated herein by reference in its entirety (hereinafter called the “Contract™), for the
[insert Name of the Project], more
particularly described in the Contract (hereinafter called the “Project”); and

NOW, THEREFORE, the conditions of this obligation are as follows, that if the Principal
shall fully and completely perform all the undertakings, covenants, terms, conditions, warranties,
and guarantees contained in the Contract, including all change orders, modifications, amendments,
changes, deletions, additions, and alterations thereto that may hereafter be made, then this
obligation shall be void; otherwise, it shall remain in full force and effect.

Whenever the Principal shall be, and declared by the County to be, in default under the
Contract, the Surety shall promptly remedy the default as follows:

1. Complete the Contract in accordance with the terms and conditions; or

2. Obtain a Bid or Bids for completing the Contract in accordance with its terms and
conditions, and upon determination by the Surety and the County of the lowest
responsible bidder, arrange for a contract between such bidder and County and
make available as the work progresses (even though there should be a default or
succession of defaults under the Contract or contracts of completion arranged under
this paragraph) sufficient funds to pay the cost of completion less the balance of the
contract price; but not exceeding, including other costs and damages for which the
Surety may be liable hereunder, the penal sum set forth in the first paragraph hereof,
as may be adjusted, and the Surety shall make available and pay to the County the
funds required by this Paragraph prior to the payment of the County of the balance
of the contract price, or any portion thereof. The term “balance of the contract
price,” as used in this paragraph, shall mean the total amount payable by the County
to the Contractor under the Contract, and any amendments thereto, less the amount
paid by the County to the Contractor; or, at the option of the County; or

3. Allow County to complete the work and reimburse the County for all reasonable
costs incurred in completing the work.



In addition to performing as required in the above paragraphs, the Surety shall indemnify
and hold harmless the County from any and all losses, liability and damages, claims, judgments,
liens, costs, and fees of every description, including reasonable attorney’s fees, litigation costs and
expert witness fees, which the County may incur, sustain, or suffer by reason of the failure or
default on the part of the Principal in the performance of any or all of the terms, provisions, and
requirements of the Contract, including any and all amendments and modifications thereto, or
incurred by the County in making good any such failure to performance on the part of the Principal.

The Surety shall commence performance of its obligations and undertakings under this
Bond promptly and without delay, after written notice from the County to the Surety.

The Surety hereby waives notice of any and all modifications, omissions, additions,
changes, alterations, extensions of time, changes in payment terms, and any other amendments in
or about the Contract, and agrees that the obligations undertaken by this bond shall not be impaired
in any manner by reason of any such modifications, omissions, additions, changes, alterations,
extensions of time, change in payment terms, and amendments.

The Surety hereby agrees that this Bond shall be deemed amended automatically and
immediately, without formal or separate amendments hereto, upon any amendment to the Contract,
so as to bind the Principal and Surety to the full and faithful performance of the Contract as so
amended or modified, and so as to increase the penal sum to the adjusted Contract Price of the
Contract.

The Surety’s obligations under this bond include all of the Contractor’s duties under the
Contract, including without limitation its maintenance and guarantee obligations.

No right of action shall accrue on this bond to or for the use of any person, entity, or
corporation other than the County and any other obligee named herein, or their executors,
administrators, successors or assigns.

This Bond is intended to comply with O.C.G.A. §36-91-70, and shall be interpreted so as
to comply with the minimum requirements thereof. However, in the event the express language
of this Bond extends protection to the County beyond that contemplated by O.C.G.A. §36-91-70,
or any other statutory law applicable to this Project, then the additional protection shall be enforced
in favor of the County, whether or not such protection is found in the applicable statutes.

If any one or more of the provisions of this Bond are determined to be illegal or
unenforceable by a court of competent jurisdiction, all other provisions shall remain effective.

IN WITNESS WHEREOF the undersigned have caused this instrument to be executed and their
respective corporate seals to be affixed and attested by their duly authorized representatives this
day of , 20




PRINCIPAL

By: (SEAL)
Signature of Principal

Print Name and Title of Authorized Signer

Print Name of Principal Business

ATTEST:

Corporate Secretary

SURETY

By: (SEAL)
Signature of Surety (by Power of Attorney)

Print Name and Title of Authorized Signer

Print Name of Surety Business

WITNESS:

[Attach Original Power of Attorney]



ATTACHMENT G

(Consisting of 2 pages)
PAYMENT BOND
KNOW ALL MEN BY THESE PRESENTS that [Insert name of
contractor] (hereinafter called the “Principal”) and [Insert name of surety]
(hereinafter called the “Surety”), are held and firmly bound unto County, (hereinafter

called the “County”), its successors and assigns as obligee, in the penal sum of [Insert contract amount],
lawful money of the United States of America, for the payment of which the Principal and the Surety bind
themselves, their administrators, executors, successors, and assigns, jointly and severally, firmly by these
presents.

WHEREAS, the Principal has entered, or is about to enter, into a certain written contract with the
County, awarded by the DeKalb County Governing Authority on [insert date of award]
which is incorporated herein by reference in its entirety (hereinafter called the “Contract”), for the
construction of a project known as [insert name of project], as more particularly described in the Contract
(hereinafter called the “Project”);

NOW, THEREFORE, the condition of this obligation is such that if the Principal shall promptly
make payment to all persons working on or supplying labor or materials under the Contract, and any
amendments thereto, with regard to labor or materials furnished and used in the Project, and with regard to
labor or materials furnished but not so used, then this obligation shall be void; but otherwise it shall remain
in full force and effect.

4. A “Claimant” shall be defined herein as any Subcontractor, person, party, partnership,
corporation or other entity furnishing labor, services, or materials used, or reasonably
required for use, in the performance of the Contract, without regard to whether such labor,
services, or materials were sold, leased, or rented, and without regard to whether such
Claimant is or is not in privity of contract with the Principal or any Subcontractor
performing work on the Project, including, but not limited to, the following labor, services,
or materials: water, gas, power, light, heat, oil, gasoline, telephone service, or rental of
equipment directly applicable to the Contract.

5. In the event a Claimant files a claim against the County, or the property of the County, and
the Principal fails or refuses to satisfy or discharge it promptly, the Surety shall satisfy or
discharge the claim promptly upon written notice from the County, either by bond or as
otherwise provided in the Contract.

6. The Surety hereby waives notice of any and all modifications, omissions, additions,
changes, alterations, extensions of time, changes in payment terms, and any other
amendments in or about the Contract and agrees that the obligations undertaken by this
bond shall not be impaired in any manner by reason of any such modifications, omissions,
additions, changes, alternations, extensions of time, changes in payment terms, and
amendments.

7. The Surety hereby agrees that this Bond shall be deemed amended automatically and
immediately, without formal or separate amendments hereto, upon any amendment or
modification to the Contract, so as to bind the Principal and Surety, jointly and severally,
to the full payment of any Claimant under the Contract, as amended or modified, provided
only that the Surety shall not be liable for more than the penal sum of the Bond, as specified
in the first paragraph hereof.



8. This Bond is made for the use and benefit of all persons, firms, and corporations who or
which may furnish any materials or perform any labor for or on account of the construction
to be performed or supplied under the Contract, and any amendments thereto, and they and
each of them may sue hereon.

9. No action may be maintained on this Bond after one (1) year from the date the last services,
labor, or materials were provided under the Contract by the Claimant prosecuting said
action.

10. This Bond is intended to comply with O.C.G.A. §36-91-90, and shall be interpreted so as
to comply with the minimum requirements thereof. However, in the event the express
language of this Bond extends protection to the County beyond that contemplated by
0.C.G.A. §36-91-90, or any other statutory law applicable to this Project, then the
additional protection shall be enforced in favor of the County, whether or not such
protection is found in the applicable statutes.

IN WITNESS WHEREOF, the Principal and Surety have herecunto affixed their corporate seals

and caused this obligation to be signed by their duly authorized representatives this day of
,20 .

PRINCIPAL

By: (SEAL)

Signature of Principal

Print Name and Title of Authorized Signer

Print Name of Principal Business

ATTEST:

Corporate Secretary
SURETY

By: (SEAL)
Signature of Surety (by Power of Attorney)

Print Name and Title of Authorized Signer

Print Name of Surety Business

WITNESS:

[Attach Original Power of Attorney]
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o aywed,

DeKalb County

DeKalb County
Department of Purchasing and Contracting

Maloof ini ion Building, 1300 Commerce Drive, 2M Floor, Decatur, Georgi 0

June 5, 2023

INVITATION TO BID (ITB) NO. 23-101581
FOR
JUVENILE JUSTICE CENTER CANOPY INSTALLATION
186 DAY CONTRACT

DEKALB COUNTY, GEORGIA

Procurement Agent: Kehinde Bodunrin
Phone: 404-371-6330
Email: kbodunrin@dekalbcountyga.gov

Mandatory DeKalb First LSBE Meeting: June 7,2023 & June 14, 2023
(Bidders must attend 1 meeting on either To attend the 10:00am Mandatory Prime/LSBE Meeting via
of the dates listed.) video conferencing, Join Zoom

Meeting: hitps://dekalbcountyga.zoom.us/y/ 157231430

To attend the 2:00pm Mandatory Prime/LSBE Meeting via
video conferencing, Join Zoom

Meeting: hilps:/dekalbcountvga.zoom.us/j/308537243

Video Conference: Utilize the link supplied on our webpage
labeled “DeKalb First LSBE Video Meeting”

Mandatory Pre-Bid Conference and Site  June 13, 2023 @ 10:00 am

Visit: Juvenile Justice Center
4309 Memorial Drive
Decatur, GA 30032
Deadline for Submission of Questions: 5:00 P.M. ET, June 20, 2023
Bid Opening: 3:00 P.M. ET, July 11, 2023
Price Schedule Opening: 3 — 5 Business days after Bid Opening

THE RESPONSIBILITY FOR SUBMITTING A RESPONSE TO THIS BID TO THE
DEPARTMENT OF PURCHASING AND CONTRACTING OF DEKALB COUNTY
GOVERNMENT ON OR BEFORE THE STATED DATE AND TIME WILL BE SOLELY
AND STRICTLY THE RESPONSIBILITY OF THE BIDDER.
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ACKNOWLEDGEMENT OF BIDDER

I _Albern Johnson have had the opportunity to review and have reviewed
this Bid Document Package dated _6-25- , 2023 in its entirety and I agree that it is accurate
and complete. I___Albern Johnson am duly and properly in office and I am fully

authorized and empowered to execute this Acknowledgement for and on behalf of the
Contractor.

By: (SEAL)
gnature

Albern Johnson

Name (Typed or Printed)

President

Title

Greenheart Construction Inc
Name of Business

45-3537314
Federal Tax I.D. Number

Albern Johnson

Name (Typed or Printed)

President

Title
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ADVERTISEMENT FOR BIDS

DEKALB COUNTY, GEORGIA
INVITATION NUMBER 23-101581

Sealed Bids will be received by DeKalb County, Georgia, in the Department of Purchasing and Contracting, The
Maloof Center, 2™ Floor, 1300 Commerce Drive, Decatur, Georgia 30030, until 3:00 p.m. on the 11th day of
July, 2023, at which time and place they wiil be publicly opened and read aloud, for fumishing all labor,
materials, equipment, and all things necessary pursuant to Drawings, Specifications, conditions, etc., for ITB 23-
101581, JUVENILE JUSTICE CENTER CANOPY INSTALLATION. Bid Price Form shall be opened

and read aloud 3 to 5 business days after Bid Opening.

SUBMIT ONE ORIGINAL BID PACKAGE (INCLUSIVE OF THE ENTIRE INVITATION TO BID
DOCUMENT AND REQUIRED DOCUMENTS WITH THE EXCEPTION OF THE BID PRICE
FORM) STAMPED “ORIGINAL” AND TWO SEALED IDENTICAL COPIES STAMPED “COPY” OF
THE BID PACKAGE TO THE ADDRESS LISTED ABOVE.

A complete set of documents may be obtained by clicking the links below:

TECHNICAL SPECIFICATIONS: https://sftp.dekalbcountyga.gov/{/ab81fefee02907df

DRAWINGS: https://sftp.dekalbcountyga.gov/f/e23b1686b2eb757f

MANDATORY PRE-BID CONFERENCE AND SITE VISIT

A mandatory pre-bid conference and site visit will be held at 10.00 a.m. on the 13th day of June, 2023 at
Juvenile Justice Center, 4309 Memorial Dr., Decatur, GA 30032. Bidders are required to attend and
participate in the mandatory pre-bid conference and site visit. Bidders are required to arrive in sufficient time
to go through the security screening process required for entry into the facility, Bidders shall sign in at the
mandatory pre-bid meeting and site visit as proof of attendance. Only the Bidder or its authorized representative

or employee shall sign in at the mandatory pre-bid meeting and site visit. For individua! firms planning to bid as
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a yet to be formed joint venture, a representative from each firm is required to attend and sign in. Failure of a
Bidder to attend or sign in at the mandatory pre-bid conference and site visit, will be cause for rejection of Bid.

For information regarding the mandatory pre-bid conference and site visit, please contact Kehinde Bodunrin,
Procurement Agent at 404-371-6330 email kbodunrin@dekalbcountyga.gov

QUESTIONS

All questions concerning the Project and requests for interpretation of the solicitation may be asked and answered
at the pre-bid conference; however, oral answers are not authoritative. Questions must be submitted to the
Department of Purchasing and Contracting in writing via email to kbodunrin@dekalbcountyga.gov Questions

and requests for information or clarification concerning the specifications in this ITB must be submitted to the
above listed contact person via email no later than close of business on June 20, 2023. Questions and requests
for interpretation received by the Department of Purchasing and Contracting after this date will not receive

response or be the subject of addenda.

No Bid may be revoked or withdrawn until sixty (60) days after the time set for opening the Bids.

THE COUNTY RESERVES THE RIGHT TO REJECT ANY AND ALL BIDS, TO WAIVE
INFORMALITIES IN BIDDING, AND TO READVERTISE.

This 5 day of June 2023,

DEKALB COUNTY, GEORGIA

By: /{M Z. W
Kehinde Bodunrin

Procurement Agent
Department of Purchasing and Contracting

PageSof 109 ITB 23-101581



INSTRUCTIONS TO BIDDERS

GENERAL

Sealed Bids will be received by DeKalb County, Georgia, in the Department of Purchasing and
Contracting, The Maloof Center, 2™ Floor, 1300 Commerce Drive, Decatur, Georgia 30030, until
3:00 p.m. on the 11t day of July , 2023, for 23-101581 Juvenile Justice Center Canopy Installation
according to the Drawings and Specifications entitled JUVENILE JUSTICE CENTER
CANOPY INSTALLATION on file in the Facilities Maintenance Department and the Department
of Purchasing and Contracting, The Maloof Center, 2™ Floor, 1300 Commerce Drive, Decatur,
Georgia 30030. Bid Price Forms shall be opened and read aloud 3 to 5 business days after Bid
Opening Date. Sealed Bids shall be submitted on the form furnished by the County and shall be
submitted in triplicate, designated as original or copy. SUBMIT ONE ORIGINAL BID
PACKAGE (INCLUSIVE OF THE ENTIRE INVITATION TO BID DOCUMENT AND
REQUIRED DOCUMENTS WITH THE EXCEPTION OF THE BID PRICE FORM)
STAMPED “ORIGINAL” AND TWO SEALED IDENTICAL COPIES STAMPED
“COPY” OF THE BID PACKAGE TO THE ADDRESS LISTED ABOVE.

Complete Drawings, Specifications and Bid price forms may be obtained from DeKalb County’s
website at: www.dekalbcountyga.gov/purchasing-contracting/bids-itbs-rfps. Bids will be
considered only from experienced and well-equipped contractors. Prior to beginning construction,
the successful Bidder will file with the County a Performance Bond and a Payment Bond, each
equal t0100% of the Contract Price, with the terms and surety to be approved by the County; and
furnish satisfactory proof carriage of the insurance required.

SUBMITTING BIDS

Bids are to be submitted on the proper unaltered forms and shall be addressed to the DeKalb
County Department of Purchasing and Contracting, The Maloof Center, 2™ Floor, 1300 Commerce
Drive, Decatur, Georgia 30030, sealed, dated and enclosed in an envelope or package appropriately
marked on the outside with the name of the Bidder, the date and hour of opening, and the Invitation

to Bid Number and Project Name.

FAILURE TO SUBMIT THE BID PRICE FORM IN A SEPARATE SEALED
ENEVELOPE SHALL DEEM THE BID NON-RESPONSIVE. INCLUDING THE PRICE
SCHEDULE IN ANY AREA OUTSIDE OF ITS SEPARATE, SEALED ENVELOPE WILL
RESULT IN BIDDER'’S BID BEING DEEMED NON-RESPONSIVE.
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1t is the responsibility of each Bidder to ensure that its submission is received by 3:00 p.m. on the
bid due date. The time/date stamp clock located in the Department of Purchasing & Contracting
shall serve as the official authority to determine lateness of any bid. The bid opening time shall be

strictly observed. Be aware that visitors to our offices will go through a security screening

process upon entering the building. Bidders should plan enough time to ensure that they will be
able to deliver their submission prior to our deadline. Late submissions, for whatever reason, will
not be evaluated. Bidders should plan their deliveries accordingly. Telephone or fax bids will not

be accepted.

PRICE SCHEDULE OPENING

Price Schedule openings shall be conducted in the Department of Purchasing and Contracting three
(3) to five (5) days after the bid opening. Only the Price Schedules of responsive bidders shall be
opened. The County reserves the right to decide which bid(s) will be deemed responsive and said

determination shall be made in accordance with the requirements stated in this solicitation.

BUSINESS LICENSE

Bidders shall submit a copy of its current, valid business license with its Bid. If the Bidder is a
Georgia corporation, Bidder shall submit a valid county or city business license. If Bidder is a
joint venture, Bidder shall submit valid business licenses for each member of the joint venture. If
the Bidder is not a Georgia corporation, Bidder shall submit a certificate of authority to transact
business in the state of Georgia and a copy of its current, valid business license issued by its home
jurisdiction. If Bidder holds a professional license, then Bidder shail submit a copy of the valid
professional license. Failure to provide the business license, certificate of authority, or professional

license required by this section, may result in the proposed Bid being deemed non- responsive.

UTILITY SYSTEMS CONTRACTOR’S LICENSE

As required by O.C.G.A. § 43-14-8, et seq., a Bidder responding to this Invitation to Bid must
provide a copy of its or its subcontractor’s Georgia Utility Systems Contractor’s License, Utility
Manager’s Certificate, and Utility Foreman’s Certificate with its Bid. All licenses and certificates
must be issued in the name of the person or entity that will perform the utility work. If a

subcontractor’s Georgia Utility Systems Contractor’s License is submitted with the Bid, the
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subcontractor must be listed as such on appropriate Bidder’s Lump Sum Price Form Bidder’s Unit

Price Form. All licenses and certificates must be current, valid, and issued in compliance with
applicable law. Failure to provide this license and necessary certificates in this format will result

in the proposed Bid being deemed non-responsive.

ADDITIONAL LICENSING REQUIREMENTS

Contractor must also have and/or subcontract with additional partners te include licensing
requirements to include any and all required licenses for Mechanical, Electrical, and Plumbing as

required by State, Local or Federal Regulations for the completion of the work.

GENERAL CONTRACTOR'’S LICENSE NUMBER

As required by O.C.G.A. § 43-41-6, et seq., a Bidder responding to this Invitation to Bid must
provide a copy of its Georgia General Contractor’s License with its Bid. The Georgia General
Contractor’s License must be issued in the name of the Bidder or in the name of its qualifying
agent. If a proposed Bidder is relying upon a qualifying agent’s Georgia General Contractor’s
License, then the name of the proposed Bidder must be set forth on the license as an affiliated
business organization/dependent licensee. All licenses must be current, valid, and issued in
compliance with applicable law. Failure to provide this license with the Bid will result in the

proposed Bid being deemed non-responsive.

QUESTIONS, ADDENDA AND INTERPRETATION

All questions concerning the Project and requests for interpretation of the solicitation may be asked
and answered at the pre-bid conference; however, oral answers are not authoritative, Questions
must be submitted to the Department of Purchasing and Contracting in writing via email to

Kehinde Bodunrin kbodunrin@dekalbcountvga.gov Questions and requests for information or

clarification concerning the specifications in this ITB must be submitted to the above listed contact
person via email no later than close of business on June 20, 2023. Questions and requests for
interpretation received after the above stated time or sent to anyone other than the listed contact
person will not receive a respense or be the subject of addenda. For questions and requests for
interpretation after the pre-bid conference, each response shall be given in written addendum,
separately numbered and dated, and published on the County website in sufficient time for

interested parties to review. No responses to requests, answers to specification questions, or
Page 8 of 109 ITB 23-101581



additional information shall be supplied after June 20, 2023.
ACKNOWLEDGMENT OF ADDENDA

Addenda may be issued in response to changes in the Invitation to Bid. Addenda must be

acknowledged by signing and returning the Addendum Acknowledgement with the Bid.

Acknowledgments must be received by the County before the Bid opening time and date. Failure
to properly acknowledge any addendum may result in the proposed Bid being deemed non-
responsive. All addenda issued for this Project may be found on DeKalb County’s website,

s://www.dekalbcountyga sov/purchasin i ing-and-contracting.

AUTHORITY TO SIGN

If a Bid is submitted by an individual, his’her name and mailing address must be shown. If
submitted by a corporation, partnership, or joint venture, the name and physical mailing address
of each member of the corporation, partnership, or joint venture must be shown. If submitted by
a corporation, the Certificate of Corporate Bidder in the form attached to the Bid Document
Package must be executed and submitted with the Bid. If submitted by a joint venture, the
Certificate of Authority — Joint Venture in the form attached to the Bid Document Package must
be executed and submitted with the Bid. A post office box is not acceptable as a physical mailing
address. The legal and proper name of the proprietorship, corporation, or partnership submitting

the Bid shall be printed or typed in the space provided on the Certificate of Corporate Bidder.

BID GUARANTEE TO ACCOMPANY BID

Each Bid must be accompanied by a Bid Guarantee in an amount of not less than ten percent (10%)
of the amount of the Bid. The Bid Guarantee may be in the form of an official bank check payable
to DeKalb County, or a Bid Bond in the form provided in the Bid Document Package. The Bid
Bond shall be issued by a surety company licensed to write bonds in the State of Georgia, listed in
the most current U.S. Treasury Circular No. 570, and have a current A.M. Best rating of "A"

(Excellent) with a Financial Size Category of XII or better.

VALID INSURANCE, BONDS, LICENSES, PERMITS, AND CERTIFICATES

Bidder shall ensure that any bond, bid bond, payment bond, performance bond, insurance, license,
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permit or certificate submitted in response to this Invitation to Bid or as part of the Contract for
this Project shall be current and valid when submitted, and shall remain valid, current and

maintained in good standing for the Contract Term.

BUILDERS® RISK INSURANCE COVERAGE

DeKalb County shall procure and maintain Builders Risk Insurance on the entire work which
provides “All-risk” form that shall at least include insurance for physical loss or damage to the
Work, temporary buildings, falsework, and materials and equipment in transit, and shall insure
against at least the following perils or causes of loss: fire, lightning, extended coverage, theft,
vandalism, malicious mischief, earthquake, collapse, debris removal, demolition occasioned by
enforcement of Laws and Regulations, water damage (other than caused by flood), and such other
perils or causes of loss as may be specifically required by Supplementary Conditions) until Final
Completion and Acceptance of the Project. Such policy of insurance shall contain at least the

following sub-limits of insurance and deductibles:

Sub-limits:

Property in Transit $1,000,000

Property in Offsite Storage $1,000,000

Plans & Blueprints $25,000

Debris Removal 25% of [nsured Physical
Loss

Delay in Completion/ Soft Cost TBD

Ordinance of Law (Increased Cost of Construction) $1,000,000

Flood and Earthquake TBD - Full Contract Value
Deductibles:

Flood and Earthquake $25,000

Water Damage other than Flood $100,000

All other Perils $10,000

RIGHTS RESERVED

The County reserves the right to reject any or all Bids, to waive informalities, and to re-advertise.
The County reserves the right to decide which Bid will be deemed lowest, responsive and
responsible. For consideration as a responsible Bidder, the proposed Bidder shall, among other
qualifications, demonstrate in its Bid that it has been the general contractor engaged in construction
and successful completion of facilities of similar character and magnitude for at least five (5) years,
and shall demonstrate the financial ability to perform the required Work. Bidder may be required
to submit evidence setting forth qualifications which entitle him to consideration as a responsible
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Bidder. A list of work of similar character successfully completed within the last five (5) years
may be required as set forth in the Invitation to Bid giving the location and size of each project.
Bidder shall complete the Reference and Release Form attached to the Bidder Document Package.
In addition, the Bidder shall submit upon request by the County, a list of equipment available for
use on this Work with its Bid. Any additions, conditions, limitations, or provisions attached to the
Bid shall render it informal and will be cause for rejection as non-responsive. No Bid may be

revoked or withdrawn until sixty (60) days after the time set for opening the Bids.
AWARD OF CONTRACT

The Contract, if awarded, will be awarded to that responsible Bidder whose responsive Bid will be
most advantageous to the County, price and other factors considered. The County is entitled to
make the determination in its sole discretion. The Contract between the County and the Contractor
shall be executed in the form attached to the Bid Document Package on pages 56-108, Attachment
1 and shall form a binding contract between the contracting parties. A Performance Bond and a
Payment Bond, each equal to 100% of the Contract Price, must be provided by the successful
Bidder, issued in proper form by a surety company licensed to write bonds in the State of Georgia,
listed in the most current U.S. Treasury Circular No. 570, and which has a current

A.M. Best rating of "A" (Excellent) with a Financial Size Category of XII or better. Bonds given
shall meet the requirements of the law of the State of Georgia including, but not limited to,
0.C.G.A. §13-10-1 and §36-91-21 ef seq.

FAILURE TO EXECUTE CONTRACT

The County shall have sixty (60) days after the time set for openings of Bids to notify a Bidder of
the County’s acceptance of the Bid and its intent to award the Contract to such Bidder. If the
County so notifies a Bidder and the Bidder fails to enter into the Contract in the form attached to

the Bid Document Package on pages 56-108, Attachment 1 within ten (10) days of receiving such
notice, or fails within that time to provide the required Payment and Performance Bonds and proof
of required insurance, the amount of the Bid Bond or other Bid Guarantee shall be paid over to the
County as liquidated damages. The acceptance of the payment of the Bid Bond shall not operate

to bar any claim the County might otherwise have against the Bidder, and the County shall be
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authorized to pursue any claim against the Bidder for failure to consummate the Contract as may

be authorized by law.

TIME AND LIQUIDATED DAMAGES

Construction must begin within ten (10) days from the date the Contractor acknowledges receipt
of the Notice to Proceed, by signing and inserting the acknowledgement date on the Notice to
Proceed. Contractor shall fully complete the Work within _one hundred eighty (180) days from
and including the acknowledgement date. For failure to complete the Work within this period, the
Contractor shall pay the County liquidated damages in the amount of three hundred Dollars ($300)
for each day in excess of the Contract Time unless an extension of the Contract Time has been
obtained by Change Order, as defined in the Contract, prior to the expiration of the Contract Term

as defined in the Contract.

LOCATIONS AND SITE

The site of the proposed Work is at the stated location(s) within DeKalb County, Georgia. By
submitting a Bid, the Bidder accepts the site in its present condition and agrees, if awarded the
Contract, to carry out all Work in accordance with the requirements of the Contract, the
Specifications and as shown on the Drawings. The Bidder shall, before submitting a Bid, visit the
site and acquaint itself with the actual conditions and the iocation of any or all obstructions that
may exist on the site. The documents comprising the Contract contain the provisions required for
the completion of the Work to be performed pursuant to this Contract. Information obtained from
an officer, agent, or employee of the County, or any other person shall not affect the risks or
obligations assumed by the Contractor or relieve it from fulfilling any of the conditions of the
Contract. Each Bidder, prior to submitting his Bid, is responsible for inspecting the site and for
reading and being thoroughly familiar with ail of the documents comprising the Contract and Bid
Document Package. The failure or omission of any Bidder to so familiarize himself shall in no
way relieve any Bidder from any obligation in respect to his Bid. The Contractor shall inspect all
easements and rights-of-way to ensure that the County has obtained all land and rights-of-way
necessary for completion of the Work to be performed pursuant to the Contract. The Contractor
shall comply with all stipulations contained in easements acquired by the County. The Contractor

shall not be entitled to damages and agrees not to make any claim against the County, its officials
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or employees for the failure to obtain necessary interests in land for this Project. The Contractor
shall accurately locate above-ground and below-ground utilities and structures which may be

affected by the Work using whatever means may be appropriate.

DEKALB FIRST ORDINANCE

It is the objective of the Chief Executive Officer and Board of Commissioners of DeKalb County
to provide maximum practicable opportunity for all businesses to participate in the performance

of government contracts. The current DeKalb County List of Certified Vendors may be found on

the County website at https://www.dekalbcountyga.gov/purchasing- contracting/about-purchasing-
and-contracting.

It is required that all responding Bidders attend the mandatory LSBE meeting within two-weeks of
the solicitation’s advertisement, and comply, complete and submit all LSBE forms with the
Bidder’s response in order to remain responsive. Attendance can be in person, via video conference
and teleconference. Video conferencing is available through Skype/Lync. Instructions for

attendance via video conference can be found on the County’s website at

https://www.dekalbcountyga.gov/purchasing-contracting/dekalb-first-lsbe-program.

For further details regarding the DeKalb First Local Smail Business Enterprise Ordinance, contact

the LSBE Program representative at pcadmin-ops(@dekalbcountyga.gov or (404) 371- 7051.

FEDERAL WORK AUTHORIZATION PROGRAM PARTICIPATION

All qualifying Contractors and Subcontractors performing work with DeKalb County, Georgia
must register and participate in the federal work authorization program to verify the work
eligibility information of new employees. In order for a Bid to be considered, it is mandatory that
the Bidder’s Affidavit of Compliance with O.C.G.A. §13-10-91 included as page 52 be completed
and submitted with the Bid.
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GEORGIA OPEN RECORDS ACT

Without regard to any designation made by the person or entity making a submission, DeKalb
County considers all information submitted in response to this invitation or request to be a public
record that will be disclosed upon request pursuant to the Georgia Open Records Act, 0.C.G.A.

§50-18-70 et seg., without consulting or contacting the person or entity making the submission,
unless a court order is presented with the submission. You may wish to consult an attorney or

obtain legal advice prior to making a submission.

FIRST SOURCE JOBS ORDINANCE

The DeKalb County First Source Jobs Ordinance requires contractors or beneficiaries entering into
any type of agreement with the County, including purchase orders, regardless of what they may be
called, for the procurement or disposal of supplies, services, construction projects, professional or
consultant services, which is funded in whole or part with County funds or County administered
funds in which the contractor is to receive $50,000 or more in County expenditures or committed
expenditures and recipient of urban redevelopment action grants or community development block
funds administered in the amount of $50,000 or more make a good faith effort to hire DeKalb
County residents for at least 50% of jobs using the First Source Registry (candidate database), The
work to be performed under this contract is subject to the provisions of the DeKalb County First
Source Jobs Ordinance. Please complete the First Source Jobs Ordinance Acknowledgement and
New Employee Tracking Form included on pages 33-34, First Source Jobs Ordinance (with
Exhibits 1 - 4) and submit with the responder’s proposal.

For more information on the First Source Jobs Ordinance requirement, please contact WorkSource
DeKalb at www.worksourcedekalb.org or 404-687-3400.
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ETHICS RULES

Bidders are subject to the Ethics provision within the DeKalb County Purchasing Policy; the
Organizational Act, Section 22A, the Code of DeKalb County; and the rules of Executive

Order 2014-4. Any violations will be addressed, pursuant to these policies and rules.

To the extent that the Organizational Act, Section 22A, the Code of DeKalb County, and the rules
of Executive Order 2014-4 allow a gift, meal, travel expense, ticket, or anything else of value
to be purchased for a CEO employee by a contractor doing business with the County, the contractor
must provide written disclosure, quarterly, of the exact nature and value of the purchase to the
Chief Integrity Officer, if created, or the Finance Director or his/her designee. Every contractor
conducting business with the County will receive a copy of these ethical rules at the time of
execution of the contract.
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SCOPE OF WORK

Listed below is a summary representation of the basic contractor’s scope of Work and features
to be included in the construction of the facility:

o Demolish/Removal of existing sliding gate in its entirety

* Demolish / Removal of all sliding gate accessories
Demolish / Removal of 4 6” pipe bollards

s Demolish / Cutout sections of existing asphalt drive , concrete sidewalk and curb as required
to Install new concrete column footings

¢ Demolish/ Cutout section of existing asphalt drive as required for the instailation of new
storm line

e Remove light bulbs for wall sconces and replace with LED type

¢ Install new concrete column footings typical of 8

e Patch existing by installing new section of asphalt drive, concrete sidewalk and curb where

material was removed for installation of footings and storm drain system

Instzll new pre-engineered metal canopy system over existing open parking lot

Paint columns and exposed surfaces on underside of deck

Tie new downspouts into existing storm drain

Install new roll-up security gate

Install 2 new 6" pipe bollards (concrete filled) to protect exposed sides of new roll-up

security gate

Coordinate the installation of the new security gate controls into existing control island

Install new 2x4 LED Light fixtures suspended from the structure above

s Restripe parking lot

The County shall provide for separate Geotechnical Services, Environmental Assessments, special
inspections and material testing during the construction phase of the Project.

All construction shall be to current Local and State codes,
NOTE:

The Canopy Structure, as depicted in these documents, is intended to convey Design Intent only. The design and
engineering of the canopy structure itself, the columns, and associated concrete footings shall be the responsibility of
the contractor and their pre-engineered metal building vendor, The final design shall be stamped by an engineer
registered in the state of Georgia.

The bidder shall present a sketch (schematic only...) of their intended final solution with their bids. The responsible
solution will meet the criteria of the design intent.

DESIGN INTENT:
1.) The canopy shall cover the parking lot.

2.) The placement of the columns shall accommodate the parking layout, as it currently exists.
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Bond No. GMWPA-103
BID BOND

KNOW ALL MEN BY THESE PRESENTS, that we, _Greenheart Construction Inc.

(hereinafier called the Principal) and _Great Midwest Insurance Company

(hereinafter
called the Surety), a corporation chartered and existing under the laws of the State of Texas
with its principal offices in the City of Houston and listed in the

Federal Register and licensed to write surety bonds in the State of Georgia, are held and firmly
bound unto DeKalb County, Georgia, in the full and just sum of 10% of the Principal’s Bid good
and lawful money of the United States of America, to be paid upon demand of DeKalb County,
Georgia, to which payment well and truly to be made we bind ourselves, our heirs, executors,
administrators, and assigns, jointly and severally and firmly by these presents.

WHEREAS, the Principal is about to submit, or has submitted to DeKalb County, Georgia, a Bid
for ([nser{ name of the Project) 23-101581, Juvenile justice Center Canopy Installation

WHEREAS, the Principal desires to file this Bond in accordance with law to accompany this Bid.

NOW, THEREFORE, the conditions of this obligation are such that if the Bid be accepted within
sixty (60) days of the Bid opening, the Principal shall execute a Contract in accordance with the
Bid and upon the terms, conditions, and prices set forth therein, and in the form and manner
required by DeKalb County, Georgia, and within ten (10) days from the date of Notice of Award
of the Contract, execute a sufficient and satisfactory Performance Bond and Payment Bond payable
to DeKalb County, Georgia, each in an amount of one hundred percent (100%) of the tota] Contract
Price, in form and with security satisfactory to DeKalb County and furnish satisfactory proof of
the insurance required, then this obligation to be void; otherwise, to be and remain in full force and
virtue in law; and the Surety shall, upon failure of the Principal to comply with any or all of the

foregoing requirements within the time specified above, immediately pay to the aforesaid
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DeKalb County, Georgia, upon demand, the amount hereof in good and lawful money of the
United States of America, not as a penalty, but as liquidated damages.

IN TESTIMONY THEREOF, the Principal and Surety have caused these presents to be duly
signed and sealed this _1st ___ day of __August ,20.23 .

Print Name and Title of Authorized Signer

Greenheart Construction Inc.
Print Name of Principal Business

ATTEST;

C

SURETY

B (SEAL) e v 3
of Su:ety (by Power of Attomey) >

Bruce M. Allen, Attorney-in-Fact
Print Name and Titie of Authorized Signer

Great Midwest Insurance Company
Print Name of Surety Business

WITNESS:

E‘Tstn'n" E A[len, Assistant
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Great Midwest Insurance Company

Btatutory Balance Shaet
ag of December 31, 2022
{in thousands)
Agsets Liabilitles, Capitai and Surplus
Cesh & Investod Asaets: Liabliitien:
Cash end Short tern Investments $ 88,538 L.oss and Loss Expensa Reserves § 84257
Bonds 198,165 Unsamed Pramium 40,813
Commons Stocks 21270 Cadad Reinsurence Premium 2,81
Morigags Loans 20,563 Other Liabiities 1,568
Other lnvesled Assetls 16,350 27,870
Totel Cash & Investsd Assets 342,886 Total Lisbilitles 157,500
Other Assete: Capltal and Surplus:
Premium Racelvables 19,410 Commaon Block 4,650
Reinsurance Recoverable 11724 Groas Paid In & Conlribuled Capial 261,809
Tax Azsels 7,240 Unassignad Funds (Surplus) 7,132)
Other Assels 35,552
Total Othar Assots 73,936 Total Capltal and Surplus 259,311
Total Assets $ 418,820 Total Liabilites, Capital & Surplus $ 418,820
- _ ] ]
CERTIFICATION

I, Medk W. Haushill, President of Great Midwest Insurance Comprny, hereby certify that the foregping i a full, true
end cormeet copy of the Balance Shect of said Company, ss of December 31, 2022,

SWM

IN WITNESS WHEREGQF, [ have hersunio set sy hand and affixed the geal of said Compeny in Hoaston, Texas
this 25 duy of April, 2023,

STATE OF TEXAS
COUNTY OF HARRIS

Onthis .S day of April 2023, before me, Chwistina Rishop, a Notary Public, personally appeared, Mark W
Haushill, who provided to me on the basis of satisfhctory svidence to be the person(s) whose name{s) ia/are
subacribed to the within instrument and acknowledged to me that he/sha/they oxecuted the smme in his/her/their
authorized capacity(ies), and that by his/hes/their signature(s) on the insiroment and the person(s), or the entity upon
beholf of which the person(s) acted, executed the instrument.

1 cextify under PENALTY of PERJURY under the Laws of the State of Texas that the fbregoing paragraph is true end

Witness my hand and official geal.

. e B . Ao CHRISTINA BISHOP
Swm_cnmmmzﬁm ittt
g o ol N Public } Notary Publle, State of Texas
g ! AN il

¥ Comm. Explras 04-14-2026
Notary ID 131090488




POWER OF ATTORNEY
Great Midwest Insurance Company

KNOW ALL MEN BY THESE PRESENTS, that GREAT MIDWEST INSURANCE COMPANY, a Texas Corporation, with its principal office
in Moustlon, TX, does hereby constituta and sppoint:
Bruce M. Allen, Gregory M. Allen, Kenneth C. Tumner

its true and lawful Atorney(s)-In-Fact to make, execute, seal and deliver for, and on its behalf as suraty, any and all bonds, undertakings or other
wrilings obligatory in nature of a bond.

This authority is made under and by the authority of a resolution which was passed by the Board of Direclors of GREAT MIDWEST
INSURANCE COMPANY, on the 1% day of October, 2016 as follows:

Resolved, that the President, or any officer, be and hereby is, authorized to appoint and empower any representative of the Company or
other person or persons as Attornay-In-Fact to execute on behalf of the Company any bonds, underakings, policies, contracts of indemnity or other
writings obligatory in nature of @ bond not to exceed Twenty Million dollars ($20,000,000.00), which the Company might exacute through its duly
atacted officers, and affix the seal of the Company thereto. Any said exacution of such documents by an Attorney-In-Fact shall be as binding upon J
the Company as if they had been duly executed and acknowledgad by the regularly elected officars of the Company. Any Attorney-In-Fact, so
appointed, may be removed In the Company's sole discretion and the authority 80 granted may be revoked as spacified in the Power of Attornay,

Resolvad, that the signature of the President and the seal of the Company may be affixad by facsimile on any power of attomey grantad,
and the signature of the Secretary, and the seal of the Company may be affixed by facsimile to gny certificate of any such power and any such
power or certificate bearing such facsimile signature and seal shall be valid and binding on the Company. Any such power 8o exacuted and sealed
and cartificate 50 exacuted and sealed shall, with respect to any bond of undertaking to which it is attached, continue to be valid and binding on the
Company.

IN WITNESS THEREOF, GREAT MIDWEST INSURANCE COMPANY, has caused this instrument to be signed by its Presidant, and its
Corporate Seal to be affixed this 11th day of February, 2021.

GREAT MIDWEST INSURANCE COMPANY

T L

Mairk W, Haushill
President

ACKNOWLEDGEMENT

On this 11th day of February, 2021, before me, parsonally came Mark W, Haushill to me known, who being duly sworm, did depose and
say that he is the President of GREAT MIDWEST INSURANCE COMPANY, the corporation described in and which exscuted the above instrument,
that he executed said instrument on behalf of the corporation by authority of his office under the By-laws of said corporation,

[F‘“‘- CHRISTINA BISHOP | W‘)/-

IF Y ANk Notary Publio, State of Yeuss BY, -

Lm,.« BF Comm. Expires 04-14-2026 Christina Bishop
L GHW* Moy ID 131080488 | Notary Public

CERTIFICATE

1, the undersigned, Secretary of GREAT MIDWEST INSURANCE COMPANY, A Texas Insurance Company, DO HEREBY CERTIFY that

tha original Power of Attorney of which the foregoing is a true and comect copy, is in full force and effect and has not been revoked and the resolutions
as sat forth are now in force.

Signed and Sealed at Houston, TX thia 1st Dayof _ Augtist ,2023 .

5]

“WARNING: Any person who knowingly and with Intent to defreud any Insuranco company or other psrson, filas and application tar ingursnce of claim
containing any maeterially false Information, ar conceals for the purpose of misleading, information concerning any fact material thereto, commits a
fraudulent insurancs act, which Is a crime and subjocts such pemon to criminal and clvil penalties,




Bond No.: A-103

(Acknowledgement of Surety Company)
STATE OF Pennsvivania )
COUNTY OF Chester)

On this 18t day of August, 2023, before me personally came Bruce M. Allen
to me Known, who being by me duly sworn, did depose and say the he resides in West
Chester, PA that he is the Attorney-in-fact of Great
Midwest Insurance Company, the corporation described in and which executed the within
instrument; that he Bruce M. Allen knows the seal of said corporation; that seal affixed to
said instrument is such corporate seal; that is so affixed by the order of the Board of Directors of

said corporation, and that he signed his name thereto by like order; and that the liabilities of said
company do not exceed its assets as ascertained in the manner provided by the laws of the State
of Georgia, and the said Kristin L. Allen further said that she is acquainted with Bruce M.
Allen and knows him to be the Attorney-in-fact of said company; that the signature of the said
Bruce M. Allen subscribed to the within instrument is in the genuine handwriting of the said

Bruce M. Allen and was subscribed thereto by like order of the Board of Directors, and in the
presence of him, the said.

NOTARY PUBLIC OF Pennsylvania
Commission Expires 7/24/2026

Kristin L. Alien, Notary Public




rkSource D — Standard rating Pr s in lutions Unit
DeKalb
Wyorx [T
GEORGIA DeKalb County

PSSP 2ty

CHAPTER 7: FIRST SOURCE ORDINANCE

CHAPTER

Page 24 of 109 1TB 23-101581



r DeKalb — Standard Operating Procedures — Busin lutions Unit
Dekalb
DRk [0
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First Source

The First Source Ordinance is a public regulation which requires contractors and beneficiaries of
eligible DeKalb County projects to make a good faith effort to hire fifty (50) percent of all jobs
using the First Source Registry. Beneficiaries are immediate recipients of county grants or
community development block funds administered by the county of at least $50,000. Contractors
include an individual or entity entering into any type of agreement with the county, funded in
whole or in part with county funds. WorkSource DeKalb (WSD) maintains the First Source
Registry, comprised of qualified and trained DeKalb County residents. Business Solutions Unit
(BSU) is available to assist the employer with selecting the most qualified candidate by using the
First Source Registry to meet the company’s hiring needs. WSD manages the First Source
program through the Business Solutions Unit by assigning a specific BSU Specialist. The First
Source process is conducted similarly to the BSU business service request process. The BSU
Specialist works closely with employers using TALEO and BSU processes to ensure the hiring
needs of the employers are met (e.g. See Appendix 1).

Appendix — 1-Forms and Letters

A. FirstSource Ordinance Fact Sheet
(front and back of document, 2 pages total)
B. First Source Recruitment and Monitoring Process
C. First Source Ordinance Municipal Code
D. First Source Acknowledgement Form
E. New Employee Tracking Form
F. Business Service Request Form
G. Employment Roster
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A. First Source Ordinance Fact Sheet

The First Source Ordinance is a public regulation that requires contractors and beneficiaries to
make a good faith effort to hire fifty (50) percent of all jobs using the First Source Registry
(candidate database).

WSD has a First Source Registry of qualified and trained DeKalb County residents. WSD can
assist you with choosing the right candidate using the First Source Registry of qualified and
trained DeKalb County residents. WSD can also assist you with choosing the right candidate using
the First Source Registry to meet your company’s human capital needs.

SUMMARY OF SERVICES

Pre-screened applicants

Advertise and administer recruitments, job fairs and more

Market positions and recruit strong candidates

Provide computer access to current and future employees to assist with application
process and/or testing

« Provide supportive services for new hires,

WHO QUALIFIES?

e Recipients of county grants and contracts of $50,000 or more with DeKalb County for
purchase orders, construction projects, professional or consulting services.

What is the First Source Ordinance?

The First Source Ordinance is a public regulation that calls for contractors and beneficiaries of
DeKalb County to hire DeKalb County residents for at least fifty (50) percent of all jobs using the
First Source Registry.

Who is considered a Contractor?

An individual or entity entering into any type of agreement with the County, including purchase
orders, regardless of what they may be called, for the procurement or disposal of supplies,
services, construction, professional or consultant services, which is funded in whole or part with
County funds or County-administered funds in which the contractor is to receive $50,000 or more
in County expenditures or committed expenditures.

Who is considered a Beneficiary?

A beneficiary is an immediate recipient of grants or community development block funds
administered by the County. The term shall only apply to those entities benefiting from such
County funds or administered funds in the amount of $50,000 or more.
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The First Source Registry is a candidate database, maintained by WSD, of employable persons
who are residents of the County to be called upon as a source to fill jobs created or maintained as
a direct or indirect result of public funding,

What are the benefits of the First Source Ordinance?

= All applicants are pre-screened to ensure that only qualified candidates are referred for
interviewing;

= Assist with finding appropriate space for orientations, recruitments, job fairs, and more
as needed and appropriate;

» Advertise and administer recruitment events and job fairs;

= Provide job seeker services and computer access to both current and future employees who
need assistance with applications, testing, etc.;

»  Access to qualified and trained applicant pool

For more information contact our office using 404.687.3400. Visit our website at
www.worksourcedekalb.org,.

B. First Source Recruitment and Monitoring Process

Purchasing and Contracting Responsibilities:

1) Procurement Agent shall notify WSD to attend all First Source applicable pre-solicitation,
pre-bid/proposal, and Notice to Proceed (NTP) meetings.

2) Procurement Agent to submit to WSD, First Source form information provided with
vendor bid and proposal submissions regarding number of anticipated jobs and titles. First
Source form information to be provided during in-house award routing process for awards
of $50,000 or more.

3) Procurement Agent to include current First Source Ordinance requirements language and
First Source form information in all applicable solicitations as well as First Source
provision in each applicable contract.

4) Procurement Agent to provide to WSD a copy of the attendance sheet completed by those
in attendance at the pre-solicitation and NTP meetings. Pre-bid/proposal meeting
attendance sheets are posted and available for WSD on the Purchasing and Contracting
website under the applicable project.

5) Upon WSD determining a vendor First Source Ordinance compliance issue, WSD shall
submit a vendor performance rating form to Purchasing and Contracting indicating such
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a compliance issue, Purchasing and Contracting will handle the submitted vendor
performance rating form in accordance with its vendor management procedures and
processes.

6) Purchasing and Contracting will assist WSD in their efforts to enforce the First Source
Ordinance.

WorkSource DeKalb Responsibilities

1) Prior to attending the NTP meeting, First Source Representative will make contact with
Purchasing and Contracting or Contract Compliance Officer/Contract Administrator to
identify number of anticipated jobs and titles indicated in the successful proposal
submitted by the contractor.

2) First Source Representative will outline the provisions of the ordinance and the
responsibility of the contractors and WSD in administering the ordinance.

3) First Source Representative will exchange business cards or contact information virtually
with all contractors in attendance and may schedule an on-site visit, if necessary.

4) First Source Representative will inquire whether the contractors have any current job
openings. If yes, First Source Representative will request the Contractor to complete the
First Source Business Service Request Form and submit to First Source Representative.

5) First Source Representative will enter the NTP meeting information and contact
information from the contractor(s) into the First Source Tracking Report and Taleo
Database for monthly tracking.

6) The “Good Faith Effort” stipulation in the Ordinance will have been addressed once
contractors confirm staffing needs. Contractors with staffing needs must communicate
with WSD Business Specialist to post the positions and secure candidates in order to
satisfy this stipulation. If there are no staffing needs, then the requirement has been
successfully satisfied.

7) First Source Representative will record the responses on the First Source Tracking Report,
maintained by WSD to identify any staffing opportunities from the contractor(s).

8) Upon receipt of a Business Service Request Form from the contractors or sub-contractors,
First Source Representative will query the First Source Registry to identify and advise
contractor of all suitable applicants for possible interviews.

9) Upon the placement of applicant(s), WSD will record the number and type of positions
filled by each contractor on the First Source Tracking Report.
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C. First Source Ordinance Municipal Code

ARTICLE VIII. - FIRST SOURCE JOBS [u]
Sec. 2-231, - Title,

Sec. 2-232. - Purpose and intent.
Sec. 2-2313. - Definitions.

ec. 2-214. - Duties of purchasin ntracting department.
ec. 2-235. - Duties of workforce develgopment department.

Sec. 2-236. - First source requirements.
Sec. 2-237. - Disclaimer.

Sec. 2-231. - Title.

This article shall be known as the first source program.
(Ord. No. 06-16, Pt. I, g-12-06; Ord. No. 11-13, Pt. I, 8-23-11)

Sec. 2-232. - Purpose and intent.

The purpose of this article is to create the first source program, which requires
beneficiaries and contractors of eligible projects to use the first source job register to fill
jobs created as a direct result of public funding.

(Ord. No. 06-16, Pt. I, 9-12-06; Ord, No. 11-13, 8-23-11)

Sec. 2-233. - Definitions.

The following words, terms and phrases, when used in this article, shall have the
meanings ascribed to them in this section, except where the context clearly indicates a
different meaning:

a. Agreement means any type of agreement with the county, including purchase
orders, regardless of what they may be called, for the procurement or disposal of
supplies, services, construction, or professional or consultant services.

b. Beneficiary means the immediate recipient of grants or community development
block funds administered by the county. The term shall only apply to those entities
benefiting from funds in the amount of fifty thousand dollars ($50,000.00) or
more, where permissible under the terms of the grants or community development
block funds.
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Contractor means an individual or entity entering into any type of agreement
with the county, funded in whole or part with county funds, which specifies the
contractor is to receive fifty thousand dollars ($50,000.00) or more.

Eligible project means any project funded in whole or in part with county funds.

First source job listing means the listing of all available jobs that have been
created by eligible projects.

First source register means the database of employable DeKalb County
residents.

Good faith effort means the efforts undertaken by a beneficiary or contractor to
fill jobs created by an eligible project with individuals from the first source register.
(Ord. No. 06-16, Pt. I, 9-12-06; Ord. No. 11-13, Pt, I, 8-13-11)

Sec. 2-234. - Duties of purchasing and contracting department.

In administering the first source program, the director of purchasing and

contracting or designee shall have the power to:

a)

b)

c)

Notify any contractor or beneficiary in writing, including specific reasons, who
has not complied with this article;

Provide any contractor or beneficiary who has not complied with this article with
a reasonable time to cure;

Determine whether noncompliance amounts to a breach of contract;

d) Provide written determinations of noncompliance to the appropriate officials,

€)

stating the specific nature of noncompliance; and
Incorporate a provision regarding this article into every agreement.

(Ord. No. 06-16, Pt. I, 9-12-06; Ord. No. 11-13, Pt. I, B-23-11)

Sec. 2-235. - Duties of workforce development department.

In administering the first source program, the workforce development
department director or designee shall do the following:

a)

Manage the first source program;

b) Create written operating procedures to effectuate the provisions of this article;

c)

Compile and maintain a database of citizens of the county that will serve as the
first source register;
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h)
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Create and provide all necessary forms, applications, documents and papers
necessary to comply with this article;

Create a methodology to determine what jobs will be created by an eligible
project;

Compile and maintain a listing of available jobs created by eligible projects that
will serve as the first source job listing;

Notify the director of purchasing and contracting or designee of any contractor
or beneficiary who has not complied with the requirements of this article; and
Annually review and report to the chief executive officer or designee to determine
the need for this article's continued implementation.

{Ord. No. 06-16, Pt. I, 9-12-06; Ord, No. 11-13, Pt. I, 8-23-11)

o 22

. = Fir, urce requirements.

(a) The county shall require every beneficiary or contractor for every eligible project to

do the following:

(1) Advertise each job created by an eligible project on the first source job listing;
(2) Make a good faith effort to fill fifty (50) percent of the jobs created by the
eligible project with individuals from the first source register within one hundred
twenty (120) days of executing any agreement with the county;

(3) Agree that each beneficiary and contractor who does not make a good faith
effort to reach the fifty (50) percent goal set forth in this article may be deemed
ineligible to qualify for any future project;

(4) Allow open inspection of payroll records; and

(5) Agree to work with the workforce development department to comply with
the spirit of this article.

{b) All solicitations and agreements from eligible projects shall include a provision

referencing the requirements of this article.

{c) Each contractor and beneficiary working under an eligible project shall ensure that

the first source program will be binding upon each subcontractor, sub-lessee or other

ultimate recipient of the county funds.
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(Ord. No. 06-16, Pt. I, g-12-06; Ord. No. 11-13, Pt. I, 8-23-11)
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By enacting this article the county is assuming an undertaking only to promote the
general welfare of its citizens. By this enactment, the county, its officers, agents, or its
employees are not to be considered joint employers with a contractor or beneficiary. The
county, its officers, agents and employees shall not be liable to any person, including but
not limited to contractors, beneficiaries, and persons whose names appear on the First
Source job register, who claim that the enactment, enforcement or violation of this article
caused injury or loss of any kind. This article is not intended to and does not require a
contractor or beneficiary to hire a particular individual who does not satisfy the
minimum qualifications or other requirements of the job as set forth by the beneficiary
or the contractor. This article does not give the county, its officers agents or employees
any right to control or determine any of the terms or conditions of employment of a First

Source register candidate hired by a beneficiary or contractor.
(Ord. No. 06-16, Pt. I, g-12-06)
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D. FIRST SOURCE ACKNOWLEDGEMENT FORM
First Source Jobs Ordinance Acknowledgement

The DeKalb County First Source Ordinance requires contractors or beneficiaries of eligible
projects entering into any type of agreement with the County, including purchase orders,
regardless of what they may be called, for the procurement or disposal of supplies, services,
construction projects, professional or consultant services, which is funded in whole or part with
County funds or County administered funds in which the contractor is to receive $50,000 or more
in County expenditures or committed expenditures and recipient of urban redevelopment action
grants or community development block funds administered in the amount of $50,000 or more
to make a good faith effort to hire DeKalb County residents for at least 50% of jobs created using
the First Source Registry (candidate database) within one hundred twenty (120) days of contract
execution. The work to be performed under this contract is subject to the provisions of the DeKalb
County First Source Jobs Ordinance. All contractors will be asked to submit an Employment
Roster and/or copies of active payroll registers on a monthly basis to verify compliance. The
undersigned acknowledges and agrees to comply with the provisions of the DeKalb County First
Source Jobs Ordinance.

R QR BENEFICIARY INFORMATION:

Albern Jo
Contractor or Beneficiary Name (Printed)

President
Title

678-782-3113
Telephone

ajohnson@greenheartconstructionine.com
Email

Greenheart Construction Inc
Name of Business

Please answer the following questions:
1.  How many job openings do you anticipate filling related to this contract? _Unknown

2, How many incumbents/existing employees will retain jobS due to this contract?
DeKalb Residents: __ 0 Non-DeKalb Residents:

3. How many work hours per week constitutes Full Time employment? __ 40
Please return this form to WorkSource DeKalb, (404)687-3900 or email o
fkadlki e untvga.gov
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E. NEW EMPLOYEE TRACKING FORM

Name of

Bidder Greenheart Construction Inc

Address 3915 Cascade Road, Suite T-136

I\Efl-ail ajohnson@greenheartconstructioninc.com
g‘,‘;‘l‘,’er 678-782-3113
f,':fmber 678-782-3114

Do you anticipate hiring from the First Source Candidate Registry? Y o@(Circle one)

If so, the approximate number of employees you anticipate hiring:

Type of Position(s) you anticipate
hiring:

(List position title, one position per
line)

Attach job description per job title:

The number you
anticipate hiring:

Timeline
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F. BUSINESS SERVICE REQUEST FORM
Please complete this form for each position that you have available.
DATE: 7-27-2023 FEDERALTAXID: 45-3537314
COMPANY NAME: Greenheart Construction Inc WEBSITE: www.greenheartconstructioninec.com

ADDRESS: 3915 Cascade Road, Suite T-136 Atlanta, GA 30331
(WORKSITE ADDRESS IF DIFFERENT):

CONTACT NAME: Albern Johnson TITLE: President
CONTACT E-MAIL ADDRESS: ajohnson@greenheartconstructioninGONTACT PHONE: 678-782-3113

Are you a private employment agency or staffing agency? [] YES & No
JOB DESCRIPTION: (Please include a copy of the Job Description)

POSITION TITLE: Unknown
NUMBER OF POSITIONS AVAILABLE: UnKDOWD  1ARGET START DATE: Unknown
WEEKLYWORKHOURS: 20-30 hours [] 30-40 hours Other

B O
SALARY RATE (OR RANGE): Unknown SPECIFIC WORK SCHEDULE: _ Unknown
PERM [] TEMP [] TEMP-TO-PERM [] SEASONAL []
PUBLIC TRANSPORTATION ACCESSIBILITY:  YES K] No [

SCREENINGSARE REQUIRED: YES [¥ No [ SELECT ALL THAT APPLY:
[0 CREDITCHECK [K] DRUG [ ] MVR [X BACKGROUND [] OTHER

HOW TO APPLY:

Please return form to: fkadkins@dekalbcountyga.gov
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SYSTEM
TYPE: [J FirstSource [] Direct Hire [0 wWork Experience (WEX) ENTRY DATE:

ASSIGNED TO: DATE:

Page 36 of 109 ITB 23-101581




WorkSource DeKalb - Standard Qperating Procedures — Business Solutions Unit

DeKalb

EWORK
SOURCE

GEORGIA Dell Couny

€t 1 T o Bty
Bt e e P st

G. EMPLOYMENT ROSTER
DeKalb County

oL

Contract Number: 23-101563

Project Name: _Juvenile Justice Center Canopy Installation

Contractor: Greenheart Construction Inc Date: ’-27-2023
Name | Position: | Start | Hourly | Hired Anticipated | % ofTime | Fullor Georgia County of
Date | Rateof | for this Length of Dedicated Part Residency
Pay Project? | Employment to the Time?
(yes/no) (Months) Project {(No.of
Hours)
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CONTRACTOR REFERENCE AND RELEASE FORM
List below at least three (3) references, including company name, contact name, address, email
address, telephone numbers and contract period who can verify your experience and ability to
perform the type(s) of product(s)/ service(s) listed in the solicitation.

Company Name
pany Dekalb County Police Dept

Contract Period
2020-2021

|

Contact Person Name and Title
Init Commander Special Services Div

Telephone Number (include area code)

404-493-2807
Complete Primary Address Jeremy Standfield | City State Zip Code
1860 West Exchange Place Tucker GA 310084

Email Address
jastanfield@dekalbcountyga.gov

Fax Number (include area code)

Project Name and Description various Renovations Projects, Rest rooms

Hallways-

Eloori ng

Company Name
City of College Park

Contract Period
201

=

Contact Person Name and Title
illis Moody-Purchasing & Fleet Admin

Telephone Number (include area code)
404-305-1340

Complete Primary Address
3667 Main Street

City State Zip Code
College
park GA 30337

Email Address
wmoody@collegeparkga.com

Fax Number (include area code)
404-765-7076

Project Name and Description

Conley Recreation Center Restroom Renovation and ADA Upgrade

Company Name peka1b County Facilities

Contract Period 2021

Contact Person Name and Title
Sandra Z, Weaver/ Project Manager

Telephone Number (include area code)
404-371-2136

Complete Primary Address

1300 Commerce Drive, Ste-300

City State

Decatur

Zip Code
GA 30030

Emaii Address
zweaver@dekalbcountvga.gov

Fax Number (include area code)

Project Name and Description

Acoustical Ceiling 178 Sam Street Project

REFERENCE CHECK RELEASE STATEMENT

You are authorizegffo contact the references provided above for purposes of this ITB.

Signed

Title  President

Company NameGreenhéart Construction inc page /-28-2023
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To be Determined

SUBCONTRACTOR REFERENCE AND RELEASE FORM
List below at least three (3) references, including company name, contact name, address, email
address, telephone numbers and contract period who can verify your experience and ability to
perform the type(s) of product(s)/ service(s) listed in the solicitation.

Company Name Contract Period

Contact Person Name and Title Telephone Number (include area code)
Complete Primary Address City State Zip Code
Email Address Fax Number (include area code)

Project Name and Description

Company Name Contract Period

Contact Person Name and Title Telephone Number (include area code)
Complete Primary Address City State Zip Code
Email Address Fax Number (include area code)

Project Name and Description

Company Name Contract Period

Contact Person Name and Title Telephone Number (include area code)
Complete Primary Address City State Zip Code
Email Address Fax Number (include area code)

Project Name and Description

REFERENCE CHECK RELEASE STATEMENT
You are authorized to contact the references provided above for purposes of this ITB.

Signed Title

(Authorized Signature of Bidder)
Company Name
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DEKALB FIRST LSBE INFORMATION
WITH EXHIBITS A -B

SCHEDULE OF LOCAL SMALL BUSINESS ENTERPRISE PARTICIPATION
OPPORTUNITY TRACKING FORM

The Chief Executive Officer and the Board of Commissioners of DeKalb County believe that it is
important to encourage the participation of small and local businesses in the continuing business of
County government; and that the participation of these types of businesses in procurement will
strengthen the overall economic fabric of DeKalb County, contribute to the County’s economy and tax
base, and provide employment to local residents. Therefore, the Chief Executive Officer and the Board
of Commissioners have made the success of local small businesses a permanent goal of DeKalb County
by implementing the DeKalb First Local Small Business Enterprise Ordinance.

PROVISIONS OF DEKALB FIRST LOCAL SMALL BUSINESS ENTERPRISE {LSBE)
ORDINANCE

Percentage of LSBE Participation Required
20% of Total Award

Certification Designation Request For Proposals
(RFP)

LSBE Within DeKalb (LSBE- Ten (10) Preference

DeKalb) Points

LSBE Outside DeKalb (LSBE- Five (5) Preference Points

MSA)

Demonstrated GFE Two (2) Preference Points

Certified Local Small Business Enterprises (LSBEs) located within DeKalb County and prime
contractors utilizing LSBEs that are locally-based inside DeKaib County shall receive ten (10) points
in the initial evaluation of their response to any Request for Proposal. Certified LSBEs located outside
of DeKalb County but within the nine (9) County Metropolitan Statistical Area (MSA) consisting of
Cherokee, Clayton, Cobb, Douglas, Fayette, Fulton, Gwinnett, Henry and Rockdale Counties shall
receive five (5) points in the initial evaluation of their response to any Request for Proposal. Prime
Contractors who demonstrate sufficient good faith efforts in accordance with the requirements of the
ordinance shall be granted two (2) points in their initial evaluation of responses to any Request for
Proposal. Pro-rated points shall be granted where a mixture of LSBE-DeKalb and LSBE MSA firms
are utilized. Utilization of each firm shall be based upon the terms of the qualified sealed solicitation.

Prime Contractor(s) deemed responsible and remains responsive to an Invitation to Bid (ITB) because
they are either a certified LSBE-DeKalb or LSBE-MSA firm or has obtained 20% participation of an
LSBE-DeKalb or LSBE-MSA firm, submits the lowest bid price shall be deemed the lowest,
responsive and responsible bidder.

Prime Contractor(s) deemed responsible and remains responsive to an Invitation to Bid (ITB) and

documented good faith efforts, submits a lower bid price than a Prime Contractor that achieved 20%
LSBE participation, or otherwise required benchmark, then the Prime Contractor who actually met the
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benchmark will be given the opportunity to match the lowest bid price of the Prime Contractor who
only made good faith efforts. Prime Contractor(s) who choose not to match the lowest bid price, then
the Prime Contractor who made the good faith efforts will be deemed the lowest, responsive and
responsible bidder.

For all qualified sealed solicitations, the Director of Purchasing and Contracting, DeKalb County
Government, shall determine if the bidder/proposer has included written documentation showing that
at least twenty percent (20%) of the total contract award will be performed by a certified LSBE. This
written documentation shall be in the form of a notarized Schedule of LSBE Participation {(Attached
hereto as “Exhibit A”.) For all contracts, a signed letter of intent from all certified LSBEs describing
the work, material, equipment and/or services to be performed or provided by the LSBE(s) and the
agreed upon percentage shall be due with the bid or proposal documents and included with “Exhibit
A”, The certified vendor list establishes the group of Certified LSBE’s from which the bidder/proposer
must solicit subcontractors for LSBE participation. This list can be found on our website
http://www .dekalbcountyga gov/purchasing-contracting/about-purchasing-and-contracting or
obtained from the Special Projects LSBE Program team.

Prime Contractors failing to meet the LSBE benchmark must document and demonstrate Good Faith
Efforts in accordance with the attached “Checklist for Good Faith Efforts” portion of “Exhibit A.” The
notarized Schedule of LSBE Participation shall be due and submitted with each bid or proposal. Failure
to achieve the LSBE benchmark or demonstrate good faith efforts shall result in a bid or proposal being
rejected. Prime Contractors that fail to attend the mandatory LSBE meeting in person or via video
conference shall mean that the Prime Contractor has not demonstrated sufficient good faith efforts and
its bid or proposal if submitted, shall be deemed non-responsive without any further review.

Upon award, Prime Contractors are required to submit a report detailing LSBE Sub-Contractor usage
with each request for payment and not less than on a monthly basis. Prime Contractors shall ensure
that all LSBE sub-contractors have been paid within seven (7) days of the Prime’s receipt of payment
from the County. Failure to provide requested reports/documentation shall constitute a material breach
of contract, entitling the County to terminate the Contract for default or pursue other remedies. LSBE
sub-contractors must confirm payments received from the Prime(s) for each County contract they
participate in.

For eligible bids/proposals valued over $5,000,000.00, the Mentor-Protégé provision of the Ordinance
shall apply. Prime Contractors must agree to become mentors and take on an LSBE protégé in an effort
to enhance the potential of future LSBEs. Qualifying projects shall be performed by both Mentor and
Protégé through a subcontract between both parties. This requirement is in addition to ail other
applicable sections of the DeKalb First Ordinance. Please review the ordinance, section 2-214 or
contact the LSBE Program Representative for detailed information regarding this initiative,
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EXHIBIT A
SCHEDULE OF DEKALB FIRST LOCAL SMALL BUSINESS ENTERPRISE
PARTICIPATION
OPPORTUNITY TRACKING FORM
As specified, Bidders and Proposers are to present the details of LSBE participation below:

PRIME
BIDDER/PROPOSER Greenheart Construction Inc

SOLICITATION NUMBER: 23-101581

TITLE OF UNIT OF WORK — JUVENILE JUSTICE CENTER CANOPY INSTALLATION

1. My firm, as the prime bidder/proposer on this unit of work, is a certified (check all that
TI?,:SBE-DeKalb _X LSBE-MSA

2. If you are a Certified LSBE-DeKalb or MSA, please indicate below the percentage of that
your firm will carry out directly: 20% .

3. If the prime bidder/proposer is a joint venture, please describe below the nature of the joint
venture and level of work and percentage of participation to be provided by the LSBE-DeKalb
or MSA joint venture firm.

N/A

4, List the LSBE-DeKalb or MSA subcontractors and/or firms (including suppliers) to be utilized
in of this contract, if awarded. No changes can be made in the subcontractors listed below
without the prior written approval of the County. Please attach a signed letter of intent from
all certified LSBEs describing the work, materials, equipment or services to be performed
and/or provided and the agreed upon percentage of work to be performed. A Letter of Intent
form is attached hereto as “Exhibit B”.

Name of Company TBD
Address

Telephone

Fax

Contact Person

Indicate certification status and attach proof
of certification:

LSBE-DeKalb/LSBE-MSA

Description of services to be performed
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| Percentage of work to be performed

Name of Company +EU

Address

Telephone

Fax

Contact Person

Indicate certification status and attach proof
of certification:
LSBE-DeKalb/LSBE-MSA

Description of services to be performed

Percentage of work to be performed

Name of Company TBD

Address

Telephone

Fax

Contact Person

Indicate certification status and attach proof
of certification:
LSBE-DeKalb/LSBE-MSA

Description of services to be performed

Percentage of work to be performed

Name of Company TBD

Address

Telephone

Fax

Contact Person

Indicate certification status and attach proof

of certification:
LSBE-DeKalb/LSBE-MSA

Description of services to be performed

Percentage of work to be performed

Please attach additional pages, if necessary.
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EXHIBIT A, CONT’D

DEKALB COUNTY

CHECKLIST FOR GOOD FAITH EFFORTS

A bidder/proposer that does not meet the County’s LSBE participation benchmark is required to submit
documentation to support all “Yes” responses as proof of “good faith efforts.” Please indicate whether
or not any of these actions were taken:

Yes

No

Description of Actions

6-14-2023

Prime Contractors shall attend a MANDATORY LSBE Meeting
in person or via video conference within two-weeks of
advertisement of the solicitation.

Provide a contact log showing the company’s name, contact
person, address, email and contact number (phone or fax) used to
contact the proposed certified subcontractors, nature of work
requested for quote, date of contact, the name and title of the
person making the effort, response date and the percentage of
work.

Provide interested LSBEs via email, of any new relevant
information, if any, at least 5 business days prior to submission of
the bid or proposal.

Efforts made to divide the work for LSBE subcontracting areas
likely to be successful and to identify portions of work available
to LSBEs consistent with their availability. Include a list of
divisions of work not subcontracted and the corresponding
reasons for not including them. The ability or desire of a
bidder/proposer to perform the contract work with its own
organization does not relieve it of the responsibility to make good
faith efforts on all scopes of work subject to subcontracting,.

Efforts were made to assist potential LSBE subcontractors meet
bonding, insurance, or other governmental contracting
requirements. Where feasible, facilitating the leasing of supplies
or equipment when they are of such a specialized nature that the
LSBE could not readily and economically obtain them in the
marketplace.

Communication via email or phone with DeKalb First Program
Staff seeking assistance in identifying available LSBEs. Provide
DeKalb First Program Staff representative name and title, and
date of contact.

For all contracts, a signed letter of intent from all certified LSBEs
describing the work, materials, equipment or services to be
performed or provided by the LSBE(s) and the agreed upon LSBE
participation percentage shall be due with the bid or proposal
documents.

Other Actions, to include Mentor/Protégé commitment for
solicitations $5M and above {specify):
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Please explain all “no” answers above (by number):

This list is a guideline and by no means exhaustive. The County will review these efforts, along with
attached supporting documents, to assess the bidder/proposer’s efforts to meet the County’s LSBE
Participation benchmark. If you require assistance in identifying certified, bona fide LSBEs, please
contact the Purchasing and Contracting Department - DeKalb First Program, at
DeKalbFirstl SBE@dekalbcountyga.gov.

Page 45 of 109 ITB 23-161581



EXHIBIT A, CONT’D

DEKALB FIRST LOCAL SMALL BUSINESS ENTERPRISE SCHEDULE OF
PARTICIPATION
OPPORTUNITY TRACKING FORM

Bidder/Proposer Statement of Compliance

Bidder(s)/Proposer(s) hereby state that they have read and understand the requirements and
conditions as set forth in the objectives and that reasonable effort were made to support the County
in providing the maximum practicable opportunity for the utilization of LSBEs consistent with the
efficient and economical performance of this contract. The Bidder and any subcontractors shall
file compliance reports at reasonable times and intervals with the County in the form and to the
extent prescribed by the Director of DeKalb County Purchasing and Purchasing and Contracting
Department. Compliance reports filed at such times as directed shall contain information as to the
employment practices, policies, programs and statistics of Contractors and their subcontractors.

1. Non-Discrimination Policy
a. During the performance of this agreement, Contractor agrees to conform to the
following Non-Discrimination Policy adopted by the County.
b. Contractor shall not discriminate against any employee or applicant for

employment because of race, color, religion, sex, national origin, or disability. The

Contractor will take action to ensure that applicants are employed, and the

employees are treated during employment without regard to their race, color,

religion, sex, national origin, or disability. Such action shall include, but not be
limited to, the following:

0)} Employment, upgrading, demotion or transfer; recruitment or recruitment
advertising; layoff or termination; rates of pay or other forms of
compensation; and selection for training, including apprenticeship.
Contractor agrees to post in conspicuous places available to employees and
applicants for employment, notices to be provided setting forth provisions
of this non-discrimination clause.

(2)  Contractor shall, in all solicitations or advertisements for employees placed
by or on behalf of Contractor, state that all qualified applicants will receive
consideration for employment without regard to race, color, religion, sex,
national origin, or disability.

c. Without limiting the foregoing, Contractor shall not discriminate on the basis of
disability in the admission or access to, or treatment or employment in, the
programs and activities, which form the subject of the contract. The Contractor will
take action to ensure that applicants for participation in such programs and activities
are considered without regard to disability. Such action shall include, but not be
limited to, the following:

(I Contractor agrees to post in conspicuous places available to participants in
its programs and activities notices to be provided setting forth the provisions
of this non-discrimination clause.
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2.

(2)  Contractor shall, in all solicitations or advertisements for programs or
activities, which are the subject of the contract, state that all qualified
applicants will receive consideration for participation without regard to
disability.

Commitment

The undersigned certifies that he/she has read, understands, and agrees to be bound by the
bid specifications, including the accompanying Exhibits and other terms and conditions of
the Invitation to Bid and/or Request for Proposal regarding LSBE utilization. The
undersigned further certifies that he/she is legally authorized by the bidder or responder to
make the statements and representations in Exhibit A and that said statements and
representations are true and correct to the best of his/her knowledge and belief. The
undersigned will enter into formal agreement(s) with the LSBE(s) listed in this Exhibit A,
which are deemed by the owner to be legitimate and responsible LSBEs. Said agreement(s)
shall be for the work and contract with the Prime Contractor. The undersigned understands
and agrees that if any of the statements and representations are made by the Bidder knowing
them to be false, or if there is a failure of the successful Bidder (i.e., Contractor) to
implement any of the stated agreements, intentions, objectives, goals and commitments set
forth herein without prior approval of the County, then in any such events the contractor’s
act or failure to act, as the case may be, shall constitute a material breach of contract,
entitling the County to terminate the Contract for default. The right to so terminate shall
be in addition to, and not in lieu of, any other rights and remedies the County may have for
other defaults under the Contract. Additionally, the Contractor will be subject to the loss
of any future contract awards by the County for a period of one year.

Firm Name (Please Print):
Greenheart Copstruction Inc

Firm’s Officer:
S— 7-28-2023

(Authorized Signaiire and TitlgKequired) Date

Sm before me this 7th day of July ,20123
. &

Notary Public

My Commission Expires: __12-6-2024
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EXHIBIT B

LETTER OF INTENT TO PERFORM AS A SUBCONTRACTOR
PROVIDING MATERIALS OR SERVICES

Instructions:

1. Complete the form in its entirety and submit with bid documents.
2. Attach a copy of the LSBE's current valid Certification Letter.

To: Greenheart Construction Inc

(Name of Prime Contractor Firm)

From: TED Y LSBE -DeKalb Y LSBE-MSA

(Name of Subcontractor Firm) (Check all that apply)

ITB Number: 23-101581

Project Name: JUVENILE JUSTICE CENTER CANOPY INSTALLATION

The undersigned subcontractor is prepared to perform the following described work or provide
materials or services in connection with the above project (specify in detail particular work items,
materials, or services to be performed or provided).

% of
Contract
Description of Materials or Services Project/Task Assignment Award

Prime Contractor Sub-contractor
Signature: ﬁ/ /_//';gnature
Title:__President Title:
Date:__/-28-2023 Date:
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CERTIFICATE OF CORPORATE BIDDER

I, Albern Johnson (insert name of the Corporate Secretary), certify that | am
Secretary of the corporation named as Bidder herein, same being organized and incorporated to do
business under the laws of the State of G#hat _ Albern Johnson (insert name
of individual signing the Bid) who executed this Bid on behalf of the Bidder was, then and there,
(insert title of individuals signing the Bid) and that said Bid was duly signed by
said officer for and on behalf of said corporation, pursuant to the authority of its governing body
and within the scope of its corporate powers.

[ further certify that the names and addresses of the owners of all outstanding stock of said

corporation as of this date are as follows:
Albern Johnson - 3915 Cascade Road, Suite T-136 Atlanta GA 30331

This_27th day of _July ,202

By: (Corporate Seal)
Secretary
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Not Applicable

CERTIFICATE OF AUTHORITY —JOINT VENTURE
(Separate Certificate to be submitted by each joint venture partner)

I, D certify that:

1. Iam the @ of 3 (hereinafter “Venturer”);

2. Venturer is a partner and participant in the joint venture having submitted the Invitation to
Bid or Request for Proposal No. for
(insert Project Name);

3. Venturer is organized and incorporated to do business under the laws of the State of
; and

4. Said Invitation to Bid or Request for Proposal No. was duly signed by
said officer for and on behalf of said Venturer and the Contractor pursuant to the authority
of the governing body of each and within the scope of its corporate powers.

I further certify that the names and addresses of the owners of all the outstanding stock or
ownership interest in Venturer as of this date are as follows:

This day of , 20

By:
Signature of Person Executing Certification

INSTRUCTIONS FOR COMPLETION OF THIS CERTIFICATE:

1. Name of secretary (if Venturer is a corporation), or Manager or CEO (if Venturerisa LLP)
of Venturer.

2. Title of person executing Certification.

3. Name of joint venture partner.

COPY THIS FORM AND SUBMIT SEPARATE CERTIFICATES FOR EACH JOINT
VENTURE PARTNER WITH THE BID OR PROPOSAL.
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BIDDER'’S AFFIDAVIT OF COMPLIANCE WITH 0.C.G.A. §13-10-91

By executing this affidavit, the undersigned verifies its compliance with O.C.G.A.
§ 13-10-91, as amended, stating affirmatively that the Bidder submitting a Bid to DEKALB
COUNTY, GA, a political subdivision of the State of Georgia, has registered with and is
participating in a federal work authorization program, commonly known as E-Verify, or
any subsequent replacement program, in accordance with the applicable provisions and

deadlines established in O.C.G.A. § 13-10-91, as amended. The undersigned

further

verifies that it will continue to use the federal work authorization program for the Contract

Term, and it will only contract with Subcontractors who have registered for the

federal

work authorization program. The undersigned hereby attests that its federal work

authorization user identification number and date of authorization are as follows:

904195

Federal Work Authorization User Identification Number

8-24-2015
Date of Authorization

Greenheart Construction Inc

Name of Contractor

23-101581 Juvenile Justice Center Canopy Installation
Name of Project

Dekalb County GA
Name of Public Employer

i hereby declare under penalty of perjury that the foregoing is true and correct.

Executed on Jul: , 27,2023 in_Atlanta (city), _GA __ (state).
By:_< Z _W
Signatdre of Ayﬂ' Officer or Agent

Albern Jotfnson - President

Printed Name and Title of Authorized Officer or Agent

Subscribed and Sworn before me on this the

27tRay of _ July ,2023
A
NOTARY PUBLIC
My Commission Expires:
12-6-2024
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STATE OF GEORGIA
COUNTY OF DEKALB

CONTRACTOR AFFIDAVIT AND
OATH OF SUCCESSFUL BIDDER

Personally appeared before me, the undersigned officer, duly authorized to administer

oaths,Albern Johnson J(insert name), who, after being duly sworn, deposes as
follows:
|, Albern Johnson , (insert name), am a competent adult, and [ have personal

knowledge of the facts set forth in this Affidavit and Oath which I make for any lawful use or
purpose.

I,_Albern Johnson (insert name) swear or affirm that T have not prevented or
attempted to prevent competition in bidding or submitting a proposal for this Project by any means
whatsoever. [ swear or affirm that I have not prevented or endeavored to prevent anyone from
making a Bid for this Project by any means whatsoever, I swear [ have not caused or induced any
other person to withdraw a Bid for this Project. [ swear or affirm that [ have not violated O.C.G.A.
§36-91-21(d) in any way, directly or indirectly.

[ hereby declare under penalty of perjury that the foregoing is true and correct. Executed on

July 27th ,2023n _Atlanta (city), _GA__ (state).

Albern Johnson

Print Name of Affiant

President
Print Title of Affiant

Subscribed and Sworn before me on this the

27th dayof July ,2023
# IL_____,..--"’"
NOTARY PUBLIC

My Commission Expires:
12-6-2023
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REQUIRED DOCUMENTS CHECKLIST

Bidder shall complete and submit the following documents with their bid:

Bid Page No. Title ﬁ::::ez%ig:nl‘!ig
3 Bid Acknowledgement Form* X
16 Schematic sketch of final solution* X
22 Bid Bond Form* X
34 First Source Jobs Ordinance Form/ New Employee Tracking
Form * %
38 Contractor Reference and Release Form* X
39 Subcontractor Reference and Release Form, if applicable** X
40-49 LSBE - Exhibits A and/or B of Attachment* X :
. 49 Preferred Employee Tracking Form* X :
' 52 Bidder’s Affidavit of Compliance with 0.C.G.A. 13-10-91 X
I e Contractor Affidavit and Oath of Successful Bidder X '
i 54 Required Documents Checklist X

*If these mandatory forms are not completed and submitted with the bid, the bidder will be
deemed non-responsive.

**These forms are applicable if a subcontractor will be utilized to fulfill the requirements of
this contract. If these forms are applicable, they must be completed and submitted
with the bid. Failure to submit these forms, if applicable, will result in the bidder’s
bid being deemed non-responsive.

1, the undersigned, acknowledge that I have included the requested documents as listed above.

PrintedName AYberg Johnson "
Signature
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ATTACHMENT 1
STANDARD SAMPLE COUNTY CONTRACT

The attached sample contract is the County’s standard contract document, which specifically
outlines the contractual responsibilities. All bidders should thoroughiy review the document prior
to submitting a bid. Any proposed revisions to the terms or language of this document must be
submitted in writing with the bidder’s bid. Since proposed revisions may result in a bid being
rejected if the revisions are unacceptable to the County, bidders should review any proposed
revisions with an officer of the firm having authority to execute the contract. No alterations can
be made in the contract after award by the Board of Commissioners.
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STATE OF GEORGIA

COUNTY OF DEKALB

CONTRACT FOR CONSTRUCTION

THIS CONTRACT, made as of this day of , 20___, (hereinafiep®
date”) by and between, DEKALB COUNTY, a politicai subdivision of th

(hereinafter called the “County”) and N

pursuant to the laws of the State of

planning, insurance, bonds, trans
necessary to provide the County W

as described in the Specifications at
The Contractor agrees to complete
manner in strict conformity with this.

tools, machinery,
coordination,

e Contractor shall furnish all of the Work in accordance with
1 work necessary to complete the Project in an acceptable

/{’ ‘lhanner, A for use, occupancy, or operation by the County. The Contractor shall be

Athe entire Work and every part thereof.

. TIME, TERM AND LIQUIDATED DAMAGES

A, Contract Time. The Contractor shall commence the Work under this Contract within ten
b from the date on the Notice to Proceed. Contractor shall fully complete the Work
within calendar days from and including the date on the Notice to Proceed. If the

Change Order only seeks to extend the Contract Time, it may be approved and executed by
the DeKalb County Chief Executive Officer or his/her designee and the Contractor in
accordance with the terms of this Contract.
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B. Contract Term. (May be used for public works construction contracts for waste-water
treatment, storm-water, water or sewer system or any combination of such systems} As
allowed by O.C.G.A. §36-60-15.1, this Contract shall commence immediately upon the
execution date. This Contract shall terminate without further obligation on the part of the
County, with no further renewals, on , 20, unless extended by Change
Order adopted and approved by the DeKalb County Goveming Aum and the
Contractor in accordance with the terms of this Contract.

C. Liquidated Damages. The Contractor acknowledges that time js ;
respect to the Work governed by this Contract. Contractor acknéwledges: ogmzesxk
that if it falls to achieve Substantial Completlon of any portion of the 'n or w1thm the)

accurately estimate. Contractor shall pay liquidated‘danta;
¢ } for each day that Substantial Completi

of the probable damages that the County ¥ NT S al ompletion is delayed,
and said daily rate is intended to compgrfsaie ' ages and is not intended
to penalize the Contractor for its delay. The-County ch liquidated damages
from any unpaid amounts then ot e the
liquidated damages not deducted frgmany unpaid‘amiounts due the Contractor are payable
to the County at the County’s de . together w1t}’1~§n gst from the date of the demand

A. ice. Q [ peymant for the faithful performance of this Contract, the

ged by written Change Order in accordance with the
rder” includes the term “amendment” and shall

i The term
'n\amtm%gl ng change in the Work, and an adjustment in Contract Price to
I'epm, as adopted and approved by the Contractor and the DeKalb
ption and approval in accordance with the express terms of this Contract. The
Officer or his/her designee shall have the authority to approve and execute a
+Order :gﬁng the Contract Price or increasing the Contract Price up to twenty percent
the original Contract Price, provided that the total amount of the increase authorized
gnge Order is less than $100,000.00. If the original Contract or Purchase Order Price
eed $100,000.00, but the Change Order will make the total Contract Price exceed
.00, then the Change Order will require approval by official action of the Governing
rity. Any other increase of the Contract Price shall be by Change Order adopted and
approved by the DeKalb County Governing Authority and the Contractor in accordance with
the terms of this Contract. Amounts paid to the Contractor shall comply with and not exceed
Attachment A, the Contractor’s Cost Proposal, consisting of

page(s) attached hereto and incorporated herein by reference. Payment is to be made no later
than thirty (30) days after submittal of undisputed invoice.

does not
00
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B. Retainage and Partial Payments. Partial payments to the Contractor shall be made
monthly, based on the value of Work completed as determined by the County, plus the
value of materials and equipment suitably stored, insured and protected at the construction
site. The Contractor shall submit a payment request for Work completed during the

preceding calendar month to for review and apﬂl on or
before last day of each month. If approved by the Project Manager o#Designated
Representative, the approved amount, less retainage, shall be paid to the

made to the Contractor until after the Project Manager or Desngnate. :
approves the payment request. The amount of retainage shall be as follows:

)

@)

3)

reasonably satisfactory to |
Contractor, Subcontract
state law, or Suppliers, tha\ th

If after discontinuing reth _
unsatisfactory,or has fallen
each requestfor, paym
Completion aric
Contractor shall §

wnthholdmg of ten percent (10%) of
hen the Work has reached Substantial
the Work to be reasonably acceptable, the
: e or other documents as may be required and
gtainage within thirty (30) days. If minor items remain

: f within ten days from the Contractor’s receipt of each payment
: County pass through payments to Subcontractors and shall reduce each

onfractor’s receipt of payment, pass through payments to lower tier
ontractors and shall reduce each lower tier subcontractor’s retainage in the
e manner as the Subcontractor’s retainage is reduced.

-
(5)% Contractor and County agree to abide by all applicable provisions of Georgia state

law concerning retainage, including but not limited to O.C.G.A. § 13-10-80 and 13-
10-81. If the terms of this contract concerning retainage conflict with state law,
state law governs.
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6) For contracts relating to the installation, extension, improvement, maintenance or
repair of any water or sewer facility add the following provision: As required by
0.C.G.A. § 13-10-81, Retainage shall be invested by the County at the current
market rate and any interest earned on the retained amount shall be paid to the
Contractor when the Project has been completed within the time limits specified
and for the price specified in this Contract or in change ordersfapproved in
accordance with the terms of this Contract, upon the Co 1 re

certification by the engineer in charge of the Project UZ-\

required by O.C.G.A. §13-10-81.

C. Payment Requests and Invoices. Payment Requests and invoice(s) mus
follows:

n Original(s) must be submitted to: K(

Insert User Department Address here.

(1)) Upon award, Prime Contractor(s £ v ch Sin "';:-:rprise (LSBE)
Subcontractor(s}  shall lio ili ' electronically  at

www.dekalblsbe.info. Pro y'the LSBE Bubcontractor must be
uploaded and submitted. A.S. ntractors shall conf' irm receipt of payment

onsibility for the care and protection of

as relieving the Iithe ¥
ork u 'onanh payments have been made, or the restoration

equipment, materials, an
of any damaged Work.

. Contractor shall have completed all Work necessary and
cidental to t Contract including final cleanup and restoration. Acceptance
atid the making of final payment shall not constitute a waiver of any claims by

. Allclaims by the Contractor for breach of contract, violation of state or federal

on and extensions of time shall be submitted in writing to the Chief
* Dffi€er within sixty (60) days after completion and acceptance of the Work as
vided, or all such claims shall be forever barred.

IV. NOTICE
Any notice or consent required to be given by or on behalf of any party hereto to any other
party hereto shall be in writing and shall be sent to the County’s Chief Executive Officer and the

Executive Assistant or to the Contractor or his authorized representative on the work site by (a)
registered or certified United States mail, return receipt requested, postage prepaid, (b) personal
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delivery, or (c) overnight courier service. All notices sent to the addresses listed below shall be
binding unless said address is changed in writing no less than fourteen days before such notice is
sent, Future changes in address shall be effective upon written notice being given by the Contractor
to the County’s Executive Assistant or by the County to the Contractor’s authorized representative
via certified first class U.S. mail, return receipt requested. Such notices will be addressed as
follows: G

If to the County:
Chief Executive Officer
The Maloof Center
1300 Commerce Drive, 6t Floor
Decatur, Georgia 30030
and
With a copy to:

V. FEDERAL WORK AUTHORIZATION

A, Pursuant to O.C.G.A. §13-10-91, the County cannot enter into a contract for the physical
performance of services unless the Contractor, its Subcontractor(s) and sub-
subcontractor(s), as that term is defined by state law, register and participate in the Federal
Work Authorization Program to verify specific information on all new employees.
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B. Contractor certifies that it has complied and will continue to comply throughout the
Contract Term with O.C.G.A. §13-10-91 and any related and applicable Georgia
Department of Labor Rule.

C. Contractor agrees to sign an affidavit evidencing its compliance with O.C.G.A. §13-10-91.
The signed affidavit is attached to this Contract as Attachment B.

D. Contractor agrees that in the event it employs or contracts with
connection with this Contract, Contractor will secure from each Subg¢
that certifies the Subcontractor’s current and continuing compliah 0.
10-91 throughout the Contract Term. Any signed Subcontractor affidavig
connection with this Contract shall be attached hereto as Attachment C.

d coptinuin "u pliance wi " 0.C.G.A.

bned ;ﬁ -shbcontrad 0
by ._ : !

VL. CORFORATE Lﬂ RITY

Contractor agrees to execute the e ifibate of at€ Authority, attached hereto as
Attachment E. The officials of the Contragtor exeb tmg thig ontract are duly and properly in

office and are fully authorized and empow 1‘ ed to execute the same for and on behalf of the
Contractor. Contractor w# ts~ it has '@/l requ g power and authority to enter into and
perform its obligations under 'tk

antract u- that tHe execution and del:very by the Contractor
of this Contract and the compll e by the"Capttactor with all of the provisions of this Contract

(i) is within the purposes, powers,Jand authon of the Contractor; (ii) has been done in full
compliance wiffirapplicable law and hadbeen approved by the governing body of the Contractor
and is legal and -. _notoanflict with or stitute on the part of the Contractor a violation of or a
breach ofora de T 2Ty de re mortgage, security deed, pledge, note, lease, loan, or
ctjor other agreement or instrument to which the Contractor is
_ otherwise subject or bound, or any license, judgment, decree,
1t injunction, demand, rule, or regulation of any court or governmental
- ‘Ltggsdlctlon over the Contractor; and (iif) has been duly authorized by all
e part of the Contractor. This Contract is the valid, legal, binding and
igation ‘of the Contractor.

a or by Whlch
te, order

A. Within ten (10) days from the date of Notice of Award of this Contract, the Contractor, as
principal, shall give a Contract performance bond, attached hereto as Attachment F and a
payment bond, attached hereto as Attachment G, each in the amount of $ , for
the use of ali persons doing work or furnishing skills, tools, machinery, or materials under
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or for the purpose of this Contract, in accordance with the applicable provisions of Georgia
state law, including but not limited to, O.C.G.A. §13-10-1 and §36-91-21 ef seq. The bonds
shall be underwritten by a surety company licensed to write bonds in the State of Georgia,
listed in the most current U.S. Treasury Circular No. 570, and which have a current A.M.
Best rating of "A" (Excellent) with a Financial Size Category of XII or better The life of
these bonds shall extend throughout the Contract Term including a sifty (60) day
maintenance period (where applicable) and a twelve-month guaranteegperiod after the
completion of Work performed under this Contract. The bonds shallfSsue on t\\forms
provided by the County as part of this Contract.

B. It is further agreed between the parties hereto that if at any time after the'e tlon of th;g}
Contract and the surety bonds, the County shall deem the surety or sureties upap such bonds’
to be unsatisfactory, or if, for any reason, such bonds géase to be adequal:t’;%a\
performance of the Work, the Contractor shall, at its sdlexe xpense and withi ﬁv%ﬁ

after the receipt of notice from the County to do s 1is!

such form and amount and with such surety or ig

A.M. Best's rating of not less than A {Ext
better with coverage forms acceptable

be maintained unintegc
and shall protect Cgiptrac
with work performed

or Contractors. \ :
)] Vorkers Compensano N
LS

'\\ ByEt’s liabilif ‘insurance by accident, each accident $1,000,000
,;r"“‘ S ers liability insurance by dlsease, policy limit $1,000,000

[ lu e -
\_‘___,,.-(?'}"‘_‘ metcial General Liability Insurance. Commercial general liability insurance
be provided with limits not less than the following:

\“* 5/000 000 per occurrence for bodily i mjury and property damage liability
% $1,000,000 personal and advertising injury liability
$2,000,000 general aggregate
$2,000,000 products-completed operations aggregate
$ 100,000 damage to rented premises (each occurrence)
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$ 5,000 medical expense (any one person)

3) Umbrella or Excess Insurance. Umbrella or excess insurance is to be provided with
General Liability, Auto Liability and Employers Liability scheduled as underlying
policies with limits not less than the following:

$5,000,000 per occurrence /)A
$5,000,000 aggregate :

(4)  Comprehensive Automobile Liability Insurance. Con‘if;;al?élsl Y
liability insurance with form coverage is to be provided for all owged
and hired vehicles with combined single limit of $1,000,000. Automng

_ équivalent coverage,
liability for bodily injury and property damdge arising from the use

(5)  Builder's Risk Insurance

temporary buildings, false
insure against.at least the foll
coverage, dheft, Vands

uch policy of insurance shall contain at least the

Arcceptance of the Pr
i ce and deductibles:

ingsub-limits of in§)

$1,000,000
, aty ip Offsite Storage $1,000,000
a0 ans i $25,000
W‘\} i 25% of Insured Physical Loss
Delay in Completion / Soft Cost TBD
- Ordinance of Law (Increased Cost of $1,000,000
\\f” Construction)
Flood and Earthquake TBD- Full Contract Value
Deductibles:
Flood and Earthquake $25,000
Water Damage other than Flood $100,000
All other Perils £10,000
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D. The County, its elected officials, officers, employees and agents, hereinafter referred to in
this article and in the article entitled “Certificates of Insurance” as “the County and its
officers” are to be named as additional insured on all policies of insurance except worker’s
compensation insurance with no cross suits exclusion. The County and its officers shall be
included as additional insureds under commercial general liability
umbrella insurance, for liabilities arising out of both the ongoing and co ed dperations
of Contractor. Such additional insured coverage shall be endorsed to
by attachment of ISO Additional Insured Endorsement forms CG 20
operations) and CG 20 37 10 01 (products-compieted operatio ,131"- or
equivalent coverage. N

E. All coverages required of the Contractor will be 2{11 over any insu b

insurance program carried by the County.

G. In addition to procuring and
automobile liability and commergial
shall continue to procure and \maifit
insurance coverage and commerc ?L m

complete for the entire Contract '9’. r.fo e
whichever is greater%or such periog of time,'all terms and conditions of such coverage

shall remain unc ding e limits specified herein and the requirement to
provide the County w e ahbodditia
Q

coverage.

&
M ftractor undénds and agrees that the purchase of insurance in no way limits the
liability ofthe Contractor.

\*\«;ﬁ'& VIIL CERTIFICATES OF INSURANCE
A, Certificates shall state that the policy or policies shall not expire, be cancelled or altered

without at least sixty (60) days prior written notice to the County. Policies and Certificates
of Insurance listing the County and its officers as additional insureds (except for workers’
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compensation insurance) shall conform to all terms and conditions (including coverage of
the indemnification and hold harmless agreement) centained in this Contract.

B. The Contractor agrees to name the County and its officers as additional insured on the
commercial general liability insurance, using the ISO Additional Insured Endorsement
forms CG20101001 (ongoing operations) and CG20371001 (produgts
operations) forms, or form(s) providing equivalent coverage.

duration of the project. If appllcable a spec1ﬁc statemen
coverage is included to the extent such risk is present;

coverage applies to any Subcontractor.

D. This insurance for the County as the additi
provided for the named-insured Contrac
other insurance or self-insurance, inc ing\ .
of subrogation provided to the Co}nfy as the-addi

E. The Contractor shall be wholly re 5P C
as set forth above from all Subcon

G. Contractor shall be responsibib.and have e financial wherewithal to cover any
ibfés:ar retentions inclu ?Mhe certificate of insurance.

oul ba?é the County and must identify the “Certificate Holder”

DeKalb County, Georgia

Director of Purchasing & Contracting
The Maloof Center

1300 Commerce Drive, 2™ Floor
Decatur, Georgia 30030

cJEﬁg equired Insurance policies with Declarations Page(s) shall be attached hereto as
chment H.

IX. ATTACHMENTS
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This Contract includes the following Attachments all of which are incorporated herein by
reference:

Attachment A, General Requirements, GR-1 through GR-46.

Attachment B, Contractor’s Affidavit.

Attachment C, Subcontractor’s Affidavit(s).

Attachment D, Sub-subcontractor’s Affidavit(s).

In addition to the foregoing, the Bi ':_
which is maintained in the County’s 1
essential part of this Contract as if'f

[SIGNATURES APPEAR ON NEXT PAGE]
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IN WITNESS WHEREOF, the parties hereto have set their hands and caused their seals
to be affixed hereupon in four (4) counterparts, each to be considered as an original by their

authorized representatives.

NAME OF CONTRACTOR DEKALB COUNTY, GEORGA

o Signature (SEAL) MICHAEL L. URMO
Name (Typed or Printed)
Title
Federal Tax [.D. Number

Date

ATTEST:

<.\ BARBARA H. SANDERS, CCC

“Clerk of the Chief Executive Officer
and Board of Commissioners of
DeKalb County, Georgia

APPROVED AS TO FORM:

County Attorney Signature

County Attomey Name
(Typed or Printed)

Page 67 of 109 ITB 23-101581



ATTACHMENT A

GENERAL REQUIREMENTS
INDEX TO GENERAL REQUIREMENTS

Tide
Definitions of TEMMS c...cciieicsininmcenmsmseninmmensni g 4
Prior Use by COUNLY.....coivmvsesmrssssmassssimsorerisessasmessasssassssasaons Yol
Contractor’s Obligations........cceuseer.
Authority of the County .......cccrvmvceiinsafevinininiinnns
Changes in the Work and Change Or .
Time for Completion..........civveerscrcnreresnsnaes . S
Schedules Reports, and Records,,..... V- '

R equests for SubSttULIONS........ccccvsrisieniiier e
Rejections of Work and Materials .......cceevannniicvsnnnnnsssencrines
Materials, Services, and Facilities .......ccevveecvcrsreerseroresserersones
Utilities During Construction.........ccevscisisieisimissssrsrsesessnnes
Temporary Heat and Air Conditioning ...
Maintenance ManUaL.........c.crvoremersiercssmessssssssisesssrersnsarssnsasees
Weather Conditions ........coccereeemerrieerinireerrsrsiessenesecnsesssenseaness
Lines, Grades, and Measurements .......ocuecvenniivsscsesnnsnsecsenienenns
Cleaning Up ...cccveverrerereenens veuereasseirsasasse s rerssananarnssana
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GR-38
GR-39
GR-40
GR41
GR-42
GR-43
GR-44
GR-45
GR-46

BaITICAUES .vvveverriririscrnssevisismssrisessssesmsnsssassssssserssssssnonnssssssesnsnes
No Third-Party Beneficiary.......c..ccevvvieiiiiiiiiiniinnine

Severability ...

Interpretation..

............................................................................

---------------------------------------------------------------------------

Prior Contracts; Conflict in Documents.........c.ccoeveeinieenene

Entire Agreement

COUNLEIPAITS ..ovvvurrenrisinrirssisissisisessisisnssinsiistsassesssissssssssssanes

Venue.....cn.

Right to Audit

oooooooooooooooooooooooooooooo

ooooooooooooooooooooooooooooooooooooooooooooo
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GR-1. DEFINITIONS OF TERMS

The section captions contained in this Contract are for convenience only and do not in any
way limit or amplify any term or provision hereof. The use of the terms "hereof," "hereunder" and
"herein" shall refer to this Contract as a whole, inclusive of the Attachments, except when noted
otherwise. The use of the masculine or neuter genders herein shall include the masculfne, feminine
and neuter genders and the singular form shall include the plural when the conte reqliires. The
following terms shall have the meanings indicated:

“Addendum” or “Addenda” shall mean written or graphic instrunfentsissu
execution of the Contract, which modify or interpret the Work, or the Invitation to
deletions, clarifications, or corrections.

“Bid” shall mean the offer of the Bidder submitted o
price(s) for the Work to be performed.

Systems Contractor s License, Ut]llty Manser’s)
General Contractor’ s Llcense Bndder s Lysp Su

“Bonds” shall mean bid, pe

furnished by thE!i‘au_tr_Ei(jr and his su
“Change OB;" r” 'hamf?

a change in the )i
Copi?mt Term, as ' ed and gpproved by the Contractor and the DeKalb County Goveming
ority, or the Chiaf Executive Officer, if exempted from Governing Authority adoption and

{ ‘approval in accordanc w1t the express terms of this Contract.

. | |
Cc -;.1\' ent” shall consist of the written Contract executed by the parties, all
attachments to the/Contract, Change Orders, Field Orders, and the Bid Document Package. The
intent gf these dg€uments is for the Contractor to furnish all materials, appliances, tools, tabor and
kind necessary for the proper execution of the Work, and the terms and conditions
of paymentitherefore.

-ss' -

“Contract Price” shall mean the total monies payable to the Contractor under the terms and
conditions of the Contract.
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“Contract Time” shall mean the number of days stated in the Contract for the completion of
the Work.

“Contract Term” shall mean the length of time the Contract shall remain in effect.

of the Contract and acting through his or its agents or employees.
“County” shall mean DeKalb County, Georgia.
“Day(s)” shall mean calendar day(s).
“Drawings” shall mean the part of the Contract whigfi 8

presentation, the characteristics and scope of the Work t6
prepared or approved by the County. The Drawings are ing]

_g)!iee(s) ﬂ'ﬁ%‘ a5 been authorized in writing by the
) execute Fiel TS,

Mﬂm‘%mmumcatlon issued by the County authorizing
k and establishing the date of commencement of the Work.

fall be the date set forth on the Notice to Proceed.
“Project” s

% . ; t el
_ %Shall” is m ; 1S permissive.
r’:‘-d:"_“ 1

{’";' “Specifications’ | ) hnical Specifications” shall mean a part of the Contract consisting
*Qf m-_;ttemd’“ﬁ'tmons ' technical nature regarding materials, equipment, construction systems,

“Subcontrgeior” shall mean any person, firm, or corporation having a direct contract with the
Contractdrg _ sPawith any other Subcontractor for the performance of a part of the Work.

“Submittals” shall mean all shop drawings, diagrams, illustrations, brochures, schedules,
samples, and other data which are prepared by the Contractor, a Subcontractor, manufacturer,
Supplier, or distributor, which illustrate how specific portions of the Work shall be fabricated or
installed.
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“Substantial Completion” or “Substantial Completion of the Work” shall mean that date
determined by the County when the construction of the Project or an expressly stipulated part
thereof is sufficiently completed, in accordance with the Contract, so that the Project or stipulated
part can be fully utilized for the purposes for which it is intended.

“Superintendent” shall mean the Contractor’s authorized on-the-jo,mp?sentative
designated in writing by the Contractor prior to commencement of any work. &

“Supplier” shall mean any person, supplier, or organization whd furnishe
equipment for the Work, including that fabricated to a special design, but who ok
labor at the site.

“Work” shall have the meaning assigned to that tennﬁiﬁi& article in the Cqntrachg
Scope of Work.” T

GR-2. PRIOR USE BY COUNTY d N \\\, '

\

e over operﬁion and/or use of the
‘by the County shall not be deemed as
v unirements of the Contract.

Prior to completion of the Work,
Project or portions thereof. Such priorise
acceptance of any Work or relieve the C

GR-3. CONTRACTOR'’S OBLIGATIONS

L 1-.,_\___“-“ ;

The Contractor st all,‘i““?lod:@_ nahlike ménner, do and perform all work and furnish
all supplies and materials, machinery, eqitipment, facilities, and all things necessary or proper to
perform and complete alt the Workewithin the time herein specified and in accordance with the
provisions of [ﬁ:_l_p:,c_pntract, the Speoificatjons, the Drawings, and any and all supplemental
drawings pertaining toythe Work. Conlyactor shall furnish, erect, maintain, and remove such
construction, plang “suchintempo works as may be required. Contractor alone shall be
responsible for th Ffl'f:m and adequacy of its plant, appliances, and methods, and for
an age which “result their failure or their improper construction, maintenance, or

F

rati The Contractor shall observe, comply with, and be subject to all terms, conditions,
[[requirements and limitatiogs imposed by the Contract and local ordinances, and state and federal
W fy

A, The Contractor shall perform all of the Work under the general direction, and to the
entire satisfaction, approval, and acceptance of the County. The County shall decide
all questions relating to measurements of quantities, the character and acceptability
of the Work performed, and as to whether the rate of progress is such that the Work
will be completed within the time limit of the Contract. Ali questions
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as to the meaning of the Drawings and the Specifications will be decided by the
County.

B. The approval of the County of any materials, plant, equipment, Drawings, or of any
other items executed, or proposed by the Contractor, shall be construed only to

constitute an approval of general design. Such approval shall elieve the
Contractor from the performance of the Work in accordance with¢ eann'act or
from any duty, obligations, performance guarantee, or other li T(ty imp upon
him by the provisions of the Contract. b, %

C. Whenever in this Contract the words “dlrected " “requlre '

w ds of Ilke lmptﬁ sh}l, ean
& * r \

” W

approved 3 “acceptable, satisfactory,”

sard to any féature of the Work that
ust be approved in writing by Field
abi structlon or order will be regarded

All changes, alterations, or Alnstructl ns'
differ from the Drawings#nd Specifi cati
Order or Change Order in'all c
as a basis for a claim for ex{

fo be necessary due to actual field
iled drawings and written notification

\a}’ﬁy time, by issuing a Field Order, make changes in the details
‘ork. The Contractor shall proceed with the performance of any changes in

I {‘ the Wortk sq,ordered by the County unless such Field Order entitles the Contractor
S a cha in Contract Price, Time, and/or Term, in which event the Contractor
N Mﬂ-’”‘“"!; jall gi e the County written notice thereof within fifteen (15) days after the rece:pt

e ordered change, and the Contractor shall not execute such changes until it

\f': ime shall be allowed unless approved by the County and authorized by execution
of a Change Order.

D. The County may at any time order changes within the scope of the Work without
invalidating the Contract.
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E. No claims for extra cost or time will be considered based on an escalation of prices
throughout the Contract Term. The value of any work covered by a Change Order
or of any claim for increase or decrease in the Contract Price shall be determined
by one of the following methods in the order of precedence listed below.

(1)  Unit prices previously approved.

(2)  Anagreed lump sum.

(3)  The actual cost for labor, direct overhead, materid , npl
and other services necessary to complete the changed Wagk:\In addltlon ;.-a

(15%) of the actual cost of such work to
and profit.

and any and all adjustment to {#
the event a Change Order i
Work covered by such Char
originally part of the Confyagt.

N

GR-6. TIME FOR COMPLETIO

ad' ch tafe of progress as will insure its full completion thereof
Wﬁne It is expressly understood and agreed, by and between
the County, that the time for the completion of the Work

ideratio, ion the average climate range and usual industrial condmons prevailing

i) i this locality.
ordinary adverse weather conditions are the basis for a claim for additional
ifrie, such claim shall be supported by the attachment of records of the National
ceanic and Atmospheric Administration showing meaningful variances from
historic trends thereby substantiating the fact that weather conditions were
abnormal for the period of time, could not have been reasonably anticipated and
had an adverse effect on the scheduled construction activities. The Contractor shall
be entitled to an extension of the Contract Time only for extraordinary adverse
weather conditions that unavoidably delay activities scheduled at that time, and
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then only for the number of days of delay which are due solely to such extraordinary
adverse weather conditions. The Contractor is not entitled to any costs associated
with extraordinary adverse weather conditions. Any such claims must be submitted,
in writing within 10 days of the end of the extraordinary weather event.

D. The County shall not be liable to the Contractor or any Subcontractor for claims or
damages of any nature caused by or arising out of delays, regardle ause. The
sole remedy against the County for delays shalt be the allowance additlonal time
for completion of the Work, the amount of which shall be b

d on ﬂt‘l\liiand
unavoidable delay. -
3/ . y t\
N |
GR-7. SCHEDULES,. REPORTS. AND RECORDS \\\ ; ,ff

: B
A, The Contractor shall submit to the County suth schedule of quantig le:}Agv(osts,
progress schedules, payrolls, reports, estirhateS, ré ords, and otheg d the
County may request concemmg the W k. '

during the course of the Work. | / 4 .
B. That Contractor shall coordj T K :_, riecting with it5 major Subcontractors

and the County to discuss,thé o_|ect sc . Such meeting shall be held prior to
Commencement of the Wark uhder this Contract, but in no event later than ten (10)
days after execution of this\€ ontract by all pen%:e 57 At that meeting, the Contractor
shall present a draft Project'scheghile, and thg"Contractor and its Subcontractors
shall, in coll horation with the Coun ty, ssjst in the preparation of a detailed and
specific copStruction.schedule The gniractor shall be responsible for preparing
and updating sbih st el wirich shalt’be complete in all respects and shall, when
approved by the Gbunty, beeame the Construction Schedule and be automatically
incorporated into th&Eontract and shall not be changed without the prior written
nt of the County.“¥he Gonstruction Schedule shall not exceed the Contract
shall be revised ahd updated at appropriate intervals as required by the

nsaf the:Work g d Project, shall be related to the entire Project to the extent
requk j.. he Cantpact, shall utilize Critical Path Method (CPM) software that is
atif e with Cainty software, and shall provide for expeditious and practicable
V executi ion of the Work. The Construction Schedule shall be cost-loaded.

___CaliELe Coj?ﬁﬁctlon Schedule shall, in such detail as the County may require, show

¢ prdér in which Contractor will carry on the Work, including dates on which the

us parts of the Work will start, and the estimated date of completion of each

. It shall also depict all requisite shop drawing submittals and approvals,

h\:‘”‘ 'inanufacturmg, fabrication, the installation of materials, supplies and equipment,
testing, start-up, and training.

D. The Contractor shall prepare and keep current, for the County’s approval, a

schedule of submittals which is coordinated with the Construction Schedule and
allows the County reasonable time to review submittals. The Contractor shall
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perform the Work in general accordance with the most recent schedules submitted
to the County.

E. In the event the County determines that the performance of the Work has not
progressed or reached the level of completion required by the Contract, the County
will have the right to order the Contractor to take corrective measurgsie

“Extraordmary Measures”). Such Extraordmary Measure$ m‘l'htl
progress of the Work complles with the stage of completton‘f B

Termination for Convenien.
option, without cause and wi

in the Nofices atticte-of 5Caht a'Wwritten notice of termination specifying the
effective date of i n:-Such notice shall be delivered to Contractor at jeast

B. inatiex,_for Defaultye Contractor is adjudged bankrupt or insolvent, or if

he'fak eiteral assignment for the benefit of his creditors, or if a trustee or

re i ler the Contractor or for any of his property, or if he files a

take adydntage of any debtor’s act or to reorganize under the bankruptcy

y or applicable laws, or if he fails to supply sufficient skilled workers or suitable
£ materi gz}qmpment, make payments to Subcontractors or for labor, materials or
i_ .. ot lpm , or if he disregards laws, ordinances, rules, regulations or orders of any

. ody having jurisdiction of the Work, or if he otherwise violates any
pr ision of the Contract, then the County may, without prejudice to any other right
emedy, and after giving the Contractor and his surety a maximum of seven (7)
“days from delivery of a written notice, declare the Contract in default and terminate
this Contract. In that event, the County may take possession of the Project and of
all materials, equipment, tools, construction equipment and machinery thereon
owned by the Contractor. The County may cause the Work to be completed and
corrected by whatever method it deems expedient. If called upon by the County to
finish the Work, the Contractor’s surety shall promptly do so. In any case, the

¢

Page 76 ol 185 ITB 23-101581



Contractor and its surety shall be liable to the County for any and all damages and
costs incurred by the County as a result of any default by the Contractor, including
without limitation all costs of completion or correction of the Work, liquidated
damages, attorneys’ fees, expert fees, and other costs of dispute resolution.
Termination of this Contract pursuant to this paragraph may result in
disqualification of the Contractor from bidding on future County
period of time not to exceed five (5) years.

gcial, psequential or punitive damages,
' _yrty to this Contract for any reason
v

Upohiynotice from the
f; pection of the W [

, and shall notify the Contractor of all instances where the Work fails to

| 'comply with the Drawings and Specifications, as well as any defects the County may discover. At
100 cast-tojthe County, the’Contractor shall immediately make such alterations as are necessary to
“bring the Work-intp compliance with the Contract, the Drawings, and Specifications.
GR—lO.fBT'(&ﬂ ;HI‘IES. GUARANTEES AND CORRECTION OF WORK

A. The Contractor warrants to the County that materials and equipment furnished
under the Contract witl be new and of good quality, unless otherwise required or
permitted by the Contract; that the Work will be free from defects not inherent in
the quality required or permitted; and that the Work will conform to the
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requirements of the Contract. Work not conforming to these requirements,
including substitutions not properly approved and authorized, is considered
defective. The County, in its sole discretion, may exclude from the Contractor's
warranty; remedies for damage or defect which the County determines were caused
by abuse; modifications not executed by the Contractor; improper or insufficient
maintenance; improper operation; and normal wear and tear and t%gsage.

r {

conformance with the Contract. If required by the County,
furnish additional satisfactory evidence as to the kind and quali
equipment.

C. The Contractor shall promptly, and in no e;;g!{ later than 48 hours fter
written demand from the County, remed ‘erta
compliance in the Work discovered by the Countiduzxing constructidn or at any
e i nal co 'qfthe WorkgNothing herein
shall be deemed to shorten any stafutory perigc ogfermse applicable
{-against the ( ntractoruq\

D. Contractor shall pay for apfy damage ca _."T' any omission or defect in the Work,
including without limitatiam, an [0, __rlm rovements or facilities. In the

remedy that may be made % : léfects, the County may do so, and
charge the Cgfggctor the costitherehy

E. All warrantie -
commencing on dates FS;; tantial Completion of the Project or such longer

period of time as is‘tequired by the Contract. The one (1) year period shall be
! ded with respec%ions of the Work first performed after Substantial

o, for a period gfione (1) year after the actual performance of the Work.

ctord sviation‘should exist, develop, be discovered or appear within such

. the Contractor, at it sole cost and expense and 1mmed1ately upon

restrict e of or in lieu of, any and all other warranties and guarantees provided for
by law. No one or more of the warranties contained herein shall be

ed'to alter or limit any other. The Performance Bond shall remain in full force

effect throughout the applicable guarantee period set forth in this paragraph.

=" Neither the final ayment nor any provision of the Contract, nor partial or entire
P’ p t P
occupancy or use of the Work by the County, shall constitute an acceptance of any

part of the Work that is not in accordance with the Contract or relieve the Contractor
of liability for incomplete or faulty materials or workmanship.
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G. All manufacturer warranties and guarantees shall be delivered to the County prior

to Substantial Completion and such delivery shall be a condition precedent to the
issuance of the Certificate of Substantial Completion. Before final payment, the
Contractor shall assign and transfer to the County all guarantees, warranties and
agreements from all contractors, Subcontractors, vendors, Suppliers, or
manufacturers regarding their performance, quality of workmanshipft quality of

GR-11.

A. g the Work of all
Subcontractors. Contracto solely the means, methods,
techniques, sequences, edures, of construction. An experienced
Superintendent and necessary assi ompatent to supervise the particular types
of work involved shall be Signe: qject’by the Contractor, and shall be

d The name of the Superintendent
shall be subm e prior to the start of the Work. If
approved b nt so named by the Contractor shall be

id ave served in a supervisory capacity on at

=seription and size performed by the Contractor during

onths. Unger no circumstances shall an employee of any

nhcnntractor serve a e Syperintendent, unless approved by the County prior to

being nah ed\S;;Jermte The Superintendent shall represent the Contractor,

an rectiof the Superintendent shall be as binding as if given to the

. Co pogtant’ communications shall be confirmed in writing. Other
/_j'"\ com | be similarly confirmed on written request in each case.

[ B. The C or shall not change key members of its staff without the prior consent

v oL, the nty, unless such staff members prove to be unsatisfactory to the

" Gontracior and cease to be in its employ. If the Contractor intends to change a key

staff member (defined as certain full-time personnel stationed at the site including

o ject Manager, Superintendent, Project Engineer, Assistant Project Manager,

ssistant Superintendent, or Assistant Project Engineer) it shall give the County
written notice at least fifteen (15) days prior to the intended change. The written
notice shall include a description of qualifications for the new proposed key staff
member. The County shall have the right to approve or disapprove the proposed
key staff member.
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C. Only persons skilled in the type of work which they are to perform shall be
employed. The Contractor shall, at all times, maintain discipline and good order
among his employees, and shall not employ any unfit person or persons or anyone
unskilled in the work assigned him.

D. The relationship between the County and the Contractor shall be th
independent contractor. Other than the consideration set
Contractor, its officers, agents, servants, employees, and any

parking or retirement benefits. All services provided by Cont AetoR sh
employees of Contractor or its Subcontractors and subject to s*’" etyisi
Contractor. No officer or employee of Contrag |

responsibilities, social security payments, health4
other administrative policies, procedures or.ze
services rendered under this Contragt-shall be
County. ; :

GR-12. SUBCONTRACTING

A.  The Contractor understand§iand
subcontract any portion of th

athing contained in this Contract shali create, nor be interpreted to create privity,
ny other relationship whatsoever, between the County and any person, or entity

\\,—-‘ or than Contractor.

GR-13. ASSIGNMENTS

The Contractor agrees it shall not sublet, assign, transfer, pledge, convey, sell, or otherwise
dispose of the whole or any part of this Contract or his right, title, or interest therein to any person,
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firm, or corporation without the previous written consent of the County. If the County consents to
any such assignment or transfer, then the Contractor binds itself, its partners, successors and
assigns to all covenants of this Contract.

GR-14. INDEMNIFICATION AND HOLD HARMLESS

r
f tl}}ﬂme of the

A. The Contractor shall be responsible from the execution date or frg

hereinafter collectively referred to in thrs General Requrrement a8 “the
arisjng

Indemnitees,” from and against all claims or actfons based upon or . ouft of
any damage or injury (including without lmu ation any mJury or dgath tojpersons
and any damage to property) caused by ‘or Susthined in connection 4 ith the
performance of this Contract or by conditic dted tereby or arjsing out of or

r 'ms, litigati , and actions suffered

Indemnitees, the defense offany an d il
nira tor, or any Subcontractor, or anyone

through any act or omission, of the
directly or indirectly emplg

Notwithstanding any langugge o provisi ¢hisContract, Contractor shall not be
required to mdemmfy any County, I emmtee against claims, actions, or expenses
based upo?a e oty nitee’s sole negligence.

B. As between the,County Tndemhitees 4nd the Contractor as the other party, the

kind or nature whatever to person or property, resulting
ade by Contractor’s employees, agents, vendors, Suppliers
) __ ctors caused by or resultmg from the performance of Work under this

f,;‘\\ of gefits, servants, or employees. The Contractor shall defend,
F N indentgify, and hold harmless the County Indemnitees from and against any and all
{1 claims,\loss, damage, charge, or expense to which they or any of them may be put
i\'\_ 7o, subjetted by reason of any such damage, loss, or injury.
.‘_-_‘_"J_____..,-"""'_m_*“v.h I"I.

C. TﬁJContractor expressly agrees to provide a full and complete defense against any
g,afms brought or actions filed against the County Indemnitees, where such claim
p #“or action involves, in whole or in part, the subject of the indemnity contained in this
D ¢ Contract, whether such claims or actions are rightfully or wrongfully brought or
filed. The County has the sole discretion to choose the counsel who will provide

the defense.

D. No provision of this Contract and nothing herein shall be construed as creating any
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GR-17. PERMITS AND INSPECTION FEES

A. Permits shall be secured by the Contractor, and inspections will be required, but the
County will not charge the Contractor for permits and inspections ined from
the County. The Contractor shall secure and pay for any permj an(‘ﬁhspection

fees required by any other governmental entity or agency.
TN
B. Prior to execution of this Contract, Contractor shall providé the ohp{y/hopy?
ria rpomtiop
n.

of its current, valid business license. If Contractor is not a G c\g,
n the state,

issued by their home juris
f all other required fipenses,

Georgia and a copy of their valid business license;
Contractor shall provide the County with cdpies
certifications and permits for the Contractof an Or X
personnel, agents or Subcontractors performing seryice:

_ t agt Farfr it shall maintain
in good standing all required JiCenses iffcations, and permits required under
federal, state and local la\y( necessaryito_perform the sefvices required by this

Contract. { \\\

- .
M the Contractor shall ascertain the
ned by the County, and shall conduct his

The Contractor is responsible for initiating, maintaining, and supervising all safety
cautions and programs in connection with the Work. Contractor shall take all
W™ necessary precautions for the safety of, and will provide the necessary protection to

“  prevent damage, injury or loss to all employees on the Project and other persons
who may be affected thereby, all the Work and all materials or equipment to be
incorporated therein, whether in storage on or off the site, and other property at the
site or adjacent thereto, including trees, shrubs, lawns, lakes, drainage ways, walks,
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pavements, roadways, structures, and utilities not designated for removal,
relocation or replacement in the course of construction.

B. The Contractor shall erect and maintain, as required by the conditions and progress
of the Work, all necessary warning safeguards for devices and the safety and
protection of the Work, the public and adjoining property. A

V.

C If existing utilities or structures are indicated by the Contract,

regarding such utilities or structures. The Contractor ""sh?l mp
applicable state law concerning the marking and location of exis n]@ 1
Contractor shall, prior to commencing other on-site work, accurately]o

whatever means may be appropriate, and shail ve
such utilities and structures. The Contrac(gr_?lig_ .

of construction. Contractor shg
conflict between the Contragf and arly, existig facility.

ic and p?R'u[n\ cluding but not limited to, sewer,
ohe services, gha #be protected and their operation
urse of the Work. Any temporary shutdown of
d betwgen the Contractor and the responsible

D. All existing utilities, bot
gas, water, electrical, and t
shall be maintained throught
an existing service shall be
agency. T etéih‘nﬂq

harmless fro

EIT‘*o hage that may occur as a result of the

: 'mMCQE_;, f work, the Contractor, upon notification to the County,
ct tofprevent threatened damage, injury, or loss. Any claim for compensation
or extensfon of tim€ by the Contractor due to such extra work shall be submitted to
the Connty within ten (10) days of the date of performing such work or deviations

r
y
‘Ng—gﬂ'l‘c/fal of the County who is authorized in such capacity and on behalf of the County
to negotidté, make, accept, or approve, or to take part in negotiating, making, accepting, or
approving any architectural, engineering, inspection, construction, or material supply contract, or
any subcontract in connection with the construction of the Project, shall become directly or
indirectly interested personally in this Contract or in any part hereof. No officer, employee,
architect, attorney, engineer, or inspector of or for the County who is authorized in such capacity
and on behalf of the County to exercise any legislative, executive, supervisory, or other similar
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functions in connection with the construction of the Project, shall become directly or indirectly
interested personally in this Contract or in any part thereof, any material supply contract,
subcontract, insurance contract, or any other contract pertaining to the Project.

GR-21. FIRST SOURCE JOBS ORDINANCE

First Source Registry.

GR-22. FOREIGN CORPORATIONS

In the event the Contractor is a foreign co
Contractor hereby irrevocably appoints the Geogg

B. Each section or type of.
wever, should any ite

4 repancies found between the Drawings and Specifications and site
conditify 1S, r any inconsistencies or amblgumes in the Drawings or Specifications

a._,_,,..f"””“‘! indonsistencies or ambiguities in writing. Work done by the Contractor after
htig iscovery of such discrepancies, inconsistencies, or ambiguities shall be done at
Contractor’s risk.
>

D. Upon award of the Contract, the Contractor will be supplied, free of charge, up to
three complete sets of the Contract Drawings and Specifications. Any prints and
Specifications in excess of these shall be furnished at cost at the Contractor’s

expense.
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E. The Contractor shall furnish, with reasonable promptness, all samples as directed
by the County for approval for conformance with the design concept of the Project
and for compliance with the information stated in the Contract. The Work shall be
in accordance with approved samples.

additional instructions and detail drawings, as necessary to ¢
required by the Contract. The additional drawings and ins
will become a part of the Contract. The Contractor shall

may be written in short or abridged form.
Speciﬁcations and all parts thereof, mentigfied

(1)  Provide each item mentioneg
quelifications noted; :

Q).
3

shall not, hg

arance of such language in the various sections of the
vipg Contractor,” “The Grading Contractor,” etc., the
e County for the entire Contract and the execution of
Contract.

The Contracor shall submit all Submittals to the official or employee so designated
By the chief executive officer all Submittals as required under the Specifications
d in stich time and manner that will allow at least ten {10) days for the County’s
w, pursuant to the Construction Schedule. No portion of the Work shall
mmence until all Submittals relating to such portion have been approved by the

'\(‘ ounty.

B. The approved Drawings will be supplemented by such shop drawings as are needed
to adequately control the Work. Shop Drawings, product data, samples and other
Submittals are not parts of the Contract. The purpose of their submittal is to
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demonstrate for those portions of the Work for which Submittals are required by
the Contract, the way by which the Contractor proposes to conform to the
information given and the design concept expressed in the Contract. Informational
Submittals, upon which a County employee, the Architect or Engineer, if retained
by the County in connection with the Project, is not expected to take responsive
action, may be so identified in the Contract. Submittais which are nabirequired by
the Contract may be returned by the County without action. appfoval of a
Submittal shall not authorize any deviation from or alteratlo i
Specifications absent a Change Order or Field Order.

Shop drawings to be furnished by the Contractor for any structure,
such detailed drawings as may be required for the execution of the

Specifications and in such cases shall be fikewise
approval is waived.

The County’s review will be w1t!],| Teasonab e ¢ss ds.ig-tause no delay in
the Work. Approval of the Coptrag u’*- Sub Aiftals does no jpelieve the Contractor
of any responsibility for a f - etai
ensuring that the Work £o
mutually agreed that thg {
conformity of Submittals W
review and approve or
Submittals suck

B1ICE; s. The County’s approval of a specific item shall not indicate
appraval’ bly of which the item is a component.

siresponsibility of the Contractor to check all Submittals before same are
ittedto the County for approval. Submittals which have not been checked and

..“*H:______,,..f""*“a@}ov ¢d by the Contractor will not be reviewed by the County.

S Bmittals shall be submitted only by the Contractor who shall indicate by a signed

tamp on the drawings that he has checked the Submittals and that the work shown
on them is in accordance with Contract requirements and has been checked for
dimensions and relationship with work of all other trades involved. Under no
conditions shall Submittals be accepted from anyone other than the Contractor.
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F. The Contractor shall furnish the County with at least six copies of all Submittals for
approval. Two finally approved copies will be returned to the Contractor for his use.
The Contract Price shall include the cost of furnishing all Submittals and the
Contractor will be allowed no extra compensation for such drawings.

G. The approval of such Submittals shall not relieve the Contractor fro
for deviations from Drawings or the Specifications unless he has;

deviations involve any extra cost. If this is not mentioned, it will bé
no extra cost is involved for making the change,«f'

upon request.

GR-25. AS-BUILT DRAWINGS

The Contractor shall maintain a red-finet " = 5tg§!on site during the progress of the
g.thedocation of the portion of the Work or

It is unden%p

himself as to the nattu , .
uﬁift?:"hnd quantity 9f the facilities needed preliminary to and durmg the prosecution of the Work,
{the general and local cgnditjons, and all other matters which can in any way affect the Work or the

,f'!

Wotherwnse specnﬁcally provided for, the inspection and testing of materials and
finished articles to be incorporated in the Work as required by the Specifications shall be made by
the County, or bureaus, laboratories, or agencies selected by the County. The cost of such
inspection and testing shall be paid by the Contractor unless County agrees to pay the cost.
Materials and finished articles shall have passed the required tests prior to the incorporation of
such materials and finished articles in the Work. The County may require, and the Contractor shall
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furnish if required to do so, certificates from manufacturers to the effect that the products or
materials furnished by them for use in the Work comply with the applicable specified requirements
for the materials or products being furnished.

GR-28. INSPECTION OF WORK

A.

F.

/E Work by

The Contractor shall, at all times, permit and facilitate inspectio

manner, to relieve the Contractor of its responsibility for strict cornpliance with th
provisions of the Contract. M\/

If the Drawings, Specifications, County’s instriictions, laws, rdmanes orig public

authority require any work to be specially tésted‘grapproved, the C¢ or shall
i ines S i inspection. If the

inspection is by another authority, therft u gadvised pf the date fixed

for such inspection. Required c i iort shiall<pe

Contractor. Contractor, havin 1te :

same to the County upon corhpletion, ork should’be covered up without

It

approval or consent of the/County, it s { required by the County, be uncovered

for examination at the Cantrator’s expehseaThe recovering of such Work after
2 X

inspection shall be at Con

Should any se as to the estimate, quantities, or
classificatighis or a8te.t _ rawmgs or Specifications, or any point
concerning the'charaeter, X blll d nature of the several kinds of work, any
materials and co 0, the decisions of the County shall be final and
conclusive and bin upon all parties to the Contract.

jpeaval béyond the requirements of the Specifications, the County
wil k'ns : ~Lonfractor to make arrangements for such additional testing,
ith or appgoval by an entity acceptable to the County, and the Contractor
; Iye timely notice to the County of when and where tests and inspections are
to be yde so that the County may be present for such procedures. Such costs,

}l‘ 13%; determin?} };tﬁ;t portions of the Work require additional testing,

__ X Cept ovided below, shall be at the County’s expense.

If Bich procedures for testing or inspection reveal failure of the portions of the Work

‘tomply with requirements established by the Contract, all costs made necessary

y such failure including those of repeated procedures shall be at the Contractor's
expense.

Required certificates of testing, inspection or approval shall, unless otherwise

required by the Contract, be secured by the Contractor and promptly delivered to
the County or the Architect if one is retained by the County in connection with the
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Project. Tests or inspections conducted, pursuant to the Contract, shalf be made
promptly to avoid unreasonable delay in the Work.

GR-29. REQUESTS FOR SUBSTITUTIONS

A. Requests for substitutions of proprietary products or of a particular afie

(1)  Full explanation of the proposed substitution and su

installation instructions, operating procedures, and other W
necessary for a complete evaluation of the substitution;

(2)  Reasons the substitution is advantageods 6t necessary, includi
(3)  The adjustment, if any, in theffor

acceptable;

¢t Term or Time and the construction
is acceptable;

(49)  The adjustment, lté#y, in the

schedule in the eventithe substitufi --

ontractor accepts the warranty and
1“-1 conneetion with the proposed substitution as if

i EW; and

,ﬂm%pns will be considered or allowed without the Contractor's
mittal complete substantiating data and information as stated

Required for compliance with interpretation of code requirements or
insurance regulations then existing;

(2)  Unavailability of specified products, through no fault of the Contractor; or
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(3)  Subsequent information discloses inability or specified products to perform
properly or to fit in designated space;

(4)  Manufacturer/fabricator refuses to certify or guarantee performance of
specified product as required; and

(5)  When in judgment of the County, that a substitution wou

for evaluating each proposed substitute. By making
on the above, the Contractor: '

(1)  Represents and warrants that the Cofitractor
proposed substitute product or Suf:
or superior in all respects tg-
specified,;

(2)  Represents and war
for the substitut u-. 0. the workmanship of the substituted

(3)  Certifjes that the cost .’r: ssented, in the form of certified quotations from
Supgiliers "ofi.hoth spagified and proposed equipment is complete and
) X!l relatethcosts under this Contract, but excludes costs under

ng such changes as may be required for the Work to be
m accordance with the Contract in all respects.

tiften approval.

w case of a difference in price, the County shall receive all benefits of the difference
in cost involved in any substitution, when lower, and the Contract altered by
Change Order to credit the County with any savings to be obtained, However, the
County shall not be charged for any additional cost in the case of a price increase.

GR-30. REJECTIONS OF WORK AND MATERIALS
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A. All Work that is defective or deviates from the Drawings or Specifications will be
rejected. All rejected Work shall be replaced immediately with other material,
equipment, or work which conforms with the Drawings and Specifications at no
additional cost to the County. If rejected Work is not removed within forty-eight

hours from the date of letter of notification, the County shall hav&‘ﬂ:\n;}right and
al of said

authority to stop the Work immediately and/or to arrange for th
rejected Work at the cost and expense of the Contractor. y.

B. Inspection of the Work shall not relieve the Contractor of ahy of§
defective Work shall be made good regardless of whether it h

considered as a waiver of any defect that ma;,@c; iscovered later.

the Contractor to provide a
the Contract. The labor gf

shall be sufficient to meet the
produce a satisfactory que
practices and within the Cor

B.
incorporated in ) located so as to facilitate prompt inspection. No
product which has ny way yecome unfit for the intended purpose shall be
C. “nmr:.les ﬁi:nals, and equipment shall be applied, installed,

0 eaned and conditioned as directed by the manufacturer.
r shall ptamptly notify the County of any conflict between the instructions
N of anys{&nanufacturer and the requirements of the Drawings or the Specifications.

tena&vg’l’lpplles and equipment to be mcorporated into the Work shall be new
undsed unless otherwise specifically stated in the Contract. The source of
ly for all such products shall be submitted to the County, together with detailed
criptions thereof in the form of samples, shop drawings, tests, or other means
h’"““ “hecessary to adequately describe the items proposed. Approval by the County of a
manufacturer or supplier shall not constitute the approval of materials, supplies, or
equipment obtained from such manufacturer or supplier if they do not comply with
the requirements of the Contract. If, after trial or installation, it is found that sources
of supply, even though previously approved by the County, have not fumished
products meeting the intent of the Contract, the Contractor shall thereafter furnish
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products from other approved sources, and shall remove completed Work
incorporating products which do not meet Contract requirements.

E. The Contractor shall confine operations to areas permitted by law, ordinances,
permits and the Contract, and shail not unreasonably encumber the site with
materials or equipment. The Contractor shall provide parking for allf
vehicles only within the construction limits as indicated on the drgwings or make
appropriate arrangements as permitted by law.

F. Only materials and equipment which are to be used di n, the W, rk may be
brought to and stored on the Project site by the Contractor. Aﬁe ~eql ent is no
longer required for the Work, it must be promptly removed from the Project sité!
Protection of construction materials and equipme nt stored at the Pro_| \Iﬁ‘ﬁy
weather, theft, damage, and all other adve f the

Contractor.
G. The Contractor and any entity for which- " c ] s T ible'must not erect
any sign on the PI'O_]eCt site w1tho ' written consenbeffhe County, which

H.  Contractor must ensure théit'the Work, st @il times, is performed in a manner that

affords reasonable access, both vehi cuh:;\ d pedestrian, and for emergency
response to the site of t otk and all nt areas. The Work must be
performed, to the fullest e asbpably po 1b1e, in such a manner that public
j #re fee from debris, building materials and

ontractot/must use its best efforts to minimize any
¢y, or beneficial use of any areas and buildings

nfrances, and parking areas other than those designated by the
. Without limitation of any other provision of the Contract, the

nty n writing if during the performance of the Work, the Contractor finds

pliance with any portion of such rules and regulations to be impracticable,

ing forth the problems that may be caused by such compliance and suggesting

N tlternatives through which the results intended by such portions of the rules and

regulations can be achieved. The County may, in the County's sole discretion, adopt

such suggestions, develop new alternatives or require compliance with the existing

requirements of the rules and regulations. The Contractor shall also comply with all
insurance requirements applicable to the use and occupancy of the Project site.
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J. Unless otherwise provided in the Contract, Contractor shall provide and maintain a
suitable office on the site for its own use and for the use of representatives of the
County. Contractor shall furnish sufficient heat, artificial light, ventilation and
janitor’s service, and shall also provide a table or desk, plan rack and chairs, all for
the use of those visiting the job, in addition to such furnishings as hefprovides for
his own use. Temporary offices and other structures shall bg" ocated where
approved by the County, and shall be removed from the premisg
of the Contract or earlier if so directed by the County. /X

K. Contractor may be required by the County, at the beginning of Work,
the Project site, suitable and adequate temporary toilets and enclosugefi
workers on the job, sha}l maintain same in s ary condition, and s all
same at the completion of construction o tufl s and/or when
County. Contractor shall not allow any sa Lary\%‘m.g\ces to be c
about the site and shall enforce sani __ egula igns, of local
authorities, Sty

d use of the property
P areas as are mutually
suitable and proper space to its

and tool houses. Should ifbe : € to move materials, sheds, or
storage platforms, the Contrictorsh %n expense move same as and when

directed by Wty.

s reets curbs, sidewalks, utilities or other facilities
rmance of the Work The County s declsxons in

. /" all furnish all utilities and pay for all bills for utilities used during
onstructlon Utilities'shalLinclude electric power, fuel of any sort used for heating, etc., telephone
os; Eablerand lﬁnet if necessary, and water. Contractor shall provide all temporary

i hen not provided by the utility company or others at no additional cost to
ractor shall, if required by the County, install and maintain at his own expense, a
ajd communications equipment necessary for the execution of the Work for the

GR-33. TEMPORARY HEAT AND AIR CONDITIONING

The Contractor shall provide, at his own expense, temporary heat or air conditioning, as
necessary, to protect all Work and materials against injury from heat, dampness or cold. Fuel,
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equipment and method of heating and cooling shall be satisfactory to the County and shall not
present a fire hazard. Contractor shall comply with the requirements in the Specifications for
specific temperatures to be maintained.

GR-34. MAINTENANCE MANUAL

Zﬁ:’bpies ofa

Contractor shali, prior to completion of Contract, deliver to the County t
manual, assembled, indexed, and bound, for the County’s guidance, full d tails for\care and
maintenance of visible surfaces and of equipment included in Contract. Cofitractor shaLl this
manual, obtain from Subcontractors literature of manufacturers relating to et i}qw mcludmg}‘-
motors; also furnish cuts, wiring diagrams, instruction sheets and other informatignipertaining to;

GR-35. WEATHER CONDITIONS

The Contractor will be required to protec
from the weather, If, in the opinion of the Co &
or injured by reason of failure to protect spch, all's
replaced at the expense of the Contractop k.\

may set for either its or the Contractor’s
Cxﬁ;ractor Failure to protect such stakes or

guidance shall th.
y’s dlSC['ethl’l, shall result in the Contractor being

markings may, at

charged for their rep
\
B. ) ise proper care and caution to verify the grades and
fi &t behalf of the County before proceeding with the Work,
R an respapsible for any damage or defective work caused by its failure to
PV S exe uch caredind caution. Contractor shal! promptly notify the County of any

Y i errors \or discrepancies it may discover in order that the proper corrections may be

o made
| - S
.G "Befpre brdering materials or doing work, the Contractor shall measure and verify

 dimensions and locations of all existing structures, substrata, and features that

ct the Work and shall be responsible for the correctness of same. No

““tonsideration will be given any claim based on the differences between the actual

% dimensions and those indicated on the Drawings. Contractor shall promptly notify
the County of any difference which may be found, and shall obtain direction from
the County before proceeding with the affected Work.

GR-37. CLEANING UP
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A. The Contractor shall at all times, keep the premises free from accumulation of waste
materials or rubbish caused by Contractor’s employees or work. Upon completion
of the Work, the Contractor shall remove all his plants, tools, materials, and other
articles from the property of the County.

materials or other materials/waste regulated by state, federal or lagabla,
not commonly used in the construction process or which are 1
Specifications for the Project onto the Project
County's advance written approval. Contractor 2

Contractor, its Subcontractors or their employees'qQ of generate

at the Project Site are handled in accordance,with a

‘agents, bring o
applicable law,

C. The Contractor shall pay all requi aterialidjsposal feeSand shall dispose of all
materials in accordance wit __ _ 1g :
shall be responsible for ?_],I thh improper dlsposal of materlals,
including any clean-up ‘g o o

Contractor or the County. |\ < %, X x?g
D In addition to removing rub iodic Hasis and leaving the building broom
clean, the d glass; replace broken glass; remove

Ardir k; clean and polish all plumbing fixtures
%porary protection items. To the maximum extent
e Con r shall keep the interior of the building free of

the Work progresses.

stains, pai
and equipment;
reasonably possib

all ma tain and keep clean at all times the immediate approach

PW')‘Egndmg the roads abutting the Project site.

\M',A—»"*“Gantrac ophall provide barricades and protective barriers around excavations, so
W at thegublic is adequateiy warned of such hazards. Lanterns shall remain lighted
m sundown to sunrise and at all other times when the labor forces are not on the

I;‘.\k Delivery of construction materials and equipment shail be only to locations
approved by the County.

GR-39. NO THIRD-PARTY BENEFICIARY
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Except as expressly and specifically set forth herein, this Contract shall not be deemed to
provide any third-party with any remedy, claim, right of action, or other right.

GR-40. SEVERABILITY

If any provision of this Contract or the application thereof to any person og€i
shall to any extent be held invalid, then the remainder of this Contract or the a
provision to persons or circumstances, other than those as to which it is held i

alid, shall not be
kdig the f)u/li/ tent\
,}

permitted by law.

GR-41. INTERPRETATION

The laws of the State of Georgia shall govern the g out
regard for conflicts of laws. Should any provision of this Con quire judicial jnte retatton,
it is agreed that the court interpreting or construing the ption that the
terms hereof shall be more strictly construed agginst_ one ¢ot the rule of
construction, that a document is to be construed mdte stri partywho ltselforthrough
its agent prepared same; it being agreed thapthe ag i jes haye participated in the

preparation hereof, and all parties have h @ opportunity to corfsult with legal counsel.
In interpreting this Contract in its entiretyths prmted provisions of this Contract, and any additions
written or typed hereon, shall be given equal wei gre shall be no inference by operation
of law or otherwise; that any provision qf this € gl € construed against either party

a‘waiver of any specification requirements on the
basis of previous approval of matergl or \;%a‘ﬁ'hship on other jobs of like nature or on the basis
of what might be. on51dered ‘standar aterial or workmanship in any particular location.
The Contract fo’f Praject shall goverpthe Work. If any portlon of the Contract shall be in
conflict with any ‘gther pagtit
followmg order ofify

I ﬁgures given on Dra wings and the scaled measurements, the figures shall govem, as between
arge-acale*‘ﬂnwmgs arjd small-scale Drawmgs the larger scale shall govern; and detailed

T‘h\{Contract constitutes the sole contract between the County and the Contractor. The
terms, conditions, and requirements of this Contract may not be modified, except by Change Order
or Field Order. No verbal agreement or conversation with any officer, agent, or employee of the
County, either before or after the execution of the Contract, shall affect or modify any of the terms
or obligations herein contained. No representations, oral or written, shall be binding on the parties
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unless expressly incorporated herein. No Change Order or Field Order shall be enforceable unless
approved by official action of the County as provided by law or in this Contract.

GR-44. COUNTERPARTS

This Contract may be executed in several counterparts, each of which shall befdeemed an
original, and all such counterparts together shall constitute one and the same Confract. -

GR-45. VENUE

The courts of DeKalb County, Georgia shall have exclusive jurisdiction 0

ity ‘disputes
arising under or by virtue of this Contract. R

GR-46. RIGHT TO AUDIT

with supporting documents af
its designee, during normal businis
event that no such locatlon is aval :

ble, then the books, records, and supporting documents shal}
' ation which is convenient for the County.
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ATTACHMENTB
Contractor Affidavit under O.C.G.A. §13-10-91

By executing this affidavit, the undersigned Contractor verifies its compliance with
0.C.G.A. §13-10-91, stating affirmatively that the individual, firm or corporatigfwhich is
engaged in the physical performance of services on behalf of DEKALB COUN as reglstered
with, lS authorized to use and uses the federal work authonzatlon program cof

continue to use the federal work authorization program throughout the Contrac
undersigned Contractor will contract for the physical performange of services in sati

Date of Authorization

Name of Contractor

Name of Project

Name of Public Employer

I hereby declarei der penalty of perjory, that the foregoing is true and correct.

(city), (state).

Executed on

itle)oT Authorized Officer or Agent

Subscribed and om before m on this the

220

NOTARY PUBLIC
My Commission Expires:
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ATTACHMENT C
Subcontractor Affidavit under O.C.G.A. § 13-10-91
By executing this affidavit, the undersigned Subcontractor verifies its compliance with O.C.G.A. §

13-10-91, stating afﬂrmatwely that the individual, firm or corporation which is engaged inghe physical
performance of services under a contract with ( insert name of4”ontre

contract penod and the undersigned subcontractor will contract for the phys:cal perfo ATICE
in satisfaction of such contract only with sub-subcontractors who present an aﬁidavit to the Syb

days of receipt. If the undersigned Subcontractor recetves notice tha . b
aff' davit from any other contracted sub-subconu'actor, the ndersn I8

ereby attests
are as follows:

Date of Authorization

Name of Subcontractor

Name of Project

Name of Public Employer

20

My Commﬁlon Expires:
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ATTACHMENTD
Sub-subcontractor Affidavit under O.C.G.A. § 13-10-91
By executing this affidavit, the undersigned sub-subcontractor verifies its compliance with

0.C.G.A. § 13-10-91, stating afﬁnnatlvely that the individual, firm or corporation wh plbis engaged
in the physical perfonnance of services under a contract for

provisions and deadlines established in O.C.G.A. § 13-10-91, Furthermore, the undersip
subcontractor will continue to use the federal work authorization grogram throughout the ¢a
perlod and the undersigned sub-subcontractor will contract for the hysncal performance of'sel
in satisfaction of such contract only with sub-subcontractors®Whp present an affidaviy to
subcontractor with the information required by O.C.G.A. § 13- 0 9 (b). The undgrsigned sub-
subcontractor shall submit, at the time ofgiSich cont@acy, this affidavit to
(name of Subcqy -:I!I-T..-.J b-subcontrhctor Aith whom_such
ub-subcontractor has privity of contract). Addi fiong '=-’_'1"dersign subZsubcontractor will
forward notice of the receipt of arf ffom a syp-subcontractor to

{na_mel)f .a0b-subcontractor with whom such sub-
subcontractor has privity of contract). tor*hereby attests that its federal work
authorization user identification number i follows:

Federal Work Authorization User Identificatia
A

Date of Authorization o it
Name of Sub-subcontractor \\\\N

Name of Project]

I heﬂ' declare und Aury that the foregoing is true and correct.

(city), (state).

\ 'S.'lgna.l.m{" f Auﬂh:qzed icer or Agent
Pnnted Name and Tille of Authorized Officer or Agent

y
Subscni worn before me on this the
dappf .20 .

NOTARY PUBLIC
My Commission Expires:
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ATTACHMENT E

DEKALB COUNTY, GEORGIA
CERTIFICATE OF CORPORATE AUTHORITY
(Choose Applicable Certificate)

I, , certify that | am Secretary of the cgfporation named

the Contractor was, then and there, ; and that said Contrz as,
by said officer for and in behalf of said corporation, pursuant to the authority of it$'gos
and within the scope of its corporate powers.
I further certify that the names and addresses of the owriE
said corporation as of this date are as follows: -1

(Corporate Seal)

Secretary
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ATTACHMENT E

DEKALB COUNTY, GEORGIA
CERTIFICATE OF AUTHORITY - JOINT VENTURE
(Separate Certificate to be submitted by each joint venture partner)

I, ) certify that

1. Iam the @ of

Contract for Construction dated
to Bid or Request for Proposal No.

5. Said Contract was duly signed hysa

Contractor pursuant to the author ";'6 i)
its corporate powers. <

6. [ further certify that
ownership interestd

MAKE COPIES OF THIS FORM AND SUBMIT A SEPARATE FORM FOR EACH JOINT VENTURE
PARTNER
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ATTACHMENTF

(Consisting of 3 pages)
PERFORMANCE BOND
KNOW ALL MEN BY THESE PRESENTS that y b [Insert
name of contractor] (hereinafter called the “Principal”) and AfInsert name of

surety] (hereinafter called the “Surety™), are held and firmly bound unto :"-"'r
County (hereinafter called the “County”) and their successors and assig ;

Dollars ($ ), lanul e United
States of Amerlca, for the payment of Whlch the Prmclpal and the Surety bind t i

NOW, THEREFORE, the conditi 50 ligation are as folldfvfs, that if the Principal

shall fully and completely perform all thé un .coyenants, terms, conditions, warranties,

and guarantees contained in the Contract, jnchidi _qxd 1’)l;s modifications, amendments,
h

changes, deletions, additions, and alte ereafter be made, then this
obligation shall be void; otherwise, it shall imfult forg:’gnd effect.

Whenever the Pr}ué%li:ﬂﬁlb

Contract, the Surety shall pro h[y‘"mnl«‘_' i efaulf as follows:

2. &gﬁr-g_ﬁid or Bids for pleting the Contract in accordance with its terms and

L. Complete the Contrattiin accordance with the terms and conditions; or
m on deirmination by the Surety and the County of the lowest

res ns:blp' yéinge for a contract between such bidder and County and

)\‘ f;ble as te work progresses (even though there should be a default or
Pl succe on of defaults under the Contract or contracts of completion arranged under
»“' 4 this p raph) sufficient funds to pay the cost of completion less the balance of the

— ntrac e; but not exceeding, including other costs and damages for which the
/—;ée y be liable hereunder, the penal sum set forth in the first paragraph hereof,
ay be adJusted and the Surety shall make available and pay to the County the
s required by this Paragraph prior to the payment of the County of the balance
it the contract price, or any portion thereof. The term “balance of the contract
\,{ price,” as used in this paragraph, shall mean the total amount payable by the County
to the Contractor under the Contract, and any amendments thereto, less the amount
paid by the County to the Contractor; or, at the option of the County; or

3. Allow County to complete the work and reimburse the County for all reasonable
costs incurred in completing the work.
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In addition to performing as required in the above paragraphs, the Surety shall indemnify
and hold harmless the County from any and all losses, liability and damages, claims, judgments,
liens, costs, and fees of every description, including reasonable attorney’s fees, litigation costs and
expert witness fees, which the County may incur, sustain, or suffer by reason of the failure or
default on the part of the Principal in the performance of any or all of the terms, provisions, and
requirements of the Contract, including any and all amendments and modificatipds, thereto, or
incurred by the County in making good any such failure to performance on the pﬂéfh‘%rincipal.

The Surety shall commence performance of its obligations and u
Bond promptly and without delay, after written notice from the County t

or about the Contract, and agrees that the obligations undertaker.
in any manner by reason of any such modifications, omissions, additions, changgs, a
extensions of time, change in payment terms, and amendméntsi_ %, L

The Surety hereby agrees that this Bond s
1mmedlately, wnthout formal or separate amendme

amended or modified, and so as to increase

Contract. A

The Surety’s obligations under tﬁl  Band 1ncludb\ of the Contractor’s duties under the
Contract, including without limitation its maipt ce and obligations.

No right of action shall accrue on'this ‘b to or the use of any person, entity, or
corporation other than the £q named herein, or their executors,
administrators, successorsor assigm

This Bond is intended toomp C.G.A. §36-9I 70, and shall be interpreted so as
to comply with the minimum requirdments thereof. However, in the event the express language of

any other statutory fiw.a >
favor of the Couﬁﬁ?‘w ' ~aL not sucbb'protectlon is found in the applicable statutes.

gy " ¥
~ If any on “or of pl‘OVlSlonS of this Bond are determined to be illegal or
;ﬂ;ﬂ ceable by a of competent jurisdiction, all other provisions shall remain effective.
e

f "IN WITNESS WHEREOF the undersigned have caused this instrument to be executed and their
‘ ‘:espgcmrﬁ'éﬁrparate sea|s'to be affixed and attested by their duly authorized representatives this

“__ dayof_ m‘} ,20
)

&fl“:i;f'fﬁf
PRINCIPAL
By: (SEAL)

Signature of Principal
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Print Name and Title of Authorized Signer

Print Name of Principal Business

ATTEST:

Corporate Secretary
SURETY

By:

(SEAL)

Signature of Surety (by Power of Attorney)

Print Name and Title of Authorized Signer

Print Name of Surety Business

WITNESS:

[Attach

inal Power of Attorney]
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ATTACHMENT G
(Consisting of 2 pages)
PAYMENT BOND

KNOW ALL MEN BY THESE PRESENTS that
contractor] (hereinafier catled the “Principal™) and [Insert
(hereinafter called the “Surety™), are held and firmly bound unto
called the “County™), its successors and assigns as obligee, in the penal sum of [[isé
lawful money of the United States of America, for the payment of which the Prisicipa

presents.

WHEREAS, the Principal has entered, or is about to enter,/,j{) a certain written contragt
County, awarded by the DeKalb County Govemmg Authority on [inser{ date
which is incorporated herein by reference in its entirety (héreinafh rcalled the “Cg%act’

ictilarly describ )/ﬂthe Contract

construction of a project known as finsert name of prajecr], B&._x ore p
(hereinafter called the “Project”);

NOW, THEREFORE, the condition of -. ych that if th".;_."lé;al shall promptly
make payment to all persons working on or s| plyl g aterials undgr the Contract, and any

d used in the Project, and with regard to
1 $hall be void; but otherwise it shall remain

4, A “Claimant” shall be definedihereip as .ontractor. person, party, partnership,
] Jabbr, s 1ces, or materials used, or reasonably

ing, but not limited to, the following labor, services,
wer, light, heat, oil, gasoline, telephone service, or rental of

5. file$ a claim against the County, or the property of the County, and
ses to satisfy or discharge it promptly, the Surety shall satisfy or
\\ mptly upon written notice from the County, either by bond or as
¥ ;;"Fﬁw ie provided in the Contract,
6. bereby waives notice of any and all modifications, omissions, additions,

nts in or about the Contract and agrees that the obligations undertaken by this

- L
TR shall not be impaired in any manner by reason of any such modifications, omissions,
tions, changes, alternations, extensions of time, changes in payment terms, and

. rmendments.
7.\% The Surety hereby agrees that this Bond shall be deemed amended automatically and

immediately, without formal or separate amendments hereto, upon any amendment or
modification to the Contract, so as to bind the Principal and Surety, jointly and severally,
to the full payment of any Claimant under the Contract, as amended or modified, provided
only that the Surety shall not be liable for more than the penal sum of the Bond, as specified
in the first paragraph hereof.
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8. This Bond is made for the use and benefit of all persons, firms, and corporations who or
which may furnish any materials or perform any labor for or on account of the construction
to be performed or supplied under the Contract, and any amendments thereto, and they and
each of them may sue hereon.

9. No action may be maintained on this Bond after one (1) year from the date thelast services,
labor, or materials were provided under the Contract by the Claimang/prosé
action.

10. This Bond is intended to comply with O.C.G.A. §36-91-90, and
to comply with the minimum requirements thereof. Howevef, in th
language of this Bond extends protection to the County beyond th "ﬁﬂ:ﬁ'
0.C.G.A. §36-91-90, or any other statutory law applicable to this P ‘1}1
additional protect:on shall be enforced in favor of
protection is found in the applicable statutes, 7

IN WITNESS WHEREOF, the Principal and Surety have
and caused this obligation to be signed by their it
. 20 ’ e ¥ i

PRINCIPAL

By:

Signature of Principal

Print Name and T LIPF. of Authorized Signer

Print Name Ef Surety Business

WITNESS:

[Attach Original Power of Attorney]
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ATTACHMENT 2

JUVENILE JUSTICE CENTER PARKING LOT CANOPY —
TECHNICAL SPECIFICATIONS

Click the following link: https://sftp.dekalbcountyga.gov/f/ab81fefee02907df

ATTACHMENT 3

JUVENILE JUSTICE CENTER PARKING LOT CANOPY —
DRAWINGS

Click the following link: https://sftp.dekalbcountyga.gov/f/e23b1686b2eb757f
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m DeKalb County

June 13, 2023
TO: All Bidders under Invitation to Bid No. 23-101581
FROM: Department of Purchasing and Contracting, DeKalb County, Georgia
ADDENDUM NO. 1

Invitation to Bid (ITB) No. 23-101581 Juvenile Justice Center Canopy Installation, is hereby amended as
follows:

A. The Bid Due Date has been EXTENDED. Bids are now due on Tuesday, July 25, 2023, at 3:00 PM
EST via zoom teleconference: https://dekalbcountyqa.zoom.us/j/83181009643

B. The Submission of Questions Deadline has been EXTENDED. Questions are now due on
Wednesday, July 3, 2023, by 5:00PM

C. There is a second MANDATORY Pre-bid Conference and Site Visit added. The 2™ meeting
has been scheduled for Friday June 23, 2023, at 10:00 AM EST.
Juvenile Justice Center, 4309 Memorial Drive, Decatur, GA 30032

D. Additional Mandatory LSBE meeting is scheduled for Wednesday June 28, 2023.
It is the responsibility of each bidder to ensure all awareness of all addenda issued under this ITB. Please

sign and return this addendum. You may email Kehinde Bodunrin, Procurement Agent, at
kbodunrin@dekalbcountyga.gov; before the bids are due to confirm the number of addenda issued.

All other conditions remain in full force and effect.
Kehinde Bodunrin

Procurement Agent
Department of Purchasing and Contracting

Purchasing and Contracting Depariment, Maloof Adminisiration Building » 1300 Cammerce Drive, 2" Fioor = Decatur, Georgia 30030 =
404-371-7051 Office » 404-371-7006 Fax
Website: www.dekalbcountyga.gov
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DeKalb County

GEORGIA

ITH Nen 23-101581 Juvenile Justice Center Canopy Instatlation Addendunz 1

ACKNOWLEDGMENT

Date: Dot — 2022

The above Addendum is hereby acknowledged:
_C&@Mmﬂﬂ@ux_ Anc
(NAME OF BIDDER)
e H—

ature) (Title) -

Purchasing and Contracting Depariment, Maloof Administration Building » 1300 Commerce Drive, 2% Floor » Decatur, Georgia 30030 «
404-371-7051 Office « 404-371-7006 Fax
Website: wwiv.dekalbcountyga. gov
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m DeKalb County

June 27, 2023
TO: All Bidders under Invitation to Bid No. 23-101581
FROM: Department of Purchasing and Contracting, DeKalb County, Georgia
ADDENDUM NO. 2

Invitation to Bid (ITB) No. 23-101581 Juvenile Justice Center Canopy Installation, is hereby amended as
follows:

A, The Submission of Questions Deadline has been EXTENDED. Questions are now due on
Monday, July 3, 2023 by 5:00PM

It is the responsibility of each bidder to ensure all awareness of all addenda issued under this ITB. Please
sign and return this addendum. You may email Kehinde Bodunrin, Procurement Agent, at
kbodunrin@dekalbcountyga.gov; before the bids are due to confirm the number of addenda issued.

All other conditions remain in full force and effect.

Kehinde Bodunrin

Procurement Agent
Department of Purchasing and Contracting

Purchasing and Coniracting Department, Maloof Administration Building » 1300 Comnierce Drive, 2* Flogr » Decatur, Georgia 30030 +
404-371-7051 Office » 404-371-7006 Fax
Website: www.dekalbcowntyga. gov
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DeKalb County

GEORGIA

FYi No. 232101381 Jusenile Justice Center Canopy Instadation Addendum 2

ACKNOWLEDGMENT

Date: 8-1-2023

The above Addendum is hereby acknowledged:

Greenheart Construction Inc
(NAME OF BIDDER)

0/// President
(Si ure)"7 (Title)

Purchasing and Contracting Department, Maloof Administration Building » 130) Commerce Drive, 2 Floor » Decatur, Georgia 30030 «
404-371-7051 Qffice « 404-371-7006 Fax

Website: www.dekalbcountyga. gov
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m DeKalb County

July 10, 2023
TO: All Bidders under Invitation to Bid No. 23-101581
FROM: Department of Purchasing and Contracting, DeKalb County, Georgia
ADDENDUM NO. 3

Invitation to Bid (ITB) No. 23-101581 Juvenile Justice Center Canopy Installation, is hereby amended as
follows:

A. The Bid Due Date has been EXTENDED. Bids are now due on Tuesday, AUGUST 1, 2023, at
3:00 PM EST via zoom teleconference:

Zoom Link: : https://dekalbcountyga.zoom.us/j/83191009643

B. Please Note: The drawings that were originally posted on the County Website (with “PRINT
DATE: 10/16/2017" in the bottom right corner...) are not complete. Please use the link below to
access the complete drawings.

All references to the drawings in the responses below refer to the link below.
JJIC PARKING LOT CANOPY - BID SET

https://sftp.dekalbcountyga.gov/f/8cdfbl12bb6ffc048

C. The following questions were submitted and received pertaining to this ITB; the County’s responses
are as follows:

Question 1:  On pg. A0.2 foundation plan, it is showing a 4' - 11'2" overhang on column line 2. Will it be
the same for column line 1?7

Response: Overhang at Column Line 2: The 4’-11 1/2” dimension that you see in the
“Foundation Plan” on Sheet A0.2 (Plan 1/A0.2...) is intended to locate the
center-line of the column, from of the interior face of the existing CMU Parking
Lot Enclosure Wall, it is nof the canopy overhang. Looking at the Building

Purchasing and Contracting Department, Maloof Administration Building = 1300 Commerce Drive, 2" Floor = Decatur, Georgia 30030 =
404-371-7051 Office » 404-371-7006 Fax
Website: www. dekalbcountvea gov
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1@\': DeKalb County

Section (Section 1 on Sheet A2.0...) the overhang at Column Line 2 is held back
roughly 16” from the face of the existing Enclosure Wall so... For the purposes
of this Bid, assume the canopy overhang, at Column Line 2, to be 3°-67,
however, all columns locations will need to be laid out in the field and all
dimensions will need to be Field Verified before beginning work.
Overhang at Column Line 1: Again, looking at Building Section 1 on Sheet
A2.0, the intent is that the overhang at Column Line 1 extends out gver the
existing building parapet. Though it’s not dimensioned in the pians, the distance
from the Building Wall to Column Line 1 appears similar to the distance from
the CMU Parking Lot Enclosure Wall found at Column Line 2. For the purposes
of this Bid, assume a 6°-0” overhang at Column Line 1 for now however, all
dimensions will need to be Field Verified before beginning work.

Question 2: What it the overhang dimension to frame line D?

Response:

Overhang at Column Line ‘I)’: The Canopy will need to fit inside the existing
CMU Parking Lot Enclosure Wall (especially at Column D2...) therefore, it will
need to be held back from the inside face of the Enclosure Wall by 3™ to 4”.
This dimension is not provided in the drawings. For the purposes of this Bid,
assume a 7’-6” overhang at Column Line ‘D' for now however, all dimensions
will need to be Field Verified before beginning work.

Overhang at Column Line ‘A’: Again, the Canopy will need to fit inside the
existing CMU Parking Lot Enclosure Wall (especially at Column AZ2...)
therefore, it will need to be held back from the inside face of the Enclosure Wall
by 3" to 4”. This dimension is not provided in the drawings. For the purposes
of this Bid, assume a 7'-6” overhang at Column Line ‘A’ for now however, all
dimensions will need to be Field Verified before beginning work.

Question 3: There is a dimension of 4' - 02" at the notch of Al. How far along the roof will the notch
extend? What is the dimension of the overhang past that notch?

Response:

The Notch: Photographic evidence indicates that the “Notch” is roughly 11°-6”
X 5°-6”, as measured from the inside faces of the existing CMU Parking Lot
Enclosure Wall however, as noted in our response labeled: “Overhang at
Column Line 1" in Question #1 above, the Canopy is intended to extend out over
the existing building parapet therefore, For the purposes of this Bid, assume the
notch will actually be closer to 12°-6” x 5°-6”. Again, all dimensions will need
to be Field Verified before beginning work. The dimension of the overhang
past that notch... Please refer to our response labeled: “Overhang at Column
Line A” in Question #2 above.

Purchasing and Contracting Department, Maloof Administration Building » 1300 Commerce Drive, 2 Floor = Decatr, Georgia 30030 »

404-371-7051 Qffice » 404-371-7006 Fax
Website: www.dekalpcountyga. gov
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m DeKalb County

Question 4: There will need to be some sort of bracing on column 1 & 2. Can we use cross bracing?
Does it need to remain open for pass through?

Response:

Cross Bracing: The Question is unclear. Do you mean: “bracing on Column
Lines 1 & 277

We can have cross bracing between Column Line 1, there’s no “pass-through”
required at Column Line 1. We can have cross bracing between Columns along Column
Line 2 between Columns A2/B2 and C2/D2 however, we cannot have any bracing
between Columns B2 & C2, vehicles will need to pass between Columns B2 & C2.

NOTE: This Canopy will be roughly 17 ft tall. If some of the cross bracing can
be held higher than 8’ above grade, that may open more possibilities.

Question 5:  On pg. A2.0 it is not giving me any height requirements. Please provide existing building
dimensions and/or clear canopy clearances.

Response:

Height Requirements: The design intent here is for the Canopy to sit inside the
existing CMU Parking Lot Enclosure Walls but, extend gver the top of parapet
at the Building Wall. Photographic evidence indicates that the height of the
existing CMU Parking Lot Enclosure Wall is roughly 16’-8”, as measured from
the asphalt, at the parking entrance. The top of the parapet at the existing
building appears to be roughly 2°-8" above that (roughly 19°-4” above grade...).
For the purposes of this Bid, assume Top of Beam along Column Line 2 to be
roughly 15°-6” above grade. With 48’-0 between Column Lines | & 2, and a
design slope of 17/12”, that would put Top of Beam along Column Line 1 at
roughly 19°-6” above grade. Again, all dimensions will need to be Field
Verified before beginning work.

Question 6: Please clarify the intent of the drainage design for the project. Is the cross hatched area on
detail 2/A 1.0 meant to indicate a trench drainage system? Is it intended to just represent
approx. 70'+/- of 8" RCP and the addition of a single area drain? Is the existing area drain
intended to remain?

Response:

Storm Drain Line: Plan Detail 3/A1.0 calls out for new 8” RCP Storm Line to
be installed below grade (UG...), alongside Column Line 2, to collect the storm
water from four (4) downspouts, and move it to the existing drop inlet/area
drain, near the center of the parking lot (which is to remain...). This is not a

Purchasing and Contracting Department, Maloof Administration Building = 1300 Commerce Drive, 2* Floor « Decatur, Georgia 30030 »

404-371-7051 Qffice « 404-371-7006 Fax
Website: www.dekalbeouniyga, gov
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m DeKalb County

trench drain. Refer also to “Downspout Collector” Detail 4/A2.0, as well as the
left side of the “Existing Building Section” Detail 1/A2.0 for further
clarification on the configuration of the downspouts and UG Storm Line.
New Area Drain: Plan Detail 3/A1.0 also calls for one (1) new drop inlet/area
drain to be installed at the “Tee” where the new underground RCP meets and
turns to engage the existing drop inlet.

Question 7:  Also, can you please provide a design detail for downspout locations and whether they are
intended to tie directly into the drainage system or if they will disperse water on the
surface of the parking lot.

Response: Downspouts: At the right edge of “Roof Plan” Detail 2/A1.1 you can see where
the designers have called out four (4) - 6x6 downspouts at the gutter, along the
low edge of the canopy. The 4 downspouts are located adjacent to Columns 2A,
2B, 2C, and 2D. These downspouts tie directly into the new 8” RCP Storm Line
below grade, identified in the response to question #6, above. Refer also to left
side of the “Existing Building Section” Detail 1/A2.0 for further clarification.

Question 8: Please clarify the electrical homerun requirements including the length of the home run,
panel that circuit is being landed on, the existing size and use of the panel. Can responses
to ITB be delivered electronically?

Response: Electrical: The nearest Electrical Room (Electrical Room 1006 on he same
level as the parking lot...) appears to be roughly 155’ inside the building,
measured from the door to the parking iot. Panel R1A(3) (400A with 208/120V,
3, 4W Service...) should have at least six (6) open circuits (Circuit Numbers
from 121 thru 126...). Existing conditions in the Electrical Room, and Panel
R1A(3) will need to be Field Verified before beginning work.

Note: Any penetrations through fire-rated wall assemblies required for new
Conduit

Question 9: Please clarify if any electrical outlets are required to be installed on this project.

Response: Electrical Qutlets: Additional Electrical OQutlets are not part of this scope of
work.

Purchasing and Contracting Department, Maloof Adminisiration Building = 1300 Commerce Drive, 2% Floor = Decatur, Georgia 30030 -
404-371-7051 Qffice » 404-371-7006 Fax
Website: www.dekalbcountyga. gov
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E DeKalb County

Question 10: Please clarify if lightning protection is required as part of this scope.

Response: Lightning Protection: Lightning Protection is not part of this scope of work.

It is the responsibility of each bidder to ensure all awareness of all addenda issued under this ITB. Please sign
and return this addendum. You may email Kehinde Bodunrin, Procurement Agent, at
kbodunrin@dekalbcountyga.gov; before the bids are due to confirm the number of addenda issued.

All other conditions remain in full force and effect.

K T >

Kehinde Bodunrin
Procurement Agent
Department of Purchasing and Contracting

Purchasing and Contracting Department, Maloof Administration Building = 1300 Commerce Drive, 2™ Fioor = Decatur, Georgia 30030 »
404-371-7051 Office « 404-371-7006 Fax
Website: www, dekatbcountyga. gov
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DeKalb County

GEORGIA

T3 No, 23-HHS8 1 Juvenile Justice Center Canopy Instaflation Addendum 3

ACKNOWLEDGMENT

Date: 8-1-2023

The above Addendum is hereby acknowledged:

Greenheart Construction Inc
(NAME OF BIDDER)

~ /“"‘—_—"’“" President
ifaturdy” (Title)

Purchasing and Contracting Department, Maloof Administration Building = 1300 Commerce Drive, 2™ Floor = Decatur, Georgia 30030
404-371-7051 Office = 404-371-7006 Fax

Website: www.dekalbcountvea. goy
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***BID FORM MUST BE SUBMITTED IN A SEPARATE SEALED ENVELOPE OR
BIDDER WILL BE DEEMED NON-RESPONSIVE AND WILL NOT BE CONSIDERED

FOR AWARD***

BIDDER’S UNIT PRICE FORM
Division Name Price $
Division 0 — 1 Contract Requirements/General Requirements $ 104,149
Division 2 — Site Construction $ 62,209
Division 3 — Concrete $ 12,696
Division 4 — Masonry $0
Division 5 — Metals $ 82,679
Division 6 — Woods and Plastics $0
Division 7 — Thermal and Moisture Protection $ o0
Division 8 — Doors and Windows $ 79,144
Division 9 — Finishes $ 6,955
Division 10 — Specialties $0
Division 11 — Equipment $0
Division 12 — Furnishings $ 0
Division 13 — Special Construction $ 17,536
Division 14 — Conveying Systems $0
Division 15 — Mechanical $ 0
Division 16 — Electrical $0
BASE BID (Divisions 0-16) $ 365,368
Contingency At 10% for Items in Divisions 0-16 above $ 36,537
TOTAL BASE BID $ 401,905
Unit Price No. 1 - Unsuitable soils $1,796
Unit Price No. 2 - Fill Dirt $1,013
Unit Price No. 3 - Rock $ 892
Unit Price No. 4 - Asphalt $1,026

TOTAL BID:

Four Hundred one Thousand Nine Hundred and Five $ 401,905

(State in words on the line above) (In figures)
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BIDDER’S UNIT PRICE

***BID PRICE FORM MUST BE SUBMITTED IN A SEPARATE SEALED ENVELOPE
OR BIDDER WILL BE DEEMED NON-RESPONSIVE AND WILL NOT BE
CONSIDERED FOR AWARD***

TO:  The Governing Authority of DeKalb County, Georgia

The undersigned, as Bidder, declares that he has carefully examined ITB No. 23-101581,
JUVENILE JUSTICE CENTER CANOPY INSTALLATION, an annexed proposed form of
Contract, the Specifications therein contained, and the Drawings therein referred to, and that he
proposes and agrees that if his Bid is accepted, to provide the necessary machinery, tools,
apparatus, and other means of construction, and will furnish all materials and labor specified in the
Contract, or called for by the Drawings, or necessary to complete the Work in the manner therein
specified within the time specified, as therein set forth for the unit prices on the form following
this page. Ifthe Bidder’s Unit Price exceeds one page in length it should be completed in an excel
format, typewritten, printed out and attached hereto. Handwritten Unit Prices exceeding one page

in length may not be accepted and may resuit in the proposed Bid being deemed non-responsive.
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***BID FORM MUST BE SUBMITTED IN A SEPARATE SEALED ENVELOPE OR
BIDDER WILL BE DEEMED NON-RESPONSIVE AND WILL NOT BE CONSIDERED
FOR AWARD***

These quantities are approximate and may be increased or decreased as to any and all units as
necessary to complete the construction of said Project without entitling the Contractor to any claim
for extra compensation because of any injury, damage or delay he may sustain on account of such
increase or decrease. The Contractor shall be entitled to compensation on the foregoing unit prices
only on the quantities of materials actually furnished and work actually done as determined and
approved in writing by the County through an inspection of the work completed. In no event shall
the County be liable for payment in excess of the total Bid amount of §_401, 905 (Insert
same “TOTAL BID” figure as listed on the foregoing page) without proper prior written
authorization via Change Order from the County. The Total Bid includes and encompasses the
cost of all labor, materials, equipment, tools, supervision, scheduling, safety program,
coordination, engineering, testing, surveys, layout, cleanup, and other things and services required
to complete the entire Project in strict conformity with the Drawings, Specifications, the Contract,
and all addenda and authorized written clarifications issued prior to the Bid date. Without
limitation, the Total Bid also includes all applicable sales and use taxes, fees, temporary lighting,
security for the site, heating and cooling, temporary utilities, freight costs, handling costs, permit
costs, field and main office costs, bond premiums, insurance premiums, direct and indirect
administrative costs, overhead, and profit.

Bidder has examined the site of the proposed Work and all documents comprising the Contract,
and is satisfied as to the conditions to be encountered in performing the work and as to the
requirements of the Contract.

No Bid may be revoked or withdrawn until sixty (60) days after the time set for opening the Bids.

Attached hereto is Bid Bond made by KOG International Inc

, @ surety company listed in the most

recent US Treasury Circular No. 570 and licensed to write surety bonds in the State of Georgia,
payable to DeKalb County, Georgia (or an official bank check), in the amount of ten percent (10%)
of the Bid.

If this Bid shall be accepted by DeKalb County and the undersigned shall fail to execute a
satisfactory contract in the form of said proposed Contract, give satisfactory Performance and
Payment Bonds, or furnish satisfactory proof of the insurance required, as stated in the Instructions
to Bidders within ten (10) days from the Notice of Award of the Contract, then the County may
at its option, determine that the undersigned abandoned the Contract and thereupon this Bid shall
be null and void, and the sum stipulated in the attached Bid Bond (or an official bank check) shall
be forfeited to the County as liquidated damages.
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Bidder declares his intent to subcontract the portion of the Work as below stated. Bidder
understands and agrees that the use of any Subcontractor not listed below shali be strictly
prohibited without prior written approval from the County. (List names of all subcontractors and

the work to be provided by the subcontractor on the lines provided below.)

Acknowledged, Will submit subcontractors for approval is awarded

Bidder further declares that the full names and residence addresses of all persons and parties

interested in the foregoing Bid as principals are as follows:

Albern Johnson- 3915 Cascade Road, Ste-T136, Atlanta GA 30331

Bidder declares further that it is O / is not [¥ a DeKalb County Firm,
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Signed, segjed, and dated this 27th _ day of _July

,2023

By A MEAL)
Signature /

Albern Johnson
Print Name of Signer

President
Title of Signer

Greenheart Construction Inc
Name of Business Entity Submitting Bid

3915 Cascade Road, Ste-T136
Bidder’s Street Address

Atlanta, GA 30331
Bidder’s City, State and Zip Code

678-782-3113
Bidder’s Phone Number

678-782-3114
Bidder’s Fax Number

ajohnson@greenheartconstructioninc.com

Bidder’s E-Mail Address
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SN DeKalb County Government Manuel J. Maloof Center
g/\' % 1300 Commerce Drive
Decatur, Georgia 30030
Q, J822 > Master
File Number: 2023-1073
File ID: 2023-1073 Type: Resolution Status: Action
Version: 1 Action Controlling Body: Board of
Type: Commissioners
File Created: 08/23/2023
Subject: Final Action:

In

Title: Commission District(s): ALL
LB - Invitation No. 23-101581 Juvenile Justice Center Canopy Installation (180
Day Contract): for use by Facilities Management. Consists of construction services
for the installation of a canopy over the Judges’ parking lot at the DeKalb County
Juvenile Justice Center. Recommend award to the lowest, responsive and
responsible bidder. Greenheart Construction, Inc. Amount Not To Exceed:

$401,905.00.

ternal Notes:

Sponsors: Enactment Date:

Attachments: Agenda notes, Departmental Recommendation Form Enactment Number:
(signed) (002), Bid Tabulation, Market Survey

lecommendation: Hearing Date:

Entered by: kbodunrin@dekalbcountyga.gov Effective Date:

History of Legislative File

Ver- Acting Body: Date: Action: Sent To: Due Date: Return Result:
sion: Date:
1 Committee of the Whole 10/03/2023 Accepted to the BOC FAB-Finance, 10/10/2023 10/10/2023
agenda and Audit & Budget
assigned Committee

Action Text:  This agenda item was Accepted to the BOC agenda and assigned to the FAB-Finance, Audit & Budget
Committee due back on 10/10/2023 .

Board of Commissioners 10/10/2023 deferred to the next Board of 10/24/2023 Pass
meeting Commissioners
Action Text: MOTION was made by Steve Bradshaw, seconded by Lorraine Cochran-Johnson, that this agenda
item be deferred to the next meeting, until October 24, 2023. ltems 2023-1009, 2023-1073 were heard
together. The motion carried by the following vote:
Yes: 7 Commissioner Patrick, Commissioner Long Spears, Commissioner
Johnson, Commissioner Bradshaw, Commissioner Davis Johnson,
Commissioner Terry, and Commissioner Cochran-Johnson
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Master Continued (2023-1073)

1 FAB-Finance, Audit & 10/10/2023 recommended for Board of 10/24/2023 Pass
Budget Committee approval. Commissioners
Action Text: MOTION was made by Lorraine Cochran-Johnson, seconded by Robert Patrick, that this agenda item
be recommended for approval. to the Board of Commissioners, due back on 10/24/2023. The motion
carried by the following vote:
Yes: 3 Bradshaw, Patrick, and Cochran-Johnson

1 Board of Commissioners 10/24/2023 approved Pass

Action Text: MOTION was made by Steve Bradshaw, seconded by Lorraine Cochran-Johnson, that this agenda
item be approved. The motion carried by the following vote:
Yes: 7 Commissioner Patrick, Commissioner Long Spears, Commissioner
Johnson, Commissioner Bradshaw, Commissioner Davis Johnson,
Commissioner Terry, and Commissioner Cochran-Johnson

Text of Legislative File 2023-1073

Purchasing Type: Low Bidders (LB)

Public Hearing: YESO NO Department: Purchasing & Contracting
AGENDA ITEM:

Commission District(s): ALL

LB - Invitation No. 23-101581 Juvenile Justice Center Canopy Installation (180 Day Contract):
for use by Facilities Management. Consists of construction services for the installation of a
canopy over the Judges’ parking lot at the DeKalb County Juvenile Justice Center. Recommend
award to the lowest, responsive and responsible bidder. Greenheart Construction, Inc. Amount
Not To Exceed: $401,905.00.

Information Contact: Michelle N. Butler, Procurement Manager

Phone Number: (404) 687-3581

PURPOSE:
Consists of installation of a canopy over the Judges’ parking lot at the DeKalb County Juvenile
Justice Center located at 4309 Memorial Drive, Decatur, GA 30032. Two (2) bids were received.

RECOMMENDATION:
Recommend award to the lowest, responsive and responsible bidder with

Greenheart Construction, Inc. 3915 Cascade Road, Suite T-136, Atlanta, GA 30331
Amount Not To Exceed: $401,905.00
and authorize the Chief Executive Officer to execute the contract and all associated documents.

ADDITIONAL INFORMATION:
1. LSBE Participation: 100%
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Master Continued (2023-1073)

2. Contract Effective Date: Date of Award

3. Contract Expiration Date: August 31, 2024

4. Funding: General (Facilities Management)
5. Additional Bidder

Brad Construction Company II, LLC
500 W. Lanier Ave

Suite 801

Fayetteville, GA 30214
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