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SCOPE OF WORK 

This project consists of installing 3,300.00 linear feet of eight inch ductile iron water 
main through-out the various street of complex. This includes water meters, service 
Lines, fire hydrants and all fitting. The project is required to replace an existing PVC 
Pipe System which does not meet County Standards. After the new pipe is installed it 
requires resurfacing of all streets that were affected by the installation process. 
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TECHNICAL SPECIFICATIONS      EXHIBIT 2 

ACKNOWLEDGEMENT OF BIDDER 
 
 
 I ___________________________ have had the opportunity to review and have 
reviewed this Bid Document Package dated October 11, 2016 in its entirety and I agree 
that it is accurate and complete.  I_______________________ am duly and properly in 
office and I am fully authorized and empowered to execute this Acknowledgement for 
and on behalf of the Contractor.  
 
 
By: ______________________ (SEAL) 
    Signature 
                      
      
Name (Typed or Printed) 
 
      
Title 
 
      
Name of Business 
 
      
Federal Tax I.D. Number 
 
 
ATTEST: 
_________________________ 
Signature 
 
      
Name (Typed or Printed) 
 
      
Title 
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DeKalb County Department of Purchasing and Contracting 

 
ADVERTISEMENT FOR BIDS 
DEKALB COUNTY, GEORGIA 

INVITATION NUMBER 16-100738 
 

Sealed Bids will be received by DeKalb County, Georgia, in the Department of 
Purchasing and Contracting, The Maloof Center, 2nd Floor, 1300 Commerce 
Drive, Decatur, Georgia 30030, until 3:00 p.m. on the October 11, 2016 at 
which time and place they will be publicly opened and read aloud, for furnishing 
all labor, materials, equipment and all things necessary pursuant to 
specifications, conditions, etc. for ITB # 16-100738, Westfield Square 
Townhomes Water Main Replacement Project. 
 
All federal and state requirements have been considered in this ITB.  The construction 
management team of the DWM CIP will perform construction oversight, if any; during 
the project.  As-built plans must be submitted by the contractor in electronic (CAD or 
Micro Station) format; in addition to hard copy plan sets.  A $30.00 charge will apply for 
a copy of the bid documents.  In addition, DWM Design Standards will be sold for the 
amount of $25.00.  Bid packages and design standards may be purchased from Marla 
Herbert, Department of Watershed Management at 1580 Roadhaven Drive, Stone 
Mountain, GA 30083, (770) 414-2383.  Bids will be considered only from experienced 
and well – equipped contractors. 
 
ONE ORIGINAL BID AND TWO IDENTICAL COPIES MUST BE SUBMITTED 

ON THE DATE AND AT THE TIME AND PLACE PRESCRIBED ABOVE. 
 
PRE-BID CONFERENCE 
 
A mandatory pre-bid conference will be held at 10:00 A.M. on 16th day of 
September at the Clark – Harrison Building, Conference Room B, at 330 W. 
Ponce de Leon Avenue, Decatur, GA 30030. A mandatory site visit at 1:00 
p.m. will follow the pre-bid conference at Fair Oaks Road and Downing 
Lane, Decatur, GA 30034 (Land Lot 162, 18th District).   Bidders shall sign in 
at the pre-bid conference and at the site as proof of attendance.  Only the Bidder 
or its authorized representative or employee shall sign in at the pre-bid 
conference.  If the Bidder is a Joint Venture, a representative from each venture 
is required to sign in. For information regarding the pre-bid conference, please 
contact George Orlosky, Procurement Agent, at (404) 371-6336 or 
gorlosky@dekalbcountyga.gov 
 
QUESTIONS 
 
All questions concerning this ITB must be submitted to the Department of 
Purchasing and Contracting in writing by one of the following methods: in 
person at the Maloof Center, 2nd Floor, 1300 Commerce Drive, Decatur, 

mailto:dreleford@dekalbcountyga.gov
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Georgia  30030, via email to gorlosky@dekalbcountyga.gov, or via facsimile 
to 404-371-6327, no later than 5:00 p.m. on September 23, 2016.  Questions 
and requests for interpretation received by the Department of Purchasing and 
Contracting after this date will not receive a response or be the subject of 
addenda 
 
No Bid may be revoked or withdrawn until sixty (60) days after the time set for opening 
the Bids. 
 
THE COUNTY RESERVES THE RIGHT TO REJECT ANY AND ALL BIDS, TO 
WAIVE INFORMALITIES IN BIDDING AND TO READVERTISE. 
 
This August 16, 2016. 
 
 
      Sincerely, 
 
 
      By:        
             George Orlosky     
                    Procurement Agent 
             Department of Purchasing and Contracting 

. 
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INSTRUCTIONS TO BIDDERS 
 
GENERAL 
 
Sealed Bids will be received by DeKalb County, Georgia, in the Department of 
Purchasing and Contracting, The Maloof Center, 2nd Floor, 1300 Commerce 
Drive, Decatur, Georgia 30030, until 3:00 p.m. on the 11th day of October, 
2016 according to the Specifications entitled Westfield Square Townhomes 
Water Main Replacement Project on file in the Department of Purchasing and 
Contracting, The Maloof Center, 2nd Floor, 1300 Commerce Drive, Decatur, 
Georgia 30030.  Sealed Bids shall be submitted on the form furnished by the 
County and shall be submitted in triplicate, designated as original or copy.  
 
ONE ORIGINAL BID AND TWO IDENTICAL COPIES MUST BE SUBMITTED 
ON THE DATE AND AT THE TIME AND PLACE PRESCRIBED ABOVE.   
 
Bids will be considered only from experienced and well-equipped contractors.  
Prior to beginning the Work, the successful Bidder will file with the County a 
Performance Bond and a Payment Bond, each equal to 100% of the Contract 
Price, with the terms and surety to be approved by the County; and furnish 
satisfactory proof of carriage of the insurance required.  
 
SUBMITTING BIDS 
 
Bids are to be submitted on the proper unaltered forms, and shall be addressed 
to the DeKalb County Department of Purchasing and Contracting, The 
Maloof Center, 2nd Floor, 1300 Commerce Drive, Decatur, Georgia 30030, 
sealed, dated and enclosed in an envelope or package appropriately marked on 
the outside with the name of the Bidder, the date and hour of opening, and the 
Invitation to Bid Number 16-100738, Westfield Square Townhomes Water 
Main Replacement Project. 
 
BUSINESS LICENSE 
 
Bidders shall submit a copy of its current, valid business license with its Bid.  If 
the Bidder is a Georgia corporation, Bidder shall submit a valid county or city 
business license.  If Bidder is a joint venture, Bidder shall submit valid business 
licenses for each member of the joint venture. If the Bidder is not a Georgia 
corporation, Bidder shall submit a certificate of authority to transact business in 
the state of Georgia and a copy of its current, valid business license issued by its 
home jurisdiction.  If Bidder holds a professional license, then Bidder shall submit 
a copy of the valid professional license.  Failure to provide the business license, 
certificate of authority, or professional license required by this section, may result 
in the proposed Bid being deemed non-responsive. 
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 UTILITY SYSTEMS CONTRACTOR’S LICENSE  
 
As required by O.C.G.A. § 43-14-8, et seq., a Bidder responding to this Invitation 
to Bid must provide a copy of its or its subcontractor’s Georgia Utility Systems 
Contractor’s License, Utility Manager’s Certificate, and Utility Foreman’s 
Certificate in a separate sealed envelope. All licenses and certificates must be 
issued in the name of the person or entity that will perform the utility work.  If a 
subcontractor’s Georgia Utility Systems Contractor’s License is submitted with 
the Bid, the subcontractor must be listed as such on the Bidder’s Unit Price 
Form.  All licenses and certificates must be current, valid, and issued in 
compliance with applicable law.  Failure to provide this license and necessary 
certificates in this format may result in the proposed Bid being deemed non-
responsive.  
 
GENERAL CONTRACTOR’S LICENSE 
 
As required by O.C.G.A. § 43-41-6, et seq., a Bidder responding to this Invitation 
to Bid must provide a copy of its Georgia General Contractor’s License.  The 
Georgia General Contractor’s License must be issued in the name of the Bidder 
or in the name of its qualifying agent.  If a proposed Bidder is relying upon a 
qualifying agent’s Georgia General Contractor’s License, then the name of the 
proposed Bidder must be set forth on the license as an affiliated business 
organization/dependent licensee.  All licenses must be current, valid, and issued 
in compliance with applicable law.  Failure to provide this license with the Bid 
may result in the proposed Bid being deemed non-responsive.   
 
QUESTIONS, ADDENDA AND INTERPRETATION 
 
All questions concerning this ITB must be submitted to the Department of 
Purchasing and Contracting in writing by one of the following methods: in 
person at the Maloof Center, 2nd Floor, 1300 Commerce Drive, Decatur, 
Georgia  30030, via email to gorlosky@dekalbcountyga.gov, or via facsimile 
to 404-371-6327, no later than 5:00 p.m. on September 23, 2016.  Questions 
and requests for interpretation received by the Department of Purchasing and 
Contracting after this date will not receive a response or be the subject of 
addenda. 
 
Other than questions asked and answered at the pre-bid conference, no answer 
to a question or interpretation of the meaning of the Contract will be made orally 
to any Bidder. For questions and requests for interpretation after the pre-bid 
conference, each response shall be given in written addendum, separately 
numbered and dated, and published on the County website in sufficient time for 
interested parties to review.  The County shall be the sole determiner of 
sufficiency of time. 
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ACKNOWLEDGMENT OF ADDENDA 
 
Addenda may be issued in response to changes in the Invitation to Bid.  
Addenda must be acknowledged by signing and returning the Addendum 
Acknowledgement with the Bid.  Acknowledgments must be received by the 
County before the Bid opening time and date.  Failure to properly acknowledge 
any addendum may result in the proposed Bid being deemed non-responsive. All 
addenda issued for this Project may be found on DeKalb County’s website, 
http://www.dekalbcountyga.gov/purchasing/index.html 
 
AUTHORITY TO SIGN 
 
If a Bid is submitted by an individual, his/her name and mailing address must be 
shown.  If submitted by a corporation, partnership, or joint venture, the name and 
physical mailing address of each member of the corporation, partnership, or joint 
venture must be shown.  If submitted by a corporation, the Certificate of 
Corporate Bidder in the form attached to the Bid Document Package must be 
executed and submitted with the Bid.  If submitted by a joint venture, the 
Certificate of Authority – Joint Venture in the form attached to the Bid Document 
Package must be executed and submitted with the Bid.  A post office box is not 
acceptable as a physical mailing address. The legal and proper name of the 
proprietorship, corporation, or partnership submitting the Bid shall be printed or 
typed in the space provided on the Certificate of Corporate Bidder. 
 
BID GUARANTEE TO ACCOMPANY BID 
 
Each Bid must be accompanied by a Bid Guarantee in an amount of not less 
than ten percent (10%) of the amount of the Bid.  The Bid Guarantee may be in 
the form of an official bank check payable to DeKalb County, or a Bid Bond in the 
form provided in the Bid Document Package.  The Bid Bond shall be issued by a 
surety company licensed to write bonds in the State of Georgia, listed in the most 
current U.S. Treasury Circular No. 570, and have a current A.M. Best rating of 
"A" (Excellent) with a Financial Size Category of XII or better.   
 
VALID INSURANCE, BONDS, LICENSES, PERMITS, AND CERTIFICATES 
 
Bidder shall ensure that any bond, bid bond, payment bond, performance bond, 
insurance, license, permit or certificate submitted in response to this Invitation to 
Bid or as part of the Contract for this Project shall be current and valid when 
submitted, and shall remain valid, current and maintained in good standing for 
the Contract Term. 
 
OCIP INSURANCE COVERAGE 
 
In connection with the Work, and for the Contractor and those subcontractors 
deemed eligible by the County for participation, the County will implement an 
Owner Controlled Insurance Program (“OCIP”), providing certain insurance 
coverages as detailed herein.  The insurance coverages provided by the OCIP 

http://www.dekalbcountyga.gov/purchasing/index.html
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apply only to the Work performed on the Project site.  The Contractor and its 
Subcontractors shall provide their own insurance for all off-site activities.  The 
Builder’s Risk/All Risk Property Insurance component of the OCIP will expressly 
exclude coverage on Contractor’s and Subcontractors’ machinery, tools and 
equipment not destined to become a part of the Project Work. 
 
OCIP MANUAL OF INSURANCE PROCEDURES 
 
The OCIP coverage provided by the County shall be further detailed in and the 
Contractor requirements with respect to the OCIP shall be described in, the 
General Liability Wrap-Up Manual (“the Manual”) to be incorporated into the 
Contract Documents and to be issued via an Exhibit to the Contract.  This 
Manual includes information on the following OCIP coverages: Commercial 
General Liability, Excess Liability, and Builder’s Risk/All Risk Property Insurance. 
 
EXCLUSION OF CONTRACTOR INSURANCE COSTS 
 
Because the County is providing specific limits of General Liability, Excess 
Liability and Property Coverage (for eligible workers), following enrollment in the 
OCIP the Contractor shall exclude all General Liability, Excess Liability and 
Property Coverage (Builder’s Risk) costs from the Contract Price and its bid for 
itself and for all included Subcontractors.  The Contractor warrants, for itself and 
all included Subcontractors, that all such on-site insurance costs for the 
coverages listed above shall be excluded in their entirety from the Contract Price, 
and no such coverage is duplicated by the Contractor or any Subcontractor of 
any tier.  The Contractor and its Subcontractors shall make available to the 
County all documentation deemed necessary by the County in order to verify this 
cost exclusion.  If requested by the County, the Contractor shall provide complete 
copies of its and its Subcontractors’ current insurance policies in order to assist 
in the verification of the accuracy of the exclusion of insurance costs and to verify 
the accuracy of the information provided by the Contractor and its Subcontractors 
in the Owner Controlled Insurance Program (OCIP) Contractor Bidding 
Instructions. See Exhibit 1, Attachment J. 
 
BUILDERS’ RISK INSURANCE COVERAGE      
 
DeKalb County shall procure and maintain Builders Risk Insurance on the entire 
work which provides “All-risk” form that shall at least include insurance for 
physical loss or damage to the Work, temporary buildings, falsework, and 
materials and equipment in transit, and shall insure against at least the following 
perils or causes of loss: fire, lightning, extended coverage, theft, vandalism, 
malicious mischief, earthquake, collapse, debris removal, demolition occasioned 
by enforcement of Laws and Regulations, water damage (other than caused by 
flood), and such other perils or causes of loss as may be specifically required by 
Supplementary Conditions) until Final Completion and Acceptance of the Project.  
Such policy of insurance shall contain at least the following sub-limits of 
insurance and deductibles: 
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Sub-limits:  
Property in Transit  $1,000,000 
Property in Offsite Storage $1,000,000 
Plans & Blueprints $25,000 
Debris Removal 25% of Insured Physical Loss 
Delay in Completion / Soft Cost TBD 
Ordinance of Law (Increased Cost of 
Construction) 

$1,000,000 

Flood and Earthquake TBD – Full Contract Value  
Deductibles:  

Flood and Earthquake $25,000 
Water Damage other than Flood $100,000 
All other Perils $10,000 

 
RIGHTS RESERVED 
The County reserves the right to reject any or all Bids, to waive formalities and to 
re-advertise.  The County reserves the right to decide which Bid will be deemed 
lowest and best.  For consideration as a responsible Bidder, the proposed Bidder 
shall, among other qualifications, demonstrate in its Bid that it has been the 
general contractor engaged in work of similar character and magnitude for at 
least five (5) years and shall demonstrate the financial ability to perform the 
required work.  Bidder may be required to submit evidence setting forth 
qualifications which entitle him to consideration as a responsible Bidder.  A list of 
work of similar character successfully completed within the last three (3) years 
may be required as set forth in the Invitation to Bid giving the location and size of 
each project.  Bidder shall complete the Reference and Release Form attached 
to the Bidder Document Package.  In addition, the Bidder shall submit upon 
request by the County, a list of equipment available for use on this Project with its 
Bid.  Any additions, conditions, limitations, or provisions attached to the Bid shall 
render it informal, and may be cause for rejection as non-responsive.  No Bid 
may be revoked or withdrawn until sixty (60) days after the time set for opening 
the Bids. 
 
AWARD OF CONTRACT 
 
The Contract, if awarded, will be awarded to that responsible Bidder whose 
responsive Bid will be most advantageous to the County, price and other factors 
considered.  The County is entitled to make the determination in its sole 
discretion. The Contract between the County and the Contractor shall be 
executed in a document similar to the form attached to the Bid Document 
Package in Exhibit 1 and shall form a binding contract between the contracting 
parties.  A  Performance Bond and a Payment Bond, each equal to 100% of the 
Contract Price, must be provided by the successful Bidder, issued in proper form 
by a surety company licensed to write bonds in the State of Georgia, listed in the 
most current U.S. Treasury Circular No. 570, and which has a current A.M. Best 
rating of "A" (Excellent) with a Financial Size Category of XII or better.  Bonds 
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given shall meet the requirements of the law of the State of Georgia including, 
but not limited to, O.C.G.A. §13-10-1 and §36-91-21 et seq.   
 
FAILURE TO EXECUTE CONTRACT 
 
The County shall have sixty (60) days after the time set for openings of Bids to 
notify a Bidder of the County’s acceptance of the Bid and its intent to award the 
Contract to such Bidder.  If the County so notifies a Bidder and the Bidder fails to 
enter into the Contract similar to the form attached to the Bid Document Package 
in Exhibit 1 within ten (10) days of receiving such notice, or fails within that time 
to provide the required Payment and Performance Bonds and proof of required 
insurance, the amount of the Bid Bond or other Bid Guarantee shall be paid over 
to the County as liquidated damages.  The acceptance of the payment of the Bid 
Bond shall not operate to bar any claim the County might otherwise have against 
the Bidder, and the County shall be authorized to pursue any claim against the 
Bidder for failure to consummate the Contract as may be authorized by law. 

TIME AND LIQUIDATED DAMAGES 

Work must begin within ten (10) days from the date the Contractor acknowledges 
receipt of the Notice to Proceed, by signing and inserting the acknowledgement 
date on the Notice to Proceed.  Contractor shall fully complete the Project within 
270 days from and including the Notice to Proceed acknowledgement date.  For 
failure to complete the Project within this period, the Contractor shall pay the 
County liquidated damages in the amount of One Thousand Dollars ($1,000.00) 
for each day in excess of the Contract Time unless an extension of the Contract 
Time has been obtained by Change Order, as defined in the Contract, prior to the 
expiration of the Contract Term as defined in the Contract. 
 
LOCATIONS AND SITE 
 
The site of the proposed Project is Fair Oaks Road and Downing Lane, Decatur, GA 
30034 (Land Lot 162, 18th District) which is within DeKalb County, Georgia.  By 
submitting a Bid, the Bidder accepts the site in its present condition and agrees, 
if awarded the Contract, to carry out all work in accordance with the requirements 
of the Contract, and the Specifications. The Bidder shall, before submitting a Bid, 
visit the site and acquaint itself with the actual conditions and the location of any 
or all obstructions that may exist on the site. The documents comprising the 
Contract contain the provisions required for the completion of the Project to be 
performed pursuant to this Contract.  Information obtained from an officer, agent, 
or employee of the County, or any other person shall not affect the risks or 
obligations assumed by the Contractor or relieve it from fulfilling any of the 
conditions of the Contract.  Each Bidder, prior to submitting their Bid, is 
responsible for inspecting the site and for reading and being thoroughly familiar 
with all of the documents comprising the Contract and Bid Document Package.  
The failure or omission of any Bidder to familiarize themselves shall in no way 
relieve any Bidder from any obligation in respect to their Bid. The Contractor shall 
inspect all easements and rights-of-way to insure that the County has obtained 
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all land and rights-of-way necessary for completion of the Work to be performed 
pursuant to the Contract.  The Contractor shall comply with all stipulations 
contained in easements acquired by the County.  If applicable to the Project, all 
easements and rights-of-way documents are available for inspection in the office 
of the GIS Department, 330 W. Ponce de Leon Avenue, Decatur, Georgia 30030.  
All work within the the State right-of- way must be coordinated with the Georgia 
Department of Transportation Area 1 Office at least seventy-two (72) hours in 
advance of any planned Work.  The Contractor shall not be entitled to damages 
and agrees not to make any claim against the County, its officials or employees 
for the failure to obtain necessary interests in land for this Project.  The 
Contractor shall accurately locate above-ground and below-ground utilities and 
structures which may be affected by the Project using whatever means may be 
appropriate. 
 
LOCAL SMALL BUSINESS ENTERPRISE ORDINANCE 
 
It is the objective of the Chief Executive Officer and Board of Commissioners of 
DeKalb County to provide maximum practicable opportunity for all businesses to 
participate in the performance of government contracts, including Local Small 
Business Enterprises (LSBE),.  The County’s Schedule of Local Small Business 
Enterprise Participation /and Letter of Intent to Perform as a Subcontractor or 
Provide Materials or Services (Exhibit B) are included in the ITB, along with 
sample report forms (Exhibit C).  The current DeKalb County List of Certified 
Vendors may be found on the County website at 
http://www.dekalbcountyga.gov/purchasing.   
 
For details concerning DeKalb County’s Local Small Business Enterprise 
Ordinance, contact the Department of Purchasing and Contracting, George 
Orlosky at gorlosky@dekalbcountyga.gov or (404) 371-6336. 
 
In order for a Bid to be considered, it is mandatory that the Schedule of Local 
Small Business Enterprise Participation and Letter of Intent to Perform as a 
Subcontractor or Provide Materials or Services (Exhibit B) be completed and 
submitted with the bid.  
 
FEDERAL WORK AUTHORIZATION PROGRAM PARTICIPATION 
 
All qualifying Contractors and Subcontractors performing work with DeKalb 
County, Georgia must register and participate in the federal work authorization 
program to verify the work eligibility information of new employees.  In order for a 
Bid to be considered, it is mandatory that the Bidder’s Affidavit of Compliance 
with O.C.G.A. §13-10-91 is included, completed and submitted with the Bid. 
 
 
 
 
 
 

http://www.dekalbcountyga.gov/purchasing
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ETHICS RULES 
 
To the extent that the Organizational Act, Section 22A, the Code of DeKalb 
County and the rules of Executive Order 2014-4 allow a gift, meal, travel 
expense, ticket, or anything else of value to be purchased for a CEO or 
employee by a contractor doing business with the County, the contractor must 
provide written disclosure, quarterly, of the exact nature and value of the 
purchase to the Chief Integrity Officer, if created, or the Finance Director or 
his/her designee.  Additionally, every contractor who conducts business with the 
County will receive a copy of these ethical rules at the time of execution of the 
contract. 
 
GEORGIA OPEN RECORDS ACT 
 
Contractors will be expected to comply with the applicable provisions of the 
Georgia Open Records Act, O.C.G.A. §50-18-70 et seq. 
 
FIRST SOURCE JOBS ORDINANCE 
 
The DeKalb County First Source Jobs Ordinance requires contractors or 
beneficiaries entering into any type of agreement with the County, including 
purchase orders, regardless of what they may be called, for the procurement or 
disposal of supplies, services, construction projects, professional or consultant 
services, which is funded in whole or part with County funds or County 
administered funds in which the contractor is to receive $50,000 or more in 
County expenditures or committed expenditures and recipient of urban 
redevelopment action grants or community development block funds 
administered in the amount of $50,000 or more make a good faith effort to hire 
DeKalb County residents for at least 50% of jobs using the First Source Registry 
(candidate database). The work to be performed under this contract is subject to 
the provisions of the DeKalb County First Source Jobs Ordinance.   
 
Please complete the First Source Jobs Ordinance Acknowledgement (Exhibit D) 
and New Employee Tracking Form (Exhibit E) and submitted with the 
responder’s bid. The County’s First Source Business Service Request Form 
(Exhibit F) and Employment Roster reporting form (Exhibit G) are included in the 
ITB.  For more information on the First Source Jobs Ordinance requirement, 
please contact DeKalb Workforce Development at www.dekalbworkforce.org or 
404-687-3400.  

http://www.dekalbworkforce.org/
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INVITATION NO. 16-100738 

 
BIDDER’S QUALIFICATION FORM 

 
Bidders must meet the following qualifications: 
 

I. INSTRUCTIONS: 
 

A. Bidder shall not attach information in lieu of completion of the form provided 
below.  All information requested by the County shall be provided.  Failure to 
do so may result in the bid being deemed nonresponsive.  
 

B. All questions must be answered in full. Failure to do so may result in the bid 
being deemed non-responsive. 

 
II. COMPANY EXPERIENCE – SIMILAR PROJECTS: 

 
A. Experience: 

 
1. Contractor shall provide evidence of having at least five (5) years 

operating as the same company. 
2. The Contractor shall have successfully completed three (3) projects of a 

similar size and character in the last three (3) years. 
3. A brief description of each project and a reference shall be included for 

each project listed.  As a minimum, the reference shall include an 
individual's name and position in the company with appropriate contact 
information. 

  



 

19 

 
#1  Project Name:           

 
Location:           

 
Project Owner:          

 
Owner's Address:          

 
Owner's Contact Person:         

 
Owner's Contact Person Phone Number:        

 
Owner's Email Address:         

 
Project description:          
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#2  Project Name:           

 
Location:           

 
Project Owner:          

 
Owner's Address:          

 
Owner's Contact Person:         

 
Owner's Contact Person Phone Number:        

 
Owner's Email Address:         

 
Project description:          
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#3  Project Name:           
 
Location:           

 
Project Owner:          

 
Owner's Address:          

 
Owner's Contact Person:         

 
Owner's Contact Person Phone Number:        

 
Owner's Email Address:         

 
Project description:          
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ITB No. 16-100738 
REFERENCE AND RELEASE FORM 

 
List at least three (3) references for the Prime bidder and each proposed subcontractor, (LSBE or non-
LSBE), using a separate Reference and Release Form for each. (Please make copies as necessary and 
submit with the Bid Document Package.) Provide the information requested in the form below for the 
contact person who will verify the contractor’s experience and ability to perform the type of services listed 
in the solicitation. 
Company Name Contract Period (Including Completion Date)  

 
Contact Person Name and Title 
 

Telephone Number  (include area code) 

Complete Primary Address 
 
 

City State Zip Code 

Email Address 
 

Fax Number (include area code) 
 

Project Name 

 
Company Name 
 

Contract Period (Including Completion Date)  

Contact Person Name and Title 
 

Telephone Number  (include area code) 

Complete Primary Address 
 
 

City State Zip Code 

Email Address 
 

Fax Number (include area code) 
 

Project Name 

 
Company Name 
 

Contract Period (Including Completion Date) 

Contact Person Name and Title 
 

Telephone Number  (include area code) 

Complete Primary Address 
 
 

City State Zip Code 

Email Address 
 

Fax Number (include area code) 
 

Project Name 

 
 

REFERENCE CHECK RELEASE STATEMENT 
You are authorized to contact the references provided above for purposes of this ITB. 
 
Signed _______________________________________ Title       
                 (Authorized Signature) 
 
Company Name ____________________________        Bidder         Subcontractor     Date    

  (Please check the appropriate box.)

      Please make copies as needed. 
 
 



ITB # 16-100738 
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SUBCONTRACTOR INFORMATION FORM 

The Bidder shall identify all proposed subcontractors who will be performing work under 
the proposed Contract.  The Bidder certifies that the following individuals, firms or 
businesses will be hired or awarded subcontracts for the indicated portions of the Work 
in the event that the Bidder is awarded the Contract.   
Please list all proposed Subcontractors below: 

1. TYPE OF WORK:    
______________________________________________________________________ 
Name 
 ,   ,   ,   
 Street Address                                        City                          State                             Zip 

 

2. TYPE OF WORK:    
______________________________________________________________________ 
Name 
 ,   ,   ,   
 Street Address                                          City                     State                                Zip 

 

3. TYPE OF WORK:    
______________________________________________________________________ 
Name 
 ,   ,   ,   
 Street Address                                          City                     State                                Zip 

 

4. TYPE OF WORK:    
______________________________________________________________________ 
Name 
 ,   ,   ,   
 Street Address                                         City                      State                   Zip 

(Make copies as necessary.)
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SCHEDULE OF LOCAL SMALL BUSINESS ENTERPRISE PARTICIPATION 

  TRACKING FORM 
 
The Chief Executive Officer and the Board of Commissioners of DeKalb County believe 
that it is important to encourage the participation of small and local businesses in the 
continuing business of County government; and that the participation of these types of 
businesses in procurement will strengthen the overall economic fabric of DeKalb 
County, contribute to the County’s economy and tax base, and provide employment to 
local residents.  Therefore, the Chief Executive Officer and the Board of Commissioners 
have made the success of local small businesses a permanent goal of DeKalb County 
by implementing the Local Small Business Enterprise Ordinance. 

 
PROVISIONS OF LOCAL SMALL BUSINESS ENTERPRISE (LSBE) ORDINANCE 

 
Amount of  LSBE Participation Required 

20% of  Total Award 
 

 Request For Proposals 
(RFP) 

Invitations To Bid  
(ITB) 

LSBE Within DeKalb  (LSBE-
DeKalb) 

Ten (10) Percentage 
Points 

Ten (10) Percent 
Preference 

LSBE Outside DeKalb (LSBE-
MSA) 

Five (5) Percentage 
Points 

Five (5) Percent 
Preference 

 
Certified Local Small Business Enterprises (LSBEs) located within DeKalb County and 
prime contractors utilizing LSBEs that are locally-based inside DeKalb County shall 
receive ten (10) percentage points in the initial evaluation of their response to any 
Request for Proposal and a ten (10) percent preference on all responses to any 
Invitation to Bid.  Certified LSBEs located outside of DeKalb County but within the ten 
(10) County Metropolitan Statistical Area (MSA) consisting of Cherokee, Clayton, Cobb, 
DeKalb, Douglas, Fayette, Fulton, Gwinnett, Henry and Rockdale Counties shall receive 
five (5) percentage points in the initial evaluation of their response to any Request for 
Proposal and a five (5) percent preference on all responses to any Invitation to Bid. 
 
For all qualified sealed solicitations, the Director of Purchasing and Contracting, DeKalb 
County Government, shall determine if the bidder/proposer has included written 
documentation showing that at least twenty percent (20%) of the total contract award 
will be performed by a certified LSBE.  This written documentation shall be in the form 
of a notarized Schedule of LSBE Participation (Attached hereto as Exhibit “A”.)  For all 
contracts, a signed letter of intent from all certified LSBEs describing the work, material, 
equipment and/or services to be performed or provided by the LSBE(s) and the agreed 
upon dollar value shall be due with the bid or proposal documents and included with 
Exhibit “A”.  The certified vendor list compiled by the Contract Compliance Division, 
Purchasing and Contracting Department, DeKalb County Government establishes the 
group of Certified LSBE’s from which the bidder/proposer must solicit subcontractors for 
LSBE participation.   
 
Contractors failing to meet the LSBE benchmark must document and demonstrate 
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Good Faith Efforts in accordance with the attached “Checklist for Good Faith Efforts” 
portion of “Exhibit A.” Failure to achieve the LSBE benchmark or demonstrate good faith 
efforts may result in a bid or proposal being rejected.  The notarized Schedule of LSBE 
Participation shall be due and submitted with each bid or proposal.  Failure to complete 
and submit the notarized Schedule of LSBE Participation will result in a bid or proposal 
being rejected. 
 
Upon award, Prime Contractors are required to submit a report detailing LSBE/Sub-
Contractor usage with each request for payment and not less than on a monthly basis.  
Prime Contractors are also required to certify that all sub-contractors have been paid 
within seven (7) days of the Prime’s receipt of payment from the County.  Failure to 
provide requested reports/documentation may constitute a material breach of contract, 
entitling the County to terminate the Contract for default or pursue other remedies.  
LSBE sub-contractors must submit a detailed report of their sub-contracting activity for 
each County contract they participate in.  Sample Report Forms are attached as Exhibit 
C.   
 
For eligible bids over $5,000,000.00, The Director of Purchasing and Contracting or 
designee will determine if the Mentor-Protégé provision of the Ordinance will apply. 
  
It is the objective of the Chief Executive Officer and Board of Commissioners of DeKalb 
County to provide maximum practicable opportunity for all businesses to participate in 
the performance of government contracts, including Local Small Business Enterprises 
(LSBE), To achieve this purpose, the County would like to track and record information 
about participating vendors.  The attached “Exhibit A,” also records who performs work 
and renders services to the County. Contractors are requested to indicate whether they 
are a LSBE, or and list the level of participation by subcontractors designated as such 
on each solicitation. 
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EXHIBIT A 
 

 SCHEDULE OF LOCAL SMALL BUSINESS ENTERPRISE PARTICIPATION  
OPPORTUNITY TRACKING FORM 

 
As specified, Bidders and Proposers are to present the details of LSBE, participation 
below: 
 
PRIME BIDDER/PROPOSER ____________         
 
SOLICITATION NUMBER:  ITB No. 16-100738 
TITLE OF UNIT OF WORK – Westfield Square Townhomes Water Main 
Replacement Project    
  
1. My firm, as the prime bidder/proposer on this unit of work, is a certified (check all 

that apply): 
____ LSBE-DeKalb      ____ LSBE-MSA      If you are a Certified 
LSBE, please indicate below the portion of work (including the percentage of the 
amount bid/proposal) that your firm will carry out directly: 
____________________________________. 
 

2. If the prime bidder/proposer is a joint venture, please describe below the nature 
of the joint venture and level of work and financial participation to be provided by 
the LSBE, or joint venture firm. 
________________________________________________________________
________________________________________________________________
__________ 

4.        List the LSBE, and/or subcontractors and/or firms (including suppliers) to be 
utilized in this contract, if awarded.  No changes can be made in the 
subcontractors listed below without the prior written approval of the County.  
Copy the following page and list additional subcontractors, if necessary.  Please 
attach a signed letter of intent from all certified LSBEs describing the work, 
materials, equipment or services to be performed and/or provided and the agreed 
upon dollar value.  A Letter of Intent form is attached hereto as Exhibit “B”. 
 
Name of Company 
 

 

Address  
 

Telephone 
 

 

Fax 
 

 

Contact Person 
 

 

Indicate all that apply and attach proof 
of certification:  
LSBE-DeKalb/LSBE-MSA 

 

Description of services to be performed 
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Percentage of work or estimated 
contract award amount to be performed 

 

 
Name of Company 
 

 

Address  
 

Telephone 
 

 

Fax 
 

 

Contact Person 
 

 

Indicate all that apply and attach proof 
of certification:  
LSBE-DeKalb/LSBE-MSA 

 

Description of services to be performed  
 

Percentage of work or estimated 
contract award amount to be performed 

 

 
Name of Company 
 

 

Address  
 

Telephone 
 

 

Fax 
 

 

Contact Person 
 

 

Indicate all that apply and attach proof 
of certification:  
LSBE-DeKalb/LSBE-MSA 

 

Description of services to be performed  
 

Percentage of work or estimated 
contract award amount to be performed 

 

 
Name of Company 
 

 

Address  
 

Telephone 
 

 

Fax 
 

 

Contact Person 
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Indicate all that apply and attach proof 
of certification:  
LSBE-DeKalb/LSBE-MSA 

 

Description of services to be performed  
 

Percentage of work or estimated 
contract award amount to be performed 
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DEKALB COUNTY 
CHECKLIST FOR GOOD FAITH EFFORTS 

 
A bidder/proposer that does not meet the County’s LSBE participation benchmark is required to submit 
documentation to support all “Yes” responses as proof of “good faith efforts.” Please indicate whether or not any 
of these actions were taken: 

 
 Yes No Description of Actions 

1
. 

  Advertisement for solicitation of LSBEs in general circulation media and trade 
association publications at least seven (7) calendar days prior to bid or proposal opening 
any and all sub-contractor opportunities.  Proof of advertisement must be submitted with 
the bid or proposal. 

2
. 

  Provided written notice to LSBEs that their interest in sub-contracting opportunities or 
furnishing supplies is solicited.  Provide a contact log showing the name, address, email 
and contact number (phone or fax) used to contact the proposed certified subcontractors, 
nature of work requested for quote, date of contact, the name and title of the person 
making the effort and the amount of the quoted price if one was obtained. 

3
. 

  Provided interested LSBEs with timely, adequate information about the plans, 
specification, and other such requirements of the contract to facilitate their quotation and 
conducted follow up to initial solicitations. 

4
. 

  Efforts made to divide the work for LSBE subcontracting areas likely to be successful 
and to identify portions of work available to LSBEs consistent with their availability. 
Include a list of divisions of work not subcontracted and the corresponding reasons for 
not including them.  The ability or desire of a bidder/proposer to perform the contract 
work with its own organization does not relieve it of the responsibility to make good faith 
efforts on all scopes of work subject to subcontracting. 

5
. 

  Efforts were made to assist potential LSBE subcontractors meet bonding, insurance, or 
other governmental contracting requirements.  Where feasible, facilitating the leasing of 
supplies or equipment when they are of such a specialized nature that the LSBE could not 
readily and economically obtain them in the marketplace. 

6
. 

  Communication with Contract Compliance seeking assistance in identifying available 
LSBEs. Provide Contract Compliance representative name and title. 

7
. 

  For all contracts, a signed letter of intent from all certified LSBEs describing the work, 
materials, equipment or services to be performed or provided by the LSBE(s) and the 
agreed upon dollar value shall be due with the bid or proposal documents. Provide 
subcontractor information as requested by forms provided by Contract Compliance. 

8
. 

  Other Actions (specify): 
 

 
Please explain all “no” answers above (by number): 
                                                                              

                                                 

              

                

____________________________________________________________________________________________

__________________________________________________________________________________________ 

This list is a guideline and by no means exhaustive.  The County will review these efforts, along with other 
documents, to assess the bidder/proposer’s efforts to meet the County’s LSBE Participation benchmark.  If you 
require assistance in identifying certified, bona fide LSBEs, please contact the Purchasing and Contracting 
Department, Felton Williams, Special Projects Manager at 404-371-6312.  A copy of the list of LSBEs certified by 
the DeKalb County Government, Purchasing and Contracting Department is available on our website at 
http://ww w.dekalbcountyga.gov/. 
 



 

30 

DEKALB COUNTY LOCAL SMALL BUSINESS ENTERPRISE 
SCHEDULE OF PARTICIPATION  

 
Bidder/Proposer Statement of Compliance 

 
Bidder(s)/Proposer(s) hereby state that they have read and understand the 

requirements and conditions as set forth in the objectives and that reasonable effort 
were made to support the County in providing the maximum practicable opportunity for 
the utilization of LSBEs consistent with the efficient and economical performance of this 
contract.  The Bidder and any subcontractors shall file compliance reports at reasonable 
times and intervals with the County in the form and to the extent prescribed by the 
Director of DeKalb County Purchasing and Contracting Department.  Compliance 
reports filed at such times as directed shall contain information as to the employment 
practices, policies, programs and statistics of Contractors and their subcontractors. 

 
1. Non-Discrimination Policy 

a. During the performance of this agreement, Contractor agrees to conform 
to the following Non-Discrimination Policy adopted by the County. 

b. Contractor shall not discriminate against any employee or applicant for 
employment because of race, color, religion, sex, national origin, or 
disability.  The Contractor will take action to ensure that applicants are 
employed, and the employees are treated during employment without 
regard to their race, color, religion, sex, national origin, or disability.  Such 
action shall include, but not be limited to, the following: 
(1) Employment, upgrading, demotion or transfer; recruitment or 

recruitment advertising; layoff or termination; rates of pay or other 
forms of compensation; and selection for training, including 
apprenticeship.  Contractor agrees to post in conspicuous places 
available to employees and applicants for employment, notices to 
be provided setting forth provisions of this non-discrimination 
clause. 

(2) Contractor shall, in all solicitations or advertisements for employees 
placed by or on behalf of Contractor; state that all qualified 
applicants will receive consideration for employment without regard 
to race, color, religion, sex, national origin, or disability. 

c. Without limiting the foregoing, Contractor shall not discriminate on the 
basis of disability in the admission or access to, or treatment or 
employment in, the programs and activities, which form the subject of the 
contract.  The Contractor will take action to ensure that applicants for 
participation in such programs and activities are considered without regard 
to disability.  Such action shall include, but not be limited to, the following: 
(1) Contractor agrees to post in conspicuous places available to 

participants in its programs and activities notices to be provided 
setting forth the provisions of this non-discrimination clause. 

(2) Contractor shall, in all solicitations or advertisements for programs 
or activities, which are the subject of the contract, state that all 
qualified applicants will receive consideration for participation 
without regard to disability. 
 

2. Commitment 
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The undersigned certifies that he/she has read, understands, and agrees to be 
bound by the bid specifications, including the accompanying Exhibits and other 
terms and conditions of the Invitation to Bid and/or Request for Proposal 
regarding LSBE utilization.  The undersigned further certifies that he/she is 
legally authorized by the bidder or responder to make the statements and 
representations in Exhibit A and that said statements and representations are 
true and correct to the best of his/her knowledge and belief.  The undersigned 
will enter into formal agreement(s) with the LSBE(s) listed in this Exhibit A, which 
are deemed by the owner to be legitimate and responsible LSBEs.  Said 
agreement(s) shall be for the work and contract with the County.  The 
undersigned understands and agrees that if any of the statements and 
representations are made by the Bidder knowing them to be false, or if there is a 
failure of the successful Bidder (i.e., Contractor) to implement any of the stated 
agreements, intentions, objectives, goals and commitments set forth herein 
without prior approval of the County, then in any such events the contractor’s act 
or failure to act, as the case may be, shall constitute a material breach of 
contract, entitling the County to terminate the Contract for default.  The right to so 
terminate shall be in addition to, and not in lieu of, any other rights and remedies 
the County may have for other defaults under the Contract.  Additionally, the 
Contractor will be subject to the loss of any future contract awards by the County 
for a period of one year. 
 
Firm Name (Please Print): 
________________________________________________________________ 
 
Firm’s Officer: 
___________________________________________________________ 

 (Authorized Signature and Title Required)    
 Date 
  

Sworn to and Subscribed to before me this ____ day 
of_______________, 20__. 
 
___________________________________________________________ 
Notary Public 
 
My Commission Expires: 
_______________________________________________ 
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 EXHIBIT B 
LETTER OF INTENT TO PERFORM AS A SUBCONTRACTOR 

PROVIDING MATERIALS OR SERVICES 
 

Instructions: 
 
1.   Complete the form in its entirety and submit with bid documents. 
 
2.  Please be advised that LSBEs cannot be removed from a project without pre-

approval from    Contract Compliance. 
 
3. Executed contracts between the Prime and LSBEs must be submitted with the bid 

documents.  Such contracts shall include a statement that the contract will become 
effective only upon approval of the contract between the County and the Prime. 

 
To:___________________________________________________________________
 (Name of Prime Contractor Firm) 

 
From:                                   � LSBE –DeKalb   � LSBE –MSA   

(Name of Subcontractor Firm)                                         (Check all that apply) 
 

ITB Number: 16-100738          
Project Name: Westfield Square Townhomes Water Main Replacement Project 
    
 
The undersigned subcontractor is prepared to perform the following described work or 
provide materials or services in connection with the above project (specify in detail 
particular work items, materials, or services to be performed or provided). 

Description of Materials or Services 

Project 
Commence 

Date 

% of 
Contract 
Award 

Estimated 
Dollar 

Amount 

        

        

        
 
Prime Contractor     Sub-contractor 
 
Signature: _________________________ Signature: ______________________ 

 
Title: _____________________________ Title: ___________________________ 
 
Date: _____________________________ Date: ___________________________ 
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EXHIBIT D 
 

First Source Jobs Ordinance Acknowledgement 
 

Contract No.________________________ 
 
 
 
The DeKalb County First Source Ordinance requires contractors or beneficiaries of 
eligible projects entering into any type of agreement with the County, including purchase 
orders, regardless of what they may be called, for the procurement or disposal of 
supplies, services, construction projects, professional or consultant services, which is 
funded in whole or part with County funds or County administered funds in which the 
contractor is to receive $50,000 or more in County expenditures or committed 
expenditures and recipient of urban redevelopment action grants or community 
development block funds administered in the amount of $50,000 or more to make a 
good faith effort to hire DeKalb County residents for at least 50% of jobs created using 
the First Source Registry (candidate database) within one hundred twenty (120) days of 
contract execution. The work to be performed under this contract is subject to the 
provisions of the DeKalb County First Source Jobs Ordinance.  All contractors will be 
asked to submit an Employment Roster and/or copies of active payroll registers on a 
monthly basis to verify compliance.  The undersigned acknowledges and agrees to 
comply with the provisions of the DeKalb County First Source Jobs Ordinance. 
 
 
CONTRACTOR OR BENEFICIARY INFORMATION: 
 
       
Contractor or Beneficiary Name (Signature) 
 
       
Contractor or Beneficiary Name (Printed)  
 
       
Title 
 
       
Telephone 
       
Email       
_______________________________________ 
Name of Business  
 
Please answer the following questions: 
 

1. How many job openings do you anticipate filling related to this contract?  _____   
 

2. How many incumbents/existing employees will retain jobs due to this contract?  
DeKalb Residents: _____ Non-DeKalb Residents: _____ 
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EXHIBIT E 
. 

NEW EMPLOYEE TRACKING FORM 
 
Name of Bidder_______________________________________________________________ 

Address______________________________________________________________________ 

E-Mail_______________________________________________________________________ 

Phone 

Number_____________________________________________________________________ 

Fax Number___________________________________________________________________ 

 

Do you anticipate hiring from the First Source Candidate Registry?  Y or N (Circle one) 
If so, the approximate number of employees you anticipate hiring: 
_____________________________ 
 

 
Type of Position (s) you anticipate hiring: 
(List position title, one position per line) 

Attach job description per job title: 
 

 
The number you 
anticipate hiring: 

 
Timeline 
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Exhibit F 
 

BUSINESS SERVICE REQUEST FORM 
 

 Please note: We need one form completed for each position that you have available. 
  
 DATE:        FEDERAL TAX ID:     
 

COMPANY NAME:     WEBSITE:      
 
ADDRESS:               

 
(WORKSITE ADDRESS IF DIFFERENT):         
 
CONTACT NAME:              

 
CONTACT PHONE:      CONTACT FAX:      
 
CONTACT E-MAIL ADDRESS:            
 
Are you a private employment agency or staffing agency?  YES NO 
 

 
  
JOB DESCRIPTION:  (PLEASE INCLUDE A COPY OF JOB DESCRIPTION) 
 

 
POSITION TITLE: ____________________________________________________________________________   

 
NUMBER OF POSITIONS AVAILABLE:_________   TARGET START DATE:__________   
 
WEEKLY WORK HOURS:       20-30 hours             30-40 hours              Other   
 
SPECIFIC WORK SCHEDULE:_________________________________________________________________ 

 
SALARY RATE(OR RANGE):   
 
PERM           TEMP           TEMP-TO-PERM           SEASONAL                     

 
PUBLIC TRANSPORTATION ACCESSIBILITY       YES                NO  
 
IF SCREENINGS ARE REQUIRED, SELECT ALL THAT APPLY: 

CREDIT   DRUG   MVR   BACKGROUND   OTHER ____________________________ 
 

 
Please return form to:  Business Relations Unit (First Source)  

                                                       774 Jordan Lane Bldg. #4 
                                                       Decatur, Ga.  30033 
 Phone: (404) 687-3400 
                                                       FirstSourceJobs@dekalbcountyga.gov 
  

 

mailto:FirstSourceJobs@dekalbcountyga.gov
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EXHIBIT G 
EMPLOYMENT ROSTER 

DeKalb County 1st Source Jobs Ordinance 
 

Contract Number:  
______________________ 

          

Project 
Name:________________________ 

      

Contractor: 
___________________________ 

   Date: 
_______________________ 

 

Name Position:  Start 
Date 

Georgia 
County of 
Residency 

% of Time Dedicated to 
this Project 

Hired for 
this 
Project? 
(yes/no) 
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CERTIFICATE OF CORPORATE BIDDER 

 
 
I,                                                             (insert name of the Corporate Secretary), 
certify that I am Secretary of the corporation named as Bidder herein, same 
being organized and incorporated to do business under the laws of the State of 
_____; that  _________________________ (insert name of individual signing the 
Bid) who executed this Bid on behalf of the Bidder was, then and there,                 
        (insert title of individuals signing the Bid) and that said Bid was 
duly signed by said officer for and on behalf of said corporation, pursuant to the 
authority of its governing body and within the scope of its corporate powers. 
 
I further certify that the names and addresses of the owners of all outstanding 
stock of said corporation as of this date are as follows: 
             
 
             
 
             
 
             
 
             
 
 
This                 day of                                          , 20       . 
 
 

 By: ______________________________(Corporate Seal) 
      Secretary 
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CERTIFICATE OF AUTHORITY – JOINT VENTURE 
(Separate Certificate to be submitted by each joint venture partner) 
 
I,                                                     ,(1) certify that:  

1. I am the __________________________________________________(2)  
of _______________________________________________________,(3) 
 (hereinafter “Venturer”); 

 
2. Venturer is a partner and participant in the joint venture having submitted 

the Invitation to Bid or Request for Proposal No. 
_______________________ ______for 
___________________________________________________________ 
   (insert Project Name); 

 
3. Venturer is organized and incorporated to do business under the laws of 

the State of ____________________________________________; and 
 
4. Said Invitation to Bid or Request for Proposal No.________________ was 

duly signed by said officer for and on behalf of said Venturer and the 
Contractor pursuant to the authority of the governing body of each and 
within the scope of its corporate powers. 
 

I further certify that the names and addresses of the owners of all the outstanding 
stock or ownership interest in Venturer as of this date are as follows: 
________________________________________________________________ 
________________________________________________________________ 
________________________________________________________________ 
 
 
 
This                day of                                          , 20       . 
 

By: 
________________________________  

     Signature of Person Executing Certification 
 
INSTRUCTIONS FOR COMPLETION OF THIS CERTIFICATE: 
1.  Name of secretary (if Venturer is a corporation), or Manager or CEO (if 

Venturer is a    LLP) of Venturer. 
2.  Title of person executing Certification. 
3.  Name of joint venture partner. 
 
 
COPY THIS FORM AND SUBMIT SEPARATE CERTIFICATES FOR EACH 
JOINT VENTURE PARTNER WITH THE BID OR PROPOSAL.
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BIDDER’S AFFIDAVIT OF COMPLIANCE WITH O.C.G.A. §13-10-91 
  

By executing this affidavit, the undersigned verifies its compliance with O.C.G.A. 
§ 13-10-91, as amended, stating affirmatively that the Bidder submitting a Bid to 
DEKALB COUNTY, GA, a political subdivision of the State of Georgia, has registered 
with and is participating in a federal work authorization program, commonly known as 
E-Verify, or any subsequent replacement program, in accordance with the applicable 
provisions and deadlines established in O.C.G.A. § 13-10-91, as amended.  The 
undersigned further verifies that it will continue to use the federal work authorization 
program for the Contract Term, and it will only contract with Subcontractors who have 
registered for the federal work authorization program. The undersigned hereby attests 
that its federal work authorization user identification number and date of authorization 
are as follows: 
 
 
_____________________________________________ 
Federal Work Authorization User Identification Number 
 
_________________________________ 
Date of Authorization  
 
_____________________________________________ 
Name of Contractor   
 
Name of Project: ITB 16-100738 Westfield Square Townhomes Water Main 
Replacement Project 
 
DeKalb County, Georgia_________________________ 
Name of Public Employer  
 
I hereby declare under penalty of perjury that the foregoing is true and correct. 
Executed on ______, ___, 20__   in ________________(city), ______(state). 
 
By:_________________________________ 
Signature of Authorized Officer or Agent 
 
____________________________________________ 
Printed Name and Title of Authorized Officer or Agent  

 
Subscribed and Sworn before me on this the   
____ day of ______________, 20__.      
 
_________________________________ 
NOTARY PUBLIC 
My Commission Expires: 
_________________________________ 
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 BID BOND 
 
KNOW ALL MEN BY THESE PRESENTS, that we,      
             
(hereinafter called the Principal) and        
            
  (hereinafter called the Surety), a corporation chartered and existing under 
the laws of the State of                                                with its principal offices in 
the City of                                              ___________and listed in the Federal 
Register and licensed to write surety bonds in the State of Georgia, are held and 
firmly bound unto DeKalb County, Georgia, in the full and just sum of   
           Dollars ($                               
) good and lawful money of the United States of America, to be paid upon 
demand of DeKalb County, Georgia, to which payment well and truly to be made, 
we bind ourselves, our heirs, executors, administrators, and assigns, jointly and 
severally and firmly by these presents. 
 
WHEREAS, the Principal is about to submit, or has submitted to DeKalb County, 
Georgia, a Bid for (ITB No. 16-100738 Westfield Square Townhomes Water 
Main Replacement Project). 
 
WHEREAS, the Principal desires to file this Bond in accordance with law to 
accompany this Bid. 
 
NOW, THEREFORE, the conditions of this obligation are such that if the Bid be 
accepted within sixty (60) days of the Bid opening, the Principal shall execute a 
Contract in accordance with the Bid and upon the terms, conditions, and prices 
set forth therein, and in the form and manner required by DeKalb County, 
Georgia, and within ten (10) days from the date of Notice of Award of the 
Contract, execute a sufficient and satisfactory Performance Bond and Payment 
Bond payable to DeKalb County, Georgia, each in an amount of one hundred 
percent (100%) of the total Contract Price, in form and with security satisfactory 
to DeKalb County and furnish satisfactory proof of the insurance required, then 
this obligation to be void; otherwise, to be and remain in full force and virtue in 
law; and the Surety shall, upon failure of the Principal to comply with any or all of 
the foregoing requirements within the time specified above, immediately pay to 
the aforesaid DeKalb County, Georgia, upon demand, the amount hereof in good 
and lawful money of the United States of America, not as a penalty, but as 
liquidated damages. 
 
IN TESTIMONY THEREOF, the Principal and Surety have caused these 
presents to be duly signed and sealed this                day of                                    
, 20       . 
 
PRINCIPAL 

                                                                      
By: _______________________________ (SEAL) 



 

 

      Signature of Principal 
 
_________________________________________ 
Print Name and Title of Authorized Signer 
 
_________________________________________ 
Print Name of Principal Business 
 
ATTEST: 
 
_________________________________________ 
Corporate Secretary 
 
SURETY  
 
By: ________________________________(SEAL) 
     Signature of Surety (by Power of Attorney) 
 
_________________________________________ 
Print Name and Title of Authorized Signer 
 
_________________________________________ 
Print Name of Surety Business 
 
WITNESS: 
 
________________________________________ 
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STATE OF GEORGIA 
COUNTY OF DEKALB 
 

CONTRACTOR AFFIDAVIT AND 
OATH OF SUCCESSFUL BIDDER 

 
 Personally appeared before me, the undersigned officer, duly authorized 
to administer oaths, _________________________, (insert name), who, after 
being duly sworn, deposes as follows: 
 
I, _____________________________, (insert name), am a competent adult, and 
I have personal knowledge of the facts set forth in this Affidavit and Oath which I 
make for any lawful use or purpose. 
 
  I, ____________________________(insert name) swear or affirm that I have 
not prevented or attempted to prevent competition in bidding or submitting a 
proposal for this Project by any means whatsoever. I swear or affirm that I have 
not prevented or endeavored to prevent anyone from making a Bid for this 
Project by any means whatsoever, I swear I have not caused or induced any 
other person to withdraw a Bid for this Project.  I swear or affirm that I have not 
violated O.C.G.A. §36-91-21(d) in any way, directly or indirectly.  
I hereby declare under penalty of perjury that the foregoing is true and correct.  
Executed on _____________ ___, 20__ in __________________(city), 
______(state). 
 
 
      By: 
________________________________ 
       Signature  
 
     
 ____________________________________ 
  Print Name of Affiant 
 
     
 ____________________________________ 
  Print Title of Affiant 
 
 
Subscribed and Sworn before me on this the 
______ day of ______________, 20______.      
 
___________________________________ 
NOTARY PUBLIC 
 
My Commission Expires: 
 
________________________________ 



 

 

 

 

 

 

 

 

 

 

EXHIBIT 1 

SAMPLE CONTRACT 
  



 

 

 

CONTRACT  
FOR 

CONSTRUCTION 
SERVICES 

      
BETWEEN 

DEKALB COUNTY, GEORGIA 
AND 

 
__________________________ 

 
INVITATION NO. 16-100738 

 
Westfield Square Townhomes Water Main 

Replacement Project 
 

DEKALB COUNTY, GEORGIA 
1300 Commerce Drive 

Decatur, Georgia 30030 
 
 
 
 
 

(Contact Information to be Inserted Here) 
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STATE OF GEORGIA 
COUNTY OF DEKALB 

 
CONTRACT FOR SERVICES 

 
THIS CONTRACT, made as of this ____day of ________________, 20___, 
(hereinafter called the “execution date”) by and between, DEKALB COUNTY, a 
political subdivision of the State of Georgia (hereinafter called the “County”) and 
________________, a ____________organized pursuant to the laws of the State 
of _____________(hereinafter called the “Contractor”). 

 
I.  SCOPE OF WORK 

 
A. The term “Work” means the labor, materials, equipment, tools, machinery, 

testing, temporary services and utilities, supervision, administration, 
coordination, planning, insurance, bonds, transportation, security, and all 
other services and things necessary to provide the County with the 
improvements, features, and functions in strict conformity with the 
General Requirements attached hereto as Attachment A, and as 
described in the Specifications included in the Bid Document Package. 
The Contractor agrees to complete the Work in a good, firm, substantial 
and workmanlike manner in strict conformity with this Contract. 

 
1. The Work under this Contract generally consists of replacing 

existing lift stations in DeKalb County, Georgia with new packaged, 
duplex lift stations.  Ancillary activities include: 

a. Construction of a concrete support pad for the lift station; 
b. Installation of suction and discharge piping; 
c. Installation of flow meter and vault; 
d. Installation of back-up pump system and concrete pad; 
e. Miscellaneous site work and demolition; 
f. Routing instrument and electrical conduits; and 
g. Connecting to the existing SCADA system. 

  
B. Unless otherwise stipulated, the Contractor shall furnish all of the Work in 

accordance with the Contract and all incidental work necessary to 
complete the Project in an acceptable manner, ready for use, occupancy, 
or operation by the County.  The Contractor shall be responsible for all the 
Work and every part thereof. 

 
II. TIME, TERM AND LIQUIDATED DAMAGES 

 
A. Contract Time.  The Contractor shall commence the Project under this 

Contract within ten (10) days from the date of acknowledgement of the 
Notice to Proceed. Contractor shall fully complete the Work within Three 
Hundred Sixty-Five (365) calendar days from and including the date of 
acknowledgement of the Notice to Proceed.  If the Change Order only 
seeks to extend the Contract Time, it may be approved and executed by 
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the DeKalb County Chief Executive Officer or his/her designee and the 
Contractor in accordance with the terms of this Contract. 
 

B. Contract Term.  As required by O.C.G.A. §36-60-13 this Contract shall 
commence within ten (10) days from the date of acknowledgement of the 
Notice to Proceed.  This Contract shall (i) terminate without further 
obligation on the part of the County each and every December 31st, as 
required by O.C.G.A. § 36-60-13, as amended, unless terminated earlier 
in accordance with the termination provisions of this Contract; (ii) 
automatically renew on each January 1st unless terminated in accordance 
with the termination provisions of this Contract; and (iii) terminate 
absolutely with no further renewals, on December 31, 2017, unless 
extended by Change Order adopted and approved by the DeKalb 
County Governing Authority and the Contractor in accordance with 
the terms of this Contract. 
 

C. Liquidated Damages. The Contractor acknowledges that time is of the 
essence with respect to the Work governed by this Contract.  Contractor 
acknowledges and recognizes that if it fails to achieve Substantial 
Completion of any portion of the Work within the Contract Time as may be 
extended in accordance with the terms of this Contract, the County will 
sustain substantial losses as a result of such failure.  The Contractor 
further acknowledges that the County will suffer damages that are difficult 
if not impossible to accurately estimate. Contractor shall pay liquidated 
damages of one thousand No/100ths Dollars ($1,000.00) for each day 
that Substantial Completion of the Work is delayed past the Contract 
Time.  The Contractor agrees that the foregoing rate is a reasonable pre-
estimate of the probable damages that the County will suffer if Substantial 
Completion is delayed, and said daily rate is intended to compensate the 
County for its damages and is not intended to penalize the Contractor for 
its delay. The County may deduct such liquidated damages from any 
unpaid amounts then or thereafter due the Contractor under this Contract.  
Any liquidated damages not deducted from any unpaid amounts due the 
Contractor are payable to the County at the County’s demand, together 
with interest from the date of the demand at a rate equal to seven percent 
(7%) per annum.  

 
III. PAYMENT 

 
A. Contract Price.  As full payment for the faithful performance of this 

Contract, the County shall pay the Contractor the Contract Price, which is 
an amount not to exceed____________ Dollars ($_________), unless 
changed by written Change Order in accordance with the terms of this 
Contract.  The County’s Chief Executive Officer or his/her designee shall 
have authority to approve all change orders to contracts up to an absolute 
value of 20% of the original contract, provided the total change order 
amount is less than $100,000.00. If the original contract or purchase order 
price does not exceed $100,000.00, but the Change Order will make the 
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total price of the contract exceed $100,000.00, then the change order 
requires approval by official action of the Governing Authority.  Change 
Orders to contracts that did not require official action of the Governing 
Authority upon the original execution thereof and which amend the scope 
of work, term, time, and/or total cost not exceeding $100,000 may be 
approved by the Chief Executive Officer or his designees in the same 
manner as the original contract.  
 

B. Retainage and Partial Payments.  Partial payments to the Contractor 
shall be made monthly, based on the value of Work completed as 
determined by the County, plus the value of materials and equipment 
suitably stored, insured and protected at the construction site. The 
Contractor shall submit a payment request for Work completed during the 
preceding calendar month to DWM for review and approval on or before 
last day of each month. The Project Manager or Designated 
Representative must submit a letter to DWM stating that the Work is 
complete and has been done satisfactorily.  The approved amount, less 
retainage, shall be paid to the Contractor thirty (30) days after the date the 
approved payment request is received by the County Finance 
Department.  If a payment request is not approved by the County, then no 
payment shall be made to the Contractor until after the Project Manager or 
Designated Representative has submitted the stated letter. The amount of 
retainage shall be as follows: 

 
(1) Ten percent (10%) of each partial payment shall be withheld as 

retainage until the value of fifty percent (50%) of the Contract Price, 
including Change Orders and other authorized additions provided in 
the Contract, is due; 

  
(2) When fifty percent (50%) of the Contract Price, as described above, 

becomes due and the manner of completion of the Work and its 
progress, quality, schedule are reasonably satisfactory to the 
County, and there are no outstanding claims by the Contractor, 
Subcontractors, lower tier subcontractors, as that term is defined by 
state law, or Suppliers, the withholding of retainage shall be 
discontinued. 

 
(3) If after discontinuing retainage, the County determines that the 

Work is unsatisfactory or has fallen behind schedule, withholding of 
ten percent (10%) of each request for payment may be resumed.  
When the Work has reached Substantial Completion and the 
County determines the Work to be reasonably acceptable, the 
Contractor shall submit an invoice or other documents as may be 
required and receive payment of retainage within thirty (30) days.  If 
minor items remain incomplete at that time, an amount equal to two 
hundred percent (200%) of the value of each item, as determined 
by the County, shall be withheld until such items are completed. 
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(4) The Contractor shall within ten (10) days from the Contractor’s 
receipt of each payment from the County pass through payments to 
Subcontractors and shall reduce each Subcontractor’s retainage in 
the same manner as the Contractor’s retainage is reduced by the 
County.  The Subcontractor shall, within ten (10) days from the 
Subcontractor’s receipt of payment, pass through payments to 
lower tier subcontractors and shall reduce each lower tier 
subcontractor’s retainage in the same manner as the 
Subcontractor’s retainage is reduced.  

 
(5) Contractor and County agree to abide by all applicable provisions 

of Georgia state law concerning retainage, including but not limited 
to O.C.G.A. §§ 13-10-80 and 13-10-81.  If the terms of this contract 
concerning retainage conflict with state law, state law governs. 

 
C. Payment Requests and Invoices.  Payment Requests and invoice(s) 

must be submitted as follows: 
 
(1) Original(s) must be submitted to: 
 

DeKalb County, Georgia 
Accounting Services 
1300 Commerce Drive, 3rd Floor 
Decatur, Georgia 30030 

 
(2) A copy must be submitted to: 
 Department of Watershed Management 

1641 Roadhaven Drive 
 Stone Mountain, Georgia 30083 
 
(3) A copy must be submitted with completed Prime Contractor Local 

Small Business Enterprise (“LSBE”) Utilization Report and LSBE 
Subcontractor Report to: 

 
DeKalb County Department of Purchasing & Contracting 
1300 Commerce Drive, 2nd Floor 
Decatur, Georgia 30030 

 
D. Title.  All equipment, materials, and Work covered by partial payments 

shall, upon payment thereof, become the sole property of the County, but 
this provision shall not be construed as relieving the Contractor from the 
sole responsibility for the care and protection of equipment, materials, and 
Work upon which payments have been made, or the restoration of any 
damaged Work. 
 

E. Final Payment.  Within sixty (60) days after the Work is fully completed 
and accepted by the County, the balance due hereunder shall be paid; 
provided, however, that final payment shall not be made until said 
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Contractor shall have completed all Work necessary and reasonably 
incidental to the Contract, including final cleanup and restoration.  
Acceptance of the Work and the making of final payment shall not 
constitute a waiver of any claims by the County. All claims by the 
Contractor for breach of contract, violation of state or federal law, or 
compensation and extensions of time shall be submitted in writing to the 
Chief Executive Officer within sixty (60) days after completion and 
acceptance of the Work as herein provided, or all such claims shall be 
forever barred.   
 

IV. NOTICE 
 

Any notice or consent required to be given by or on behalf of any party 
hereto to any other party hereto shall be in writing and shall be sent to the 
County’s Chief Executive Officer and the Executive Assistant or to the Contractor 
or his authorized representative on the work site by (a) registered or certified 
United States mail, return receipt requested, postage prepaid, (b) personal 
delivery, or (c) overnight courier service. All notices sent to the addresses listed 
below shall be binding unless said address is changed in writing no less than 
fourteen (14) days before such notice is sent.    Future changes in address shall 
be effective upon written notice being given by the Contractor to the County’s 
Executive Assistant or by the County to the Contractor’s authorized 
representative via certified first class U.S. mail, return receipt requested.  Such 
notices will be addressed as follows: 

 
If to the County:    
  Chief Executive Officer 
  Maloof Building 
  1300 Commerce Drive 

6th Floor 
  Decatur, Georgia  30030 
 
  and 

 
Executive Assistant 
1300 Commerce Drive 
6th Floor 
Decatur, Georgia 30030 

With a copy to:  Director of the Department of Purchasing and 
Contracting  
1300 Commerce Drive, 2nd Floor 
Decatur, Georgia 30030 

 With a copy to: Department of Watershed Management 
1641 Roadhaven Drive 

 Stone Mountain, Georgia 30083 
 

           If to the Contractor:   
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With a copy to:  (Insert Contractor name and address) 
 

V.  FEDERAL WORK AUTHORIZATION 
 
A. Pursuant to O.C.G.A. §13-10-91, the County cannot enter into a contract 

for the physical performance of services unless the Contractor, its 
Subcontractor(s) and sub-subcontractor(s), as that term is defined by state 
law, register and participate in the Federal Work Authorization Program to 
verify specific information on all new employees.     
 

B. Contractor certifies that it has complied and will continue to comply 
throughout the Contract Term with O.C.G.A. §13-10-91 and any related 
and applicable Georgia Department of Labor Rule. 
 

C. Contractor agrees to sign an affidavit evidencing its compliance with 
O.C.G.A. §13-10-91.  The Contractor’s Affidavit is attached to this 
Contract as Attachment B. 
 

D. Contractor agrees that in the event it employs or contracts with any 
Subcontractor(s) in connection with this Contract, Contractor will secure 
from each Subcontractor an affidavit that certifies the Subcontractor’s 
current and continuing compliance with O.C.G.A. §13-10-91 throughout 
the Contract Term.  Any signed Subcontractor Affidavit(s) obtained in 
connection with this Contract shall be attached hereto as Attachment C. 

 
E. Each Subcontractor agrees that in the event it employs or contracts with 

any sub-subcontractor(s), each Subcontractor will secure from each sub-
subcontractor an affidavit that certifies the sub-subcontractor’s current and 
continuing compliance with  O.C.G.A. §13-10-91 throughout the Contract 
Term.  Any signed Sub-Subcontractor Affidavit(s) obtained in 
connection with this Contract shall be attached hereto as Attachment D. 

 
VI. CORPORATE AUTHORITY 

 
Contractor agrees to execute the Certificate of Corporate Authority, 

attached hereto as Attachment E. The officials of the Contractor executing this 
Contract are duly and properly in office and are fully authorized and empowered 
to execute the same for and on behalf of the Contractor.  Contractor warrants 
that it has all requisite power and authority to enter into and perform its 
obligations under this Contract, and that the execution and delivery by the 
Contractor of this Contract and the compliance by the Contractor with all of the 
provisions of this Contract (i) is within the purposes, powers, and authority of the 
Contractor; (ii) has been done in full compliance with applicable law and has 
been approved by the governing body of the Contractor and is legal and will not 
conflict with or constitute on the part of the Contractor a violation of or a breach 
of or a default under any indenture, mortgage, security deed, pledge, note, lease, 
loan, or installment sale agreement, contract, or other agreement or instrument to 
which the Contractor is a party or by which the Contractor is otherwise subject or 
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bound, or any license, judgment, decree, law, statute, order, writ, injunction, 
demand, rule, or regulation of any court or governmental agency or body having 
jurisdiction over the Contractor; and (iii) has been duly authorized by all 
necessary action on the part of the Contractor.  This Contract is the valid, legal, 
binding and enforceable obligation of the Contractor.    
 

VII. PERFORMANCE AND PAYMENT BONDS AND INSURANCE 
REQUIREMENTS 

 
A. Within ten (10) days from the date of Notice of Award of this Contract, the 

Contractor, as principal, shall give a Contract Performance Bond, 
attached hereto as Attachment F and a Payment Bond, attached hereto 
as Attachment G, each in the amount of $    for the 
use of all persons doing work or furnishing skills, tools, machinery, or 
materials under or for the purpose of this Contract, in accordance with the 
applicable provisions of Georgia state law, including but not limited to, 
O.C.G.A. §13-10-1 and §36-91-21 et seq.  The bonds shall be 
underwritten by a surety company licensed to write bonds in the State of 
Georgia, listed in the most current U.S. Treasury Circular No. 570, and 
which have a current A.M. Best rating of "A" (Excellent) with a Financial 
Size Category of XII or better. The life of these bonds shall extend 
throughout the Contract Term including a sixty (60) day maintenance 
period (where applicable) and a twelve-month guarantee period after the 
completion of Work performed under this Contract.  The bonds shall be 
issued on the forms provided by the County as part of this Contract.  
  

B. It is further agreed between the parties hereto that if at any time after the 
execution of this Contract and the surety bonds, the County shall deem 
the surety or sureties upon such bonds to be unsatisfactory, or if, for any 
reason, such bonds cease to be adequate to cover the performance of the 
Work, the Contractor shall, at its sole expense and within five (5) days 
after the receipt of notice from the County to do so, furnish additional bond 
or bonds in such form and amount and with such surety or sureties as 
shall be satisfactory to the County. 

 
VIII. CERTIFICATES OF INSURANCE AND INSURANCE REQUIREMENTS 

 
A. The Contractor shall, without expense to the County, provide certificates 

of insurance, and copies of signed insurance policies including 
declarations pages from companies that are authorized to engage in the 
insurance business in the state of Georgia and are otherwise acceptable 
to the County Finance Director or his/her designee, providing insurance 
coverage as follows:  

 
1. Statutory Workers Compensation Insurance. 
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2. Comprehensive Automobile Liability Insurance with form 
coverage for all owned, non-owned and hired vehicles with 
combined single limit of $500,000. 

 
 B. Certificates of Insurance must be executed in accordance with the  
  following provisions: 
 

1. Certificates to contain policy number, policy limits, and policy 
expiration date of all policies issued in accordance with this 
Contract; 

 
2. Certificates to contain the location and operations to which the 

insurance applies; 
 

3. Certificates to contain a specific statement that blasting coverage is 
included to the extent to which such risk is present; 

 
   4. Certificates to contain Contractor’s protective coverage for any 

Subcontractor’s operations; 
 
   5. Certificates to contain Contractor’s contractual liability insurance 

coverage; 
 
   6. Certificates are to be issued to: 
 

DeKalb County, Georgia 
Director of Purchasing & Contracting 
The Maloof Center, 2nd Floor 
1300 Commerce Drive  
Decatur, Georgia 30030. 

 
C. The Contractor shall be wholly responsible for securing certificates of 

insurance coverage as set forth above from all Subcontractors who are 
engaged in this Work. 

 
D. The Contractor agrees to carry statutory Workers Compensation 

Insurance and to have all Subcontractors likewise carry statutory Workers 
Compensation Insurance. 

 
E.     The following language must be included on the policy: 
 

1. The loss, if any, is to be made adjustable with and payable to 
DeKalb County as trustee for the insured and Contractors and 
Subcontractors as their interests may appear. 

2. Insurance shall be written by a company licensed to do business in 
the State of Georgia. 
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3. The Contractor shall furnish evidence of coverage to the County.  
The form of the policy shall be Completed Value Builder’s Risk 
Form. 

4. If after loss no special agreement is made, replacement of injured 
work shall be ordered and executed as provided for changes in the 
Work. 

 
F. Certificates shall state that the policy or policies shall not expire, be 

cancelled or altered without at least sixty (60) days prior written notice to 
the County.  Policies and Certificates of Insurance listing the County and 
its officers as additional insureds (except for workers’ compensation 
insurance) shall conform to all terms and conditions (including coverage of 
the indemnification and hold harmless agreement) contained in this 
Contract.  

 
G. The Contractor agrees to name the County and its officers as additional 

insured on the commercial general liability insurance, using the ISO 
Additional Insured Endorsement forms CG20101001 (ongoing operations) 
and CG20371001 (products-completed operations) forms, or form(s) 
providing equivalent coverage. 

 
H. Certificates of Insurance must contain the policy number, policy limits, and 

policy expiration date of all policies issued in accordance with this 
Contract; the location and operations to which the insurance applies.  
Certificates must be provided annually for the duration of the project.  If 
applicable, a specific statement must be included that blasting coverage is 
included to the extent such risk is present; that Contractor’s protective 
coverage applies to any Subcontractor’s operations; and Contractor’s 
contractual liability insurance coverage applies to any Subcontractor.   

 
I. This insurance for the County as the additional insured shall be as broad 

as the coverage provided for the named-insured Contractor.  It shall apply 
as primary insurance before any other insurance or self-insurance, 
including any deductible, non-contributory, and waiver of subrogation 
provided to the County as the additional insured.     

 
J. The Contractor shall be wholly responsible for securing certificates of 

insurance coverage as set forth above from all Subcontractors who are 
engaged in the Work.  

 
K. If the County shall so request, the Contractor will furnish the County for its 

inspection and approval such policies of insurance with all endorsements, 
or confirmed specimens thereof certified by the insurance company to be 
true and correct copies.  

 
L. Such certificates should be sent to the County and must identify the 

“Certificate Holder” as follows: 
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DeKalb County, Georgia 
Director of Purchasing & Contracting 
The Maloof Center, 2nd Floor 
1300 Commerce Drive  
Decatur, Georgia 30030 

 
IX. OCIP INSURANCE COVERAGE 

In connection with the Work, and for the Contractor and those subcontractors 
deemed eligible by the County for participation, the County will implement an 
Owner Controlled Insurance Program (“OCIP”), providing certain insurance 
coverages as detailed herein.  The insurance coverages provided by the OCIP 
apply only to Work performed on the Project site.  The Contractor and its 
Subcontractors shall provide their own insurance for off-site activities.  The 
Builder’s Risk/All Risk Property Insurance component of the OCIP will expressly 
exclude coverage on Contractor’s and Subcontractors’ machinery, tools, and 
equipment not destined to become a part of the Project Work.   
 

A. OCIP Manual of Insurance Procedures. The OCIP coverage provided 
by the County shall be further detailed in, and the Contractor requirements 
with respect to the OCIP shall be described in, the General Liability 
Wrap-Up Manual (“the Manual”) to be incorporated into the Contract 
Documents and to be issued as Attachment I. This Manual includes 
information on the following OCIP coverages: Commercial General 
Liability, Excess Liability, and Builder’s Risk/All Risk Property Insurance. 

   
B. Exclusion of Contractor Insurance Costs.  Because the County is 

providing specific limits of General Liability, Excess Liability and Property 
Coverage (for eligible workers), following enrollment in the OCIP the 
Contractor shall exclude all General Liability, Excess Liability, and 
Property Coverage (Builder’s Risk) costs from the Contract Price and its 
bid for itself and for all included Subcontractors.  The Contractor warrants, 
for itself and all included Subcontractors, that all such on-site insurance 
costs for the coverages listed above shall be excluded in their entirety 
from the Contract Price, and no such coverage is duplicated by the 
Contractor or any Subcontractor of any tier.  The Contractor and its 
Subcontractors shall make available to the County all documentation 
deemed necessary by the County in order to verify this cost exclusion.  If 
requested by the County, the Contractor shall provide complete copies of 
its and its Subcontractors’ current insurance policies in order to assist in 
the verification of the accuracy of the exclusion of insurance costs and to 
verify the accuracy of the information provided by the Contractor and its 
Subcontractors in the DeKalb County Department of Watershed 
Management, “Owner Controlled Insurance Program (OCIP) 
Contractor Bidding Instructions”. See Attachment J. 

 
X. NEW ETHICS POLICY 
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A. To the extent that the Organizational Act, Section 22A, the Code of DeKalb 
County, and the rules of Executive Order 2014-4 allow a gift, meal, travel 
expense, ticket, or anything else of value to be purchased for a CEO or 
employee by a contractor doing business with the County, the contractor must 
provide written disclosure, quarterly, of the exact nature and value of the 
purchase to the Chief Integrity Officer, if created, or the Finance Director or 
his/her designee.  Additionally, every contractor who conducts business with 
the County will receive a copy of these ethical rules at the time of execution of 
the contract. 
 

B. Copies of Required Executive Order 2014-4, New Ethics Policy page(s) 
shall be attached hereto as Attachment K. 

 
XI. ATTACHMENTS 

 
A. This Contract includes the following Attachments all of which are 

incorporated herein by reference: 
 
Attachment A, General Requirements, GR-1 through GR-45. 
 
Attachment B, Contractor’s Affidavit. 

 
Attachment C, Subcontractor’s Affidavit(s). 
 
Attachment D, Sub-subcontractor’s Affidavit(s). 

 
Attachment E, Certificate of Corporate Authority  
 
Attachment F, Performance Bond and Accompanying Power of Attorney 
 
Attachment G, Payment Bond and Accompanying Power of Attorney 
 
Attachment H, Copies of Required Insurance Policies with Declarations 
Page(s) 
 
Attachment I, DeKalb County Government General Liability Wrap-Up 
Manual  
 
Attachment J, Addenda Acknowledgement  
 
Attachment K, Executive Order No. 2014-4, New Ethics Policy 
 

B. In addition to the foregoing, the Bid Document Package dated 
_______________ the original of which is maintained in the County’s 
Department of Purchasing and Contracting, forms an essential part of this 
Contract as if fully set out herein.    

 
 

[SIGNATURES APPEAR ON NEXT PAGE] 
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IN WITNESS WHEREOF, the parties hereto have set their hands and 
caused their seals to be affixed hereupon in four (4) counterparts, each to be 
considered as an original by their authorized representatives. 

NAME OF CONTRACTOR 
 
 
By: 
___________________________ 
            Signature                      

(SEAL) 
 
      
 Name (Typed or Printed) 
 
      
 Title 
 
      
 Federal Tax I.D. Number 
 
______________________________ 
Date 
 
ATTEST: 
 
______________________________ 
           Signature 
 
______________________________ 
           Name (Typed or Printed 
 
______________________________ 
          Title 

DEKALB COUNTY, GEORGIA 
 
 
                                                   by 
Dir.(SEAL) 
LEE MAY 
Interim Chief Executive Officer 
DeKalb County, Georgia 
 
________________________________ 
Date 
 
 
 
 
 
ATTEST: 
       
BARBARA H. SANDERS, CCC, CMC 
Clerk of the Chief Executive Officer  
and Board of Commissioners of 
DeKalb County, Georgia 
 
 
 
 

APPROVED AS TO SUBSTANCE: 
 
 
      
DeKalb County 
Department Director 

APPROVED AS TO FORM: 
 
       
County Attorney Signature 
 
       
County Attorney Name  
(Typed or Printed) 

  
 
 



   
 

-i- 

 

ATTACHMENT A 
 

GENERAL REQUIREMENTS 
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GR-2 Prior Use by County ..................................................... 3 
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GR-6 Time for Completion ..................................................... 5 
GR-7 Schedules, Reports, and Records ................................ 6 
GR-8 County’s Right to Suspend or Terminate Work ............ 7 
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 Status ..........................................................................11 
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GR-14 Indemnification and Hold Harmless .............................12 
GR-15 Royalties and Patents .................................................14 
GR-16 Laws and Regulations .................................................14 
GR-17 Permits and Inspection Fees .......................................14 
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GR-22 Foreign Corporations ..................................................17 
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GR-27 Inspection and Testing of Materials .............................21 
GR-28 Inspection of Work ......................................................21 
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GR-32 Utilities During Construction ........................................27 
GR-33 Temporary Heat and Air Conditioning .........................27 
GR-34 Maintenance Manual ...................................................27 
GR-35 Weather Conditions .....................................................28 
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GR-1.  DEFINITIONS OF TERMS 
 

The section captions contained in this Contract are for convenience only and 
do not in any way limit or amplify any term or provision hereof.  The use of the terms 
"hereof," "hereunder" and "herein" shall refer to this Contract as a whole, inclusive of 
the Attachments, except when noted otherwise.  The use of the masculine or neuter 
genders herein shall include the masculine, feminine and neuter genders and the 
singular form shall include the plural when the context so requires. The following 
terms shall have the meanings indicated: 

 
“Addendum” or “Addenda” shall mean written or graphic instruments issued prior 

to the execution of the Contract, which modify or interpret the Work, or the Invitation 
to Bid by additions, deletions, clarifications, or corrections. 

 
“Bid” shall mean the offer of the Bidder submitted on the prescribed form setting 

forth the price(s) for the Work to be performed. 
 

“Bid Document Package” shall consist of documents entitled as follows:   
Acknowledgement of Contractor, Advertisement for Bids, Instructions to Bidders, 
Addenda, Business License, Utility Systems Contractor’s License, Utility Manager’s 
Certificate, Utility Foreman’s Certificate, General Contractor’s License, Bidder’s Lump 
Sum Cost, Bidder’s Unit Price, First Source Jobs Ordinance Acknowledgment, LSBE 
Program Information Sheet with LSBE Exhibits, Certificate of Corporate Bidder, 
Certificate of Authority/Joint Venture, Bidder’s Affidavit of Compliance with 
O.C.G.A.13-10-91, Reference and Release Form, Preferred Employee Tracking 
Form, Subcontractor Tracking Form, Bid Bond and Power of Attorney, Public Works 
Construction Affidavit and Oath of Successful Bidder, Technical Specifications, and 
Drawings.  

 
“Bidder” shall mean any person, firm, or corporation submitting a Bid for the 

Work. 
 

“Bonds” shall mean bid, performance, and payment bonds and other 
instruments of security, furnished by the Contractor and his surety in accordance with 
the Contract. 
 

“Change Order” includes the term “amendment” and shall mean a written order 
authorizing a change in the Work, if applicable, and an adjustment in the Contract 
Price, Contract Time or Contract Term, as adopted and approved by the Contractor 
and the DeKalb County Governing Authority, or the Chief Executive Officer, if 
exempted from Governing Authority adoption and approval in accordance with the 
express terms of this Contract.  
 

“Contract” or “Agreement” shall consist of the written Contract executed by the 
parties, all attachments to the Contract, Change Orders, Field Orders, and the Bid 
Document Package.  The intent of these documents is for the Contractor to furnish all 
materials, appliances, tools, labor and services of every kind necessary for the proper 
execution of the Work, and the terms and conditions of payment therefore.   
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“Contract Price” shall mean the total monies payable to the Contractor under the 
terms and conditions of the Contract. 
 

“Contract Time” shall mean the number of days stated in the Contract for the 
completion of the Work. 

 
“Contract Term” shall mean the length of time the Contract shall remain in effect.  

 
“Contractor” or “General Contractor” shall mean the individual, firm, joint venture 

or corporation undertaking the execution of the Work as an independent contractor 
under the terms of the Contract and acting through his or its agents or employees. 
 

“County” shall mean DeKalb County, Georgia. 
  
“Day(s)” shall mean calendar day(s). 
 
“Drawings” shall mean the part of the Contract which shows, largely through 

graphical presentation, the characteristics and scope of the Work to be performed 
and which have been prepared or approved by the County.  The Drawings are 
included in the Bid Document Package. 

 
“Field Order” shall mean a written order issued by an authorized County 

official/employee to the Contractor during construction effecting a change in the Work 
by authorizing an addition, deletion, or revision in the Work within the general scope 
of the Work not involving an adjustment in the Contract Price or a change to the 
Contract Time or Term.   No Field Order shall be valid or effective unless it is signed 
by the County employee(s) who has been authorized in writing by the Chief Executive 
Officer or his/her designee to execute Field Orders.  

 
“Notice of Award” shall mean a written notice of the acceptance of the Bid from 

the County to the successful Bidder. 
 
“Notice to Proceed” shall mean a written communication issued by the County 

authorizing the Contractor to proceed with the Work and establishing the date of 
commencement of the Work.    The effective date of the Notice to Proceed shall be 
the date set forth on the Notice to Proceed.  
 

“Project” shall mean the undertaking to be performed as provided in the 
Contract. 

 
“Shall” is mandatory; “may” is permissive. 
 
“Specifications” or “Technical Specifications” shall mean a part of the Contract 

consisting of written descriptions of a technical nature regarding materials, 
equipment, construction systems, standards, and workmanship specified for this 
Project.  
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“Subcontractor” shall mean any person, firm, or corporation having a direct 
contract with the Contractor or with any other Subcontractor for the performance of a 
part of the Work.  

 
“Submittals” shall mean all shop drawings, diagrams, illustrations, brochures, 

schedules, samples, and other data which are prepared by the Contractor, a 
Subcontractor, manufacturer, Supplier, or distributor, which illustrate how specific 
portions of the Work shall be fabricated or installed. 

 
“Substantial Completion” or “Substantial Completion of the Work” shall mean 

that date determined by the County when the construction of the Project or an 
expressly stipulated part thereof is sufficiently completed, in accordance with the 
Contract, so that the Project or stipulated part can be fully utilized for the purposes for 
which it is intended. 

 
“Superintendent” shall mean the Contractor’s authorized on-the-job 

representative designated in writing by the Contractor prior to commencement of any 
work. 

 
“Supplier” shall mean any person, supplier, or organization who furnishes 

materials or equipment for the Work, including that fabricated to a special design, but 
who does not perform labor at the site. 

 
“Work” shall have the meaning assigned to that term in the article in the 

Contract entitled Scope of Work.”   
 
 
GR-2.  PRIOR USE BY COUNTY 
 

Prior to completion of the Work, the County may take over operation and/or 
use of the Project or portions thereof.  Such prior use of facilities by the County shall 
not be deemed as acceptance of any Work or relieve the Contractor from any of the 
requirements of the Contract. 
 
 
GR-3.  CONTRACTOR’S OBLIGATIONS 
 

The Contractor shall, in good workmanlike manner, do and perform all work 
and furnish all supplies and materials, machinery, equipment, facilities, and all things 
necessary or proper to perform and complete all the Work within the time herein 
specified and in accordance with the provisions of this Contract, the Specifications, 
the Drawings, and any and all supplemental drawings pertaining to the Work.  
Contractor shall furnish, erect, maintain, and remove such construction, plants, and 
such temporary works as may be required.  Contractor alone shall be responsible for 
the safety, efficiency, and adequacy of its plant, appliances, and methods, and for 
any damage which may result from their failure or their improper construction, 
maintenance, or operation.  The Contractor shall observe, comply with, and be 
subject to all terms, conditions, requirements and limitations imposed by the Contract 
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and local ordinances, and state and federal laws; and shall do, carry on, and 
complete the entire Work. 
 
 
GR-4.  AUTHORITY OF THE COUNTY 
 

A. The Contractor shall perform all of the Work under the general direction, 
and to the entire satisfaction, approval, and acceptance of the County.  
The County shall decide all questions relating to measurements of 
quantities, the character and acceptability of the Work performed, and 
as to whether the rate of progress is such that the Work will be 
completed within the time limit of the Contract.  All questions as to the 
meaning of the Drawings and the Specifications will be decided by the 
County. 

 
B. The approval of the County of any materials, plant, equipment, 

Drawings, or of any other items executed, or proposed by the 
Contractor, shall be construed only to constitute an approval of general 
design.  Such approval shall not relieve the Contractor from the 
performance of the Work in accordance with the Contract, or from any 
duty, obligations, performance guarantee, or other liability imposed 
upon him by the provisions of the Contract. 

 
C. Whenever in this Contract, the words “directed,” “required,” “permitted,” 

“ordered,” or words of like import are used, it shall be understood that 
the direction, requirement, permission, or order of the County is 
intended, and similar words, “approved,” “acceptable,” “satisfactory,” or 
words of like import shall mean approved by, acceptable to, or 
satisfactory to the County. 

 
 
GR-5.  CHANGES IN THE WORK, FIELD ORDERS, AND CHANGE ORDERS 
 

A. All changes, alterations, or instructions in regard to any feature of the 
Work that differ from the Drawings and Specifications must be approved 
in writing by Field Order or Change Order in all cases.  No verbal 
instruction or order will be regarded as a basis for a claim for extra 
compensation or time. 

 
B. If a minor change in the Work is found to be necessary due to actual 

field conditions, the Contractor shall submit detailed drawings and 
written notification of the problems necessitating such departure for 
approval by the County before making the change.  If the Contractor 
fails to make such request, no excuse will be entertained thereafter for 
Contractor’s failure to carry out the Work in the required manner and to 
provide required guarantees, warranties, and Bonds, and Contractor 
shall not be entitled to any change in the Contract Price, Contract Time 
or the Contract Term. 
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 C. The County may at any time, by issuing a Field Order, make changes in 
the details of the Work.  The Contractor shall proceed with the 
performance of any changes in the Work so ordered by the County 
unless such Field Order entitles the Contractor to a change in Contract 
Price, Time, and/or Term, in which event the Contractor shall give the 
County written notice thereof within fifteen (15) days after the receipt of 
the ordered change, and the Contractor shall not execute such changes 
until it receives an executed Change Order from the County.  No extra 
cost or extension of time shall be allowed unless approved by the 
County and authorized by execution of a Change Order. 

 
D. The County may at any time order changes within the scope of the 

Work without invalidating the Contract.     
 

E. No claims for extra cost or time will be considered based on an 
escalation of prices throughout the Contract Term.  The value of any 
work covered by a Change Order or of any claim for increase or 
decrease in the Contract Price shall be determined by one of the 
following methods in the order of precedence listed below. 

 
(1) Unit prices previously approved. 

 
(2) An agreed lump sum. 

 
(3) The actual cost for labor, direct overhead, materials, supplies, 

equipment, and other services necessary to complete the 
changed Work.  In addition, there shall be added an amount 
agreed upon but not to exceed fifteen percent (15%) of the actual 
cost of such work to cover the cost of general overhead and 
profit. 

 
F. The parties’ execution of any Change Order constitutes a final 

settlement of all matters relating to the change in the Work which is the 
subject of the Change Order, including, but not limited to, all direct or 
indirect costs associated with such change and any and all adjustment 
to the Contract Price and the construction schedule.  In the event a 
Change Order increases the Contract Price, Contractor must include 
the Work covered by such Change Orders in requests for payment as if 
such Work were originally part of the Contract. 

 
 

GR-6.  TIME FOR COMPLETION  
 

A. The Contractor understands and agrees that the date of the beginning 
of Work, rate of progress, and time for completion of the Work are 
essential conditions of this Contract. 

 
B. The Contractor agrees that the Work shall be executed regularly, 

diligently, and uninterrupted at such rate of progress as will insure its 
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full completion thereof within the Contract Time.  It is expressly 
understood and agreed, by and between the Contractor and the 
County, that the time for the completion of the Work described herein is 
a reasonable time for the completion of the same, taking into 
consideration the average climate range and usual industrial conditions 
prevailing in this locality. 

 
C. If extraordinary adverse weather conditions are the basis for a claim for 

additional time, such claim shall be supported by the attachment of 
records of the National Oceanic and Atmospheric Administration 
showing meaningful variances from historic trends thereby 
substantiating the fact that weather conditions were abnormal for the 
period of time, could not have been reasonably anticipated and had an 
adverse effect on the scheduled construction activities.  The Contractor 
shall be entitled to an extension of the Contract Time only for 
extraordinary adverse weather conditions that unavoidably delay 
activities scheduled at that time, and then only for the number of days of 
delay which are due solely to such extraordinary adverse weather 
conditions.  The Contractor is not entitled to any costs associated with 
extraordinary adverse weather conditions. 

 
D. The County shall not be liable to the Contractor or any Subcontractor 

for claims or damages of any nature caused by or arising out of delays, 
regardless of cause.  The sole remedy against the County for delays 
shall be the allowance of additional time for completion of the Work, the 
amount of which shall be based on actual and unavoidable delay.  

 
 
GR-7.  SCHEDULES, REPORTS, AND RECORDS 
 

A. The Contractor shall submit to the County such schedule of quantities 
and costs, progress schedules, payrolls, reports, estimates, records, 
and other data as the County may request concerning the Work 
performed or to be performed.  The Contractor shall also submit a 
schedule of payments that he anticipates earning during the course of 
the Work.  

 
B. That Contractor shall coordinate and hold a meeting with its major 

Subcontractors and the County to discuss the Project schedule.  Such 
meeting shall be held prior to Commencement of the Work under this 
Contract, but in no event later than ten (10) days after execution of this 
Contract by all parties.  At that meeting, the Contractor shall present a 
draft Project schedule, and the Contractor and its Subcontractors shall, 
in collaboration with the County, assist in the preparation of a detailed 
and specific construction schedule.  The Contractor shall be responsible 
for preparing and updating such schedule, which shall be complete in 
all respects and shall, when approved by the County, become the 
Construction Schedule and be automatically incorporated into the 
Contract and shall not be changed without the prior written consent of 
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the County. The Construction Schedule shall not exceed the Contract 
Time, shall be revised and updated at appropriate intervals as required 
by the conditions of the Work and Project, shall be related to the entire 
Project to the extent required by the Contract, shall utilize Critical Path 
Method (CPM) software that is compatible with County software, and 
shall provide for expeditious and practicable execution of the Work.  
The Construction Schedule shall be cost-loaded. 

 
C. The Construction Schedule shall, in such detail as the County may 

require, show the order in which Contractor will carry on the Work, 
including dates on which the various parts of the Work will start, and the 
estimated date of completion of each part.  It shall also depict all 
requisite shop drawing submittals and approvals, manufacturing, 
fabrication, the installation of materials, supplies and equipment, 
testing, start-up, and training.  

 
D. The Contractor shall prepare and keep current, for the County’s 

approval, a schedule of submittals which is coordinated with the 
Construction Schedule and allows the County reasonable time to review 
submittals.  The Contractor shall perform the Work in general 
accordance with the most recent schedules submitted to the County.
  

 
E. In the event the County determines that the performance of the Work 

has not progressed or reached the level of completion required by the 
Contract, the County will have the right to order the Contractor to take 
corrective measures necessary to expedite the progress of 
construction, including, without limitation, (1) working additional shifts or 
overtime; (2) supplying additional manpower, equipment, and facilities; 
and (3) other similar measures (hereinafter referred to collectively as 
“Extraordinary Measures”).  Such Extraordinary Measures must 
continue until the progress of the Work complies with the stage of 
completion required by the Contract and the Construction Schedule.  
The County’s right to require Extraordinary Measures is solely for the 
purpose of ensuring the Contractor’s compliance with the Construction 
Schedule.  The Contractor is not entitled to an adjustment in the 
Contract Price for undertaking Extraordinary Measures required by the 
County.  The County may exercise the rights furnished the County 
under or pursuant to this paragraph as frequently as the County deems 
necessary to ensure that the Contractor’s performance of the Work will 
comply with the completion date set forth in the Contract as the 
Contract Time. 

 
 
GR-8.  COUNTY’S RIGHT TO SUSPEND OR TERMINATE WORK  
 

A. Termination for Convenience.  County may, for its own convenience 
and at its sole option, without cause and without prejudice to any other 
right or remedy of County, elect to terminate the Contract by delivering 
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to the Contractor, at the address listed in the Notices article of this 
Contract, a written notice of termination specifying the effective date of 
termination. Such notice shall be delivered to Contractor at least thirty 
(30) days prior to the effective date of termination. 

 
B. Termination for Default. If the Contractor is adjudged bankrupt or 

insolvent, or if he makes a general assignment for the benefit of his 
creditors, or if a trustee or receiver is appointed for the Contractor or for 
any of his property, or if he files a petition to take advantage of any 
debtor’s act or to reorganize under the bankruptcy or applicable laws, or 
if he fails to supply sufficient skilled workers or suitable materials or 
equipment, make payments to Subcontractors or for labor, materials or 
equipment, or if he disregards laws, ordinances, rules, regulations or 
orders of any public body having jurisdiction of the Work, or if he 
otherwise violates any provision of the Contract, then the County may, 
without prejudice to any other right or remedy, and after giving the 
Contractor and his surety a maximum of seven (7) days from delivery of 
a written notice, declare the Contract in default and terminate this 
Contract.  In that event, the County may take possession of the Project 
and of all materials, equipment, tools, construction equipment and 
machinery thereon owned by the Contractor.  The County may cause 
the Work to be completed and corrected by whatever method it deems 
expedient.  If called upon by the County to finish the Work, the 
Contractor’s surety shall promptly do so.  In any case, the Contractor 
and its surety shall be liable to the County for any and all damages and 
costs incurred by the County as a result of any default by the 
Contractor, including without limitation all costs of completion or 
correction of the Work, liquidated damages, attorneys’ fees, expert fees, 
and other costs of dispute resolution.  Termination of this Contract 
pursuant to this paragraph may result in disqualification of the 
Contractor from bidding on future County contracts for a period of time 
not to exceed five (5) years. 

 
C. If Contractor’s services are terminated by the County pursuant to 

paragraph A or B in this General Requirement, the termination will not 
affect any rights or remedies of the County then existing or which may 
thereafter accrue against Contractor or its surety.  Any retention or 
payment of moneys due Contractor by County will not release 
Contractor from liability.  If it is determined that the Contractor was not 
in default or that the failure to perform is excusable, a termination for 
default will be considered to have been a termination for the 
convenience of the County, and the rights and obligations of the parties 
shall be governed accordingly. 

 
D. In case of termination of this Contract before completion of the Work, 

Contractor will be paid only for materials and equipment accepted by 
the County and the portion of the Work satisfactorily performed through 
the effective date of termination as determined by the County.   

 



 

9 
 

E. Except as otherwise provided in this General Requirement, neither 
party shall be entitled to recover lost profits, special, consequential or 
punitive damages, attorney’s fees or costs from the other party to this 
Contract for any reason whatsoever.   

 
F. The parties’ obligations pursuant to this General Requirement shall 

survive any Acceptance of Work, or expiration or termination of this 
Contract.  

 
 
GR-9.  FINAL INSPECTION  
 
Upon notice from the Contractor that the Work is completed, the County shall make a 
final inspection of the Work, and shall notify the Contractor of all instances where the 
Work fails to comply with the Drawings and Specifications, as well as any defects the 
County may discover.  At no cost to the County, the Contractor shall immediately 
make such alterations as are necessary to bring the Work into compliance with the 
Contract, the Drawings, and Specifications. 

 
 
GR-10.  WARRANTIES, GUARANTEES AND CORRECTION OF WORK 
 

A. The Contractor warrants to the County that materials and equipment 
furnished under the Contract will be new and of good quality, unless 
otherwise required or permitted by the Contract; that the Work will be 
free from defects not inherent in the quality required or permitted; and 
that the Work will conform to the requirements of the Contract.  Work 
not conforming to these requirements, including substitutions not 
properly approved and authorized, is considered defective.  The 
County, in its sole discretion, may exclude from the Contractor's 
warranty; remedies for damage or defect which the County determines 
were caused by abuse; modifications not executed by the Contractor; 
improper or insufficient maintenance; improper operation; and normal 
wear and tear and normal usage. 

 
B. Upon the completion of the Work, and as a condition of final payment, 

the Contractor shall guarantee in writing that all Work has been 
accomplished in conformance with the Contract.  If required by the 
County, the Contractor shall also furnish additional satisfactory 
evidence as to the kind and quality of materials and equipment.   

 
C. The Contractor shall promptly, and in no event later than 48 hours after 

receiving written demand from the County, remedy any error, omission, 
defect, or non-compliance in the Work discovered by the County during 
construction or at any time thereafter until one year after the final 
completion of the Work.  Nothing herein shall be deemed to shorten any 
statutory period of limitation otherwise applicable to any legal action by 
the County against the Contractor.   
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D. Contractor shall pay for any damage caused by any omission or defect 
in the Work, including without limitation, any damage to other 
improvements or facilities.  In the event that the Contractor should fail to 
timely make repairs, adjustments, or other remedy that may be made 
necessary by such defects, the County may do so, and charge the 
Contractor the cost thereby incurred.    

 
E. All warranties and guaranties shall extend for the greatest of one (1) full 

year commencing on the dates of Substantial Completion of the Project 
or such longer period of time as is required by the Contract.  The one 
(1) year period shall be extended with respect to portions of the Work 
first performed after Substantial Completion for a period of one (1) year 
after the actual performance of the Work.  If any defect or deviation 
should exist, develop, be discovered or appear within such one (1) year 
period, the Contractor, at it sole cost and expense and immediately 
upon demand, shall fully and completely repair, correct, and eliminate 
such defect.  The foregoing warranties and guarantees are cumulative 
of and in addition to, and not restrictive of or in lieu of, any and all other 
warranties and guarantees provided for or required by law.  No one or 
more of the warranties contained herein shall be deemed to alter or limit 
any other. The Performance Bond shall remain in full force and effect 
throughout the applicable guarantee period set forth in this paragraph. 

 
F. Neither the final payment nor any provision of the Contract, nor partial 

or entire occupancy or use of the Work by the County, shall constitute 
an acceptance of any part of the Work that is not in accordance with the 
Contract or relieve the Contractor of liability for incomplete or faulty 
materials or workmanship.     

 
G. All manufacturer warranties and guarantees shall be delivered to the 

County prior to Substantial Completion and such delivery shall be a 
condition precedent to the issuance of the Certificate of Substantial 
Completion.  Before final payment, the Contractor shall assign and 
transfer to the County all guarantees, warranties and agreements from 
all contractors, Subcontractors, vendors, Suppliers, or manufacturers 
regarding their performance, quality of workmanship or quality of 
materials supplied in connection with the Work.  The Contractor 
represents and warrants that all such guarantees, warranties and 
agreements will be freely assignable to the County, and that upon final 
completion of the Work, all such guarantees, warranties and 
agreements shall be in place and enforceable by the County in 
accordance with their terms.  Contractor’s obligations pursuant to this 
General Requirement shall survive any acceptance of Work, or 
termination or expiration of this Contract.  
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GR-11. CONTRACTOR’S PERSONNEL AND INDEPENDENT CONTRACTOR 
STATUS  

 
A. The Contractor will supervise and direct the Work, including the Work of 

all Subcontractors.  Contractor will be solely responsible for the means, 
methods, techniques, sequences, and procedures of construction.  An 
experienced Superintendent and necessary assistants competent to 
supervise the particular types of work involved shall be assigned to the 
Project by the Contractor, and shall be available at all times when work 
is in progress.  The name of the Superintendent shall be submitted with 
qualifications of same prior to the start of the Work.  If approved by the 
County, the Superintendent so named by the Contractor shall be 
employed by the Contractor and shall have served in a supervisory 
capacity on at least one Project of like description and size performed 
by the Contractor during the previous twelve months.  Under no 
circumstances shall an employee of any Subcontractor serve as the 
Superintendent, unless approved by the County prior to being named 
Superintendent.  The Superintendent shall represent the Contractor, 
and all directions given to the Superintendent shall be as binding as if 
given to the Contractor. Important communications shall be confirmed in 
writing.  Other communications shall be similarly confirmed on written 
request in each case. 

 
B. The Contractor shall not change key members of its staff without the 

prior consent of the County, unless such staff members prove to be 
unsatisfactory to the Contractor and cease to be in its employ.  If the 
Contractor intends to change a key staff member (defined as certain 
full-time personnel stationed at the site including Project Manager, 
Superintendent, Project Engineer, Assistant Project Manager, Assistant 
Superintendent, or Assistant Project Engineer) it shall give the County 
written notice at least fifteen (15) days prior to the intended change.  
The written notice shall include a description of qualifications for the 
new proposed key staff member. The County shall have the right to 
approve or disapprove the proposed key staff member. 

 
C. Only persons skilled in the type of work which they are to perform shall 

be employed.  The Contractor shall, at all times, maintain discipline and 
good order among his employees, and shall not employ any unfit 
person or persons or anyone unskilled in the work assigned him. 

 
D. The relationship between the County and the Contractor shall be that of 

owner and independent contractor.  Other than the consideration set 
forth herein, the Contractor, its officers, agents, servants, employees, 
and any Subcontractors shall not be entitled to any County employee 
benefits including, but not limited to social security, insurance, paid 
annual leave, sick leave, worker's compensation, free parking or 
retirement benefits.  All services provided by Contractor shall be by 
employees of Contractor or its Subcontractors and subject to 
supervision by Contractor.  No officer or employee of Contractor or any 
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Subcontractor shall be deemed an officer or employee of the County.  
Personnel policies, tax responsibilities, social security payments, health 
insurance, employee benefits and other administrative policies, 
procedures or requirements applicable to the Work or services rendered 
under this Contract shall be those of the Contractor, not the County. 

 
 
GR-12.  SUBCONTRACTING 
 

A. The Contractor understands and agrees that it shall be a breach of this 
Contract to subcontract any portion of the Work on this Project unless  

 
1. The Work and the Subcontractor proposed to perform it have 

been declared in the Bid to the Contract; or  
 
2. The Contractor shall have obtained advance written approval 

from the County. 
 

B. The Contractor further understands and agrees that any work on this 
Project, which the Contractor secures in violation of this General 
Requirement, shall be deemed a donation from the Contractor for which 
the County shall not be obligated to pay.  Nothing contained in this 
Contract shall create any contractual relation between any 
Subcontractor and the County.  Upon request, Contractor shall provide 
the County with copies of each of its contract(s) and amendments with 
each Subcontractor. 
 

C. Nothing contained in this Contract shall create, nor be interpreted to 
create privity, or any other relationship whatsoever, between the County 
and any person, or entity or than Contractor.  

 
GR-13.  ASSIGNMENTS 
 

The Contractor agrees it shall not sublet, assign, transfer, pledge, convey, sell, 
or otherwise dispose of the whole or any part of this Contract or his right, title, or 
interest therein to any person, firm, or corporation without the previous written 
consent of the County. If the County consents to any such assignment or transfer, 
then the Contractor binds itself, its partners, successors and assigns to all covenants 
of this Contract.   
 
GR-14.  INDEMNIFICATION AND HOLD HARMLESS  
 

A. The Contractor shall be responsible from the execution date or from the 
time of the beginning of the Work, whichever shall be the earlier, for all 
injury or damage of any kind resulting from the Work, to persons or 
property, including employees and property of the County.  The 
Contractor shall exonerate, indemnify, and save harmless the County, 
its elected officials, officers, employees, agents and servants, 
hereinafter collectively referred to in this General Requirement as “the 
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County Indemnitees,” from and against all claims or actions based upon 
or arising out of any damage or injury (including without limitation any 
injury or death to persons and any damage to property) caused by or 
sustained in connection with the performance of this Contract or by 
conditions created thereby or arising out of or any way connected with 
Work performed under this Contract, as well as all expenses incidental 
to the defense of any such claims, litigation, and actions.  Furthermore, 
Contractor shall assume and pay for, without cost to the County 
Indemnitees, the defense of any and all claims, litigation, and actions 
suffered through any act or omission of the Contractor, or any 
Subcontractor, or anyone directly or indirectly employed by or under the 
supervision of any of them.  Notwithstanding any language or provision 
in this Contract, Contractor shall not be required to indemnify any 
County Indemnitee against claims, actions, or expenses based upon or 
arising out of the County Indemnitee’s sole negligence. 

 
B. As between the County Indemnitees and the Contractor as the other 

party, the Contractor shall assume responsibility and liability for any 
damage, loss, or injury, including death, of any kind or nature whatever 
to person or property, resulting from any kind of claim made by 
Contractor’s employees, agents, vendors, Suppliers or Subcontractors 
caused by or resulting from the performance of Work under this 
Contract, or caused by or resulting from any error, omission, or the 
negligent or intentional act of the Contractor, vendors, Suppliers, or 
Subcontractors, or any of their officers, agents, servants, or employees. 
The Contractor shall defend, indemnify, and hold harmless the County 
Indemnitees from and against any and all claims, loss, damage, charge, 
or expense to which they or any of them may be put or subjected by 
reason of any such damage, loss, or injury.  

 
C. The Contractor expressly agrees to provide a full and complete defense 

against any claims brought or actions filed against the County 
Indemnitees, where such claim or action involves, in whole or in part, 
the subject of the indemnity contained in this Contract, whether such 
claims or actions are rightfully or wrongfully brought or filed.  The 
County has the sole discretion to choose the counsel who will provide 
the defense.  

 
D. No provision of this Contract and nothing herein shall be construed as 

creating any individual or personal liability on the part of any elected 
official, officer, employee, agent or servant of the County, nor shall the 
Contract be construed as giving any rights or benefits hereunder to 
anyone other than the parties to this Contract. 

 
E. The parties agree that Contractor shall be liable for all fines or civil 

penalties, which may be imposed by any local, federal or state 
department or regulatory agency that are a result of Contractor’s 
performance of the Work under this Contract. Contractor shall pay the 
costs of contesting any such fines. The parties’ obligations pursuant to 
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this General Requirement shall survive any acceptance of Work, or 
termination or expiration of this Contract. 

 
  
GR-15.  ROYALTIES AND PATENTS 
 

The Contractor shall hold and save the County and its elected officials, 
officers, agents, servants, and employees harmless from liability of any nature or 
kind, including cost and expenses for, or on account of, any patented or unpatented 
invention, process, article, or appliance manufactured or used in the performance of 
the Contract, including its use by the County, unless otherwise specifically stipulated 
in the Contract.  
 
 
GR-16.  LAWS AND REGULATIONS 
 

A. The Contractor’s attention is directed to the fact that all applicable 
federal, state, and County laws, municipal ordinances, and the rules 
and regulations of all authorities having jurisdiction over construction of 
the Project shall apply to the Contract throughout, and they will be 
deemed to be included in the Contract the same as though herein 
written out in full.  The Contractor shall keep itself and its employees 
and Subcontractors fully informed of all laws, ordinances, and 
regulations in any manner affecting those engaged or employed in the 
Work or the materials used in the Work or in any way affecting the 
conduct of the Work and of all orders and decrees of bodies or tribunals 
having any jurisdiction or authority over same.  If Contractor discovers 
any discrepancy or inconsistency in this Contract or in the Drawings or 
Specifications in relation to any such law, regulation, ordinance, order, 
or decree, Contractor shall promptly report the same, in writing, to the 
County.  Contractor shall at all times observe and comply with all such 
laws, ordinances, and regulations, and shall protect and indemnify the 
County and its agents against any all damages and  claims arising out 
of any violation of such law, ordinance, regulation, order, or decree, 
whether by Contractor or its employees or Subcontractors. 

 
B. Contractor shall not discriminate against any person in its operations, 

activities or performance of Work under this Contract. Contractor shall 
affirmatively comply with all applicable provisions of federal, state and 
local equal employment laws and shall not engage in or commit any 
discriminatory practice against any person based on race, age, religion, 
color, gender, national origin, physical or mental disability, or political 
affiliation.  Contractor shall maintain a Drug Free Workplace.  

 
 
GR-17.  PERMITS AND INSPECTION FEES 
 

A. Permits shall be secured by the Contractor, and inspections will be 
required, but the County will not charge the Contractor for permits and 
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inspections obtained from the County.  The Contractor shall secure and 
pay for any permits and inspection fees required by any other 
governmental entity or agency. 

 
B. Prior to execution of this Contract, Contractor shall provide the County 

with a copy of its current, valid business license.  If Contractor is not a 
Georgia corporation, Contractor shall submit a certificate of authority to 
transact business in the state of Georgia and a copy of their valid 
business license issued by their home jurisdiction. Contractor shall 
provide the County with copies of all other required licenses, 
certifications and permits for the Contractor and/or all of Contractor’s 
employees, personnel, agents or Subcontractors performing services 
that require licensure by the federal government, the State of Georgia, 
or the County.  Contractor hereby warrants and represents that at all 
times during the Contract Term it shall maintain in good standing all 
required licenses, certifications, and permits required under federal, 
state and local laws necessary to perform the services required by this 
Contract. 

 
 
GR-18.  LAND AND RIGHTS-OF-WAY 
 

Prior to entering on any land or right-of-way, the Contractor shall ascertain the 
requirements of applicable permits or easements obtained by the County, and shall 
conduct his work in accordance with requirements thereof, including the giving of 
notice.  The Contractor shall be fully responsible for performing work to the 
requirements of any permit or easement granting entity, even though such 
requirements may exceed or be more stringent than that otherwise required by the 
Contract, and shall compensate the County fully for any loss or expense arising from 
failure of the Contractor to perform as required by such entity.  The Contractor shall 
provide, at its own expense without liability to the County, any additional land and 
access thereto that the Contractor may desire for temporary construction facilities, or 
for storage of materials. 
 
 
GR-19.  PROTECTION OF WORK, PROPERTY, AND PERSONS 
 

A. The Contractor is responsible for initiating, maintaining, and supervising 
all safety precautions and programs in connection with the Work.  
Contractor shall take all necessary precautions for the safety of, and will 
provide the necessary protection to prevent damage, injury or loss to all 
employees on the Project and other persons who may be affected 
thereby, all the Work and all materials or equipment to be incorporated 
therein, whether in storage on or off the site, and other property at the 
site or adjacent thereto, including trees, shrubs, lawns, lakes, drainage 
ways, walks, pavements, roadways, structures, and utilities not 
designated for removal, relocation or replacement in the course of 
construction. 
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B. The Contractor shall erect and maintain, as required by the conditions 
and progress of the Work, all necessary warning safeguards for devices 
and the safety and protection of the Work, the public and adjoining 
property.  

 
C. If existing utilities or structures are indicated by the Contract, no 

warranty is made as to the accuracy or completeness of such indication 
or the information provided regarding such utilities or structures.  The 
Contractor shall comply with all applicable state law concerning the 
marking and location of existing utilities.  The Contractor shall, prior to 
commencing other on-site work, accurately locate above and below 
ground utilities and structures, which may be affected by the Work, 
using whatever means may be appropriate, and shall verify the nature 
and condition of such utilities and structures.  The Contractor shall mark 
the location of existing utilities and structures, if they are not otherwise 
readily visible, with flagging, stakes, barricades, or other suitable 
means, and shall preserve and protect all utilities and structures not 
designated for removal, relocation, or replacement in the course of 
construction.  Contractor shall notify the County promptly of discovery of 
any conflict between the Contract and any existing facility. 

 
D. All existing utilities, both public and private, including but not limited to, 

sewer, gas, water, electrical, and telephone services, shall be protected 
and their operation shall be maintained through the course of the Work.  
Any temporary shutdown of an existing service shall be arranged 
between the Contractor and the responsible agency.  The Contractor 
shall assume full responsibility and hold the County harmless from the 
result of any damage that may occur as a result of the Contractor’s 
activities in this regard. 

 
E. In emergencies affecting the safety of persons or the Work or property 

at the site or adjacent thereto, or unanticipated conditions where delay 
would substantially impact the time or cost of work, the Contractor, 
upon notification to the County, shall act to prevent threatened damage, 
injury, or loss.  Any claim for compensation or extension of time by the 
Contractor due to such extra work shall be submitted to the County 
within ten (10) days of the date of performing such work or deviations in 
the manner prescribed for a Change Order. 

 
 
GR-20.  PROHIBITED INTERESTS 
 

No official of the County who is authorized in such capacity and on behalf of 
the County to negotiate, make, accept, or approve, or to take part in negotiating, 
making, accepting, or approving any architectural, engineering, inspection, 
construction, or material supply contract, or any subcontract in connection with the 
construction of the Project, shall become directly or indirectly interested personally in 
this Contract or in any part hereof.  No officer, employee, architect, attorney, 
engineer, or inspector of or for the County who is authorized in such capacity and on 
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behalf of the County to exercise any legislative, executive, supervisory, or other 
similar functions in connection with the construction of the Project, shall become 
directly or indirectly interested personally in this Contract or in any part thereof, any 
material supply contract, subcontract, insurance contract, or any other contract 
pertaining to the Project. 
 
 
GR-21.  FIRST SOURCE JOBS ORDINANCE 
 

The Contractor is required to comply with the DeKalb County First Source 
Jobs Ordinance, Code of DeKalb County as Revised 1988, section 2-231 et seq., and 
among other things, is required to make a good faith effort to hire DeKalb County 
residents for at least fifty percent 50% of all jobs created by an Eligible Project, as 
that term is defined in the First Source Ordinance, using the First Source Registry.   
 
 
GR-22.  FOREIGN CORPORATIONS 
 

In the event the Contractor is a foreign corporation, partnership, or sole 
proprietorship, the Contractor hereby irrevocably appoints the Georgia Secretary of 
State as its agent for service of all legal process for the purposes of this Contract 
only.  
 
 
GR-23.  SPECIFICATIONS AND DRAWINGS 
 

A. The Specifications, the Drawings and the Contract shall be 
supplementary to each other, and any material, workmanship, and/or 
service which may be in one, but not called for in the others, shall be as 
binding as if indicated, called for, or implied by all. 

 
B. Each section or type of work is described separately in the Technical 

Specifications; however, should any item of material, equipment, work, 
or combinations of such be required in one section, and not be 
described in that section and a similar item described in another 
section, that description shall apply regardless of the section under 
which it is described. 

 
C. Any discrepancies found between the Drawings and Specifications and 

site conditions, or any inconsistencies or ambiguities in the Drawings or 
Specifications shall be immediately reported to the County, in writing, 
who shall promptly correct such inconsistencies or ambiguities in 
writing.  Work done by the Contractor after his discovery of such 
discrepancies, inconsistencies, or ambiguities shall be done at the 
Contractor’s risk. 

 
D. Upon award of the Contract, the Contractor will be supplied, free of 

charge, up to three complete sets of the Contract Drawings and 
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Specifications.  Any prints and Specifications in excess of these shall be 
furnished at cost at the Contractor’s expense. 

 
E. The Contractor shall furnish, with reasonable promptness, all samples 

as directed by the County for approval for conformance with the design 
concept of the Project and for compliance with the information stated in 
the Contract.  The Work shall be in accordance with approved samples. 

 
F. The County may, without changing the scope of the Work, furnish the 

Contractor additional instructions and detail drawings, as necessary to 
carry out the Work required by the Contract.  The additional drawings 
and instructions thus supplied will become a part of the Contract.  The 
Contractor shall carry out the Work in accordance with the additional 
detail drawings and instructions. 

 
G. Attention is directed to the fact that the detailed Specifications and 

separate sections may be written in short or abridged form.  In regard to 
every section of the Specifications and all parts thereof, mentioned 
therein, or indications on the Drawings of articles, materials, operations, 
or methods, requires that the Contractor: 

 
(1) Provide each item mentioned and indicated of a quality or 

subject to qualifications noted; 
 

(2). Perform according to conditions stated, each operation 
prescribed; and 

 
(3) Provide therefore all necessary labor, equipment, and 

incidentals. 
 

H. For convenience of reference and to facilitate the letting of contracts 
and subcontracts, these Specifications are separated into titled 
sections.  Such separation shall not, however, operate to make the 
County an arbiter to establish limits for the contracts between the 
Contractor and Subcontractors. 

 
I. Notwithstanding the appearance of such language in the various 

sections of the Specifications as, “The Paving Contractor,” “The 
Grading Contractor,” etc., the Contractor is responsible to the County 
for the entire Contract and the execution of all Work referred to in the 
Contract. 

 
GR-24.  CONTRACTOR’S SUBMITTALS 
 

A. The Contractor shall submit all Submittals to the official or employee so 
designated by the chief executive officer all Submittals as required 
under the Specifications and in such time and manner that will allow at 
least ten (10) days for the County’s review, pursuant to the Construction 
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Schedule. No portion of the Work shall commence until all Submittals 
relating to such portion have been approved by the County. 

 
B. The approved Drawings will be supplemented by such shop drawings 

as are needed to adequately control the Work. Shop Drawings, product 
data, samples and other Submittals are not parts of the Contract.  The 
purpose of their submittal is to demonstrate for those portions of the 
Work for which Submittals are required by the Contract, the way by 
which the Contractor proposes to conform to the information given and 
the design concept expressed in the Contract.  Informational 
Submittals, upon which a County employee, the Architect or Engineer, if 
retained by the County in connection with the Project, is not expected to 
take responsive action, may be so identified in the Contract.  Submittals 
which are not required by the Contract may be returned by the County 
without action. The approval of a Submittal shall not authorize any 
deviation from or alteration of the Drawings or Specifications absent a 
Change Order or Field Order.   

 
C. Shop drawings to be furnished by the Contractor for any structure shall 

consist of such detailed drawings as may be required for the execution 
of the Work. 

 
D. Drawings for false work, centering, and form work may also be required 

per the Specifications and in such cases shall be likewise subjected to 
approval unless approval is waived.   

 
E. The County’s review will be within reasonable promptness as to cause 

no delay in the Work.  Approval of the Contractor’s Submittals does not 
relieve the Contractor of any responsibility for accuracy of dimensions 
and details or from otherwise ensuring that the Work complies with the 
requirements of the Contract.  It is mutually agreed that the Contractor 
shall be responsible for agreement and conformity of Submittals with 
the Drawings and Specifications.  The County will review and approve 
or take other appropriate action upon the Contractor's Submittals such 
as shop drawings, product data and samples, but only for the limited 
purpose of checking for conformance with information given and the 
design concept expressed in the Contract.  Review of submittals is not 
conducted for the purpose of determining the accuracy and 
completeness of details such as dimensions and quantities, or for 
substantiating instructions for installation or performance of equipment 
or systems, all of which remain the responsibility of the Contractor as 
required by the Contract.  The County’s review shall not constitute 
approval of safety precautions or of any construction means, methods, 
techniques, sequences or procedures.  The County’s approval of a 
specific item shall not indicate approval of an assembly of which the 
item is a component. 

 
D. It is the responsibility of the Contractor to check all Submittals before 

same are submitted to the County for approval.  Submittals which have 
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not been checked and approved by the Contractor will not be reviewed 
by the County. 

 
E. Submittals shall be submitted only by the Contractor who shall indicate 

by a signed stamp on the drawings that he has checked the Submittals 
and that the work shown on them is in accordance with Contract 
requirements and has been checked for dimensions and relationship 
with work of all other trades involved.  Under no conditions shall 
Submittals be accepted from anyone other than the Contractor. 

 
F. The Contractor shall furnish the County with at least six copies of all 

Submittals for approval.  Two finally approved copies will be returned to 
the Contractor for his use. The Contract Price shall include the cost of 
furnishing all Submittals and the Contractor will be allowed no extra 
compensation for such drawings. 

 
G. The approval of such Submittals shall not relieve the Contractor from 

responsibility for deviations from Drawings or the Specifications unless 
he has in writing called attention to such deviations, and the County has 
approved the changes or deviations in writing at the time of submission, 
nor shall it relieve him from the responsibility for errors of any kind in 
Submittals.  When the Contractor does call such deviations to the 
attention of the County, he shall state in writing whether or not such 
deviations involve any extra cost.  If this is not mentioned, it will be 
assumed that no extra cost is involved for making the change. 

 
H. The Contractor shall prepare and maintain a log of all Submittals which 

includes, at a minimum, the submittal number, revision number, 
description, responsible company, proposed submittal date, date 
actually submitted, date approved, any comments received, approval 
status, and resubmittal information.  The log shall be updated at least 
on a monthly basis and made available to the County for review upon 
request. 

 
GR-25.  AS-BUILT DRAWINGS 
 

The Contractor shall maintain a red-lined set of drawings on site during the 
progress of the Work, indicating any Field Orders, Change Orders and the location of 
the portion of the Work or equipment actually installed.  The Contractor shall, upon 
completion of the Work, furnish a marked set of reproducible drawings indicating any 
field changes and the location of Work as actually installed, if different from the 
requirements of the Contract, and deliver them to the County in hard copy as well as 
an electronic copy compatible with the County’s software and hardware system.  
 
GR-26.  EXAMINATION OF WORK BY CONTRACTOR 
 

It is understood and agreed that the Contractor has, by careful examination, 
satisfied himself as to the nature and location of the Work, the configuration of the 
ground, the character, quality, and quantity of the facilities needed preliminary to and 
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during the prosecution of the Work, the general and local conditions, and all other 
matters which can in any way affect the Work or the cost thereof under this Contract.   
 
GR-27.  INSPECTION AND TESTING OF MATERIALS 
 

Unless otherwise specifically provided for, the inspection and testing of 
materials and finished articles to be incorporated in the Work as required by the 
Specifications shall be made by the County, or bureaus, laboratories, or agencies 
selected by the County.  The cost of such inspection and testing shall be paid by the 
Contractor unless County agrees to pay the cost. Materials and finished articles shall 
have passed the required tests prior to the incorporation of such materials and 
finished articles in the Work.  The County may require, and the Contractor shall 
furnish if required to do so, certificates from manufacturers to the effect that the 
products or materials furnished by them for use in the Work comply with the 
applicable specified requirements for the materials or products being furnished. 
 
GR-28.  INSPECTION OF WORK 
 

A. The Contractor shall, at all times, permit and facilitate inspection of the 
Work by authorized representatives of the County and public authorities 
having jurisdiction in connection with the Work of this Contract.  The 
presence or observations of the County or its representative at the site 
of the Work shall not be construed to, in any manner, to relieve the 
Contractor of its responsibility for strict compliance with the provisions 
of the Contract. 

 
B. If the Drawings, Specifications, County’s instructions, laws, ordinances, 

or a public authority require any work to be specially tested or 
approved, the Contractor shall give the County timely notice of its 
readiness for observation or inspection.  If the inspection is by another 
authority, then the County shall be advised of the date fixed for such 
inspection.  Required certificates of inspection shall be secured by the 
Contractor.  Contractor, having secured all certificates of inspection, will 
deliver same to the County upon completion.  If any Work should be 
covered up without approval or consent of the County, it shall, if 
required by the County, be uncovered for examination at the 
Contractor’s expense. The recovering of such Work after inspection 
shall be at Contractor’s expense. 

 
C. Should any disagreement or difference arise as to the estimate, 

quantities, or classifications or as to the meaning of the Drawings or 
Specifications, or any point concerning the character, acceptability, and 
nature of the several kinds of work, any materials and construction 
thereof, the decisions of the County shall be final and conclusive and 
binding upon all parties to the Contract. 

 
D. If the County determines that portions of the Work require additional 

testing, inspection or approval beyond the requirements of the 
Specifications, the County will instruct the Contractor to make 
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arrangements for such additional testing, inspection or approval by an 
entity acceptable to the County, and the Contractor shall give timely 
notice to the County of when and where tests and inspections are to be 
made so that the County may be present for such procedures. Such 
costs, except as provided below, shall be at the County’s expense. 

 
E. If such procedures for testing or inspection reveal failure of the portions 

of the Work to comply with requirements established by the Contract, all 
costs made necessary by such failure including those of repeated 
procedures shall be at the Contractor's expense. 

 
F. Required certificates of testing, inspection or approval shall, unless 

otherwise required by the Contract, be secured by the Contractor and 
promptly delivered to the County or the Architect if one is retained by 
the County in connection with the Project. Tests or inspections 
conducted, pursuant to the Contract, shall be made promptly to avoid 
unreasonable delay in the Work. 

 
GR-29.  REQUESTS FOR SUBSTITUTIONS 
 

A. Requests for substitutions of proprietary products or of a particular 
manufacturer, vendor, or Subcontractor must be accompanied by the 
following documentation: 

 
(1) Full explanation of the proposed substitution and submittal of all  

supporting data including technical information, catalog cuts, 
warranties, test results, installation instructions, operating 
procedures, and other like information necessary for a complete 
evaluation of the substitution; 

 
(2) Reasons the substitution is advantageous or necessary, 

including benefits to the County and the Work in the event the 
substitution is acceptable; 

 
(3) The adjustment, if any, in the Contract Price, in the event the 

substitution is acceptable; 
 

(4) The adjustment, if any, in the Contract Term or Time and the 
construction schedule in the event the substitution is acceptable;  

 
(5) An affidavit stating that (1) the proposed substitution conforms 

and meets all the requirements of the pertinent Specifications 
and the requirements shown on the Drawings and (2) the 
Contractor accepts the warranty and correction obligations in 
connection with the proposed substitution as if originally 
specified;   
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(6) Proposals for substitutions must be submitted in triplicate to the 
County in sufficient time to allow the County no less than ten (10) 
working days for review; and   

 
(7) No substitutions will be considered or allowed without the 

Contractor's submittal of complete substantiating data and 
information as stated hereinbefore. 

 
B. Substitutions and alternates may be rejected at the County’s discretion 

without explanation and will be considered only under one or more of the 
following conditions: 
 
(1) Required for compliance with interpretation of code requirements 

or insurance regulations then existing; 
 

(2) Unavailability of specified products, through no fault of the 
Contractor; or 

 
(3) Subsequent information discloses inability or specified products to 

perform properly or to fit in designated space; 
 

(4) Manufacturer/fabricator refuses to certify or guarantee 
performance of specified product as required; and 

 
(5) When in judgment of the County, that a substitution would be 

substantially to the County’s best interests, in terms of costs, time, 
or other considerations. 

 
C. Whether or not any proposed substitution is accepted by the County, the 

Contractor must reimburse the County for any fees charged by the 
Architect or other consultants for evaluating each proposed substitute.  
By making requests for substitutions based on the above, the 
Contractor: 

 
(1) Represents and warrants that the Contractor has personally 

investigated the proposed substitute product or Subcontractor 
and determined that it is equal or superior in all respects to the 
product or Subcontractor previously specified; 

 
(2) Represents and warrants that the Contractor will provide the 

same warranty for the substituted product or for the workmanship 
of the substituted Subcontractor, as applicable, that the 
Contractor would have provided for the product or Subcontractor 
previously specified; 

 
(3) Certifies that the cost data presented, in the form of certified 

quotations from Suppliers of both specified and proposed 
equipment is complete and includes all related costs under this 
Contract, but excludes costs under separate contracts, and 
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waives all claims for additional costs related to the substitution 
which subsequently become apparent; and 

 
(4) Agrees that the Contractor will coordinate the installation of the 

accepted substitution, making such changes as may be required 
for the Work to be complete and in accordance with the Contract 
in all respects. 

 
D. Contractor shall not propose an item for substitution unless it is equal to 

or superior to the specified item or items in construction, efficiency, and 
utility. The opinion of the County as to the equality or superiority of the 
item shall be final, and no substitute material or article shall be 
purchased or installed without the County’s written approval. 

 
E. In case of a difference in price, the County shall receive all benefits of 

the difference in cost involved in any substitution, when lower, and the 
Contract altered by Change Order to credit the County with any savings 
to be obtained.  However, the County shall not be charged for any 
additional cost in the case of a price increase. 

 
GR-30.  REJECTIONS OF WORK AND MATERIALS 
 

A. All Work that is defective or deviates from the Drawings or 
Specifications will be rejected.  All rejected Work shall be replaced 
immediately with other material, equipment, or work which conforms 
with the Drawings and Specifications at no additional cost to the 
County.   If rejected Work is not removed within forty-eight hours from 
the date of letter of notification, the County shall have the right and 
authority to stop the Work immediately and/or to arrange for the 
removal of said rejected Work at the cost and expense of the 
Contractor.   

 
B. Inspection of the Work shall not relieve the Contractor of any of its 

obligations, and defective Work shall be made good regardless of 
whether it has been previously inspected by the County and accepted 
or estimated for payment.  The failure of the County to reject or 
condemn improper materials or workmanship shall not be considered 
as a waiver of any defect that may be discovered later.  

 
GR-31.  MATERIALS, SERVICES, AND FACILITIES  
 

A. The Contractor shall at all times employ sufficient labor and equipment 
for executing the Work to full completion in the manner and time 
specified.  Failure of the Contractor to provide adequate labor and 
equipment shall constitute a default of the Contract.  The labor and 
equipment to be used in the Work by the Contractor shall be sufficient 
to meet the requirements of the Work and shall be such as to produce a 
satisfactory quality of work in accordance with accepted industry 
practices and within the Contract Time. 
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B. Materials and equipment shall be so stored and handled as to insure 

the preservation of their quality and fitness for the Work.  Stored 
materials and equipment to be incorporated in the Work shall be located 
so as to facilitate prompt inspection.  No product which has in any way 
become unfit for the intended purpose shall be incorporated into the 
Work. 

 
C. Manufactured articles, materials, and equipment shall be applied, 

installed, connected, erected, cleaned, and conditioned as directed by 
the manufacturer.  Contractor shall promptly notify the County of any 
conflict between the instructions of any manufacturer and the 
requirements of the Drawings or the Specifications. 

 
D. Materials, supplies, and equipment to be incorporated into the Work 

shall be new and unused unless otherwise specifically stated in the 
Contract.  The source of supply for all such products shall be submitted 
to the County, together with detailed descriptions thereof in the form of 
samples, shop drawings, tests, or other means necessary to adequately 
describe the items proposed.  Approval by the County of a 
manufacturer or supplier shall not constitute the approval of materials, 
supplies, or equipment obtained from such manufacturer or supplier if 
they do not comply with the requirements of the Contract. If, after trial or 
installation, it is found that sources of supply, even though previously 
approved by the County, have not furnished products meeting the intent 
of the Contract, the Contractor shall thereafter furnish products from 
other approved sources, and shall remove completed Work 
incorporating products which do not meet Contract requirements. 

 
E. The Contractor shall confine operations to areas permitted by law, 

ordinances, permits and the Contract, and shall not unreasonably 
encumber the site with materials or equipment.  The Contractor shall 
provide parking for all construction vehicles only within the 
construction limits as indicated on the drawings or make appropriate 
arrangements as permitted by law. 

 
F. Only materials and equipment which are to be used directly in the Work 

may be brought to and stored on the Project site by the Contractor.  
After equipment is no longer required for the Work, it must be promptly 
removed from the Project site.  Protection of construction materials and 
equipment stored at the Project site from weather, theft, damage, and 
all other adversity is the sole responsibility of the Contractor. 

 
G. The Contractor and any entity for which the Contractor is responsible 

must not erect any sign on the Project site without the prior written 
consent of the County, which may be withheld in the sole discretion of 
the County. 
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H. Contractor must ensure that the Work, at all times, is performed in a 
manner that affords reasonable access, both vehicular and pedestrian, 
and for emergency response to the site of the Work and all adjacent 
areas.  The Work must be performed, to the fullest extent reasonably 
possible, in such a manner that public areas adjacent to the site of the 
Work are free from debris, building materials and equipment likely to 
cause hazardous conditions.  Without limitation of any other provision of 
the Contract, Contractor must use its best efforts to minimize any 
interference with the occupancy or beneficial use of any areas and 
buildings adjacent to the site of the Work, or the Project. 

 
I. Without prior approval of the County, the Contractor shall not permit any 

worker to use any existing facilities at the Project site, including, without 
limitation, lavatories, toilets, entrances, and parking areas other than 
those designated by the County for such use.  Without limitation of any 
other provision of the Contract, the Contractor shall use its best efforts 
to comply with all rules and regulations promulgated by the County in 
connection with the use and occupancy of the Project site, as amended 
from time to time.  The Contractor shall immediately notify the County in 
writing if during the performance of the Work, the Contractor finds 
compliance with any portion of such rules and regulations to be 
impracticable, setting forth the problems that may be caused by such 
compliance and suggesting alternatives through which the results 
intended by such portions of the rules and regulations can be achieved.  
The County may, in the County's sole discretion, adopt such 
suggestions, develop new alternatives or require compliance with the 
existing requirements of the rules and regulations.  The Contractor shall 
also comply with all insurance requirements applicable to the use and 
occupancy of the Project site. 

 
J. Unless otherwise provided in the Contract, Contractor shall provide and 

maintain a suitable office on the site for its own use and for the use of 
representatives of the County.  Contractor shall furnish sufficient heat, 
artificial light, ventilation and janitor’s service, and shall also provide a 
table or desk, plan rack and chairs, all for the use of those visiting the 
job, in addition to such furnishings as he provides for his own use. 
Temporary offices and other structures shall be located where approved 
by the County, and shall be removed from the premises upon 
completion of the Contract or earlier if so directed by the County.   

 
K. Contractor may be required by the County, at the beginning of Work, to 

provide, at the Project site, suitable and adequate temporary toilets and 
enclosure for use of workers on the job, shall maintain same in sanitary 
condition, and shall remove same at the completion of construction 
operations and/or when directed by the County.  Contractor shall not 
allow any sanitary nuisances to be committed in or about the site and 
shall enforce sanitary regulations of local and state health authorities. 

 
L. The Contractor shall cooperate with the County in any required use of 
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the property and arrange for storage of materials on the Project site in 
such areas as are mutually agreed upon.  The Contractor shall allot 
suitable and proper space to its Subcontractors for the storing of their 
materials and for the erection of their sheds and tool houses.  Should it 
be necessary at any time to move materials, sheds, or storage 
platforms, the Contractor shall, at its own expense move same as and 
when directed by the County.   

 
M. Unless otherwise instructed by the County, the Contractor shall repair 

and return to original condition all buildings, streets, curbs, sidewalks, 
utilities or other facilities affected by the Contractor’s performance of the 
Work. The County’s decisions in matters relating to aesthetic effect 
shall be final if consistent with the intent of the Contract.  

 
GR-32.  UTILITIES DURING CONSTRUCTION 
 

Contractor shall furnish all utilities and pay for all bills for utilities used during 
construction.  Utilities shall include electric power, fuel of any sort used for heating, 
etc., telephone services, cable and internet, if necessary, and water. Contractor shall 
provide all temporary connections to utilities when not provided by the utility company 
or others at no additional cost to the County. Contractor shall, if required by the 
County, install and maintain at his own expense, a job telephone and 
communications equipment necessary for the execution of the Work for the Contract 
Time. 
 
GR-33.  TEMPORARY HEAT AND AIR CONDITIONING 
 

The Contractor shall provide, at his own expense, temporary heat or air 
conditioning, as necessary, to protect all Work and materials against injury from heat, 
dampness or cold.  Fuel, equipment and method of heating and cooling shall be 
satisfactory to the County and shall not present a fire hazard.  Contractor shall 
comply with the requirements in the Specifications for specific temperatures to be 
maintained. 
 
GR-34.  MAINTENANCE MANUAL 
 

Contractor shall, prior to completion of Contract, deliver to the County two (2) 
copies of a manual, assembled, indexed, and bound, for the County’s guidance, full 
details for care and maintenance of visible surfaces and of equipment included in 
Contract.  Contractor shall, for this manual, obtain from Subcontractors literature of 
manufacturers relating to equipment, including motors; also furnish cuts, wiring 
diagrams, instruction sheets and other information pertaining to same that will be 
useful to the County in over-all operation and maintenance.  Where the above-
described manuals and data are called for under separate sections of the 
Specifications, they are to be included in the manual described in this General 
Requirement.   
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GR-35.  WEATHER CONDITIONS 
 

The Contractor will be required to protect all work and materials against 
damage or injury from the weather.  If, in the opinion of the County, any work or 
materials shall have been damaged or injured by reason of failure to protect such, all 
such materials or work shall be removed and replaced at the expense of the 
Contractor. 
 
 
GR-36.  LINES, GRADES, AND MEASUREMENTS 
 

A. Such stakes and markings as the County may set for either its or the 
Contractor’s guidance shall be preserved by the Contractor.  Failure to 
protect such stakes or markings may, at the County’s discretion, shall 
result in the Contractor being charged for their replacement. 

 
B. The Contractor must exercise proper care and caution to verify the 

grades and figures furnished by or on behalf of the County before 
proceeding with the Work, and shall be responsible for any damage or 
defective work caused by its failure to exercise such care and caution.  
Contractor shall promptly notify the County of any errors or 
discrepancies it may discover in order that the proper corrections may 
be made. 

 
C. Before ordering materials or doing work, the Contractor shall measure 

and verify the dimensions and locations of all existing structures, 
substrata, and features that affect the Work and shall be responsible for 
the correctness of same.  No consideration will be given any claim 
based on the differences between the actual dimensions and those 
indicated on the Drawings.   Contractor shall promptly notify the County 
of any difference which may be found, and shall obtain direction from 
the County before proceeding with the affected Work. 

 
GR-37.  CLEANING UP 
 

A. The Contractor shall at all times, keep the premises free from 
accumulation of waste materials or rubbish caused by Contractor’s 
employees or work.  Upon completion of the Work, the Contractor shall 
remove all his plants, tools, materials, and other articles from the 
property of the County. 

 
B. If the Contractor fails to clean up, as provided in the Contract, the 

County may do so, and the cost thereof shall be charged to the 
Contractor.  Contractor shall ensure that neither it, its Subcontractors, 
nor their employees or agents bring any hazardous materials or other 
materials/waste regulated by state, federal or local law, which are not 
commonly used in the construction process or which are not listed in 
any Specifications for the Project onto the Project site without first 
obtaining the County's advance written approval.  Contractor agrees to 
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ensure that any hazardous materials/waste or other materials/waste 
regulated by state, federal or local law that Contractor, its 
Subcontractors or their employees or agents, bring onto or generate at 
the Project Site are handled in accordance with all applicable laws.   

 
C. The Contractor shall pay all required material disposal fees and shall 

dispose of all materials in accordance with all applicable laws and 
regulations.  The Contractor shall be responsible for all costs 
associated with improper disposal of materials, including any clean-up 
costs, fines or penalties, whether levied against the Contractor or the 
County. 

 
D. In addition to removing rubbish on a periodic basis and leaving the 

building broom clean, the Contractor shall clean all tile and glass; 
replace broken glass; remove stains, paint spots, and dirt from all Work; 
clean and polish all plumbing fixtures and equipment; and remove all 
temporary protection items.  To the maximum extent reasonably 
possible, the Contractor shall keep the interior of the building free of 
combustible materials as the Work progresses.   

 
E. The Contractor shall maintain and keep clean at all times the immediate 

approach to the Project site, including the roads abutting the Project 
site.   

 
GR-38.  BARRICADES 
 

A. Contractor shall provide barricades and protective barriers around 
excavations, so that the public is adequately warned of such hazards.  
Lanterns shall remain lighted from sundown to sunrise and at all other 
times when the labor forces are not on the job site. 

 
B. Delivery of construction materials and equipment shall be only to 

locations approved by the County. 
 
GR-39.  NO THIRD-PARTY BENEFICIARY 
 

Except as expressly and specifically set forth herein, this Contract shall not be 
deemed to provide any third-party with any remedy, claim, right of action, or other 
right. 

 
GR-40. SEVERABILITY 
 

If any provision of this Contract or the application thereof to any person or 
circumstance shall to any extent be held invalid, then the remainder of this Contract 
or the application of such provision to persons or circumstances, other than those as 
to which it is held invalid, shall not be affected thereby, and each provision of this 
Contract shall be valid and enforced to the fullest extent permitted by law. 
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GR-41.  INTERPRETATION 
 

The laws of the State of Georgia shall govern the construction of this Contract 
without regard for conflicts of laws.  Should any provision of this Contract require 
judicial interpretation, it is agreed that the court interpreting or construing the same 
shall not apply a presumption that the terms hereof shall be more strictly construed 
against one party, by reason of the rule of construction, that a document is to be 
construed more strictly against the party who itself or through its agent prepared 
same; it being agreed that the agents of all parties have participated in the 
preparation hereof, and all parties have had an adequate opportunity to consult with 
legal counsel. In interpreting this Contract in its entirety, the printed provisions of this 
Contract, and any additions written or typed hereon, shall be given equal weight, and 
there shall be no inference by operation of law or otherwise; that any provision of this 
Contract shall be construed against either party hereto. 
 
GR-42.  PRIOR CONTRACTS; CONFLICT IN DOCUMENTS 
 

The Contractor may in no case claim a waiver of any specification 
requirements on the basis of previous approval of material or workmanship on other 
jobs of like nature or on the basis of what might be considered “standard” for material 
or workmanship in any particular location.  The Contract for this Project shall govern 
the Work.  If any portion of the Contract shall be in conflict with any other portion, the 
various documents comprising the Contract shall govern in the following order of 
precedence:  Contract, Change Orders or modifications issued after execution of the 
Contract; the General Requirements of the Contract; the Specifications; the 
Drawings, as between schedules and information given on the Drawings, the 
schedules shall govern; as between figures given on Drawings and the scaled 
measurements, the figures shall govern; as between large-scale Drawings and small-
scale Drawings, the larger scale shall govern; and detailed Drawings shall govern 
over general Drawings; and the Bid Document Package.    
 
GR-43.  ENTIRE AGREEMENT   
 

This Contract constitutes the sole contract between the County and the 
Contractor.  The terms, conditions, and requirements of this Contract may not be 
modified, except by Change Order or Field Order.  No verbal agreement or 
conversation with any officer, agent, or employee of the County, either before or after 
the execution of the Contract, shall affect or modify any of the terms or obligations 
herein contained.  No representations, oral or written, shall be binding on the parties 
unless expressly incorporated herein. No Change Order or Field Order shall be 
enforceable unless approved by official action of the County as provided by law or in 
this Contract.  
 
GR-44.  COUNTERPARTS   
 

This Contract may be executed in several counterparts, each of which shall be 
deemed an original, and all such counterparts together shall constitute one and the 
same Contract. 
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GR-45.  VENUE 
 

The courts of DeKalb County, Georgia shall have exclusive jurisdiction to try 
disputes arising under or by virtue of this Contract. 
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ATTACHMENT B 
 

CONTRACTOR AFFIDAVIT UNDER O.C.G.A. §13-10-91 
 
 By executing this affidavit, the undersigned Contractor verifies its compliance with 
O.C.G.A. §13-10-91, stating affirmatively that the individual, firm or corporation which is 
engaged in the physical performance of services on behalf of DEKALB COUNTY has 
registered with, is authorized to use and uses the federal work authorization program 
commonly known as E-Verify, or any subsequent replacement program, in accordance with 
the applicable provisions and deadlines established in O.C.G.A. §13-10-91.  Furthermore, 
the undersigned Contractor will continue to use the federal work authorization program 
throughout the Contract Term and the undersigned Contractor will contract for the physical 
performance of services in satisfaction of such contract only with Subcontractors who 
present an affidavit to the Contractor with the information required by O.C.G.A. §13-10-91.  
Contractor hereby attests that its federal work authorization user identification number and 
date of authorization are as follows:  
_____________________________________________ 
Federal Work Authorization User Identification Number 
 
_________________________________ 
Date of Authorization  
 
_________________________________ 
Name of Contractor  
  
Name of Project: ITB # 16-100738 Westfield Square Townhomes Water Main 
Replacement Project 
 
DeKalb County, Georgia_____________ 
Name of Public Employer  
I hereby declare under penalty of perjury that the foregoing is true and correct. 
 
Executed on  _________________________, 20__ in _____________(city), 
______(state). 
 
By:_________________________________ 
Signature of Authorized Officer or Agent 
 
____________________________________________ 
Printed Name and Title of Authorized Officer or Agent  

 
Subscribed and Sworn before m on this the 
________________ day of ______________, 20 ___.      
 
_________________________________ 
NOTARY PUBLIC 
My Commission Expires: 
 
_________________________________   
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ATTACHMENT C 

 
 SUBCONTRACTOR AFFIDAVIT UNDER O.C.G.A. § 13-10-91  

 
 By executing this affidavit, the undersigned Subcontractor verifies its compliance with O.C.G.A. § 13-
10-91, stating affirmatively that the individual, firm or corporation which is engaged in the physical 
performance of services under a contract with ___________________(insert name of Contractor) on behalf 
of DEKALB COUNTY, GEORGIA has registered with, is authorized to use and uses the federal work 
authorization program commonly known as E-Verify, or any subsequent replacement program, in accordance 
with the applicable provisions and deadlines established in O.C.G.A. § 13-10-91.  Furthermore, the 
undersigned Subcontractor will continue to use the federal work authorization program throughout the 
contract period and the undersigned subcontractor will contract for the physical performance of services in 
satisfaction of such contract only with sub-subcontractors who present an affidavit to the Subcontractor with 
the information required by O.C.G.A. § 13-10-91.  Additionally, the undersigned Subcontractor will forward 
notice of the receipt of an affidavit from a sub-subcontractor to the Contractor within five business days of 
receipt.  If the undersigned Subcontractor receives notice that a sub-subcontractor has received an affidavit 
from any other contracted sub-subcontractor, the undersigned Subcontractor must forward, within five 
business days of receipt, a copy of the notice to the Contractor.  Subcontractor hereby attests that its federal 
work authorization user identification number and date of authorization are as follows:  
 
_________________________________ 
Federal Work Authorization User Identification Number 
 
_________________________________ 
Date of Authorization  
 
_________________________________ 
Name of Subcontractor   
 
Name of Project: ITB # 16-100738  Westfield Square Townhomes Water Main Replacement Project 
 
DeKalb County, Georgia_____________ 
Name of Public Employer 
 
I hereby declare under penalty of perjury that the foregoing is true and correct. 
 
Executed on ______ ___, 20__ in _____________(city), ______(state). 
 
By:_________________________________ 
 
Signature of Authorized Officer or Agent 
 
____________________________________________ 
Printed Name and Title of Authorized Officer or Agent  

 
Subscribed and Sworn before me on this the 
 
______ day of ______________, 20 ___.      
 
_________________________________ 
NOTARY PUBLIC 
 
My Commission Expires: 
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ATTACHMENT D 
 

SUB-SUBCONTRACTOR AFFIDAVIT UNDER O.C.G.A. § 13-10-91 
 

 By executing this affidavit, the undersigned sub-subcontractor verifies its compliance with 
O.C.G.A. § 13-10-91, stating affirmatively that the individual, firm or corporation which is engaged 
in the physical performance of services under a contract for 
___________________________(name of subcontractor or sub-subcontractor with whom such 
sub-subcontractor has privity of contract) and _________________________(name of Contractor) 
on behalf of DEKALB COUNTY, GEORGIA has registered with, is authorized to use and uses the 
federal work authorization program commonly known as E-Verify, or any subsequent replacement 
program, in accordance with the applicable provisions and deadlines established in O.C.G.A. § 13-
10-91.  Furthermore, the undersigned sub-subcontractor will continue to use the federal work 
authorization program throughout the contract period and the undersigned sub-subcontractor will 
contract for the physical performance of services in satisfaction of such contract only with sub-
subcontractors who present an affidavit to the sub-subcontractor with the information required by 
O.C.G.A. § 13-10-91(b).  The undersigned sub-subcontractor shall submit, at the time of such 
contract, this affidavit to _____________________________(name of Subcontractor or sub-
subcontractor with whom such sub-subcontractor has privity of contract).  Additionally, the 
undersigned sub-subcontractor will forward notice of the receipt of any affidavit from a sub-
subcontractor to __________________________(name of Subcontractor or sub-subcontractor with 
whom such sub-subcontractor has privity of contract).  Sub-subcontractor hereby attests that its 
federal work authorization user identification number and date of authorization are as follows:  
_________________________________   
Federal Work Authorization User Identification Number 
 
_________________________________ 
Date of Authorization  
 
_________________________________ 
Name of Sub-subcontractor   
 
Name of Project: ITB # 16-100738 Westfield Square Townhomes Water Main Replacement 
Project 
 
DeKalb County, Georgia_ 
Name of Public Employer 
 
I hereby declare under penalty of perjury that the foregoing is true and correct. 
 
Executed on ______ ___, 20__ in _____________(city), ______(state). 
 
By:_________________________________ 
Signature of Authorized Officer or Agent 
 
____________________________________________ 
Printed Name and Title of Authorized Officer or Agent  

 
Subscribed and Sworn before me on this the 
______ day of ______________, 20 ___.      
 
_________________________________ 
NOTARY PUBLIC 
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My Commission Expires:____________ 
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ATTACHMENT E 

 
DEKALB COUNTY, GEORGIA 

CERTIFICATE OF CORPORATE AUTHORITY 
(Choose Applicable Certificate) 

 
I,                                                      , certify that I am Secretary of the corporation 

named as Contractor herein, same being organized and incorporated to do business under 
the laws of the State of ___________; that                                                , who executed this 
Contract on behalf of the Contractor was, then and there,                                   ; and that 
said Contract was duly signed by said officer for and in behalf of said corporation, pursuant 
to the authority of its governing body and within the scope of its corporate powers. 

I further certify that the names and addresses of the owners of all the outstanding 
stock of said corporation as of this date are as follows: 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
 
This                day of                                          , 20       . 
 

_________________________________ (Corporate Seal) 
   Secretary 
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ATTACHMENT E 
 

DEKALB COUNTY, GEORGIA 
CERTIFICATE OF AUTHORITY – JOINT VENTURE 

(Separate Certificate to be submitted by each joint venture partner) 
 

I,                                                     ,(1) certify that  
1. I am the ________(2)  of __________________________,(3) (hereinafter “Venturer”); 
 
2. Venturer is a partner and participant in the joint venture named as Contractor in that 

certain Contract for Construction dated ______ with DeKalb County, issued pursuant 
to Invitation to Bid or Request for Proposal No. _______; 

 
3. Venturer is organized and incorporated to do business under the laws of the State of 

___________;  
 
4.                            , who executed this Contract on behalf of the Contractor 

was, then and there,                                   ; and  
 
5. Said Contract was duly signed by said officer for and in behalf of said Venturer and 

the Contractor pursuant to the authority of the governing body of each and within the 
scope of its corporate powers. 
 

6. I further certify that the names and addresses of the owners of all the outstanding 
stock or ownership interest in Venturer as of this date are as follows: 

_______________________________________________________________________ 
_______________________________________________________________________ 
_______________________________________________________________________ 
This                day of                                          , 20       . 
 

_________________________________  
 
INSTRUCTIONS: 
1. Name of secretary (if Venturer is a corporation), or Manager or CEO (if Venturer is a 

LLP) of  Venturer. 
2. Title of person executing Certification. 
3. Name of joint venture partner. 

 
MAKE COPIES OF THIS FORM AND SUBMIT A SEPARATE FORM FOR EACH JOINT 

VENTURE PARTNER. 
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ATTACHMENT E 
 

DEKALB COUNTY, GEORGIA 
 

ARTICLES OF ORGANIZATION 
 

I,                                                                               , certify that I am the Registered Agent for 
_________________________________________named as Contractor herein, same being organized 
to do business under the laws of the State of ___________; that                                                
executed this Contract on behalf of the Contractor was, then and there and that said Contract was duly 
signed by said Agent for and in behalf of said company, pursuant to the authority of its governing 
body and within the scope of its company powers. 
 
I further certify that the names and addresses of the organizers, members, and/or mangers of all are as 
follows: 
_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

 
 
BY:_______________________________________________ 
  Signature 
 
NAME:____________________________________________ 
                                      Type or Print 
 
 
 
This _____________day of ______________________20______. 
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ATTACHMENT F 
(Consisting of 3 pages) 

PERFORMANCE BOND 
 
 

KNOW ALL MEN BY THESE PRESENTS that ________________________ [Insert 
name of contractor] (hereinafter called the “Principal”) and _________________ [Insert 
name of surety] _____________________________(hereinafter called the “Surety”), are 
held and firmly bound unto _________________ County (hereinafter called the “County”) 
and their successors and assigns, in the penal sum of ______________________________ 
Dollars ($________________), lawful money of the United States of America, for the 
payment of which the Principal and the Surety bind themselves, their administrators, 
executors, successors, and assigns, jointly and severally, firmly by these presents. 

 
WHEREAS, the Principal has entered, or is about to enter, into a certain written contract 
with the County, awarded by the DeKalb County Governing Authority on 
_________________, which is incorporated herein by reference in its entirety (hereinafter 
called the “Contract”), for the  
ITB # 16-100738 Westfield Square Townhomes Water Main Replacement Project , 
more particularly described in the Contract (hereinafter called the “Project”); and 

 
NOW, THEREFORE, the conditions of this obligation are as follows, that if the 

Principal shall fully and completely perform all the undertakings, covenants, terms, 
conditions, warranties, and guarantees contained in the Contract, including all change 
orders, modifications, amendments, changes, deletions, additions, and alterations thereto 
that may hereafter be made, then this obligation shall be void; otherwise, it shall remain in 
full force and effect. 

 
Whenever the Principal shall be, and declared by the County to be, in default under 

the Contract, the Surety shall promptly remedy the default as follows: 
 
1. Complete the Contract in accordance with the terms and conditions; or 
2. Obtain a  Bid or Bids for completing the Contract in accordance with its terms 

and conditions, and upon determination by the Surety and the County of the 
lowest responsible bidder, arrange for a contract between such bidder and 
County and make available as the work progresses (even though there should 
be a default or succession of defaults under the Contract or contracts of 
completion arranged under this paragraph) sufficient funds to pay the cost of 
completion less the balance of the contract price; but not exceeding, including 
other costs and damages for which the Surety may be liable hereunder, the 
penal sum set forth in the first paragraph hereof, as may be adjusted, and the 
Surety shall make available and pay to the County the funds required by this 
Paragraph prior to the payment of the County of the balance of the contract 
price, or any portion thereof.  The term “balance of the contract price,” as used 
in this paragraph, shall mean the total amount payable by the County to the 
Contractor under the Contract, and any amendments thereto, less the amount 
paid by the County to the Contractor; or, at the option of the County; or 

3. Allow County to complete the work and reimburse the County for all 
reasonable costs incurred in completing the work. 
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In addition to performing as required in the above paragraphs, the Surety shall 
indemnify and hold harmless the County from any and all losses, liability and damages, 
claims, judgments, liens, costs, and fees of every description, including reasonable 
attorney’s fees, litigation costs and expert witness fees, which the County may incur, 
sustain, or suffer by reason of the failure or default on the part of the Principal in the 
performance of any or all of the terms, provisions, and requirements of the Contract, 
including any and all amendments and modifications thereto, or incurred by the County in 
making good any such failure to performance on the part of the Principal.   

The Surety shall commence performance of its obligations and undertakings under 
this Bond promptly and without delay, after written notice from the County to the Surety. 

The Surety hereby waives notice of any and all modifications, omissions, additions, 
changes, alterations, extensions of time, changes in payment terms, and any other 
amendments in or about the Contract, and agrees that the obligations undertaken by this 
bond shall not be impaired in any manner by reason of any such modifications, omissions, 
additions, changes, alterations, extensions of time, change in payment terms, and 
amendments. 

The Surety hereby agrees that this Bond shall be deemed amended automatically 
and immediately, without formal or separate amendments hereto, upon any amendment to 
the Contract, so as to bind the Principal and Surety to the full and faithful performance of the 
Contract as so amended or modified, and so as to increase the penal sum to the adjusted 
Contract Price of the Contract. 

The Surety’s obligations under this bond include all of the Contractor’s duties under 
the Contract, including without limitation its maintenance and guarantee obligations.  

No right of action shall accrue on this bond to or for the use of any person, entity, or 
corporation other than the County and any other obligee named herein, or their executors, 
administrators, successors or assigns. 

This Bond is intended to comply with O.C.G.A. §36-91-70, and shall be interpreted so 
as to comply with the minimum requirements thereof.  However, in the event the express 
language of this Bond extends protection to the County beyond that contemplated by 
O.C.G.A. §36-91-70, or any other statutory law applicable to this Project, then the additional 
protection shall be enforced in favor of the County, whether or not such protection is found in 
the applicable statutes. 

If any one or more of the provisions of this Bond are determined to be illegal or 
unenforceable by a court of competent jurisdiction, all other provisions shall remain effective. 
 
IN WITNESS WHEREOF the undersigned have caused this instrument to be executed and 
their respective corporate seals to be affixed and attested by their duly authorized 
representatives this ____ day of _________________, 20___. 
 
  
PRINCIPAL 

                                                                      
By: _______________________________(SEAL) 
      Signature of Principal 
 
_________________________________________ 
Print Name and Title of Authorized Signer 
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_________________________________________ 
Print Name of Principal Business 
 
ATTEST: 
 
_________________________________________ 
Corporate Secretary 
 
SURETY  
 
By: ________________________________(SEAL) 
     Signature of Surety (by Power of Attorney) 
 
_________________________________________ 
Print Name and Title of Authorized Signer 
 
_________________________________________ 
Print Name of Surety Business 
 
WITNESS: 
 
________________________________________ 
 
 
 
 

[Attach Original Power of Attorney] 
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ATTACHMENT G 
(Consisting of 2 pages) 

PAYMENT BOND 
 

KNOW ALL MEN BY THESE PRESENTS that ________________________ [Insert 
name of contractor] (hereinafter called the “Principal”) and _________________ [Insert 
name of surety] (hereinafter called the “Surety”), are held and firmly bound unto 
_________________ County, (hereinafter called the “County”), its successors and assigns 
as obligee, in the penal sum of ______________________[Insert contract amount], lawful 
money of the United States of America, for the payment of which the Principal and the 
Surety bind themselves, their administrators, executors, successors, and assigns, jointly and 
severally, firmly by these presents. 

 
WHEREAS, the Principal has entered, or is about to enter, into a certain written contract 
with the County, awarded by the DeKalb County Governing Authority on 
_______________[insert date of award] which is incorporated herein by reference in its 
entirety (hereinafter called the “Contract”), for the construction of a project known as ITB # 
16-100738 Westfield Square Townhomes Water Main Replacement Project , as more 
particularly described in the Contract (hereinafter called the “Project”); 

 
NOW, THEREFORE, the condition of this obligation is such that if the Principal shall 

promptly make payment to all persons working on or supplying labor or materials under the 
Contract, and any amendments thereto, with regard to labor or materials furnished and used 
in the Project, and with regard to labor or materials furnished but not so used, then this 
obligation shall be void; but otherwise it shall remain in full force and effect. 

 
4. A “Claimant” shall be defined herein as any Subcontractor, person, party, 

partnership, corporation or other entity furnishing labor, services, or materials 
used, or reasonably required for use, in the performance of the Contract, 
without regard to whether such labor, services, or materials were sold, leased, 
or rented, and without regard to whether such Claimant is or is not in privity of 
contract with the Principal or any Subcontractor performing work on the 
Project, including, but not limited to, the following labor, services, or materials:  
water, gas, power, light, heat, oil, gasoline, telephone service, or rental of 
equipment directly applicable to the Contract. 

5. In the event a Claimant files a claim against the County, or the property of the 
County, and the Principal fails or refuses to satisfy or discharge it promptly, the 
Surety shall satisfy or discharge the claim promptly upon written notice from 
the County, either by bond or as otherwise provided in the Contract. 

6. The Surety hereby waives notice of any and all modifications, omissions, 
additions, changes, alterations, extensions of time, changes in payment terms, 
and any other amendments in or about the Contract and agrees that the 
obligations undertaken by this bond shall not be impaired in any manner by 
reason of any such modifications, omissions, additions, changes, alternations, 
extensions of time, changes in payment terms, and amendments. 

7. The Surety hereby agrees that this Bond shall be deemed amended 
automatically and immediately, without formal or separate amendments 
hereto, upon any amendment or modification to the Contract, so as to bind the 
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Principal and Surety, jointly and severally, to the full payment of any Claimant 
under the Contract, as amended or modified, provided only that the Surety 
shall not be liable for more than the penal sum of the Bond, as specified in the 
first paragraph hereof. 

8. This Bond is made for the use and benefit of all persons, firms, and 
corporations who or which may furnish any materials or perform any labor for 
or on account of the construction to be performed or supplied under the 
Contract, and any amendments thereto, and they and each of them may sue 
hereon. 

9. No action may be maintained on this Bond after one (1) year from the date the 
last services, labor, or materials were provided under the Contract by the 
Claimant prosecuting said action. 

10. This Bond is intended to comply with O.C.G.A. §36-91-90, and shall be 
interpreted so as to comply with the minimum requirements thereof.  However, 
in the event the express language of this Bond extends protection to the 
County beyond that contemplated by O.C.G.A. §36-91-90, or any other 
statutory law applicable to this Project, then the additional protection shall be 
enforced in favor of the County, whether or not such protection is found in the 
applicable statutes. 

 
IN WITNESS WHEREOF, the Principal and Surety have hereunto affixed their 

corporate seals and caused this obligation to be signed by their duly authorized 
representatives this ____ day of _________________, 20___. 
 
PRINCIPAL 

                                                                      
By: _______________________________(SEAL) 
      Signature of Principal 
 
_________________________________________ 
Print Name and Title of Authorized Signer 
_________________________________________ 
Print Name of Principal Business 
 
ATTEST: 
 
_________________________________________ 
Corporate Secretary 
 
SURETY  
 
By: ________________________________(SEAL) 
     Signature of Surety (by Power of Attorney) 
 
_________________________________________ 
Print Name and Title of Authorized Signer 
 
_________________________________________ 
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Print Name of Surety Business 
 
WITNESS: 
________________________________________ 

[Attach Original Power of Attorney] 
 
 



 

26 
 

ATTACHMENT H 
 

COPIES OF REQUIRED INSURANCE POLICIES WITH DECLARATIONS PAGE(S) 
(Supplied by Contractor) 



 

 

 

ATTACHMENT I 
DEKALB COUNTY GOVERNMENT 

 

 
(Name of General Contractor) 

 
 
 
 
 
 

 

 
 
 
 
 
 

GENERAL LIABILITY 
WRAP-UP MANUAL 

 
Version 2 

    January, 2015 

 
 
 
 

Resurgens Risk Management (RRM)/ 
Willis Insurance Services of Georgia, Inc. (Willis) 

 

 
 



 

 

 
Arielle Walton, Wrap-Up Administrator, RRM 
Phone: (404) 591-4743, Fax: (404) 591-2883 

Awalton@rrmgt.com 

mailto:Lcotton@rrmgt.com
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INTRODUCTION 

 

 
DEKALB COUNTY GOVERNMENT (Owner) intends to purchase a Wrap-Up Program (Wrap- 
Up) providing General Liability and Excess Liability insurance for (Name of General Contractor) 
(General Contractor) and all Subcontractors of every tier working on the Project who are 
enrolled in the Wrap-Up. Participation is mandatory, except for those identified as 
Excluded Parties, BUT IT IS NOT AUTOMATIC. The General Contractor and each 
Subcontractor must follow enrollment procedures as described herein. The Owner has 
specified that insurance costs be identified in (and subsequently removed from) all initial 
bids, change orders and final contract value. 

 
The insurance protection provided by the Wrap-Up, as well as your rights and responsibilities 
under the program, are as much a part of your Contract as the actual work specifications. All 
terms and conditions of this Wrap-Up Manual are incorporated by reference into your Contract. 

 
Any questions regarding the particulars of this program can be discussed at pre-bid and pre- 
award meetings, or by contacting the Wrap-Up Administrator (see directory). 

 
This Manual does not, and is not intended to, provide coverage interpretations or complete 
information about coverages. The terms and conditions of the respective insurance policies will 
govern how coverage is applied. 
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Owner: DEKALB COUNTY GOVERNMENT 

 
Risk Manager Larry C. Jacobs Phone: 

404-371-2050 
E-mail: lcjacobs@dekalbcountyga.gov 

 
Sr. Program Manager (PMT) Christian Dunaway/ Tetra Tech, Inc 

Phone: 770-850-0949 
Fax: 
E-mail: christian.dunaway@tetratech.com 

 
 

General Contractor: (Name of General Contractor) 
 

Project Manager Name 
Phone: Fax: 
E-mail: 

 
 

Wrap-Up Program Administration: RESURGENS RISK MANAGEMENT (RRM) 
 

Wrap-Up Program Manager Marlene Butler Phone: 
678-298-5126 
Cell: (678) 382-4583 
E-mail: mbutler@rrmgt.com 

 
 
 

Wrap-Up Administrator Arielle Walton 
Phone: (404) 591-4743 
Cell: (404) 620-9628 
Fax: (404-591-2883 
E-mail: awalton@rrmgt.com 

 
Neil Davis 
Phone:  (404) 404 
Cell: (404) 725-6103 
Fax: (404) 591-3515 
E-mail: ndavis@rrmgt.com 

 
 

Wrap-Up Claims Consultant: WILLIS 
Dave Simmons 
Phone: (404) 224-5062 
Cell:  (770) 617-1390 
E-mail: David.Simmons@Willis.com 

mailto:lcjacobs@dekalbcountyga.gov
mailto:christian.dunaway@tetratech.com
mailto:mbutler@rrmgt.com
mailto:lcotton@rrmgt.com
mailto:ndavis@rrmgt.com
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Contract: The written agreement between DEKALB COUNTY GOVERNMENT and (Name of 
General Contractor) or between (Name of General Contractor) and its Subcontractors of every 
tier. 

 
Enrolled Contractor(s): The General Contractor and Subcontractors of any tier who has been 
awarded work and met the requirements to become enrolled in the Wrap-Up as evidenced by a 
certificate of insurance issued by the Wrap-Up Administrator. The Owner may, at its discretion, 
include a Subcontractor who, otherwise by definition, would be an Excluded Party. 

 
Excluded Parties: Contract haulers or truckers, consultants, vendors, suppliers, material 
dealers, asbestos abatement, EFIS, or other hazardous material contractors, or others merely 
making deliveries to or pickups from the Jobsite. In addition, Subcontractors whose contract 
price is less than $10,000 will be excluded from the Wrap-Up. The Owner may, at its discretion, 
exclude others from the Wrap-Up. 

 
General Contractor: (Name of General Contractor) 

 
Insured: Owner and all Enrolled Contractors and any other party named as an Insured on the 
certificates of insurance. 

 
Insurer(s):  TBD 

 
Jobsite: Dekalb County, the premises owned by the Owner as described in the Contract 
between Owner and the General Contractor. This shall not include operations at the Enrolled 
Contractor’s regularly established workplace, plant, factory, office, shop, warehouse, yard or 
other property, even if such operations are for fabrication of materials to be used at the jobsite. 

 
Offsite: Premises other than the Jobsite. 

 
Onsite: See Jobsite definition. 

 
Owner: DEKALB COUNTY GOVERNMENT 

 
Project: 



DEFINITIONS (CONTINUED) 
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Project Manager: The individual assigned by the General Contractor with overall Project 
responsibility. 

 
Subcontractor: Any individual, firm, or corporation undertaking construction or other services 
under a Contract with the General Contractor or another Subcontractor to furnish labor, 
services, materials and/or equipment, and/or perform operations at the Project site. 

 
Wrap-Up: A program under which General Liability and Excess Liability insurance are procured 
by the Owner for all Enrolled Contractors of every tier while performing operations at the 
Jobsite. 

 
Wrap-Up Administrator: The individual employed by the Wrap-Up Program Manager who is 
responsible for the day-to-day administration of the Wrap-Up. 

 
Wrap-Up Program Manager: Resurgens Risk Management 



GENERAL PROVISIONS 
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The General Contractor and each Subcontractor of any tier shall comply with each of the 
provisions stated herein: 

 
1. Mandatory Compliance 

Participation is mandatory, except for those identified as Excluded Parties. 

2. Meeting Attendance 

At the request of the Owner, the General Contractor and its Subcontractors shall attend 
any meetings held to explain and discuss the Wrap-Up. 

3. Wrap-Up Manual Incorporated into Bid Specifications and Contract 

This Wrap-Up Manual will be a part of the bid specifications and bidders are expected to 
be familiar with the requirements prior to submitting their bid. In addition, this Wrap-Up 
Manual will be incorporated by reference into the successful bidders awarding Contract 
and accordingly, all provisions require mandatory compliance. 

 
4. Commencement of Work 

Subcontractors shall not commence work at the Jobsite until: 

a) If enrolled under this Wrap-Up, having received a certificate of insurance issued by 
the Wrap-Up Administrator, or 

b) If excluded under this Wrap-Up, having provided a certificate of insurance as required 
in this manual. 

c) Attend safety meeting and receive badge authorizing access to work site. 
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INCIDENT REPORTING AND SAFETY 

 

 
All Jobsite incidents/accidents must be reported to the Project Manager. 

The Project Manager will: 

1. Work with the involved Subcontractor(s) to take necessary action to stop any unsafe 
act or condition in order to prevent further injury or damage. 

2. Provide the Supervisor’s Incident Investigation Report and the Claim Reporting Form 
to the involved Subcontractor(s) to be completed. 

3. Coordinate the investigation surrounding the incident/accident and assure completion 
of required investigative reports. 

4. Report the incident/accident to WILLIS (see directory) and will include the 
Investigation Report and Claim Form. (This will be established once we determine 
how safety will be handled) 

 
The General Contractor and Subcontractors will assist in the handling, investigation, and 
mitigation of all incidents regardless of whether the incident results in an injury or insurance 
claim. 

The General Contractor shall be responsible for designing and implementing a 
comprehensive project specific safety, health and loss prevention program. 

All subcontractors will be required to follow the General Contractor’s safety, health and loss 

prevention program. A written Safety Plan is required to be submitted by the General 

Contractor and accepted by DeKalb County (Risk Manager) and/ or it’s designated 

representative before any on-site work can begin. The Safety Plan must include but not 

limited to all items in the Contract concerning safety requirements, accident investigation 

procedures, safety audits/survey schedule, safety rules, return to work protocols and the 

name of the designated contractor’s project safety representative. 
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INSURANCE PROVIDED BY THE OWNER 

 

The Owner has procured, and will maintain at its own expense, the insurance coverages 
described below for the General Contractor and Enrolled Contractors. The limits of liability 
purchased apply collectively to all Insureds.  The Owner intends to maintain General Liability 
and Excess Liability coverages until final completion, but in no event beyond the expiration date 
of the Wrap-Up policy. As defined in the policy, Products/Completed Operations coverage is 
extended for 10 years or the Statute of Repose, whichever is less. In addition, this program 
includes an extended warranty/repair work provision which extends coverage in the event an 
Enrolled Contractor returns to the project site to perform warranty or repair work as defined by 
the policy. Summaries of the insurance coverages to be provided by the Insurer(s) are as 
follows: 

1. Commercial General Liability Insurance 
Commercial General Liability insurance is provided for activities at the Jobsite. The 
Policy has the following limits of liability (exclusive of defense costs): 

 
$2,000,000 Each Occurrence 

$2,000,000 General Aggregate 

$2,000,000 Products/Completed Operations Aggregate* 

$2,000,000 Personal Injury and Advertising Liability 

$100,000 Fire Legal Liability 

$10,000 Each Occurrence – General Contractor’s financial responsibility for 
Property Damage to the extent loss is attributable to, involves, or relates 
to the performance, actions, or negligence of the General Contractor or 
its Subcontractors. 

 
* The Products/Completed Operations Aggregate is a single limit for the entire policy term, inclusive of 
the 10 year extension period. 

 

2. Excess Liability Insurance 
Excess Liability will be provided with limits of $25,000,000 each occurrence and in the 
aggregate.  The limits are excess of the primary limits described in Item 1 above. 

 
3. Builders’ Risk and Contractors’ Pollution Liability 

Please refer to the contract between DeKalb County and the General Contractor for 
additional information on builders’ risk and pollution liability. 

 



 

33  

4. Certificates of Insurance 
The Wrap-Up Administrator will issue certificates of insurance for Commercial General 
Liability and Excess Liability to the General Contractor and each Enrolled 
Subcontractor 

 

5. Insurance Policies 
The summary of coverages contained in this Wrap-Up Manual is prepared for the 
convenience of those involved in the Project and should not be construed in any way 
as an exact and binding analysis of coverage. In case of any claim or question with 
respect to coverage, the original policies will prevail as the sole binding documents. 
Specimen General Liability and Excess Liability policies are available upon request. 

 
6. Wrap-Up Insurance Premiums 

The Owner is responsible for the payment of the Wrap-Up premium. All return 
insurance premiums, insurance dividends, or monies due or to become due in 
connection with the Wrap-Up shall be to the benefit of the Owner and are hereby 
assigned to the Owner. 

 
7. Wrap-Up Cancellation, Termination or Modification 

Notwithstanding any other provision in this manual, It is the Owner's intent to keep the 
Wrap-Up in force throughout the term of the Project.  However, the Owner reserves 
the right to cancel, terminate or modify the Wrap-Up. To exercise this option, the 
Owner will provide 30 calendar days advance, written notice to all Insureds covered 
under the Wrap-Up. 
Enrolled Contractors will be required to immediately effect replacement insurance 
coverage, equivalent to what is currently required for Offsite and Excluded Parties. 
The reimbursement for the cost of such replacement insurance will be calculated on a 
pro-rata portion of the Enrolled Contractors’ approved Form 2. Written evidence of 
such insurance must be provided to the Owner prior to the actual cancellation or 
termination date of the Wrap-Up.
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INSURANCE PROVIDED BY THE GENERAL CONTRACTOR AND ALL 

SUBCONTRACTORS 
 

 

 

Enrolled Contractors and Excluded Parties will, at their own expense, carry and maintain at 
least the following insurance policies and minimum limits of liability on forms and with insurance 
companies acceptable to the Owner: 

 
1. Automobile Liability Insurance 

All Enrolled Contractors and Excluded Parties must provide Automobile Liability insurance 
covering the operation, maintenance and use, loading and unloading of all owned, hired, 
and non-owned vehicles used in connection with the Project. If hazardous materials or 
waste are to be transported, the Commercial Automobile Liability policy will be endorsed to 
include CA9948 and MCS-90 endorsements. 

 
Limits of liability of at least $1,000,000 for each accident for bodily injury and property 
damage combined. 

 
2. Workers' Compensation and Employer's Liability 

All Contractors must have Workers' Compensation and Employer's Liability insurance 
covering for all operations relating to this Project. The policy must contain a waiver of 
subrogation endorsement in favor of the Owner and the General Contractor and provide 
the following limits: 
a. Workers' Compensation - Statutory Limits 
b. Employer's Liability - 

$1,000,000 Each Accident 

$1,000,000 Each Disease - Each Employee 

$1,000,000 Each Disease - Policy Limit 

c. To include U.S. Longshoremen and Harbor Workers Act 
 

3. Commercial General Liability Insurance (Including Contractual Liability) 
All Enrolled Contractors must have General Liability insurance covering third party losses 
that occur away from the Project and after final completion or Wrap-Up termination or 
cancellation. Excluded Parties must provide this coverage for all operations relating to this 
Project. Coverage shall include, but not be limited to, Premises-Operations, Personal 
Injury, Blanket Contractual Liability, Broad Form Property Damage, Fire Legal Liability,  

 

Independent Contractors, and Products/Completed Operations. Provided below are the 
minimum insurance limits required: 
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Limits All Parties 

$1,000,000 Each Occurrence 

$2,000,000 General Aggregate 

$2,000,000 Products/Completed Operations Aggregate* 

$1,000,000 Personal Injury and Advertising Liability 

$ 100,000 Damages to Rented Premises 

 
*Including term up to 5 years after substantial completion 

 
4. Excess/Umbrella Liability 

 
The General Contractor:  $5,000,000 Each Occurrence/Aggregate 

 

Subcontractors: $1,000,000 Occurrence/Aggregate 
 

5. Aviation Liability 
If required by the Owner, Aviation Liability insurance covering all owned, non-owned, and 
hired aircraft, used, operated, or hired by the General Contractor or the applicable 
Subcontractor in connection with the Project, including bodily injury, property damage, and 
Passenger Liability with a minimum limit of $10,000,000 each occurrence. 

 
6. Watercraft Liability 

If required by the Owner, Watercraft Liability and/or Protection and Indemnity insurance 
covering all owned, non-owned, and hired watercraft, used, operated, or hired by the 
General Contractor or the applicable Subcontractor in connection with the Project, 
including bodily injury with a minimum limit of $10,000,000 each occurrence. 

Qualifications of Insurers 

Each Insurer who provides any insurance coverage required by this section must meet 
each of the following requirements: 

 
a. The Insurer must be duly licensed and/or authorized by the State of Georgia to 

transact a property and/or casualty insurance business in the State of Georgia; 

 
b. The Insurer must have an A.M. Best Policyholder Rating of a “A” and a Financial 

Rating of Class V111 or higher. 

7. Certificate of Insurance 
Prior to commencing any work at the Jobsite, the General Contractor and all 
Subcontractors must provide the Owner with a Certificate of Insurance. Failure of any 
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party to provide such certificates of insurance will not be relief from the responsibility to 
carry and maintain such insurance.  Certificates should be sent to RRM. 

Coverage must include and Certificates of Insurance must evidence (see sample in forms 

section): 

a. Reference to: DEKALB COUNTY GOVERNMENT, Water Treatment Plant Program 

b. Additional Insured: The General Contractor and Subcontractors shall include 
DEKALB COUNTY GOVERNMENT and (Name of General Contractor) as additional 
Insureds (as respects Automobile, General and Excess/Umbrella Liability). Coverage 
must be primary and non-contributory. 

c. Waiver of Subrogation (as respects to Workers Compensation) in favor of DEKALB 
COUNTY GOVERNMENT and (Name of General Contractor). 

d. Notice of Cancellation: All required policies shall be endorsed to provide that notice of 
cancellation shall be given to Owner by insurance agent/broker or carrier; or if 
unavailable, General Contractor or Subcontractors must provide Owner with thirty 
(30) days advance written notice of cancellation or non-renewal (ten (10) days in the 
event of cancellation for non-payment of premium) 

8. Other Insurance Needed As Determined by Enrolled Contractors 
The Wrap-Up, as previously outlined, is intended to afford broad coverage and relatively 
high limits of liability, but may not provide all the insurance needed. Enrolled Contractors 
should have their insurance agent, broker or consultant review the coverages and limits 
outlined herein for adequacy against your existing program. In order to eliminate duplicate 
insurance premiums, Enrolled Contractors should amend their insurance program to 
recognize coverage provided to them under this Wrap-Up. It is suggested that Enrolled 
Contractors' General Liability policies exclude coverage for this Jobsite only to the extent 
coverage is provided for this Project by the Wrap-Up. In this manner, any broadened 
coverages or limits under the Enrolled Contractors’ insurance program will still be available 
to them. Any insurance for higher limits or other coverages that are required by the 
Contract, by law, or needed for the Enrolled Contractors’ protection must be purchased 
separately. Any premiums, deductibles or self-insured retentions under any additional 
coverages shall be borne by Enrolled Contractors. 

 
Any policy of insurance covering owned or leased machinery, watercraft, vehicles, tools, or 
equipment against physical loss or damage must include waiver of subrogation 
endorsements in favor of the Owner and the General Contractor, their employees, agents 
or assigns. 
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Onl 

ENROLLING IN THE WRAP-UP – COMPLETING THE FORMS 
 

 
 

 
 

The Wrap-Up utilizes an online enrollment program through Resurgens Risk Management. General 
Contractors and all Subcontractors shall complete the online enrollment as outlined below. 

 
Key Information You Will Need To Begin 

1. Project Number (The DeKalb County website’s Bids & RFPs page show RFPs and ITBs with names so 

we will need to know which is preferred) 

2. Company’s Federal Identification # 

3. Certificate of Insurance 

4. General Liability Rate Sheets and Excess/Umbrella Liability Declaration Page 
 

New Users 
1. Go to Wrap-Up online registration site at http://www.dekalbwatertreatmentplantocip.com 

2. Complete New User Registration information on OCIP main page. 

3. Verify your account by entering the user validation code, which will be sent via email. 

4. Wait for General Contractor’s online approval; then proceed with registration process. 
 

Existing Users 
1. Go to Wrap-Up online registration site at http://www.dekalbwatertreatmentplantocip.com  

2. Enter username / password. 

3. Under the heading New OCIP Registration, select Register, enter project number. 

4. Update user profile, select awarding contractor; then proceed with online registration. 
 

 

 
1. Complete Form 1, Check the Signature Box, Send. 

2. Complete Form 2, Check the Signature Box, Submit. 

3. Review your Submittal Form, Send. 

4. You will receive a notice which states “Your Registration application is complete.” 

5. Email or fax the following to dcwtpocipadmin@rrmgt.com or 404-591-2883 

a. Insurance Certificate (See sample certificate in Forms Section) 

b. General Liability Additional Insured Endorsement (Comparable to CG 20 10 11/85) 

c. General Liability & Excess/Umbrella Liability Policy Declaration and Rate Sheets 
 
 

 
 

 

Step 1 - Online Registration Process 

               For detailed registration instructions, go to 
http://www.dekalbwatertreatmentplantocip.com  

               Select “Instructions” at the bottom of the page. 

mailto:dcwtpocipadmin@rrmgt.com
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ENROLLING IN THE WRAP-UP – COMPLETING THE FORMS (continued) 
 

 
 

Step 1 - Online Registration Process 
 
 

 
 

1. Subcontractors may not commence work on this Project until enrollment is complete 
which requires that all forms are received, approved, and a certificate of insurance is 
provided by the Wrap-Up Administrator to the Enrolled Contractor. 

 
2. Enrollment is NOT automatic – Contractors are required to submit a separate 

registration for each project/contract they are performing work under. Excluded 
contractors (those not eligible to participate in the Wrap-Up due to contract value or 
scope of services) are also required to complete the online registration. 

 
3. Failure to submit the completed forms and documentation to the Wrap-Up 

Administrator within 30 days of the initial request may result in a delay of your 
monthly progress payments and/or an insurance cost deduction to your contract 
based on a percentage of your contract value (as determined by the Wrap-Up 
Administrator). 

 
4. Premiums should be based on rates in force at the time of the Contract Award and are 

not subject to change during the project period. The Insurance Deduction will be 
based on the amount shown on the Form 2 OR the amount included in the original bid, 
whichever is higher 

 
5. Accurately estimate payroll anticipated for this Contract (initial bid and all change 

orders) so as to develop an accurate bid deduction for the insurance costs. If it is 
determined at any time that your payroll was underestimated, there will be an interim 
adjustment of the bid deduction. At completion of the each Enrolled Contractor’s 
work, a final audit will be conducted of the actual payroll, receipts and insurance 
costs. The variance will be calculated based on the earned payroll or receipts less 
those estimated during the bidding and change order process. The earned insurance 
cost will be based on the rates shown on the approved Form 2. These rates will be 
applied to the entire project period. The difference will be adjusted from the Contract 
amount prior to the release of retainage. 

 
6. The Insurer has the right to examine and/or audit all records pertaining to this Project. 

 
7. Accurately utilize valid classification codes as defined in the latest version of the 

NCCI (National Council on Compensation Institute) Scopes Manual. These will also 
be audited and will be subject to change by the Wrap-Up Administrator should the 
work being performed not coincide with the classification codes and rates submitted 
in the Form 2. 

  

Important Notes 
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ENROLLING IN THE WRAP-UP – COMPLETING THE FORMS (CONTINUED) 

 

 
 

 
 

Enrolled Contractors must submit a Form 3 – Supplemental Insurance Information Form for any 
scope of work change orders to their contract for $20,000 or greater. 

 

 
 
 

1. Go to http://www.dekalbwatertreatmentplantocip.com 
2. Sign into user account. 
3. Select the applicable project number from the drop down box under Active Enrollments. 
4. Select Form 3. 
5. Provide additional contract value, scope of work, start/end dates, estimated man-

hours and new General Liability and Excess/Umbrella Liability codes, rates, etc. 
6. Enter your name in the “Form Completed By” field, insert phone number, Submit. 
7. Acceptance is subject to General Contractor’s approval. 

 

8. ENROLLING IN THE WRAP-UP – COMPLETING THE FORMS (CONTINUED) 
 

 

 
 

 

 
 

Each Enrolled Contractor will submit a Form 6 - Notice of Completion, once the Enrolled 

Contractor has completed all of its work (including punch-list items). 

1. To submit an online Form 6 – Notice of Completion Form, go to 
http://www.dekalbwatertreatmentplantocip.com  

2. Sign into user account. 
3. Select the applicable project number from the drop down box under Active Enrollments. 
4. Select Form 6. 
5. Insert date of completion. 
6. Provide names of subcontractors completing work on the same date. 
7. Update company information if necessary. 
8. Enter your name in the “Form Completed By” field, insert your phone number, Submit. 
9. Acceptance is subject to General Contractor’s approval. 

Step 2 – Updating Enrollment to Include Change Orders 

Completing Online Form 

Step 3 – Completion of Work 

Form 6 – Notice of Completion 
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10. Upon receipt and approval of the Form 6 – Notice of Completion: 
 

The Wrap-Up Administrator shall: 
Compute bid deduct reconciliation and forward Enrolled Contractor’s bid deduct reconciliations 
to the General Contractor and forward (Name of General Contractor)’s bid deduct reconciliation 
to the Owner. Once the final insurance deductions have been approved by the Wrap-Up 
Administrator, the General Contractor and Owner, no further adjustments, revisions or 
corrections to the insurance deductions will be allowed. 

 
The Owner (for (Name of General Contractor)) or the General Contractor (for all 
Subcontractors) shall: 
Close out the General Contractor’s Contract. The General Contractor closes out the 
Subcontractor’s Contract. 
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ENROLLING IN THE WRAP-UP – FORMS SECTION 
 

 

 

 

 

 

Form 1 – OCIP Enrollment Request Form Part I 
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ENROLLING IN THE WRAP-UP – FORMS SECTION (CONTINUED) 
 

 

 

 

 

 

Form 1 – OCIP Enrollment Request Form Part I (Cont.) 
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ENROLLING IN THE WRAP-UP – FORMS SECTION (CONTINUED) 
 

 

 

 

 

 

Form 2 – OCIP Enrollment Request Form Part II 
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ENROLLING IN THE WRAP-UP – FORMS SECTION (CONTINUED) 
 

 

 

 
 
 
 

 

Form 2 – OCIP Enrollment Request Form Part II (Cont.) 
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ENROLLING IN THE WRAP-UP – FORMS SECTION (CONTINUED) 
 

 

 

 
 

 

Form 2 – OCIP Enrollment Request Form Part II (Cont.) 
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ENROLLING IN THE WRAP-UP – FORMS SECTION (CONTINUED) 
 

 

 

 

1. Commercial General Liability – 
$ 1,000,000 Each Occurrence 

$ 2,000,000 General Aggregate 

$ 2,000,000 Products/Completed Operations Aggregate* 

$ 1,000,000 Personal Injury and Advertising Liability 

$100,000 Damages to Rented Premises 

*Including term up to 5 years after substantial completion 

2. Excess/Umbrella Liability 
 

The General Contractor: $5,000,000 Each Occurrence/Aggregate 

Subcontractors: $1,000,000 Occurrence/Aggregate 

 

Basis of Insurance Cost Calculation – Coverage and Limits 
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ENROLLING IN THE WRAP-UP – FORMS SECTION (CONTINUED) 
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ENROLLING IN THE WRAP-UP – FORMS SECTION (CONTINUED) 
 

 

 

 

 

Form 3 – Supplemental Insurance Information 
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Form 6 – Notice of Completion 
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ENROLLING IN THE WRAP-UP – FORMS SECTION (CONTINUED) 
 

 

 

 
 

 

Form 6 – Notice of Completion (Cont.) 
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AGG 

 

DeKalb County – DeKalb Water Treatment Plant Program 
 
 

    CERTIFICATE OF LIABILITY INSURANCE 
DATE (MM/DD/YYY) 

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS 
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES 
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED 
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER. 
IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the 
terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate 
holder in lieu of such endorsement(s). 
PRODUCER 
INSURANCE AGENT’S NAME 
ADDRESS 
CITY, STATE  ZIP CODE 
TELEPHONE NO. (INCLUDING AREA CODE) 

CONTACT 
NAME: 
PHONE 
(A/C, No. Ext): 

FAX 
(A/C, No): 

E-MAIL 
ADDRESS: 

 
INSURER(S) AFFORDING COVERAGE 

 
NAIC# 

INSURED 
YOUR COMPANY NAME 
ADDRESS 
CITY, STATE, ZIP CODE 
TELEPHONE NO. (INCLUDING AREA CODE) 

INSURER A : ABC Insurance Company  
INSURER B : DEF Insurance Company  
INSURER C : GHI Insurance Company  
INSURER D : JKL Insurance Company  
INSURER E :  
INSURER F:  

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER: 
THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY 
PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT 
TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN. THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT 
TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES.  LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS. 
INSR 
LTR TYPE OF INSURANCE 

GENERAL LIABILITY 

ADD 
L 

INSR 

SUBR 

WVD POLICY NUMBER 
POLICY EFF 
(MM/DD/YYY) 

POLICY EXP 
(MM/DD/YY) LIMITS 

EACH OCCURRENCE $1,000,000 

A COMMERCIAL GENERAL LIABILITY 
Policy Number MO/DAY/YR MO/DAY/YR DAMAGES TO RENTED 

PREMISES(Ea occurrence) $  100,000 
CLAIMS-MADE OCCUR MED EXP (Any one person) $ 

PERSONAL & ADV INJURY $1,000,000 
GENERAL AGGREGATE $2,000,000 

GEN’L AGGREGATE LIMIT APPLIES PER: PRODUCTS-COMP/OP $2,000,000 
 

POLICY PRO- 
JECT 

 
LOC 

 
 

COMBINED SINGLE LIMIT AUTOMOBILE LIABILITY Policy Number MO/DAY/YR MO/DAY/YR (Ea accident) $1,000,000 

B ANY AUTO BODILY INJURY(Per person) $ 

X ALL OWNED 
AUTOS 

SCHEDULED 

AUTOS BODILY INJURY(Per accident) $ 
X       HIRED AUTOS X     NON-OWNED 

AUTOS 
 
 

UMBRELLA LIAB 

C EXCESS LIAB CLAIMS-MADE 

 
 
 
 

Policy Number MO/DAY/YR MO/DAY/YR 

PROPERTY DAMAGE 
(Per accident) 

$ 

EACH OCCURRENCE SEE 
AGGREGATE Limit 

DED RETENTION $ Requirements 

WORKERS COMPENSATION AND 
EMPLOYERS ‘ LIABILITY 
ANY PROPRIETOR/PARTNER/EXECUTIVE 

 
Y/N N/A Policy Number MO/DAY/YR MO/DAY/YR 

OTH- 
ER 

E.L. EACH ACCIDENT $1,000,000 

OFFICER/MEMBER EXCLUDED? 
(Mandatory in NH) 
If yes, describe under 
DESCRIPTION OF OPERATIONS below 

OTHER 

E.L. DISEASE – EA 
EMPLOYEE 
E.L. DISEASE – POLICY 
LIMIT 

$1,000,000 
 

$1,000,000 

Sample COI 

$ 

D 
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DESCRIPTION OF OPERATIONS/LOCATIONS/VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required) 
RE: DEKALB COUNTY GOVERNMENT, Water Treatment Plant Program ADDITIONAL INSURED (AUTO, GENERAL & EXCESS/UMBRELLA 
LIABILITY): DEKALB COUNTY GOVERNMENT and 
(Name of General Contractor). Coverage is primary & non-contributory. 
WAIVER OF SUBROGATION (WORKERS’ COMPENSATION) for:  DEKALB COUNTY GOVERNMENT and (Name of General Contractor) 

CERTIFICATE HOLDER CANCELLATION 
 

DeKalb County Government 
c/o Resurgens Risk Management 
Fax: (404)591-2883 
dcwtpocipadmin@rrmgt.com 

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED 
BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVER  
IN ACCORDANCE WITH THE POLICY PROVISIONS. 
AUTHORIZED REPRESENTATIVE 

PLEASE SUBMIT TO: RRM C/O Arielle Walton Phone No: (404) 591-4743, Fax No: (404) 591-2883, E-Mail 
Address: dcwtpocipadmin@rrmgt.com 
 

  

mailto:dcwtpocipadmin@rrmgt.com
mailto:dcwtpocipadmin@rrmgt.com
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ATTACHMENT J 
 
 
 

ACKNOWLEDGEMENT 
Date _____________ 
 
The above Addendum is hereby acknowledged: 

 
 

______________________________________________________________ 
(Name of Bidder) 

 
______________________________________________________________ 

(Signature)        (Title) 
 
DCR 
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ATTACHMENT K 
(Consisting of 6 pages) 
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EXHIBIT 2 
 

SPECIFICATIONS 
 

for 
 

WESTFIELD SQUARE SUBDIVISION 
WATER SYSTEM UPGRADE 

DEKALB COUNTY, GEORGIA 
 

Prepared for: 
DeKalb County 

Department of Watershed Management 
1580 Roadhaven Road 

Stone Mountain, GA 30083 
 

 

 
 
 
 
 

Prepared by: 
AMEC Environment and Infrastructure, Inc. 

1075 Big Shanty Road, Suite 100 
Kennesaw, GA 30144 

AMEC Project 6149-11-0234 
 

March 12, 2013 
Revised April 12, 2013 
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 SECTION 01 11 00 
 SUMMARY OF WORK 
  
PART 1  GENERAL 
 
1.1 SUMMARY 
 
 A. Section Includes: 
  1. Project description 
  2. Work sequence 
  3. Existing site conditions 
 
1.2 PROJECT DESCRIPTION 
 

A. The Work under this Contract consists of upgrades to the existing water system in the Westfield 
Square Subdivision located in DeKalb County, Georgia. 

 
B. The Work includes, but is not necessarily limited to, the following items: 

 
1. Compliance with the requirements of DeKalb County Department of Watershed 

Management (herein designated as the Owner) and all applicable federal, state and 
local laws and regulations. 

 
2. Obtaining required permits and authorizations from governing jurisdictions. 

 
3. Mobilization of supplies, equipment and personnel, including transportation to job 

site, set-up and maintenance of all equipment and temporary facilities and controls 
required for project execution. 

 
4. Installation and maintenance of temporary soil erosion and sediment control measures. 

 
5. Implementation of health and safety procedures in compliance with all applicable 

regulations. 
 

6. Installation and maintenance of controls for protection of residential property 
improvements (including vegetation and driveways) to remain in place. 

 
7. Locating and protection of all existing utilities (buried and above grade), structures, 

and other facilities on the Site to remain in place. 
 

8. Cutting and removal of effected existing trees and shrubbery in subdivision. 
 

9. Coordination with the Owner and residential property owners (including required 
notifications) for temporary shutoff of utilities as required for water system upgrades. 

 
10. Cutting and removal of asphalt pavement and curbs and gutters to approved limits for 

installation of utilities. 
 

11. Cutting and removal of residential driveways and walkways to approved limits for 
installation of utilities. 

 
12. Excavation and backfilling, including required excavation support and dewatering, for 

installation of utilities. 
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13. Furnishing and installation of new water main piping, including 8-inch ductile iron 

pipe, fittings, gate valves, steel casing pipe, and accessories, and connection to 
existing water main. 

 
14. Removal of existing fire hydrants. 

 
15. Furnishing and installation of new fire hydrants, including associated pipe, valves and 

fittings. 
 

16. Furnishing and installation of new water service lines to residential properties, 
including furnishing and installation of new water meters, removal of existing water 
meters, and connection of existing residential water lines to new meters. 

 
17. Testing and disinfection of new water lines. 

 
18. Cutting, plugging, and in-place abandonment (grouting) of existing water piping. 

 
19. Restoration of excavated areas, including backfilling of excavations, and construction 

of concrete patches. 
 

20. Construction of replacement curbs and gutters. 
 

21. Restoration of asphalt pavement, including profile cold milling of asphalt pavement 
surface and construction of new asphaltic concrete pavement overlay. 

 
22. Driveway and walkway reconstruction to replace removed concrete. 

 
23. Restoration of unpaved areas, including seeding, mulching, and sodding of disturbed 

areas. 
 

24. Site cleanup and demobilization. 
 
1.3 WORK SEQUENCE 
 

A. Detailed sequencing of the Work shall be the responsibility of the Contractor as long as the 
requirements of these specifications are met, the Contractor's progress is according to the 
schedule approved by the Owner, and Contract Times stated in the Construction Contract are 
complied with. 

 
B. Contractor is responsible for construction sequencing such that the impact on the    residential 

properties in the Westfield Square development is minimized. 
 
 
1.4 EXISTING SITE CONDITIONS 
 

A. The public and private properties on which the Work will be performed (designated as the 
“Site”) are indicated on the Drawings.  Contractor shall not encroach on private properties 
except as required for performance of the Work and as approved by the Owner.  Contractor 
shall conform to all applicable requirements of the Owner and other authorities having 
jurisdiction.  
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B. No subsurface information is available.  
 

C. Existing Utilities and Other Facilities: 
 

1. Refer to the Drawings for available information on utilities and other facilities. 
 
2. The Contract Documents present provisions regarding available information on existing 

utilities and other facilities. 
 

3. Existing utilities and other facilities not indicated to be removed shall be protected as 
specified in Section 01 50 00. 

 
PART 2  PRODUCTS (NOT USED) 
 
PART 3               EXECUTION (NOT USED) 
 
 END OF SECTION 
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 SECTION 01 31 00 
 PROJECT MANAGEMENT AND COORDINATION 
 
PART 1  GENERAL 
 
1.1 SUMMARY 
 
 A. Section Includes: 

1. Health and safety 
2. Construction Management Plan 
3. Construction Progress Schedule 
4. Preconstruction and progress meetings 
5. Project coordination and scheduling 

 
1.2 HEALTH AND SAFETY 

 
A. All work shall be performed in accordance with the requirements set forth by the Owner, 

including all applicable federal, state and local safety and health regulations, codes and 
standards. 

 
B. Develop and submit all required documentation to provide for the safe execution of the Work.  

Submit the documentation to the Owner within the time limit specified in Section 01 33 00. 
 
1.3 CONSTRUCTION MANAGEMENT PLAN 
 
 A. Submit a Construction Management Plan within the time limit specified in subsection 1.2 of 

Section 01 33 00. 
 
 B. The Construction Management Plan shall indicate how the construction activities are to be 

implemented and coordinated, and shall include the following at a minimum: 
 

1. Identification of key project personnel and lines of authority, and descriptions of duties 
of the key personnel, and an organizational chart. 

 
2. Proposed work days and hours. 

 
3. Procedures for project communication and coordination. 

 
4. Contractor quality control procedures. 

 
5. Lists of construction equipment, systems and materials to be used for the Work. 

 
6. Description of temporary facilities and utilities required to conduct the Work. 

 
7. Identification of all permits required to conduct the Work. 

 
8. Staging of operations, including sequencing of the Work, impact of Work on streets 

and properties, required timing and location of street closures if any, and routing of 
haul vehicles and construction equipment. 

 
9. Identification of proposed areas for parking of Contractor equipment and personal 

vehicles and storage of materials. 
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1.4 CONSTRUCTION PROGRESS SCHEDULE 
 

A. Submit initial Construction Progress Schedule within the time limit specified in subsection 1.2 of 
Section 01 33 00. 

 
B. Prepare the Construction Progress Schedule in accordance with the Owner’s requirements.  The 

Schedule is to be used as the baseline/target schedule. 
 

C. Show complete sequence of construction by activity, identifying Work of separate stages and 
other logically grouped activities.  Indicate the early and late start, early and late finish, float 
dates, and duration.  Identify all Critical Path elements. 

 
D. The Construction Progress Schedule shall be in accordance with the required work sequence and 

completion dates specified in the Contract Documents. 
 

E. The Construction Progress Schedule shall be revised as required to indicate anticipated and 
actual durations and sequence of activities.  Copies of revised Schedules shall be provided to the 
Owner or Engineer at the time of Progress Meetings for review and comment. 

 
F. Indicate estimated percentage of completion for each item of Work at each submission.  

Schedule updates shall present baseline/target bars for individual construction activities directly 
beneath current timeline bars for comparison purposes. 

 
G. The Contract Time will be adjusted by the Owner and Engineer only as defined in the Contract 

Documents.  If the Owner and Engineer find that the Contractor is entitled to any extension of 
the Contract Time under the provisions of this Contract, the Owner’s and Engineer's 
determination as to the total number of days extensions will be based upon the currently 
approved Construction Progress Schedule and on all data relevant to the request for extension. 

      
1.5 PRECONSTRUCTION MEETING 
 
 A. The Owner and Engineer will schedule and administer a preconstruction meeting as specified in 

the following paragraphs. 
 
 B. The location of the preconstruction meeting will be at a site convenient for all parties, as 

designated by the Owner. 
 
 C. Parties responsible for attending the preconstruction meeting are representatives of the Owner, 

Contractor, Engineer, and other parties as appropriate. 
 
 D. Agenda: 
 

1. Distribution of copies of the Contract Documents 
 

2. Designation of personnel – representatives of the Owner, Engineer, Contractor, and 
other parties as appropriate 

 
3. Review and clarification of the responsibilities of project personnel 

 
4. Review and clarification of the lines of communication 
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5. Review of: Contractor's Construction Management Plan; Construction Progress 
Schedule; Schedule of Submittals; and lists of subcontractors and suppliers 

 
6. Procedures for submission and processing of submittals 

 
7. Procedures for measurement and payment, applications for payment, and contract 

modifications 
 

8. Procedures for Contractor’s submittal of requests for information (RFIs), and Engineer’s 
issuance of Field Orders, interpretations and clarifications 

 
9. Discussion of construction quality assurance and quality control procedures 

 
10. Procedures for maintaining Project Record Documents 

 
11. Use of premises, including work areas, storage areas, temporary facilities, and 

housekeeping procedures 
 

12. Site security and work hours 
 

13. Scheduling for progress meetings 
 

14. Other items as appropriate 
 
1.6 PROGRESS MEETINGS 
 
 A. The Engineer or Owner will schedule and administer regular progress meetings.  The progress 

meetings will be held weekly or as determined by the Engineer or Owner. 
 
 B. The location of the progress meetings will be at a site convenient for all parties, as designated by 

the Engineer or Owner. 
 
 C. Attendance: Representatives of the Engineer, Contractor, Owner, and other parties as 

appropriate. 
 
 D. Agenda: 
 

1. Minutes of previous meeting 
 

2. Health and safety issues 
 

3. Community and/or public issues 
 

4. Construction progress review: 
a. Contractor’s estimate of planned percent completion compared to actual percent 

completion 
b. Review of activities completed since last meeting 
c. Anticipated work items 

 
5. Materials and Products: 

a. Status of submittal reviews 
b. Substitutions 
c. Ordering of materials and products, and delivery issues 
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d. Storage and protection of materials and products 
 

6. Deficiencies: 
a. Identification of deficiencies 
b. Status of correction 
c. Field observations, problems, and conflicts 
d. Regulatory and/or environmental issues (permits, etc.) 

  
7. Requests for information 

 
8. Progress payments 
 
9. Contract modifications 

 
10. Action items 

 
11. Other business 

 
1.7 PROJECT COORDINATION AND SCHEDULING 
 

A. Coordinate scheduling, submittals, and Work of the various sections of the Specifications to 
assure efficient and orderly sequence of installation of interdependent construction elements. 

 
B. It is the responsibility of the Contractor performing the defined Scope of Work to coordinate the 

Work with the other trades in order to accomplish the completion of the total Project within the 
time required by the overall Project Schedule. 

 
C. Contractor acknowledges that other trades and scopes of work may be in progress in connection 

with the Project as required to meet the overall Project Schedule.  Contractor agrees to complete 
the Work so as to accommodate the completion of the other trades and work packages and to 
provide necessary barricades and other facilities to protect the Work from other trades and work 
packages. 

 
D. Contractor shall initiate the Work in accordance with the Project Schedule, and shall thereafter 

proceed and complete performance of the Work promptly, diligently and in such a manner and 
sequence with the work of other contractors in order to permit completion of the Project within 
the required schedule. 

 
PART 2  PRODUCTS (NOT USED) 
 
PART 3  EXECUTION (NOT USED) 
 
 
 END OF SECTION 
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 SECTION 01 33 00 
 SUBMITTAL PROCEDURES 
 
PART 1  GENERAL 
 
1.1 SUMMARY 
 
 A. Section includes submittal procedures and types of submittals required prior to and during the 

progress of the Work. 
 
1.2 INITIAL SUBMITTALS 
 
 A. Submit the following for review not more than 15 days after issuance of the Notice to Proceed: 

 
1. Contract documentation (refer to Contract terms and conditions) 

 
2. Health and safety documentation (refer to Section 01 31 00) 

 
3. Construction Management Plan (refer to Section 01 31 00) 

 
4. Spill Prevention, Control and Countermeasures Plan (refer to Section 01 50 00) 

 
5. Initial Construction Progress Schedule (refer to Section 01 31 00) 

 
6. Schedule of Submittals (refer to this Section) 

 
7. Qualifications documentation on Quality Control firms (refer to Section 01 40 00) 

 
1.3 PROGRESS SUBMITTALS 
 
 A. Submit the following to the Owner or Engineer for review during the progress of the Work and 

at project completion: 
 

1. Shop drawings, product data and samples 
 

2. Independent quality control inspection and testing information (refer to Section 01 40 00 
for administrative requirements and individual specification sections for specific 
requirements) 

 
3. Closeout submittals (refer to Section 01 77 00) 

 
4. All other submittals not mentioned above but specified in individual specification 

sections and required by the Contract Documents 
 
1.4 SCHEDULE OF SUBMITTALS 
  
 A. The Schedule of Submittals shall include the following: 
 
  1. List of all submittals required, with applicable specification section number and 

paragraph number indicated 
 
  2. The planned dates for Contractor's submittals 
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  3. The dates approved submittals will be required from the Engineer 
 
  4. The planned dates of delivery and installation of materials, supplies and equipment 
 
 B. Maintain an accurate dated Submittal Log and bring this log to each scheduled Progress 

Meeting.  The Submittal Log shall include all required information listed for the Schedule of 
Submittals, and the following items: 

 
  1. Submittal description and file number assigned as each submittal is made 
 
  2. Date sent to Engineer 
 
  3. Date returned to Contractor from Engineer 
 
  4. Status of submittal 
 
  5. Date of resubmittal and return (if applicable) 
 
  6. Date material released for fabrication (if applicable) 
 
  7. Projected date of fabrication (if applicable) 
 
  8. Projected date of delivery to Site (if applicable) 
 
1.5 SHOP DRAWINGS 
 
 A. Shop Drawings shall include: 
 

1. Fabrication, erection, setting, and schedule drawings 
 

2. Manufacturers’ scale drawings 
 

3. Manufacturers’ product data (such as manufacturer's product specification and 
installation instructions, manufacturers’ printed statements of compliance and 
applicability, catalog cuts, product photographs, production or quality control inspection 
and test reports and certifications, mill reports, and printed product warranties). 

 
 B. All details on Shop Drawings submitted for approval shall clearly show the relationships of the 

various parts to the main members and lines of the structure or equipment.  Where correct 
fabrication of the Work depends upon field measurements, such measurements shall be made 
and noted on the Shop Drawings before being submitted for approval. 
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1.6 SAMPLES 
 

A. Furnish samples required by the Specifications or requested by the Engineer.  Samples shall be 
delivered to the Engineer in quantities and sizes as specified.  A minimum of two samples of 
each item shall be submitted unless otherwise specified.  The Contractor shall pre-pay all 
shipping charges on samples.  Materials or equipment for which samples are required shall not 
be used in the Work until approved by the Engineer. 

 
B. Samples specified in individual sections, include, but are not necessarily limited to, physical 

examples of the work such as sections of manufactured or fabricated work, small cuts or 
containers of materials, complete units of repetitively-used products, color/texture/pattern 
swatches and range sets, specimens for coordination of visual effect, graphic symbols, and units 
of work to be used by the Engineer or Owner for independent inspection and testing, as 
applicable to the Work. 

 
C. Approval of a sample shall be only for the characteristics or use named in such approval and 

shall not be construed to change or modify any Contract requirements. 
 

D. Approved samples not destroyed in testing shall be sent to the Engineer or stored at the site of 
the work.  Approved samples of the hardware in good condition will be marked for identification 
and may be used in the Work.  Materials and equipment incorporated in the Work shall match 
the approved samples.  Samples which fail testing or are not approved will be returned to the 
Contractor at his expense, if so requested at time of submission. 

 
1.7 GENERAL PROCEDURES FOR SUBMITTALS 
 

A. Submit, with reasonable promptness and in such sequence so as to cause no delay in the Contract 
Work or in the work of other contractors, all shop drawings, product data, quality control reports, 
record drawings, and other submittals required by the Specifications.  No extension of time will 
be authorized because of the Contractor's failure to transmit complete and acceptable submittals 
sufficiently in advance of incorporation of products in the Work. 

 
B. Provide no less than seven days for review from the time the Owner/Engineer receives them, 

unless otherwise agreed with the Owner.  No less than 30 days will be required for major 
equipment that requires review by more than one engineering discipline. 

 
C. Submit the number of copies of submittal packages that Contractor requires, plus two copies 

which will be retained by the Owner and Engineer.  Electronic transmittal of submittals will be 
acceptable (with the exception of samples), provided that required information is indicated as 
specified in this Section. 

 
D. Submittals shall clearly indicate any deviations or variations from the requirements of the 

Specifications. 
 

E. All submittals shall be furnished with the following information at a minimum (as applicable to 
the submittal): 

 
  1. Number and title of the submittal 
 
  2. Date of submittal 
 
  3. Name of Contractor, subcontractor, and manufacturer 
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  4. Clear identification of contents 
 
  5. Contractor’s certification statement as defined in subsection 1.7.F below 
 
  6. Specification section reference 
 

7. Drawing number reference 
 

F. Each submittal shall bear a stamp or specific written indication that Contractor has satisfied 
Contractor’s obligations under the Contract Documents with respect to Contractor’s review and 
approval of that submittal.  The certification shall be signed by the Contractor’s authorized 
representative, and shall read as follows: 

 
“By this submittal, I hereby represent that I have determined and verified all field 
measurements, field construction criteria, materials, dimensions, catalog numbers, and 
similar data, and I have checked and coordinated each item with other applicable 
approved Shop Drawings and all Contractor requirements" 

 
G. Submittal packages that do not include the Contractor’s certification statement will be returned 

to the Contractor, without review at the Engineer's option, for non-conformance with this 
requirement. 

 
H. Utilize a nine-character submittal identification numbering system.  The first five digits shall be 

the applicable specification section number.  The next three digits shall be the numbers 001 to 
999 to sequentially number each initial separate item submitted under each specific section 
number.  The last character shall be a letter A to Z, indicating the submission, or resubmission of 
the same submittal (e.g.: A = first submission; B = second submission).  For example, the first 
submittal under Section 03 30 00 would be numbered 033000-001-A. 

 
I. Data on materials and equipment shall include materials and equipment lists giving, for each 

item thereon, the name and location of the supplier or manufacturer, trade name, catalog 
reference, material, size, finish, and all other pertinent data. 

 
1.8 ENGINEER'S REVIEW OF SUBMITTALS 
 

A. The Engineer's review is only for general conformance with the design concept of the project 
and general compliance with the information given in the Contract Documents.  Contractor is 
responsible for compliance with the Contract Documents, confirming and correlating all 
quantities and dimensions, selecting fabrication processes and techniques (including means, 
methods, and sequencing) of construction, coordinating the Work with that of all other trades, 
and performance of the Work in a safe and satisfactory manner.  The Engineer’s review shall 
not relieve the Contractor from compliance with the Contract Documents. 

 
B. Contractor shall not begin any work affected by a submittal which has been returned with the 

notations “Revise and Resubmit” or “Not Acceptable” until a revision or correction of the 
submittal has been resubmitted and returned with the notations “Approved” or “Approved as 
Noted”.  Corrections noted on the submittals shall be followed without exception.  The 
Contractor shall be responsible for damages that may result from the ordering of any material or 
from proceeding with any part of the Work prior to the review and approval by Engineer of the 
necessary submittals. 

 
PART 2  PRODUCTS (NOT USED) 
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PART 3             EXECUTION (NOT USED) 
 
 END OF SECTION 
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 SECTION 01 40 00 
 QUALITY REQUIREMENTS 
 
PART 1  GENERAL 
 
1.1 SUMMARY 
 
 A. Section Includes: 

1. Regulatory requirements 
2. References 
3. Submittals 
4. Source quality control testing 
5. Quality control of installation 
6. Manufacturers' field services and reports 
7. Quality control services 
8. Qualifications and duties of QC firms 
9. Contractor's responsibilities 

 
1.2 REGULATORY REQUIREMENTS 
 
 A. Comply with all applicable local, state and federal standards and regulations. 
 
1.3 REFERENCES 
 
 A. Conform to latest edition of reference industry standards as of date of the Contract Documents or 

date otherwise specified in specification sections. 
 
 B. If specified reference standards conflict with Contract Documents, request clarification from 

Engineer before proceeding. 
 
 C. The contractual relationship of the parties to the Contract shall not be altered from the Contract 

Documents by mention or inference otherwise in any reference document. 
 
1.4 SUBMITTALS 
 
 A. Prior to start of Work, submit qualifications information for each Quality Control (QC) testing 

firm proposed to be retained.  Submit the following information to the Owner and Engineer for 
review and approval within the time limit specified in Section 01 33 00. 

 
1. Name, address, and telephone number of each testing firm. 
 
2. Name of responsible officer for each testing firm. 

 
3. Documentation that testing firms comply with the qualifications specified in subsection 

1.9. 
 

4. Names and qualifications statements (resumes) of all quality control personnel to be on 
the Site, showing compliance with the required experience. 

 
 B. Contractor shall submit the QC firms’ testing to Engineer as specified in individual sections. 
 
1.5 SOURCE QUALITY CONTROL TESTING 
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 A. Materials and equipment forming the Work under this Contract are subject to inspection and 
testing at the point of manufacture or fabrication if determined necessary by the Engineer or 
Owner.  Standard specifications for quality and workmanship are indicated in the Contract 
Documents. 

 
 B. Provide statements or certificates from the manufacturers, fabricators and/or suppliers as 

specified in individual sections. 
 
 C. All costs of this testing and providing statements and certificates shall be a subsidiary obligation 

of the Contractor, and no extra charge to the Owner shall be allowed on account of such testing 
and certification. 

 
1.6 QUALITY CONTROL OF INSTALLATION 
 
 A. Monitor quality control over suppliers, manufacturers, products, services, site conditions, and 

workmanship, to produce Work of specified quality. 
 
 B. Comply fully with manufacturers' instructions, including each step in sequence. 
 
 C. If manufacturers' instructions conflict with Contract Documents, request clarification from 

Engineer before proceeding. 
 
 D. Comply with specified standards as a minimum quality for the Work except when more stringent 

tolerances, codes, or specified requirements indicate higher standards or more precise 
workmanship. 

 
 E. Work shall be performed by persons qualified to produce workmanship of specified quality. 
 
1.7 MANUFACTURERS' FIELD SERVICES AND REPORTS 
 
 A. When specified in individual specification sections, require material or product suppliers or 

manufacturers to provide qualified staff personnel (representatives) to observe and document site 
conditions, conditions of surfaces and installation, quality of workmanship, start-up of 
equipment, testing and adjusting of equipment as applicable, and initiation of instructions when 
necessary. 

 
 B. Submit qualifications of manufacturers' and suppliers' representatives to Engineer seven days in 

advance of required observations.  Representatives are subject to approval by the Owner and 
Engineer. 

 
 C. The suppliers' or manufacturers' representatives shall report observations and site decisions or 

instructions given to applicators or installers that are supplemental or contrary to manufacturers' 
written instructions. 

 
1.8 QUALITY CONTROL SERVICES 
 
 A. Contractor shall employ and pay for the services of approved independent Quality Control (QC) 

firms to perform specified inspection and testing of the Work. 
 
 B. Qualifications, duties and responsibilities of the QC firms are specified in subsection 1.09 of this 

Section. 
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 C. Contractor shall allow sufficient time in the Construction Progress Schedule for quality control 
testing, evaluation, and reporting of test results.  Contractor shall give particular attention to this 
in areas where results/approvals will be required prior to continuing with the Work. 

 
 D. If Contractor elects to continue with work in advance of receipt of test results and Owner's and 

Engineer's approval, it shall be understood that it shall be entirely at Contractor's risk.  Owner 
and Engineer will not be responsible for consequential delays attributable to failing test results or 
retesting requirements. 

 
1.9 QUALIFICATIONS OF QC FIRMS 

 
A. Each testing firm shall be an approved organization, independent from the Contractor, with a 

minimum of five years of documented field and laboratory experience in material testing of the 
type required for this Project. 

 
1.10 DUTIES OF QC FIRMS 
 
 A. QC firms shall: 
 
  1. Provide qualified personnel at the Site; 
 
  2. Cooperate with Owner/Engineer and Contractor in performance of services; 
 
  3. Perform specified inspection, sampling, and testing of products in accordance with 

specified standards; 
 
  4. Promptly notify Contractor and Owner/Engineer of observed irregularities or non-

conformance of Work or Products; 
 
  5. Perform additional inspections and tests required by the Owner/Engineer. 
 
 B. QC firms shall not approve or accept any portion of the Work, and shall not assume any duties of 

Contractor, Owner or Engineer. 
 
1.11 CONTRACTOR'S RESPONSIBILITIES 
 
 A. Furnish incidental labor and facilities: 
 
  1. To provide access to work to be tested; 
 
  2. To obtain and handle samples at the project Site or at the source of products to be tested; 
 
  3. To facilitate inspections and tests; and 
 
  4. For storage and curing of test samples as required. 
 
 B. Coordinate with Owner and Engineer sufficiently in advance of construction operations to allow 

for assignment of personnel and scheduling of tests and inspections. 
 
PART 2  PRODUCTS (NOT USED) 
 
PART 3  EXECUTION (NOT USED) 
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END OF SECTION 
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 SECTION 01 50 00 
 TEMPORARY FACILITIES AND CONTROLS 
 
PART 1  GENERAL 
 
1.1 SUMMARY 
 
 A. Section Includes: 

1. Submittals 
2. Mobilization 
3. Temporary utilities 
4. Temporary sanitation facilities 
5. Protection of existing utilities and surface facilities 
6. Protection of installed work 
7. Temporary signage 
8. Fencing and other barriers 
9. Public traffic control 
10. Construction roads and parking 
11. Site security 
12. Site housekeeping 
13. Noise control 
14. Surface water control 
15. Control of pollutants 

 
1.2 SUBMITTALS 
 

A. In addition to the initial submittals designated in Sections 01 31 00 and 01 40 00, the following 
documents referenced in this Section shall be submitted by the Contractor to the Owner and 
Engineer for review prior to the scheduled pre-construction meeting: 

 
1. Traffic Control Plan (see subsection 1.11) 

 
  2. Spill Prevention, Control and Countermeasures Plan (see subsection 1.17) 
 
 B. Submit the following submittals to the Owner and Engineer for review at least 14 days 

prior to fabrication and shipment of products to the Site, or as otherwise indicated: 
 
  1. Shop drawings of proposed temporary signage (subsection 1.9) 
 
1.3 MOBILIZATION 
 

A. Contractor shall mobilize to the site and be prepared to initiate the construction activities within 
the time limit determined by the Owner. 

 
B. Mobilization shall not proceed until the Contractor has: 

 
1. Obtained all permits, licenses and OSHA training certificates necessary to perform the 

Work, where required. 
 

2. Submitted all required initial submittals as specified. 
 

C. Mobilization includes, but is not necessarily limited to: transportation of personnel, equipment, 
and operating supplies to the site; establishment of temporary field offices (if used); all necessary 
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temporary utilities; installation and relocation of necessary facilities at the Site; and other 
preparatory work at the Site. 

 
D. All construction equipment mobilized to the Site shall be inspected by the Contractor to verify 

the condition of the equipment to ensure that it is free of obvious mechanical defects and safety 
deficiencies.  Concurrent with the inspection of incoming equipment, a safety inspection and an 
inspection of emergency equipment shall be conducted on each piece of equipment by the 
Contractor. 

 
1.4 TEMPORARY UTILITIES 
 

A. Temporary Power and Lighting 
 

1. Contractor shall provide temporary electrical service and distribution system for power 
and lighting requirements if needed for construction. 

 
2. All electrical connections shall meet appropriate NEMA ratings consistent with the 

intended service.  Comply with National Electrical Code (NEC) and all other applicable 
laws and regulations. 

 
3. Contractor shall provide and maintain adequate lighting for construction operations in 

accordance with all applicable laws and regulations. 
 

4. Contractor shall pay costs for power service until completion of the Work. 
 

B. Temporary Water: Contractor shall provide potable water for drinking and for other construction 
operations.  Pay all costs for water delivery until completion of the Work. 

 
C. Contractor shall provide adequate fire protection at the Site as required by local fire codes and 

standards. 
 
1.5 TEMPORARY SANITATION FACILITIES 
 

A. Contractor shall provide and maintain (as applicable) temporary potable water, portable toilets, 
washing facilities, and other sanitation facilities on construction sites in accordance with 29 
CFR 1926.51 and all other applicable laws and regulations, and as discussed in the erosion, 
sedimentation and pollution control notes on the Drawings. 

 
B. Contractor shall provide portable toilet facilities in accordance with all applicable laws and 

regulations.  Portable toilets shall be maintained in a clean and sanitary condition for the 
duration of the Work 
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1.6 PROTECTION OF EXISTING UTILITIES 
 
A. Contractor shall protect all existing active and inactive utilities from damage during the Work 

unless indicated to be removed or abandoned on the Drawings and in the Specifications.  If 
damaged, the utilities shall be repaired at the Contractor's expense. 

 
B. Contact and cooperate with the Owner and the utility companies to locate all utilities on the 

Site prior to beginning the Work. 
 

C. The approximate locations of utilities are shown on the Drawings.  Additional utilities not 
indicated on the Drawings may exist.  Notify Owner and Engineer if unanticipated utilities are 
encountered and request guidance regarding whether they are to remain or are to be removed. 

 
D. Comply with the requirements of the “Georgia Utility Facility Protection Act” (Chapter 9 of 

Title 25 of the Official Code of Georgia Annotated) for protection of underground utilities, 
including the requirement to give not less than 48 hours notice to the Utilities Protection 
Center of Georgia. 

 
1.7 PROTECTION OF EXISTING SURFACE FACILITIES 
 

A. Contractor shall protect all existing surface facilities (including but not limited to buildings, 
roadways, sidewalks, curbs and gutters) from damage during the Work unless otherwise 
indicated to be removed or abandoned. 

 
B. Contractor shall provide protection for plant life designated to remain (or not designated for 

removal) as specified in Section 31 10 00. 
 

C. Repair or replace any existing buildings, fencing, pavement, curbs and gutters, and other 
surface facilities that are cracked, broken or otherwise damaged by Contractor, to original 
condition, or better, in accordance with local requirements at no additional cost to the Project.  
Assessment of damage will be made by the Engineer and Owner based on field observations. 

 
1.8 PROTECTION OF INSTALLED WORK 
 

A. Contractor shall protect installed Work and provide special protection where required in 
individual specification sections. 
 

B. Contractor shall provide temporary and removable protection for installed Products.  Control 
activity in immediate work area to minimize damage. 

 
1.9 TEMPORARY SIGNAGE 
 

A. The Contractor may be permitted to install promotional signage for their firm, joint venture, or 
project team, subject to approval by the Owner. 

 
B. For all proposed signage, submit four copies of shop drawings showing the following 

information for review by the Owner prior to ordering the signage: proposed location and size 
of signage; and a letter size copy of proposed signage including all text, logos and color. 

 
C. Temporary signage, including promotional signage, shall be removed in conjunction with 

demobilization activities, or earlier if directed by the Owner. 
 
1.10 FENCING AND OTHER BARRIERS 
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A. Contractor shall clearly mark and protect all construction areas, including open excavations, 

using barriers, signs and other markers in accordance with all applicable laws and regulations.  
Install high-visibility fencing (such as orange high density polyethylene safety fencing), 
caution tape, suitable barricades, “No Trespassing” and other warning signs as required.  
Maintain barriers and signs on a daily basis at each excavation and replace damaged materials 
until excavation has been backfilled. 

 
1.11 PUBLIC TRAFFIC CONTROL 
 

A. Contractor shall coordinate with the Owner and all other authorities having jurisdiction   and 
comply with applicable requirements for maintaining and protecting traffic on all affected public 
roads during the Work. 

 

B. A Traffic Control Plan shall be developed and submitted to the Owner for review.  Contractor 
shall submit the Traffic Control Plan to the local jurisdiction for approval and permitting as 
required. 

 

C. Contractor shall protect and divert pedestrian and vehicular traffic as needed in compliance with 
the requirements of the Owner and all other authorities having jurisdiction.  Traffic control shall 
include: provision of properly trained and equipped flagmen; erection of barricades; placing of 
lights around and in front of equipment and the Work; and the erection and maintenance of 
adequate warning, danger, and directional signs.  Pedestrians and the traveling public shall be 
protected from injury or damage. 

 
D. Obtain and pay for all required road/lane closure permits, haul route permits, and other traffic 

control permits required for execution of the Work. 
 

E. Traffic control devices shall comply with the “Manual on Uniform Traffic Control Devices”, 
Part 6 Temporary Traffic Control, published by the U.S. Department of Transportation, latest 
edition. 

 
1.12 CONSTRUCTION ROADS AND PARKING 
 

A. Contractor’s vehicles shall enter and exit the Site only at the locations designated on the 
Drawings. 

 
B. Contractor parking and laydown areas shall occur only at locations designated or approved by 

the Owner.  Vehicles shall not be parked in any locations where they impede traffic or access by 
emergency vehicles, the Owner’s operations, and private property owners. 

 
C. Contractor shall repair existing roads damaged by operation of construction equipment as 

determined by the Owner and Engineer in compliance with the applicable requirements of the 
local jurisdiction. 

 
1.13 SITE SECURITY 
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A. Contractor’s use of the premises shall be limited to the Work being performed under 
the Contract Documents.  Contractor shall confine all operations, including the storage 
of materials, to the designated areas of the Site as shown on the Drawings, or as 
otherwise approved in writing by the Owner and Engineer.  Contractor shall be 
responsible for arranging for and paying the costs of any necessary off-site storage. 

 
B. Contractor shall be responsible for the security and safety of Contractor’s equipment 

and facilities.  The Owner and Engineer will not be liable for loss or damage of 
Contractor's tools, equipment or materials, whatever the cause. 

 
1.14 SITE HOUSEKEEPING 
 

A. Contractor shall maintain a high standard of site cleaning (housekeeping) on the Site and 
implement any measures necessary to manage the impact of the Work on public roads and 
rights-of-way and adjacent properties. 

 
B. Site housekeeping shall be utilized to ensure that the Site is kept in a clean and orderly condition 

throughout the Work.  Contractor shall comply with, at a minimum, the following requirements: 
 

1. Supply all covered containers required for collection, storage and removal of trash, 
rubbish and debris resulting from the Work.  No containers will be supplied by the 
Owner.  Remove trash, rubbish and debris from the Site at least once each week and 
dispose of off-site at a licensed waste disposal facility.  Burying of trash, debris, or 
similar by-products of the Work is strictly prohibited. 

 
2. All waste materials shall be collected and stored in a securely lidded metal dumpster.  

The dumpster shall meet all solid waste management regulations.  All trash and 
construction debris from the Site shall be deposited in the dumpster.  The dumpster 
shall be emptied a minimum of once per week, and trash shall be hauled as required by 
applicable laws and regulations, and disposed at a licensed waste disposal facility. 

 
3. Clean areas as directed by the Owner or Engineer to address Health and Safety or 

public relation concerns. 
 

C. Bermed containment areas or equivalent shall be provided for washing concrete truck chutes and 
other placement equipment.  Disposal of excess concrete or drum washout water shall not be 
allowed onsite. 

 
D. Contractor shall implement measures to ensure that public roads and rights-of-way and adjacent 

properties are kept free of debris due to the Work.  These measures shall include, but shall not be 
limited to, the following: 

 
1. Covering all trucks transporting materials to and from the Site. 

 
2. Controlling dust, smoke, or other emissions from the Site as a result of the Work. 

 
3. Keeping public rights-of-way and adjacent properties free of debris and refuse. 

 
E. Any impact to public roads, rights-of-way or adjacent properties shall require immediate 

attention and corrective action by the Contractor at no cost to the Owner. 
 
1.15 NOISE CONTROL 
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A. Contractor is responsible for controlling noise levels by utilizing appropriate noise 
control on equipment and by complying with required work hour restrictions and other 
limitations imposed by authorities having jurisdiction. 

 

B. Contractor's vehicles and equipment shall have appropriate noise reduction and 
protection devices that conform to the latest OSHA standards (including 29 CFR 
1926.52) and all other applicable laws and regulations. 

 

C. Noise mitigation measures shall include, but shall not be limited to, utilizing noise 
control devices, limiting night work hours for noisy activities, and scheduling and 
controlling traffic. 

 

D. Contractor shall coordinate with the Owner to revise work procedures and hours as 
needed to address noise complaints, if received, while implementing methods to 
preserve the project schedule without additional cost to the Owner. 

 

1.16 SURFACE WATER CONTROL 
 
 A. Contractor shall provide methods to control surface water to prevent damage to the Work, the 

Site, and adjoining properties as indicated on the Drawings. 
 
 B. Contractor shall divert water away from excavations and other construction areas, and direct 

drainage to proper runoff courses and storm drain inlets as required to prevent any erosion, 
damage or nuisance to adjacent areas.  Contractor shall be responsible for damages caused by 
water disposal operations. 

 
 C. Contractor shall provide, operate and maintain equipment and facilities of adequate size to 

control water. 
 
1.17 CONTROL OF POLLUTANTS 
 

A. If fuel or other petroleum-based products will be stored on-site to support equipment fleet, 
Contractor shall prepare and implement a Spill Prevention, Control and Countermeasures Plan 
(SPCC Plan) in accordance with the provisions of 40 CFR Part 112, Oil Pollution Prevention, 
latest edition.  The SPCC Plan shall be submitted to the Owner and Engineer for review, and 
shall include, but shall not be limited to, the following: 

 
1. Provisions for the prevention of spills as well as clean-up of spills of gasoline, diesel 

fuel, hydraulic fluids, and lubricants. 
 
2. Names and telephone numbers of local and State officials to be contacted in the event of 

a spill. 
 

3. List of subcontractors that may be used to manage off-site impacts of spills. 
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4. Fire prevention and firefighting measures to be employed for responses to fires that may 
occur in equipment, or elsewhere on the Site. 

 
5. Services available from the local fire department and coordination with services of the 

Contractor's on-site personnel. 
 

B. Contractor shall prevent disposal of wastes, effluents, chemicals, or other such substances into 
sanitary or storm sewers discharging off-site without treatment in accordance with permits 
obtained by the Contractor. 

 
C. Fueling of equipment shall be performed away from storm drain inlets.  If above-ground fuel 

storage tanks (ASTs) are present on-site, the ASTs shall be stored in approved bermed and lined 
containment areas. 

 
D. Contractor shall provide systems for control of atmospheric pollutants.  Contractor shall prevent 

dust, smoke or other emissions from interfering with the construction operations or impacting 
adjacent properties.  Contractor shall prevent toxic concentrations of chemicals, and prevent 
harmful dispersal of pollutants into the atmosphere. 

 
E. Contractor's equipment used during construction shall conform to all applicable laws and 

regulations. 
 
PART 2  PRODUCTS (NOT USED) 
 
PART 3  EXECUTION (NOT USED) 
 
 
 END OF SECTION 
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 SECTION 01 57 13 
 TEMPORARY SOIL EROSION AND SEDIMENT CONTROL 
 
PART 1  GENERAL 
 
1.1 SUMMARY 
 

A. Contractor shall implement and maintain best management practices (BMPs) and perform other 
required activities as indicated on the Erosion, Sedimentation and Pollution Control (ES&PC) 
Plan which is included as a part of the Drawings.  This Section shall be considered as 
supplementary to the requirements presented in the approved ES&PC Plan. 

 
1.2 REFERENCES 

 
A. Georgia Soil and Water Conservation Commission (GSWCC): 

1. "Manual for Erosion and Sediment Control in Georgia”, latest edition 
 
1.3 QUALITY ASSURANCE 
 

A. Comply with the requirements of pollution control laws and regulations of governmental 
authorities having jurisdiction, and applicable permit conditions as presented on the Drawings, 
including, but not limited to, the following: 
 
1. State of Georgia’s “Erosion and Sedimentation Act of 1975” (O.C.G.A. Title 12, 

Chapter 7), and subsequent amendments. 
 
1.4 PROJECT REQUIREMENTS 
 

A. During construction, the Contractor shall, at a minimum, implement BMPs as indicated on the 
ES&PC Plan.  The purpose of the provisions of the ES&PC Plan are to provide for the 
construction, monitoring (including reporting) and maintenance of temporary control measures 
to control soil erosion and sediment transport within the Site and prevent the transport of 
sediment from the Site as a result of the Work. 

 
B. The use of temporary controls shall be coordinated with the permanent erosion control features 

specified in other sections and shown on the Drawings to the extent practical, to assure effective 
and continuous erosion control. 

 
PART 2  PRODUCTS 
 
2.1 SEDIMENT BARRIER (SILT FENCE) 
 

A. Filter fabric shall meet the requirements in Subsection 881.2.07 of the GDOT Standard 
Specifications.  Minimum fabric width shall be 36 inches.  Furnish Type C fence as 
indicated on the Drawings. 

 

B. Posts shall be steel, a minimum of four feet in length.  Wood posts are only acceptable 
for Type A fencing.  Steel posts shall be standard “U” or “T” sections having a 
minimum weight of 1.3 pounds per foot.  Furnish wire staples (17 minimum gauge) or 
nails (14 minimum gauge) for wood posts. 
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C. Furnish woven wire fence backing for Type C fencing.  Woven wire shall have at least 
six horizontal wires.  Vertical wires shall have a maximum spacing of 12 inches.  The 
top and bottom horizontal wires shall be at least 10 gauge and all other wires shall be 
at least 12 1/2 gauge. 

 
2.2 INLET SEDIMENT TRAPS 
 

A. Inlet sediment traps shall include curb inlet protection consisting of 8-inch concrete 
blocks wrapped in filter fabric, or similar approved devices, for installation in front of 
or around storm drainage inlets, as applicable. 

 
B. Inlet sediment traps shall conform to the details shown on the Drawings, or as 

otherwise approved by the Engineer. 
 
2.3 DISTURBED AREA STABILIZATION WITH MULCH 
 

A. Mulch shall be as indicated on the Drawings. 
 
2.4 DISTURBED AREA STABILIZATION WITH TEMPORARY SEEDING 
 

A. Grass seed for temporary vegetation shall be as indicated on the Drawings. 
 
2.5 OTHER TEMPORARY CONTROLS 
 

A. Furnish materials for other erosion, sedimentation and pollution controls as indicated on the 
Drawings and in accordance with the applicable requirements of the referenced GSWCC 
Manual. 

 
PART 3  EXECUTION 
 
3.1 GENERAL PROCEDURES 

 
A. Comply with the requirements indicated on the Drawings and specified in this Section.  Modify 

and enhance erosion, sedimentation and pollution controls throughout the Work as necessary to 
address Site conditions. 

 
B. Install indicated BMPs prior to any land disturbance. 

 
C. Erosion, sedimentation and pollution control measures shown on the Drawings are minimal 

requirements.  It is the responsibility of the Contractor to install additional measures as needed to 
control sediment, whether or not directed to add such measures by the Owner and Engineer. 

 
D. Incorporate all permanent erosion, sedimentation and pollution control measures into the Project 

at the earliest practical time. 
 
3.2 INSTALLATION OF SILT FENCING 
 

A. Prior to any land disturbance or as otherwise indicated on the Drawings, install a sediment 
barrier, consisting of silt fencing, in accordance with the details shown on the Drawings and as 
specified in following paragraphs. 
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B. At a minimum, temporary silt fence shall be installed at all locations along the construction 
limits and at the limits of all disturbed unpaved areas where surface water can leave the 
construction area.  This applies to all locations shown or noted on the Drawings and in other 
areas determined in the field to require fencing. 
 

C. Install posts at a maximum spacing of four feet (for Type C fencing), and to depth of 
approximately 18 inches, or as otherwise approved by the Engineer. 
 

D. Excavate trench along line of posts and upslope from the barrier as indicated on the Drawings. 
 

E. Securely fasten filter fabric to upstream side of posts using heavy-duty wire staples (at least one-
inch long), tie wires, nails or hog rings.  Six to eight inches of the fabric shall extend into the 
trench.  Install woven wire fence backing for Type C fencing as indicated on the Drawings. 
 

F. Place and compact backfill over the fabric in the trench. 
 

G. At the time of installation, the filter fabric will be rejected if it has defects, deterioration or 
damage incurred during manufacture, transportation, storage or installation.  Replace the 
damaged material at no additional cost to the Project. 

 
3.3 INSTALLATION OF INLET SEDIMENT TRAPS 
 

A. Install inlet sediment traps in front of or around all storm drainage inlets to be left in place within 
and downgradient from the areas to be disturbed as indicated on the Drawings. 

 
3.4 DUST CONTROL 
 

A. During construction, the Contractor shall (at a minimum) implement, monitor and maintain best 
management practices (BMPs) for control of dust and physical transport by vehicles as indicated 
on the Drawings. 

 
B. Control dust particles, smoke, aerosols and gaseous by-products from construction activities at 

all times, including weekends, holidays and hours when the Work is not in progress. 
 
3.5 TEMPORARY SEEDING AND MULCHING 
 
 A. Application rates, locations and timing for temporary seeding and mulching shall be as indicated 

on the Drawings. 
 
3.6 IMPLEMENTATION OF OTHER TEMPORARY CONTROLS 
 

A. Install and construct other required temporary erosion, sedimentation and pollution controls as 
indicated on the Drawings. 

  



 

ITB 16-100738 Westfield Square Townhomes Water Main Replacement Project 
27 

 

3.7 INSPECTION AND MAINTENANCE 
 

A. Temporary erosion, sedimentation and pollution controls shall be inspected and maintained as 
indicated on the Drawings. 

 
3.8 REMOVAL OF TEMPORARY CONTROLS 
 
 A. Temporary erosion, sedimentation and pollution control measures shall not be removed until 

approved by the Owner and Engineer.  The upgradient areas shall be sufficiently stabilized with 
completed construction and permanent erosion control measures as indicated on the Drawings 
and specified prior to removal of temporary measures. 

 
 
 END OF SECTION 
 

  



 

ITB 16-100738 Westfield Square Townhomes Water Main Replacement Project 
28 

 

 SECTION 01 60 00 
 PRODUCT REQUIREMENTS 
 
PART 1  GENERAL 
 
1.1 SUMMARY 
 
 A. Section Includes: 
  1. Definition of products 
  2. Transportation and handling 
  3. Storage and protection 
  4. “Or-equals” and substitutes 
 
1.2 DEFINITION OF PRODUCTS 
 
 A. The term “Products” refers to new material, components, equipment, fixtures, and systems 

forming the Work.  Products do not include machinery and equipment used for preparation, 
fabrication, conveying and erection of the Work.  Products may also include existing materials or 
components required for reuse. 

 
1.3 TRANSPORTATION AND HANDLING 
 
 A. Comply with the requirements of individual specification sections. 
 
 B. Transport and handle products in accordance with manufacturers' instructions. 
 
 C. Promptly inspect shipments to assure that products comply with requirements, quantities are 

correct, and products are undamaged. 
 
 D. Provide equipment and personnel to handle products by methods to prevent soiling, 

disfigurement, and damage. 
 
1.4 STORAGE AND PROTECTION 
 
 A. Comply with the requirements of individual specification sections. 
 
 B. Store and protect products in accordance with manufacturer's instructions, with seals and labels 

intact and legible.  Store sensitive products in weather-tight, climate controlled enclosures. 
 
 C. For exterior storage of fabricated products, place on sloped supports, above ground. 
  
 D. Provide off-site storage and protection when the Site does not permit on-site storage or 

protection. 
 
 E. Cover products subject to deterioration with impervious sheet covering.  Provide ventilation to 

avoid condensation. 
 
 F. Store loose granular materials on solid flat surfaces in a well-drained area.  Prevent mixing with 

foreign matter. 
 
 G. Provide equipment and personnel to store products by methods to prevent damage. 
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 H. Arrange storage of products to permit access for inspection.  Periodically inspect to assure 
products are undamaged and are maintained under specified conditions. 

 
1.5  “OR-EQUALS” AND SUBSTITUTES 
 

i.A. Whenever an item of material or equipment is specified or described in the Contract Documents 
by using the name of a proprietary item or the name of a particular Supplier, the specification or 
description is intended to establish the type, function, appearance, and quality required.  Unless 
the specification or description contains or is followed by words reading that no like, equivalent, 
or “or-equal” item or no substitution is permitted, other items of material or equipment or 
material or equipment of other Suppliers may be submitted to Engineer for review under the 
circumstances described in the following paragraphs. 

 
ii.B. If in Owner’s and Engineer’s discretion an item of material or equipment proposed by Contractor 

is functionally equal to that named and sufficiently similar so that no change in related Work will 
be required, it may be considered as an “or-equal” item, in which case review and approval of 
the proposed item may be accomplished without compliance with some or all of the 
requirements for approval of proposed substitute items. 

 
iii.C. If in Owner’s and Engineer’s discretion an item of material or equipment proposed by Contractor 

does not qualify as an “or-equal” item, it will be considered a proposed substitute item. Owner 
and Engineer will consider requests for Substitutions only as provided in the Contract 
Documents. 

 
iv.D. Products Specified by Reference Standards or by Description Only:  Any product meeting those 

standards or description as determined by the Engineer. 
 
 E. Substitute items will not be considered when they are indicated or implied on Shop Drawings, 

without separate written request, or when acceptance will require revision to the Contract 
Documents. 

 
 F. Substitution Submittal Procedure: 
 
  1. Submit copies of request for Substitute Items for consideration in accordance with the 

submittal requirements in Section 01 33 00.  Limit each request to one proposed 
Substitution. 

  
  2. Submit Shop Drawings and other required documentation attesting to the proposed 

product equivalence. 
 
PART 2  PRODUCTS (NOT USED) 
 
PART 3  EXECUTION (NOT USED) 
 
 END OF SECTION 
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 SECTION 01 71 23 
 CONSTRUCTION SURVEYING 
 
PART 1  GENERAL 
 
1.1 SUMMARY 
 

A. Section includes: field surveying for control and documentation of the lines, grades and 
elevations of the Work; and preparation of record survey drawings. 

 
1.2 QUALITY CONTROL 
 

A. Record surveys for review and approval shall be performed by an independent surveying firm 
with a Registered Land Surveyor (RLS) licensed and registered in the State of Georgia, retained 
by the Contractor, and acceptable to the Owner and Engineer. 

 
B. Day to day surveying for Contractor’s control purposes may be performed by Contractor’s own 

surveyors. 
 
1.3 SUBMITTALS 
 

A. Prior to start of the Work, submit qualifications documentation for proposed RLS.  
Documentation shall include: name, address, telephone number, and photocopy of registration of 
RLS. 
 

B. At completion of the Work, all field notes, computations, data logger information, and other 
survey records for the purposes of construction layout, and in-progress and final record surveys 
shall be provided to the Engineer and Owner. 

 
1.4 SURVEY REFERENCE POINTS 
 

A. The Owner’s surveyor has established survey control monuments for horizontal and vertical 
control for the Work.  Control datum for survey is that indicated on the Drawings. 
 

B. Locate and protect survey control and reference points. 
 
PART 2  PRODUCTS (NOT USED) 
 
PART 3  EXECUTION 
 
3.1 GENERAL SURVEY REQUIREMENTS 
 

A. Utilize recognized engineering survey practices appropriate for obtaining the information 
specified. 

 
B. Protect and preserve permanent reference points during construction.  Promptly report to 

Engineer or Owner the loss or destruction of any reference point or relocation required because 
of changes in grades or other reasons.  Replace dislocated reference points based on original 
survey control.  Make no changes without prior written notice to Engineer or Owner. 
 

C. Establish elevations, lines and levels required for all items of the Work. 
 
3.2 DOCUMENTATION OF THE WORK 
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A. Record survey drawing(s) shall be prepared to fully document the completed Work. 
 
B. Contractor’s RLS shall prepare and certify the record survey drawings. 

 
 
 END OF SECTION 
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 SECTION 01 77 00 
 CLOSEOUT PROCEDURES 
 
PART 1  GENERAL 
 
1.1 SUMMARY 
 
 A. Section Includes: 

1. Final cleaning and demobilization 
2. Substantial completion procedures 
3. Final inspection procedures 
4. Closeout submittals 
5. Project Record Documents 
6. Warranties 
7. Spare parts and maintenance materials 

 
1.2 FINAL CLEANING AND DEMOBILIZATION 
 

A. After completion of construction activities, Contractor shall be responsible for cleaning of the 
Site and demobilization prior to the Owner’s and Engineer’s final acceptance of the Work. 

 
B. Demobilization shall include, but shall not be limited to, the following: 

 
1. Removal of all of Contractor’s equipment and materials from the Site. 

 
2. Removal of temporary facilities. 

 
3. Disconnection and removal of temporary utilities. 

 
4. Removal and disposal of all trash, excess materials and debris created by or brought on-

site during the Work. 
 
1.3 SUBSTANTIAL COMPLETION PROCEDURES 
 

A. When Contractor considers the Work to be substantially complete, Contractor shall submit to the 
Owner and Engineer a written notice that the Work is substantially complete. 
 

B. Promptly after receipt of such notice, the Owner, Engineer, and other required parties will make 
an inspection to determine the status of completion.  The inspection will consist of a walk-
through of the Site.  The inspection is to determine whether the Work is substantially complete 
and consistent with the Contract Documents. 

  
C. If the Owner and Engineer determine that the Work is not substantially complete, the Owner will 

promptly notify the Contractor in writing.  Contractor shall remedy the deficiencies in the Work, 
and send a second written notice to the Owner and Engineer.  A reinspection will then be made 
at the Contractor’s cost. 
 

D. When the Owner and Engineer find that the Work is substantially complete, the Owner will 
execute and deliver to the Contractor a Certificate of Substantial Completion with a list of items 
(“punch list”) to be completed or corrected. 

 
1.4 FINAL INSPECTION PROCEDURES 
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A. When Contractor considers the Work is complete, Contractor shall submit written certification 
that the Work is completed and ready for final inspection. 
 

B. The Owner, Engineer and other required parties will make an inspection to verify the status of 
completion with reasonable promptness after receipt of such certification. 
 

C. If the Owner and Engineer consider that the Work is incomplete or defective: 
 
  1. The Owner will promptly notify the Contractor in writing, listing any incomplete or 

defective work. 
 
  2. Contractor shall take immediate steps to complete such Work or remedy the stated 

deficiencies, and send a second written certification to the Owner that the Work is 
complete and ready for final inspection. 

 
  3. The Owner and Engineer will then reinspect the Work. 
 

D. When the Owner and Engineer find that the Work is acceptable under the Contract Documents, 
the Owner will request the Contractor to make closeout submittals. 

 
1.5 CLOSEOUT SUBMITTALS 
 

A. Submit all documents referenced in the Specifications, including the following: 
 

1. Project Record Documents (refer to subsection 1.6) 
 

2. Warranties (refer to subsection 1.7) 
 

3. Spare parts and maintenance materials (refer to subsection 1.8) 
 

B. Submit all other closeout documents required by the Owner. 
 
1.6 PROJECT RECORD DOCUMENTS 
 

A. Maintain at the Site one set of the following documents, which shall compose the Project Record 
Documents: 

 
1. Contract Documents (including Change Orders and other modifications to the Contract) 

 
2. Engineer's and Owner’s Field Orders or written instructions 

 
3. Approved product submittals (including shop drawings) 
 
4. Quality control records (including field test records and laboratory analyses) 

 
5. Other documentation specified in individual sections and as required by the Engineer. 

 
B. At Contract closeout, deliver Project Record Documents to the Owner. 

 
1.7 WARRANTIES 
 

A. Obtain warranties and bonds executed by responsible Subcontractors, suppliers, and 
manufacturers within 10 days after completion of applicable item of Work. 
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B. Execute and assemble transferable warranty documents and bonds from Subcontractors, 

suppliers, and manufacturers. 
 

C. Verify documents are in proper form, contain full information, and are notarized. Co-execute 
submittals when required. 

 
D. Submit with final closeout submittals. 

 
1.8 SPARE PARTS AND MAINTENANCE MATERIALS 
 

A. Provide products, spare parts, maintenance and extra materials in quantities specified in 
individual specification sections. 
 

B. Deliver to location directed by the Owner.  Obtain receipt prior to final payment. 
 
PART 2  PRODUCTS (NOT USED) 
 
PART 3  EXECUTION (NOT USED) 
 
 
 END OF SECTION 
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 SECTION 02 41 13 
 SELECTIVE SITE DEMOLITION 
 
PART 1  GENERAL 
 
1.1 SUMMARY 
 

A. Section includes demolition and removal of approved portions of asphalt pavement, concrete 
curbs and gutters, concrete driveways, and other site features indicated on the Drawings.  Section 
does not include abandonment and removal of utilities. 

 
 B. Related Sections: 
  1. Section 31 23 00 – Excavation and Fill 
 
1.2 REFERENCES 
 
 A. Code of Federal Regulations Publications (CFR) 
  1. United States Department of Labor 
   a. 29 CFR 1926, Safety and Health Regulations for Construction 
 
1.3 SUBMITTALS 
 
 A. Submit written certification of proper transport and final disposal of demolition materials to a 

permitted disposal facility. 
 
1.4 QUALITY ASSURANCE 
 
 A. Conform to applicable laws and regulations, including OSHA, related to operation of equipment 

and tools, protection of persons and property, and environmental controls. 
 
1.5 PROJECT CONDITIONS 
 

A. Work with Owner and Engineer to coordinate schedule for demolition and removals. 
 

B. During demolition and removals, use all procedures necessary to assure that no portion of 
structures, either that to be removed or to remain, become a hazard to persons by instability or 
other condition. 

 
C. Demolition shall be performed in a manner that will not disturb existing pavement, utilities, 

structures, and other facilities not indicated to be removed. 
 
PART 2 PRODUCTS (NOT USED) 

 
PART 3 EXECUTION 

 
3.1 PREPARATION 
 

A. By careful study of the Drawings and these Specifications, and coordination with the Engineer 
and Owner, determine the location and extent of demolition to be performed. 

 
B. Barricade the work areas from pedestrian and vehicular traffic.  Post "No Trespassing" and other 

necessary warning signs around the work area(s) during the entire duration of demolition work.  
Maintain barricades and signs during the construction period. 



 

ITB 16-100738 Westfield Square Townhomes Water Main Replacement Project 
36 

 

 
3.2 ASPHALT AND CONCRETE PAVEMENT REMOVAL 
 

A. Existing asphalt and concrete pavement shall be cut and removed as specified herein and as 
shown on the Drawings.  This work includes removal of portions of concrete driveways to 
approved limits. 

 
B. Make cuts in uniform line at the required limits of removal as approved by the Owner and 

Engineer.  Use an adequately powered, water-cooled, mechanical saw with a diamond-edge 
blade or abrasive wheel, unless otherwise approved by the Owner and Engineer. 

 
C. Break up and remove asphalt and concrete within the designated limits of removal. 

  
D. At limits of asphalt and concrete remaining in place, maintain cuts in good order until adjacent 

construction is completed. 
 
3.3 REMOVAL OF CURBS AND GUTTERS 
 

A. Cut and remove existing concrete curbs and gutters to the limits approved by the Owner and 
Engineer for installation of new utilities. 
 

B. Saw cut concrete at the limits of removal.  Use an adequately powered, water-cooled, 
mechanical saw with a diamond-edge blade or abrasive wheel. 

 
C. Break up and remove concrete using suitable tools and equipment.  Maintain saw cuts in good 

order until new curbs and gutters and other adjacent construction work is completed. 
 
3.4 DISPOSAL OF REMOVED MATERIALS 

 
A. Demolition materials and debris shall be transported off-site and disposed at a permitted landfill 

in conformance with all applicable local, state and federal regulations. 
 
3.5 SITE RESTORATION 
 

A. Restore demolition areas as indicated on the Drawings and specified in applicable specification 
sections. 

 
 
 END OF SECTION 
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SECTION 02 41 15 

UTILITY ABANDONMENT AND REMOVAL 
 
PART 1  GENERAL 
 
1.01 SUMMARY 
 
 A. Section includes: in-place abandonment (grouting) of designated existing below-grade utility lines; 

removal of designated existing below-grade utility pipelines and structures; removal of fire hydrants; 
and disposal/salvaging of removed materials.  

 
 B. Related Sections: 
  1. Section 31 23 00 – Excavation and Fill 
 
1.02 REFERENCES   
 
 A. ASTM International: 
  1. ASTM C 150, Standard Specification for Portland Cement 
 
1.03 SUBMITTALS 
 
 A. Submit proposed grout mix proportions and procedures for mixing and placement to achieve 

requirements of this Section. 
 
 B. Submit manufacturer’s certificates for grout materials showing conformance with the 

specifications. 
 
 C. Submit a Grouting Field Quality Control Plan.  The Plan shall include, but not be limited to, 

procedures for monitoring of grout volume injected, and testing of grout mix for conformance with the 
proposed mix. 

 
1.04 QUALITY ASSURANCE 
 
 A. Conform to applicable laws and regulations, including OSHA, related to operation of equipment and 

tools, protection of persons and property, and environmental controls. 
 
 B. Notify affected utility companies before starting work and comply with their requirements. 
 
1.05 PROJECT CONDITIONS 
 

A. Utility pipelines, appurtenances and other facilities to be removed, temporarily shut-off, or abandoned 
in-place are indicated on the Drawings and specified herein. 
 

B. All other existing utilities indicated on the Drawings to remain in service and shall not be removed or 
damaged.  If a buried utility is uncovered or revealed which was not shown or indicated on the 
Drawings, Contractor shall notify Owner and Engineer as required in Section 01 50 00.  

 
C. Utility shut-offs, removals and abandonment shall be coordinated with other work to be performed 

under this Contract. 
 
D. Utility removals and abandonment (with the exception of fire hydrant removals) shall not proceed until 

the installation of affected replacement utility lines is completed and accepted in accordance with 
applicable specification sections. 

 
PART 2  PRODUCTS 
 
2.01 GROUT 
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 A. Grout shall be a pumpable mixture of Portland cement, sand, and potable water.  Grout shall have a 

minimum 28-day compressive strength of 2,000 psi. 
 
 B. Cement shall be Type I or II Portland cement complying with ASTM C 150. 
 
2.2 GROUTING EQUIPMENT 
 
 A. The grout plant shall consist of equipment designed for this type of work.  Mixers shall be capable of 

complete uniform mixing of the materials and shall be of sufficient capacity to continuously feed each 
pumping unit at its normal pumping rate.  Pumps shall be capable of developing the required pressure 
based on the Contractor’s calculations to achieve the specified results. 

 
 B. Positive displacement meters, marked holding tanks, or other suitable devices shall be used to correctly 

measure both the mix and the quantity of grout pumped. 
 
 C. Pressure injection hoses, fittings, valves, pressure gauges, and other appropriate materials and 

equipment shall be provided to achieve a continuous supply of grout and accurate pressure control.  
 
PART 3 EXECUTION 
 
3.1 PREPARATION 
 

A. By careful study of the Drawings and these Specifications determine the location and extent of 
pipelines to be removed or abandoned. 

 
B. Barricade the work areas from pedestrian and vehicular traffic.  Post "No Trespassing" and 

other necessary warning signs around the work area(s) during the entire duration of demolition 
work.  Maintain barricades and signs during the construction period. 

 
C. Excavate for removal of buried structures, piping and appurtenances in coordination with 

excavation work for new installations as specified in Section 31 23 00 and indicated on the 
Drawings. 

 
D. Coordinate with the appropriate utility owners to locate and close the required shut-off valves 

for removal of pipelines at the limits of the Work or as otherwise approved by the Owner and 
Engineer.  Follow the required procedures for venting or draining of the affected pipelines. 
 

E. Cap potable water lines at exposed ends of pipes to be abandoned in-place.  Capping of 
pipelines shall be performed in accordance with requirements of the Owner and other 
applicable local codes and standards. 

 
F. Install blind flanges, caps, or other suitable materials to plug the ends of pipes remaining in 

place as approved by the Owner and Engineer.  Pipes shall be plugged for the duration of the 
Work until replacement pipelines or structures are ready for connection to the existing pipe 
ends (if applicable).  Temporary plugs shall be sufficient to prevent soil, water and other 
foreign matter from entering the existing pipes. 

 
G. Cut and cap water main piping connected to gate valves and other appurtenances if required 

for in-place abandonment of pipeline as approved by the Owner. 
 

H. Verify that the shut-off valves and pipe connections at indicated fittings (as applicable) are 
closed and provide positive shut-off of flow. 
 

I. Protect existing piping, structures and other facilities that are not designated to be removed. 
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3.2 GROUTING OF PIPELINES 
 
A. Grout shall be pumped into the designated pipelines through suitable injection points. 
 
B. The volume of grout to be injected shall be determined by the Contractor based on field measurements 

of the distance between the injection points and installed air vents, plus additional volume as required to 
achieve the specified results. 
 

C. The specified grout mixture shall be pumped using suitable equipment and methods to achieve complete 
filling of the designated pipelines from the injection points to the air vents. 
 

D. Grouting shall not be considered complete until the grout exiting the air vents is consistent with the 
grout which is being pumped in, based on test results. 

 
3.3 REMOVAL OF PIPELINES AND APPURTENANCES 
 

A. Disconnect and remove existing fire hydrants.  Install blind flanges, caps, or other suitable materials to 
plug the ends of pipes below grade to be abandoned in-place as approved by the Owner and Engineer. 

 
B. Disconnect existing residential water service lines at customer side of water meters, remove water 

meters, and reconnect water service lines to new water meters after completion of new water line 
installation. 
 

C. Removal, disconnection and reconnection work shall be accomplished using methods and equipment 
that will prevent damage to adjacent structures and utilities not indicated to be removed. 

 
D. If damaged during pipe cutting and removals, the exposed ends of existing pipes to remain in place shall 

be repaired as necessary to provide a smooth end at right angles to the axis of the piping.  The repair 
work shall be accomplished using materials and methods approved by the Engineer at no additional cost 
to the Project. 

 
3.4 SALVAGE REQUIREMENTS 
 

A. Coordinate with Owner to identify utility components required to be salvaged and delivered to Owner. 
 

B. Protect designated salvage items from damage until items can be removed. 
 
C. Carefully remove components indicated to be salvaged.  Disassemble as required to permit removal. 
 
D. Mark equipment and packaged parts to permit identification and consolidation of components of each 

salvaged item. 
 
3.5 DISPOSAL OF REMOVED MATERIALS 
 

A. Removed materials that are not designated for salvaging, and all demolition debris (including structural 
debris), shall be transported off-site and disposed at a permitted disposal facility in conformance with all 
applicable local, state and federal regulations. 

 
3.6 SITE RESTORATION 
 
 A. Backfill excavated areas after completion of new utility installations as specified in Section 31 23 00. 
 
 

END OF SECTION 
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SECTION 31 10 00 
SITE CLEARING 

 
PART 1  GENERAL 
 
1.1 SUMMARY 
 

A. Section includes clearing and grubbing of vegetation, stripping and stockpiling of topsoil, and 
disposal of the removed vegetation. 

 
 B. Related Sections: 

1. Section 01 57 13 – Temporary Soil Erosion and Sediment Control 
 
1.2 REFERENCES 
 

A. ASTM International: 
1. ASTM A 116, Standard Specification for Metallic-Coated, Steel Woven Wire Fence 

Fabric 
 
1.3 QUALITY ASSURANCE 
 
 A. Conform to applicable local codes for disposal of cleared and grubbed vegetation. 
 
1.4 PROJECT CONDITIONS 
 

A. Site clearing shall be performed in a manner that does not disturb areas outside the designated 
Limits of Disturbance, including existing pavement, structures, utilities, and other facilities not 
indicated to be removed. 

 
PART 2  PRODUCTS 

 
2.1 TREE PROTECTION FENCING 
 

A. Tree protection fencing shall be orange high-visibility safety fencing, PSF-Series Plastic 
Safety Fence manufactured by DGI Industries, or approved equal.  Furnish metal posts and 
woven wire fence backing as indicated on the Drawings and specified below. 

 
B. Metal posts shall be standard steel fence T-posts, 5 feet minimum length.  Furnish fence post 

caps. 
 
C. Woven wire (hog wire) shall conform to ASTM A 116, with Class 3 coating. 

 
PART 3  EXECUTION 
 
3.1 PREPARATION 
 

A. Implement temporary erosion and sediment control measures prior to clearing of vegetation in 
accordance with the Erosion, Sedimentation and Pollution Control (ES&PC) Plan as specified 
in Section 01 57 13. 
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3.2 PROTECTION OF VEGETATION 
 

A. Prior to commencement of clearing activities, install tree protection fencing at the locations 
indicated on the Drawings or as otherwise determined by the Owner and Engineer.  The 
installed locations of temporary tree protection fencing shall be approved by the Owner and 
Engineer before clearing and other construction operations will be allowed to proceed.  
Maintain the fencing as required during construction. 

 
B. All trees within, and adjacent to, the Limits of Disturbance that are designated to remain shall be 

clearly marked using plastic flagging or other non-damaging material.  Owner and Engineer 
approval of marked trees will be required prior to clearing. 

 
C. In order to avoid damage to roots, bark, or lower branches, no trucks or other equipment shall 

be driven or parked within the drip line of any tree to be saved, unless tree overspreads paved 
area. 

 
3.3 CLEARING 
 

A. Cut and remove existing trees, brush, logs, shrubs and other vegetation within the above 
referenced final Limits of Disturbance if authorized by the Owner and Engineer. 
 

B. Remove roots of all vegetation (including tree stumps) to a minimum depth of one foot below 
existing grade. 

 
3.4 TOPSOIL STRIPPING AND STOCKPILING 
 

A. Excavate and remove topsoil from within the limits of clearing to a depth of four inches below 
existing grade, or as otherwise determined by the Owner and Engineer. 

 
B. Place the removed topsoil on-site in areas approved by the Owner and Engineer.  Spread the 

material uniformly over the ground surface. 
 
3.5 DISPOSAL OF VEGETATION 
 

A. All cleared vegetation shall be removed from the Site for disposal as specified in the following 
paragraphs. 

 
B. Vegetation may be chipped for disposal as approved by the Owner and Engineer.  Chipping and 

placement shall include reducing woody materials to chips by the use of an appropriate chipping 
machine.  A limited volume of chipped vegetation may be placed on-site if approved by the 
Owner and Engineer.  If on-site placement is approved, chipped vegetation shall be placed after 
completion of trench backfilling in the same areas from which vegetation is removed.  No piles 
of chips over six inches thick shall be left on-site. 

 
C. Burning of cleared vegetation will not be permitted. 

 
D. All cleared vegetation that is not chipped and placed on-site shall be transported off-site and 

disposed in accordance with all applicable local, state and federal regulations. 
 
 END OF SECTION 
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 SECTION 31 23 00 
 EXCAVATION AND FILL  
 
PART 1  GENERAL 
 
1.1 SUMMARY 
 
 A. Section includes: trenching and backfilling for the installation of underground pipelines and 

utility structures; and site grading. 
 

B. Related Sections: 
1. Section 02 41 15 – Utility Abandonment and Removal 

  2. Section 31 10 00 – Site Clearing 
  3. Section 31 23 19 – Dewatering 
  4. Section 31 50 00 – Excavation Support and Protection 
 
1.2 REFERENCES 

 
A. American Concrete Institute (ACI): 

1. ACI 301, Specifications for Structural Concrete 
 

B. ASTM International: 
1. ASTM C 150, Standard Specification for Portland Cement 
2. ASTM C 494, Standard Specification for Chemical Admixtures for Concrete 
3. ASTM C 1017, Standard Specification for Chemical Admixtures for Use in Producing 

Flowing Concrete 
4. ASTM D 698, Standard Test Methods for Laboratory Compaction Characteristics of 

Soil Using Standard Effort 
5. ASTM D 1556, Standard Test Method for Density and Unit Weight of Soil in Place by 

Sand-Cone Method 
6. ASTM D 2216, Standard Test Method for Laboratory Determination of Water 

(Moisture) Content of Soil and Rock by Mass 
7. ASTM D 2487, Standard Practice for Classification of Soils for Engineering Purposes 

(Unified Soil Classification System) 
8. ASTM D 2937, Standard Test Method for Density of Soil in Place by the Drive-

Cylinder Method 
9. ASTM D 2974, Standard Test Methods for Moisture, Ash, and Organic Matter of Peat 

and Other Organic Soils 
10. ASTM D 4318, Standard Test Methods for Liquid Limit, Plastic Limit, and Plasticity 

Index of Soils 
11. ASTM D 6938, Standard Test Method for In-Place Density and Water Content of Soil 

and Soil-Aggregate by Nuclear Methods (Shallow Depth) 
 

C. DeKalb County Department of Watershed Management (DCDWM): 
1. “Potable Water Main, Gravity Sanitary Sewer, and Sanitary Sewer and Force Main 

Design Standards”, 2009 Edition. 
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D. Georgia Department of Transportation (GDOT): 
1. “Standard Specifications, Construction of Transportation Systems”, 2001 Edition 

(GDOT Standard Specifications) 
 
1.3 SUBMITTALS 
 
 A. Submit the following for review and approval prior to commencement of the work of this 

Section: 
 

1. Certifications by material supplier(s) for imported granular material (structural stone 
base and pipe bedding) showing conformance with the Specifications. 

 
2. Concrete mix design for concrete patch. 

 
3. Manufacturers' product data sheets for concrete admixtures. 

 
 B. Submit the following during work progress:  

 
1. Written reports of all specified tests showing conformance of the constructed work with 

the Specifications. 
 
1.4 QUALITY ASSURANCE 
 

A. Contractor shall retain the services of an approved independent Quality Control Firm to 
determine conformance of the materials and constructed work with the Specifications. 

 
B. Conform to the General Notes on Sheet G-002 of the Drawings regarding excavation and 

preparation of subgrade for utility structure foundations.  Any conflict between those notes and 
the requirements of this Section will be clarified by the Owner and Engineer. 

 
C. Perform pipe trenching and backfilling work in accordance with the referenced DCDWM 

Standards. 
 
D. Contractor is responsible for coordinating with DeKalb County (Owner) for all required 

notifications, inspections and approvals. 
 
1.5 PROJECT CONDITIONS 
 

A. Contractor is solely responsible for excavation slope stability.  Excavation work shall be in 
compliance with applicable federal, state and local laws and regulations (including OSHA). 

 
B. Work shall be performed in a manner that does not damage or disturb existing pavement, 

utilities, curbs and gutters, structures, vegetation, and other site features not indicated to be 
removed. 
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PART 2  PRODUCTS 
 
2.1 SOURCE QUALITY CONTROL 
 
 A. Proposed materials shall be approved by the Owner and Engineer as specified prior to delivery 

and use in the construction. 
 
 B. The Owner or Engineer will also determine (based on results of testing performed by the QC 

firm): 
   
  1. The suitability of on-site excavated materials for use as backfill material. 
   
  2. The suitability of excavated subgrade for piping and structures. 
 
2.2 STRUCTURAL STONE BASE 
 

A. Stone base material shall consist of crushed stone or gravel conforming to the requirements of 
Section 800 of the GDOT Standard Specifications.  Gradation shall comply with coarse 
aggregate Table 800.1 in the GDOT Standard Specifications for size number 57 aggregate as 
summarized below: 

 
Sieve Size Percent Passing, by Weight 
1 ½ inch 100 

1 inch 95 - 100 
½ inch 25 - 60 
No. 4 0 - 10 
No. 8 0 - 5 

 
 B. Aggregate shall meet specified gradation and quality prior to placement.  All processing shall be 

completed at the source. 
 
2.3 STRUCTURAL BACKFILL 
 

A. Soil used for backfill around structures shall be on-site material obtained from excavations and 
shall consist of gravels with fines (GM, GC), sands with fines (SP-SM, SP-SC, SM, SC), silts 
(ML), or blends of these materials, as defined by the Unified Soil Classification System (USCS).  
The material shall also conform to the following material specifications: 
1. Plasticity Index shall be less than 10. 
2. Material shall have less than three percent by weight fibrous, organic matter as 

determined by ASTM D 2974. 
3. Maximum particle size shall be three inches. 
4. Material shall be substantially free of roots, trash and other material which may be 

compressible or which cannot be compacted properly. 
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B. Testing of soils for determination of acceptability of soil and for quality control during 
compaction shall conform to the following at a minimum rate of one test for each visible change 
in material: 
1. Soil Classification (ASTM D 2487) 
2. Moisture-Density Curve (ASTM D 698) 
3. Atterberg Limits (ASTM D 4318) 
4. Organic Content (ASTM D 2974) 

 
2.4 PIPE BEDDING 
 

A. Pipe bedding for water mains shall conform to the requirements of Section 812 of the GDOT 
Standard Specifications for Foundation Backfill, Type II, meeting the following gradation 
requirements: 

 
Sieve Size Percent Passing, by Weight 
1 ½ inch 100 
1 inch 80 – 100 
No. 8 0 - 5 

 
 B. Aggregate shall meet specified gradation and quality prior to placement.  All processing shall be 

completed at the source. 
 
2.5 INITIAL AND FINAL TRENCH BACKFILL 
 

A. Soil used for trench backfill shall conform to the specifications for Structural Backfill in 
subsection 2.3. 

 
2.6 CONCRETE FOR PAVEMENT PATCH 
 

A. Concrete materials and mix design shall conform to the requirements of Section 500 of the 
GDOT Standard Specifications for Class “A” concrete, modified for high-early strength as 
follows: 
 
1. Cement shall comply with ASTM C 150, Portland cement Type I or III. 

 
2. Concrete mix shall be proportioned such that the 24-hour compressive strength of 

moist-cured laboratory samples achieves not less than 3,000 pounds per square inch 
(psi). 

 
3. Chemical admixtures (including any combination of water-reducing, retarding, and 

accelerating admixtures) shall conform to the requirements of ASTM C 494. 
Superplasticizers shall conform to ASTM C 1017. 
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PART 3  EXECUTIONS 
 
3.1 FIELD QUALITY CONTROL 
 

A. Tests specified below shall be performed by the QC firm during placement of backfill, unless 
otherwise approved by the Owner and Engineer. 

 
B. Testing of Final Trench Backfill (in areas subject to vehicular traffic): 

  1. In-Place Density (using ASTM D 1556, ASTM D 2937, or ASTM D 6938) and 
Moisture Content (using ASTM D 2216 or ASTM D 6938): Minimum of one test for 
every two lifts of backfill placed and for every 200 linear feet of trench or fraction 
thereof. 

  
C. Testing of Soil Backfill Around Structures: 

  1. In-Place Density (using ASTM D 1556, ASTM D 2937, or ASTM D 6938) and 
Moisture Content (using ASTM D2216 or ASTM D 6938):  Minimum of one test for 
every two lifts of backfill placed at each structure. 

 
D. For concrete patch, no concrete shall be ordered for delivery to the Site until pertinent concrete 

mix design and specified materials are approved by the Owner and Engineer.  If determined 
necessary by the Owner and Engineer, sampling and testing will be performed during the 
placement of concrete in conformance with the requirements of ACI 301. 

 
3.2 PREPARATION 
 

A. Establish required alignment and elevations for excavations. 
 

B. Clear existing vegetation as specified in Section 31 10 00 to the limits indicated on the 
Drawings. 

 
C. For pipe installation under existing pavement, cut edge of pavement in a uniform straight 

alignment on each side of excavation at a distance of approximately 12 inches outside top of 
excavation as specified in Section 02 41 15 and indicated on the Drawings.  Maintain pavement 
cuts in good order until pipe installation and pavement patching operations are completed. 

 
D. Implement, operate and maintain a dewatering system as required to control groundwater in 

conformance with the requirements of Section 31 23 19. 
 
3.3 EXCAVATION AND BEDDING FOR PIPELINES 
 

A. Excavate trenches for pipe installation to the limits and alignment indicated on the Drawings and 
as specified in the following paragraphs. 

 
B. The depth of trench excavation shall be as necessary to provide the required invert elevations and 

stable foundation for piping, including required bedding thickness. 
 
C. Excavate trenches to the width necessary for proper installation of the piping as indicated on the 

Drawings and in accordance with the referenced DCDWM Standards. 
 

D. Due to limited space and site constraints, all deep trenches shall be excavated and stabilized 
using trench boxes or other suitable sheeting and shoring methods as necessary to prevent failure 
of the trench sides.  Conform to the requirements of Section 31 50 00. 
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E. Removal of materials beyond the indicated subgrade elevations, without authorization by the 
Owner and Engineer, shall be classified as unauthorized excavation and shall be backfilled and 
compacted at no additional cost to the Project. 

 
F. If rock is encountered in trench excavations, remove rock to a depth of at least six inches below 

the pipe invert elevation using methods approved by the Owner and Engineer.  Place additional 
pipe foundation (bedding) material as specified in the following paragraph to provide required 
elevation for installation of piping. 

 
G. If existing material below the required subgrade elevation is unsuitable for proper installation of 

pipelines (such as excessively soft soil), stabilize the subgrade as approved by the Owner and 
Engineer and in accordance with the DCDWM Standards. 

 
H. Pipe Foundation (unless otherwise directed by the Owner and Engineer based on subgrade 

conditions): 
 

1. A minimum six-inch thickness of Bedding Material shall be placed under all ductile iron 
pipe for water mains. 

 
I. Thoroughly compact Bedding Material using manually-guided compaction equipment and 

accurately grade to the required elevations.  Bedding shall be compacted to a minimum of 95 
percent of the material's maximum dry density as determined by ASTM D 698, unless otherwise 
approved by the Owner and Engineer.  Grade the material as required to provide a firm and 
uniform bearing for piping. 
 

J. Maintain sides of excavations in a safe condition until completion of excavation, pipeline 
installation and backfilling. 

 
3.4 TRENCH BACKFILLING AND COMPACTING 
 

A. Backfilling and compacting of pipe trenches shall be in accordance with the referenced 
DCDWM Standards and as specified in the following paragraphs. 

 
B. Place and compact Initial Trench Backfill under and around pipes up to the required height 

above top of pipe (12 inches for water main).  Place the material in lifts not exceeding six inches 
loose thickness.  Each lift shall be thoroughly compacted using manually-guided compaction 
equipment. 

 
C. Do not place Final Trench Backfill until the installed piping and Initial Trench Backfill conforms 

to the specifications. 
 

D. Place and compact Final Trench Backfill in lifts not exceeding 12 inches loose thickness and 
compact to a minimum of 95 percent of the material's maximum dry density as determined by 
ASTM D 698.  Backfill placed within 12 inches of the finished subgrade under pavement and 
miscellaneous concrete repair work (including curbs and gutters) shall be compacted to a 
minimum of 98 percent of the material's maximum dry density as determined by ASTM D 698. 

 
E. Place Final Trench Backfill up to the required subgrade elevation for pavement and 

miscellaneous concrete construction or finish grade (as applicable) and as indicated on the 
Drawings. 
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F. Placement and compaction of trench backfill around and over pipes shall be performed in a 
manner that does not damage the piping.  Piping that is damaged shall be repaired or replaced as 
determined by the Owner. 

  
G. Construction traffic shall not be allowed to cross installed pipelines prior to placement and 

compaction of the full depth of cover. 
 

H. Materials not meeting density specification requirement shall be scarified, recompacted and 
retested. 

 
3.5 BACKFILLING AROUND STRUCTURES 
 
 A. Place and compact backfill as promptly as progress of the Work permits, but not until 

completion of the following: 
 
  1. Acceptance by Owner and Engineer of construction below finish grade. 
 
  2. Removing shoring and bracing as the excavation is backfilled, if applicable. 
 
  3. Removing trash and debris. 
 
 B. Placing Backfill 
 
  1. Place backfill in layers not more than eight inches loose thickness. 
 
  2. Do not place backfill on surfaces that are muddy or frozen. 
 
  3. Place backfill evenly adjacent to structures, to required finish grade. 
 
  4. Take care to prevent unbalanced forces against each structure by carrying the material 

uniformly around the structure to approximately the same elevation in each lift. 
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 C. Compacting of Backfill 
 
  1. Except as required in the following paragraph 2, compact each layer of backfill material 

to a minimum of 95 percent of the material's maximum dry density as determined by 
ASTM D 698. 

 
  2. Backfill placed within 12 inches of the finished subgrade under pavement and 

miscellaneous concrete shall be compacted to a minimum of 98 percent of the material's 
maximum dry density as determined by ASTM D 698. 

 
3.6 CONCRETE PATCH FOR PAVEMENT RESTORATION 

 
A. Verify that subgrade (top of compacted backfill) has been graded and compacted to the required 

elevations for construction of the required thickness of concrete patch as specified.  Prepare 
vertical edge for concrete patch construction as shown. 

 
B. Concrete placement shall be performed only during periods of acceptable ambient temperatures 

in accordance with the applicable requirements of ACI 301.  Concrete shall not be placed on 
subgrade that is frozen or excessively wet. 

 
C. Construct concrete pavement patch over backfilled excavations in roadways to the required 

width and thickness as shown on the Drawings in accordance with the DCDWM Standards.  
 

D. Place and consolidate concrete in accordance with the applicable requirements of ACI 301 to suit 
the type of concrete and project conditions.  Finish top of concrete using hand or power trowels 
as appropriate to produce a dense, smooth, hard surface.  Top elevation shall match existing 
pavement surface. 

 
E. Concrete shall be allowed to cure for a minimum of 24 hours before traffic is allowed to travel 

directly on the concrete.  Alternatively, use traffic plates or other materials and procedures 
approved by the Owner. 

 
3.7 GENERAL SITE GRADING 
 

A. After placement of backfill in unpaved areas, grade soil surfaces to match existing surface 
elevations at the edges of disturbed areas and to provide uniform slopes between such points.  
The graded areas shall be shaped to be free from irregular surface changes and within the 
tolerance specified for the location. 

 
3.8 SURFACE STABILIZATION 
 

A. The completed graded surfaces outside the limits of pavements shall be stabilized with grass, 
landscaping, and other improvements as indicated on the Drawings and specified in applicable 
specification sections. 

 
3.9 MAINTENANCE AND PROTECTION 
 

A. Protect graded surface from erosion and keep free from accumulation of debris. 
 

B. Damage to finished surfaces during the course of construction, such as rutting under the loads 
imposed by earth-moving or hauling equipment, or damage due to erosion from rainfall events, 
shall be fully repaired prior to placement of any overlying materials. 
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C. Where completed graded areas are disturbed by subsequent construction operations or erosion, re 
grade to the required elevations and compact to the required density prior to further construction.  
Work shall include repair and reestablishment of grades in settled, eroded, and rutted areas 
without any additional cost to the Project. 

 
3.10 DISPOSAL OF MATERIAL 
 
 A. Excess and unsuitable materials shall be transported and disposed offsite in accordance with all 

applicable laws and regulations. 
  
 

END OF SECTION 
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SECTION 31 23 19 
DEWATERING 

 
PART 1  GENERAL 
 
1.1 SUMMARY 
 

B. Section includes dewatering requirements for control of groundwater during construction 
activities. 

 
 B. Related Sections: 
  1. Section 31 23 00 – Excavation and Fill 
 
1.2 REFERENCES 
 

A. DeKalb County Department of Watershed Management (DCDWM): 
1. “Potable Water Main, Gravity Sanitary Sewer, and Sanitary Sewer and Force 

Main Design Standards”, 2009 Edition 
 
1.3 PERFORMANCE REQUIREMENTS 
 

A. Contractor shall be responsible for the design, implementation and operation of temporary 
dewatering systems required for all excavation work and other site earthwork in accordance 
with the referenced DCDWM Standards. 

 
B. The extent of control of water includes, but is not limited to: 

 

1. Furnishing and installing all necessary pumps, piping, and accessories. 
 

2. Operation of the dewatering system to provide required conditions for 
construction as specified.  
 

3. Removing all temporary dewatering structures and equipment after completion 
of excavation and backfill. 

 
1.4 QUALITY ASSURANCE 
 

A. The Contractor shall have demonstrated experience in dewatering operations of the type 
required in the proposed work. 

 
B. Handling and discharge of removed water shall comply with all applicable local, state and 

federal environmental laws and regulations. 
 
1.5 SUBMITTALS 
 

A. Submit a Dewatering Plan (as part of the Construction Plan specified in Section 01 31 00) prior 
to commencement of the Work.  The Dewatering Plan shall indicate: method of dewatering to 
be used; location of sumps, pumps, other equipment and structures as applicable; and how 
water will be discharged. 
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1.6 PROJECT CONDITIONS 
 

A. The Contractor is responsible for determining the character of materials, extent of groundwater 
or other conditions to be encountered. 

 
1.7 COORDINATION 
 

A. Dewatering shall be coordinated with other phases of the Work to comply with the approved 
schedule, to provide required conditions for stability of excavations, control of groundwater 
during excavation activities, and proper disposal of removed groundwater as specified. 

 
PART 2  PRODUCTS 
 
2.1 EQUIPMENT 
 

A. Provide and maintain at all times proper dewatering equipment to meet the maximum 
requirements for the removal of water from excavations as specified. 

 
B. Keep on hand, or have immediate access to, additional pumps of sufficient capacity to provide 

reasonably for any equipment breakdown. 
 

C. Sufficient suction and discharge hose or piping shall be available for adequate disposal of 
pumped liquids without causing erosion, sedimentation or other adverse consequences. 

 
PART 3  EXECUTION 
 
3.1 DEWATERING 
 

A. The groundwater surface shall be lowered to a depth of at least 12 inches below the required 
excavation bottom. 
 

B. Dewatering shall be accomplished by pumping directly from the excavation bottom or other 
alternate suitable methods. 
 

C. Operate and maintain dewatering equipment as necessary to provide the required conditions 
for installation of piping and structures. 

 
D. Removal of liquids shall not interfere with proper installation of piping or performance of any 

of the required Work for complete construction of the project.  
 

E. Provide erosion, sedimentation and stormwater control necessitated by the liquids removal and 
discharge operations. 
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3.2 HANDLING OF LIQUIDS 
 

A. All stormwater and groundwater removed during dewatering operations shall be discharged 
on-site where approved by the Owner and Engineer using suitable equipment and methods. 

 
B. Coordinate with the Owner and Engineer prior to discharge of water.  Use methods to prevent 

pumping and discharge of sediment by installation of a filter sock at the end of each pump 
suction hose or other appropriate methods. 

 
C. If other liquids are encountered such as raw sewage or hazardous materials, immediately stop 

the work and conform to the requirements of the DCDWM Standards. 
 
3.3 REMOVAL OF DEWATERING SYSTEM 
 

A. Deactivate and remove dewatering system at completion of the Work and remove the 
dewatering materials from the Site. 

 
 

END OF SECTION 
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 SECTION 31 50 00 
 EXCAVATION SUPPORT AND PROTECTION 
 
PART 1  GENERAL 
 
1.01 SUMMARY 
 
 A. Section includes requirements for temporary excavation support and protection systems for 

installation of pipelines and structures. 
 
 B. Related Sections: 
  1. Section 31 23 00 – Excavation and Fill 
  2. Section 31 23 19 – Dewatering 
 
1.2 REFERENCES 

 
C. DeKalb County Department of Watershed Management (DCDWM): 

2. “Potable Water Main, Gravity Sanitary Sewer, and Sanitary Sewer and Force Main 
Design Standards”, 2009 Edition. 

 
1.3 PERFORMANCE REQUIREMENTS 
 

A. Contractor shall be responsible for the design and installation of temporary excavation support 
and protection systems, and maintaining the systems in the excavations until placement of 
backfill has been achieved to the required height as approved by the Owner and Engineer in 
conformance with the referenced DCDWM Standards.  Contractor shall also be responsible for 
removal of the excavation support and protection systems. 

 
B. Excavation support and protection systems shall be installed in all deep trenches and around the 

full perimeter of all other deep excavations in conformance with the referenced DCDWM 
Standards and applicable laws and regulations, including but not limited to the requirements of 
OSHA in 29 CFR 1926 Subpart P – Excavations. 

 
C. Due to limited space and site constraints on this Project, the sides of structural excavations shall 

be stabilized using trench boxes or other suitable sheeting and shoring methods.  However, 
alternative method of stabilization by sloping in select locations may be used if approved by the 
Owner and Engineer based on review of site conditions. 

 
D. Excavation support and protection shall be designed to provide stability of excavation sidewalls 

so that workers are protected and subsidence of all adjacent structures, pavement and other areas 
are prevented. 

 
E. Dewatering of excavations is the responsibility of the Contractor as specified in Section 

31 23 19.  Excavation support and protection shall be coordinated with required dewatering. 



 

ITB 16-100738 Westfield Square Townhomes Water Main Replacement Project 
55 

 

1.4 SUBMITTALS 
 
 A. Submit an Excavation Support System Plan (as part of the Construction Plan specified in 

Section 01 31 00) prior to commencement of the Work.  The Plan shall include, but not be 
limited to, the following: 

 
  1. Design analyses and calculations, prepared and sealed by a licensed 

professional engineer registered in the State of Georgia.  Alternatively, design 

information using manufacturer’s or other tabulated data may be provided in 

conformance with the referenced OSHA standards.  Information shall be presented on 

all pertinent design criteria. 

 
  2. Manufacturer’s information for sheeting or other support system to be used, 

including type of materials, section details (if applicable), dimensions, grade of steel (if 
applicable), and reference standards compliance. 

 
1.5 QUALITY ASSURANCE 
 
 A. The Contractor shall have demonstrated experience in excavation support and protection systems 

of the type required in the proposed Work. 
 
 B. Perform the Work in accordance with all applicable laws and regulations as specified under 

“Performance Requirements”. 
 
1.6 DELIVERY, STORAGE AND HANDLING 
 
 A. Materials shall be stored and handled in the manner recommended by the manufacturer to 

prevent permanent deflection, distortion or damage.  Storage of materials shall also facilitate 
inspection activities if determined necessary by the Owner and Engineer. 

 
1.7 PROJECT CONDITIONS 
 
 A. Work shall be performed in a manner that does not disturb existing structures, pavement 

or other facilities not indicated to be removed.  Damage caused by the Contractor to facilities not 
indicated to be removed shall be repaired at no additional cost to the Project. 

 
 B. Subsurface information is not available. Contractor is responsible for determining the character 

of materials, extent of ground water or other conditions to be encountered. 
 
 C. Information and data shown or indicated on the Drawings with respect to existing underground 

utilities and subsurface conditions at the Site is based upon information and data available to 
Owner and Engineer.  Owner and Engineer do not assume responsibility for the accuracy or 
completeness of the referenced information and data unless it is expressly provided otherwise in 
these Contract Documents. 

 
 D. As dictated by the site conditions, before design and installation of excavation support, obtain 

such additional or supplementary examinations, investigations, explorations, tests, studies and 
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data concerning site surface and subsurface conditions.  On request, Owner will provide 
Contractor access to the Site to conduct such examinations, investigations, explorations, tests and 
studies. 

 
1.8 SCHEDULING 
 
 A. Installation of excavation support and protection systems shall be coordinated with other phases 

of the Work to comply with the approved schedule, provide required conditions for stability of 
the excavations, and to protect adjacent structures and facilities. 

 
PART 2 PRODUCTS (NOT USED) 
 
PART 3  EXECUTION 
 
3.1 INSTALLATION 
 

A. Site preparation, including cutting and removal of pavement, shall be completed prior 
to commencement of excavations and installation of excavation support systems. 

 
B. Install excavation support in sequence with excavation work as it progresses and in a manner 

that protects employees from cave-ins, structural collapses, or from being struck by members 
of the support system. 

 
C. Members of support systems shall be securely connected together to prevent sliding, falling, kick 

outs, or other predictable failure. 
 

D. Individual members of support systems shall not be subjected to loads exceeding those which 
those members were designed to withstand. 

 
3.2 REMOVAL OF EXCAVATION SUPPORT SYSTEMS 
 

A. Excavation support systems shall remain in the excavations until placement of backfill has been 
achieved to the required height as specified under “Performance Requirements”. 

 
B. Before temporary removal of individual members begins, additional precautions shall be taken to 

ensure the safety of employees, such as installing other structural members to carry the loads 
imposed on the support system. 

 
C. Removal shall begin at, and progress from, the bottom of the excavation. Members shall be 

released slowly so as to note any indication of possible failure of the remaining members of the 
structure or possible cave-in of the sides of the excavation. 

 
D. Pulling of excavation support shall be performed using extracting equipment of suitable type and 

size. The condition of extracted materials is the responsibility of the Contractor. 
 

E. Backfilling shall progress together with the removal of support systems from excavations. 
 

F. Remove excavation support materials and equipment from the Site prior to Project completion. 
END OF SECTION  
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 SECTION 32 12 16 
 ASPHALT PAVING 
 
PART 1  GENERAL 
 
1.1 SUMMARY 
 
 A. Section includes construction of asphaltic concrete pavement, including milling of existing 

pavement surface.  
 
 B. Related Sections: 
  1. Section 31 23 00 – Excavation and Fill 
 
1.2 REFERENCES 
 

A. ASTM International: 
1. ASTM D 2950, Standard Test Method for Density of Bituminous Concrete in Place by 

Nuclear Methods 
 

B. Georgia Department of Transportation (GDOT): 
3. “Standard Specifications, Construction of Transportation Systems”, 2001 Edition 

(GDOT Standard Specifications) 
4. GDT 59, Testing Density of Roadway Materials With Nuclear Gauges 

 
1.3 SUBMITTALS 
 

A. Submit the following information for review and approval not later than 14 days prior to 
scheduled delivery of specified materials to the Site: 

 
  1. Job-mix formulas for asphaltic concrete pavement courses. 
 
  2. Written documentation signed by the material producer, indicating that the materials 

meet or exceed the specified requirements. 
 

B. Submit copy of truck ticket for every load of asphaltic concrete delivered to the Site. 
 

C. Submittal of Test Results: 
 
  1. Submit, within seven days after the date of placement, results of field quality control 

testing specified in subsection 3.1. 
 
1.4 QUALITY ASSURANCE 
 

A. Contractor shall retain the services of an approved independent Quality Control Firm to 
determine conformance of the materials and constructed work with the Specifications. 
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1.5 PROJECT CONDITIONS 
 

C. Work shall be performed in a manner that does not damage or disturb existing pavement, 
utilities, curbs and gutters, structures, vegetation, and other site features not indicated to be 
removed. 

 
 B. Asphaltic concrete pavement shall be placed only during periods of acceptable weather 

conditions in accordance with the applicable requirements of Subsection 400.3.05 of the GDOT 
Standard Specifications. 

 
PART 2  PRODUCTS 
 
2.1 SOURCE QUALITY CONTROL 
 
 A. Proposed materials and source of supply shall be approved by the Engineer as specified prior to 

delivery and use in the construction. 
 
2.2 BITUMINOUS TACK COAT 
  
 A. Bituminous tack coat materials shall conform to Section 413 of the GDOT Standard 

Specifications. 
 
2.3 ASPHALTIC CONCRETE PAVEMENT MIXTURES 
 

A. Materials and mixtures for asphaltic concrete shall conform to Section 828 of the GDOT 
Standard Specifications and as specified in the following paragraphs. 

 
B. Aggregate shall be Group I, Group II, or a blend of both aggregate groups as specified in 

Subsection 828.2 of the GDOT Standard Specifications. 
 
C. Asphalt cement shall be performance grade PG 67-22. 

 
D. The asphaltic concrete mixture shall be as follows (unless otherwise approved by the Owner and 

Engineer): 
 
  1. Pavement Overlay: 9.5 mm Superpave, 135 pounds per square yard 

(lbs/yd2), Design Level A, Type II. 
 
PART 3  EXECUTION 
 
3.1 FIELD QUALITY CONTROL 
 
 A. Density Testing (during the Compaction Process):  Acceptance of each day's placement of 

asphaltic concrete shall be determined by using a nuclear densitometer in accordance with the 
procedures described in ASTM D 2950 or GDT 59.  A minimum of five tests shall be 
conducted for every 1,500 square yards (or fraction thereof) of material placed, and a 
minimum of five tests per lot. 

 
B. Tests for Thickness: The thickness of pavement courses shall be carefully controlled by the 

Contractor.  Periodic measurements of the loose and compacted thickness shall be taken under 
the observation of the QC Firm. 

 
C. Surface Tolerance: 
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1. Contractor shall test the finished surface of asphaltic concrete pavement with a 
10-foot straightedge placed at locations determined by the QC Firm. 

 

2. The deviation of the finished surface of the surface course from the testing 
edge of the straightedge shall not exceed 1/2 inch, except at intersections or at 
changes of grade. 

 

3. Deviations greater than the specified tolerance shall be corrected as approved 
by the Owner and Engineer. 

 
D. Completed pavement areas where test results are unacceptable are subject to payment 

reductions as determined by the Owner. 
 
3.2 PREPARATION 
 

 A. Construction of utilities, curbs and gutters, and other exterior improvements 

within paving area shall be completed as specified in applicable specification sections. 

 
D. Construct concrete pavement patch over backfilled excavations as specified in Section 

31 23 00. 
 

E. Mill existing pavement surface as specified in subsection 3.3. 
 

F. Placement of asphaltic concrete pavement overlay shall not proceed until construction of 
concrete patch and milling of existing pavement surface has been completed and accepted. 

 
3.3 MILLING ASPHALTIC CONCRETE PAVEMENT 
 

A. Conform to the requirements of Subsection 432.3 of the GDOT Standard 
Specifications as summarized in the following paragraphs. 

 
B. Use power-driven, self-propelled milling equipment that is the size and shape that 

allows traffic to pass safely through areas adjacent to the Work.  Also, use equipment 
that is: designed to mill and remove a specified depth of existing asphalt paving; 
capable of removing pavement to an accuracy of 1/8 inch; and provided with 
conveyors capable of side, rear, or front loading to transfer the milled material from 
the roadway to a truck. 

 
C. Provide power brooms, vacuum sweepers, power blowers, or other means to remove 

loose debris or dust.  Do not allow dust control to restrict visibility of passing traffic or 
to disrupt adjacent property owners. 
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D. Conform to the detail included on the Drawings for milling of road pavement surface.  
The depth of milling adjacent to the inside edge of the concrete curb and gutter shall 
equal the specified depth of asphaltic concrete pavement overlay.  Milling shall be of 
variable depth and width as required to provide a uniform cross slope in each lane for 
the asphaltic concrete overlay. 

 

E. Provide positive drainage to prevent water accumulation on the milled pavement. 
 

F. Remove dust, residue, and loose milled material from the milled surface. Do not allow 
traffic on the milled surface and do not place asphaltic concrete on the milled surface 
until removal is complete.  

 
3.4 APPLICATION OF TACK COAT 
 
 A. Apply tack coat over the existing asphalt pavement surface after milling, on finished surface of 

concrete patch.  Also apply tack coat to surfaces of curbs and gutters, manholes, drop inlets and 
other structures that will contact the new pavement. 

 
 B. Clean the surfaces and apply tack coat in accordance with Section 413 of the GDOT Standard 

Specifications.  Application rate shall range from 0.02 to 0.10 gallon per square yard. 
 
3.5 ASPHALTIC CONCRETE CONSTRUCTION 
 

A. Asphaltic concrete pavement overlay shall be constructed in conformance with the 
applicable requirements of Section 400 of the GDOT Standard Specifications, and as 
required in the following paragraphs. 

 
B. Construct asphaltic concrete pavement overlay to the full width of all roadway surfaces 

within the limits of the Project. 
 

C. Unless otherwise approved by the Owner and Engineer, pavement overlay shall be 
constructed in one uniform lift to the specified thickness. 

 

D. Acceptance of asphaltic concrete compaction will be in accordance with Subsection 
400.3.06.B of the GDOT Standard Specifications, or as otherwise determined by the 
Owner and Engineer. 

 
E. All finished paved areas shall drain with no puddles or areas of standing water.  Areas 

not draining shall be removed and reconstructed or overlaid using procedures acceptable 
to the Owner and Engineer. 

 
F. Finish surface at junctions with existing pavement to provide smooth transition 

acceptable to the Owner and Engineer. 
 
3.6 MAINTENANCE AND PROTECTION 
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 A. The completed asphaltic concrete pavement surface shall be protected from damage 
until acceptance of the construction work. 

 
 B. Damaged areas shall be repaired using methods approved by the Owner and Engineer. 
 
 
 END OF SECTION 
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SECTION 32 13 19 
INTEGRALLY COLORED CONCRETE PAVING 

 
PART 1 GENERAL 
 
1.1 SUMMARY 
 
 A. Section includes construction of integrally or fully colored concrete paving (including driveways) with 

special surface finishes. 
 
 B. Related Sections: 
 

1. Section 31 23 00 – Excavation and Fill 
 

2. Section 32 16 13 -  Curbs and Gutters 
 
1.2 REFERENCES 
 

C. American Concrete Institute (ACI): 
  1. ACI 301, Specifications for Structural Concrete 
 

D. ASTM International: 
1. ASTM A 185, Standard Specification for Steel Welded Wire Reinforcement, Plain, for 

Concrete 
2. ASTM A 615, Standard Specification for Deformed and Plain Carbon-Steel Bars for Concrete 

Reinforcement 
3. ASTM C 309, Standard Specification for Liquid Membrane-Forming Compounds for Curing 

Concrete 
4. ASTM C 494, Standard Specification for Chemical Admixtures for Concrete 
5. ASTM C 979, Standard Specification for Pigments for Integrally Colored Concrete 
6. ASTM C 1017, Standard Specification for Chemical Admixtures for Use in Producing Flowing 

Concrete 
 

E. Georgia Department of Transportation (GDOT): 
5. “Standard Specifications, Construction of Transportation Systems”, 2001 Edition (GDOT 

Standard Specifications) 
 
1.3 SUBMITTALS 
 
 A. Submit the following for review prior to commencement of the work of this Section: 
 

1. Concrete mix design. 
 

2. Manufacturers’ product data sheets for reinforcement, and expansion joint filler material. 
 

3. Manufacturers’ product data sheets for concrete color admixtures, other chemical admixtures, 
and curing compounds. 

 
4. Manufacturer’s color charts showing full range of colors available.  

 
1.4 QUALITY ASSURANCE 
 

A. Contractor shall retain the services of an approved independent Quality Control Firm to determine 
conformance of the materials and constructed work with the Specifications. 

 
1.5 DELIVERY, STORAGE, AND HANDLING 
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 A. Curing compound materials shall be delivered and stored in the manufacturers’ original, unopened, 
sealed container that legibly shows: name of manufacturer; product name; batch number; quantity; date 
of manufacture; manufacturer’s formulation numbers; and manufacturer’s directions, including 
warnings and special precautions. 

 
 B. Curing compound materials shall be kept in a cool and dry area out of direct sunlight and protected from 

the weather.  Comply with manufacturer’s recommendations regarding shelf life for the expected 
climatic conditions. 

 
1.6 PROJECT CONDITIONS 
 

A. Conform to the requirements of Section 441 of the GDOT Standard Specifications for required weather 
conditions and other restrictions for cast-in-place concrete construction. 

 
B. Coordinate concrete construction with subgrade preparation and other related construction. 

 
PART 2 PRODUCTS 
 
2.1 SOURCE QUALITY CONTROL 
 
 A. Proposed materials shall be approved by the Owner and Engineer as specified prior to delivery 

and use in the construction. 
 
2.2 REINFORCEMENT 

 
A. Welded steel wire fabric (if required) shall conform to ASTM A 185.  Product shall be furnished in flat 

sheets.  Style (wire size and spacing) shall conform to the requirements of DeKalb County for 
subdivision residential driveways, or as otherwise approved by the Owner and Engineer. 

 
B. Rebars (if required) shall conform to ASTM A 615, Grade 60, unfinished. 

 
C. Dowels (if required) shall conform to the requirements of Subsection 853.2.08 of the GDOT Standard 

Specifications.  Dowel size shall conform to the requirements of DeKalb County for subdivision 
residential driveways, or as otherwise approved by the Owner and Engineer. 

 
D. Furnish devices for elevating and supporting reinforcement in correct position. 

  



 

ITB 16-100738 Westfield Square Townhomes Water Main Replacement Project 
64 

 

2.3 CONCRETE MATERIALS AND MIX DESIGN 
 

A. Concrete materials and mix design shall be as specified in Section 32 16 13, except that concrete 
material colors and admixtures shall conform to the requirements of the following subsections 
2.3.B and subsection 2.4, respectively. 

 
B. Concrete color shall match existing. 

 
2.4 ADMIXTURES 

 
A. Colored admixture for integrally colored concrete shall be a water-reducing admixture containing no 

calcium chloride with coloring agents that are limeproof and ultraviolet resistant.  Conform to the 
applicable requirements of ASTM C 494 and ASTM C 979.  Colored admixture shall be added to 
concrete mix in accordance with the admixture manufacturer’s written instructions. 

 
B. Acceptable Products and Manufacturers: 

 
1. CHROMIX® Admixtures for Color-Conditioned® Concrete, manufactured by L.M. Scofield 

Company (www.scofield.com)  
 
 C. Supplemental Chemical Admixtures 
 

1. Supplemental chemical admixtures shall not be used unless recommended by the 
colored admixture manufacturer and approved by the Engineer. 

 
2. If allowed, supplemental chemical admixtures (including any combination of water-

reducing, retarding and accelerating admixtures) shall conform to the requirements of 
ASTM C 494.  Superplasticizers shall conform to the requirements of ASTM C 1017.  
The use of calcium chloride shall not be permitted. 

 
2.5 CURING COMPOUND 

 
A. Curing compound for integrally colored concrete shall comply with ASTM C 309 and shall be the same 

color and of the same manufacturer as that of the colored admixture.  It shall be suitable for application 
for use with integrally colored concrete on horizontal exterior construction. 

 
B. Acceptable Products and Manufacturers: 

 
1. LITHOCHROME®, manufactured by L.M. Scofield Company 

 
2.6 EXPANSION JOINT FILLER 
 
 A. Shall be as specified in Section 32 16 13. 
  

http://www.scofield.com/
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PART 3 EXECUTION 
 
3.1 FIELD QUALITY CONTROL 
 
 A. No concrete for a specific pour shall be ordered for delivery to the Site until pertinent concrete mix 

design and specified materials are approved by the Owner and Engineer. 
 
3.2 PREPARATION 

 
A. Verify that subgrade has been constructed to the correct lines, grade and cross-sections, and that it has 

been compacted as specified in Section 31 23 00. 
 

B. Maintain subgrade in a smooth, compacted condition until concrete construction is complete. 
 

C. Subgrade shall be in a moist condition when concrete is placed. 
 
3.3 FORMWORK 
 

A. Formwork shall conform to the requirements of Section 441 of the GDOT Standard 
Specifications. 

 
B. Construct formwork to provide the required dimensions for concrete construction.  Forms shall 

have sufficient strength to withstand the pressure resulting from placement and vibration of the 
concrete and shall have sufficient rigidity to maintain required shape. 

 
3.4 INSTALLATION OF REINFORCEMENT 

 
A. If required, install reinforcement in position to the limits of concrete construction.  Place reinforcement 

to obtain at least the minimum coverages for concrete protection in conformance with applicable 
requirements of ACI 301. 

 
B. For concrete driveway repairs, drill and install dowels into existing vertical edges of concrete at limits 

of repairs for required structural tie-in between existing and new concrete.  Dowels shall be installed at 
mid-depth.  Prepare vertical edges using bonding agent or other suitable materials and methods to 
provide adherence of new concrete to existing.  

 
C. At the time of concrete placement all reinforcement shall be free from loose, flaky rust, scale (except 

tight mill scale), mud, oil, grease, or any other coating that might reduce the bond with the concrete. 
 

D. Accurately position, support, and secure reinforcement against displacement during concrete placement 
operations. 
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3.5 PROPORTIONING OF CONCRETE MIXTURES 
 

A. Maintain designated colors and uniformity of color.  For concrete of a specified color, use the same 
materials and proportions throughout.  Avoid changes in quantity of Portland cement per unit volume of 
concrete. 
 

B. Use only one type and brand of cement from one mill, only one source and one nominal maximum size 
of coarse aggregate, only one source of fine aggregate, and only one placing consistency. 

 
3.6 CONCRETE PLACEMENT 
 

A. Conform to the applicable requirements of ACI 301 for “Architectural Concrete”, and as 
specified in the following paragraphs. 

 
B. Deposit concrete as nearly in final position as practical to avoid rehandling.  Do not permit 

concrete to drop freely a distance greater than three feet.  Where longer drops are necessary, use 
chutes, tremies, or other conveyance to prevent separation. 

 
C. Concrete shall be constructed on prepared subgrade at the required locations and to the 

dimensions (including thickness) to match existing. 
 

D. Expansion and contraction joints shall be provided as indicated on the Drawings and as specified 
below: 

 
1. Expansion joint shall be formed along the gutter alignment at intersection with each 

driveway and at all other locations indicated on the Drawings or approved by the Owner 
or Engineer. 
 

2. Expansion joint width shall be ½-inch minimum.  Joint filler shall extend for the full 
depth of the joint.  Install joint filler in accordance with the manufacturer’s 
recommendations. 

 
3. Contraction joints shall be provided for crack control at the dimension and spacing 

indicated on the Drawings or approved by the Owner or Engineer.  Joints shall be 
formed using suitable hand tools (such as a pointed trowel), saw cut using a 1/8-inch 
blade saw, or formed with metal dividers.  Depth of each contraction joint shall be 
approximately 1/3 the concrete thickness. 

 
E. Consolidate concrete in accordance with the applicable requirements of ACI 301 to suit the type 

of concrete and project conditions. 
 
3.7 FINISHING 
 

A. Finish surfaces of colored concrete in accordance with the applicable requirements of ACI 301 
and as specified in the following paragraphs. 
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B. Initial Finishing: 
 

1. Strike off (screed) concrete to required elevations and immediately start initial finishing 
and flattening operations.  Ensure initial finishing operations are no more than necessary 
to remove irregularities and meet specified tolerances. 

 
2. Immediately after screeding, proceed with hand floating operations using appropriate 

tools to compact and consolidate slab surfaces.  Complete floating work before any 
excess moisture or bleeding water is present on the surface. 

 
3. Allow concrete to stiffen before proceeding with final finishing operations.  No 

subsequent finishing operation shall be accomplished until the concrete will sustain foot 
pressure with only about 1/4-inch indentation. 

 
C. Final Finishing: 

 
1. For concrete driveways, apply a stamped brick pattern finish.  Pattern and dimensions 

(including brick size and grout line) shall match existing. 
 
D. The finished concrete surfaces shall conform to the lines and grades indicated on the Drawings. 

 
3.8 CURING AND PROTECTION 
 

A. Immediately following finishing operations, use one of the following methods to preserve moisture in 
the concrete: apply burlap kept continuously wet; or apply a curing compound.  Covering concrete with 
plastic sheeting shall not be allowed.  Extra precautions shall be taken in hot and dry weather to prevent 
plastic cracking resulting from excessive rapid drying of surfaces, including continuous fog spraying 
and erecting wind breaks if necessary. 

 
B. Place wetted burlap as soon as possible after finishing operations and after concrete has hardened 

sufficiently to prevent surface damage.  Cover entire surface, including edges.  Seal and secure laps and 
edges with six inches minimum overlap.  Exposed surfaces of concrete shall be kept continuously moist 
for a minimum of three days. 

 
C. Apply approved curing compound for integrally colored concrete in accordance with the manufacturer’s 

written instructions.  Apply using tools and methods that will provide close color consistency. 
 

D. During the curing period, protect concrete from damaging mechanical disturbances including load 
stresses, heavy shock, excessive vibration, and from damage caused by rain or flowing water.   

 
3.9 CORRECTION OF DEFECTIVE WORK 
 
 A. Concrete work that does not conform to the specified requirements, including strength, tolerances, and 

finishes, shall be corrected as determined by the Owner and Engineer. 
 

 B. All concrete shall drain with no puddles or areas of standing water.  Areas not 

draining shall be removed and reconstructed or otherwise repaired using procedures 

acceptable to the Owner and Engineer. 

 
 

END OF SECTION 
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SECTION 32 16 13 
CURBS AND GUTTERS 

 
PART 1 GENERAL 
 
1.1 SUMMARY 
 

A. Section includes construction of cast-in-place Portland cement concrete curbs and gutters. 
 

B. Related Sections: 
 

1. Section 31 23 00 – Excavation and Fill 
 
1.2 REFERENCES 
 

A. American Concrete Institute (ACI): 
1. ACI 301, Specifications for Structural Concrete 

 
B. American Association of State Highway and Transportation Officials (AASHTO): 

1. AASHTO M194, Standard Specification for Chemical Admixtures for Concrete 
 

C. ASTM International: 
1. ASTM C 31, Standard Practice for Making and Curing Concrete Test Specimens in the Field 
2. ASTM C 39, Standard Test Method for Compressive Strength of Cylindrical Concrete 

Specimens 
3. ASTM C 143, Standard Test Method for Slump of Hydraulic-Cement Concrete 
4. ASTM C 172, Standard Practice for Sampling Freshly Mixed Concrete 
5. ASTM C 231, Standard Test Method for Air Content of Freshly Mixed Concrete by the 

Pressure Method 
6. ASTM C 260, Standard Specification for Air-Entraining Admixtures for Concrete 
7. ASTM C 494, Standard Specification for Chemical Admixtures for Concrete 

  
D. Georgia Department of Transportation (GDOT): 

6. “Standard Specifications, Construction of Transportation Systems”, 2001 Edition (GDOT 
Standard Specifications) 

 
1.3 SUBMITTALS 
 

A. Submit the following for review and approval prior to commencement of the work of this Section: 
 
  1. Concrete mix design 
 
  2. Manufacturers’ product data sheets for concrete admixtures and other concrete materials 
 
  3. Manufacturers’ product data sheets for expansion joint filler material 
 

B. Additional Submittals (In-Progress and at Completion) 
 
  1. Field quality control test results (if required) 
 
1.4 QUALITY ASSURANCE 
 

E. Contractor shall retain the services of an approved independent Quality Control Firm to determine 
conformance of the materials and constructed work with the Specifications. 

 
F. Construction of concrete curbs and gutters shall conform to the requirements of the Owner as shown on 

the Drawings and as specified in this Section. 
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G. [Test Strip] 
 
  1. [After concrete materials and mix design have been approved and prior to starting 

curb and gutter construction, a test strip shall be constructed under the observation of the 
Owner or Engineer for the purpose of evaluating the acceptability of curb and gutter 
construction.  Advance notice of a minimum of one week shall be provided for test strip.] 

 
  2. [The test strip shall be approximately 200 feet in length and shall be constructed on 

prepared subgrade at a location to be designated by the Owner or Engineer.  Equipment, 
materials and methods proposed to be used for full production shall be used in the test strip, 
which shall be constructed on prepared subgrade and shall include expansion and 
contraction joints and specified finish.] 

 
  3. [The completed test strip shall be used as the standard of materials and 

workmanship to be used for the project.  Curb and gutter construction shall not begin until 
the test strip has been completed and approved.] 

 
1.5 PROJECT CONDITIONS 
 
A. Conform to the requirements of Section 441 of the GDOT Standard Specifications for 

required weather conditions and other restrictions for concrete curb and gutter construction. 

 
B. Coordinate curb and gutter construction with subgrade preparation and other relatedconstruction. 

 
PART 2 PRODUCTS 
 
2.1 SOURCE QUALITY CONTROL 
 
 A. Proposed materials shall be approved by the Owner and Engineer as specified prior to delivery 

and use in the construction. 
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2.2 CONCRETE MATERIALS AND MIX DESIGN 
  
A. Concrete materials and mix design shall conform to the requirements of Section 441 of the 

GDOT Standard Specifications, with the exception that concrete shall be Class “A”,  conforming 
to the mix design requirements in Table 1 of Section 500 of the GDOT Standard Specifications 
and as specified below:  

 
1. Concrete mix shall be proportioned such that the 28-day compressive strength of moist cured 

laboratory samples achieve not less 3,000 pounds per square inch (psi). 
 

2. Slump Range: 2 to 4 inches 
 

3. Entrained Air Content: 2.5 to 6 percent (as determined using ASTM C 231). 
 

4. Maximum water/cement ratio (or water/cementitious material ratio if pozzolanic materials such 
as fly ash are added to Portland cement): 0.49. 

 
5. Air entrainment admixtures shall conform to ASTM C 260. 
 
6. The use of chemical admixtures shall be approved by the Engineer.  Chemical admixtures 

(including any combination of water-reducing, retarding and accelerating admixtures) shall 
conform to the requirements of AASHTO M194 or ASTM C 494. 

 
2.3 EXPANSION JOINT FILLER 
 
 A. Expansion joint filler shall comply with the applicable requirements of Section 833 of 

the GDOT Standard Specifications. 
 
PART 3 EXECUTION 
 
3.1 FIELD QUALITY CONTROL 
 
 A. No concrete for a specific pour shall be ordered for delivery to the Site until pertinent concrete mix 

design and specified materials are approved by the Owner and Engineer. 
 
 B. If determined necessary by the Owner and Engineer, sampling and testing shall be performed 

during placement of concrete in conformance with ACI 301 as specified below: 
 
  1. Sampling Fresh Concrete:  Comply with ASTM C 172. 
 

  2. Slump Testing (ASTM C 143): One test for each concrete load at point 

of discharge; and one for each set of compressive strength test specimens. 

 
  3. Concrete Temperature:  Tested hourly when air temperature is 40 degrees F. and below, and 

when 80 degrees F. and above; and each time a set of compression test specimens is made. 
 
  4. Compression Test Specimens (ASTM C 31):  One set of four standard cylinders for each 

compressive strength test. 
 
  5. Air Entrainment (ASTM C 231): One test for each set of compression test 

specimens. 
 
  6. Compressive Strength Test (ASTM C 39):  One set for every 100 cubic yards, or fraction 

thereof, of each concrete mixture placed in any one day, and at least one set per pour.  One 
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specimen of each set tested at seven days, two specimens tested at 28 days, and one specimen 
retained in reserve for later testing if required. 

 
3.2 PREPARATION 

 
D. Removal of existing curbs and gutters, placement of backfill, and preparation of subgrade shall be 

completed as specified in applicable specification sections. 
 

E. Verify that subgrade has been constructed to the correct lines, grade and cross-sections, and that it has 
been compacted as specified in Section 31 23 00. 

 
F. Maintain subgrade in a smooth, compacted condition until curb and gutter construction is complete. 

 
G. Subgrade shall be in a moist condition when concrete is placed. 

 
3.3 FORMWORK 
 

C. Formwork shall conform to the requirements of Section 441 of the GDOT Standard 
Specifications. 

 
D. Construct formwork to provide the required dimensions for curb and gutter construction.  Forms 

shall have sufficient strength to withstand the pressure resulting from placement and vibration of 
the concrete and shall have sufficient rigidity to maintain required shape. 

 
3.4 CONCRETE PLACEMENT AND FINISHING 
 

A. Conform to the applicable requirements of Section 441 of the GDOT Standard Specifications, 
and as specified in the following paragraphs. 

 
B. New curb and gutter dimensions and finish shall match existing adjacent curb and gutter.  

Construct gutter across all driveway entrances to match existing. 
 

C. Concrete curbs and gutters shall be constructed on prepared subgrade at the locations, elevations 
and alignments matching existing. 

 
D. Construct curbs and gutters prior to construction of asphalt pavement. 

 
E. After concrete has been consolidated and forms have been removed, the surface shall be finished 

to a uniform texture matching existing.  All edges shall be rounded.  The gutters shall be sloped 
as required to match existing indicated and shall not have depressions which trap water.  

 
F. Expansion and contraction joints shall be constructed in accordance with the applicable 

requirements of Section 441 of the GDOT Standard Specifications and as specified below: 
 

4. Expansion joints shall be formed at maximum intervals of 200 feet, on both sides of all 
driveway entrances, at all drainage inlet structures, at corners, and at all other locations 
indicated on the Drawings or approved by the Owner or Engineer.  Expansion joint 
width shall be ½-inch minimum.  Joint filler shall extend for the full depth of the joint.  
Install joint filler in accordance with the manufacturer’s recommendations. 

 
5. Contraction joints shall be provided for crack control at maximum spacing of 20 feet.  

Joints shall be formed using ¼-inch edging tool, a 1/8-inch blade saw, or metal dividers.  
Depth of each contraction joint shall be one-fifth to one-quarter of the concrete 
thickness. 
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3.5 CURING AND PROTECTION 
 

E. Immediately following finishing operations, cure and protect concrete in conformance with the 
applicable requirements of Section 441 of the GDOT Standard Specifications. 

 
3.6 CORRECTION OF DEFECTIVE WORK 
 
 A. Concrete work that does not conform to the specified requirements, including strength, tolerances, and 

finishes, shall be corrected by the Contractor at the Contractor's expense, as determined by the Owner 
and Engineer. 

 
 

END OF SECTION 
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 SECTION 32 92 19 
 SEEDING AND MULCHING 
 
PART 1  GENERAL 
 
1.1 SUMMARY 
 
 A. Section includes establishing permanent grass on designated completed and graded areas to be 

vegetated.  This Section shall be considered as supplementary to the requirements presented on 
the Erosion, Sedimentation and Pollution Control (ES&PC) which is included as a part of the 
Drawings. 

 
C. Related Sections: 

1. Section 01 57 13 – Temporary Soil Erosion and Sediment Control 
2. Section 31 23 00 – Excavation and Fill 

 
1.2 REFERENCES 
 

F. Georgia Department of Transportation (GDOT): 
7. “Standard Specifications, Construction of Transportation Systems”, 2001 Edition 

(GDOT Standard Specifications) 
 
1.3 SUBMITTALS 
 
 A. Submit the following no later than 14 calendar days prior to scheduled delivery of materials to 

the Site: 
 
1. Soil sample analysis results and recommendations for soil amendments. 

 
 B. Submit the following for approval at time of shipment of materials to the Site:  
 
  1. Certification of grass seed from seed vendor for each grass seed mixture stating 

the botanical and common name and percentage by weight of each species and variety, 
and percentage of purity, germination and weed seed. 

 
  2. Manufacturer's certification for agricultural lime and fertilizer showing 

compliance with the Specifications. 
 
  3. Bag tags, receipts, truck weight tickets, and other information necessary to 

confirm application rates and types for all seed, agricultural lime and fertilizer. 
 
1.4 QUALITY ASSURANCE 
 
 A. Seeding shall be accomplished according to standard local practice and as indicated on the 

Drawings. 
 
 B. Contractor shall retain the services of a qualified testing firm to perform analysis of soil 

samples to determine nutrient content and recommendations for soil amendments as specified in 
this Section. 

 
1.5 DELIVERY, STORAGE, AND HANDLING 
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 A. Deliver packaged materials in containers showing weight, analysis and name of 
manufacturer/supplier. 

 
 B. Protect materials from deterioration during delivery and while stored at the Site. 
 
1.6 PROJECT CONDITIONS 
 
 A. Perform seedbed preparation and seeding as soon as possible after completion of grading in each 

area. 
 

 B. Seeding shall be performed only during the appropriate growing season for the 

particular seed mix as recommended by the local agricultural extension office and 

approved by the Owner and Engineer. 

 
1.7 MAINTENANCE SERVICE 
 
 A. Maintenance service for establishment of grassed areas shall begin immediately after 

seeding, and continue until final acceptance as specified in 3.7. 
 
PART 2  PRODUCTS 
 
2.1 TOPSOIL 
 
 A. Topsoil to be placed on graded areas that require seeding shall be obtained from on-site 

stockpiles of stripped topsoil or from approved sources.  The material shall be substantially 
free of litter, stiff clay, stones larger than one-inch in diameter, objectionable weeds, litter, 
brush, matted or large roots, toxic substances, or any other material which may be harmful to 
plant growth or hinder planting operations. 

 
2.2 FERTILIZER 
 
 A. Fertilizer shall be a standard commercial fertilizer, in dry or liquid form, meeting the 

requirements of Section 891 of the GDOT Standard Specifications. 
 
 B. The grade of fertilizer shall be as indicated on the Drawings or as otherwise determined based on 

soil test results and approved by the Owner and Engineer. 
 
2.3 LIME 
 
 A. Lime shall be ground dolomitic limestone, designated for agricultural use, meeting the 

requirements of Subsection 882.2.01 of the GDOT Standard Specifications. 
 
2.4 SEED 
 

A. Seed shall be fresh, clean, new-crop seed mixed in the proportions specified for species and 
variety, meeting the quality requirements of Subsection 892.01 of the GDOT Standard 
Specifications, except that sampling and testing of the seed will not be required. 

 
B. Seed mixtures for permanent temporary and vegetation shall be as indicated on the Drawings. 
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C. The variety and blends of seed shall not be revised unless otherwise approved in writing by the 

Owner Engineer.  Proposed changes to the seed mixtures shall be submitted to the Owner and 
Engineer for approval prior to use. 

 
2.5 MULCH 
 
 A. Mulch shall be as indicated on the Drawings. 
 
 
PART 3  EXECUTION 
 
3.1 SOIL SAMPLING 
 
 A. An independent testing firm shall obtain at least one sample (minimum 10-ounce sample) per 

acre of soil to be seeded, analyze the samples to determine amounts of nitrogen, phosphorus, 
potassium, and pH value in the soil, and provide recommendations on fertilizer and lime to be 
used.  

 
3.2 PREPARATION 
 

A. Maintain temporary erosion and sediment control measures as specified in Section 01 57 13 and 
as indicated on the Drawings until a satisfactory permanent stand of grass has been established. 

 
B. Fill placement and grading shall be completed as specified in Section 31 23 00.  Surfaces shall 

be reasonably smooth and free of litter, large clods, roots, sharp protrusions, and large stones. 
 

C. Place topsoil in areas to be grassed or landscaped to a depth of approximately four inches, unless 
otherwise approved by the Owner and Engineer.  Shape the final surface of topsoil to be free 
from irregular surface changes. 

 
D. For seeding methods other than hydro seeding, graded surfaces shall be scarified to an 

approximate depth of three inches. 
 
3.3 SEED APPLICATION TIMES 
 

A. Timing for seeding shall be as indicated on the Drawings. 
 

B. Seeding for permanent vegetation shall be performed during the first optimum planting season 
following completion of work in an area. 

 
3.4 APPLICATION OF SOIL AMENDMENTS 
 

A. Uniformly apply fertilizer and lime for permanent vegetation at the rates indicated on 

the Drawings or as otherwise determined based on soil test results and as approved by the 

Owner and Engineer. 

 

3.5 APPLICATION OF TEMPORARY AND PERMANENT SEEDING 
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A. Seed mixtures for temporary and permanent vegetation shall be uniformly applied in 

conformance with the application rates and procedures indicated on the Drawings, unless 

otherwise approved by the Owner and Engineer. 

 

B. Seed may be sown with a gravity, cyclone or hydraulic seeder, or as otherwise 

approved by the Owner and Engineer. 

 

3.6 PROTECTION OF SEEDED AREAS  

 
A. Immediately after seeding, protect seeded areas with mulch as indicated on the 

Drawings and as specified in the following paragraphs. 
 

B. Protect slopes not exceeding 3 horizontal to 1 vertical (3H:1V) with mulch.  Spread 

mulch uniformly over seeded area in a continuous blanket at a rate of approximately 2 ½ tons 

per acre of straw or hay (and other recommended rates for other mulching materials) as 

indicated on the Drawings. Spread mulch by hand, blower or other suitable equipment. 

 
3.7 ESTABLISHMENT OF GRASS 
 

A. Install signs and caution tape around sodded areas to limit traffic during the maintenance period. 
 

B. Begin maintenance of seeded areas immediately after seed placement.  Water, repair washed or 
eroded areas, and otherwise protect and maintain the seeded areas for a minimum of one month 
after seed placement has been completed, until final acceptance of grassed areas. 

 
C. Unless otherwise determined by the Owner, water required to promote a satisfactory growth of 

grass shall be furnished and applied by the Contractor until final acceptance of seeded areas.  
Apply water as required to supplement rainfall to provide approximately one inch of water per 
week over the seeded areas. 

 
D. During the establishment period, re-seed bare and eroded areas as determined necessary by the 

Owner and Engineer.  Repair of washed or eroded areas and re-seeding of bare areas shall be 
performed at no additional cost to the Project. 
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E. Final acceptance of seeded areas will not be made by the Owner and Engineer until a satisfactory 
stand of grass is obtained in all areas seeded.  A satisfactory stand of grass is defined as a cover 
of healthy plants, after true leaves are formed of the seed species applied, in which gaps larger 
than one square foot do not occur.  Bare spots shall be scattered, and the total bare areas shall 
not comprise more than ten percent of the total seeded area. 

 
 
 END OF SECTION 
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 SECTION 32 92 23 
 SODDING 
 
PART 1  GENERAL 
 
1.1 SUMMARY 
 
 A. Section includes requirements for planting and maintenance of sod. 
 

D. Related Sections: 
1. Section 01 57 13 – Temporary Soil Erosion and Sediment Control 
2. Section 31 23 00 – Excavation and Fill 

  3. Section 32 92 19 – Seeding and Mulching 
 
1.2 SUBMITTALS 
 
 A. Submit the following for review prior to commencement of the work of this Section: 
 

1. Sod certification for grass species and location of sod source. 
 
  2. Soil sample analysis results and recommendations for soil amendments. 
 
 B. Submit the following at completion of the Work: 
 
  1. Instructions for continued maintenance of sodded areas, including: cutting 

method and maximum grass height; and types, application frequency, and recommended 
coverage of fertilizer. 

 
1.3 QUALITY ASSURANCE 
 
 A. Sodding shall be accomplished according to standard local practice and in compliance with applicable state 

and federal laws and regulations. 
 
 B. Contractor shall retain the services of a qualified testing firm to perform analysis of soil samples 

to determine nutrient content and recommendations for soil amendments as specified in this Section. 
 
 C. Sod producer shall be a firm specializing in sod production and harvesting with minimum five years 

experience, and certified by the Georgia Department of Agriculture. 
 
1.4 DELIVERY, STORAGE, AND HANDLING 
 
 A. Deliver sod on pallets or in rolls.  Protect exposed roots from dehydration and freezing. 
 
 B. Do not deliver more sod than can be laid within 72 hours of harvesting based on manpower, available 

resources, and weather conditions at the Site.  In addition, sod that is not transplanted within 24 hours of 
harvesting shall be kept moist and protected from exposure to heat, direct sunlight and freezing until it is 
transplanted. 

 
1.5 PROJECT CONDITIONS 
 
 A. Sodding shall be accomplished only during the appropriate growing season, as recommended by the local 

agricultural extension office and approved by the Owner and Engineer. 
 
1.6 MAINTENANCE 
 
 A. Maintenance service for establishment of sodded areas shall begin immediately after sodding, and 

continue until final acceptance as specified in 3.5. 
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PART 2  PRODUCTS 
 
2.1 TOPSOIL 
 
 A. Specified in Section 32 92 19. 
 
2.2 SOIL AMENDMENTS 
 
 A. Fertilizer and lime is specified in Section 32 92 19. 
 
2.3 SOD 

 
A. Sod shall be field grown grass sod of the species matching that of existing lawn areas to be repaired, or as 

otherwise approved by the Owner and Engineer.  Use living, growing sod (including sod that is dormant 
during the cold or dry season and is capable of renewing growth after the dormant period). 

 
B. Sod shall have a strong fibrous root system free of stones, burned or bare spots.  It 

shall be free of all prohibited and noxious weeds as defined by the Georgia 
Department of Agriculture, and substantially free of all other weeds. 

 
C. The sod shall have at least 1/2 inch of soil adhering firmly to the roots.  At least 95 

percent of the plants in the sod shall be of the designated variety of grass. 
 

D. The sod may be cut in strips or in rolls.  Sod that is excessively dried out, exposed to 
heat or is otherwise not viable shall be rejected. 

 
2.4 ACCESSORIES 
 
 A. Furnish metal sod staples of sufficient size and length to ensure anchorage of sod on slopes. 
 
PART 3  EXECUTION 
 
3.1 SOIL TESTING 
 
 A. Specified in Section 32 92 19.  Coordinate with testing for seeded areas.  
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3.2 PREPARATION FOR SODDING 
 

A. Maintain temporary erosion and sediment control measures as specified in Section 01 57 13 until sod 
placement and establishment has been completed. 

 
B. Complete placement and grading of soil surface as specified in Section 31 23 00. 

 
C. Backfill that has been compacted shall be loosened to a depth of six inches. 

 
D. Fine grade to a smooth, uniform surface to provide a loose, fine texture.  Roll and rake surface, remove 

ridges and fill depressions to meet finish grades.  Limit fine grading to areas that can be sodded in the 
immediate future. 

 
E. Finish subgrade surface shall be reasonably smooth and free of litter, large clods, roots, sticks, stones 

larger than one inch in any dimension, and other extraneous matter. 
 
3.3 APPLICATION OF FERTILIZER AND LIME 
 

A. Apply lime and fertilizer in accordance with the requirements of Section 32 92 19 and as otherwise 
approved by the Owner and Engineer based on soil test results. 

  
B. Apply fertilizer and lime no more than 48 hours before laying sod.  Mix amendments thoroughly into 

upper layer of structural soil. 
 
3.4 LAYING SOD 
 

A. Moisten prepared sod bed and sod immediately prior to laying sod. 
 

B. Lay sod within 24 hours after harvesting to prevent deterioration. 
 

C. Lay sod tight with no open joints visible, and no overlapping.  Stagger end joints 12 inches minimum.  Do 
not stretch or overlap sod pieces. 

 
D. On slopes exceeding 3 horizontal to 1 vertical (3H:1V) , lay sod perpendicular to slope and secure every 

row with metal sod staples at a minimum of four per square yard of sod.  Drive staples flush with soil 
portion of sod. 
 

E. Roll sodded areas to ensure good bond between sod and soil using rollers not exceeding 100 pounds or 
suitable wooden or metal tampers. 

 
F. Water sodded areas immediately after installation.  Saturate sodded area to soil depth of approximately 

three inches. 
 
3.5 ESTABLISHMENT OF GRASS 
 

F. Install signs and caution tape around sodded areas to limit traffic during the maintenance period. 
 

G. Begin maintenance of sodded areas immediately after sod placement.  Water, repair deteriorated or bare 
spots, and otherwise protect and maintain the sodded areas for a minimum of one month after sod 
placement has been completed, until final acceptance of sodded areas. 

 
H. Unless otherwise determined by the Owner, water required to promote a satisfactory growth of grass shall 

be furnished and applied by the Contractor until final acceptance of sodded areas.  Apply water as required 
to supplement rainfall to provide approximately one inch of water per week over the sodded areas. 

 
I. During the establishment period, replace sod in areas that show deterioration or bare spots as determined 

necessary by the Owner and Engineer.  Repair of washed or eroded areas and re-sodding of bare areas 
shall be performed at no additional cost to the Project 
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J. Final acceptance of sodded areas will not be made by the Owner and Engineer until a satisfactory stand of 

grass is obtained in all areas sodded.  A satisfactory stand of grass is defined as a cover of living plants in 
which gaps larger than one square foot do not occur.  Bare spots shall be scattered, and the total bare areas 
shall not comprise more than ten percent of the total area. 

 
 

END OF SECTION 
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SECTION 33 11 00 
WATER UTILITY DISTRIBUTION PIPING 

PART 1 GENERAL 

1.01 SUMMARY 

A. Section Includes: 
1. Pipe and fittings. 
2. Thrust blocking. 
3. Tapping sleeves. 
4. Valves and accessories. 
5. Fire hydrants. 
6. Steel casing pipe. 

B. Related Sections: 
1. Section 01 50 00 – Temporary Facilities and Controls 
2. Section 31 23 00 – Excavation and Fill 
3. Section 33 13 00 - Disinfecting of Water Utility Distribution 

1.02 REFERENCES 

A. American National Standards Institute (ANSI) and American Water Works Association 
(AWWA): 
1. AWWA C104/ANSI A21.4-08 (including erratum dated 2010), Cement Mortar Lining 

for Ductile-Iron Pipe and Fittings. 
2. AWWA C110/ANSI A21.10-12, Ductile-Iron and Gray-Iron Fittings. 
3. AWWA C111/ANSI A21.11-12, Rubber-Gasket Joints for Ductile-Iron Pressure Pipe 

and Fittings. 
4. AWWA C151/ANSI A21.51-09, Ductile-Iron Pipe, Centrifugally Cast. 
5. AWWA C153/ANSI A21.53-11, Ductile-Iron Compact Fittings. 
6. AWWA C223-07, Fabricated Steel and Stainless Steel Tapping Sleeves 
7. AWWA C500-09, Metal-Seated Gate Valves for Water Supply Service. 
8. AWWA C502-05, Dry-Barrel Fire Hydrants 
9. AWWA C509-09, Resilient-Seated Gate Valves for Water Supply Service.  
10. AWWA C600-10, Installation of Ductile-Iron Mains and Their Appurtenances. 
11. AWWA C651-05, Disinfecting Water Mains. 

B. ASTM International: 
1. ASTM A 134, Standard Specification for Pipe, Steel, Electric-Fusion (Arc)-Welded 

(Sizes NPS 16 and Over). 
2. ASTM A 139, Standard Specification for Electric-Fusion (Arc)-Welded Steel Pipe 

(NPS 4 and Over). 

C. American Welding Society (AWS): 
1. AWS D1.1, Structural Welding Code - Steel. 

D. DeKalb County Department of Watershed Management (DCDWM): 
1. “Potable Water Main, Gravity Sanitary Sewer, and Sanitary Sewer and Force Main 

Design Standards”, 2009 Edition. 

E. Manufacturers Standardization Society (MSS): 
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1. MSS SP-111-2012 – Gray-Iron and Ductile-Iron Tapping Sleeves. 

1.03 SUBMITTALS 

A. Submit the following for review prior to commencement of the work of this Section. 

B. Product Data: Manufacturers’ product data sheets for water main pipe, pipe fittings, 
tapping sleeves, valves, valve boxes, fire hydrants, and steel casing pipe. 

C. Manufacturers’ Certificates: Manufacturers shall certify that furnished products meet or 
exceed specified requirements, including certification of compliance for fire hydrants in 
conformance with AWWA C502. 

1.04 CLOSEOUT SUBMITTALS 

A. Project Record Documents: Record actual locations of piping mains, valves, fire hydrants, 
connections, thrust blocking, and invert elevations. 

1.05 QUALITY ASSURANCE 

A. Manufacturers shall have manufacturing and quality control facilities capable of producing 
and assuring the quality of pipe, fittings, and other items specified. 

B. Furnish products and perform Work in accordance with the referenced DCDWM 
Standards as specified in this Section. 

C. Contractor is responsible for coordinating with DeKalb County (Owner) for all required 
notifications, inspections and approvals. 

D. In the event that Contractor encounters a conflict between these Specifications and the 
referenced DCDWM Standards, the Owner shall be informed and the discrepancy will be 
resolved before work proceeds. 

1.06 DELIVERY, STORAGE, AND HANDLING 

A. Pipe, fittings, and other specified materials and accessories shall be marked with 
manufacturer's identification symbol, size, date of manufacture, pressure rating, reference 
standard, and applicable product specification identification number. 

B. Conform to manufacturers’ recommendations for handling and storage of products.  
Exercise care to prevent damage to products.  The interior of all pipe, fittings, valves and fire 
hydrants shall be kept free from dirt and other foreign matter at all times in accordance with 
applicable AWWA Standards. 

C. All materials shall be inspected upon delivery to the Site.  Damaged or defective materials 
shall be rejected and shall be replaced with new materials at no additional cost to the 
Project. 

D. Do not place pipe, fittings and other furnished items on private property or in areas 
obstructing pedestrian or vehicle traffic, unless otherwise approved by the Owner. 
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1.07 PROJECT CONDITIONS 

A. Verify field measurements prior to fabrication or shipment of products to the Site. 

B. Conduct operations not to interfere with, interrupt, damage, destroy, or endanger integrity 
of surface or subsurface structures or utilities, and landscape in immediate or adjacent 
areas. 

PART 2 PRODUCTS 

2.01 WATER MAIN PIPING AND FITTINGS 

A. Ductile Iron Pipe: AWWA C151. Bituminous outside coating: AWWA C151.  Cement 
Mortar Lining: AWWA C104, double thickness. 
1. Pipe Class: AWWA C151, for nominal thickness, rated water working pressure and 

maximum depth of cover. Class 51 for push-on and mechanical joint pipe. 
2. Fittings:  Ductile iron, AWWA C110. Compact fittings AWWA C153. 

a. Coating and Lining: 
1) Bituminous Coating: AWWA C110. 
2) Cement Mortar Lining: AWWA C104, double thickness. 

3. Joints: 
a. Mechanical and Push-On Joints: AWWA C111.  Furnish mechanical or push-on joints for 

buried piping. 
b. Restrained Joints: Boltless, push-on type, joint restraint independent of joint seal. 

2.02 TAPPING SLEEVES 

A. Tapping sleeves shall be ductile iron or cast iron with mechanical joint ends as 
manufactured by American Flow Control, Mueller, or approved equal, conforming to MSS 
SP-111-2012. 

B. Alternate (upon Owner’s approval): Fabricated split steel tapping sleeves of the full-circle 
variety, as manufactured by Rockwell, JCM, or approved equal, conforming to AWWA 
C223. 

C. Furnish tapping sleeves of size indicated on the Drawings. 

D. Tapping sleeves shall have a rated working pressure of 200 psi for water main sizes less 
than or equal to 12-inch diameter. 

2.03 VALVES 

A. Valves shall be rated for the same temperature and pressure service as the piping. 

B. Furnish valves same size as piping to which valves are installed.  Each type of valve shall 
be of one manufacturer . 

C. Gate Valves 
1. Acceptable Manufacturers: American Flow Control, U.S. Pipe, Mueller Company, Clow, 

or approved equal. 
2. Valves shall be hand operated, non-rising stem, with cast iron or ductile iron bodies, 

and adapted for joints (end connections) specified. 
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3. Conform to AWWA C500 for double-disc gate valves or AWWA C509 for resilient-
seated gate valves. 

4. End connection: mechanical joint (both ends). 
5. All gate valves shall open by turning the operating nut to the left (counter clockwise). 

D. Accessories: Furnish valves boxes with cover, valve markers, and concrete collar for 
buried valves in accordance with the referenced DCDWM Standards. 

2.04 FIRE HYDRANTS 

A. Fire hydrants shall be dry-barrel type conforming to AWWA C502, as modified in the 
referenced DCDWM Standards. 

B. Acceptable Manufacturers and Model Numbers: American Darling B84B; ManH Style 129; 
Mueller A-423; Clow Medallion, U.S. Pipe Metropolitan M-94; or Waterous WB67-250. 

2.05 STEEL CASING PIPE 

A. Steel Casing Pipe (for water main): Conform to ASTM A 134 or ASTM A 139, 35 ksi 
minimum yield strength, standard weight pipe (unless otherwise specified), full 
circumference welded joints in accordance with AWS D1.1 to withstand excavation forces. 

B. Size shall be as indicated on the Drawings. 

C. Furnish support spacers for attachment to exterior of carrier (water main) pipe prior to insertion 
into casing.  Support spacers shall be manufactured from non-metallic, corrosion resistant 
material as approved b y the Owner and Engineer. 

2.06 BEDDING AND COVER MATERIALS 

A. Specified in Section 31 23 00. 

2.07 ACCESSORIES 

A. Concrete for Thrust Blocking: Concrete shall consist of: Type I or II Portland cement 
complying with ASTM C 150, aggregates complying with ASTM C 33, and clean water.  Mix 
shall be proportioned such that the seven-day compressive strength of moist-cured 
laboratory samples achieves not less than 3,000 psi. 

PART 3 EXECUTION 

3.01 PREPARATION 

A. Comply with the requirements specified in Section 01 50 00 for location and protection of 
existing utilities. 

B. Conform to the Owner’s requirements for separation of water mains and other utilities. 

C. The Drawings show the alignment and grade of new water mains and the position of valves 
and other appurtenances.  Perform all surveys necessary for the establishment of the 
horizontal and vertical alignment for piping based on the information shown on the Drawings 



 

ITB 16-100738 Westfield Square Townhomes Water Main Replacement Project 
86 

 

D. Excavate trenches and prepare bedding for pipeline installation as specified in Section 
31 23 00. 

E. Coordinate installation of piping and accessories with other related work (including utility 
removals) in applicable specification sections. 

F. All pipe, fittings, valves, and accessories shall be examined carefully for damage and other 
defects immediately before installation.  Defective materials shall be marked and set aside 
for inspection by the Owner and Engineer.  Remove or repair damaged materials as 
determined by the Owner and Engineer. 

3.02 PIPE INSTALLATION 

A. Installation of all piping shall be subject to the review of the Owner and Engineer. 

B. Water mains shall be installed where indicated on the Drawings.  The minimum depth of 
cover shall be four feet and the maximum cover shall be five feet unless otherwise approved 
by the Owner and Engineer. 

C. Install ductile iron pipe in accordance with AWWA C600, the requirements in the 
referenced DCDWM Standards, and as recommended by the manufacturer. 

D. Pipes and fittings shall be lowered carefully into the trench using suitable tools and 
equipment in such a manner that will prevent damage to pipe, fittings, coatings and linings.  
Under no circumstances shall pipe and fittings be dropped or dumped into the trench. 

E. Precautions shall be taken to protect the interiors of pipes and fittings against contamination 
as recommended in AWWA C651.  Keep pipe and fitting interiors free of dirt and debris.  
Whenever pipe laying is not actively in progress, the open ends of the piping shall be closed 
by a temporary plug or cap to prevent soil and other foreign matter from entering the piping. 

F. Lay piping on firm and uniform bedding for entire length of alignment.  Install piping in 
correct alignment in prepared trench and without objectionable breaks in grade.  Do not lay 
piping in water or on saturated material, unless approved by the Owner and Engineer. 

G. Field cutting of piping, if required, shall be made using tools and methods in accordance 
with the manufacturer’s recommendations.  Piping damaged by improper or careless 
methods of cutting shall be replaced or repaired at no additional expense to the Project. 

H. Where required, cut pipe ends square, ream pipe ends to full pipe diameter.  Remove 
burrs. Use only equipment specifically designed for pipe cutting. The use of chisels or 
hand saws will not be permitted. Grind edges smooth with beveled end for push-on 
connections. 

I. Provide concrete thrust blocking as specified in this Section. 

J. Deflections in the pipe alignment may be required as indicated on the Drawings or as 
otherwise approved by the Owner and Engineer.  Horizontal deflections shall not exceed 75 
percent of the manufacturer’s limits for pipe deflection.  Install required elbows and other 
fittings at indicated locations and if deflections exceed the limits.  Vertical deflections shall 
be provided using elbows and other fittings indicated on the Drawings or as otherwise 
approved by the Owner and Engineer. 
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K. No piping shall be brought into position until the preceding length or fitting has been installed 
and secured in place.  As soon as possible after each joint is made, sufficient backfill 
material shall be placed along the pipe to prevent pipe movement off line or grade. 

L. Place and compact backfill over buried piping as specified in Section 31 23 00 to a depth of 
two feet above the top of the pipe prior to hydrostatic testing.   Joints shall not be covered 
and the remainder of backfill shall not be placed until pipe inspection and hydrostatic testing 
have been completed and all defective piping has been repaired. 

3.03 THRUST RESTRAINT 

A. Provide concrete thrust blocking or other approved method of joint restraint to prevent 
movement of piping caused by internal pressure at all piping tees, bends, wye branches, 
and dead ends as shown on the Drawings. 

B. Concrete thrust blocking shall be placed between solid ground and the fitting to be 
anchored.  Unless otherwise indicated or directed, the base and thrust bearing sides of 
thrust blocks shall be poured directly against undisturbed earth.  The sides of thrust blocks 
not subject to thrust may be poured against forms. 

C. The required thrust bearing area for each concrete thrust block shall be in accordance with 
the schedule shown on the Drawings.  Concrete thrust blocking shall be placed so that the 
fitting joints will be accessible for repair.  Concrete shall be allowed to cure for a minimum of 
two days prior to pressure testing of the water line. 

3.04 CONNECTION TO EXISTING PIPING 

A. Contractor shall be responsible for notifying and coordinating with the Owner and other 
required parties for connection to existing water main.  Notify the Owner at least 48 hours 
prior to making connection.  Notify all water customers whose service may be interrupted by 
construction.  The Owner will furnish the tapping of the water main. 

B. Contractor shall provide all materials and labor required for the connections, including 
furnishing and installation of materials, and excavation and backfill.  Owner will install and 
operate the tapping machine. 

C. Install new water main pipe to within 10 feet of the proposed tie-in locations or to the limits 
approved by the Owner.  Connection to existing water main shall not be performed until after 
successful pressure testing and disinfection of the new water line. 

D. Connection materials shall be installed in accordance with the manufacturers' 
recommendations, and shall be restrained as required to provide the specified pressure 
rating for the system. 

3.05 VALVE INSTALLATION 

A. Examine valve interior through the end ports for cleanliness, freedom from foreign matter 
and corrosion.  Remove special packing material if present. 

B. Install the required types of valve at the locations indicated on the Drawings. 

C. Valves and accessories shall be installed in accordance with manufacturers’ instructions 
and as specified. 
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D. Test and adjust valves to assure proper operation as recommended by the manufacturer. 

3.06 FIRE HYDRANT INSTALLATION 

A. Install fire hydrants at locations indicated on the Drawings.  Conform to the requirements of 
the Owner and the manufacturer’s recommendations for installations. 

B. Fire hydrants shall be installed true and plum.  Orient hydrants so that the center of the 
pumper nozzle faces toward the road unless otherwise indicated on the Drawings or 
directed by the Owner.  The required clear zone shall be provided around the installed fire 
hydrant. 

C. Each fire hydrant shall be connected to the water main with the required size ductile iron 
pipe branch connection.  Furnish and install gate valve, fittings and couplings and other 
required components. 

3.07 HYDROSTATIC TESTING 

A. All new water pipe and fittings shall be pressure and leak tested in accordance with the 
Owner’s standards and as specified in the following paragraphs. 

B. Testing shall be performed in the presence of qualified representatives of the Owner and 
Engineer. 

C. Any portions of the piping that fail the testing shall be repaired, adjusted or replaced as 
required until the piping passes the test criteria.  Piping that is defective or shows excessive 
pressure drop and excessive leakage disclosed by the testing shall be replaced or repaired 
by the Contractor at no additional cost to the Project.  Repairs shall be performed in a 
manner acceptable to the Owner and Engineer. 

D. Contractor shall keep records of hydrostatic testing.  Copies of such records shall be 
submitted to the Owner and Engineer.  The records shall indicate date, pipeline sections 
tested, personnel performing tests, and other pertinent information as required by the Owner 
and Engineer. 

3.08 BACKFILLING 

A. After piping inspection and hydrostatic testing is completed for buried piping, complete 
placement and compaction of backfill as specified in Section 31 23 00.  Care shall be taken 
to place and compact backfill without damaging the pipe, fittings and accessories. 

3.09 DISINFECTION OF POTABLE WATER PIPING SYSTEM 

A. Flush and disinfect system in accordance with Section 33 13 00. 

3.010 ACCEPTANCE OF INSTALLATION 

A. Pipeline installation shall not be considered acceptable until the required pipe, fittings and 
accessories have been completed, and required pressure testing, inspections and 
disinfection have been performed with satisfactory results as approved by the Owner and 
Engineer. 
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END OF SECTION 
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SECTION 33 12 13 
WATER SERVICE CONNECTIONS 

PART 4 GENERAL 

4.01 SUMMARY 

A. Section Includes: 
1. Pipe and fittings for domestic water service connections. 
2. Corporation stop assembly. 
3. Curb stop assembly. 
4. Meter setting equipment. 
5. Water meters. 

B. Related Requirements: 
1. Section 01 50 00 – Temporary Facilities and Controls 
2. Section 02 41 15 – Utility Abandonment and Removal 
3. Section 31 23 00 – Excavation and Fill 
4. Section 33 13 00 - Disinfecting of Water Utility Distribution 

4.02 REFERENCE STANDARDS 

A. American Society of Mechanical Engineers (ASME): 
1. ASME B16.18, Cast Copper Alloy Solder Joint Pressure Fittings. 
2. ASME B16.22, Wrought Copper and Copper Alloy Solder Joint Pressure Fittings. 
3. ASME B16.24, Cast Copper Alloy Pipe Flanges and Flanged Fittings: Classes 150, 

300, 600, 900, 1500 and 2500. 
4. ASME B16.26- 2006, Cast Copper Alloy Fittings for Flared Copper Tubes. 

B. ASTM International: 
1. ASTM B62, Standard Specification for Composition Bronze or Ounce Metal Castings. 
2. ASTM B88, Standard Specification for Seamless Copper Water Tube. 
3. ASTM B828, Standard Practice for Making Capillary Joints by Soldering of Copper 

and Copper Alloy Tube and Fittings. 

C. American Welding Society (AWS): 
1. AWS C3.4, Specification for Torch Blazing. 
2. AWS A5.8, Specification for Filler Metals for Brazing and Braze Welding. 

D. American Water Works Association (AWWA): 
1. AWWA C600-10, Installation of Ductile-Iron Mains and Their Appurtenances. 
2. AWWA C700-09, Cold-Water Meters - Displacement Type, Bronze Main Case. 
3. AWWA C701-12, Cold-Water Meters - Turbine Type, for Customer Service. 
4. AWWA C702-10, Cold-Water Meters - Compound Type. 
5. AWWA C706-10, Direct-Reading, Remote-Registration Systems for Cold-Water 

Meters. 
6. AWWA C800-12, Underground Service Line Valves and Fittings. 

4.03 SUBMITTALS 

A. Submit the following for review prior to commencement of the work of this Section. 
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B. Product Data: Manufacturers’ product data sheets on pipe materials, pipe fittings, 
corporation stop assemblies, curb stop assemblies, meters, meter setting equipment, 
service saddles, and accessories. 

C. Manufacturers' Certificates: Manufacturers shall certify that furnished products meet or 
exceed specified requirements. 

4.04 CLOSEOUT SUBMITTALS 

A. Project Record Documents: Record actual locations of water service connections and curb 
stops. 

4.05 QUALITY ASSURANCE 

A. Manufacturers shall have manufacturing and quality control facilities capable of producing 
and assuring the quality of pipe, fittings, and other items specified. 

B. Furnish products and perform Work in accordance with the referenced DCDWM 
Standards as specified in this Section. 

C. Contractor is responsible for coordinating with DeKalb County (Owner) for all required 
notifications, inspections and approvals. 

D. In the event that Contractor encounters a conflict between these Specifications and the 
referenced DCDWM Standards, the Owner shall be informed and the discrepancy will be 
resolved before work proceeds. 

4.06 DELIVERY, STORAGE, AND HANDLING 

A. Conform to manufacturers’ recommendations for handling and storage of products.  
Exercise care to prevent damage to products. 

B. All materials shall be inspected upon delivery to the Site.  Damaged or defective materials 
shall be rejected and shall be replaced with new materials at no additional cost to the 
Project. 

PART 5 PRODUCTS 

5.01 WATER SERVICE PIPING AND FITTINGS 

A. Copper Tubing: ASTM B88, Type K, annealed, 3/4-inch minimum size: 
1. Fittings: ASME B16.18, cast copper, or ASME B16.22, wrought copper. 
2. Joints: Compression connection or AWS A5.8, BCuP silver braze. 

5.02 CORPORATION STOP ASSEMBLY 

A. Corporation Stops: 
1. Brass or red brass alloy body conforming to ASTM B62. 
2. Inlet end threaded for tapping according to AWWA C800. 
3. Outlet end suitable for service pipe specified. 
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5.03 CURB STOP ASSEMBLY 

A. Curb Stops: 
1. Brass or red brass alloy body conforming to ASTM B62. 
2. Plug type valve. 
3. Positive pressure sealing. 

B. Curb Boxes and Covers (if required): 
1. Cast iron body, Extension Type or Buffalo Type. 
2. Minneapolis or Arch Pattern Base. 
3. Lid with inscription WATER, with Pentagon Plug. 

5.04 METER SETTING EQUIPMENT 

A. Outside Meter Setting: 
1. Meter Yokes: Copper or iron, riser type assembly with bronze inlet inverted key angle 

valve expansion type outlet connection and Ell fitting; flared copper tubing 
connections both ends. 

2. Meter Yokes: Copper or iron, inlet and outlet horizontal or vertical setting with 
matching couplings, fittings and stops. 

5.05 WATER METERS 

 Water meters will be Sensus® touch read water meters.  Contractor to submit cut sheets 
for the water meter to the Owner for approval.  

5.06 BEDDING AND COVER MATERIALS 

A. Specified in Section 31 23 00. 

PART 6 EXECUTION 

6.01 PREPARATION 

A. Comply with the requirements specified in Section 01 50 00 for location and protection of 
existing utilities. 

B. Conform to the Owner’s requirements for separation of water piping and other utilities. 

C. Verify locations of all water service connections in conformance with the Drawings or as 
otherwise approved by the Owner. 

D. Coordinate installation of water service piping and accessories with other related work in 
applicable specification sections. 

E. Cut pipe ends square, ream pipe and tube ends to full pipe diameter, remove burrs. 

F. Remove scale and dirt on inside and outside before assembly. 

G. Prepare pipe connections to equipment with flanges or unions. 
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6.02 INSTALLATION - CORPORATION STOP ASSEMBLY 

A. Make connection for each different kind of water main using suitable materials, equipment 
and methods approved by Owner and Engineer. 

B. Screw corporation stops directly into tapped and threaded iron main at 10 and 2 o'clock 
position on main's circumference.  Locate corporation stops at least 12 inches apart 
longitudinally and staggered. 

C. Use proper seals or other devices so no leaks are left in water mains at points of tapping.  
Do not backfill and cover service connection until approved by the Owner and Engineer. 

6.03 TRENCHING 

A. Excavate trenches and prepare bedding for water service piping as specified in Section 
31 23 00. 

6.04 WATER SERVICE LINE INSTALLATION 

A. Install copper pipe or tube in prepared trench in conformance with manufacturer’s standard 
written procedures, reference standards and as specified in the following paragraphs. 

B. Install components having pressure rating equal to or greater than system operating 
pressure. 

C. Service lines shall be installed at the required depth and shall be free or sags, bends and 
kinks. 

D. Install new water service line from new water main to new water meter at each customer 
property at locations indicated on the Drawings or as otherwise approved by the Owner.  
After completion and acceptance of new installations, including required testing and 
disinfection, disconnect existing customer side service lines at existing water meters and 
connect to new water meter. 

E. Cut, cap and plug (grout) existing service lines and remove existing water meters in 
accordance with the Owner’s requirements and as specified in Section 02 41 15. 

F. Install fittings for changes in direction and branch connections in hard drawn copper pipe 
and tube. 

G. Copper Pipe Joint Construction: 
1. Ream ends of pipe and tube and remove burrs to restore full inside diameter. 
2. Remove scale, slag, dirt and debris from inside and outside of pipe, tube and fittings 

before assembly. 
3. Soldered Joints: Conform to ASTM B 828. 
4. Brazed Joints: Conform to AWS C3.4. 
5. Flared Tube Joints: Flared copper tube joints shall be made by the appropriate use of 

cast copper alloy fittings conforming to ASME B16.26.  Flared ends of copper tube shall 
be the 45-degree flare type and shall only be made with a flaring tool designed 
specifically for that purpose. 

H. Make pipe connections to valves and other equipment using appropriate adapters, unions or 
flanges meeting the requirements of ASME B16.18, B16.22, or B16.24 as applicable. 
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I. Install access fittings to permit disinfection of water system performed under Section 
33 13 00. 

6.05 BACKFILL 

A. Backfill trench in accordance with Section 31 23 00. 

6.06 INSTALLATION - CURB STOP ASSEMBLY 

A. Set curb stops on undisturbed earth. 

B. Coordinate with water meter installation. 

C. If installed separate from water meter box, center and plumb curb box over curb stops. Set 
box cover flush with finished grade. 

6.07 INSTALLATION - WATER METERS 

A. Install Work in accordance with Owner’s requirements. 

B. New water meters shall be located where indicated on the Drawings and approved by the 
Owner. 

6.08 DISINFECTION OF DOMESTIC WATER PIPING SYSTEM 

A. Flush and disinfect system in accordance with Section 33 13 00. 

6.09 PRESSURE TESTING 

A. Perform pressure test on domestic site water distribution system in accordance with 
AWWA C600 and the Owner’s requirements. 

END OF SECTION 
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SECTION 33 13 00 
DISINFECTING OF WATER UTILITY DISTRIBUTION 

PART 7 GENERAL 

7.01 SUMMARY 

A. Section includes disinfection of potable water distribution system; and testing and 
reporting results. 

B. Related Sections: 
1. Section 33 11 00 - Water Utility Distribution Piping 
2. Section 33 12 13 – Water Service Connections 

7.02 REFERENCES 

A. American Water Works Association (AWWA): 
1. AWWA B300-10, Hypochlorites. 
2. AWWA B301-10, Liquid Chlorine. 
3. AWWA B302-10, Ammonium Sulfate. 
4. AWWA B303-10, Sodium Chlorite. 
5. AWWA C651-05, Disinfecting Water Mains. 

B. DeKalb County Department of Watershed Management (DCDWM): 
1. “Potable Water Main, Gravity Sanitary Sewer, and Sanitary Sewer and Force Main 

Design Standards”, 2009 Edition. 

7.03 SUBMITTALS 

A. Submit the following, for review and approval, prior to commencement of disinfection work: 
1. Procedures and plans for disinfection. 
2. Proposed type of disinfecting solution. 
3. Training records for employees working with concentrated disinfectant solutions. 
4. Proposed method for disposal of disinfecting water. 
5. Qualifications of independent testing agency. 

7.04 CLOSEOUT SUBMITTALS 

A. Disinfection Report  

 Laboratory testing and reporting to be performed by the Contractor’s independent testing 
agency and approved by the Owner: 
1. Type and form of disinfectant used. 
2. Date and time of disinfectant injection start and time of completion. 
3. Test locations. 
4. Name of person collecting samples. 
5. Initial and 24 hour disinfectant residuals in treated water in ppm for each outlet tested. 
6. Date and time of flushing start and completion. 
7. Disinfectant residual after flushing in ppm for each outlet tested. 

B. Bacteriological Report  
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Laboratory testing and reporting shall be performed by the Contractor.  At minimum, report 
will have the following data: 
1. Date issued, project name, and testing laboratory name, address, and telephone 

number. 
2. Time and date of water sample collection. 
3. Name of person collecting samples. 
4. Test locations. 
5. Initial and 24 hour disinfectant residuals in ppm for each outlet tested. 
6. Coliform bacteria test results for each outlet tested. 
7. Certify water conforms, or fails to conform, to bacterial standards of authority having 

jurisdiction. 

C. Water Quality Certificate will be provided by the Contractor and approved by the Owner. 
Certify water conforms to quality standards of the Owner, suitable for human consumption. 

7.05 QUALITY ASSURANCE 

A. Perform disinfecting in accordance with AWWA C651 and the referenced DCDWM 
Standards. 

7.06 QUALIFICATIONS 

A. Water Treatment Firm: Company specializing in disinfecting potable water systems 
specified in this section with minimum three years documented experience. 

B. Testing Firm: Company specializing in testing potable water systems, certified or approved 
by the Owner. 

C. Submit bacteriologist's signature and authority associated with testing. 

PART 8 PRODUCTS 

8.01 DISINFECTION CHEMICALS 

A. Chemicals: AWWA B300, Hypochlorite; AWWA B301, Liquid Chlorine; AWWA B302, 
Ammonium Sulfate, or AWWA B303, Sodium Chlorite. 

PART 9 EXECUTION 

9.01 PREPARATION 

A. Before disinfecting, flush all foreign matter from pipelines and appurtenances. Provide 
equipment and materials as needed to dispose of flushing water without damage to the 
Site and adjacent properties. 

B. Clean and flush pipelines in accordance with the requirements of the Owner. 

C. Verify piping system has been cleaned, inspected, and pressure tested prior to 
commencement of disinfecting. 
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D. Perform scheduling and disinfecting activity with start-up, water pressure testing, adjusting 
and balancing, demonstration procedures, including coordination with related systems. 

E. The Owner’s designated testing laboratory shall be notified at least 48 hours in advance to 
schedule bacteriological testing of pipelines. 

9.02 APPLICATION OF DISINFECTANT 

A. Provide and attach required equipment to perform the Work of this section. 

B. Perform disinfection of water distribution system after installation and pressure testing. 

C. Inject treatment disinfectant into piping system in accordance with the referenced DCDWM 
Standards. 

D. Retain treated water in pipeline for at least 24 hours. 

E. Operate valves and appurtenances during disinfection to ensure that disinfecting solution 
is dispersed into all parts of pipeline. 

F. At end of 24-hour period, disinfecting solution shall contain a residual chlorine of 50 ppm 
or as otherwise determined by the Owner.  If the chlorine residual is less than that 
required by the Owner, the pipeline shall be recleaned, disinfecting solution shall be 
reapplied, and the disinfection procedure repeated. 

G. After disinfection is completed and accepted, the system shall be flushed with potable 
water until the chlorine concentration in the water leaving the pipeline is no higher than the 
concentration in the existing distribution system. 

H. Replace permanent system devices removed for disinfection. 

9.03 DISPOSAL OF DISINFECTING WATER 

A. Do not allow disinfecting water to flow into a waterway without neutralizing disinfectant 
residual. 

B. Disposal of the disinfecting water shall comply with AWWA C651 and the requirements of 
the Owner. 

9.04 TESTING 

A. After pipelines have been cleaned, disinfected, and refilled with potable water, the 
Contractor’s testing laboratory shall obtain water samples and analyze the samples for 
conformance to bacterial limitations for public drinking water supplies. 

B. The number and location of samples to be obtained shall be as determined by the Owner. 
Contractor shall provide sampling taps complying with the requirements of the Owner. 

C. If the results of laboratory analyses do not comply with the Owner’s requirements, the 
disinfecting procedures and bacteriological testing shall be repeated until bacterial limits are 
met. 

END OF SECTION 
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EXHIBIT 3 

DRAWINGS 
• NOTE:  Drawings will be posted as a separate attachment on the County Web Site 
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EXHIBIT 4 

GPS AND PLATS MAP 
NOTE:  the map will posted as a separate attachment on the County Web Site 
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	No Bid may be revoked or withdrawn until sixty (60) days after the time set for opening the Bids.
	THE COUNTY RESERVES THE RIGHT TO REJECT ANY AND ALL BIDS, TO WAIVE INFORMALITIES IN BIDDING AND TO READVERTISE.
	This August 16, 2016.
	Sincerely,
	George Orlosky                         Procurement Agent
	Department of Purchasing and Contracting
	AUTHORITY TO SIGN
	SCHEDULE OF LOCAL SMALL BUSINESS ENTERPRISE PARTICIPATION
	OPPORTUNITY TRACKING FORM
	Prime Contractor     Sub-contractor
	EXHIBIT D
	First Source Jobs Ordinance Acknowledgement
	CONTRACTOR OR BENEFICIARY INFORMATION:
	Email
	Name of Business
	Exhibit F
	BUSINESS SERVICE REQUEST FORM
	COMPANY NAME:     WEBSITE:
	ADDRESS:
	(WORKSITE ADDRESS IF DIFFERENT):
	CONTACT NAME:
	CONTACT E-MAIL ADDRESS:
	Are you a private employment agency or staffing agency?  YES NO
	I.  SCOPE OF WORK
	1. The Work under this Contract generally consists of replacing existing lift stations in DeKalb County, Georgia with new packaged, duplex lift stations.  Ancillary activities include:
	a. Construction of a concrete support pad for the lift station;
	b. Installation of suction and discharge piping;
	c. Installation of flow meter and vault;
	d. Installation of back-up pump system and concrete pad;
	e. Miscellaneous site work and demolition;
	f. Routing instrument and electrical conduits; and
	g. Connecting to the existing SCADA system.


	E.     The following language must be included on the policy:
	The section captions contained in this Contract are for convenience only and do not in any way limit or amplify any term or provision hereof.  The use of the terms "hereof," "hereunder" and "herein" shall refer to this Contract as a whole, inclusive o...
	If any provision of this Contract or the application thereof to any person or circumstance shall to any extent be held invalid, then the remainder of this Contract or the application of such provision to persons or circumstances, other than those as t...
	GR-41.  INTERPRETATION
	The laws of the State of Georgia shall govern the construction of this Contract without regard for conflicts of laws.  Should any provision of this Contract require judicial interpretation, it is agreed that the court interpreting or construing the sa...
	GR-44.  COUNTERPARTS
	This Contract may be executed in several counterparts, each of which shall be deemed an original, and all such counterparts together shall constitute one and the same Contract.
	Resurgens Risk Management (RRM)/ Willis Insurance Services of Georgia, Inc. (Willis)
	Arielle Walton, Wrap-Up Administrator, RRM Phone: (404) 591-4743, Fax: (404) 591-2883

	INTRODUCTION
	Table of Contents
	1. Mandatory Compliance
	2. Meeting Attendance
	3. Wrap-Up Manual Incorporated into Bid Specifications and Contract
	4. Commencement of Work

	INCIDENT REPORTING AND SAFETY
	All Jobsite incidents/accidents must be reported to the Project Manager. The Project Manager will:
	The General Contractor shall be responsible for designing and implementing a comprehensive project specific safety, health and loss prevention program.

	INSURANCE PROVIDED BY THE OWNER
	1. Commercial General Liability Insurance
	2. Excess Liability Insurance
	3. Builders’ Risk and Contractors’ Pollution Liability
	4. Certificates of Insurance
	5. Insurance Policies
	6. Wrap-Up Insurance Premiums
	7. Wrap-Up Cancellation, Termination or Modification

	INSURANCE PROVIDED BY THE GENERAL CONTRACTOR AND ALL
	1. Automobile Liability Insurance
	2. Workers' Compensation and Employer's Liability
	3. Commercial General Liability Insurance (Including Contractual Liability)
	Limits All Parties
	4. Excess/Umbrella Liability
	5. Aviation Liability
	6. Watercraft Liability
	7. Certificate of Insurance
	8. Other Insurance Needed As Determined by Enrolled Contractors
	Key Information You Will Need To Begin
	New Users
	Existing Users
	Step 1 - Online Registration Process
	The Wrap-Up Administrator shall:
	The Owner (for (Name of General Contractor)) or the General Contractor (for all Subcontractors) shall:
	1. Commercial General Liability –
	2. Excess/Umbrella Liability
	PART 3 EXECUTION
	1. ACI 301, Specifications for Structural Concrete


	PART 1 GENERAL
	1.01 SUMMARY
	A. Section Includes:
	1. Pipe and fittings.
	2. Thrust blocking.
	3. Tapping sleeves.
	4. Valves and accessories.
	5. Fire hydrants.
	6. Steel casing pipe.

	B. Related Sections:
	1. Section 01 50 00 – Temporary Facilities and Controls
	2. Section 31 23 00 – Excavation and Fill
	3. Section 33 13 00 - Disinfecting of Water Utility Distribution


	1.02 REFERENCES
	A. American National Standards Institute (ANSI) and American Water Works Association (AWWA):
	1. AWWA C104/ANSI A21.4-08 (including erratum dated 2010), Cement Mortar Lining for Ductile-Iron Pipe and Fittings.
	2. AWWA C110/ANSI A21.10-12, Ductile-Iron and Gray-Iron Fittings.
	3. AWWA C111/ANSI A21.11-12, Rubber-Gasket Joints for Ductile-Iron Pressure Pipe and Fittings.
	4. AWWA C151/ANSI A21.51-09, Ductile-Iron Pipe, Centrifugally Cast.
	5. AWWA C153/ANSI A21.53-11, Ductile-Iron Compact Fittings.
	6. AWWA C223-07, Fabricated Steel and Stainless Steel Tapping Sleeves
	7. AWWA C500-09, Metal-Seated Gate Valves for Water Supply Service.
	8. AWWA C502-05, Dry-Barrel Fire Hydrants
	9. AWWA C509-09, Resilient-Seated Gate Valves for Water Supply Service.
	10. AWWA C600-10, Installation of Ductile-Iron Mains and Their Appurtenances.
	11. AWWA C651-05, Disinfecting Water Mains.

	B. ASTM International:
	1. ASTM A 134, Standard Specification for Pipe, Steel, Electric-Fusion (Arc)-Welded (Sizes NPS 16 and Over).
	2. ASTM A 139, Standard Specification for Electric-Fusion (Arc)-Welded Steel Pipe (NPS 4 and Over).

	C. American Welding Society (AWS):
	1. AWS D1.1, Structural Welding Code - Steel.

	D. DeKalb County Department of Watershed Management (DCDWM):
	1. “Potable Water Main, Gravity Sanitary Sewer, and Sanitary Sewer and Force Main Design Standards”, 2009 Edition.

	E. Manufacturers Standardization Society (MSS):
	1. MSS SP-111-2012 – Gray-Iron and Ductile-Iron Tapping Sleeves.


	1.03 SUBMITTALS
	A. Submit the following for review prior to commencement of the work of this Section.
	B. Product Data: Manufacturers’ product data sheets for water main pipe, pipe fittings, tapping sleeves, valves, valve boxes, fire hydrants, and steel casing pipe.
	C. Manufacturers’ Certificates: Manufacturers shall certify that furnished products meet or exceed specified requirements, including certification of compliance for fire hydrants in conformance with AWWA C502.

	1.04 CLOSEOUT SUBMITTALS
	A. Project Record Documents: Record actual locations of piping mains, valves, fire hydrants, connections, thrust blocking, and invert elevations.

	1.05 QUALITY ASSURANCE
	A. Manufacturers shall have manufacturing and quality control facilities capable of producing and assuring the quality of pipe, fittings, and other items specified.
	B. Furnish products and perform Work in accordance with the referenced DCDWM Standards as specified in this Section.
	C. Contractor is responsible for coordinating with DeKalb County (Owner) for all required notifications, inspections and approvals.
	D. In the event that Contractor encounters a conflict between these Specifications and the referenced DCDWM Standards, the Owner shall be informed and the discrepancy will be resolved before work proceeds.

	1.06 DELIVERY, STORAGE, AND HANDLING
	A. Pipe, fittings, and other specified materials and accessories shall be marked with manufacturer's identification symbol, size, date of manufacture, pressure rating, reference standard, and applicable product specification identification number.
	B. Conform to manufacturers’ recommendations for handling and storage of products.  Exercise care to prevent damage to products.  The interior of all pipe, fittings, valves and fire hydrants shall be kept free from dirt and other foreign matter at all...
	C. All materials shall be inspected upon delivery to the Site.  Damaged or defective materials shall be rejected and shall be replaced with new materials at no additional cost to the Project.
	D. Do not place pipe, fittings and other furnished items on private property or in areas obstructing pedestrian or vehicle traffic, unless otherwise approved by the Owner.

	1.07 PROJECT CONDITIONS
	A. Verify field measurements prior to fabrication or shipment of products to the Site.
	B. Conduct operations not to interfere with, interrupt, damage, destroy, or endanger integrity of surface or subsurface structures or utilities, and landscape in immediate or adjacent areas.


	PART 2 PRODUCTS
	2.01 WATER MAIN PIPING AND FITTINGS
	A. Ductile Iron Pipe: AWWA C151. Bituminous outside coating: AWWA C151.  Cement Mortar Lining: AWWA C104, double thickness.
	1. Pipe Class: AWWA C151, for nominal thickness, rated water working pressure and maximum depth of cover. Class 51 for push-on and mechanical joint pipe.
	2. Fittings:  Ductile iron, AWWA C110. Compact fittings AWWA C153.
	a. Coating and Lining:
	1) Bituminous Coating: AWWA C110.
	2) Cement Mortar Lining: AWWA C104, double thickness.


	3. Joints:
	a. Mechanical and Push-On Joints: AWWA C111.  Furnish mechanical or push-on joints for buried piping.
	b. Restrained Joints: Boltless, push-on type, joint restraint independent of joint seal.



	2.02 TAPPING SLEEVES
	A. Tapping sleeves shall be ductile iron or cast iron with mechanical joint ends as manufactured by American Flow Control, Mueller, or approved equal, conforming to MSS SP-111-2012.
	B. Alternate (upon Owner’s approval): Fabricated split steel tapping sleeves of the full-circle variety, as manufactured by Rockwell, JCM, or approved equal, conforming to AWWA C223.
	C. Furnish tapping sleeves of size indicated on the Drawings.
	D. Tapping sleeves shall have a rated working pressure of 200 psi for water main sizes less than or equal to 12-inch diameter.

	2.03 VALVES
	A. Valves shall be rated for the same temperature and pressure service as the piping.
	B. Furnish valves same size as piping to which valves are installed.  Each type of valve shall be of one manufacturer .
	C. Gate Valves
	1. Acceptable Manufacturers: American Flow Control, U.S. Pipe, Mueller Company, Clow, or approved equal.
	2. Valves shall be hand operated, non-rising stem, with cast iron or ductile iron bodies, and adapted for joints (end connections) specified.
	3. Conform to AWWA C500 for double-disc gate valves or AWWA C509 for resilient-seated gate valves.
	4. End connection: mechanical joint (both ends).
	5. All gate valves shall open by turning the operating nut to the left (counter clockwise).

	D. Accessories: Furnish valves boxes with cover, valve markers, and concrete collar for buried valves in accordance with the referenced DCDWM Standards.

	2.04 FIRE HYDRANTS
	A. Fire hydrants shall be dry-barrel type conforming to AWWA C502, as modified in the referenced DCDWM Standards.
	B. Acceptable Manufacturers and Model Numbers: American Darling B84B; ManH Style 129; Mueller A-423; Clow Medallion, U.S. Pipe Metropolitan M-94; or Waterous WB67-250.

	2.05 STEEL CASING PIPE
	A. Steel Casing Pipe (for water main): Conform to ASTM A 134 or ASTM A 139, 35 ksi minimum yield strength, standard weight pipe (unless otherwise specified), full circumference welded joints in accordance with AWS D1.1 to withstand excavation forces.
	B. Size shall be as indicated on the Drawings.
	C. Furnish support spacers for attachment to exterior of carrier (water main) pipe prior to insertion into casing.  Support spacers shall be manufactured from non-metallic, corrosion resistant material as approved b y the Owner and Engineer.

	2.06 BEDDING AND COVER MATERIALS
	A. Specified in Section 31 23 00.

	2.07 ACCESSORIES
	A. Concrete for Thrust Blocking: Concrete shall consist of: Type I or II Portland cement complying with ASTM C 150, aggregates complying with ASTM C 33, and clean water.  Mix shall be proportioned such that the seven-day compressive strength of moist-...


	PART 3 EXECUTION
	3.01 PREPARATION
	A. Comply with the requirements specified in Section 01 50 00 for location and protection of existing utilities.
	B. Conform to the Owner’s requirements for separation of water mains and other utilities.
	C. The Drawings show the alignment and grade of new water mains and the position of valves and other appurtenances.  Perform all surveys necessary for the establishment of the horizontal and vertical alignment for piping based on the information shown...
	D. Excavate trenches and prepare bedding for pipeline installation as specified in Section 31 23 00.
	E. Coordinate installation of piping and accessories with other related work (including utility removals) in applicable specification sections.
	F. All pipe, fittings, valves, and accessories shall be examined carefully for damage and other defects immediately before installation.  Defective materials shall be marked and set aside for inspection by the Owner and Engineer.  Remove or repair dam...

	3.02 PIPE INSTALLATION
	A. Installation of all piping shall be subject to the review of the Owner and Engineer.
	B. Water mains shall be installed where indicated on the Drawings.  The minimum depth of cover shall be four feet and the maximum cover shall be five feet unless otherwise approved by the Owner and Engineer.
	C. Install ductile iron pipe in accordance with AWWA C600, the requirements in the referenced DCDWM Standards, and as recommended by the manufacturer.
	D. Pipes and fittings shall be lowered carefully into the trench using suitable tools and equipment in such a manner that will prevent damage to pipe, fittings, coatings and linings.  Under no circumstances shall pipe and fittings be dropped or dumped...
	E. Precautions shall be taken to protect the interiors of pipes and fittings against contamination as recommended in AWWA C651.  Keep pipe and fitting interiors free of dirt and debris.  Whenever pipe laying is not actively in progress, the open ends ...
	F. Lay piping on firm and uniform bedding for entire length of alignment.  Install piping in correct alignment in prepared trench and without objectionable breaks in grade.  Do not lay piping in water or on saturated material, unless approved by the O...
	G. Field cutting of piping, if required, shall be made using tools and methods in accordance with the manufacturer’s recommendations.  Piping damaged by improper or careless methods of cutting shall be replaced or repaired at no additional expense to ...
	H. Where required, cut pipe ends square, ream pipe ends to full pipe diameter.  Remove burrs. Use only equipment specifically designed for pipe cutting. The use of chisels or hand saws will not be permitted. Grind edges smooth with beveled end for pus...
	I. Provide concrete thrust blocking as specified in this Section.
	J. Deflections in the pipe alignment may be required as indicated on the Drawings or as otherwise approved by the Owner and Engineer.  Horizontal deflections shall not exceed 75 percent of the manufacturer’s limits for pipe deflection.  Install requir...
	K. No piping shall be brought into position until the preceding length or fitting has been installed and secured in place.  As soon as possible after each joint is made, sufficient backfill material shall be placed along the pipe to prevent pipe movem...
	L. Place and compact backfill over buried piping as specified in Section 31 23 00 to a depth of two feet above the top of the pipe prior to hydrostatic testing.   Joints shall not be covered and the remainder of backfill shall not be placed until pipe...

	3.03 THRUST RESTRAINT
	A. Provide concrete thrust blocking or other approved method of joint restraint to prevent movement of piping caused by internal pressure at all piping tees, bends, wye branches, and dead ends as shown on the Drawings.
	B. Concrete thrust blocking shall be placed between solid ground and the fitting to be anchored.  Unless otherwise indicated or directed, the base and thrust bearing sides of thrust blocks shall be poured directly against undisturbed earth.  The sides...
	C. The required thrust bearing area for each concrete thrust block shall be in accordance with the schedule shown on the Drawings.  Concrete thrust blocking shall be placed so that the fitting joints will be accessible for repair.  Concrete shall be a...

	3.04 CONNECTION TO EXISTING PIPING
	A. Contractor shall be responsible for notifying and coordinating with the Owner and other required parties for connection to existing water main.  Notify the Owner at least 48 hours prior to making connection.  Notify all water customers whose servic...
	B. Contractor shall provide all materials and labor required for the connections, including furnishing and installation of materials, and excavation and backfill.  Owner will install and operate the tapping machine.
	C. Install new water main pipe to within 10 feet of the proposed tie-in locations or to the limits approved by the Owner.  Connection to existing water main shall not be performed until after successful pressure testing and disinfection of the new wat...
	D. Connection materials shall be installed in accordance with the manufacturers' recommendations, and shall be restrained as required to provide the specified pressure rating for the system.

	3.05 VALVE INSTALLATION
	A. Examine valve interior through the end ports for cleanliness, freedom from foreign matter and corrosion.  Remove special packing material if present.
	B. Install the required types of valve at the locations indicated on the Drawings.
	C. Valves and accessories shall be installed in accordance with manufacturers’ instructions and as specified.
	D. Test and adjust valves to assure proper operation as recommended by the manufacturer.

	3.06 FIRE HYDRANT INSTALLATION
	A. Install fire hydrants at locations indicated on the Drawings.  Conform to the requirements of the Owner and the manufacturer’s recommendations for installations.
	B. Fire hydrants shall be installed true and plum.  Orient hydrants so that the center of the pumper nozzle faces toward the road unless otherwise indicated on the Drawings or directed by the Owner.  The required clear zone shall be provided around th...
	C. Each fire hydrant shall be connected to the water main with the required size ductile iron pipe branch connection.  Furnish and install gate valve, fittings and couplings and other required components.

	3.07 HYDROSTATIC TESTING
	A. All new water pipe and fittings shall be pressure and leak tested in accordance with the Owner’s standards and as specified in the following paragraphs.
	B. Testing shall be performed in the presence of qualified representatives of the Owner and Engineer.
	C. Any portions of the piping that fail the testing shall be repaired, adjusted or replaced as required until the piping passes the test criteria.  Piping that is defective or shows excessive pressure drop and excessive leakage disclosed by the testin...
	D. Contractor shall keep records of hydrostatic testing.  Copies of such records shall be submitted to the Owner and Engineer.  The records shall indicate date, pipeline sections tested, personnel performing tests, and other pertinent information as r...

	3.08 BACKFILLING
	A. After piping inspection and hydrostatic testing is completed for buried piping, complete placement and compaction of backfill as specified in Section 31 23 00.  Care shall be taken to place and compact backfill without damaging the pipe, fittings a...

	3.09 DISINFECTION OF POTABLE WATER PIPING SYSTEM
	A. Flush and disinfect system in accordance with Section 33 13 00.

	3.010 ACCEPTANCE OF INSTALLATION
	A. Pipeline installation shall not be considered acceptable until the required pipe, fittings and accessories have been completed, and required pressure testing, inspections and disinfection have been performed with satisfactory results as approved by...


	PART 4 GENERAL
	4.01 SUMMARY
	A. Section Includes:
	1. Pipe and fittings for domestic water service connections.
	2. Corporation stop assembly.
	3. Curb stop assembly.
	4. Meter setting equipment.
	5. Water meters.

	B. Related Requirements:
	1. Section 01 50 00 – Temporary Facilities and Controls
	2. Section 02 41 15 – Utility Abandonment and Removal
	3. Section 31 23 00 – Excavation and Fill
	4. Section 33 13 00 - Disinfecting of Water Utility Distribution


	4.02 REFERENCE STANDARDS
	A. American Society of Mechanical Engineers (ASME):
	1. ASME B16.18, Cast Copper Alloy Solder Joint Pressure Fittings.
	2. ASME B16.22, Wrought Copper and Copper Alloy Solder Joint Pressure Fittings.
	3. ASME B16.24, Cast Copper Alloy Pipe Flanges and Flanged Fittings: Classes 150, 300, 600, 900, 1500 and 2500.
	4. ASME B16.26- 2006, Cast Copper Alloy Fittings for Flared Copper Tubes.

	B. ASTM International:
	1. ASTM B62, Standard Specification for Composition Bronze or Ounce Metal Castings.
	2. ASTM B88, Standard Specification for Seamless Copper Water Tube.
	3. ASTM B828, Standard Practice for Making Capillary Joints by Soldering of Copper and Copper Alloy Tube and Fittings.

	C. American Welding Society (AWS):
	1. AWS C3.4, Specification for Torch Blazing.
	2. AWS A5.8, Specification for Filler Metals for Brazing and Braze Welding.

	D. American Water Works Association (AWWA):
	1. AWWA C600-10, Installation of Ductile-Iron Mains and Their Appurtenances.
	2. AWWA C700-09, Cold-Water Meters - Displacement Type, Bronze Main Case.
	3. AWWA C701-12, Cold-Water Meters - Turbine Type, for Customer Service.
	4. AWWA C702-10, Cold-Water Meters - Compound Type.
	5. AWWA C706-10, Direct-Reading, Remote-Registration Systems for Cold-Water Meters.
	6. AWWA C800-12, Underground Service Line Valves and Fittings.


	4.03 SUBMITTALS
	A. Submit the following for review prior to commencement of the work of this Section.
	B. Product Data: Manufacturers’ product data sheets on pipe materials, pipe fittings, corporation stop assemblies, curb stop assemblies, meters, meter setting equipment, service saddles, and accessories.
	C. Manufacturers' Certificates: Manufacturers shall certify that furnished products meet or exceed specified requirements.

	4.04 CLOSEOUT SUBMITTALS
	A. Project Record Documents: Record actual locations of water service connections and curb stops.

	4.05 QUALITY ASSURANCE
	A. Manufacturers shall have manufacturing and quality control facilities capable of producing and assuring the quality of pipe, fittings, and other items specified.
	B. Furnish products and perform Work in accordance with the referenced DCDWM Standards as specified in this Section.
	C. Contractor is responsible for coordinating with DeKalb County (Owner) for all required notifications, inspections and approvals.
	D. In the event that Contractor encounters a conflict between these Specifications and the referenced DCDWM Standards, the Owner shall be informed and the discrepancy will be resolved before work proceeds.

	4.06 DELIVERY, STORAGE, AND HANDLING
	A. Conform to manufacturers’ recommendations for handling and storage of products.  Exercise care to prevent damage to products.
	B. All materials shall be inspected upon delivery to the Site.  Damaged or defective materials shall be rejected and shall be replaced with new materials at no additional cost to the Project.


	PART 5 PRODUCTS
	5.01 WATER SERVICE PIPING AND FITTINGS
	A. Copper Tubing: ASTM B88, Type K, annealed, 3/4-inch minimum size:
	1. Fittings: ASME B16.18, cast copper, or ASME B16.22, wrought copper.
	2. Joints: Compression connection or AWS A5.8, BCuP silver braze.


	5.02 CORPORATION STOP ASSEMBLY
	A. Corporation Stops:
	1. Brass or red brass alloy body conforming to ASTM B62.
	2. Inlet end threaded for tapping according to AWWA C800.
	3. Outlet end suitable for service pipe specified.


	5.03 CURB STOP ASSEMBLY
	A. Curb Stops:
	1. Brass or red brass alloy body conforming to ASTM B62.
	2. Plug type valve.
	3. Positive pressure sealing.

	B. Curb Boxes and Covers (if required):
	1. Cast iron body, Extension Type or Buffalo Type.
	2. Minneapolis or Arch Pattern Base.
	3. Lid with inscription WATER, with Pentagon Plug.


	5.04 METER SETTING EQUIPMENT
	A. Outside Meter Setting:
	1. Meter Yokes: Copper or iron, riser type assembly with bronze inlet inverted key angle valve expansion type outlet connection and Ell fitting; flared copper tubing connections both ends.
	2. Meter Yokes: Copper or iron, inlet and outlet horizontal or vertical setting with matching couplings, fittings and stops.


	5.05 WATER METERS
	Water meters will be Sensus® touch read water meters.  Contractor to submit cut sheets for the water meter to the Owner for approval.

	5.06 BEDDING AND COVER MATERIALS
	A. Specified in Section 31 23 00.


	PART 6 EXECUTION
	6.01 PREPARATION
	A. Comply with the requirements specified in Section 01 50 00 for location and protection of existing utilities.
	B. Conform to the Owner’s requirements for separation of water piping and other utilities.
	C. Verify locations of all water service connections in conformance with the Drawings or as otherwise approved by the Owner.
	D. Coordinate installation of water service piping and accessories with other related work in applicable specification sections.
	E. Cut pipe ends square, ream pipe and tube ends to full pipe diameter, remove burrs.
	F. Remove scale and dirt on inside and outside before assembly.
	G. Prepare pipe connections to equipment with flanges or unions.

	6.02 INSTALLATION - CORPORATION STOP ASSEMBLY
	A. Make connection for each different kind of water main using suitable materials, equipment and methods approved by Owner and Engineer.
	B. Screw corporation stops directly into tapped and threaded iron main at 10 and 2 o'clock position on main's circumference.  Locate corporation stops at least 12 inches apart longitudinally and staggered.
	C. Use proper seals or other devices so no leaks are left in water mains at points of tapping.  Do not backfill and cover service connection until approved by the Owner and Engineer.

	6.03 TRENCHING
	A. Excavate trenches and prepare bedding for water service piping as specified in Section 31 23 00.

	6.04 WATER SERVICE LINE INSTALLATION
	A. Install copper pipe or tube in prepared trench in conformance with manufacturer’s standard written procedures, reference standards and as specified in the following paragraphs.
	B. Install components having pressure rating equal to or greater than system operating pressure.
	C. Service lines shall be installed at the required depth and shall be free or sags, bends and kinks.
	D. Install new water service line from new water main to new water meter at each customer property at locations indicated on the Drawings or as otherwise approved by the Owner.  After completion and acceptance of new installations, including required ...
	E. Cut, cap and plug (grout) existing service lines and remove existing water meters in accordance with the Owner’s requirements and as specified in Section 02 41 15.
	F. Install fittings for changes in direction and branch connections in hard drawn copper pipe and tube.
	G. Copper Pipe Joint Construction:
	1. Ream ends of pipe and tube and remove burrs to restore full inside diameter.
	2. Remove scale, slag, dirt and debris from inside and outside of pipe, tube and fittings before assembly.
	3. Soldered Joints: Conform to ASTM B 828.
	4. Brazed Joints: Conform to AWS C3.4.
	5. Flared Tube Joints: Flared copper tube joints shall be made by the appropriate use of cast copper alloy fittings conforming to ASME B16.26.  Flared ends of copper tube shall be the 45-degree flare type and shall only be made with a flaring tool des...

	H. Make pipe connections to valves and other equipment using appropriate adapters, unions or flanges meeting the requirements of ASME B16.18, B16.22, or B16.24 as applicable.
	I. Install access fittings to permit disinfection of water system performed under Section 33 13 00.

	6.05 BACKFILL
	A. Backfill trench in accordance with Section 31 23 00.

	6.06 INSTALLATION - CURB STOP ASSEMBLY
	A. Set curb stops on undisturbed earth.
	B. Coordinate with water meter installation.
	C. If installed separate from water meter box, center and plumb curb box over curb stops. Set box cover flush with finished grade.

	6.07 INSTALLATION - WATER METERS
	A. Install Work in accordance with Owner’s requirements.
	B. New water meters shall be located where indicated on the Drawings and approved by the Owner.

	6.08 DISINFECTION OF DOMESTIC WATER PIPING SYSTEM
	A. Flush and disinfect system in accordance with Section 33 13 00.

	6.09 PRESSURE TESTING
	A. Perform pressure test on domestic site water distribution system in accordance with AWWA C600 and the Owner’s requirements.


	PART 7 GENERAL
	7.01 SUMMARY
	A. Section includes disinfection of potable water distribution system; and testing and reporting results.
	B. Related Sections:
	1. Section 33 11 00 - Water Utility Distribution Piping
	2. Section 33 12 13 – Water Service Connections


	7.02 REFERENCES
	A. American Water Works Association (AWWA):
	1. AWWA B300-10, Hypochlorites.
	2. AWWA B301-10, Liquid Chlorine.
	3. AWWA B302-10, Ammonium Sulfate.
	4. AWWA B303-10, Sodium Chlorite.
	5. AWWA C651-05, Disinfecting Water Mains.

	B. DeKalb County Department of Watershed Management (DCDWM):
	1. “Potable Water Main, Gravity Sanitary Sewer, and Sanitary Sewer and Force Main Design Standards”, 2009 Edition.


	7.03 SUBMITTALS
	A. Submit the following, for review and approval, prior to commencement of disinfection work:
	1. Procedures and plans for disinfection.
	2. Proposed type of disinfecting solution.
	3. Training records for employees working with concentrated disinfectant solutions.
	4. Proposed method for disposal of disinfecting water.
	5. Qualifications of independent testing agency.


	7.04 CLOSEOUT SUBMITTALS
	A. Disinfection Report
	Laboratory testing and reporting to be performed by the Contractor’s independent testing agency and approved by the Owner:
	1. Type and form of disinfectant used.
	2. Date and time of disinfectant injection start and time of completion.
	3. Test locations.
	4. Name of person collecting samples.
	5. Initial and 24 hour disinfectant residuals in treated water in ppm for each outlet tested.
	6. Date and time of flushing start and completion.
	7. Disinfectant residual after flushing in ppm for each outlet tested.

	B. Bacteriological Report
	Laboratory testing and reporting shall be performed by the Contractor.  At minimum, report will have the following data:
	1. Date issued, project name, and testing laboratory name, address, and telephone number.
	2. Time and date of water sample collection.
	3. Name of person collecting samples.
	4. Test locations.
	5. Initial and 24 hour disinfectant residuals in ppm for each outlet tested.
	6. Coliform bacteria test results for each outlet tested.
	7. Certify water conforms, or fails to conform, to bacterial standards of authority having jurisdiction.

	C. Water Quality Certificate will be provided by the Contractor and approved by the Owner. Certify water conforms to quality standards of the Owner, suitable for human consumption.

	7.05 QUALITY ASSURANCE
	A. Perform disinfecting in accordance with AWWA C651 and the referenced DCDWM Standards.

	7.06 QUALIFICATIONS
	A. Water Treatment Firm: Company specializing in disinfecting potable water systems specified in this section with minimum three years documented experience.
	B. Testing Firm: Company specializing in testing potable water systems, certified or approved by the Owner.
	C. Submit bacteriologist's signature and authority associated with testing.


	PART 8 PRODUCTS
	8.01 DISINFECTION CHEMICALS
	A. Chemicals: AWWA B300, Hypochlorite; AWWA B301, Liquid Chlorine; AWWA B302, Ammonium Sulfate, or AWWA B303, Sodium Chlorite.


	PART 9 EXECUTION
	9.01 PREPARATION
	A. Before disinfecting, flush all foreign matter from pipelines and appurtenances. Provide equipment and materials as needed to dispose of flushing water without damage to the Site and adjacent properties.
	B. Clean and flush pipelines in accordance with the requirements of the Owner.
	C. Verify piping system has been cleaned, inspected, and pressure tested prior to commencement of disinfecting.
	D. Perform scheduling and disinfecting activity with start-up, water pressure testing, adjusting and balancing, demonstration procedures, including coordination with related systems.
	E. The Owner’s designated testing laboratory shall be notified at least 48 hours in advance to schedule bacteriological testing of pipelines.

	9.02 APPLICATION OF DISINFECTANT
	A. Provide and attach required equipment to perform the Work of this section.
	B. Perform disinfection of water distribution system after installation and pressure testing.
	C. Inject treatment disinfectant into piping system in accordance with the referenced DCDWM Standards.
	D. Retain treated water in pipeline for at least 24 hours.
	E. Operate valves and appurtenances during disinfection to ensure that disinfecting solution is dispersed into all parts of pipeline.
	F. At end of 24-hour period, disinfecting solution shall contain a residual chlorine of 50 ppm or as otherwise determined by the Owner.  If the chlorine residual is less than that required by the Owner, the pipeline shall be recleaned, disinfecting so...
	G. After disinfection is completed and accepted, the system shall be flushed with potable water until the chlorine concentration in the water leaving the pipeline is no higher than the concentration in the existing distribution system.
	H. Replace permanent system devices removed for disinfection.

	9.03 DISPOSAL OF DISINFECTING WATER
	A. Do not allow disinfecting water to flow into a waterway without neutralizing disinfectant residual.
	B. Disposal of the disinfecting water shall comply with AWWA C651 and the requirements of the Owner.

	9.04 TESTING
	A. After pipelines have been cleaned, disinfected, and refilled with potable water, the Contractor’s testing laboratory shall obtain water samples and analyze the samples for conformance to bacterial limitations for public drinking water supplies.
	B. The number and location of samples to be obtained shall be as determined by the Owner. Contractor shall provide sampling taps complying with the requirements of the Owner.
	C. If the results of laboratory analyses do not comply with the Owner’s requirements, the disinfecting procedures and bacteriological testing shall be repeated until bacterial limits are met.



