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ACKNOWLEDGEMENT OF BIDDER

I have had the opportunity to review and
have reviewed this Bid Document Package dated , 20 in its entirety
and I agree that it is accurate and complete. I am duly

and properly in office and I am fully authorized and empowered to execute this
Acknowledgement for and on behalf of the Contractor.

By: (SEAL)
Signature

Name (Typed or Printed)

Title

Name of Business

Federal Tax [.D. Number

ATTEST:

Signature

Name (Typed or Printed)

Title



ADVERTISEMENT FOR BIDS

DEKALB COUNTY, GEORGIA

INVITATION NUMBER _16-100768

Sealed Bids will be received by DeKalb County, Georgia, in the Department of Purchasing and
Contracting, The Maloof Center, 2™ Floor, 1300 Commerce Drive, Decatur, Georgia 30030,
until 3:00 p.m. on the 21* day of November, 2016 , at which time and place they will be
publicly opened and read aloud, for furnishing all labor, materials, equipment, and all things
necessary pursuant to Drawings, Specifications, conditions, etc., for DeKalb County Sanitation

Administration Building Modifications (“the Project™).

ONE ORIGINAL BID AND TWO IDENTICAL COPIES MUST BE SUBMITTED ON
THE DATE AND AT THE TIME AND PLACE PRESCRIBED ABOVE.

Contract Documents, Drawings, and Specifications for this Work are on file and open for
inspection at the Department of Purchasing and Contracting, The Maloof Center, 2™ Floor, 1300
Commerce Drive, Decatur, Georgia 30030. A complete set of documents may be obtained

from:

http://www.dekalbcountyga.gov/purchasing/pc_formal solicitation current bids.htm!}

Bid documents are available at no cost. Bids will be considered only from experienced and well-
equipped contractors.

MANDATORY PRE-BID CONFERENCE AND SITE VISIT

A mandatory Pre-Bid Conference and Site Visit will be held at 10:00 E.S.T a.m. on the

3" day of November, 2016 at The DeKalb County Sanitation Administration Building,

3720 _Leroy Scott Drive 2nd Floor Conference Room, Decatur, GA 30032. Bidders are

required to attend and participate in the mandatory pre-bid conference and site visit. Bidders
shall sign in at the mandatory pre-bid meeting and site visit as proof of attendance. Only the
Bidder or its authorized representative or employee shall sign in at the mandatory pre-bid

meeting and site visit. For individual firms planning to bid as a yet to be formed joint venture, a



representative from each firm is required to attend and sign in. Failure of a Bidder to attend or
sign in at the mandatory pre-bid conference and site visit, shall be cause for rejection of Bid. For
information regarding the mandatory pre-bid conference and site visit, please contact Beverly D.

Williams, Sr. Procurement Agent, at (404) 371-3648 or bwilliams@dekalbcountyga.gov.

QUESTIONS

All questions conceming the Project and requests for interpretation of the Contract may be asked
and answered at the pre-bid conference; however, oral answers are not authoritative. Questions
must be submitted to the Department of Purchasing and Contracting via email to
Beverly D. Williams, Sr. Procurement Agent, at bwilliams@dekalbcountyga.gov, no later

than 5:00 p.m. EST, November 9. 2016.. Questions and requests for interpretation received by
the Department of Purchasing and Contracting after this date will not receive a response or be the

subject of addenda.

No Bid may be revoked or withdrawn until ninety (90) days after the time set for opening the
Bids.

THE COUNTY RESERVES THE RIGHT TO REJECT ANY AND ALL BIDS, TO
WAIVE INFORMALITIES IN BIDDING, AND TO RE-ADVERTISE.

This 14™ day of October, 2016.

DEKALB COUNTY, GEORGIA

By: Beverly D. Williams
Beverly D. Williams, CPPO, CPPB
Senior Procurement Agent
Department of Purchasing and Contracting




INSTRUCTIONS TO BIDDERS

GENERAL

Sealed Bids will be received by DeKalb County, Georgia, in the Department of
Purchasing and Contracting, The Maloof Center, 1300 Commerce Drive, o Floor,
Decatur, Georgia 30030, until 3:00 p.m. on the 21st day of November, 2016, for
modifications to the DeKalb County Sanitation Administration Building. Modifications

to the building include increasing the number of offices available by four. This is to be
accomplished by modifying and reducing the sizes of eleven existing offices to make
space for the four additional offices. There will be three new offices added on the first
floor and one new office on the second floor. This work is to be done after normal
business hours and through the weekend with minimal interruption of Sanitation
Administration Operations. Drawings and Specifications entitled DeKalb County
Sanitation Administration Building Modifications on file in the Department of

Purchasing and Contracting, The Maloof Center, 1300 Commerce Drive, nd Floor,
Decatur, Georgia 30030. Sealed Bids shall be submitted on the form furnished by the
County and shall be submitted in triplicate, designated as original or copy. ONE
ORIGINAL BID AND TWO IDENTICAL COPIES MUST BE SUBMITTED ON
THE DATE AND AT THE TIME AND PLACE PRESCRIBED ABOVE. Complete
Drawings, Specifications and Bid forms may be obtained from:

http://www.dekalbcountyga.gov/purchasing/pc_formal solicitation_current_bids.html

Bids will be considered only from experienced and well-equipped contractors. Prior to
beginning construction, the successful Bidder will file with the County a Performance
Bond and a Payment Bond, each equal to 100% of the Contract Price, with the terms and
surety to be approved by the County; and fumish satisfactory proof of carriage of the
insurance required.

SUBMITTING BIDS

Bids are to be submitted on the proper unaltered forms, and shall be addressed to the
DeKalb County Department of Purchasing and Contracting, The Maloof Center, 1300
Commerce Drive, 2™ Floor, Decatur, Georgia 30030, sealed, dated and enclosed in an
envelope or package appropriately marked on the outside with the name of the Bidder,

the date and hour of opening, and the Invitation to Bid Number and Project Name.



BUSINESS LICENSE

Bidders shall submit a copy of its current, valid business license with its Bid. If the
Bidder is a Georgia corporation, Bidder shall submit a valid county or city business
license. If Bidder is a joint venture, Bidder shall submit valid business licenses for each
member of the joint venture, If the Bidder is not a Georgia corporation, Bidder shall
submit a certificate of authority to transact business in the state of Georgia and a copy of
its current, valid business license issued by its home jurisdiction. If Bidder holds a
professional license, then Bidder shall submit a copy of the valid professional license.
Failure to provide the business license, certificate of authority, or professional license

required by this section, may result in the proposed Bid being deemed non-responsive.

GENERAL CONTRACTOR’S LICENSE NUMBER
As required by O.C.G.A. § 43-41-6, et seq., a Bidder responding to this Invitation to Bid

must provide a copy of its Georgia General Contractor’s License. The Georgia General
Contractor’s License must be issued in the name of the Bidder or in the name of its
qualifying agent. If a proposed Bidder is relying upon a qualifying agent’s Georgia
General Contractor’s License, then the name of the proposed Bidder must be set forth on
the license as an affiliated business organization/dependent licensee. All licenses must be
current, valid, and issued in compliance with applicable law. Failure to provide this

license with the Bid may result in the proposed Bid being deemed non-responsive.

QUESTIONS, ADDENDA AND INTERPRETATION

All questions concerning the Project and requests for interpretation of the Contract may
be asked and answered at the pre-bid conference; however, oral answers are not
authoritative. Questions must be submitted via e-mail to Beverly D. Williams at
bwilliams@dekalbcountyga. gov no later than 5:00 p.m. EST, November 9, 2016.

Questions and requests for interpretation received by Director of the Department of
Purchasing and Contracting after this date will not receive a response or be the subject of
addenda. Other than questions asked and answered at the pre-bid conference, no answer

to a question or interpretation of the meaning of the Contract will be made orally to any
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Bidder. For questions and requests for interpretation after the pre-bid conference, each
response shall be given in written addendum, separately numbered and dated, and
published on the County website in sufficient time for interested parties to review. The

County shall be the sole determiner of sufficiency of time.,

ACKNOWLEDGMENT OF ADDENDA

Addenda may be issued in response to changes in the Invitation to Bid. Addenda must be
acknowledged by signing and returning the Addendum Acknowledgement with the Bid.
Acknowledgments must be received by the County before the Bid opening time and date.
Failure to properly acknowledge any addendum may result in the proposed Bid being
deemed non-responsive. All addenda issued for this Project may be found at:

http://www.dekalbcountyga.gov/purchasing/pc_formal_solicitation_current_bids.html

AUTHORITY TO SIGN

If a Bid is submitted by an individual, his/her name and mailing address must be shown.
If submitted by a corporation, partnership, or joint venture, the name and physical
mailing address of each member of the corporation, partnership, or joint venture must be
shown. If submitted by a corporation, the Certificate of Corporate Bidder in the form
attached to the Bid Document Package must be executed and submitted with the Bid. If
submitted by a joint venture, the Certificate of Authority — Joint Venture in the form
attached to the Bid Document Package must be executed and submitted with the Bid. A
post office box is not acceptable as a physical mailing address. The legal and proper
name of the proprietorship, corporation, or partnership submitting the Bid shall be printed

or typed in the space provided on the Certificate of Corporate Bidder.

BID GUARANTEE TO ACCOMPANY BID

Each Bid must be accompanied by a Bid Guarantee in an amount of not less than ten
percent (10%) of the amount of the Bid. The Bid Guarantee may be in the form of an
official bank check payable to DeKalb County, or a Bid Bond in the form provided in the
Bid Document Package. The Bid Bond shall be issued by a surety company licensed to

write bonds in the State of Georgia, listed in the most current U.S, Treasury Circular No.
6



570, and have a current A.M. Best rating of "A" (Excellent) with a Financial Size

Category of VII or better,

VALID INSURANCE, BONDS. LICENSES, PERMITS, AND CERTIFICATES

Bidder shall ensure that any bond, bid bond, payment bond, performance bond,
insurance, license, permit or certificate submitted in response to this Invitation to Bid or
as part of the Contract for this Project shall be current and valid when submitted, and

shall remain valid, current and maintained in good standing for the Contract Term.

BUILDERS’ RISK INSURANCE COVERAGE

The Contractor shall procure and maintain Builders Risk Insurance on the entire work
which provides “All-risk™ form that shall at least include insurance for physical loss or
damage to the Work, temporary buildings, falsework, and materials and equipment in
transit, and shall insure against at least the following perils or causes of loss: fire,
lightning, extended coverage, theft, vandalism, malicious mischief, earthquake, collapse,
debris removal, demolition occasioned by enforcement of Laws and Regulations, water
damage (other than caused by flood), and such other perils or causes of loss as may be
specifically required by Supplementary Conditions) until Final Completion and
Acceptance of the Project. Such policy of insurance shall contain at least the following

sub-limits of insurance and deductibles:

Sub-limits:

Property in Transit $1,000,000

Property in Offsite Storage $1,000,000

Plans & Blueprints $25,000

Debris Removal 25% of Insured Physical Loss
Delay in Completion / Soft Cost TBD- Full Contract Value
Ordinance of Law (Increased Cost of Construction)  $1,000,000
Flood and Earthquake TBD - Full Contract Value
Deductibles:
Flood and Earthquake $25,000
Water Damage other than Flood $100,000



RIGHTS RESERVED

The County reserves the right to reject any or all Bids, to waive formalities, and to
re-advertise. The County reserves the right to decide which Bid will be deemed lowest
and best. For consideration as a responsible Bidder, the proposed Bidder shall, among
other qualifications, demonstrate in its Bid that it has been the general contractor engaged
in construction and successful completion of facilities of similar character and magnitude
for at least five (5) years, and shall demonstrate the financial ability to perform the
required Work. Bidder may be required to submit evidence setting forth qualifications
which entitle him to consideration as a responsible Bidder. A list of work of similar
projects successfully completed within the last two (2) years may be required as set forth
in the Invitation to Bid giving the location and size of each project. Bidder shall
complete the Reference and Release Form attached to the Bidder Document Package. In
addition, the Bidder shall submit upon request by the County, a list of equipment
available for use on this Work with its Bid. Any additions, conditions, limitations, or
provisions attached to the Bid shall render it informal, and may be cause for rejection as
non-responsive. No Bid may be revoked or withdrawn until ninety (90) days after the

time set for opening the Bids.

AWARD OF CONTRACT

The Contract, if awarded, will be awarded to that responsible Bidder whose responsive
Bid will be most advantageous to the County, price and other factors considered. The
County is entitled to make the determination in its sole discretion. The Contract between
the County and the Contractor shall be executed in the form attached to the Bid
Document Package and shall form a binding contract between the contracting parties. A
Performance Bond and a Payment Bond, each equal to 100% of the Contract Price, must
be provided by the successful Bidder, issued in proper form by a surety company licensed
to write bonds in the State of Georgia, listed in the most current U.S. Treasury Circular
No. 570, and which has a current A.M. Best rating of "A" (Excellent) with a Financial
Size Category of VII or better. Bonds given shall meet the requirements of the law of the
State of Georgia including, but not limited to, 0.C.G.A. §13-10-1 and §36-91-21 e seq.
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FAILURE TO EXECUTE CONTRACT

The County shall have ninety (90) days after the time set for openings of Bids to notify a
Bidder of the County’s acceptance of the Bid and its intent to award the Contract to such
Bidder. If the County so notifies a Bidder and the Bidder fails to enter into the Contract
in the form attached to the Bid Document Package within ten (10) days of receiving such
notice, or fails within that time to provide the required Payment and Performance Bonds
and proof of required insurance, the amount of the Bid Bond or other Bid Guarantee shall
be paid over to the County as liquidated damages. The acceptance of the payment of the
Bid Bond shall not operate to bar any claim the County might otherwise have against the
Bidder, and the County shall be authorized to pursue any claim against the Bidder for

failure to consummate the Contract as may be authorized by law,

TIME AND LIQUIDATED DAMAGES

Construction must begin within ten (10) days from the date the Contractor acknowledges
receipt of the Notice to Proceed, by signing and inserting the acknowledgement date on
the Notice to Proceed. Contractor shall fully complete the Work within twenty eight (28)
calendar days from and including the acknowledgement date. For failure to complete the
Work within this period, the Contractor shall pay the County liquidated damages in the
amount of $250.00 (two hundred and fifty dollars) for each day in excess of the Contract
Time unless an extension of the Contract Time has been obtained by Change Order, as
defined in the Contract, prior to the expiration of the Contract Term as defined in the

Contract.

LOCATIONS AND SITE

The site of the proposed Work is at the stated location within DeKalb County, Georgia.
By submitting a Bid, the Bidder accepts the site in its present condition and agrees, if
awarded the Contract, to carry out all Work in accordance with the requirements of the
Contract, the Specifications and as shown on the Drawings. The Bidder shall, before

submitting a Bid, visit the site and acquaint itself with the actual conditions and the
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location of any or all obstructions that may exist on the site. The documents comprising
the Contract contain the provisions required for the completion of the Work to be
performed pursuant to this Contract. Information obtained from an officer, agent, or
employee of the County, or any other person shall not affect the risks or obligations
assumed by the Contractor or relieve it from fulfilling any of the conditions of the
Contract. Each Bidder, prior to submitting his Bid, is responsible for inspecting the site
and for reading and being thoroughly familiar with all of the documents comprising the
Contract and Bid Document Package. The failure or omission of any Bidder to so
familiarize himself shall in no way relieve any Bidder from any obligation in respect to
his Bid. The Contractor shall inspect all easements and rights-of-way to insure that the
County has obtained all land and rights-of-way necessary for completion of the Work to
be performed pursuant to the Contract. The Contractor shall comply with all stipulations
contained in easements acquired by the County. If applicable to the Work, all easements
and rights-of-way documents are available for inspection in the office of the GIS
Department, 330 W. Ponce De Leon Ave., 2™ Fl, Decatur, GA 30030. The Contractor
shall not be entitled to damages and agrees not to make any claim against the County, its
officials or employees for the failure to obtain necessary interests in land for this Project.
The Contractor shall accurately locate above-ground and below-ground utilities and

structures which may be affected by the Work using whatever means may be appropriate.

LOCAL SMALL BUSINESS ENTERPRISE ORDINANCE

The Chief Executive Officer and the Board of Commissioners of DeKalb County
recognize that it is important to encourage small and local businesses to participate in the
business of County government; participation of these types of businesses in procurement
will strengthen the overall economic fabric of DeKalb County, contribute to the County’s
economy and tax base, and provide employment to local residents; therefore, the Chief
Executive Officer and the Board of Commissioners have made the success of local small
businesses a permanent goal of DeKalb County by enacting the Local Small Business
Enterprise Ordinance, Code of DeKalb County, as revised 1988, §2-200 et seq. (“LSBE
Ordinance”) and implementing the LSBE program. For further details and an
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explanation of the LSBE Exhibits, please review the attached LSBE Program Information
sheet which includes the required LSBE Exhibits. Bidders may also contact the County’s
LSBE Program of the Department of Purchasing and Contracting at
contract@dekalbcountyga.gov or 404-371-6395. The LSBE Program Information Sheet
is a summary of the LSBE program and is provided as a service to potential County
vendors. For the full and complete requirements of this program, potential vendors are
directed to consult the LSBE ordinance itself. Completion of LSBE Exhibits A and B are
MANDATORY. Failure to fully complete and submit LSBE Exhibits A and B with a

Bid shall result in the Bid being rejected as non-responsive.

FEDERAL WORK AUTHORIZATION PROGRAM PARTICIPATION

All qualifying Contractors and Subcontractors performing work with DeKalb County,
Georgia must register and participate in the federal work authorization program to verify
the work eligibility information of new employees. In order for a Bid to be considered, it
is mandatory that the Bidder’s Affidavit of Compliance with O.C.G.A. §13-10-91
included as page 32 be completed and submitted with the Bid.

GEORGIA OPEN RECORDS ACT

Contractors will be expected to comply with the applicable provisions of the Georgia
Open Records Act, O.C.G.A. §50-18-70 ef seq.

FIRST SOURCE JOBS ORDINANCE

The DeKalb County First Source Jobs Ordinance, Code of DeKalb County, as revised,
1988, §2-231 et seq. (“the First Source Jobs Ordinance™) requires Contractors and
Beneficiaries of Eligible Projects as those terms are defined in First Source Jobs
Ordinance now and as they may be amended hereafter, to make a good faith effort to hire
DeKalb County residents for at least fifty percent (50%) of all jobs created by the
Eligible Project using the First Source Register (candidate database). The Contractor and
the Work to be performed under this Contract are subject to the provisions of the First

Source Jobs Ordinance. A First Source Jobs Ordinance Acknowledgement Form is
11



included in the Bid Document Package as page 16. The signer of this form acknowledges
and agrees to comply with the provisions of the First Source Jobs Ordinance. For more
information on the requirements of the First Source Jobs Ordinance, Bidders may contact
DeKalb Workforce Development at 404-687-4099,

PREFERRED EMPLOYEES

Contractors, subcontractors, and independent contractors bidding on this contract will be

encouraged by DeKalb County to have 25% or more of their labor forces for this project
consist of Preferred Employees selected from the First Source Registry. The First Source
Registry has Preferred Employees trained by U.S. Department of Labor registered
apprenticeship programs and other partners. A Preferred Employee Tracking Form is

included in the Bid Document Package as page 38.

For information on Preferred Employees, please contact the DeKalb County Workforce
Department by telephone at 404-687-3428 or in person at 320 Church Street, Decatur,
GA 30030.



Invitation No. 16-100768
BIDDER’S LUMP SUM BID PRICE

TO: The Governing Authority of DeKalb County, Georgia

The undersigned, as Bidder, declares that he/she has carefully examined the Bid
Document Package for ITB No. 16-100768 DeKalb County Sanitation Administration
Building Modifications, an annexed proposed form of Contract, the Specifications
therein contained, and the Drawings therein referred to, and that he/she proposes and
agrees that if his/her Bid is accepted, to provide the necessary machinery, tools,
apparatus, and other means of construction, and will furnish all materials and labor
specified in the Contract, or called for by the Drawings, or necessary to complete the
Work in the manner therein specified within the time specified, as therein set forth for the
following amount is hereinafier referred to as the “Total Bid Price.” The Total Bid Price
includes and encompasses the cost of all labor, materials, equipment, tools, supervision,
scheduling, safety program, coordination, engineering, testing, surveys, layout, cleanup,
and other things and services required to complete the entire Project in strict conformity
with the Drawings, Specifications, the Contract, and all addenda and authorized written
clarifications issued prior to the Bid date. Without limitation, the Total Bid Price also
includes all applicable sales and use taxes, fees, temporary lighting, heating and cooling,
temporary utilities, security for the site, freight costs, handling costs, permit costs, field
and main office costs, bond premiums, insurance premiums, direct and indirect

administrative costs, overhead, and profit.

Bidder shall enter Bid Price in the spaces below:

LUMP SUM TOTAL BID PRICE:

L )

(State amount in words on this line) (In figures)
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Attached hereto is Bid Bond made by

, a surety company listed in the most

current Us Treasury Circular No. 570 and licensed to write surety bonds in the State of
Georgia, payable to DeKalb County, Georgia (or official bank check), in the amount of
ten percent (10%) of the above Bid, to-wit: §

If this Bid shall be accepted by DeKalb County and the undersigned shall fail to execute a
satisfactory contract in the form of said proposed Contract, give satisfactory Performance
and Payment Bonds, or furnish satisfactory proof of the insurance required, as stated in
the Instructions to Bidders attached hereto within ten (10) days from the Notice of Award
of the Contract, then the County may at its option, determine that the undersigned
abandoned the Contract and thereupon this Bid shall be null and void, and the sum
stipulated in the attached Bid Bond (or official bank check) shall be forfeited to the

County as liquidated damages.

Bidder declares its intent to subcontract the portion of the Work as below stated. Bidder
understands and agrees that the use of any Subcontractor not listed below shall be strictly
prohibited without prior written approval from the County. (List the names of all
subcontractors and the work to be performed by the subcontractor on the lines provided

below.}

Bidder further declares that the full names and residence addresses of all persons and

parties interested in the foregoing Bid as principals are as follows:

Bidder declares further that it is O / is not [J a DeKalb County Firm.

14



Signed, sealed, and dated this day of

By: (SEAL)
Signature

Print Name of Signer

Title of Signer

Name of Business Entity Submitting Bid

Bidder’s Street Address

Bidder’s City, State and Zip Code

Bidder’s Phone Number

Bidder’s E-Mail Address

15
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First Source Jobs Ordinance Acknowledgement

JTB No. 16-100768- DeKalb County Sanitation Administration Building Modifications

The DeKalb County First Source Ordinance requires contractors or beneficiaries of eligible projects
entering into any type of agreement with the County, including purchase orders, regardless of what they
may be called, for the procurement or disposal of supplies, services, construction projects, professional or
consultant services, which is funded in whole or part with County funds or County administered funds in
which the contractor is to receive $50,000 or more in County expenditures or committed expenditures and
recipient of urban redevelopment action grants or community development block funds administered in
the amount of $50,000 or more to make a good faith effort to hire DeKalb County residents for at least
50% of jobs created using the First Source Registry (candidate database) within one hundred twenty (120}
days of contract execution. The work to be performed under this contract is subject to the provisions of
the DeKalb County First Source Jobs Ordinance. All contractors will be asked to submit an Employment
Roster and/or copies of active payroll registers on a monthly basis to verify compliance. The undersigned
acknowledges and agrees to comply with the provisions of the DeKalb County First Source Jobs
Ordinance.

CONTRACTOR OR BENEFICIARY INFORMATION:

Contractor or Beneficiary Name (Signature)

Contractor or Beneficiary Name (Printed)

Title

Telephone

Email

Name of Business
Please answer the following questions:
1. How many job openings do you anticipate filling related to this contract?

2. How many incumbents/existing employees will retain jobs due to this contract?
DeKalb Residents: Non-DeKalb Residents:

3. How many work hours per week constitutes Full Time employment?

Please return this form to DeKalb Workforce Development, fax (404) 687-4099 or email to
FirstSourceJobs@dekalbcountyga.gov.
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CONTRACTOR’S REFERENCE AND RELEASE FORM

List three (3) references from three (3) different projects of similar size and scope that Bidder has
completed within the last seven (7) years. In order for the County to determine Bidder’s ability to
perform the type of services listed in the solicitation, Bidder must also provide with each reference
the completed Project Name, Project Type, Project Size (square feet), Project Scope, Project
Architect, Construction Cost, and Project Completion Date.

Company Name:

Contact Name: Title:

Complete Primary Address:

Telephone Number (include area code):
Email Address:

Project Name:

Construction Cost: $ Project Completion Date:

—

Company Name:

Contact Name: Title:

Complete Primary Address:

Telephone Number (include area code):

Email Address:

Project Name:

Construction Cost: $ Project Completion Date:

Company Name:

Contact Name: Title:

Complete Primary Address:

Telephone Number (include area code):

Email Address:

Project Name:

Construction Cost: $ Project Completion Date:

REFERENCE CHECK RELEASE STATEMENT
You are authorized to contact the references provided above for purposes of this ITB.

Signed Title
(Prime Contractor Authorized Signature) Company Name:

17




LSBE INFORMATION
WITH EXHIBITSA-C

SCHEDULE OF LOCAL SMALL BUSINESS ENTERPRISE PARTICIPATION
OPPORTUNITY TRACKING FORM

The Chief Executive Officer and the Board of Commissioners of DeKalb County believe that it
is important to encourage the participation of small and local businesses in the continuing
business of County government; and that the participation of these types of businesses in
procurement will strengthen the overall economic fabric of DeKalb County, contribute to the
County’s economy and tax base, and provide employment to local residents. Therefore, the
Chief Executive Officer and the Board of Commissioners have made the success of local small
businesses a permanent goal of DeKalb County by implementing the Local Small Business
Enterprise Ordinance.

PROVISIONS OF LOCAL SMALL BUSINESS ENTERPRISE (LSBE) ORDINANCE

Amount of LSBE Participation Required
20% of Total Award

Request For Proposals Invitations To Bid
(RFP) (ITB)
LSBE Within DeKalb (LSBE- Ten (10) Percentage Ten (10) Percent Preference
DeKalb) Points
LSBE Outside DeKalb (LSBE- Five (5) Percentage Five (5) Percent Preference
MSA) Points

Certified Local Small Business Enterprises (LSBEs) located within DeKalb County and prime
contractors utilizing LSBEs that are locally-based inside DeKalb County shall receive ten (10)
percentage points in the initial evaluation of their response to any Request for Proposal and a ten
(10) percent preference on all responses to any Invitation to Bid. Certified LSBEs located
outside of DeKalb County but within the ten (10) County Metropolitan Statistical Area (MSA)
consisting of Cherokee, Clayton, Cobb, DeKalb, Douglas, Fayette, Fulton, Gwinnett, Henry and
Rockdale Counties shall receive five (5) percentage points in the initial evaluation of their
response to any Request for Proposal and a five (5) percent preference on all responses to any
Invitation to Bid.

For all qualified sealed solicitations, the Director of Purchasing and Contracting, DeKalb County
Govemnment, shall determine if the bidder/proposer has included written documentation showing
that at least twenty percent (20%) of the total contract award will be performed by a certified
LSBE. This written documentation shall be in the form of a notarized Schedule of LSBE
Participation (Attached hereto as “Exhibit A”.) For all contracts, a signed letter of intent from all
certified LSBEs describing the work, material, equipment and/or services to be performed or
provided by the LSBE(s) and the agreed upon dollar value shall be due with the bid or proposal
documents and included with “Exhibit A”. The certified vendor list establishes the group of
Certified LSBE’s from which the bidder/proposer must solicit subcontractors for LSBE
participation.
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Contractors failing to meet the LSBE benchmark must document and demonstrate Good Faith
Efforts in accordance with the attached “Checklist for Good Faith Efforts” portion of “Exhibit
A.” The notarized Schedule of LSBE Participation shall be due and submitted with each bid or
proposal. Failure to achieve the LSBE benchmark or demonstrate good faith efforts shall result
in a bid being rejected.

Upon award, Prime Contractors are required to submit a report detailing LSBE/Sub-Contractor
usage with each request for payment and not less than on a monthly basis. Prime Contractors are
also required to certify that all sub-contractors have been paid within seven (7) days of the
Prime’s receipt of payment from the County. Failure to provide requested reports/documentation
may constitute a material breach of contract, entitling the County to terminate the Contract for
defauit or pursue other remedies. LSBE sub-contractors must submit a detailed report of their
sub-contracting activity for each County contract they participate in,

For eligible bids over $5,000,000.00, The Director of Purchasing and Contracting or designee
will determine if the Mentor-Protégé provision of the Ordinance will apply.

It is the objective of the Chief Executive Officer and Board of Commissioners of DeKalb County
to provide maximum practicable opportunity for all businesses to participate in the performance
of government contracts. To achieve this purpose, the County would like to track and record
information about participating vendors. The attached “Exhibit A,” also records who performs
work and renders services to the County. Contractors are requested to indicate whether they are a
LSBE-DeKalb or MSA and list the level of participation by subcontractors designated as such on
each solicitation.



EXHIBIT A

SCHEDULE OF LOCAL SMALL BUSINESS ENTERPRISE PARTICIPATION
OPPORTUNITY TRACKING FORM

As specified, Bidders and Proposers are to present the details of LSBE participation below:

PRIME BIDDER/PROPOSER

SOLICITATION NUMBER: ITB No. 16-100768
TITLE OF UNIT OF WORK - DeKalb County Sanitation Administration Building Modifications

1. My firm, as the prime bidder/proposer on this unit of work, is a certified (check all that apply):
L.SBE-DeKaib LSBE-MSA
2. If you are a Certified LSBE, please indicate below the portion of work (including the

percentage of the amount bid/proposal) that your firm will carry out directly:

3. If the prime bidder/proposer is a joint venture, please describe below the nature of the joint
venture and level of work and financial participation to be provided by the LSBE-DeKalb or
MSA joint venture firm.

4. List the LSBE-DeKalb or MSA, subcontractors and/or firms (including suppliers) to be utilized
in of this contract, if awarded. No changes can be made in the subcontractors listed below
without the prior written approval of the County. Please attach a signed letter of intent from all
certified LSBEs describing the work, materials, equipment or services to be performed and/or

provided and the agreed upon dollar value. A Letter of Intent form is attached hereto as
“Exhibit B”.

Name of Company

Address

Telephone

Fax

Contact Person

Indicate all that apply and attach proof of
certification:
LSBE-DeKalb/LSBE-MSA

Description of services to be performed

Percentage of work or estimated contract
award amount to be performed
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EXHIBIT A, CONT’D

Name of Company

Address

Telephone

Fax

Contact Person

Indicate all that apply and attach proof of
certification:
LSBE-DeKalb/LSBE-MSA

Description of services to be performed

Percentage of work or estimated contract
award amount to be performed

Name of Company

Address

Telephone

Fax

Contact Person

Indicate all that apply and attach proof of
certification:
LSBE-DeKalb/LSBE-MSA

Description of services to be performed

Percentage of work or estimated contract
award amount to be performed

Name of Company

Address

Telephone

Fax

Contact Person

Indicate all that apply and attach proof of
certification:
LSBE-DeKalb/LSBE-MSA

Description of services to be performed

Percentage of work or estimated contract
award amount to be performed

Please attach additional pages, if necessary.




DEKALB COUNTY
CHECKLIST FOR GOOD FAITH EFFORTS

A bidder/proposer that does not meet the County's LSBE participation benchmark is required to submit
documentation to support all “Yes” responses as proof of “good faith efforts.” Please indicate whether or
not any of these actions were taken:

Yes No Description of Actions

Advertisement for solicitation of LSBEs in general circulation media
and trade association publications at least seven (7) calendar days prior
to bid or proposal opening any and all sub-contractor opportunities.
Proof of advertisement must be submitted with the bid or proposal.

Provided written notice to LSBEs that their interest in sub-contracting
opportunities or furnishing supplies is solicited. Provide a contact log
showing the name, address, email and contact number (phone or fax)
used to contact the proposed certified subcontractors, nature of work
requested for quote, date of contact, the name and title of the person
making the effort and the amount of the quoted price if one was
obtained.

Provided interested LSBEs with timely, adequate information about the
plans, specification, and other such requirements of the contract to
facilitate their quotation and conducted follow up to initial solicitations.

Efforts made to divide the work for LSBE subcontracting areas likely to
be successful and to identify portions of work available to LSBEs
consistent with their availability. Include a list of divisions of work not
subcontracted and the corresponding reasons for not including them.
The ability or desire of a bidder/proposer to perform the contract work
with its own organization does not relieve it of the responsibility to
make good faith efforts on all scopes of work subject to subcontracting.

Efforts were made to assist potential LSBE subcontractors meet
bonding, insurance, or other governmental contracting requirements.
Where feasible, facilitating the leasing of supplies or equipment when
they are of such a specialized nature that the LSBE could not readily
and economically obtain them in the marketplace.

Communication with Contract Compliance seeking assistance in
identifying  available LSBEs. Provide Contract Compliance
representative name and title.

For all contracts, a signed letter of intent from all certified LSBEs
describing the work, materials, equipment or services to be performed
or provided by the LSBE(s) and the agreed upon dollar value shall be
due with the bid or proposal documents. Provide subcontractor
information as requested by forms provided by Contract Compliance.

Other Actions {specify):

Please explain all “no” answers above (by number):
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This list is a guideline and by no means exhaustive. The County will review these efforts, along with
other documents, to assess the bidder/proposer’s efforts to meet the County’s LSBE Participation
benchmark. If you require assistance in identifying certified, bona fide LSBEs, please contact the
Purchasing and Contracting Department LSBE Program, Felton Williams, Special Projects Manager at
404-371-6312. A copy of the list of LSBEs certified by the DeKalb County Government, Purchasing and
Contracting Department is available on our website at http://www.dekalbcountyga.gov/.
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EXHIBIT A, CONT’D

DEKALB COUNTY LOCAL SMALL BUSINESS ENTERPRISE SCHEDULE OF

PARTICIPATION OPPORTUNITY TRACKING FORM

Bidder/Proposer Statement of Compliance

Bidder(s)/Proposer(s) hereby state that they have read and understand the requirements and
conditions as set forth in the objectives and that reasonable effort were made to support the
County in providing the maximum practicable opportunity for the utilization of LSBEs
consistent with the efficient and economical performance of this contract. The Bidder and any
subcontractors shall file compliance reports at reasonable times and intervals with the County in
the form and to the extent prescribed by the Director of DeKalb County Purchasing and
Purchasing and Contracting Department. Compliance reports filed at such times as directed shall
contain information as to the employment practices, policies, programs and statistics of
Contractors and their subcontractors.

1. Non-Discrimination Policy

a.

b.

During the performance of this agreement, Contractor agrees to conform to the

following Non-Discrimination Policy adopted by the County.

Contractor shall not discriminate against any employee or applicant for

employment because of race, color, religion, sex, national origin, or disability.

The Contractor will take action to ensure that applicants are employed, and the

employees are treated during employment without regard to their race, color,

religion, sex, national origin, or disability. Such action shall include, but not be
limited to, the following:

(H Employment, upgrading, demotion or transfer; recruitment or recruitment
advertising; layoff or termination; rates of pay or other forms of
compensation; and selection for training, including apprenticeship.
Contractor agrees to post in conspicuous places available to employees
and applicants for employment, notices to be provided setting forth
provisions of this non-discrimination clause.

(2) Contractor shall, in all solicitations or advertisements for employees
placed by or on behalf of Contractor, state that all qualified applicants will
receive consideration for employment without regard to race, color,
religion, sex, national origin, or disability.

Without limiting the foregoing, Contractor shall not discriminate on the basis of
disability in the admission or access to, or treatment or employment in, the
programs and activities, which form the subject of the contract. The Contractor
will take action to ensure that applicants for participation in such programs and
activities are considered without regard to disability. Such action shall include,
but not be limited to, the following:

(1) Contractor agrees to post in conspicuous places available to participants in
its programs and activities notices to be provided setting forth the
provisions of this non-discrimination clause.

(2) Contractor shall, in all solicitations or advertisements for programs or
activities, which are the subject of the contract, state that all qualified

24



applicants will receive consideration for participation without regard to
disability.
Commitment
The undersigned certifies that he/she has read, understands, and agrees to be
bound by the bid specifications, including the accompanying Exhibits and other terms
and conditions of the Invitation to Bid and/or Request for Proposal regarding LSBE
utilization. The undersigned further certifies that he/she is legally authorized by the
bidder or responder to make the statements and representations in

Exhibit A and that said statements and representations are true and correct to the
best of his/her knowledge and belief. The undersigned will enter into formal
agreement(s) with the LSBE(s) listed in this Exhibit A, which are deemed by the owner
to be legitimate and responsible LSBEs. Said agreement(s) shall be for the work and
contract with the County. The undersigned understands and agrees that if any of the
statements and representations are made by the Bidder knowing them to be false, or if
there is a failure of the successful Bidder (i.e., Contractor) to implement any of the stated
agreements, intentions, objectives, goals and commitments set forth herein without prior
approval of the County, then in any such events the contractor’s act or failure to act, as
the case may be, shall constitute a material breach of contract, entitling the County to
terminate the Contract for default. The right to so terminate shall be in addition to, and
not in lieu of, any other rights and remedies the County may have for other defaults under
the Contract. Additionally, the Contractor will be subject to the loss of any future
contract awards by the County for a period of one year.

Firm Name (Please Print):

Firm’s Officer:

(Authorized Signature and Title Required) Date
Sworn to and Subscribed to before me this day of , 201
Notary Public

My Commission Expires:




EXHIBIT B

LETTER OF INTENT TO PERFORM AS A SUBCONTRACTOR
PROVIDING MATERIALS OR SERVICES

Instructions:

1. Complete the form in its entirety and submit with bid documents.
2. Attach a copy of the LSBE’s current valid Certification Letter.

To:
(Name of Prime Contractor Firm)

From: O LSBE —DeKalb 0 LSBE -MSA
(Name of Subcontractor Firm) (Check all that apply)

ITB Number: ITB No. 16-100768

Project Name: — DeKalb County Sanitation Administration Building Modifications

The undersigned subcontractor is prepared to perform the following described work or provide
materials or services in connection with the above project (specify in detail particular work
items, materials, or services to be performed or provided).

Project % of Estimated
Commence | Contract Dollar
Description of Materials or Services Date Award Amount
Prime Contractor Sub-contractor

Signature: Signature:
Title: Title:
Date: Date:
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EXHIBIT B

LETTER OF INTENT TO PERFORM AS A SUBCONTRACTOR
PROVIDING MATERIALS OR SERVICES

Instructions:

3. Complete the form in its entirety and submit with bid documents.
4. Attach a copy of the LSBE’s current valid Certification Letter.

To:

(Name of Prime Contractor Firm)

From: OLSBE —DeKalb [0 LSBE ~-MSA
(Name of Subcontractor Firm) {Check all that apply)

ITB Number: 16-100768

Project Name: DeKalb County Sanitation Administration Building Modifications

The undersigned subcontractor is prepared to perform the following described work or provide
materials or services in connection with the above project (specify in detail particular work
items, materials, or services to be performed or provided).

Project % of Estimated
Commence | Contract Dollar
Description of Materials or Services Date Award Amount
Prime Contractor Sub-contractor

Signature: Signature:
Title: Title:
Date: Date:
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CERTIFICATE OF CORPORATE BIDDER

I, (insert name of the Corporate Secretary), certify that |
am Secretary of the corporation named as Bidder herein, same being organized and incorporated
to do business under the laws of the State of ; that (insert
name of individual signing the Bid) who executed this Bid on behalf of the Bidder was, then and
there, (insert title of individuals signing the Bid) and that said Bid
was duly signed by said officer for and on behalf of said corporation, pursuant to the authority of
its governing body and within the scope of its corporate powers.

I further certify that the names and addresses of the owners of all outstanding stock of said
corporation as of this date are as follows:

This day of , 20

By: (Corporate Seal)
Secretary
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CERTIFICATE OF AUTHORITY - JOINT VENTURE
(Separate Certificate to be submitted by each joint venture partner)

1, AU certify that:

1. Iamthe @ of 3 (hereinafter “Venturer”);

2. Venturer is a partner and participant in the joint venture having submitted the Invitation
to Bid or Request for Proposal No. for
(insert Project Name);

3. Venturer is organized and incorporated to do business under the laws of the State of
; and

4. Said Invitation to Bid or Request for Proposal No. was duly signed
by said officer for and on behalf of said Venturer and the Contractor pursuant to the
authority of the governing body of each and within the scope of its corporate powers.

I further certify that the names and addresses of the owners of all the outstanding stock or
ownership interest in Venturer as of this date are as follows:

This day of , 20

By:
Signature of Person Executing Certification

INSTRUCTIONS FOR COMPLETION OF THIS CERTIFICATE:

1. Name of secretary (if Venturer is a corporation), or Manager or CEO (if Venturerisa LLP)
of Venturer.

2. Title of person executing Certification.

3. Name of joint venture partner.

COPY THIS FORM AND SUBMIT SEPARATE CERTIFICATES FOR EACH JOINT
VENTURE PARTNER WITH THE BID OR PROPOSAL.
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BIDDER’S AFFIDAVIT OF COMPLIANCE WITH O.C.G.A. §13-10-91

By executing this affidavit, the undersigned verifies its compliance with O.C.G.A. § 13-10-
01, as amended, stating affirmatively that the Bidder submitting a Bid to DEKALB COUNTY, GA,
a political subdivision of the State of Georgia, has registered with and is participating in a federal
work authorization program, commonly known as E-Verify, or any subsequent replacement
program, in accordance with the applicable provisions and deadlines established in O.C.G.A. § 13-
10-91, as amended. The undersigned further verifies that it will continue to use the federal work
authorization program for the Contract Term, and it will only contract with Subcontractors who
have registered for the federal work authorization program. The undersigned hereby attests that its
federal work authorization user identification number and date of authorization are as follows:

Federal Work Authorization User Identification Number

Date of Authorization

Name of Contractor

DeKalb County Sanitation Administration Building Modifications
Name of Project

DeKalb County, Georgia
Name of Public Employer

[ hereby declare under penalty of perjury that the foregoing is true and correct.

Executed on R ,20  in (city), (state).

By:
Signature of Authorized Officer or Agent

Printed Name and Title of Authorized Officer or Agent

Subscribed and Sworn before me on this the
day of ,20 .

NOTARY PUBLIC
My Commission Expires:
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BID BOND

KNOW ALL MEN BY THESE PRESENTS, that we,

(hereinafter called the Principal) and

(hereinafter called the Surety), a corporation chartered and existing under the laws of the

State of with its principal offices in the City of

and listed in the Federal Register and licensed to write surety bonds in the
State of Georgia, are held and firmly bound unto DeKalb County, Georgia, in the full and

just sum of

Dollars (§ ) good and lawful money of the United States of

America, to be paid upon demand of DeKalb County, Georgia, to which payment well
and truly to be made we bind ourselves, our heirs, executors, administrators, and assigns,

jointly and severally and firmly by these presents.

WHEREAS, the Principal is about to submit, or has submitted to DeKalb County,
Georgia, a Bid for ITB No. 16-100768 — DeKalb County Sanitation Administration
Building Modifications.

WHEREAS, the Principal desires to file this Bond in accordance with law to accompany
this Bid.

NOW, THEREFORE, the conditions of this obligation are such that if the Bid be
accepted within sixty (60) days of the Bid opening, the Principal shall execute a Contract
in accordance with the Bid and upon the terms, conditions, and prices set forth therein,
and in the form and manner required by DeKalb County, Georgia, and within ten (10)
days from the date of Notice of Award of the Contract, execute a sufficient and
satisfactory Performance Bond and Payment Bond payable to DeKalb County, Georgia,
each in an amount of one hundred percent (100%) of the total Contract Price, in form and
with security satisfactory to DeKalb County and furnish satisfactory proof of the

insurance required, then this obligation to be void; otherwise, to be and remain in full
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force and virtue in law; and the Surety shall, upon failure of the Principal to comply with

any or all of the foregoing requirements within the time specified above, immediately pay

to the aforesaid DeKalb County, Georgia, upon demand, the amount hereof in good and

lawful money of the United States of America, not as a penalty, but as liquidated

damages.

IN TESTIMONY THEREOF, the Principal and Surety have caused these presents to be

, 20

duly signed and sealed this day of

PRINCIPAL

By: (SEAL)
Signature of Principal

Print Name and Title of Authorized Signer

Print Name of Principal Business

ATTEST:

Corporate Secretary
SURETY

By: (SEAL)
Signature of Surety (by Power of Attorney)

Print Name and Title of Authorized Signer

Print Name of Surety Business

WITNESS:
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STATE OF GEORGIA
COUNTY OF DEKALB

CONTRACTOR AFFIDAVIT AND
OATH OF SUCCESSFUL BIDDER

Personally appeared before me, the undersigned officer, duly authorized to administer

oaths, S(insert name), who, after being duly swom, deposes as
follows:
I, , (insert name), am a competent adult, and 1 have personal

knowledge of the facts set forth in thls Affidavit and Oath which 1 make for any lawful use or
purpose.

I, (insert name) swear or affirm that I have not prevented or
attempted to prevent competition in bidding or submitting a proposal for this Project by any
means whatsoever. | swear or affirm that I have not prevented or endeavored to prevent anyone
from making a Bid for this Project by any means whatsoever, I swear I have not caused or
induced any other person to withdraw a Bid for this Project. 1 swear or affirm that I have not
violated O.C.G.A. §36-91-21(d) in any way, directly or indirectly.

[ hereby declare under penalty of perjury that the foregoing is true and correct. Executed on

,20 in (city), (state).

By:
Signature

Print Name of Affiant

Print Title of Affiant

Subscribed and Sworn before me on this the
day of , 20

NOTARY PUBLIC
My Commission Expires:
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SUB-CONTRACTOR INFORMATION FORM

The Bidder shall identify all proposed subcontractors who will be performing work under the
proposed Contract. The Bidder certifies that the following individuals, firms or businesses will
be hired or awarded subcontracts for the indicated portions of the Work in the event that the
Bidder is awarded the Contract. Failure to complete this form may result in the proposed Bid
being deemed non-responsive.

Please list all proposed Subcontractors below:

1. TYPE OF WORK:

Name

Street Address City State Zip

2. TYPE OF WORK.:

Name

Street Address City State Zip
3. TYPE OF WORK.:

Name

Street Address City State Zip
4. TYPE OF WORK:

Name

Street Address City State Zip

{(Make copies as necessary.)
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SUB-CONTRACTOR REFERENCE AND RELEASE FORM
List at least three {3) references. Provide the information requested in the form below for the
contact person who will verify the subcontractor’s experience and ability to perform the type

of services listed in the solicitation.

Company Name

Contract Period (Including Completion
Date)

Contact Person Name and Title

Telephone Number (include area code)

Complete Primary Address City State Zip Code
Email Address Fax Number (include area code)
Project Name

Company Name Contract Period (Including Completion

Date)

Contact Person Name and Title

Telephone Number (include area code)

Complete Primary Address

City State Zip Code

Email Address

Fax Number (include area code)

Project Name

Company Name

Contract Period (Including Completion
Date)

Contact Person Name and Title

Telephone Number (include area code)

Complete Primary Address City State Zip Code
Email Address Fax Number (include area code)
Project Name

REFERENCE CHECK RELEASE STATEMENT
You are authorized to contact the references provided above for purposes of this ITB.

Signed

Title

(Sub-contractor Authorized Signature)

Company Name
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W PREFERRED EMPLOYEE TRACKING FORM

Name of Bidder

Address

Email

Phone Number

Fax Number

Do_you anticipate hiring from the Workforce Development Preferred Employee

Candidate Registry: Yes or No (Circle which applies)

Type of Employee(s) or Position(s) you anticipate hiring:

The # you anticipate hiring:
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Attachment A
ITB No. 16-100768 3
DeKalb County Sanitation Administration Building Modifications

Scope of Work

Objective:

The DeKalb County Sanitation Department intends to modify their Administration
Building to increase the number of offices available by four. This is to be accomplished
by medifying and reducing the sizes of eleven existing offices to make space for the four
additional offices. There will be three new offices added on the first floor and one new
office on the second floor. This work is to be done after normal business hours and
through the weekend with minimal interruption of Sanitation Administration Operations.

Work:

(The following are guidelines for work to be done. The Contractors must review the
attached plans (DEKALB CO. SANITATION CENTRAL TRANSFER STATION
OFFICE MODIFICATIONS) for a full Scope of Work to be done. Contractors
must pay special attention to General Notes)

The Contractor shall:

1. Visit the site and become familiar with existing conditions and operations. The
Contractor shall schedule the work to have as minimal impact on ongoing
Sanitation Department Operations as possible during the entire project.

2. Perform all work during the limited working hours as follows: from 6:30 P.M. to
6:30 A.M. Monday evening through Friday morning, and from 6:30 P.M. Friday
to 6:30 A.M. Monday. No work will be performed on the holidays. The County
will supply the Contractor with keys and access passes during the construction.

3. Take care to keep demolition debris and dust in the construction area and out of
active Sanitation Operations areas. Contractor shall hang plastic sheeting where
necessary to keep dust and debris from leaving working area.

4. Clean up and vacuum soiled areas outside of the project areas before leaving at
the end of a work day or weekend.

5. Make sure that all alarms and fire sprinkler system remain active throughout the
project. The one exception is when tying new sprinklers into the existing system.
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The Contractor shall, {cont’d):

6.

7.

10.

11.

12,

13.

14.

15.

Take care to keep the HVAC system operational at all times.

Take care during demolition to keep outside damage to a minimum and promptly
repair any holes or damage.

Insure that all sheetrock work is seamless and all walls and corners aligned and
vertical.

Remove the minimum amount of carpet tiles to accomplish the required wall
relocations. The Sanitation Department will supply replacement carpet tiles. The
Contractor must supply the adhesive to use for carpet replacement.

Install all HVAC registers and returns in the ceilings of all the new proposed
offices, and connect the retums existing HVAC ductwork. The thermostats are to
control the air temperatures in the rooms as shown on the drawing.

Remove excess overhead fluorescent light fixtures as shown on the drawings,
taking care to save the fixtures to be used in the new offices; Rearrange the
remaining fluorescent light fixtures to match the drawing; Re-install the
fluorescent light fixtures in new offices as shown in the drawings. The existing
occupancy sensor in the two corner offices, on the first floor, shall be relocated to
near the center of the ceiling. Occupancy sensors shall be incorporated in the
light switches of the new offices.

Remove existing walls as needed and install new walls as shown in the plans. The
walls will extend 6 inches above the suspended ceiling.

Relocate existing electrical outlets as needed and install and wire in 110 volt 20
amp electrical outlets in the new walls as on shown on plan. Verify that the
number of outlets per line and circuit breaker do not exceed code allowances.

Install telecommunication and Ethemet outlets in new offices where shown and
run appropriate communication wires from new offices to the communication
room located on the first floor next to the break room. The DeKalb County IT
Department will be responsible for the connecting of the lines to the appropriate
Servers.

Relocate existing doors as shown and install new doors and hardware. All new
doors and hardware should match existing doors and hardware. Locks should be
keyed so that existing master keys will fit new locks. Four keys shall be supplied
for each door.
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The Contractor shall, (cont’d):

16. Remove existing ceiling and grids where necessary, and replace, as needed, with
matching tiles and grid with a balanced layout.

17. Patch and paint all walls and trim work in all existing rooms and new offices to
match the existing colors. Install VCT base board where needed.

18. Paint all the walls where the new doors are installed, or existing doors relocated
to, to match the existing color of the other walls on that floor.

19. Supply shop drawing and/or samples of any materials, paints, hardware, or other
items be used, so that they may be reviewed and approved.

20. Provide the County Project Manager a minimum of four days' notice of when they
will be ready for an inspection of the completed work.

21. The County will supply roll-off containers and handle disposal of C&D material.

Coordinating Work:

It will be the Contractor’s duty to coordinate with the County Project Manager to assure
that the Sanitation Operations remains in operation and to make sure the Contractor has
access to the site after normal business hours. The names and phone numbers of the
County Project Manager will be provided to the Contractor that is awarded the contract.
Any questions concerning issues or conflicts with the drawings and/or the work schedule
shall be directed to the County Project Manager in writing or email in a timely manner so
that a quick review and resolution may be obtained.

Scheduling:

Contractor shall give the County Project Manager a minimum two week notice prior to
commencement of the work. Contractor shall supply a good faith estimate of how long
the project will take, and a work schedule to indicate milestones, including dates, of the
performance and completion of the work. All work must be coordinated with the County
Project Manager, in order to keep the disturbance to the Administration Staff to a
minimum throughout the project.

Drawings:
Contractors must review the attached drawings of the proposed scope of work. Any

questions must be directed in writing only to the Purchasing and Contracting Department,
A CD of the existing building plans are available on request.
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Warranties:

The Contractor shall warranty all work, material and finishes for a period of 12 months
from the time the project is finished and accepted by the County Project Manager.
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EXHIBIT 2
STANDARD CONTRACT FOR
CONSTRUCTION



SAMPLE CONTRACT
FOR
CONSTRUCTION

BETWEEN
DEKALB COUNTY, GEORGIA
AND

INVITATION NO. 16-100768
DeKalb County Sanitation Administration Building Modificatons

DEKALB COUNTY, GEORGIA
1300 Commerce Drive, 2" Floor
Decatur, Georgia 30030

Beverly D. Williams, Senior Procurement Agent
DeKalb County Purchasing and Contracting
bwilliams@dekalbcountyga.gov
404-371-3648




STATE OF GEORGIA

COUNTY OF DEKALB

CONTRACT FOR CONSTRUCTION

THIS CONTRACT, made as of this _ day of , 20 ', (hereinafter called the
“execution date”) by and between, DEKALB COUNTY, a political subdivision of the State of
Georgia (hereinafter called the “County™) and , 2

organized pursuant to the laws of the State of (hereinafter called the
“Contractor™).

1. SCOPE OF WORK

A. The term “Work™ means the construction, labor, materials, equipment, tools, machinery,
testing, temporary services and utilities, supervision, administration, coordination,
planning, insurance, bonds, transportation, security, and all other services and things
necessary to provide the County with the facilities, improvements, features, and functions
in strict conformity with the General Requirements attached hereto as Attachment A, and
as described in the Specifications and the Drawings included in the Bid Document
Package. The Contractor agrees to complete the Work in a good, firm, substantial and
workmanlike manner in strict conformity with this Contract.

(1 The Work relates to the following Project:

The DeKalb County Sanitation Administration Building modifications to increase
the number of offices available by four. The modifications include reducing the
sizes of eleven existing offices to make space for the four additional offices.
Three of the new offices shall be added on the first floor and one new office shall
be on the second floor. This work is to be done after normal business hours and
through the weekend with minimal interruption of Sanitation Administration
Operations.

B. Unless otherwise stipulated, the Contractor shall furnish all of the Work in accordance
with the Contract and all incidental work necessary to complete the Project in an
acceptable manner, ready for use, occupancy, or operation by the County. The
Contractor shall be responsible for the entire Work and every part thereof.

! The Execution Date is the date the Contract is sent from Purchasing and Contracting to the CEO for execution.
Ensure that all other parties have signed the Contract.



II. TIME, TERM AND LIQUIDATED DAMAGES

A. Contract Time. The Contractor shall commence the Work under this Contract within
ten (10) days from the date on the Notice to Proceed. Contractor shall fully complete the
Work within twenty eight (28) calendar days from and including the date on the Notice to
Proceed. If the Change Order only seeks to extend the Contract Time, it may be
approved and executed by the DeKalb County Chief Executive Officer or his/her
designee and the Contractor in accordance with the terms of this Contract.

B. Liquidated Damages. The Coniractor acknowledges that time is of the essence with
respect to the Work governed by this Contract. Contractor acknowledges and recognizes
that if it fails to achieve Substantial Completion of any portion of the Work within the
Contract Time as may be extended in accordance with the terms of this Contract, the
County will sustain substantial losses as a result of such failure. The Contractor further
acknowledges that the County will suffer damages that are difficult if not impossible to
accurately estimate. Contractor shall pay liquidated damages of Two Hundred Fifty and
no/100ths Dollars ($250.00) for each day that Substantial Completion of the Work is
delayed past the Contract Time. The Contractor agrees that the foregoing rate is a
reasonable pre-estimate of the probable damages that the County will suffer if Substantial
Completion is delayed, and said daily rate is intended to compensate the County for its
damages and is not intended to penalize the Contractor for its delay. The County may
deduct such liquidated damages from any unpaid amounts then or thereafter due the
Contractor under this Contract. Any liquidated damages not deducted from any unpaid
amounts due the Contractor are payable to the County at the County’s demand, together
with interest from the date of the demand at a rate equal to seven percent (7%) per
annum.

III. PAYMENT

A. Contract Price. As full payment for the faithful performance of this Contract, the County
shall pay the Contractor, the Contract Price, which is an amount not to exceed

(b ), unless changed by written Change Order in accordance with the terms of this
Contract. The term “Change Order” includes the term “amendment” and shall mean a written order
authorizing a change in the Work, and an adjustment in Contract Price to Contractor or the Contract
Term, as adopted and approved by the Contractor and the DeKalb County Governing Authority, or
the Chief Executive Officer, if exempted from Governing Authority adoption and approval in
accordance with the express terms of this Contract. The Chief Executive Officer or his/her designee
shall have the authority to approve and execute a Change Order lowering the Contract Price or
increasing the Contract Price up to twenty percent (20%) of the original Contract Price, provided that
the total amount of the increase authorized by such Change Order is less than $100,000.00. If the
original Contract or Purchase Order Price does not exceed $100,000.00, but the Change Order will
make the total Contract Price exceed $100,000.00, then the Change Order will require approval by
official action of the Governing Authority. Any other increase of the Contract Price shall be by
Change Order adopted and approved by the DeKalb County Governing Authority and the Contractor
in accordance with the terms of this Contract. Amounts paid to the Contractor shall comply with and
not exceed Attachment A, the Bidder’s Lump Sum Price, consisting of page(s) attached



hereto and incorporated herein by reference. Payment is to be made no later than thirty (30) days
after submittal of undisputed invoice.

B.

Retainage and Partial Payments. Partial payments to the Contractor shall be made
monthly, based on the value of Work completed as determined by the County, plus the
value of materials and equipment suitably stored, insured and protected at the
construction site. The Contractor shall submit a payment request for Work completed
during the preceding calendar month to the designated Project Manager for review and
approval on or before last day of each month. If approved by the Project Manager or
Designated Representative, the approved amount, less retainage, shall be paid to the
Contractor thirty (30) days after the date the approved payment request is received by the
County Finance Department. If a payment request is not approved by the County, then
no payment shall be made to the Contractor until after the Project Manager or Designated
Representative approves the payment request. The amount of retainage shall be as
follows:

(N Ten percent (10%) of each partial payment shall be withheld as retainage until the
value of fifty percent (50%) of the Contract Price, including Change Orders and
other authorized additions provided in the Contract, is due;

2) When fifty percent (50%) of the Contract Price, as described above, becomes due
and the manner of completion of the Work and its progress, quality, schedule are
reasonably satisfactory to the County, and there are no outstanding claims by the
Contractor, Subcontractors, lower tier subcontractors, as that term is defined by
state law, or Suppliers, the withholding of retainage shall be discontinued.

(3) If after discontinuing retainage, the County determines that the Work is
unsatisfactory or has fallen behind schedule, withholding of ten percent (10%) of
each request for payment may be resumed. When the Work has reached
Substantial Completion and the County determines the Work to be reasonably
acceptable, the Contractor shall submit an invoice or other documents as may be
required and receive payment of retainage within thirty (30) days. If minor items
remain incomplete at that time, an amount equal to two hundred percent (200%)
of the value of each item, as determined by the County, shall be withheld until
such items are completed.

(4)  The Contractor shall within ten days from the Contractor’s receipt of each
payment from the County pass through payments to Subcontractors and shall
reduce each Subcontractor’s retainage in the same manner as the Contractor’s
retainage is reduced by the County. The Subcontractor shall, within ten days
from the Subcontractor’s receipt of payment, pass through payments to lower tier
subcontractors and shall reduce each lower tier subcontractor’s retainage in the
same manner as the Subcontractor’s retainage is reduced.

(5}  Contractor and County agree to abide by all applicable provisions of Georgia state
law concerning retainage, including but not limited to O.C.G.A. § 13-10-80 and



13-10-81. If the terms of this contract concerning retainage conflict with state
law, state law governs.

C. Payment Requests and Invoices. Payment Requests and invoice(s) must be submitted
as follows:

n Original(s) must be submitted to:

DeKalb County Sanitation Dept.
Attn: Department Administrator
3720 Leroy Scott Drive
Decatur, GA 30032

D. Title. All equipment, materials, and Work covered by partial payments shall, upon
payment thereof, become the sole property of the County, but this provision shall not be
construed as relieving the Contractor from the sole responsibility for the care and
protection of equipment, materials, and Work upon which payments have been made, or
the restoration of any damaged Work.

E. Final Payment. Within sixty (60) days after the Work is fully completed and accepted
by the County, the balance due hereunder shall be paid; provided, however, that final
payment shall not be made until said Contractor shall have completed all Work necessary
and reasonably incidental to the Contract, including final cleanup and restoration.
Acceptance of the Work and the making of final payment shall not constitute a waiver of
any claims by the County. All claims by the Contractor for breach of contract, violation
of state or federal law, or compensation and extensions of time shall be submitted in
writing to the Chief Executive Officer within sixty (60) days after completion and
acceptance of the Work as herein provided, or all such claims shall be forever barred.

IV. NOTICE

Any notice or consent required to be given by or on behalf of any party hereto to any
other party hereto shall be in writing and shall be sent to the County’s Chief Executive Officer
and the Executive Assistant or to the Contractor or his authorized representative on the work site
by (a) registered or certified United States mail, retum receipt requested, postage prepaid, (b)
personal delivery, or {c) overnight courier service. All notices sent to the addresses listed below
shall be binding unless said address is changed in writing no less than fourteen days before such
notice is sent.  Future changes in address shall be effective upon written notice being given by
the Contractor to the County’s Executive Assistant or by the County to the Contractor’s
authorized representative via certified first class U.S. mail, return receipt requested. Such
notices will be addressed as follows:



If to the County:
Chief Executive Officer
The Maloof Center
1300 Commerce Drive, 6" Floor
Decatur, Georgia 30030

and

.Executive Assistant

The Maloof Center

1300 Commerce Drive, 6 Floor
Decatur, Georgia 30030

With a copy to: Director of the Department of Purchasing and Contracting
The Maloof Center
1300 Commerce Drive, 2™ Floor
Decatur, Georgia 30030

If to the Contractor:

With a copy to: (Insert Contractor name and address)

V. FEDERAL WORK AUTHORIZATION

Pursuant to O.C.G.A. §13-10-91, the County cannot enter into a contract for the physical
performance of services unless the Contractor, its Subcontractor(s) and sub-
subcontractor(s), as that term is defined by state law, register and participate in the
Federal Work Authorization Program to verify specific information on all new
employees.

Contractor certifies that it has complied and will continue to comply throughout the
Contract Term with O.C.G.A. §13-10-91 and any related and applicable Georgia
Department of Labor Rule.

Centractor agrees to sign an affidavit evidencing its compliance with O.C.G.A. §13-10-
91. The signed affidavit is attached to this Contract as Attachment B.

Contractor agrees that in the event it employs or contracts with any Subcontractor(s) in
connection with this Contract, Contractor will secure from each Subcontractor an
affidavit that certifies the Subcontractor’s current and continuing compliance with
0.C.G.A. §13-10-91 throughout the Contract Term. Any signed Subcontractor

-5



affidavit(s) obtained in connection with this Contract shall be attached hereto as
Attachment C.

E. Each Subcontractor agrees that in the event it employs or contracts with any sub-
subcontractor(s), each Subcontractor will secure from each sub-subcontractor an affidavit
that certifies the sub-subcontractor’s current and continuing compliance with O.C.G.A.
§13-10-91 throughout the Contract Term. Any signed sub-subcontractor affidavit(s)
obtained in connection with this Contract shall be attached hereto as Attachment D.

VI. CORPORATE AUTHORITY

Contractor agrees to execute the Certificate of Corporate Authority, attached hereto as
Attachment E. The officials of the Contractor executing this Contract are duly and properly in
office and are fully authorized and empowered to execute the same for and on behalf of the
Contractor. Contractor warrants that it has all requisite power and authority to enter into and
perform its obligations under this Contract, and that the execution and delivery by the Contractor
of this Contract and the compliance by the Contractor with all of the provisions of this Contract
(i) is within the purposes, powers, and authority of the Contractor; (ii) has been done in full
compliance with applicable law and has been approved by the goveming body of the Contractor
and is legal and will not conflict with or constitute on the part of the Contractor a violation of or
a breach of or a default under any indenture, mortgage, security deed, pledge, note, lease, loan,
or installment sale agreement, contract, or other agreement or instrument to which the Contractor
is a party or by which the Contractor is otherwise subject or bound, or any license, judgment,
decree, law, statute, order, writ, injunction, demand, rule, or regulation of any court or
governmental agency or body having jurisdiction over the Contractor; and (iii) has been duly
authorized by all necessary action on the part of the Contractor. This Contract is the valid, legal,
binding and enforceable obligation of the Contractor.

VII. PERFORMANCE AND PAYMENT BONDS AND INSURANCE REQUIREMENTS

A. Within ten (10) days from the date of Notice of Award of this Coniract, the Contractor, as
principal, shall give a Contract performance bond, attached hereto as Attachment F and a
payment bond, attached hereto as Attachment G, each in the amount of 100% of contract
amount, for the use of all persons doing work or furnishing skills, tools, machinery, or
materials under or for the purpose of this Contract, in accordance with the applicable
provisions of Georgia state law, including but not limited to, O.C.G.A. §13-10-1 and §36-
01-21 et seq. The bonds shall be underwritten by a surety company licensed to write
bonds in the State of Georgia, listed in the most current U.S. Treasury Circular No. 570,
and which have a current A.M. Best rating of "A" (Excellent) with a Financial Size
Category of VII or better. The life of these bonds shall extend throughout the Contract
Term including a sixty (60) day maintenance period (where applicable) and a twelve-
month guarantee period after the completion of Work performed under this Contract.
The bonds shall issue on the forms provided by the County as part of this Contract.




It is further agreed between the parties hereto that if at any time after the execution of this
Contract and the surety bonds, the County shall deem the surety or sureties upon such
bonds to be unsatisfactory, or if, for any reason, such bonds cease to be adequate to cover
the performance of the Work, the Contractor shall, at its sole expense and within five (5)
days after the receipt of notice from the County to do so, furnish additional bond or bonds
in such form and amount and with such surety or sureties as shall be satisfactory to the
County.

The Contractor shall, without expense to the County, provide certificates of insurance,
and copies of signed insurance policies including declarations pages from companies that
are authorized to engage in the insurance business in the state of Georgia and are
otherwise acceptable to the County Finance Director or his/her designee, attached hereto
as Attachment H. Such insurance shall be placed with admitted insurers that maintain an
A.M. Best's rating of not less than A (Excellent) with a Financial Size Category of VII or
better with coverage forms acceptable to Contractor. The insurance described below
shall be maintained uninterrupted for the duration of the project, including any warranty
periods, and shall protect Contractor, and others as required by contract, for liabilities in
connection with work performed by or on behalf of Contractor, its agents,
representatives, employees or Contractors.

(1) Workers Compensation Insurance. Statutory workers compensation insurance
is to be provided in compliance with the requirements of Georgia law with
limits not less than the following:

Employer’s liability insurance by accident, each accident  $1,000,000
Employer’s liability insurance by disease, policy limit $1,000,000
Employer’s liability insurance by disease, each employee $1,000,000

(2) Commercial General Liability Insurance, Commercial general liability insurance
is to be provided with limits not less than the following:

$1,000,000 per occurrence for bodily injury and property damage liability
$1,000,000 personal and advertising injury liability

$2,000,000 general aggregate

$2,000,000 products-completed operations aggregate

$ 100,000 damage to rented premises (each occurrence)

$ 5,000 medical expense (any one person)

3) Umbrella or Excess Insurance. Umbrella or excess insurance is to be provided
with General Liability, Auto Liability and Employers Liability scheduled as
underlying policies with limits not less than the following:

$5,000,000 per occurrence
$5,000,000 aggregate
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(5)

Comprehensive Automobile Liability Insurance. Comprehensive automobile
liability insurance with form coverage is to be provided for all owned, non-owned
and hired vehicles with combined single limit of $1,000,000. Automobile liability
insurance shall be written on ISO Business Auto Coverage Form CA 0001 (1990
edition or later), or a substitute form providing equivalent coverage, and shall
cover liability for bodily injury and property damage arising from the use or
operation of any automobile, including those owned, hired or otherwise operated
or used by or on behalf of Contractor. The policy must include Broadened
Pollution Liability Endorsement CA9948 12 93.

Builder's Risk Insurance Coverage. The Contractor shall procure and maintain
Builders Risk Insurance on the entire work which provides “All-risk” form that
shall at least include insurance for physical loss or damage to the Work,
temporary buildings, falsework, and materials and equipment in transit, and shall
insure against at least the following perils or causes of loss: fire, lightning,
extended coverage, theft, vandalism, malicious mischief, earthquake, collapse,
debris removal, demolition occasioned by enforcement of Laws and Regulations,
water damage (other than caused by flood), and such other perils or causes of loss
as may be specifically required by Supplementary Conditions)} until Final
Completion and Acceptance of the Project. Such policy of insurance shall contain
at least the following sub-limits of insurance and deductibles:

Sub-limits:

Property in Transit $1,000,000

Property in Offsite Storage $1,000,000

Plans & Blueprints $25,000

Debris Removal 25% of Insured Physical Loss
Delay in Completion / Soft Cost TBD- Full Contract Value
Ordinance of Law (Increased Cost of $1,000,000

Construction)
Flood and Earthquake TBD - Full Contract Value
Deductibles:
Flood and Earthquake $25,000
Water Damage other than Flood $100,000
All other Perils $10,000

The County, its elected officials, officers, employees and agents, hereinafter referred to in
this article and in the article entitled “Certificates of Insurance” as “the County and its
officers” are to be named as additional insured on all policies of insurance except
worker’s compensation insurance with no cross suits exclusion. The County and its
officers shall be included as additional insureds under commercial general liability and
commercial umbrella insurance, for liabilities arising out of both the ongoing and
completed operations of Contractor. Such additional insured coverage shall be endorsed
to Contractor’s policy by attachment of ISO Additional Insured Endorsement forms CG
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20 10 10 01 {ongoing operations) and CG 20 37 10 01 (products-completed operations),
or form(s) providing equivalent coverage.

All coverages required of the Contractor will be primary over any insurance or self-
insurance program carried by the County.

If the Contractor is a joint venture involving two (2) or more entities, then each
independent entity will satisfy the limits and coverages specified here or the joint venture
will be a named insured under each respective policy specified.

In addition to procuring and maintaining commercial general liability insurance,
automobile liability and commercial umbrella insurance, for the Contract Term,
Contractor shall continue to procure and maintain the products-completed operations
liability insurance coverage and commercial umbrella insurance after the Work is
substantially complete for the entire Contract Term or for the applicable five-year
statutory limitation, whichever is greater. For such period of time, all terms and
conditions of such coverage shall remain unchanged, including the limits specified herein
and the requirement to provide the County with coverage as an additional insured.

Contractor agrees to waive all rights of subrogation and other rights of recovery against
the County and its officers and shall cause each Subcontractor to waive all rights of
subrogation for all coverage.

Failure of the County to demand such certificate or other evidence of full compliance
with these insurance requirements or failure of the County to identify a deficiency from
evidence provided will not be construed as a waiver of the Contractor’s obligation to
maintain such coverage.

Contractor understands and agrees that the purchase of insurance in no way limits the
liability of the Contractor.

VIIl. CERTIFICATES OF INSURANCE

Certificates shall state that the policy or policies shall not expire, be cancelled or altered
without at least sixty (60) days prior written notice to the County. Policies and
Certificates of Insurance listing the County and its officers as additional insureds (except
for workers’ compensation insurance) shall conform to all terms and conditions
(including coverage of the indemnification and hold harmless agreement) contained in
this Contract.

The Contractor agrees to name the County and its officers as additional insured on the
commercial general liability insurance, using the [SO Additional Insured Endorsement
forms CG20101001 (ongoing operations) and CG20371001 (products-completed
operations) forms, or form(s) providing equivalent coverage.



C. Certificates of Insurance must contain the policy number, policy limits, and policy
expiration date of all policies issued in accordance with this Contract; the location and
operations to which the insurance applies. Certificates must be provided annually for the
duration of the project. If applicable, a specific statement must be included that blasting
coverage is included to the extent such risk is present; that Contractor’s protective
coverage applies to any Subcontractor’s operations; and Contractor’s contractual ljability
insurance coverage applies to any Subcontractor.

D. This insurance for the County as the additional insured shall be as broad as the coverage
provided for the named-insured Contractor. It shall apply as primary insurance before
any other insurance or self-insurance, including any deductible, non-contributory, and
waiver of subrogation provided to the County as the additional insured.

E. The Contractor shall be wholly responsible for securing certificates of insurance coverage
as set forth above from all Subcontractors who are engaged in the Work.

F. If the County shall so request, the Contractor will furnish the County for its inspection
and approval such policies of insurance with all endorsements, or confirmed specimens
thereof certified by the insurance company to be true and correct copies.

G. Contractor shall be responsible and have the financial wherewithal to cover any
deductibles or retentions included on the certificate of insurance.

H. Such certificates should be sent to the County and must identify the “Certificate Holder”
as follows:

DeKalb County, Georgia

Director of Purchasing & Contracting
The Maloof Center

1300 Commerce Drive, 2™ Floor
Decatur, Georgia 30030

[.  Copies of Required Insurance policies with Declarations Page(s) shall be attached hereto as
Attachment H.

IX. ATTACHMENTS

A. This Contract includes the following Attachments all of which are incorporated herein by
reference:

Attachment A, General Requirements, GR-1 through GR-46.
Attachment B, Contractor’s Affidavit.

Attachment C, Subcontractor’s Affidavit(s).
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Attachment D, Sub-subcontractor’s Affidavit(s).

Attachment E, Certificate of Corporate Authority or Joint Venture Certificates
Attachment F, Performance Bond and Accompanying Power of Attorney

Attachment G, Payment Bond and Accompanying Power of Attorney

Attachment H, Copies of Required Insurance policies with Declarations Page(s)
Attachment I, Code of Ethics

In addition to the foregoing, the Bid Document Package dated October 14. 2016, the

original of which is maintained in the County’s Department of Purchasing and
Contracting, forms an essential part of this Contract as if fully set out herein,

[SIGNATURES APPEAR ON NEXT PAGE]



IN WITNESS WHEREOF, the parties hereto have set their hands and caused their seals

to be affixed hereupon in four (4) counterparts, each to be considered as an original by their

authorized representatives.

NAME OF CONTRACTOR DEKALB COUNTY, GEORGIA
By: by Dir.(SEAL)
Signature (SEAL) LEE MAY
Interim Chief Executive Officer
DeKalb County, Georgia
Name (Typed or Printed)
Date
Title
Federal Tax [.D. Number
Date
ATTEST: ATTEST:
Signature BARBARA H. SANDERS, CCC
Clerk of the Chief Executive Officer
and Board of Commissioners of
Name (Typed or Printed DeKalb County, Georgia
Title
APPROVED AS TO SUBSTANCE: APPROVED AS TO FORM:
DeKalb County
Department Director County Attorney Signature
County Attorney Name
(Typed or Printed)
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ATTACHMENT A

GENERAL REQUIREMENTS

INDEX TO GENERAL REQUIREMENTS

Section Title

GR-1 Definitions of Terms......cccoveviiriiniinniescnencsece e
GR-2 Prior Use BY County ......ccconveviiriviniiniiinnecsinecrnnnesseennenens
GR-3 Contractor’s Obligations.........ccoceeceroreniercccnrirccrnirnecesiinne
GR-4 Authority of the County.......cocoeieeiniccie e
GR-5 Changes in the Work and Change Orders........ccoocerervcercrcncencae
GR-6 Time for Completion ........ccveeiniiiniinemiomsisieseene
GR-7 Schedules, Reports, and Records.........cccccevvevrverinvvaniesnsiainenen.
GR-8 County’s Right to Suspend or Terminate Work .......................
GR-9 Final InSPection .........cccoceovvicenminnee e cene e
GR-10 Warranties, Guarantees and Correction of Work .....................
GR-11 Contractor’s Personnel and Independent Contractor Status.....
GR-12 SUbCONErACHNE ...ovveeceiirtetee et s sma e
GR-13 ASSIENIMENES..ccveiiiiiiiniisinnieirrinississreieti st esnens
GR-14 Indemnification and Hold Harmless........ovvvvunienerneiiorenennen,
GR-15 Royalties and Patents.........cc.cceevveerveiervennrrrenreencessnssnsessisesnans
GR-16 Laws and Regulations........ccccevveeeriercenneriiccceer e sercrenernens
GR-17 Permits and Inspection Fees ..........cccoveviininiiinnnecncnicnenccnnnnn.
GR-18 Land and Rights-0of-Way .......cccoreevmcnnccnnnnecnnccnes
GR-19 Protection of Work, Property, and Persons .......cccocceceviccreecnnnn.
GR-20 Prohibited INterests........c.ccvvvrvienniinniinvnniineiiieeimessen
GR-21 First Source Jobs Ordinance..........cc.cocoeeeevecnenecnnricricnecnenns
GR-22 Foreign Corporations..........cccovveeciinnennniccnounnnienenos
GR-23 Specification and Drawings..........cccoeveiniennencrenn e
GR-24 Contractor’s Submittals ..........ccoovinirninmnnininiinienin.
GR-25 As-Built Drawings ......c..coccoceierennrininiencenereeercersercerse e
GR-26 Examination of Work by Contractor ..........cccccocccvvvnnivcnncnnnnne
GR-27 Inspection and Testing of Materials ......c..cccoeeiinccinninnccnnnne
GR-28 InSpection Of WOrK .......ccoevvcveerinmivininiinencnniennenisnrsnsorassssons
GR-29 Requests for Substitutions .........c.coceevercnvnenencerccrencreeneenn
GR-30 Rejections of Work and Materials.........coccccevvievcinininnnicnnnnnns
GR-31 Materials, Services, and Facilities ........cccoceveveviiercrecneeeennee.
GR-32 Utilities During Construction ........ceevienncnsimioieisminornis
GR-33 Temporary Heat and Air Conditioning..........cccooeverercrcrrennne
GR-34 Maintenance Manual ..........ccccoocviiiiniiccininne e
GR-35 Weather Conditions .........cceveveninieresenmnmenssssnismeniiomones
GR-36 Lines, Grades, and Measurements.........c.ccoeceeeveereeeerrineerereeenns
GR-37 Cleaning Up ...ttt e
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Section Title

GR-38 Barricades ..ottt st e
GR-39 No Third-Party Beneficiary...........coocooviiiiiiiiiininnnn.
GR-40 SeVErabIILY .ottt
GR-41 INtETPretation. ... .cocoviereeieinieeecseerte s e s e rtereaeer e ceae e erae s
GR-42 Prior Contracts; Conflict in Documents..........................
GR-43 Entire AGreement........ouviiireieneareeanerieieiineaienaanaenas
GR-44 COUNLEIPATES.....ecureeceeriansiaesireeseestrrerreratnesaeasaseasseesnssessasssaesresas
GR-45 VEIUE.....conniiieriieetreertessiess e setrresaesata e seesasesssasenssesbasssassbeons
GR-46 Right to Audit........oooiiiiii e



GR-1. DEFINITIONS OF TERMS

The section captions contained in this Contract are for convenience only and do not in
any way limit or amplify any term or provision hereof. The use of the terms "hereof"
"hereunder” and "herein" shall refer to this Contract as a whole, inclusive of the Attachments,
except when noted otherwise. The use of the masculine or neuter genders herein shall include
the masculine, feminine and neuter genders and the singular form shall include the plural when
the context so requires. The following terms shall have the meanings indicated:

“Addendum” or “Addenda” shall mean written or graphic instruments issued prior to the
execution of the Contract, which modify or interpret the Work, or the Invitation to Bid by
additions, deletions, clarifications, or corrections.

“Bid” shall mean the offer of the Bidder submitted on the prescribed form setting forth the
price(s) for the Work to be performed.

“Bid Document Package” shall consist of documents entitled as follows:
Acknowledgement of Contractor, Advertisement for Bids, Instructions to Bidders, Addenda,
Business License, Utility Systems Contractor’s License, Utility Manager’s Certificate, Utility
Foreman’s Certificate, General Contractor’s License, Bidder’s Lump Sum Cost, Bidder’s Unit
Price, First Source Jobs Ordinance Acknowledgment, LSBE Program Information Sheet with
LSBE Exhibits, Certificate of Corporate Bidder, Certificate of Authority/Joint Venture, Bidder’s
Affidavit of Compliance with O.C.G.A.13-10-91, Reference and Release Form, Preferred
Employee Tracking Form, Subcontractor Tracking Form, Bid Bond and Power of Attorney,
Public Works Construction Affidavit and Oath of Successful Bidder, Technical Specifications,
and Drawings.

“Bidder” shall mean any person, firm, or corporation submitting a Bid for the Work.

“Bonds” shall mean bid, performance, and payment bonds and other instruments of
security, furnished by the Contractor and his surety in accordance with the Contract.

“Change Order” includes the term “amendment” and shall mean a written order authorizing
a change in the Work, if applicable, and an adjustment in the Contract Price, Contract Time or
Contract Term, as adopted and approved by the Contractor and the DeKalb County Governing
Authority, or the Chief Executive Officer, if exempted from Governing Authority adoption and
approval in accordance with the express terms of this Contract.

“Contract” or “Agreement” shall consist of the written Contract executed by the parties, all
attachments to the Contract, Change Orders, Field Orders, and the Bid Document Package. The
intent of these documents is for the Contractor to furnish all materials, appliances, tools, labor
and services of every kind necessary for the proper execution of the Work, and the terms and
conditions of payment therefore.

“Contract Price” shall mean the total monies payable to the Contractor under the terms and
conditions of the Contract.



“Contract Time” shall mean the number of days stated in the Contract for the completion of
the Work.

“Contract Term" shall mean the length of time the Contract shall remain in effect.
“Contractor” or “General Contractor” shall mean the individual, firm, joint venture or

corporation undertaking the execution of the Work as an independent contractor under the terms
of the Contract and acting through his or its agents or employees.

“County” shall mean DeKalb County, Georgia.
“Day(s)” shall mean calendar day(s).

“Drawings” shall mean the part of the Contract which shows, largely through graphical
presentation, the characteristics and scope of the Work to be performed and which have been
prepared or approved by the County. The Drawings are included in the Bid Document Package.

“Field Order” shall mean a written order issued by an authorized County official/employee
to the Contractor during construction effecting a change in the Work by authorizing an addition,
deletion, or revision in the Work within the general scope of the Work not involving an
adjustment in the Contract Price or a change to the Contract Time or Term. No Field Order
shall be valid or effective unless it is signed by the County employee(s) who has been authorized
in writing by the Chief Executive Officer or his/her designee to execute Field Orders.

“Notice of Award” shall mean a written notice of the acceptance of the Bid from the
County to the successful Bidder.

“Notice to Proceed™ shall mean a written communication issued by the County authorizing
the Contractor to proceed with the Work and establishing the date of commencement of the
Work. The effective date of the Notice to Proceed shall be the date set forth on the Notice to
Proceed.

“Proiect” shall mean the undertaking to be performed as provided in the Contract.
“Shall” is mandatory; “may” is permissive.
“Specifications™ or “Technical Specifications” shall mean a part of the Contract consisting

of written descriptions of a technical nature regarding materials, equipment, construction
systems, standards, and workmanship specified for this Project.

“Subcontractor” shall mean any person, firm, or corporation having a direct contract with
the Contractor or with any other Subcontractor for the performance of a part of the Work.

“Submittals™ shall mean all shop drawings, diagrams, illustrations, brochures, schedules,
samples, and other data which are prepared by the Contractor, a Subcontractor, manufacturer,



Supplier, or distributor, which illustrate how specific portions of the Work shall be fabricated or
installed.

“Substantial Completion™ or “Substantial Completion of the Work™ shall mean that date
determined by the County when the construction of the Project or an expressly stipulated part
thereof is sufficiently completed, in accordance with the Contract, so that the Project or
stipulated part can be fully utilized for the purposes for which it is intended.

£33

Superintendent” shall mean the Contractor’s authorized on-the-job representative
designated in writing by the Contractor prior to commencement of any work.

“Supplier” shall mean any person, supplier, or organization who furnishes materials or
equipment for the Work, including that fabricated to a special design, but who does not perform
labor at the site.

“Work” shall have the meaning assigned to that term in the article in the Contract entitled
Scope of Work.”

GR-2. PRIOR USE BY COUNTY

Prior to completion of the Work, the County may take over operation and/or use of the
Project or portions thereof. Such prior use of facilities by the County shall not be deemed as
acceptance of any Work or relieve the Contractor from any of the requirements of the Contract.

GR-3. CONTRACTOR’S OBLIGATIONS

The Contractor shall, in good workmanlike manner, do and perform all work and furnish
all supplies and materials, machinery, equipment, facilities, and all things necessary or proper to
perform and complete all the Work within the time herein specified and in accordance with the
provisions of this Contract, the Specifications, the Drawings, and any and all supplemental
drawings pertaining to the Work. Contractor shall furnish, erect, maintain, and remove such
construction, plants, and such temporary works as may be required. Contractor alone shall be
responsible for the safety, efficiency, and adequacy of its plant, appliances, and methods, and for
any damage which may result from their failure or their improper construction, maintenance, or
operation. The Contractor shall observe, comply with, and be subject to all terms, conditions,
requirements and limitations imposed by the Contract and local ordinances, and state and federal
laws; and shall do, carry on, and complete the entire Work.

GR-4. AUTHORITY OF THE COUNTY

A. The Contractor shall perform all of the Work under the general direction, and to
the entire satisfaction, approval, and acceptance of the County. The County shall
decide all questions relating to measurements of quantities, the character and
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acceptability of the Work performed, and as to whether the rate of progress is
such that the Work will be completed within the time limit of the Contract. All
questions as to the meaning of the Drawings and the Specifications will be
decided by the County.

The approval of the County of any materials, plant, equipment, Drawings, or of
any other items executed, or proposed by the Contractor, shall be construed only
to constitute an approval of general design. Such approval shall not relieve the
Contractor from the performance of the Work in accordance with the Contract, or
from any duty, obligations, performance guarantee, or other liability imposed
upon him by the provisions of the Contract.

Whenever in this Contract, the words “directed,” “required,” “permitted,”
“ordered,” or words of like import are used, it shall be understood that the
direction, requirement, permission, or order of the County is intended, and similar
words, “approved,” “acceptable,” “satisfactory,” or words of like import shall
mean approved by, acceptable to, or satisfactory to the County.

GR-5. CHANGES IN THE WORK., FIELD ORDERS, AND CHANGE ORDERS

A.

All changes, alterations, or instructions in regard to any feature of the Work that
differ from the Drawings and Specifications must be approved in writing by Field
Order or Change Order in all cases. No verbal instruction or order will be
regarded as a basis for a claim for extra compensation or time.

If a minor change in the Work is found to be necessary due to actual field
conditions, the Contractor shall submit detailed drawings and written notification
of the problems necessitating such departure for approval by the County before
making the change. If the Contractor fails to make such request, no excuse will
be entertained thereafter for Contractor’s failure to carry out the Work in the
required manner and to provide required guarantees, warranties, and Bonds, and
Contractor shall not be entitled to any change in the Contract Price, Contract Time
or the Contract Term.

The County may at any time, by issuing a Field Order, make changes in the
details of the Work. The Contractor shall proceed with the performance of any
changes in the Work so ordered by the County unless such Field Order entitles the
Contractor to a change in Contract Price, Time, and/or Term, in which event the
Contractor shall give the County written notice thereof within fifteen (15) days
after the receipt of the ordered change, and the Contractor shall not execute such
changes until it receives an executed Change Order from the County. No extra
cost or extension of time shall be allowed unless approved by the County and
authorized by execution of a Change Order.
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The County may at any time order changes within the scope of the Work without
invalidating the Contract.

No claims for extra cost or time will be considered based on an escalation of
prices throughout the Contract Term. The value of any work covered by a
Change Order or of any claim for increase or decrease in the Contract Price shall
be determined by one of the following methods in the order of precedence listed
below.

(1) Unit prices previously approved.
(2) An agreed lump sum.

3) The actual cost for labor, direct overhead, materials, supplies, equipment,
and other services necessary to complete the changed Work. In addition,
there shall be added an amount agreed upon but not to exceed fifteen
percent (15%) of the actual cost of such work to cover the cost of general
overhead and profit.

The parties’ execution of any Change Order constitutes a final settlement of all
matters relating to the change in the Work which is the subject of the Change
Order, including, but not limited to, all direct or indirect costs associated with
such change and any and all adjustment to the Contract Price and the construction
schedule. In the event a Change Order increases the Contract Price, Contractor
must include the Work covered by such Change Orders in requests for payment as
if such Work were originally part of the Contract.

GR-6. TIME FOR COMPLETION

A,

The Contractor understands and agrees that the date of the beginning of Work,
rate of progress, and time for completion of the Work are essential conditions of
this Contract.

The Contractor agrees that the Work shall be executed regularly, diligently, and
uninterrupted at such rate of progress as will insure its full completion thereof
within the Contract Time. It is expressly understood and agreed, by and between
the Contractor and the County, that the time for the completion of the Work
described herein is a reasonable time for the completion of the same, taking into
consideration the average climate range and usual industrial conditions prevailing
in this locality.

If extraordinary adverse weather conditions are the basis for a claim for additional
time, such claim shall be supported by the attachment of records of the National
Oceanic and Atmospheric Administration showing meaningful variances from
historic trends thereby substantiating the fact that weather conditions were



abnormal for the period of time, could not have been reasonably anticipated and
had an adverse effect on the scheduled construction activities. The Contractor
shall be entitled to an extension of the Contract Time only for extraordinary
adverse weather conditions that unavoidably delay activities scheduled at that
time, and then only for the number of days of delay which are due solely to such
extraordinary adverse weather conditions. The Contractor is not entitled to any
costs associated with extraordinary adverse weather conditions.

The County shall not be liable to the Contractor or any Subcontractor for claims
or damages of any nature caused by or arising out of delays, regardless of cause.
The sole remedy against the County for delays shall be the allowance of
additional time for completion of the Work, the amount of which shall be based
on actual and unavoidable delay.

GR-7. SCHEDULES, REPORTS. AND RECORDS

A

The Contractor shall submit to the County such schedule of quantities and costs,
progress schedules, payrolls, reports, estimates, records, and other data as the
County may request concerning the Work performed or to be performed. The
Contractor shall also submit a schedule of payments that he anticipates earning
during the course of the Work.

That Contractor shall coordinate and hold a meeting with its major Subcontractors
and the County to discuss the Project schedule. Such meeting shall be held prior
to Commencement of the Work under this Contract, but in no event later than ten
(10) days after execution of this Contract by all parties. At that meeting, the
Contractor shall present a draft Project schedule, and the Contractor and its
Subcontractors shall, in collaboration with the County, assist in the preparation of
a detailed and specific construction schedule. The Contractor shall be responsible
for preparing and updating such schedule, which shall be complete in all respects
and shall, when approved by the County, become the Construction Schedule and
be automatically incorporated into the Contract and shall not be changed without
the prior written consent of the County. The Construction Schedule shall not
exceed the Contract Time, shall be revised and updated at appropriate intervals as
required by the conditions of the Work and Project, shall be related to the entire
Project to the extent required by the Contract, shall utilize Critical Path Method
(CPM) software that is compatible with County software, and shall provide for
expeditious and practicable execution of the Work. The Construction Schedule
shall be cost-loaded.

The Construction Schedule shall, in such detail as the County may require, show
the order in which Contractor will carry on the Work, including dates on which
the various parts of the Work will start, and the estimated date of completion of
each part. It shall also depict all requisite shop drawing submittals and approvals,
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manufacturing, fabrication, the installation of materials, supplies and equipment,
testing, start-up, and training.

The Contractor shall prepare and keep current, for the County’s approval, a
schedule of submittals which is coordinated with the Construction Schedule and
allows the County reasonable time to review submittals. The Contractor shall
perform the Work in general accordance with the most recent schedules submitted
to the County.

In the event the County determines that the performance of the Work has not
progressed or reached the level of completion required by the Contract, the
County will have the right to order the Contractor to take corrective measures
necessary to expedite the progress of construction, including, without limitation,
(1) working additional shifts or overtime; (2) supplying additional manpower,
equipment, and facilities; and (3) other similar measures (hereinafier referred to
collectively as “Extraordinary Measures”). Such Extraordinary Measures must
continue until the progress of the Work complies with the stage of completion
required by the Contract and the Construction Schedule. The County’s right to
require Extraordinary Measures is solely for the purpose of ensuring the
Contractor’s compliance with the Construction Schedule. The Contractor is not
entitled to an adjustment in the Contract Price for undertaking Extraordinary
Measures required by the County. The County may exercise the rights furnished
the County under or pursuant to this paragraph as frequently as the County deems
necessary to ensure that the Contractor’s performance of the Work will comply
with the completion date set forth in the Contract as the Contract Time.

GR-8. COUNTY’S RIGHT TO SUSPEND OR TERMINATE WORK

A.

Termination for Convenience. County may, for its own convenience and at its
sole option, without cause and without prejudice to any other right or remedy of
County, elect to terminate the Contract by delivering to the Contractor, at the
address listed in the Notices article of this Contract, a written notice of
termination specifying the effective date of termination. Such notice shall be
delivered to Contractor at least thirty (30) days prior to the effective date of
termination.

Termination for Default. If the Contractor is adjudged bankrupt or insolvent, or if
he makes a general assignment for the benefit of his creditors, or if a trustee or
receiver is appointed for the Contractor or for any of his property, or if he files a
petition to take advantage of any debtor’s act or to reorganize under the
bankruptcy or applicable laws, or if he fails to supply sufficient skilled workers or
suitable materials or equipment, make payments to Subcontractors or for labor,
materials or equipment, or if he disregards laws, ordinances, rules, regulations or
orders of any public body having jurisdiction of the Work, or if he otherwise
violates any provision of the Contract, then the County may, without prejudice to



any other right or remedy, and after giving the Contractor and his surety a
maximum of seven (7) days from delivery of a written notice, declare the Contract
in default and terminate this Contract. In that event, the County may take
possession of the Project and of all materials, equipment, tools, construction
equipment and machinery thereon owned by the Contractor. The County may
cause the Work to be completed and corrected by whatever method it deems
expedient. If called upon by the County to finish the Work, the Contractor’s
surety shall promptly do so. In any case, the Contractor and its surety shall be
liable to the County for any and all damages and costs incurred by the County as a
result of any default by the Contractor, including without limitation all costs of
completion or correction of the Work, liquidated damages, attorneys’ fees, expert
fees, and other costs of dispute resolution. Termination of this Contract pursuant
to this paragraph may result in disqualification of the Contractor from bidding on
future County contracts for a period of time not to exceed five (5) years.

C. If Contractor’s services are terminated by the County pursuant to paragraph A or
B in this General Requirement, the termination will not affect any rights or
remedies of the County then existing or which may thereafter accrue against
Contractor or its surety. Any retention or payment of moneys due Contractor by
County will not release Contractor from liability. If it is determined that the
Contractor was not in default or that the failure to perform is excusable, a
termination for default will be considered to have been a termination for the
convenience of the County, and the rights and obligations of the parties shall be
governed accordingly.

D. In case of termination of this Contract before completion of the Work, Contractor
will be paid only for materials and equipment accepted by the County and the
portion of the Work satisfactorily performed through the effective date of
termination as determined by the County.

E. Except as otherwise provided in this General Requirement, neither party shall be
entitled to recover lost profits, special, consequential or punitive damages,
attorney’s fees or costs from the other party to this Contract for any reason
whatsoever.

F. The parties” obligations pursuant to this General Requirement shall survive any
Acceptance of Work, or expiration or termination of this Contract.

GR-9. FINAL INSPECTION

Upon notice from the Contractor that the Work is completed, the County shall make a final
inspection of the Work, and shall notify the Contractor of all instances where the Work fails to
comply with the Drawings and Specifications, as well as any defects the County may discover.
At no cost to the County, the Contractor shall immediately make such alterations as are



necessary to bring the Work into compliance with the Contract, the Drawings, and

Specifications.

GR-10. WARRANTIES, GUARANTEES AND CORRECTION OF WORK

A,

The Contractor warrants to the County that materials and equipment fumished
under the Contract will be new and of good quality, unless otherwise required or
permitted by the Contract; that the Work will be free from defects not inherent in
the quality required or permitted; and that the Work will conform to the
requirements of the Contract. Work not conforming to these requirements,
including substitutions not properly approved and authorized, is considered
defective. The County, in its sole discretion, may exclude from the Contractor's
warranty; remedies for damage or defect which the County determines were
caused by abuse; modifications not executed by the Contractor; improper or
insufficient maintenance; improper operation; and normal wear and tear and
normal usage.

Upon the completion of the Work, and as a condition of final payment, the
Contractor shall guarantee in writing that all Work has been accomplished in
conformance with the Contract. If required by the County, the Contractor shall
also furnish additional satisfactory evidence as to the kind and quality of materials
and equipment.

The Contractor shall promptly, and in no event later than 48 hours after receiving
written demand from the County, remedy any error, omission, defect, or non-
compliance in the Work discovered by the County during construction or at any
time thereafter until one year after the final completion of the Work. Nothing
herein shall be deemed to shorten any statutory period of limitation otherwise
applicable to any legal action by the County against the Contractor.

Contractor shall pay for any damage caused by any omission or defect in the
Work, including without limitation, any damage to other improvements or
facilities. In the event that the Contractor should fail to timely make repairs,
adjustments, or other remedy that may be made necessary by such defects, the
County may do so, and charge the Contractor the cost thereby incurred.

All warranties and guaranties shall extend for the greatest of one (1) full year
commencing on the dates of Substantial Completion of the Project or such longer
period of time as is required by the Contract. The one (1) year period shall be
extended with respect to portions of the Work first performed after Substantial
Completion for a period of one (1) year after the actual performance of the Work.
If any defect or deviation should exist, develop, be discovered or appear within
such one (1) year period, the Contractor, at it sole cost and expense and
immediately upon demand, shall fully and completely repair, correct, and
eliminate such defect. The foregoing warranties and guarantees are cumulative of
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and in addition to, and not restrictive of or in lieu of, any and all other warranties
and guarantees provided for or required by law. No one or more of the warranties
contained herein shall be deemed to alter or limit any other. The Performance
Bond shall remain in full force and effect throughout the applicable guarantee
period set forth in this paragraph.

F. Neither the final payment nor any provision of the Contract, nor partial or entire
occupancy or use of the Work by the County, shall constitute an acceptance of
any part of the Work that is not in accordance with the Contract or relieve the
Contractor of liability for incomplete or faulty materials or workmanship.

G. All manufacturer warranties and guarantees shall be delivered to the County prior
to Substantial Completion and such delivery shall be a condition precedent to the
issuance of the Certificate of Substantial Completion. Before final payment, the
Contractor shall assign and transfer to the County all guarantees, warranties and
agreements from all contractors, Subcontractors, vendors, Suppliers, or
manufacturers regarding their performance, quality of workmanship or quality of
materials supplied in connection with the Work. The Contractor represents and
warrants that all such guarantees, warranties and agreements will be freely
assignable to the County, and that upon final completion of the Work, all such
guarantees, warranties and agreements shall be in place and enforceable by the
County in accordance with their terms. Contractor’s obligations pursuant to this
General Requirement shall survive any acceptance of Work, or termination or
expiration of this Contract.

GR-11. CONTRACTOR’S PERSONNEL AND INDEPENDENT CONTRACTOR
STATUS

A, The Contractor will supervise and direct the Work, including the Work of all
Subcontractors. Contractor will be solely responsible for the means, methods,
techniques, sequences, and procedures of construction. An experienced
Superintendent and necessary assistants competent to supervise the particular
types of work involved shall be assigned to the Project by the Contractor, and
shall be available at all times when work is in progress. The name of the
Superintendent shall be submitted with qualifications of same prior to the start of
the Work. If approved by the County, the Superintendent so named by the
Contractor shall be employed by the Contractor and shall have served in a
supervisory capacity on at least one Project of like description and size performed
by the Contractor during the previous twelve months. Under no circumstances
shall an employee of any Subcontractor serve as the Superintendent, unless
approved by the County prior to being named Superintendent.  The
Superintendent shall represent the Contractor, and all directions given to the
Superintendent shall be as binding as if given to the Contractor. Important
communications shall be confirmed in writing. Other communications shall be
similarly confirmed on written request in each case.



The Contractor shall not change key members of its staff without the prior
consent of the County, unless such staff members prove to be unsatisfactory to the
Contractor and cease to be in its employ. If the Contractor intends to change a
key staff member (defined as certain full-time personnel stationed at the site
including Project Manager, Superintendent, Project Engineer, Assistant Project
Manager, Assistant Superintendent, or Assistant Project Engineer) it shall give the
County written notice at least fifteen (15) days prior to the intended change. The
written notice shall include a description of qualifications for the new proposed
key staff member. The County shall have the right to approve or disapprove the
proposed key staff member.

Only persons skilled in the type of work which they are to perform shall be
employed. The Contractor shall, at all times, maintain discipline and good order
among his employees, and shall not employ any unfit person or persons or anyone
unskilled in the work assigned him.

The relationship between the County and the Contractor shall be that of owner
and independent contractor. Other than the consideration set forth herein, the
Contractor, its officers, agents, servants, employees, and any Subcontractors shall
not be entitled to any County employee benefits including, but not limited to
social security, insurance, paid annual leave, sick leave, worker's compensation,
free parking or retirement benefits. All services provided by Contractor shall be
by employees of Contractor or its Subcontractors and subject to supervision by
Contractor. No officer or employee of Contractor or any Subcontractor shall be
deemed an officer or employee of the County. Personnel policies, tax
responsibilities, social security payments, health insurance, employee benefits and
other administrative policies, procedures or requirements applicable to the Work
or services rendered under this Contract shall be those of the Contractor, not the
County.

GR-12. SUBCONTRACTING

A.

The Contractor understands and agrees that it shall be a breach of this Contract to
subcontract any portion of the Work on this Project unless

1. The Work and the Subcontractor proposed to perform it have been
declared in the Bid to the Contract; or

2. The Contractor shall have obtained advance written approval from the
County.

The Contractor further understands and agrees that any work on this Project,

which the Contractor secures in violation of this General Requirement, shall be
deemed a donation from the Contractor for which the County shall not be
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obligated to pay. Nothing contained in this Contract shall create any contractual
relation between any Subcontractor and the County. Upon request, Contractor
shall provide the County with copies of each of its contract(s) and amendments
with each Subcontractor.

Nothing contained in this Contract shall create, nor be interpreted to create
privity, or any other relationship whatsoever, between the County and any person,
or entity or than Contractor.

GR-13. ASSIGNMENTS

The Contractor agrees it shall not sublet, assign, transfer, pledge, convey, sell, or
otherwise dispose of the whole or any part of this Contract or his right, title, or interest therein to
any person, firm, or corporation without the previous written consent of the County. If the
County consents to any such assignment or transfer, then the Contractor binds itself, its partners,
successors and assigns to all covenants of this Contract.

GR-14. INDEMNIFICATION AND HOLD HARMLESS

A.

The Contractor shall be responsible from the execution date or from the time of
the beginning of the Work, whichever shall be the earlier, for all injury or damage
of any kind resulting from the Work, to persons or property, including employees
and property of the County. The Contractor shall exonerate, indemnify, and save
harmless the County, its elected officials, officers, employees, agents and
servants, hereinafter collectively referred to in this General Requirement as “the
County Indemnitees,” from and against all claims or actions based upon or arising
out of any damage or injury (including without limitation any injury or death to
persons and any damage to property) caused by or sustained in connection with
the performance of this Contract or by conditions created thereby or arising out of
or any way connected with Work performed under this Contract, as well as all
expenses incidental to the defense of any such claims, litigation, and actions.
Furthermore, Contractor shall assume and pay for, without cost to the County
Indemnitees, the defense of any and all claims, litigation, and actions suffered
through any act or omission of the Contractor, or any Subcontractor, or anyone
directly or indirectly employed by or under the supervision of any of them.
Notwithstanding any language or provision in this Contract, Contractor shall not
be required to indemnify any County Indemnitee against claims, actions, or
expenses based upon or arising out of the County Indemnitee’s sole negligence.

As between the County Indemnitees and the Contractor as the other party, the
Contractor shall assume responsibility and liability for any damage, loss, or
injury, including death, of any kind or nature whatever to person or property,
resulting from any kind of claim made by Contractor’s employees, agents,
vendors, Suppliers or Subcontractors caused by or resulting from the performance
of Work under this Contract, or caused by or resulting from any error, omission,
or the negligent or intentional act of the Contractor, vendors, Suppliers, or



Subcontractors, or any of their officers, agents, servants, or employees. The
Contractor shall defend, indemnify, and hold harmless the County Indemnitees
from and against any and all claims, loss, damage, charge, or expense to which
they or any of them may be put or subjected by reason of any such damage, loss,
or injury.

The Contractor expressly agrees to provide a full and complete defense against
any claims brought or actions filed against the County Indemnitees, where such
claim or action involves, in whole or in part, the subject of the indemnity
contained in this Contract, whether such claims or actions are rightfully or
wrongfully brought or filed. The County has the sole discretion to choose the
counsel who will provide the defense.

No provision of this Contract and nothing herein shall be construed as creating
any individual or personal liability on the part of any elected official, officer,
employee, agent or servant of the County, nor shall the Contract be construed as
giving any rights or benefits hereunder to anyone other than the parties to this
Contract.

The parties agree that Contractor shall be liable for all fines or civil penalties,
which may be imposed by any local, federal or state department or regulatory
agency that are a result of Contractor’s performance of the Work under this
Contract. Contractor shall pay the costs of contesting any such fines. The parties’
obligations pursuant to this General Requirement shall survive any acceptance of
Work, or termination or expiration of this Contract.

GR-15. ROYALTIES AND PATENTS

The Contractor shall hold and save the County and its elected officials, officers, agents,
servants, and employees harmless from liability of any nature or kind, including cost and
expenses for, or on account of, any patented or unpatented invention, process, article, or
appliance manufactured or used in the performance of the Contract, including its use by the
County, unless otherwise specifically stipulated in the Contract.

GR-16. LAWS AND REGULATIONS

A.

The Contractor’s attention is directed to the fact that all applicable federal, state,
and County laws, municipal ordinances, and the rules and regulations of all
authorities having jurisdiction over construction of the Project shall apply to the
Contract throughout, and they will be deemed to be included in the Contract the
same as though herein written out in full. The Contractor shall keep itself and its
employees and Subcontractors fully informed of all laws, ordinances, and
regulations in any manner affecting those engaged or employed in the Work or
the materials used in the Work or in any way affecting the conduct of the Work
and of all orders and decrees of bodies or tribunals having any jurisdiction or
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authority over same. If Contractor discovers any discrepancy or inconsistency in
this Contract or in the Drawings or Specifications in relation to any such law,
regulation, ordinance, order, or decree, Contractor shall promptly report the same,
in writing, to the County. Contractor shall at all times observe and comply with
all such laws, ordinances, and regulations, and shall protect and indemnify the
County and its agents against any all damages and claims arising out of any
violation of such law, ordinance, regulation, order, or decree, whether by
Contractor or its employees or Subcontractors.

Contractor shall not discriminate against any person in its operations, activities or
performance of Work under this Contract. Contractor shall affirmatively comply
with all applicable provisions of federal, state and local equal employment laws
and shall not engage in or commit any discriminatory practice against any person
based on race, age, religion, color, gender, national origin, physical or mental
disability, or political affiliation. Contractor shall maintain a Drug Free
Workplace.

GR-17. PERMITS AND INSPECTION FEES

A

Permits shall be secured by the Contractor, and inspections will be required, but
the County will not charge the Contractor for permits and inspections obtained
from the County. The Contractor shall secure and pay for any permits and
inspection fees required by any other governmental entity or agency.

Prior to execution of this Contract, Contractor shall provide the County with a
copy of its current, valid business license. If Contractor is not a Georgia
corporation, Contractor shall submit a certificate of authority to transact business
in the state of Georgia and a copy of their valid business license issued by their
home jurisdiction. Contractor shall provide the County with copies of all other
required licenses, certifications and permits for the Contractor and/or all of
Contractor’s employees, personnel, agents or Subcontractors performing services
that require licensure by the federal government, the State of Georgia, or the
County. Contractor hereby warrants and represents that at all times during the
Contract Term it shall maintain in good standing all required licenses,
certifications, and permits required under federal, state and local laws necessary
to perform the services required by this Contract.

GR-18. LAND AND RIGHTS-OF-WAY

Prior to entering on any land or right-of-way, the Contractor shall ascertain the
requirements of applicable permits or easements obtained by the County, and shall conduct his
work in accordance with requirements thereof, including the giving of notice. The Contractor
shall be fully responsible for performing work to the requirements of any permit or easement
granting entity, even though such requirements may exceed or be more stringent than that
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otherwise required by the Contract, and shall compensate the County fully for any loss or
expense arising from failure of the Contractor to perform as required by such entity. The
Contractor shall provide, at its own expense without liability to the County, any additional land
and access thereto that the Contractor may desire for temporary construction facilities, or for
storage of materials.

GR-19. PROTECTION OF WORK, PROPERTY., AND PERSONS

A

The Contractor is responsible for initiating, maintaining, and supervising all
safety precautions and programs in connection with the Work. Contractor shall
take all necessary precautions for the safety of, and will provide the necessary
protection to prevent damage, injury or loss to all employees on the Project and
other persons who may be affected thereby, all the Work and all materials or
equipment to be incorporated therein, whether in storage on or off the site, and
other property at the site or adjacent thereto, including trees, shrubs, lawns, lakes,
drainage ways, walks, pavements, roadways, structures, and utilities not
designated for removal, relocation or replacement in the course of construction.

The Contractor shall erect and maintain, as required by the conditions and
progress of the Work, all necessary warning safeguards for devices and the safety
and protection of the Work, the public and adjoining property.

If existing utilities or structures are indicated by the Contract, no warranty is made
as to the accuracy or completeness of such indication or the information provided
regarding such utilities or structures. The Contractor shall comply with all
applicable state law concerning the marking and location of existing utilities. The
Contractor shall, prior to commencing other on-site work, accurately locate above
and below ground utilities and structures, which may be affected by the Work,
using whatever means may be appropriate, and shall verify the nature and
condition of such utilities and structures. The Contractor shall mark the location
of existing utilities and structures, if they are not otherwise readily visible, with
flagging, stakes, barricades, or other suitable means, and shall preserve and
protect all utilities and structures not designated for removal, relocation, or
replacement in the course of construction. Contractor shall notify the County
promptly of discovery of any conflict between the Contract and any existing
facility.

All existing utilities, both public and private, including but not limited to, sewer,
gas, water, electrical, and telephone services, shall be protected and their
operation shall be maintained through the course of the Work. Any temporary
shutdown of an existing service shall be arranged between the Contractor and the
responsible agency. The Contractor shall assume full responsibility and hold the
County harmless from the result of any damage that may occur as a result of the
Contractor’s activities in this regard.

A-15



E. In emergencies affecting the safety of persons or the Work or property at the site
or adjacent thereto, or unanticipated conditions where delay would substantially
impact the time or cost of work, the Contractor, upon notification to the County,
shall act to prevent threatened damage, injury, or loss. Any claim for
compensation or extension of time by the Contractor due to such extra work shall
be submitted to the County within ten (10) days of the date of performing such
work or deviations in the manner prescribed for a Change Order.

GR-20. PROHIBITED INTERESTS

No official of the County who is authorized in such capacity and on behalf of the County
to negotiate, make, accept, or approve, or to take part in negotiating, making, accepting, or
approving any architectural, engineering, inspection, construction, or material supply contract, or
any subcontract in connection with the construction of the Project, shall become directly or
indirectly interested personally in this Contract or in any part hereof. No officer, employee,
architect, attorney, engineer, or inspector of or for the County who is authorized in such capacity
and on behalf of the County to exercise any legislative, executive, supervisory, or other similar
functions in connection with the construction of the Project, shall become directly or indirectly
interested personally in this Contract or in any part thereof, any material supply contract,
subcontract, insurance contract, or any other contract pertaining to the Project.

GR-21. FIRST SOURCE JOBS ORDINANCE

The Contractor is required to comply with the DeKalb County First Source Jobs
Ordinance, Code of DeKalb County as Revised 1988, section 2-231 e seq., and among other
things, is required to make a good faith effort to hire DeKalb County residents for at least fifty
percent 50% of all jobs created by an Eligible Project, as that term is defined in the First Source
Ordinance, using the First Source Registry.

GR-22. FOREIGN CORPORATIONS

In the event the Contractor is a foreign corporation, partnership, or sole proprietorship,
the Contractor hereby irrevocably appoints the Georgia Secretary of State as its agent for service
of all legal process for the purposes of this Contract only.

GR-23. SPECIFICATIONS AND DRAWINGS

A. The Specifications, the Drawings and the Contract shall be supplementary to each
other, and any material, workmanship, and/or service which may be in one, but
not called for in the others, shall be as binding as if indicated, called for, or
implied by all.
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Each section or type of work is described separately in the Technical
Specifications; however, should any item of material, equipment, work, or
combinations of such be required in one section, and not be described in that
section and a similar item described in another section, that description shall
apply regardless of the section under which it is described.

Any discrepancies found between the Drawings and Specifications and site
conditions, or any inconsistencies or ambiguities in the Drawings or
Specifications shall be immediately reported to the County, in writing, who shall
promptly correct such inconsistencies or ambiguities in writing. Work done by
the Contractor after his discovery of such discrepancies, inconsistencies, or
ambiguities shall be done at the Contractor’s risk.

Upon award of the Contract, the Contractor will be supplied, free of charge, up to
three complete sets of the Contract Drawings and Specifications. Any prints and
Specifications in excess of these shall be furnished at cost at the Contractor’s
expense.

The Contractor shall furnish, with reasonable promptness, all samples as directed
by the County for approval for conformance with the design concept of the
Project and for compliance with the information stated in the Contract. The Work
shall be in accordance with approved samples.

The County may, without changing the scope of the Work, furnish the Contractor
additional instructions and detail drawings, as necessary to carry out the Work
required by the Contract. The additional drawings and instructions thus supplied
will become a part of the Contract. The Contractor shall carry out the Work in
accordance with the additional detail drawings and instructions.

Attention is directed to the fact that the detailed Specifications and separate
sections may be written in short or abridged form. In regard to every section of
the Specifications and all parts thereof, mentioned therein, or indications on the
Drawings of articles, materials, operations, or methods, requires that the
Contractor:

(1)  Provide each item mentioned and indicated of a quality or subject to
qualifications noted;

(2). Perform according to conditions stated, each operation prescribed; and

(3) Provide therefore all necessary labor, equipment, and incidentals.

For convenience of reference and to facilitate the letting of contracts and
subcontracts, these Specifications are separated into titled sections. Such

separation shall not, however, operate to make the County an arbiter to establish
limits for the contracts between the Contractor and Subcontractors.
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Notwithstanding the appearance of such language in the various sections of the
Specifications as, “The Paving Contractor,” “The Grading Contractor,” etc., the
Contractor is responsible to the County for the entire Contract and the execution
of all Work referred to in the Contract.

GR-24. CONTRACTOR’S SUBMITTALS

A.

The Contractor shall submit all Submittals to the official or employee so
designated by the chief executive officer all Submittals as required under the
Specifications and in such time and manner that will allow at least ten (10) days
for the County’s review, pursuant to the Construction Schedule. No portion of the
Work shall commence until all Submittals relating to such portion have been
approved by the County.

The approved Drawings will be supplemented by such shop drawings as are
needed to adequately control the Work. Shop Drawings, product data, samples
and other Submittals are not parts of the Contract. The purpose of their submittal
is to demonstrate for those portions of the Work for which Submittals are required
by the Contract, the way by which the Contractor proposes to conform to the
information given and the design concept expressed in the Contract,
Informational Submittals, upon which a County employee, the Architect or
Engineer, if retained by the County in connection with the Project, is not expected
to take responsive action, may be so identified in the Contract. Submittals which
are not required by the Contract may be returned by the County without action.
The approval of a Submittal shall not authorize any deviation from or alteration of
the Drawings or Specifications absent a Change Order or Field Order.

Shop drawings to be furnished by the Contractor for any structure shall consist of
such detailed drawings as may be required for the execution of the Work.

Drawings for false work, centering, and form work may also be required per the
Specifications and in such cases shall be likewise subjected to approval unless
approval is waived.

The County’s review will be within reasonable promptness as to cause no delay in
the Work. Approval of the Contractor’s Submittals does not relieve the
Contractor of any responsibility for accuracy of dimensions and details or from
otherwise ensuring that the Work complies with the requirements of the Contract.
It is mutually agreed that the Contractor shall be responsible for agreement and
conformity of Submittals with the Drawings and Specifications. The County will
review and approve or take other appropriate action upon the Contractor's
Submittals such as shop drawings, product data and samples, but only for the
limited purpose of checking for conformance with information given and the
design concept expressed in the Contract. Review of submittals is not conducted
for the purpose of determining the accuracy and completeness of details such as
dimensions and quantities, or for substantiating instructions for installation or



performance of equipment or systems, all of which remain the responsibility of
the Contractor as required by the Contract. The County’s review shall not
constitute approval of safety precautions or of any construction means, methods,
techniques, sequences or procedures. The County’s approval of a specific item
shall not indicate approval of an assembly of which the item is a component.

It is the responsibility of the Contractor to check all Submittals before same are
submitted to the County for approval. Submittals which have not been checked
and approved by the Contractor will not be reviewed by the County.

Submittals shall be submitted only by the Contractor who shall indicate by a
signed stamp on the drawings that he has checked the Submittals and that the
work shown on them is in accordance with Contract requirements and has been
checked for dimensions and relationship with work of all other trades involved.
Under no conditions shall Submittals be accepted from anyone other than the
Contractor.

The Contractor shall furnish the County with at least six copies of all Submittals
for approval. Two finally approved copies will be retumed to the Contractor for
his use. The Contract Price shall include the cost of furnishing all Submittals and
the Contractor will be allowed no extra compensation for such drawings.

The approval of such Submittals shall not relieve the Contractor from
responsibility for deviations from Drawings or the Specifications unless he has in
writing called attention to such deviations, and the County has approved the
changes or deviations in writing at the time of submission, nor shall it relieve him
from the responsibility for errors of any kind in Submittals. When the Contractor
does call such deviations to the attention of the County, he shall state in writing
whether or not such deviations involve any extra cost. If this is not mentioned, it
will be assumed that no extra cost is involved for making the change.

The Contractor shall prepare and maintain a log of all Submittals which includes,
at a minimum, the submittal number, revision number, description, responsible
company, proposed submittal date, date actually submitted, date approved, any
comments received, approval status, and resubmittal information. The log shall
be updated at least on a monthly basis and made available to the County for
review upon request.

GR-25. AS-BUILT DRAWINGS

The Contractor shall maintain a red-lined set of drawings on site during the progress of
the Work, indicating any Field Orders, Change Orders and the location of the portion of the
Work or equipment actually installed. The Contractor shall, upon completion of the Work,
furnish a marked set of reproducible drawings indicating any field changes and the location of
Work as actually installed, if different from the requirements of the Contract, and deliver them to
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the County in hard copy as well as an electronic copy compatible with the County’s software and
hardware system.

GR-26. EXAMINATION OF WORK BY CONTRACTOR

It is understood and agreed that the Contractor has, by careful examination, satisfied
himself as to the nature and location of the Work, the configuration of the ground, the character,
quality, and quantity of the facilities needed preliminary to and during the prosecution of the
Work, the general and local conditions, and all other matters which can in any way affect the
Work or the cost thereof under this Contract.

GR-27. INSPECTION AND TESTING OF MATERIALS

Unless otherwise specifically provided for, the inspection and testing of materials and
finished articles to be incorporated in the Work as required by the Specifications shall be made
by the County, or bureaus, laboratories, or agencies selected by the County. The cost of such
inspection and testing shall be paid by the Contractor unless County agrees to pay the cost.
Materials and finished articles shall have passed the required tests prior to the incorporation of
such materials and finished articles in the Work. The County may require, and the Contractor
shall furnish if required to do so, certificates from manufacturers to the effect that the products or
materials furnished by them for use in the Work comply with the applicable specified
requirements for the materials or products being furnished.

GR-28. INSPECTION OF WORK

A. The Contractor shall, at all times, permit and facilitate inspection of the Work by
authorized representatives of the County and public authorities having jurisdiction
in connection with the Work of this Contract. The presence or observations of the
County or its representative at the site of the Work shall not be construed to, in
any manner, to relieve the Contractor of its responsibility for strict compliance
with the provisions of the Contract.

B. If the Drawings, Specifications, County’s instructions, laws, ordinances, or a
public authority require any work to be specially tested or approved, the
Contractor shall give the County timely notice of its readiness for observation or
inspection. If the inspection is by another authority, then the County shall be
advised of the date fixed for such inspection. Required certificates of inspection
shall be secured by the Contractor. Contractor, having secured all certificates of
inspection, will deliver same to the County upon completion. If any Work should
be covered up without approval or consent of the County, it shall, if required by
the County, be uncovered for examination at the Contractor’s expense. The
recovering of such Work after inspection shall be at Contractor’s expense.

C. Should any disagreement or difference arise as to the estimate, quantities, or

classifications or as to the meaning of the Drawings or Specifications, or any
point concerning the character, acceptability, and nature of the several kinds of
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work, any materials and construction thereof, the decisions of the County shall be
final and conclusive and binding upon all parties to the Contract.

If the County determines that portions of the Work require additional testing,
inspection or approval beyond the requirements of the Specifications, the County
will instruct the Contractor to make arrangements for such additional testing,
inspection or approval by an entity acceptable to the County, and the Contractor
shall give timely notice to the County of when and where tests and inspections are
to be made so that the County may be present for such procedures. Such costs,
except as provided below, shall be at the County’s expense.

If such procedures for testing or inspection reveal failure of the portions of the
Work to comply with requirements established by the Contract, all costs made
necessary by such failure including those of repeated procedures shall be at the
Contractor's expense.

Required certificates of testing, inspection or approval shall, unless otherwise
required by the Contract, be secured by the Contractor and promptly delivered to
the County or the Architect if one is retained by the County in connection with the
Project. Tests or inspections conducted, pursuant to the Contract, shall be made
promptly to avoid unreasonable delay in the Work.

GR-29. REQUESTS FOR SUBSTITUTIONS

A.

Requests for substitutions of proprietary products or of a particular manufacturer,
vendor, or Subcontractor must be accompanied by the following documentation:

(1)  Full explanation of the proposed substitution and submittal of all
supporting data including technical information, catalog cuts, warranties,
test results, installation instructions, operating procedures, and other like
information necessary for a complete evaluation of the substitution;

(2)  Reasons the substitution is advantageous or necessary, including benefits
to the County and the Work in the event the substitution is acceptable;

(3)  The adjustment, if any, in the Contract Price, in the event the substitution
is acceptable;

4 The adjustment, if any, in the Contract Term or Time and the construction
schedule in the event the substitution is acceptable;

(5)  An affidavit stating that (1) the proposed substitution conforms and meets
all the requirements of the pertinent Specifications and the requirements
shown on the Drawings and (2) the Contractor accepts the warranty and
correction obligations in connection with the proposed substitution as if
originally specified;
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(6)

(7

Proposals for substitutions must be submitted in triplicate to the County in
sufficient time to allow the County no less than ten (10) working days for
review; and

No substitutions will be considered or allowed without the Contractor's
submittal of complete substantiating data and information as stated
hereinbefore.

Substitutions and alternates may be rejected at the County’s discretion without
explanation and will be considered only under one or more of the following

conditions:

(I)  Required for compliance with interpretation of code requirements or
insurance regulations then existing;

2) Unavailability of specified products, through no fault of the Contractor; or

3) Subsequent information discloses inability or specified products to perform
properly or to fit in designated space;

4 Manufacturer/fabricator refuses to certify or guarantee performance of
specified product as required; and

(5) When in judgment of the County, that a substitution would be substantially

to the County’s best interests, in terms of costs, time, or other
considerations.

Whether or not any proposed substitution is accepted by the County, the Contractor
must reimburse the County for any fees charged by the Architect or other
consultants for evaluating each proposed substitute. By making requests for
substitutions based on the above, the Contractor;

(D

€5

€)

Represents and warrants that the Contractor has personally investigated
the proposed substitute product or Subcontractor and determined that it is
equal or superior in all respects to the product or Subcontractor previously
specified;

Represents and warrants that the Contractor will provide the same
warranty for the substituted product or for the workmanship of the
substituted Subcontractor, as applicable, that the Contractor would have
provided for the product or Subcontractor previously specified;

Certifies that the cost data presented, in the form of certified quotations

from Suppliers of both specified and proposed equipment is complete and
includes all related costs under this Contract, but excludes costs under
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separate contracts, and waives all claims for additional costs related to the
substitution which subsequently become apparent; and

(4)  Agrees that the Contractor will coordinate the installation of the accepted
substitution, making such changes as may be required for the Work to be
complete and in accordance with the Contract in all respects.

Contractor shall not propose an item for substitution unless it is equal to or
superior to the specified item or items in construction, efficiency, and utility. The
opinion of the County as to the equality or superiority of the item shall be final,
and no substitute material or article shall be purchased or installed without the
County’s written approval.

In case of a difference in price, the County shall receive all benefits of the
difference in cost involved in any substitution, when lower, and the Contract
altered by Change Order to credit the County with any savings to be obtained.
However, the County shall not be charged for any additional cost in the case of a
price increase.

GR-30. REJECTIONS OF WORK AND MATERIALS

A.

All Work that is defective or deviates from the Drawings or Specifications will be
rejected. All rejected Work shall be replaced immediately with other material,
equipment, or work which conforms with the Drawings and Specifications at no
additional cost to the County. If rejected Work is not removed within forty-eight
hours from the date of letter of notification, the County shall have the right and
authority to stop the Work immediately and/or to arrange for the removal of said
rejected Work at the cost and expense of the Contractor.

Inspection of the Work shall not relieve the Contractor of any of its obligations,
and defective Work shall be made good regardless of whether it has been
previously inspected by the County and accepted or estimated for payment. The
failure of the County to reject or condemn improper materials or workmanship
shall not be considered as a waiver of any defect that may be discovered later.

GR-31. MATERIALS, SERVICES, AND FACILITIES

A.

The Contractor shall at all times employ sufficient labor and equipment for
executing the Work to full completion in the manner and time specified. Failure
of the Contractor to provide adequate labor and equipment shall constitute a
default of the Contract. The labor and equipment to be used in the Work by the
Contractor shall be sufficient to meet the requirements of the Work and shall be
such as to produce a satisfactory quality of work in accordance with accepted
industry practices and within the Contract Time.
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Materials and equipment shall be so stored and handled as to insure the
preservation of their quality and fitness for the Work. Stored materials and
equipment to be incorporated in the Work shall be located so as to facilitate
prompt inspection. No product which has in any way become unfit for the
intended purpose shall be incorporated into the Work.

Manufactured articles, materials, and equipment shall be applied, installed,
connected, erected, cleaned, and conditioned as directed by the manufacturer.
Contractor shall promptly notify the County of any conflict between the
instructions of any manufacturer and the requirements of the Drawings or the
Specifications.

Materials, supplies, and equipment to be incorporated into the Work shall be new
and unused unless otherwise specifically stated in the Contract. The source of
supply for all such products shall be submitted to the County, together with
detailed descriptions thereof in the form of samples, shop drawings, tests, or other
means necessary to adequately describe the items proposed. Approval by the
County of a manufacturer or supplier shall not constitute the approval of
materials, supplies, or equipment obtained from such manufacturer or supplier if
they do not comply with the requirements of the Contract. If, after trial or
installation, it is found that sources of supply, even though previously approved
by the County, have not furnished products meeting the intent of the Contract, the
Contractor shall thereafter furnish products from other approved sources, and
shall remove completed Work incorporating products which do not meet Contract
requirements.

The Contractor shall confine operations to areas permitted by law, ordinances,
permits and the Contract, and shall not unreasonably encumber the site with
materials or equipment. The Contractor shall provide parking for all
construction vehicles only within the construction limits as indicated on the
drawings or make appropriate arrangements as permitted by law.

Only materials and equipment which are to be used directly in the Work may be
brought to and stored on the Project site by the Contractor. After equipment is no
longer required for the Work, it must be promptly removed from the Project site.
Protection of construction materials and equipment stored at the Project site from
weather, theft, damage, and all other adversity is the sole responsibility of the
Contractor.

The Contractor and any entity for which the Contractor is responsible must not
erect any sign on the Project site without the prior written consent of the County,
which may be withheld in the sole discretion of the County.

Contractor must ensure that the Work, at all times, is performed in a manner that

affords reasonable access, both vehicular and pedestrian, and for emergency
response to the site of the Work and all adjacent areas. The Work must be
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performed, to the fullest extent reasonably possible, in such a manner that public
areas adjacent to the site of the Work are free from debris, building materials and
equipment likely to cause hazardous conditions. Without limitation of any other
provision of the Contract, Contractor must use its best efforts to minimize any
interference with the occupancy or beneficial use of any areas and buildings
adjacent to the site of the Work, or the Project.

Without prior approval of the County, the Contractor shall not permit any worker
to use any existing facilities at the Project site, including, without limitation,
lavatories, toilets, entrances, and parking areas other than those designated by the
County for such use. Without limitation of any other provision of the Contract,
the Contractor shall use its best efforts to comply with all rules and regulations
promulgated by the County in connection with the use and occupancy of the
Project site, as amended from time to time. The Contractor shall immediately
notify the County in writing if during the performance of the Work, the
Contractor finds compliance with any portion of such rules and regulations to be
impracticable, setting forth the problems that may be caused by such compliance
and suggesting alternatives through which the results intended by such portions of
the rules and regulations can be achieved. The County may, in the County's sole
discretion, adopt such suggestions, develop new alternatives or require
compliance with the existing requirements of the rules and regulations. The
Contractor shall also comply with all insurance requirements applicable to the use
and occupancy of the Project site.

Unless otherwise provided in the Contract, Contractor shall provide and maintain
a suitable office on the site for its own use and for the use of representatives of the
County. Contractor shall furnish sufficient heat, artificial light, ventilation and
janitor’s service, and shall also provide a table or desk, plan rack and chairs, all
for the use of those visiting the job, in addition to such furnishings as he provides
for his own use. Temporary offices and other structures shall be located where
approved by the County, and shall be removed from the premises upon
completion of the Contract or earlier if so directed by the County.

Contractor may be required by the County, at the beginning of Work, to provide,
at the Project site, suitable and adequate temporary toilets and enclosure for use of
workers on the job, shall maintain same in sanitary condition, and shall remove
same at the completion of construction operations and/or when directed by the
County. Contractor shall not allow any sanitary nuisances to be committed in or
about the site and shall enforce sanitary regulations of local and state health
authorities.

The Contractor shall cooperate with the County in any required use of the
property and arrange for storage of materials on the Project site in such areas as
are mutually agreed upon. The Contractor shall allot suitable and proper space to
its Subcontractors for the storing of their materials and for the erection of their
sheds and tool houses. Should it be necessary at any time to move materials,
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sheds, or storage platforms, the Contractor shall, at its own expense move same as
and when directed by the County.

M. Unless otherwise instructed by the County, the Contractor shall repair and retum
to original condition all buildings, streets, curbs, sidewalks, utilities or other
facilities affected by the Contractor’s performance of the Work. The County’s
decisions in matters relating to aesthetic effect shall be final if consistent with the
intent of the Contract.

GR-32. UTILITIES DURING CONSTRUCTION

Contractor shall furnish all utilities and pay for all bills for utilities used during
construction. Utilities shall include electric power, fuel of any sort used for heating, etc.,
telephone services, cable and internet, if necessary, and water. Contractor shall provide all
temporary connections to utilities when not provided by the utility company or others at no
additional cost to the County. Contractor shall, if required by the County, install and maintain at
his own expense, a job telephone and communications equipment necessary for the execution of
the Work for the Contract Time.

GR-33. TEMPORARY HEAT AND AIR CONDITIONING

The Contractor shall provide, at his own expense, temporary heat or air conditioning, as
necessary, to protect all Work and materials against injury from heat, dampness or cold. Fuel,
equipment and method of heating and cooling shall be satisfactory to the County and shall not
present a fire hazard. Contractor shall comply with the requirements in the Specifications for
specific temperatures to be maintained.

GR-34. MAINTENANCE MANUAL

Contractor shall, prior to completion of Contract, deliver to the County two (2) copies of
a manual, assembled, indexed, and bound, for the County’s guidance, full details for care and
maintenance of visible surfaces and of equipment included in Contract. Contractor shail, for this
manual, obtain from Subcontractors literature of manufacturers relating to equipment, including
motors; also furnish cuts, wiring diagrams, instruction sheets and other information pertaining to
same that will be useful to the County in over-all operation and maintenance. Where the above-
described manuals and data are called for under separate sections of the Specifications, they are
to be included in the manual described in this General Requirement,

GR-35. WEATHER CONDITIONS

The Contractor will be required to protect all work and materials against damage or
injury from the weather. If, in the opinion of the County, any work or materials shall have been
damaged or injured by reason of failure to protect such, all such materials or work shall be
removed and replaced at the expense of the Contractor.
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GR-36. LINES, GRADES, AND MEASUREMENTS

A.

Such stakes and markings as the County may set for either its or the Contractor’s
guidance shall be preserved by the Contractor. Failure to protect such stakes or
markings may, at the County’s discretion, shall result in the Contractor being
charged for their replacement.

The Contractor must exercise proper care and caution to verify the grades and
figures furnished by or on behalf of the County before proceeding with the Work,
and shall be responsible for any damage or defective work caused by its failure to
exercise such care and caution. Contractor shall promptly notify the County of
any errors or discrepancies it may discover in order that the proper corrections
may be made.

Before ordering materials or doing work, the Contractor shall measure and verify
the dimensions and locations of all existing structures, substrata, and features that
affect the Work and shall be responsible for the correctness of same. No
consideration will be given any claim based on the differences between the actual
dimensions and those indicated on the Drawings. Contractor shall promptly
notify the County of any difference which may be found, and shall obtain
direction from the County before proceeding with the affected Work.

GR-37. CLEANING UP

A.

The Contractor shall at all times, keep the premises free from accumulation of
waste materials or rubbish caused by Contractor’s employees or work. Upon
completion of the Work, the Contractor shall remove all his plants, tools,
materials, and other articles from the property of the County.

If the Contractor fails to clean up, as provided in the Contract, the County may do
so, and the cost thereof shall be charged to the Contractor. Contractor shall
ensure that neither it, its Subcontractors, nor their employees or agents bring any
hazardous materials or other materials/waste regulated by state, federal or local
law, which are not commonly used in the construction process or which are not
listed in any Specifications for the Project onto the Project site without first
obtaining the County's advance written approval. Contractor agrees to ensure that
any hazardous materials/waste or other materials/waste regulated by state, federal
or local law that Contractor, its Subcontractors or their employees or agents, bring
onto or generate at the Project Site are handled in accordance with all applicable
laws.

The Contractor shall pay all required material disposal fees and shall dispose of
all materials in accordance with all applicable laws and regulations. The
Contractor shall be responsible for all costs associated with improper disposal of
materials, including any clean-up costs, fines or penalties, whether levied against
the Contractor or the County.
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D. In addition to removing rubbish on a periodic basis and leaving the building
broom clean, the Contractor shall clean all tile and glass; replace broken glass;
remove stains, paint spots, and dirt from all Work; clean and polish all plumbing
fixtures and equipment; and remove all temporary protection items. To the
maximum extent reasonably possible, the Contractor shall keep the interior of the
building free of combustible materials as the Work progresses.

E. The Contractor shall maintain and keep clean at all times the immediate approach
to the Project site, including the roads abutting the Project site.

GR-38. BARRICADES

A. Contractor shall provide barricades and protective barriers around excavations, so
that the public is adequately warned of such hazards. Lanterns shall remain
lighted from sundown to sunrise and at all other times when the labor forces are
not on the job site.

B. Delivery of construction materials and equipment shall be only to locations
approved by the County.

GR-39. NO THIRD-PARTY BENEFICIARY

Except as expressly and specifically set forth herein, this Contract shall not be deemed to
provide any third-party with any remedy, claim, right of action, or other right.

GR-40. SEVERABILITY

If any provision of this Contract or the application thereof to any person or circumstarce
shall to any extent be held invalid, then the remainder of this Contract or the application of such
provision to persons or circumstances, other than those as to which it is held invalid, shall not be
affected thereby, and each provision of this Contract shall be valid and enforced to the fullest
extent permitted by law.

GR-41. INTERPRETATION

The laws of the State of Georgia shall govern the construction of this Contract without
regard for conflicts of laws. Should any provision of this Contract require judicial interpretation,
it is agreed that the court interpreting or construing the same shall not apply a presumption that
the terms hereof shall be more strictly construed against one party, by reason of the rule of
construction, that a document is to be construed more strictly against the party who itself or
through its agent prepared same; it being agreed that the agents of all parties have participated in
the preparation hereof, and all parties have had an adequate opportunity to consult with legal
counsel. In interpreting this Contract in its entirety, the printed provisions of this Contract, and
any additions written or typed hereon, shall be given equal weight, and there shall be no
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inference by operation of law or otherwise; that any provision of this Contract shall be construed
against either party hereto.

GR-42. PRIOR CONTRACTS: CONFLICT IN DOCUMENTS

The Contractor may in no case claim a waiver of any specification requirements on the
basis of previous approval of material or workmanship on other jobs of like nature or on the
basis of what might be considered “standard” for material or workmanship in any particular
location. The Contract for this Project shail govern the Work. If any portion of the Contract
shall be in conflict with any other portion, the various documents comprising the Contract shall
govem in the following order of precedence: Contract, Change Orders or modifications issued
after execution of the Contract; the General Requirements of the Contract; the Specifications; the
Drawings, as between schedules and information given on the Drawings, the schedules shall
govern; as between figures given on Drawings and the scaled measurements, the figures shall
govern; as between large-scale Drawings and small-scale Drawings, the larger scale shall
govern; and detailed Drawings shall govern over general Drawings; and the Bid Document
Package.

GR-43. ENTIRE AGREEMENT

This Contract constitutes the sole contract between the County and the Contractor. The
terms, conditions, and requirements of this Contract may not be modified, except by Change
Order or Field Order. No verbal agreement or conversation with any officer, agent, or employee
of the County, either before or after the execution of the Contract, shall affect or modify any of
the terms or obligations herein contained. No representations, oral or written, shall be binding on
the parties unless expressly incorporated herein. No Change Order or Field Order shall be
enforceable unless approved by official action of the County as provided by law or in this
Contract.

GR-44. COUNTERPARTS

This Contract may be executed in several counterparts, each of which shall be deemed an
original, and all such counterparts together shall constitute one and the same Contract.

GR-45. VENUE

The courts of DeKalb County, Georgia shall have exclusive jurisdiction to try disputes
arising under or by virtue of this Contract.

GR-46. RIGHT TO AUDIT

The County shall have the right to audit all books and records, including electronic
records, relating or pertaining to this contract or agreement, including but not limited to all
financial and performance related records, property, and equipment purchased in whole or in part
with County funds and any documents or materials which support those records, kept under the
control of the Contractor, including but not limited to those kept by the Contractor’s employees,

A-29



agents, assigns, successors and subcontractors. The County also has the right to communicate
with Contractor’s employees related to the audited records.

The Contractor shall maintain such books and records, together with such supporting or
underlying documents and materials, for the duration of this contract and for seven (7) years after
termination or expiration, including any and all renewals thereof. The books and records,
together with supporting documents and materials shall be made available, upon request to the
County or its designee, during normal business hours at the Contractor’s office or place of
business. In the event that no such location is available, then the books, records, and supporting
documents shall be made available for audit at a time and location which is convenient for the
County.
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ATTACHMENT B
Contractor Affidavit under O.C.G.A. §13-10-91

By executing this affidavit, the undersigned Contractor verifies its compliance with
0.C.G.A. §13-10-91, stating affirmatively that the individual, firm or corporation which is
engaged in the physical performance of services on behalf of DEKALB COUNTY has
registered with, is authorized to use and uses the federal work authorization program commonly
known as E-Verify, or any subsequent replacement program, in accordance with the applicable
provisions and deadlines established in O.C.G.A. §13-10-91. Furthermore, the undersigned
Contractor will continue to use the federal work authorization program throughout the Contract
Term and the undersigned Contractor will contract for the physical performance of services in
satisfaction of such contract only with Subcontractors who present an affidavit to the
Contractor with the information required by O.C.G.A. §13-10-91. Contractor hereby attests
that its federal work authorization user identification number and date of authorization are as
follows:

Federal Work Authorization User Identification Number

Date of Authorization

Name of Contractor

DeKalb County Sanitation Administration Building Modifications
Name of Project

DeKalb County, GA
Name of Public Employer

[ hereby declare under penalty of perjury that the foregoing is true and correct.

Executed on ,20  in (city), (state).

By:
Signature of Authorized Officer or Agent

Printed Name and Title of Authorized Officer or Agent

Subscribed and Sworn before m on this the
day of , 20

NOTARY PUBLIC
My Commission Expires;




ATTACHMENT C
Subcontractor Affidavit under 0.C.G.A. § 13-10-91

By executing this affidavit, the undersigned Subcontractor verifies its compliance with O.C.G.A.
§ 13-10-91, stating affirmatively that the individual, firm or corporation which is engaged in the
physical performance of services under a contract with (insert name of
Contractor) on behalf of DEKALB COUNTY, GEORGIA has registered with, is authorized to use and
uses the federal work authorization program commonly known as E-Verify, or any subsequent
replacement program, in accordance with the applicable provisions and deadlines established in
0.C.G.A. § 13-10-91. Furthermore, the undersigned Subcontractor will continue to use the federal work
authorization program throughout the contract period and the undersigned subcontractor will contract
for the physical performance of services in satisfaction of such contract only with sub-subcontractors
who present an affidavit to the Subcontractor with the information required by O.C.G.A. § 13-10-91.
Additionally, the undersigned Subcontractor will forward notice of the receipt of an affidavit from a
sub-subcontractor to the Contractor within five business days of receipt. If the undersigned
Subcontractor receives notice that a sub-subcontractor has received an affidavit from any other
contracted sub-subcontractor, the undersigned Subcontractor must forward, within five business days of
receipt, a copy of the notice to the Contractor. Subcontractor hereby attests that its federal work
authorization user identification number and date of authorization are as follows:

Federal Work Authorization User Identification Number

Date of Authorization

Name of Subcontractor

DeKalb County Sanitation Administration Building Modifications
Name of Project

DeKalb County, GA
Name of Public Employer

I hereby declare under penalty of perjury that the foregoing is true and correct.

Executed on 5,20 _in {city), (state).

By:
Signature of Authorized Officer or Agent

Printed Name and Title of Authorized Officer or Agent

Subscribed and Sworn before me on this the
day of ,20 .

NOTARY PUBLIC
My Commission Expires:



ATTACHMENT D
Sub-subcontractor Affidavit under O.C.G.A. § 13-10-91

By executing this affidavit, the undersigned sub-subcontractor verifies its compliance with
0.C.G.A. § 13-10-91, stating affirmatively that the individual, firm or corporation which is engaged
in the physical performance of services under a contract for name
of subcontractor or sub-subcontractor with whom such sub-subcontractor has privity of contract)
and (name of Contractor) on behalf of DEKALB COUNTY,
GEORGIA has registered with, is authorized to use and uses the federal work authorization
program commonly known as E-Verify, or any subsequent replacement program, in accordance
with the applicable provisions and deadlines established in O.C.G.A. § 13-10-91. Furthermore, the
undersigned sub-subcontractor will continue to use the federal work authorization program
throughout the contract period and the undersigned sub-subcontractor will contract for the physical
performance of services in satisfaction of such contract only with sub-subcontractors who present
an affidavit to the sub-subcontractor with the information required by O.C.G.A. § 13-10-91(b). The
undersigned sub-subcontractor shall submit, at the time of such contract, this affidavit to
(name of Subcontractor or sub-subcontractor with whom such
sub-subcontractor has privity of contract). Additionally, the undersigned sub-subcontractor will
forward notice of the receipt of any affidavit from a sub-subcontractor to
(name of Subcontractor or sub-subcontractor with whom such sub-
subcontractor has privity of contract). Sub-subcontractor hereby attests that its federal work
authorization user identification number and date of authorization are as follows:

Federal Work Authorization User Identification Number

Date of Authorization

Name of Sub-subecontractor

DeKalb County Sanitation Administration Building Modifications
Name of Project

DeKalb County, GA
Name of Public Employer

I hereby declare under penalty of perjury that the foregoing is true and correct.

Executed on _,20 in (city),
By:
Signature of Authorized Officer or Agent

(state).

Printed Name and Title of Authorized Officer or Agent

Subscribed and Sworn before me on this the
day of .20 .

NOTARY PUBLIC
My Commission Expires:



ATTACHMENTE

DEKALB COUNTY, GEORGIA
CERTIFICATE OF CORPORATE AUTHORITY
(Choose Applicable Certificate)

I, , certify that I am Secretary of the corporation named
as Contractor herein, same being organized and incorporated to do business under the laws of the
State of ; that , who executed this Contract on behalf
of the Contractor was, then and there, ; and that said Contract was duly

signed by said officer for and in behalf of said corporation, pursuant to the authority of its
governing body and within the scope of its corporate powers.

I further certify that the names and addresses of the owners of all the outstanding stock of
said corporation as of this date are as follows:

This day of , 20

(Corporate Seal)

Secretary



ATTACHMENT E
DEKALB COUNTY, GEORGIA
CERTIFICATE OF AUTHORITY - JOINT VENTURE
(Separate Certificate to be submitted by each joint venture partner)

<\ certify that

1. Tam the ) of 2 (hereinafter “Venturer”);

2. Venturer is a partner and participant in the joint venture named as Contractor in that
certain Contract for Construction dated with DeKalb County, issued pursuant to
Invitation to Bid or Request for Proposal No. ;

3. Venturer is organized and incorporated to do business under the laws of the State of

4. , who executed this Contract on behalf of the Contractor
was, then and there, ; and

5. Said Contract was duly signed by said officer for and in behalf of said Venturer and the
Contractor pursuant to the authority of the governing body of each and within the scope
of its corporate powers.

6. 1 further certify that the names and addresses of the owners of all the outstanding stock or
ownership interest in Venturer as of this date are as follows:

This day of , 20
INSTRUCTIONS:

1.

2
K}

Name of secretary (if Venturer is a corporation), or Manager or CEO (if Venturer is a LLP) of
Venturer.,

Title of person executing Certification.

Name of joint venture partner.

MAKE COPIES OF THIS FORM AND SUBMIT A SEPARATE FORM FOR EACH JOINT VENTURE

PARTNER.



ATTACHMENT F
(Consisting of 3 pages)

PERFORMANCE BOND
KNOW ALL MEN BY THESE PRESENTS that [Insert
name of contractor] (hereinafter called the “Principal”) and [Insert name

of surety] (hereinafter called the “Surety”), are held and firmly bound unto
County (hereinafter called the “County”) and their successors and assigns, in the penal sum of
Dollars ($ ), lawful money of the
United States of America, for the payment of which the Principal and the Surety bind
themselves, their administrators, executors, successors, and assigns, jointly and severally, firmly
by these presents.

WHEREAS, the Principal has entered, or is about to enter, into a certain written contract
with the County, awarded by the DeKalb County Governing Authority on
which is incorporated herein by reference in its entirety (hereinafter called the “Contract™), for
the DeKalb County Trinity Parking Deck Restoration, more particularly described in the
Contract (hereinafter called the “Project™); and

NOW, THEREFORE, the conditions of this obligation are as follows, that if the
Principal shall fully and completely perform all the undertakings, covenants, terms, conditions,
warranties, and guarantees contained in the Contract, including all change orders, modifications,
amendments, changes, deletions, additions, and alterations thereto that may hereafier be made,
then this obligation shall be void; otherwise, it shall remain in full force and effect.

Whenever the Principal shall be, and declared by the County to be, in default under the
Contract, the Surety shall promptly remedy the default as follows:

1. Complete the Contract in accordance with the terms and conditions; or

2. Obtain a Bid or Bids for completing the Contract in accordance with its terms
and conditions, and upon determination by the Surety and the County of the
lowest responsible bidder, arrange for a contract between such bidder and County
and make available as the work progresses (even though there should be a default
or succession of defaults under the Contract or contracts of completion arranged
under this paragraph) sufficient funds to pay the cost of completion less the
balance of the contract price; but not exceeding, including other costs and
damages for which the Surety may be liable hereunder, the penal sum set forth in
the first paragraph hereof, as may be adjusted, and the Surety shall make available
and pay to the County the funds required by this Paragraph prior to the payment
of the County of the balance of the contract price, or any portion thereof. The
term “balance of the contract price,” as used in this paragraph, shall mean the total
amount payable by the County to the Contractor under the Contract, and any
amendments thereto, less the amount paid by the County to the Contractor; or, at
the option of the County; or



3. Allow County to complete the work and reimburse the County for all reasonable
costs incurred in completing the work.

In addition to performing as required in the above paragraphs, the Surety shall indemnify
and hold harmless the County from any and all losses, liability and damages, claims, judgments,
liens, costs, and fees of every description, including reasonable attorney’s fees, litigation costs
and expert witness fees, which the County may incur, sustain, or suffer by reason of the failure or
default on the part of the Principal in the performance of any or all of the terms, provisions, and
requirements of the Contract, including any and all amendments and modifications thereto, or
incurred by the County in making good any such failure to performance on the part of the
Principal.

The Surety shall commence performance of its obligations and undertakings under this
Bond promptly and without delay, after written notice from the County to the Surety.

The Surety hereby waives notice of any and all modifications, omissions, additions,
changes, alterations, extensions of time, changes in payment terms, and any other amendments in
or about the Contract, and agrees that the obligations undertaken by this bond shall not be
impaired in any manner by reason of any such modifications, omissions, additions, changes,
alterations, extensions of time, change in payment terms, and amendments.

The Surety hereby agrees that this Bond shall be deemed amended automatically and
immediately, without formal or separate amendments hereto, upon any amendment to the
Contract, so as to bind the Principal and Surety to the full and faithful performance of the
Contract as so amended or modified, and so as to increase the penal sum to the adjusted Contract
Price of the Contract.

The Surety’s obligations under this bond include all of the Contractor’s duties under the
Contract, including without limitation its maintenance and guarantee obligations.

No right of action shall accrue on this bond to or for the use of any person, entity, or
corporation other than the County and any other obligee named herein, or their executors,
administrators, successors or assigns.

This Bond is intended to comply with O.C.G.A. §36-91-70, and shall be interpreted so as
to comply with the minimum requirements thereof. However, in the event the express language
of this Bond extends protection to the County beyond that contemplated by O.C.G.A. §36-91-70,
or any other statutory law applicable to this Project, then the additional protection shall be
enforced in favor of the County, whether or not such protection is found in the applicable
statutes.

If any one or more of the provisions of this Bond are determined to be illegal or
unenforceable by a court of competent jurisdiction, all other provisions shall remain effective.

IN WITNESS WHEREOF the undersigned have caused this instrument to be executed and
their respective corporate seals to be affixed and attested by their duly authorized representatives
this day of , 20




PRINCIPAL

By: (SEAL)
Signature of Principal

Print Name and Title of Authorized Signer

Print Name of Principal Business

ATTEST:

Corporate Secretary
SURETY

By: (SEAL)
Signature of Surety (by Power of Attorney)

Print Name and Title of Authorized Signer

Print Name of Surety Business

WITNESS:

[Attach Original Power of Attorney]



ATTACHMENT G

(Consisting of 2 pages)

PAYMENT BOND
KNOW ALL MEN BY THESE PRESENTS that [Insert name of
contractor] (hereinafter called the “Principal™) and [Insert name of surety]
(hereinafter called the “Surety™), are held and firmly bound unto County,

(hereinafter called the “County™), its successors and assigns as obligee, in the penal sum of [fnsert
contract amount], lawful money of the United States of America, for the payment of which the Principal
and the Surety bind themselves, their administrators, executors, successors, and assigns, jointly and
severally, firmly by these presents.

WHEREAS, the Principal has entered, or is about to enter, into a certain written contract with the
County, awarded by the DeKalb County Governing Authority on [insert date of award]
which is incorporated herein by reference in its entirety (hereinafier called the “Contract™), for the
construction of a project known as DeKalb County Trinity Parking Deck Restoration, as more particularly
described in the Contract (hereinafter called the “Project™);

NOW, THEREFORE, the condition of this obligation is such that if the Principal shall promptly
make payment to all persons working on or supplying labor or materials under the Contract, and any
amendments thereto, with regard to labor or materials fumished and used in the Project, and with regard
to labor or materials furnished but not so used, then this obligation shall be void; but otherwise it shall
remain in full force and effect.

4, A “Claimant™ shall be defined herein as any Subcontractor, person, party, partnership,
corporation or other entity furnishing labor, services, or materials used, or reasonably
required for use, in the performance of the Contract, without regard to whether such
labor, services, or materials were sold, leased, or rented, and without regard to whether
such Claimant is or is not in privity of contract with the Principal or any Subcontractor
performing work on the Project, including, but not limited to, the following labor,
services, or materials: water, gas, power, light, heat, oil, gasoline, telephone service, or
rental of equipment directly applicable to the Contract.

5. In the event a Claimant files a claim against the County, or the property of the County,
and the Principal fails or refuses to satisfy or discharge it promptly, the Surety shall
satisfy or discharge the claim promptly upon written notice from the County, either by
bond or as otherwise provided in the Contract.

6. The Surety hereby waives notice of any and all modifications, omissions, additions,
changes, alterations, extensions of time, changes in payment terms, and any other
amendments in or about the Contract and agrees that the obligations undertaken by this
bond shall not be impaired in any manner by reason of any such modifications,
omissions, additions, changes, alternations, extensions of time, changes in payment
terms, and amendments,

7. The Surety hereby agrees that this Bond shall be deemed amended automatically and
immediately, without formal or separate amendments hereto, upon any amendment or
modification to the Contract, so as to bind the Principal and Surety, jointly and severally,
to the full payment of any Claimant under the Contract, as amended or modified,
provided only that the Surety shall not be liable for more than the penal sum of the Bond,
as specified in the first paragraph hereof.



8. This Bond is made for the use and benefit of all persons, firms, and corporations who or
which may furnish any materials or perform any labor for or on account of the
construction to be performed or supplied under the Contract, and any amendments
thereto, and they and each of them may sue hereon.

9. No action may be maintained on this Bond after one (1) year from the date the last
services, labor, or materials were provided under the Contract by the Claimant
prosecuting said action.

10. This Bond is intended to comply with O.C.G.A. §36-91-90, and shall be interpreted so as
to comply with the minimum requirements thereof. However, in the event the express
language of this Bond extends protection to the County beyond that contemplated by
O.C.G.A. §36-91-90, or any other statutory law applicable to this Project, then the
additional protection shall be enforced in favor of the County, whether or not such
protection is found in the applicable statutes.

IN WITNESS WHEREOF, the Principal and Surety have hereunto affixed their corporate seals

and caused this obligation to be signed by their duly authorized representatives this day of
,20 .

PRINCIPAL

By: {SEAL)

Signature of Principal

Print Name and Title of Authorized Signer

Print Name of Principal Business

ATTEST:

Corporate Secretary
SURETY

By: (SEAL)
Signature of Surety (by Power of Attorney)

Print Name and Title of Authorized Signer

Print Name of Surety Business

WITNESS:

[Attach Original Power of Attorney]



