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Department of Purchasing and Contracting 
Maloof Administration Building, 1300 Commerce Driveve, 2nd Floor, Decatur, Georgia  30030 

 
 
 

October 2, 2017 
 

REQUEST FOR PROPOSAL (RFP) No. 17-500456 
 

FOR 
  

SANITARY SEWER EVALUATION STUDY FOR ONGOING SEWER ASSESSMENT 
AND REHABILITATION PROGRAM (OSARP) 

 
DEKALB COUNTY, GEORGIA 

 
 

DeKalb County Government (the County) requests qualified individuals and firms with experience in 
performing assessments of wastewater collection and transmission systems to submit proposals for its 
Sanitary Sewer Evaluation Study for Ongoing Sewer Assessment and Rehabilitation Program 
(OSARP). 
 

I. INTRODUCTION 
 
A. General Information  

This Request for Proposal (RFP) for the Sanitary Sewer Evaluation Study for Ongoing Sewer 
Assessment and Rehabilitation Program (OSARP) invites Proposals from qualified Proposers 
according to the requirements set forth in this RFP, specifically the format and content guidelines 
in Section III. PROPOSAL FORMAT. The Proposals will be reviewed and evaluated using the 
evaluation process described in Section VI. AWARD OF CONTRACT.   
 
The work under this project includes field collection, delivery and reporting of the data collected 
during assessments for assigned study areas within the Wastewater Collection and Transmission 
System (WCTS) as related to the OSARP.  The primary focus of the project requires the Proposer 
to perform assessment of the WCTS utilizing the National Association of Sewer Service 
Companies (NASSCO) standardized Pipeline Assessment Certification Program (PACP) and 
Manhole Assessment and Certification Program (MACP) data collection techniques and 
preparation and delivery of databases and reports necessary to facilitate future rehabilitation 
recommendations.  The Proposer is advised that the County considers this project an assessment, 
data delivery and reporting study type project.  It is not the purpose or intent of the Work to find 
and fix defective assets under this Contract.  There may be instances where contractor may need 
to obtain underground access to pipes while performing sewer system assessments, as such, 
requests for Utility Contractor, Foreman, and Manager licenses are only to meet that end.  Field 
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work is expected to be performed in such a manner so as to minimize the effects of the study on 
private property.  The Proposer will be required to provide reports as indicated in Section II. 
STATEMENT OF WORK and EXHIBIT 1, TECHNICAL SPECIFICATIONS, SANITARY 
SEWER EVALUATION STUDY FOR ONGOING SEWER ASSESSMENT AND 
REHABILITATION PROGRAM (OSARP) 
 
Work is in GDOT right-of-way and DeKalb County right-of-ways and easements.  Permits and 
easements to be obtained by awarded firm. 
 

B. Background 
On December 20, 2011, the County reached a Clean Water Act settlement with the United States 
Environmental Protection Agency (EPA) and the Georgia Environmental Protection Division 
(EPD) in the form of a Consent Decree (CD). The CD requires the County to develop and 
implement effective capacity, management, operations, and maintenance (CMOM) programs for 
its wastewater collection system, including the OSARP.  As part of the OSARP requirements, 
condition assessments are to be performed on an ongoing basis within the WCTS, which comprises 
approximately 2,700 miles of sewer; 70,000 manholes; and 63 pump stations/force mains. 
 
Under the OSARP, DWM’s WCTS is divided into 171 areas for evaluation, ranking and 
prioritization.  These areas are designated as “Ranking Areas” for the purpose of this project.  The 
County has selected Ranking Areas, or portions thereof, for this project.  However, DWM may 
modify the order, delete or add Ranking Areas, or portions thereof, if doing so is in the best interest 
of the County.  The Contractor is cautioned not to assume that the linear footage shown will be 
assigned in its entirety for each Ranking Area identified.  Assignments will be made as-needed by 
the Program Manager upon review of ongoing studies and inspections performed by others in and 
around these Ranking Areas or as dictated by the County.  As such, the County and Program 
Manager reserve the right to assign work outside of the areas enumerated by the boundaries 
identified in the Statement of Work. 
 
The County is committed to working in close collaboration with the awarded firm throughout each 
part of the project to achieve the objectives for delivery of this component of the CD.  
 
C. The following Required Documents Checklist includes a list of attachments which must be 

completed and returned with Responder’s technical proposal: 
 
Required Documents Attachment 
Cost Proposal Form (1 copy, separate & sealed) A 
Proposal Cover Sheet B 
Contractor Reference and Release Form C 
Subcontractor Reference and Release Form 
(make additional copies as needed) D 

DeKalb First LSBE Information (Exhibits 1-2 and Mentor 
Protégé Initiative Form) E 

First Source Jobs Ordinance (Exhibits 1 – 2) F 
Contractor Affidavit G 
Subcontractor Affidavit H 
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Proposal Bond I 
Surety Letter  --------------- 
Professional Certifications and Licenses: 

NASSCO PACP 
NASSCO MACP  
Utility Contractor’s License 
Utility Foreman License 
Utility Manager License 

--------------- 

Exceptions to the Statement of Work, Technical 
Specifications, and Standard County Contract, if any --------------- 

 
D. The services shall commence within ten (10) calendar days after acknowledgement of receipt 

of written notice to proceed and shall be completed within 545 days. 
 

E. The County reserves the right to make one (1) award or multiple awards.   
 

II. STATEMENT OF WORK 
The awarded firm shall provide all labor, materials and equipment necessary to complete the 
Project as described and required herein and within Exhibit 1. Unless otherwise specified, the Firm 
shall furnish and assume full responsibility for materials, equipment, labor, transportation, 
equipment and machinery, tools, appliances, fuel, power, light, heat, water, sanitary facilities, 
temporary facilities and all other facilities and incidentals necessary for completion of the Project. 
 
The work includes sanitary sewer television inspection of approximately 1,500,000 linear feet of 
gravity sewer mains of various sizes and at various locations within the WCTS.  The work also 
includes the manhole condition assessment of approximately 6,500 sanitary sewer manholes at 
various locations within the WCTS. These locations are delineated in the attached Location Map, 
Exhibit 2. Location work orders/assignments for sanitary sewer television/sonar (CCTV/Sonar) 
and manhole condition assessment (MCA) will be made by the program manager as follows: 
 
The County has selected initial Ranking Areas for this project as listed below, however, DWM 
may modify the order, delete or add Ranking Areas if doing so is in the best interest of the County.  
The initial Ranking Areas selected and their respective distribution of gravity sewer pipe 
diameters, total estimated linear footage, and their respective total estimated number of manholes 
is represented below.  The Contractor will be provided with digital copies (ESRI shape file and/or 
geodatabase) of the GIS data maps.    
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*NIC = Not in Contract (Not in Scope) 
 

A. The Program Manager will specify the order and sequencing of the assessments at the project 
Notice to Proceed (NTP) Meeting.  Other schedule control and sequencing requirements 
include: 

1. Work will be completed according to the prioritized Ranking Areas sequence on the 
above table as established by the Program Manager for the sanitary sewers and 
manholes within the boundaries shown and per map provided as Exhibit 2 and Exhibit 
1. 
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2. The Contractor will be initially issued two (2) Ranking Areas by the DWM Program 
Manager.  Actual location, amount, and priority for completing the assigned Ranking 
Area will be at the direction of the Program Manager and will follow the above priority 
unless changed by the Program Manager. 

3. When a Ranking Areas is substantially completed by the Contractor (meaning 
additional work cannot be completed by a second crew in the Ranking Area without 
adversely affecting the work of the first crew) and verified substantially complete by 
the Program Manager, a new Ranking Area(s) will be issued to the Contractor.   

4. The Contract is for CCTV/Sonar and MCA for general areas.  As such, the Program 
Manager may assign work outside of the identified Ranking Areas as needed to satisfy 
the needs of DWM as they relate to sanitary sewer overflow (SSOs) inspection and 
Consent Decree (CD) compliance. 

5. The Ranking Area asset quantities identified for this project are approximate and 
represent the best available information at this time.  Quantities shown should not be 
interpreted as the actual linear footage of CCTV Inspections to be assigned for that 
area.  
 

B. The Firm shall perform work conforming to the most current Pipeline Assessment & 
Certification Program (PACP) for pipe inspections and the Manhole Assessment & 
Certification Program (MACP) as defined by the National Association of Sewer Service 
Companies (NASSCO) for all inspection and assessments as applicable and required of the 
Contract Documents. 
 

C. The Firm shall be responsible for the field and engineering work associated with the Project 
and shall coordinate the project activities daily with County and Program Management staff.  
In addition to the various daily, weekly and monthly reports listed below, the Engineer shall 
provide a final deliverable report for all data collected and a listing of all ancillary work 
accomplished under the Contract for each assigned area. All documents associated with the 
work shall be retained in accordance with the County’s Consent Decree. 

 
D. Work included as part of the studies includes all Work identified in Exhibit 1, Technical 

Specifications. The Work generally includes, but is not limited to, the following activities: 
1. Closed circuit NASSCO PACP television inspections (CCTV) for approximately 

1,500,000 linear feet of gravity sewer mains located within the designated/assigned 
study areas along with any activity required for access to an assigned asset; 

2. NASSCO MACP Manhole (MH) Condition Assessments (MCA) for approximately 
6,500 manholes located within the designated study areas along with any activity 
required for access to an assigned asset.  Level 2 MACP inspections will be required 
to include identification and coding of associated inflow/infiltration (I/I)sources and 
volumes; 

3. GPS Data Collection as required for found structures not mapped in the County’s GIS 
system and for structures and connectivity found in the field not as mapped in the 
County’s GIS system; 

4. Daily Coordination and Delivery of the following: 
a. Ensure that field crews are properly badged, vehicles properly marked, traffic 

plans for the scheduled work have been reviewed and approved where 
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applicable, any and all permits and notifications have been acquired and/or 
made, and crew coordination with Inspections staff has been accomplished 
prior to scheduling the work assignment;  

b. Provide a Daily Report of planned work activity type and location for County 
and Program management staff.  Coordinate with Inspections as required 
(CCTV, manhole raising, access, site restoration, etc.); 

c. Provide notification(s) for spills and other emergency action items as required 
of the Technical Specifications, Exhibit 1 and in compliance with the 
Contingency and Emergency Response Plan (CERP) of the Consent Decree; 

d. Coordinate solutions to field issues with County inspection and Program 
Management Staff; 

e. Mobile Mapping tracking for Community Outreach (door hangers, rights-of-
entry (ROE), problem ROE’s), CCTV segments completed, and MCA’s 
completed; 

f. QA/QC CCTV/MCA data quality and MACP/PACP coding accuracy; 
coordinate findings with field crews for corrective action. 

5. Weekly Coordination and Delivery of the Following: 
a. Deliver PACP and MACP data and associated videos/media files on a weekly 

basis in the format and quality required of the Technical Specifications; 
b. Provide an associated report of PACP CCTV data QA/QC (SCREAM© 

QA/QC tool provided by County); 
c. Provide an associated report of MACP MCA data QA/QC (SCREAM© QA/QC 

tool provided by County); 
d. Provide a Schedule for field work, reports including work completed for the 

week and work to be completed in the next two weeks; 
e. Provide Daily Production Reports of field work accomplished during the week 

tracked by asset ID; document MH Locates and Height Adjustment activity 
with photographs; 

f. Provide a report of recommended collection system emergency or urgent 
action(s) (immediate and future) the Firm considers necessary to prevent 
sanitary sewer overflows until such time as rehabilitation can be accomplished; 

g. Provide Requests for Information to the Program Manager and County for 
review and response to document recommendations and approvals for 
necessary field activities; 

h. Provide weekly production charts for each main task including CCTV and 
manhole condition assessments.  Production shall be tied to approved/scored 
data and provide indication of actual production against the Contractor’s 
baseline schedule on a weekly basis.  Predicted production for the remaining 
duration shall also be indicated. 

6. The Firm shall prepare submittal drawings, specifications, permit applications and 
supporting documentation to obtain all permits necessary to facilitate and complete the 
assessments.   

7. Cleaning of sewer mains. 
8. Easement access route building and easement access clearing. 
9. Exposing and raising manholes to facilitate assessment. 
10. Bypass pumping as required to perform inspection. 
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11. Asset (sewer main and manhole) locating, access construction and GPS data collection, 
where required. 

12. Erosion Control as required for access construction. 
13. External point repairs required to retrieve CCTV/Sonar and cleaning equipment that 

may become lodged in the sewer pipe. 
14. Site Restoration as a result of providing access to assets, including but not limited to 

removal and/or replacement pavement, hardscape & landscaping features. 
15. Coordination with DWM’s Community Outreach requirements which are meant to 

minimize impact to the citizens of DeKalb County. 
16. Coordination with work by others. 

 
E. Exhibit 1, Technical Specifications represents the minimum requirements for the Project and 

serves as a guide in developing the unit bid cost items and performance/control of the Work.   
If a conflict or difference exists between the requirements contained in the specified standards 
and practices and the requirements contained in the Technical Specifications, use the most 
stringent material or installation requirement for this Project.  The Firm is to notify the County 
and Program Manager of any such conflicts or differences prior to performing Work associated 
with items that may be in conflict.  

 
F. Project Coordination and Management 

1. The Firm shall provide Project coordination and management for all activities 
performed during the Assessment, data delivery and reporting activities. This includes 
management and monitoring of labor utilization, project schedule, and project budget 
on a regular basis. It shall be the ongoing responsibility of the Firm to adequately 
manage and adhere to the task budgets and to submit deliverables to the County on time 
and in accordance with the contract requirements. 

a. Monthly Progress Reports: The Firm shall prepare and submit monthly progress 
reports with applications for payment for the Work completed during the prior 
pay period.  The progress reports shall compare earned value to actual 
expenditures for the month and project duration. Progress reports shall include 
an updated schedule which will be reviewed by the County and Program 
Manager and discussed during monthly progress meetings. The status reports 
will also identify or forecast proposed modifications to the project scope. A 
monthly meeting to review the progress report shall be conducted with County 
and Program Manager at DWM’s Engineering and Construction Management’s 
office. 

b. Quality Management: The Proposer shall perform in-progress quality 
management reviews for PACP/MACP scoring, data and videos to ensure the 
project objectives are realized and the deliverables are acceptable.  

c. All schedules shall be prepared using scheduling software capable of delivering 
critical path method gantt charts.  The County prefers use of Microsoft Project 
for this project but may propose an alternate for approval.  

d. Schedules shall be submitted as electronic files (native and Adobe Acrobat PDF 
format) and hardcopy and shall be updated monthly to show progress. 

e. Prepare and submit baseline Schedule which shall include a detailed schedule 
for all activities. The County shall provide written approval of Milestone Dates 
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in the Design Schedule. The Schedule shall be based upon the schedule 
submitted with the proposer’s proposal, and shall include at a minimum: 

• Start date for each activity; 
• Finish date for each activity; 
• Major milestones; 
• Meeting and workshop dates; 
• Submittal dates including draft submission dates, County/Program 

Manager review periods, and final submission dates; 
• Identification of critical path; and float. 

i. The Schedule shall show the milestones and activities of the County, 
Program Manager, Subconsultants, Firm, and key Subcontractors 
necessary to meet County's completion requirements. 

ii. The baseline Design Schedule shall be reviewed and analyzed by the 
County and Program Manager. The Firm shall discuss with the County 
and Program Manager any review comments at the project kick-off 
meeting and shall provide revised baseline schedule based on agreed-to 
changes. 

iii. Schedule updates shall be made at least monthly and shall be submitted 
with each Cost Estimate submittal with the level of detail for each 
update reflecting the information then available. If an update indicates 
a previously submitted Schedule will not be met, The Firm shall provide 
a detailed corrective recovery plan of action to the Program Manager 
for review. 

f. Project Management Information System: 
i. Project Management Information System. The web-based project 

management information system (PMIS), Primavera Contract Manager, 
shall be used to facilitate collaboration and management of the Project.  
The PMIS will be hosted by the County and the Firm will be required 
to use the PMIS and follow established procedures and workflows for 
documenting, sharing, and control of Project information. At a 
minimum, the PMIS will facilitate the following: 
• Overall Project tracking and monitoring of key performance 

indicators; 
• Meeting and workshops agendas, presentations, meeting minutes, 

and notes; 
• Action items, issues, decision logs, and tracking; 
• Budget and schedule tracking; 
• Document submittals and transmittals including drawings (pdf 

format); 
• Quality management documentation including comments, 

responses, and confirmations; 
• Applications for Payment and monthly reports; 
• Templates and tools; 
• Project related communication 
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III. PROPOSAL FORMAT 
 

Responders are required to submit their proposals in the following format: 
  

A. Cost Proposal 
 
1. The cost proposal must be submitted in a separate, sealed envelope with the responder’s 

name and “Cost Proposal for RFP 17-500456 Sanitary Sewer Evaluation Study for 
Ongoing Sewer Assessment and Rehabilitation Program (OSARP)” on the outside of the 
envelope. 

 
2. The sealed envelope containing the cost proposal is requested to be included in the sealed 

package containing the technical proposal. 
 

3. DO NOT INCLUDE FEES OR COSTS IN ANY AREA OUTSIDE OF THIS COST 
PROPOSAL.  Including fees in any area outside of the Cost Proposal in its separate, sealed 
envelope shall result in Responder’s proposal being deemed non-responsive. 

 
4. Responders are required to submit their costs on Attachment A, Cost Proposal Form.  

Responder shall not alter the cost proposal form. 
a. Unit prices must be provided in accordance with the terms of Exhibit 1, TECHNICAL 

SPECIFICATIONS, SANITARY SEWER EVALUATION STUDY FOR ONGOING 
SEWER ASSESSMENT AND REHABILITATION PROGRAM (OSARP), Section  
01025 Measurement and Payment. 

b. Contractor agrees that allowances are for the sole use of the Owner to cover 
unanticipated costs for additional related work.   

c. The Proposer shall cause work covered by these allowances to be performed for such 
amounts as estimated by the Proposer and agreed upon and directed by the Owner. 

d. Proposer shall include unit prices for assessment services. 
e. Proposer shall provide sum of all line items, including allowances and enter in ‘Total 

Cost’ line. 
f. Quantities provided are estimated and based upon the best available information.  

Payment will be for actual work performed. 
 
B. Technical Proposal 

DO NOT INCLUDE ANY COSTS OF ANY KIND IN THE TECHNICAL PROPOSAL. 
 

1. Technical Proposals must be submitted in a sealed envelope(s) or box(es) with the 
responder’s name and “RFP 17-500456 Sanitary Sewer Evaluation Study for Ongoing 
Sewer Assessment and Rehabilitation Program (OSARP)” on the outside of each envelope 
or box.   

 
2. Responder shall complete Attachment B, Proposal Cover Sheet, and include this as the 

first page of the technical proposal. 
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3. The content requirements set forth in this RFP represent the minimum content requirements 

for the PROPOSAL.  It is the Proposer’s responsibility to include information in its 
PROPOSAL to present all relevant qualifications and other materials. The PROPOSAL, 
however, should not contain standard marketing or other general materials. It is the 
Proposer’s responsibility to modify such materials so that only directly relevant 
information is included in the PROPOSAL. 

 
4. Technical Approach:  

Submit a concise description of the Proposer’s concepts for managing the Project. Describe 
how the Proposer would be structured to best manage its activities and satisfy the needs of 
the Project. The following shall be included, as a minimum, in the proposed conceptual 
management plan: 

a. Discuss how a collaborative relationship with the County would be established and 
maintained. 

b. Discussion of how the assessment data will be collected and managed and how the 
assessment activities interface, including how access or other field issues will be 
addressed. 

c. Description of how the proposed organization will function as an integrated 
assessment and data management/engineering team. 

d. Description of community outreach plan. The County will provide overall County 
wide community outreach efforts. The successful respondent shall be responsible for 
providing individual property owner notifications and community outreach and shall 
work in coordination with the County’s Community Outreach Team.    

e. Provide a critical path milestone schedule and discussion identifying the Proposer’s 
approach to meet the study objectives and major milestones, including a discussion of 
any major schedule risks anticipated by Proposers. 

f. Discuss how key risk factors will be identified and addressed throughout the project. 
g. Provide a narrative of the proposer’s safety approach. 
h. Provide a summary of the plans/actions to provide quality control/quality assurance 

throughout the project, especially as related to delivery of quality data as described in 
the Technical Specifications, Exhibit 1. 

 
5. Personnel:  

a. Provide an organizational chart showing the reporting relationships and responsibilities 
of the Proposer and any subconsultants/subcontractors, including LSBE subcontractors 
and LSBE mentor protégé(s). 

b. Provide resumes for all listed personnel. Resumes shall not exceed two pages each.  
c. Provide NASSCO PACP and MACP certificates for field personnel responsible for 

assessment and of office personnel responsible for assembly and delivery of associated 
data and the required quality assurance of such data.  

d. Provide Utility Contractor, Foreman, and Manager certificates and licenses.  
 

6. Organizational Qualifications:   
a. Include a concise overview of the key elements of the PROPOSAL, maximum of two 

(2) pages.  
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b. Provide a detailed description of the Proposer’s experience with Sanitary Sewer 
Collection System Evaluation Studies and associated assessment services, data 
management required to produce design of collection system rehabilitation and 
improvement projects of similar in size, scope and complexity to the Project described 
in this RFP.  At a minimum, the Proposer must document successful completion of at 
least two (2) closed circuit television (CCTV) wastewater collection system 
projects/contracts where at least 1,000,000 NASSCO PACP scored linear feet were 
completed for each project.  Projects must have been completed within the last seven 
(7) years.   

c. How many years has Responder operated under current company name? 
d. Has Responder ever been debarred, suspended, proposed for debarment, declared 

ineligible, or voluntarily excluded by any Local, State, or Federal department or 
agency? 

 
7. Responder must provide financial statements for the last three (3) years that evidences the 

responder’s financial capabilities to perform the statement of work. (Audited statements 
are preferable but a minimum of balance sheet, income statement and cash flow statement 
may be accepted.) Provide year of incorporation (if applicable). 
 

8. Responder shall provide a letter from their surety advising of Responder’s ability to obtain 
a payment and performance bond in an amount equal to the value of the contract.  
a. Must be issued by a surety company having received a rating of at least “A” in the latest 

revision of the A.M. Best Company’s Insurance Report and authorized to do business 
in the State of Georgia per the Georgia Office of Insurance and Safety Fire 
Commissioner report. 

 
9. References:  

a. Responder shall provide three (3) references for projects demonstrating experience in 
performing assessments of wastewater collection and transmission systems similar in 
size and scope to the project specified herein using the Reference and Release Form 
attached hereto as Attachment C. 

b. Provide three (3) references for each subcontractor proposed as a part of the project 
team.  The references shall be for the same or similar types of services to be performed 
by the subcontractor (including LSBE-DeKalb and LSBE-MSA firms) on projects 
similar in size and scope to the project outlined in this RFP.  Use Attachment D, 
Subcontractor Reference and Release Form.  Make additional copies as needed. 

 
10. Provide the following information:  Are you a DeKalb County Firm?  Yes/No. 

                   
C. DeKalb First Ordinance 

 
1. It is the objective of the Chief Executive Officer and Board of Commissioners of DeKalb 

County to provide maximum practicable opportunity for all businesses to participate in 
the performance of government contracts.  The current DeKalb County List of Certified 
Vendors may be found on the County website at 
http://www.dekalbcountyga.gov/purchasing/pdf/supplierList.pdf. 
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2. It is required that all responding Bidders attend the mandatory LSBE meeting within two-
weeks of the solicitation’s advertisement, and comply, complete and submit all LSBE forms 
with the Bidder’s response in order to remain responsive.  Attendance can be in person, via 
video conference and teleconference.  Video conferencing is available 
through Skype/Lync.  Instructions for attendance via video conference can be found on the 
County’s website at https://www.dekalbcountyga.gov/purchasing-contracting/dekalb-first-
lsbe-program.   

 
3. For further details regarding the DeKalb First Local Small Business Enterprise Ordinance, 

contact the LSBE Program representative at pcadmin-ops@dekalbcountyga.gov or (404) 
371-7051.  

 
D. First Source Jobs Ordinance 

 
The DeKalb County First Source Jobs Ordinance requires contractors or beneficiaries entering 
into any type of agreement with the County, including purchase orders, regardless of what they 
may be called, for the procurement or disposal of supplies, services, construction projects, 
professional or consultant services, which is funded in whole or part with County funds or 
County administered funds in which the contractor is to receive $50,000 or more in County 
expenditures or committed expenditures and recipient of urban redevelopment action grants or 
community development block funds administered in the amount of $50,000 or more make a 
good faith effort to hire DeKalb County residents for at least 50% of jobs using the First Source 
Registry (candidate database). The work to be performed under this contract is subject to the 
provisions of the DeKalb County First Source Jobs Ordinance.  Please complete the First 
Source Jobs Ordinance Acknowledgement and New Employee Tracking Form included in 
Attachment F, First Source Jobs Ordinance (with Exhibits 1 – 4) and submit with the 
responder’s proposal.    
 
For more information on the First Source Jobs Ordinance requirement, please contact 
WorkSource DeKalb at www.worksourcedekalb.org or 404-687-3400. 
 

E. Federal Work Authorization Program Contractor and Subcontractor Evidence of  
Compliance 

 
All qualifying contractors and subcontractors performing work with DeKalb County,    Georgia 
must register and participate in the federal work authorization program to verify the work 
eligibility information of new employees.  In order for a Proposal to be considered, it is 
mandatory that the Contractor Affidavit, Attachment G and Subcontractor Affidavit, 
Attachment H, be completed and submitted with responder’s proposal. 
       

IV. CRITERIA FOR EVALUATION 
 

The following evaluation criteria and the maximum points stated below will be used as the basis 
for the evaluation of proposals.   
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A. Cost        10  points 
B. Technical Approach     30 points   
C. Personnel      10 points 
D. Organizational Qualifications    20 points 
E. Financial Capabilities     10 points 
F. References points      10 points 
G. Local Small Business Enterprise Participation  10, 5, or 2 points 
H. Optional Interview      10 points (bonus) 

 
V. CONTRACT ADMINISTRATION 

 
A. Standard County Contract 

 
The attached sample Standard County Contract is the County’s standard contract document, 
Attachment I, specifically outlines the contractual responsibilities.  All responders should 
thoroughly review the document prior to submitting a proposal.  Any proposed revisions to the 
terms or language of this document must be submitted in writing with the responder’s response 
to the request for proposals.  Since proposed revisions may result in a proposal being rejected 
if the revisions are unacceptable to the County, responders should review any proposed 
revisions with an officer of the firm having authority to execute the contract.  No alterations 
can be made in the contract after award by the Board of Commissioners. 
 

B. Submittal Instructions 
 

One (1) original Technical Proposal stamped “Original” and Five (5) copies, of the 
PROPOSAL and one (1) original Cost Proposal (see Section III.A. for additional 
instructions regarding submittal of Cost Proposal) must be submitted to the following 
address no later than 3:00 p.m. on November 8, 2017. 

 
DeKalb County Department of Purchasing and Contracting 
The Maloof Center, 2nd Floor 
1300 Commerce Drive 
Decatur, Georgia 30030 

 
Proposals must be clearly identified on the outside of the packaging with the responder’s name 
and “RFP 17-500456 Sanitary Sewer Evaluation Study for Ongoing Sewer Assessment and 
Rehabilitation Program (OSARP)”  on the outside of the envelope(s) or box(es). 

 
C. Mandatory Pre-Proposal Conference   

 
A pre-proposal conference and site visit will be held at 9:00 a.m. on the 10th day of October, 
2017 at The Office of Watershed Management’s Office of Engineering & Construction 
Management Services (Orange Conference Room) located at 4572 Memorial Drive, Decatur, 
GA 30032.  Interested responders must attend and participate in the pre-proposal conference.  
For information regarding the pre-proposal conference, please contact Cornell Brown at (404) 
687-3949 or cbrown1@dekalbcountyga.gov. 
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D. Questions 
 

All questions concerning the Project and requests for interpretation of the Contract may be 
asked and answered at the pre-bid conference; however, oral answers are not authoritative. 
Questions must be submitted to Cornell Brown, via email to cbrown1@dekalbcountyga.gov, 
no later than 5:00 pm EST on October 19, 2017.  Questions and requests for interpretation 
received by the Department of Purchasing and Contracting after this date will not receive a 
response or be the subject of addenda.   

 
E. Acknowledgment of Addenda 

 
Addenda may be issued in response to changes in the RFP.  It is the responsibility of the 
responder to ensure awareness of all addenda issued for this solicitation. Please acknowledge 
the addenda and submit to the Department of Purchasing and Contracting as requested. 
Responder may call Cornell Brown at (404) 687-3949 or send an email to 
cbrown1@dekalbcountyga.gov to verify the number of addenda prior to submission. Addenda 
issued for this project may be found on DeKalb County’s website, 
https://www.dekalbcountyga.gov/purchasing-contracting/bids-itb-rfps.  

 
F. Proposal Duration 

 
Proposals submitted in response to this RFP must be valid for a period of One Hundred Twenty 
(120) days from proposal submission deadline and must be so marked. 

 
G. Project Director/Contract Manager 

 
The County will designate a Project Director/Contract Manager to coordinate this project for 
the County.  The successful responder will perform all work required pursuant to the contract 
under the direction of and subject to the approval of the designated Project Director/Contract 
Manager. All issues including, payment issues, shall be submitted to the Project 
Director/Contract Manager for resolution. 

 
H. Expenses of Preparing Responses to this RFP 

 
The County accepts no responsibility for any expenses incurred by the responders to this RFP.  
Such expenses are to be borne exclusively by the responders. 

 
I. Georgia Open Records Act 

 
Without regard to any designation made by the person or entity making a submission, DeKalb 
County considers all information submitted in response to this invitation or request to be a 
public record that will be disclosed upon request pursuant to the Georgia Open Records Act, 
O.C.G.A. §50-18-70 et seq., without consulting or contacting the person or entity making the 
submission, unless a court order is presented with the submission.  You may wish to consult 
an attorney or obtain legal advice prior to making a submission. 
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J. Business and Professional License 
 

Upon award of the contract, successful responder shall submit a copy of its valid company 
business license.  If the responder is a Georgia corporation, responder shall submit a valid 
county or city business license.  If the responder is not a Georgia corporation, responder shall 
submit a certificate of authority to transact business in the state of Georgia and a copy of its 
valid business license issued by its home jurisdiction.  If responder holds a professional 
certification which is licensed by the state of Georgia, then responder shall submit a copy of 
its valid professional license.  Any license submitted in response to this requirement shall be 
maintained by the responder for the duration of the contract. 
 
As required by O.C.G.A. § 43-14-8.2, et seq., a responder to this Request for Proposal must 
provide a copy of its or its subcontractor’s Georgia Utility Systems Contractor’s License, 
Utility Manager’s Certificate, and Utility Foreman’s Certificate. All licenses and certificates 
must be issued in the name of the person or entity that will perform the utility work.  If a 
subcontractor’s Georgia Utility Systems Contractor’s License is submitted with the proposal, 
the subcontractor must be listed as such on appropriate Responders Cost Proposal Form.  All 
licenses and certificates must be current, valid, and issued in compliance with applicable law.  
Failure to provide this license and necessary certificates in this format may result in the 
proposal being deemed non-responsive. 
 

K. Ethics Rules 
 

Bidders are subject to the Ethics provision within the DeKalb County Purchasing Policy; the 
Organizational Act, Section 22A, the Code of DeKalb County; and the rules of Executive 
Order 2014-4.  Any violations will be addressed, pursuant to these policies and rules. 
 
To the extent that the Organizational Act, Section 22A, the Code of DeKalb County, and the 
rules of Executive Order 2014-4 allow a gift, meal, travel expense, ticket, or anything else 
of value to be purchased for a CEO employee by a contractor doing business with the County, 
the contractor must provide written disclosure, quarterly, of the exact nature and value of 
the purchase to the Chief Integrity Officer, if created, or the Finance Director or his/her 
designee.  Every contractor conducting business with the County will receive a copy of 
these ethical rules at the time of execution of the contract. 
 

L. Right to Audit 
 

The County shall have the right to audit all books and records, including electronic records, 
relating or pertaining to this contract or agreement, including but not limited to  all  financial  
and  performance  related  records,  property,  and equipment purchased in whole or in part 
with County funds and any documents or materials which support those records,  kept under 
the control of the Contractor, including but not limited to those kept by the Contractor's 
employees, agents, assigns, successors and subcontractors. The County also has the right to 
communicate with Contractor's employees related to the audited records.  

 
The Contractor shall maintain such books and records, together with such supporting or 
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underlying documents and materials, for the duration of this contract and for seven (7) years 
after termination or expiration, including any and all renewals thereof. The books and records, 
together with supporting documents and materials shall be made available, upon request to the 
County or its designee, during normal business hours at the Contractor's office or place of 
business.  In the event that no such location is available, then the books, records, and supporting 
documents shall be made available for audit at a time and location which is convenient for the 
County. 
 

M. Cooperative Procurement 
 

The County, through Purchasing and Contracting, may permit piggybacks to this contract from 
other city, county, local authority, agency, or board of education if the vendor will extend the 
same prices, terms, and conditions to the city. Piggybacking shall only be available where 
competition was used to secure the contract and only for a period of 12-months following entry, 
renewal or extension of the contract. This provision shall not apply to any contract where 
otherwise prohibited or mandated by state law. 

 
VI. AWARD OF CONTRACT 

 
An evaluation committee will review and rate all proposals and shall determine if interviews are 
necessary. 

 
If interviews are conducted, firms may be scheduled for an oral presentation to the evaluation 
committee, not to exceed one hour’s duration, in order to respond to questions from the evaluation 
committee relevant to the firm’s proposal. 

 
The evaluation committee will make its recommendation for award to the DeKalb County Board 
of Commissioners, who will make the final decision as to award of contract. 

 
THE COUNTY RESERVES THE RIGHT TO REJECT ANY AND ALL PROPOSALS, TO 
WAIVE INFORMALITIES, AND TO RE-ADVERTISE. 
 

Sincerely, 
 
 
__________________________________ 
Cornell Brown, Procurement Agent 
Department of Purchasing and Contracting 

 
 

Attachment A: Cost Proposal 
Attachment B: Proposal Cover Sheet 
Attachment C: Contractor Reference and Release Form 
Attachment D: Subcontractor Reference and Release Form 
Attachment E: DeKalb First LSBE Information and Mentor Protégé Initiative Form 
Attachment F: First Source Jobs Ordinance Information with Exhibits 1 - 4 
Attachment G: Contractor Affidavit 
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Attachment H: Subcontractor Affidavit 
Attachment I: Proposal Bond 
Attachment J: Sample County Contract 
Exhibit 1: Technical Specifications 
Exhibit 2: Location Map 
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ATTACHMENT A 
 

COST PROPOSAL FORM 
(consisting of 2 pages) 

 
RFP 17-500456 

Sanitary Sewer Evaluation Study for Ongoing Sewer Assessment and Rehabilitation Program 
(OSARP) 

 
Responder:  Please complete the attached pages of the Cost Proposal Form, and return them 
with this cover page.  The cost proposal must be submitted in a separate, sealed envelope with 
the Responder’s name and “RFP 17-500456 Sanitary Sewer Evaluation Study for Ongoing 
Sewer Assessment and Rehabilitation Program (OSARP)” clearly identified on the outside of 
the envelope. 
 
By signing this page, Responder acknowledges that he has carefully examined and fully understands 
the Contract, Scope of Work, and other attached documents, and hereby agrees that if his proposal is 
accepted, he will contract with DeKalb County according to the Request for Proposal documents.  
 
 
Please provide the following information: 
 
Name of Firm: ___________________________________________________________ 
 
Address:   _______________________________________________________________ 
 
Contact Person Submitting Proposal:__________________________________________ 
 
Title of Contact Person:____________________________________________________ 
 
Telephone Number:_______________________________________________________ 
 
Fax Number:_____________________________________________________________ 
 
E-mail Address:__________________________________________________________ 
 
 
       ____________________________________ 
       Signature of Contact Person 
 
 
       ____________________________________ 
       Title of Contact Person 
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ATTACHMENT A 

COST PROPOSAL FORM 
 

Item No. 
by Spec. 

Sect. 
Description Total 

Quantity Unit Unit Price ($) Extended 
Total ($) 

  GPS Data Collection         

01056-1 GPS Locate and Data Collection - Manhole 580 EA     
  Assessment and Data Delivery          

01510-1 CCTV Inspection 8" and Smaller Diameter Pipe   1,100,000  LF     
01510-2 CCTV Inspection > 8" to < 18''  Diameter Pipe   155,000  LF     

01510-8.1 CCTV Inspection 8" and Smaller Diameter Pipe 
(Pre-CCTV) 

 215,000  LF 
    

01510-8.2 CCTV Inspection > 8" to < 18''  Diameter Pipe 
(Pre-CCTV) 

 30,000  LF 
    

01530-1 Manhole Condition Assessment  6,500  EA   
02956-1 Remove Protruding Connection  600  EA   

 Sewer Flow Control         
01520-1 Bypass Pumping on < 18" and Smaller Diameter 

Pipe with Flow Between 25 and 50 Percent 
 3,100  LF 

    
01520-2 Bypass Pumping on < 18" and Smaller Diameter 

Pipe with Flow Above 50 Percent 
 3,100  LF 

    

 
 Division 2 – Manhole Height 

Adjustments        
02607-1 Adjust Manhole Height Up To 12"  150  EA     
02607-2 Adjust Manhole Height Greater Than 12"  50  VF     
02607-4 Locate and Expose Buried Manhole, Street  100  EA     
02607-5 Locate and Expose Buried Manhole, Non-Street  100  EA     

 Division 2 - Sanitary Cleaning        
02956-4.1 Heavy Cleaning 8" and Smaller Diameter Pipe   53,600  LF     
02956-4.2 Heavy Cleaning > 8" to < 18''  Diameter Pipe   7,900  LF     

 Allowances        
01020-1 Unforeseen Conditions Contingency  1  LS  $127,000   $127,000  

01020-2 Cash Allowance for Additional Work   1  LS  $130,000   $130,000  

01020-4 Owner Directed Site 
Restoration/Landscaping/Access (County/Private 
Property) 

 1  LS  $250,000   $250,000  

TOTAL COST  
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ATTACHMENT B 
 

PROPOSAL COVER SHEET 
 

NOTE:  Read all instructions, conditions and specifications in detail before completing 
this Request for Proposal. 

 
Please complete and include this cover sheet with your technical proposal. 
Company Name 
 

Federal Tax ID# 

Complete Primary Address 
 

County City Zip Code 

Mailing Address (if different) 
 

City State Zip Code 

Contact Person Name and Title 
 

Telephone Number  (include area 
code) 
 

Email Address 
 

Fax Number (include area code) 
 

Company Website Address 
 

Type of Organization (check one) 
 
 Corporation      Joint Venture 
Proprietorship   Government 

 
Proposals for RFP 17-500456 Sanitary Sewer Evaluation Study for Ongoing Sewer 
Assessment and Rehabilitation Program (OSARP) described herein will be received in the 
Purchasing & Contracting Department, Room 2nd Floor, The Maloof Center, 1300 
Commerce Drive, Decatur, Georgia 30030 on November 8, 2017 until 3:00 p.m. (EST).   
Proposals shall be marked in accordance with the RFP, Section V. 
 
CAUTION: The Decatur Postmaster will not deliver certified or Special Delivery Mail to 
specific addresses within DeKalb County Government. When sending bids or time 
sensitive documents, you may want to consider a courier that will deliver to specific 
addresses. 
 
 
Proposal Cover Sheet should be signed by a representative of Proposer with the authority 
to bind Proposer to all terms, conditions, services, and financial responsibilities in the 
submitted Proposal. 
 
Authorized Representative Signature(s) 
 
 

Title(s) 
 

Type or Print Name(s) 
 

Date 
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ATTACHMENT C 
CONTRACTOR REFERENCE AND RELEASE FORM 

 
List below at least three (3) references within the last seven (7) years, including company name, 
contact name, address, email address, telephone numbers and contract period who can verify your 
experience and ability to perform assessments of wastewater collection and transmission systems as 
listed in the solicitation. 

Company Name Contract Period 
 

Contact Person Name and Title 
 

Telephone Number  (include area code) 

Complete Primary Address 
 

City State Zip Code 

Email Address  Project Name and Location:  
 

 Provide Total linear feet (LF) of:  
 
sanitary sewer assessed  ______________________ 
 

 Total number of sanitary sewer manholes assessed ___________ 
 

Description of Services Provided: 
 

 
Company Name Contract Period 

 
Contact Person Name and Title 
 

Telephone Number  (include area code) 

Complete Primary Address 
 

City State Zip Code 

Email Address  Project Name and Location:  
 

 Provide Total linear feet (LF) of:  
 
sanitary sewer assessed  ______________________ 
 

 Total number of sanitary sewer manholes assessed ___________ 
 

Description of Services Provided: 
 

 
Company Name Contract Period 

 
Contact Person Name and Title 
 

Telephone Number  (include area code) 

Complete Primary Address 
 

City State Zip Code 

Email Address  Project Name and Location:  
 

 Provide Total linear feet (LF) of:  
 
sanitary sewer assessed  ______________________ 
 

 Total number of sanitary sewer manholes assessed ___________ 
 

Description of Services Provided: 
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REFERENCE CHECK RELEASE STATEMENT 
You are authorized to contact the references provided above for purposes of this RFP. 
 
Signed_______________________________________ Title___________________________ 
                 (Authorized Signature of Proposer) 

Company Name _____________________________________Date _____________________ 
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ATTACHMENT D 
SUBCONTRACTOR REFERENCE AND RELEASE FORM 

 
List below at least three (3) references, including company name, contact name, address, email 
address, telephone numbers and contract period who can verify your experience and ability to perform 
the type of service listed in the solicitation. 
Company Name Contract Period 

 
Contact Person Name and Title 
 

Telephone Number  (include area code) 

Complete Primary Address 
 
 

City State Zip Code 

Email Address 
 

Fax Number (include area code) 
 

Project Name and Location Description of Services Provided 

 
Company Name Contract Period 

 
Contact Person Name and Title 
 

Telephone Number  (include area code) 

Complete Primary Address 
 
 

City State Zip Code 

Email Address 
 

Fax Number (include area code) 
 

Project Name and Location Description of Services Provided 

 
Company Name Contract Period 

 
Contact Person Name and Title 
 

Telephone Number  (include area code) 

Complete Primary Address 
 
 

City State Zip Code 

Email Address 
 

Fax Number (include area code) 
 

Project Name and Location Description of Services Provided 

 
REFERENCE CHECK RELEASE STATEMENT 

You are authorized to contact the references provided above for purposes of this RFP. 
 
Signed_______________________________________ Title___________________________ 
                 (Authorized Signature of Proposer) 

Company Name _____________________________________Date _____________________
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ATTACHMENT E 
 

DEKALB FIRST LSBE INFORMATION  
WITH EXHIBITS 1 – 2 

 
SCHEDULE OF LOCAL SMALL BUSINESS ENTERPRISE PARTICIPATION 

   OPPORTUNITY TRACKING FORM 
 
The Chief Executive Officer and the Board of Commissioners of DeKalb County believe that it is 
important to encourage the participation of small and local businesses in the continuing business of 
County government; and that the participation of these types of businesses in procurement will 
strengthen the overall economic fabric of DeKalb County, contribute to the County’s economy and tax 
base, and provide employment to local residents.  Therefore, the Chief Executive Officer and the Board 
of Commissioners have made the success of local small businesses a permanent goal of DeKalb County 
by implementing the DeKalb First Local Small Business Enterprise Ordinance. 

 
PROVISIONS OF DEKALB FIRST LOCAL SMALL BUSINESS ENTERPRISE (LSBE) 

ORDINANCE 
 

Percentage of  LSBE Participation Required 
20% of  Total Award 

 
Certification Designation Request For Proposals 

(RFP) 
LSBE Within DeKalb  (LSBE-
DeKalb) 

Ten (10) Preference 
Points 

LSBE Outside DeKalb (LSBE-
MSA) 

Five (5) Preference Points 

Demonstrated GFE Two (2) Preference Points 
 
Certified Local Small Business Enterprises (LSBEs) located within DeKalb County and prime 
contractors utilizing LSBEs that are locally-based inside DeKalb County shall receive ten (10) points 
in the initial evaluation of their response to any Request for Proposal.  Certified LSBEs located outside 
of DeKalb County but within the nine (9) County Metropolitan Statistical Area (MSA) consisting of 
Cherokee, Clayton, Cobb, Douglas, Fayette, Fulton, Gwinnett, Henry and Rockdale Counties shall 
receive five (5) points in the initial evaluation of their response to any Request for Proposal. Prime 
Contractors who demonstrate sufficient good faith efforts in accordance with the requirements of the 
ordinance shall be granted two (2) points in their initial evaluation of responses to any Request for 
Proposal. Pro-rated points shall be granted where a mixture of LSBE-DeKalb and LSBE MSA firms 
are utilized.  Utilization of each firm shall be based upon the terms of the qualified sealed solicitation. 
 
Prime Contractor(s) deemed responsible and remains responsive to an Invitation to Bid (ITB) because 
they are either a certified LSBE-DeKalb or LSBE-MSA firm or has obtained 20% participation of an 
LSBE-DeKalb or LSBE-MSA firm, submits the lowest bid price shall be deemed the lowest, responsive 
and responsible bidder.  
 
Prime Contractor(s) deemed responsible and remains responsive to an Invitation to Bid (ITB) and 
documented good faith efforts, submits a lower bid price than a Prime Contractor that achieved 20% 
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LSBE participation, or otherwise required benchmark, then the Prime Contractor who actually met the 
benchmark will be given the opportunity to match the lowest bid price of the Prime Contractor who 
only made good faith efforts. Prime Contractor(s) who choose not to match the lowest bid price, then 
the Prime Contractor who made the good faith efforts will be deemed the lowest, responsive and 
responsible bidder. 
 
For all qualified sealed solicitations, the Director of Purchasing and Contracting, DeKalb County 
Government, shall determine if the bidder/proposer has included written documentation showing that 
at least twenty percent (20%) of the total contract award will be performed by a certified LSBE.  This 
written documentation shall be in the form of a notarized Schedule of LSBE Participation (Attached 
hereto as “Exhibit 1”)  For all contracts, a signed letter of intent from all certified LSBEs describing the 
work, material, equipment and/or services to be performed or provided by the LSBE(s) and the agreed 
upon percentage shall be due with the bid or proposal documents and included with “Exhibit 1”.  The 
certified vendor list establishes the group of Certified LSBE’s from which the bidder/proposer must 
solicit subcontractors for LSBE participation. This list can be found on our 
website http://www.dekalbcountyga.gov/purchasing-contracting/about-purchasing-and-contracting or 
obtained from the Special Projects LSBE Program team.  
 
Prime Contractors failing to meet the LSBE benchmark must document and demonstrate Good Faith 
Efforts in accordance with the attached “Checklist for Good Faith Efforts” portion of “Exhibit 1.” The 
notarized Schedule of LSBE Participation shall be due and submitted with each bid or proposal. Failure 
to achieve the LSBE benchmark or demonstrate good faith efforts shall result in a bid or proposal being 
rejected. Prime Contractors that fail to attend the mandatory LSBE meeting in person or via video 
conference shall mean that the Prime Contractor has not demonstrated sufficient good faith efforts and 
its bid or proposal if submitted, shall be deemed non-responsive without any further review. 
 
Upon award, Prime Contractors are required to submit a report detailing LSBE Sub-Contractor usage 
with each request for payment and not less than on a monthly basis.  Prime Contractors shall ensure that 
all LSBE sub-contractors have been paid within seven (7) days of the Prime’s receipt of payment from 
the County.  Failure to provide requested reports/documentation shall constitute a material breach of 
contract, entitling the County to terminate the Contract for default or pursue other remedies. LSBE sub-
contractors must confirm payments received from the Prime(s) for each County contract they participate 
in. 
 
For eligible bids/proposals valued over $5,000,000.00, the Mentor-Protégé provision of the Ordinance 
shall apply. Prime Contractors must agree to become mentors and take on an LSBE protégé in an effort 
to enhance the potential of future LSBEs. Qualifying projects shall be performed by both Mentor and 
Protégé through a subcontract between both parties. This requirement is in addition to all other 
applicable sections of the DeKalb First Ordinance. Please review the ordinance, section 2-214 or contact 
the LSBE Program Representative for detailed information regarding this initiative.  
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DEKALB FIRST LSBE INFORMATION  
 EXHIBIT 1  

 
 SCHEDULE OF DEKALB FIRST LOCAL SMALL BUSINESS ENTERPRISE 

PARTICIPATION OPPORTUNITY TRACKING FORM 
 
As specified, Bidders and Proposers are to present the details of LSBE participation below: 
 
PRIME 
BIDDER/PROPOSER___________________________________________________________ 
 
SOLICITATION NUMBER:  RFP 17-500456 
 
TITLE OF UNIT OF WORK – Sanitary Sewer Evaluation Study for Ongoing Sewer Assessment and 
Rehabilitation Program (OSARP) 
  
1. My firm, as the prime bidder/proposer on this unit of work, is a certified (check all that apply): 

____LSBE-DeKalb      ____LSBE-MSA         
 

2. If you are a Certified LSBE-DeKalb or MSA, please indicate below the percentage of that 
your firm will carry out directly: ____________________________________. 
 

3. If the prime bidder/proposer is a joint venture, please describe below the nature of the joint 
venture and level of work and percentage of participation to be provided by the LSBE-DeKalb 
or MSA joint venture firm.  
________________________________________________________________________ 
 
________________________________________________________________________ 
 

4. List the LSBE-DeKalb or MSA subcontractors and/or firms (including suppliers) to be utilized 
in of this contract, if awarded.  No changes can be made in the subcontractors listed below 
without the prior written approval of the County.  Please attach a signed letter of intent from all 
certified LSBEs describing the work, materials, equipment or services to be performed and/or 
provided and the agreed upon percentage of work to be performed.  A Letter of Intent form is 
attached hereto as “Exhibit 2”. 
 
Name of Company  
Address  

 
Telephone  
Fax  
Contact Person  
Indicate certification status and attach proof 
of certification:  
LSBE-DeKalb/LSBE-MSA 

 

Description of services to be performed  
 

Percentage of work to be performed  
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Name of Company  
Address  

 
Telephone  
Fax  
Contact Person  
Indicate certification status  and attach proof 
of certification:  
LSBE-DeKalb/LSBE-MSA 

 

Description of services to be performed  
 

Percentage of work to be performed  
 

Name of Company  
Address  

 
Telephone  
Fax  
Contact Person  
Indicate certification status  and attach proof 
of certification:  
LSBE-DeKalb/LSBE-MSA 

 

Description of services to be performed  
 

Percentage of work to be performed  
  
Name of Company  
Address  

 
Telephone  
Fax  
Contact Person  
Indicate certification status  and attach proof 
of certification:  
LSBE-DeKalb/LSBE-MSA 

 

Description of services to be performed  
 

Percentage of work to be performed  
 
 

Please attach additional pages, if necessary. 
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EXHIBIT 1, CONT’D 

DEKALB COUNTY 
CHECKLIST FOR GOOD FAITH EFFORTS 

 
A bidder/proposer that does not meet the County’s LSBE participation benchmark is required to submit 
documentation to support  all “Yes” responses as proof of “good faith efforts.” Please indicate whether 
or not any of these actions were taken: 

 
 Yes No Description of Actions 
1.   Prime Contractors shall attend a MANDATORY LSBE Meeting in 

person or via video conference within two-weeks of advertisement of 
the solicitation. 

2.   Provide a contact log showing the company’s name, contact person, 
address, email and contact number (phone or fax) used to contact the 
proposed certified subcontractors, nature of work requested for quote, 
date of contact, the name and title of the person making the effort, 
response date and the percentage of work. 

3.   Provide interested LSBEs via email, of any new relevant information, if 
any, at least 5 business days prior to submission of the bid or proposal. 

4.   Efforts made to divide the work for LSBE subcontracting areas likely 
to be successful and to identify portions of work available to LSBEs 
consistent with their availability. Include a list of divisions of work not 
subcontracted and the corresponding reasons for not including them.  
The ability or desire of a bidder/proposer to perform the contract work 
with its own organization does not relieve it of the responsibility to 
make good faith efforts on all scopes of work subject to subcontracting. 

5.   Efforts were made to assist potential LSBE subcontractors meet 
bonding, insurance, or other governmental contracting requirements.  
Where feasible, facilitating the leasing of supplies or equipment when 
they are of such a specialized nature that the LSBE could not readily 
and economically obtain them in the marketplace. 

6.   Communication via email or phone with DeKalb First Program Staff 
seeking assistance in identifying available LSBEs. Provide DeKalb First 
Program Staff representative name and title, and date of contact. 

7.   For all contracts, a signed letter of intent from all certified LSBEs 
describing the work, materials, equipment or services to be performed 
or provided by the LSBE(s) and the agreed upon LSBE participation 
percentage shall be due with the bid or proposal documents.  

8.   Other Actions, to include Mentor/Protégé commitment for solicitations 
$5M and above (specify): 
 

 
Please explain all “no” answers above (by number): 
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This list is a guideline and by no means exhaustive.  The County will review these efforts, along with 
attached supporting documents, to assess the bidder/proposer’s efforts to meet the County’s LSBE 
Participation benchmark.  If you require assistance in identifying certified, bona fide LSBEs, please 
contact the Purchasing and Contracting Department - DeKalb First Program, Felton Williams, 
Procurement Projects Manager at 404-371-6312.   
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EXHIBIT 1, CONT’D 
 

DEKALB FIRST LOCAL SMALL BUSINESS ENTERPRISE SCHEDULE OF 
PARTICIPATION  

OPPORTUNITY TRACKING FORM 
 

Bidder/Proposer Statement of Compliance 
 

Bidder(s)/Proposer(s) hereby state that they have read and understand the requirements and 
conditions as set forth in the objectives and that reasonable effort were made to support the County 
in providing the maximum practicable opportunity for the utilization of LSBEs consistent with the 
efficient and economical performance of this contract.  The Bidder and any subcontractors shall file 
compliance reports at reasonable times and intervals with the County in the form and to the extent 
prescribed by the Director of DeKalb County Purchasing and Purchasing and Contracting 
Department.  Compliance reports filed at such times as directed shall contain information as to the 
employment practices, policies, programs and statistics of Contractors and their subcontractors. 
1. Non-Discrimination Policy 

a. During the performance of this agreement, Contractor agrees to conform to the 
following Non-Discrimination Policy adopted by the County. 

b. Contractor shall not discriminate against any employee or applicant for employment 
because of race, color, religion, sex, national origin, or disability.  The Contractor 
will take action to ensure that applicants are employed, and the employees are treated 
during employment without regard to their race, color, religion, sex, national origin, 
or disability.  Such action shall include, but not be limited to, the following: 
(1) Employment, upgrading, demotion or transfer; recruitment or recruitment 

advertising; layoff or termination; rates of pay or other forms of 
compensation; and selection for training, including apprenticeship.  
Contractor agrees to post in conspicuous places available to employees and 
applicants for employment, notices to be provided setting forth provisions of 
this non-discrimination clause. 

(2) Contractor shall, in all solicitations or advertisements for employees placed 
by or on behalf of Contractor, state that all qualified applicants will receive 
consideration for employment without regard to race, color, religion, sex, 
national origin, or disability. 

c. Without limiting the foregoing, Contractor shall not discriminate on the basis of 
disability in the admission or access to, or treatment or employment in, the programs 
and activities, which form the subject of the contract.  The Contractor will take 
action to ensure that applicants for participation in such programs and activities are 
considered without regard to disability.  Such action shall include, but not be limited 
to, the following: 
(1) Contractor agrees to post in conspicuous places available to participants in 

its programs and activities notices to be provided setting forth the provisions 
of this non-discrimination clause. 

(2) Contractor shall, in all solicitations or advertisements for programs or 
activities, which are the subject of the contract, state that all qualified 
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applicants will receive consideration for participation without regard to 
disability. 

2. Commitment 
 The undersigned certifies that he/she has read, understands, and agrees to be bound by 
the bid specifications, including the accompanying Exhibits and other terms and conditions 
of the Invitation to Bid and/or Request for Proposal regarding LSBE utilization.  The 
undersigned further certifies that he/she is legally authorized by the bidder or responder to 
make the statements and representations in Exhibit 1 and that said statements and 
representations are true and correct to the best of his/her knowledge and belief.  The 
undersigned will enter into formal agreement(s) with the LSBE(s) listed in this Exhibit 1, 
which are deemed by the owner to be legitimate and responsible LSBEs.  Said agreement(s) 
shall be for the work and contract with the Prime Contractor.  The undersigned understands 
and agrees that if any of the statements and representations are made by the Bidder knowing 
them to be false, or if there is a failure of the successful Bidder (i.e., Contractor) to 
implement any of the stated agreements, intentions, objectives, goals and commitments set 
forth herein without prior approval of the County, then in any such events the contractor’s 
act or failure to act, as the case may be, shall constitute a material breach of contract, 
entitling the County to terminate the Contract for default.  The right to so terminate shall be 
in addition to, and not in lieu of, any other rights and remedies the County may have for 
other defaults under the Contract.  Additionally, the Contractor will be subject to the loss of 
any future contract awards by the County for a period of one year. 
 
Firm Name (Please Print): 
_________________________________________________________________ 
 
Firm’s Officer: 
_________________________________________________________________ 

 (Authorized Signature and Title Required)     Date 
  

Sworn to and Subscribed to before me this ____ day of_______________, 201__. 
 
_________________________________________________________________ 
Notary Public 
My Commission Expires:_____________________________________________ 
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EXHIBIT 2 

 
LETTER OF INTENT TO PERFORM AS A SUBCONTRACTOR 

PROVIDING MATERIALS OR SERVICES 
 

Instructions: 
 
1. Complete the form in its entirety and submit with bid documents. 
2. Attach a copy of the LSBE’s current valid Certification Letter. 
 
To:__________________________________________________________________________  
(Name of Prime Contractor Firm) 

 
From: ________________________________________       � LSBE –DeKalb   � LSBE –MSA   

(Name of Subcontractor Firm)                                                (Check all that apply) 
 

ITB Number: RFP 17-500456 
 
Project Name: Sanitary Sewer Evaluation Study for Ongoing Sewer Assessment and 
Rehabilitation Program (OSARP) 
 
The undersigned subcontractor is prepared to perform the following described work or provide 
materials or services in connection with the above project (specify in detail particular work items, 
materials, or services to be performed or provided). 
 

Description of Materials or Services Project/Task Assignment 

% of 
Contract 
Award 

      

      

      
 
Prime Contractor     Sub-contractor 
 
Signature:_________________________ Signature:______________________________ 

 
Title:_____________________________ Title:__________________________________ 
 
Date:_____________________________ Date: __________________________________ 
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ATTACHMENT F 

 
FIRST SOURCE JOBS ORDINANCE INFORMATION  

(WITH EXHIBITS 1 – 4) 
 

EXHIBIT 1 
 

FIRST SOURCE JOBS ORDINANCE ACKNOWLEDGEMENT 
 

The DeKalb County First Source Ordinance requires contractors or beneficiaries of eligible projects entering into any type of agreement 
with the County, including purchase orders, regardless of what they may be called, for the procurement or disposal of supplies, services, 
construction projects, professional or consultant services, which is funded in whole or part with County funds or County administered funds 
in which the contractor is to receive $50,000 or more in County expenditures or committed expenditures and recipient of urban 
redevelopment action grants or community development block funds administered in the amount of $50,000 or more to make a good faith 
effort to hire DeKalb County residents for at least 50% of jobs created using the First Source Registry (candidate database) within one 
hundred twenty (120) days of contract execution. The work to be performed under this contract is subject to the provisions of the DeKalb 
County First Source Jobs Ordinance.  All contractors will be asked to submit an Employment Roster and/or copies of active payroll registers 
on a monthly basis to verify compliance.  The undersigned acknowledges and agrees to comply with the provisions of the DeKalb County 
First Source Jobs Ordinance. 
 
CONTRACTOR OR BENEFICIARY INFORMATION: 
 
_______________________________________ 
Contractor or Beneficiary Name (Signature) 
 
_______________________________________ 
Contractor or Beneficiary Name (Printed)  
 
_______________________________________                      ____________________________________________ 
Title                                                                                             Email 
 
_______________________________________                      ____________________________________________ 
Name of Business                                                                      Telephone 
 
Please answer the following questions: 

 
1. How many job openings do you anticipate filling related to this contract?  _____   
 
2. How many incumbents/existing employees will retain jobs due to this contract?  
      DeKalb Residents: _____ Non-DeKalb Residents: _____ 
 
3. How many work hours per week constitutes Full Time employment? ______ 

 
Please return this form to WorkSource DeKalb, fax (404) 687-4099 or email to 
FirstSourceJobs@dekalbcountyga.gov.  
 

WorkSource DeKalb   774 Jordan Lane, Building #4, Decatur, GA 30033 (404) 687-3400   www.worksourcedekalb.org 
An Equal Opportunity Employer/Program and auxiliary aids and services are available upon request to individuals with disabilities. 
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FIRST SOURCE JOBS ORDINANCE INFORMATION  
EXHIBIT 2 

 
NEW EMPLOYEE TRACKING FORM 

 
Name of Bidder______________________________________________________________________ 
 
Address_____________________________________________________________________________ 
 
E-Mail______________________________________________________________________________ 
 
Phone Number_______________________________________________________________________ 
 
Fax Number_________________________________________________________________________ 
 
Do you anticipate hiring from the First Source Candidate Registry?  Y or N (Circle one) 
 
If so, the approximate number of employees you anticipate hiring: _____________________________ 
 

 
Type of Position (s) you anticipate 

hiring: 

(List position title, one position per line) 

Attach job description per job title: 
 

 
The number you 
anticipate hiring: 

 
Timeline 

   

   

   

   

   

   

   

   

   

   

   

 
 
Please return this form to WorkSource DeKalb, fax (404) 687-4099 or email to 
FirstSourceJobs@dekalbcountyga.gov. 
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FIRST SOURCE JOBS ORDINANCE INFORMATION 
 

EXHIBIT 3 
 

BUSINESS SERVICE REQUEST FORM 
 

Please note: We need one form completed for each position that you have available. 
 

                                   DATE:       FEDERAL TAX ID: 
 

COMPANY NAME:     WEBSITE: 
 

ADDRESS: 
 

(WORKSITE ADDRESS IF DIFFERENT): 
 

CONTACT NAME: 
 

CONTACT PHONE:      CONTACT FAX: 
 
CONTACT E-MAIL ADDRESS: 

 
Are you a private employment agency or staffing agency?  YES NO 

 
JOB DESCRIPTION:  (PLEASE INCLUDE A COPY OF JOB DESCRIPTION) 

 
POSITION TITLE:   

 
NUMBER OF POSITIONS AVAILABLE:_________   TARGET START DATE:__________   
 
WEEKLY WORK HOURS:       20-30 hours             30-40 hours              Other   
 
SPECIFIC WORK SCHEDULE: 

 
SALARY RATE(OR RANGE):   
 
PERM           TEMP           TEMP-TO-PERM           SEASONAL                     

 
PUBLIC TRANSPORTATION ACCESSIBILITY       YES                NO  
 
IF SCREENINGS ARE REQUIRED, SELECT ALL THAT APPLY: 

CREDIT   DRUG   MVR   BACKGROUND   OTHER __________________________ 
 

Please return form to: Business Solutions Unit (First Source)  
                                                       774 Jordan Lane Bldg. #4 
                                                       Decatur, Ga.  30033 
                                                        Phone: (404) 687-3400 
       FirstSourceJobs@dekalbcountyga.gov 
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FIRST SOURCE JOBS ORDINANCE INFORMATION  
EXHIBIT 4 

 
EMPLOYMENT ROSTER 

 
Contract Number:  ______________________ 

Project Name:________________________  

Contractor: ___________________________                                                              Date: _______________________ 

Name Position:  Start 
Date 

Hourly 
Rate of 

Pay 

Hired 
for this 

Project? 
(yes/no) 

Anticipated 
Length of 

Employment  
(Months) 

% of Time 
Dedicated 

to the 
Project 

Full or 
Part 

Time?                 
(No. of 
Hours) 

Georgia County 
of Residency 
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ATTACHMENT G 

 
CONTRACTOR AFFIDAVIT 

 
By executing this affidavit, the undersigned verifies its compliance with O.C.G.A. § 13-10-91, as amended, 
stating affirmatively that the individual, firm or corporation which is contracting with DEKALB COUNTY, 
GA, a political subdivision of the State of Georgia, has registered with and is participating in a federal work 
authorization program* [any of the electronic verification of work authorization programs operated by the 
United States Department of Homeland Security or any equivalent federal work authorization program 
operated by the United States Department of Homeland Security to verify information of newly hired 
employees, pursuant to the Immigration Reform and Control Act of 1986 (IRCA), P.L. 99-603, in accordance 
with the applicability provisions and deadlines established in O.C.G.A. § 13-10-91, as amended].  The affiant 
agrees to continue to use the federal work authorization program throughout the contract period. 
 
 The undersigned further agrees that, should it employ or contract with any subcontractor(s) in 
connection with the physical performance of services pursuant to this contract with the COUNTY, contractor 
will secure from such subcontractor(s) similar verification of compliance with O.C.G.A. § 13-10-91, as 
amended, on the Subcontractor Affidavit form.  Contractor further agrees to maintain records of such 
compliance and provide a copy of each such verification to the COUNTY, within five (5) days from when the 
subcontractor(s) is retained to perform such service. 
 
__________________________________               ______________________________________________    
BY: Authorized Officer or Agent   Federal Work Authorization 

(Bidder’s Name)    Enrollment Date 
 
 
_______________________________________       _____________________________________________ 
Title of Authorized Officer or Agent of Bidder  Identification Number 
 
 
______________________________________________ 
Printed Name of Authorized Officer or Agent 
 
 
______________________________________________ 
Address (* do not include a post office box) 
 
 
SUBSCRIBED AND SWORN 
BEFORE ME ON THIS THE 
 
_______________ DAY OF _______________________, 20__ 
 
 
____________________________________________________ 
Notary Public 
 
My Commission Expires:  _______________________________ 
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ATTACHMENT H 
 

SUBCONTRACTOR AFFIDAVIT 
 
 
 By executing this affidavit, the undersigned verifies its compliance with O.C.G.A. § 13-10-
91, as amended, stating affirmatively that the individual, firm, or corporation which is engaged in the 
physical performance of services under a contract with 
_________________________________(name of contractor) on behalf of DEKALB COUNTY, 
GA, a political subdivision of the State of Georgia, has registered with and is participating in a federal 
work authorization program* [any of the electronic verification of work authorization programs 
operated by the United States Department of Homeland Security or any equivalent federal work 
authorization program operated by the United States Department of Homeland Security to verify 
information of newly hired employees, pursuant to the Immigration Reform and Control Act of 1986 
(IRCA), P.L. 99-603, in accordance with the applicability provisions and deadlines established in 
O.C.G.A. § 13-10-91, as amended].  The affiant agrees to continue to use the federal work 
authorization program throughout the contract period. 
 
__________________________________               ______________________________________________    
BY: Authorized Officer or Agent   Federal Work Authorization 
   (Bidder’s Name)    Enrollment Date 
 
 
_______________________________________       _____________________________________________ 
Title of Authorized Officer or Agent of Bidder  Identification Number 
 
 
______________________________________________ 
Printed Name of Authorized Officer or Agent 
 
 
______________________________________________ 
Address (* do not include a post office box) 
 
 
SUBSCRIBED AND SWORN 
BEFORE ME ON THIS THE 
 
_______________ DAY OF _______________________, 20__ 
 
 
____________________________________________________ 
Notary Public 
 
My Commission Expires:  _______________________________ 
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  ATTACHMENT I  
 

PROPOSAL BOND 
KNOW ALL MEN BY THESE PRESENTS, that we,       

            

(hereinafter called the Principal) and          

            (hereinafter 

called the Surety), a corporation chartered and existing under the laws of the State of                                                

with its principal offices in the City of                                             , ___________and listed in the 

Federal Register and licensed to write surety bonds in the State of Georgia, are held and firmly bound 

unto DeKalb County, Georgia, in the full and just sum of 10% of the Principal’s Proposal good and 

lawful money of the United States of America, to be paid upon demand of DeKalb County, Georgia, 

to which payment well and truly to be made we bind ourselves, our heirs, executors, administrators, 

and assigns, jointly and severally and firmly by these presents. 

 

WHEREAS, the Principal is about to submit, or has submitted to DeKalb County, Georgia, a 

proposal for RFP 17-500456Sanitary Sewer Evaluation Study for Ongoing Sewer Assessment and 

Rehabilitation Program (OSARP). 

 

WHEREAS, the Principal desires to file this Bond in accordance with law to accompany this 

Proposal. 

 

NOW, THEREFORE, the conditions of this obligation are such that if the proposal be accepted within 

one hundred twenty (120) days of the proposal opening, the Principal shall execute a Contract in 

accordance with the Proposal and upon the terms, conditions, and prices set forth therein, and in the 

form and manner required by DeKalb County, Georgia, and within ten (10) days from the date of 

Notice of Award of the Contract, execute a sufficient and satisfactory Performance Bond and Payment 

Bond payable to DeKalb County, Georgia, each in an amount of one hundred percent (100%) of the 

total Contract Price, in form and with security satisfactory to DeKalb County and furnish satisfactory 

proof of the insurance required, then this obligation to be void; otherwise, to be and remain in full 

force and virtue in law; and the Surety shall, upon failure of the Principal to comply with any or all 

of the foregoing requirements within the time specified above, immediately pay to the aforesaid  
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DeKalb County, Georgia, upon demand, the amount hereof in good and lawful money of the United 

States of America, not as a penalty, but as liquidated damages. 

 

IN TESTIMONY THEREOF, the Principal and Surety have caused these presents to be duly signed 

and sealed this                day of                                    , 20       . 

 
PRINCIPAL 

                                                                      
By: _______________________________(SEAL) 
      Signature of Principal 
 
_________________________________________ 
Print Name and Title of Authorized Signer 
 
_________________________________________ 
Print Name of Principal Business 
 
ATTEST: 
 
_________________________________________ 
Corporate Secretary 
 
SURETY  
 
By: ________________________________(SEAL) 
     Signature of Surety (by Power of Attorney) 
 
_________________________________________ 
Print Name and Title of Authorized Signer 
 
_________________________________________ 
Print Name of Surety Business 
 
WITNESS: 
 
________________________________________ 
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ATTACHMENT J 

 
SAMPLE COUNTY CONTRACT 
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DeKalb County 
Department of Purchasing and Contracting 

                    Maloof Administration Building, 1300 Commerce Drive, 2nd Floor, Decatur, Georgia  30030       _ 

  
 

SAMPLE CONTRACT DOCUMENT FOR 
 

REQUEST FOR PROPOSALS (RFP) NO.  17-500456 
 

FOR 
  

SANITARY SEWER EVALUATION STUDY 
ONGOING SEWER ASSESSMENT AND REHABILITATION PROGRAM (OSARP) 

 
 
 

Cornell Brown, Procurement Agent, Phone: (404) 687-3949 
Email:  cbrown1@dekalbcountyga.gov 

 
 
 
 
 
 
 
 

THE RESPONSIBILITY FOR SUBMITTING A RESPONSE TO THIS BID TO THE 
DEPARTMENT OF PURCHASING AND CONTRACTING OF DEKALB COUNTY 
GOVERNMENT ON OR BEFORE THE STATED DATE AND TIME WILL BE SOLELY 
AND STRICTLY THE RESPONSIBILITY OF THE BIDDER. 
 
DEKALB COUNTY 
STANDARD FORM NUMBER 7 
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STATE OF GEORGIA 

COUNTY OF DEKALB 

SAMPLE CONTRACT  

THIS CONTRACT, made as of this ____day of _____, 20___, (hereinafter called the “execution 
date”) by and between, DEKALB COUNTY, a political subdivision of the State of Georgia 
(hereinafter called the “County”) and ________________, a ____________          organized 
pursuant to the laws of the State of _____________(hereinafter called the “Contractor”). 

 
I.  SCOPE OF WORK 

 
A. The term “Work” means the services, construction, labor, materials, equipment, tools, 

machinery, testing, temporary services and utilities, supervision, administration, 
coordination, planning, insurance, bonds, transportation, security, and all other services 
and things necessary to provide the County with the facilities, improvements, features, and 
functions in strict conformity with the General Requirements attached hereto as 
Attachment A, and as described in the Specifications and the Drawings included in the Bid 
Document Package. The Contractor agrees to complete the Work in a good, firm, 
substantial and workmanlike manner in strict conformity with this Contract. 

 
(1)  The Work relates to the following Project: 

RFP 17-500456 Sanitary Sewer Evaluation Study for Ongoing Sewer Assessment 
and Rehabilitation Program (OSARP).  The work under this project includes field 
collection, delivery and reporting of the data collected during assessments for 
assigned study areas within the Wastewater Collection and Transmission System 
(WCTS) as related to the OSARP.  The primary focus of the project requires the 
Proposer to perform assessment of the WCTS utilizing the National Association of 
Sewer Service Companies (NASSCO) standardized Pipeline Assessment 
Certification Program (PACP) and Manhole Assessment and Certification Program 
(MACP) data collection techniques and preparation and delivery of databases and 
reports necessary to facilitate future rehabilitation recommendations.   

 
(2) Work not included in this Contract (if applicable): 

 
B. Unless otherwise stipulated, the Contractor shall furnish all of the Work in accordance with 

the Contract and all incidental work necessary to complete the Project in an acceptable 
manner, ready for use, occupancy, or operation by the County.  The Contractor shall be 
responsible for the entire Work and every part thereof. 

 
 

II.  TIME, TERM AND LIQUIDATED DAMAGES 
 

A. Contract Time.  The Contractor shall commence the Work under this Contract within ten 
(10) days from the date on the Notice to Proceed. Contractor shall fully complete the Work 
within 545 calendar days from and including the date on the Notice to Proceed.  If the 
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Change Order only seeks to extend the Contract Time, it may be approved and executed 
by the DeKalb County Chief Executive Officer or his/her designee and the Contractor in 
accordance with the terms of this Contract. 

 
B. Contract Term. As required by O.C.G.A §36-60-13, this Contract shall commence 

immediately upon the execution date. This Contract shall (i) terminate without further 
obligation on the part of the County each and every December 31st, as required by O.C.G.A. 
§ 36-60-13, as amended, unless terminated earlier in accordance with the termination 
provisions of this Contract; (ii) automatically renew on each January 1st, unless terminated 
in accordance with the termination provisions of this Contract; and  (iii) terminate 
absolutely, with no further renewals, on December 31, 20___ , unless extended by Change 
Order adopted and approved by the DeKalb County Governing Authority and the 
Contractor in accordance with the terms of this Contract.   
 

B. Liquidated Damages. The Contractor acknowledges that time is of the essence with 
respect to the Work governed by this Contract.  Contractor acknowledges and recognizes 
that if it fails to achieve Substantial Completion of any portion of the Work within the 
Contract Time as may be extended in accordance with the terms of this Contract, the 
County will sustain substantial losses as a result of such failure.  The Contractor further 
acknowledges that the County will suffer damages that are difficult if not impossible to 
accurately estimate. Contractor shall pay liquidated damages of Two Hundred Fifty Dollars 
and No Cents ($250.00) for each day that Substantial Completion of the Work is delayed 
past the Contract Time.  The Contractor agrees that the foregoing rate is a reasonable pre-
estimate of the probable damages that the County will suffer if Substantial Completion is 
delayed, and said daily rate is intended to compensate the County for its damages and is 
not intended to penalize the Contractor for its delay. The County may deduct such 
liquidated damages from any unpaid amounts then or thereafter due the Contractor under 
this Contract.  Any liquidated damages not deducted from any unpaid amounts due the 
Contractor are payable to the County at the County’s demand, together with interest from 
the date of the demand at a rate equal to seven percent (7%) per annum.  

 
III.  PAYMENT 

 
A. Contract Price.                  As full payment for the faithful performance of this Contract, the 

County shall pay the Contractor, the Contract Price, which is an amount not to 
exceed XXXXXXXXXX($XXXXXXXX), unless changed by written Change Order in 
accordance with the terms of this Contract.  The term “Change Order” includes the term 
“amendment” and shall mean a written order authorizing a change in the Work, and an 
adjustment in Contract Price to Contractor or the Contract Term, as adopted and approved by 
the Contractor and the DeKalb County Governing Authority, or the Chief Executive Officer, 
if exempted from Governing Authority adoption and approval in accordance with the express 
terms of this Contract. The Chief Executive Officer or his/her designee shall have the authority 
to approve and execute a Change Order lowering the Contract Price or increasing the Contract 
Price up to twenty percent (20%) of the original Contract Price, provided that the total amount 
of the increase authorized by such Change Order is less than $100,000.00. If the original 
Contract or Purchase Order Price does not exceed $100,000.00, but the Change Order will 
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make the total Contract Price exceed $100,000.00, then the Change Order will require approval 
by official action of the Governing Authority.  Any other increase of the Contract Price shall 
be by Change Order adopted and approved by the DeKalb County Governing Authority and 
the Contractor in accordance with the terms of this Contract.  Amounts paid to the Contractor 
shall comply with and not exceed Attachment b, the Contractor’s Cost Proposal, consisting of 
2 page(s) attached hereto and incorporated herein by reference.  Payment is to be made no later 
than thirty (30) days after submittal of undisputed invoice. 

 
B. Retainage and Partial Payments.  Partial payments to the Contractor shall be made 

monthly, based on the value of Work completed as determined by the County, plus the 
value of materials and equipment suitably stored, insured and protected at the construction 
site. The Contractor shall submit a payment request for Work completed during the 
preceding calendar month to _____________________  for review and approval on or 
before last day of each month. If approved by the Project Manager or Designated 
Representative, the approved amount, less retainage, shall be paid to the Contractor thirty 
(30) days after the date the approved payment request is received by the County Finance 
Department.  If a payment request is not approved by the County, then no payment shall 
be made to the Contractor until after the Project Manager or Designated Representative 
approves the payment request.  The amount of retainage shall be as follows: 

 
(1) Ten percent (10%) of each partial payment shall be withheld as retainage until the 

value of fifty percent (50%) of the Contract Price, including Change Orders and 
other authorized additions provided in the Contract, is due; 

  
(2) When fifty percent (50%) of the Contract Price, as described above, becomes due 

and the manner of completion of the Work and its progress, quality, schedule are 
reasonably satisfactory to the County, and there are no outstanding claims by the 
Contractor, Subcontractors, lower tier subcontractors, as that term is defined by 
state law, or Suppliers, the withholding of retainage shall be discontinued. 

 
(3) If after discontinuing retainage, the County determines that the Work is 

unsatisfactory or has fallen behind schedule, withholding of ten percent (10%) of 
each request for payment may be resumed.  When the Work has reached Substantial 
Completion and the County determines the Work to be reasonably acceptable, the 
Contractor shall submit an invoice or other documents as may be required and 
receive payment of retainage within thirty (30) days.  If minor items remain 
incomplete at that time, an amount equal to two hundred percent (200%) of the 
value of each item, as determined by the County, shall be withheld until such items 
are completed. 

 
(4) The Contractor shall within ten days from the Contractor’s receipt of each payment 

from the County pass through payments to Subcontractors and shall reduce each 
Subcontractor’s retainage in the same manner as the Contractor’s retainage is 
reduced by the County.  The Subcontractor shall, within ten days from the 
Subcontractor’s receipt of payment, pass through payments to lower tier 
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subcontractors and shall reduce each lower tier subcontractor’s retainage in the 
same manner as the Subcontractor’s retainage is reduced.  

 
(5) Contractor and County agree to abide by all applicable provisions of Georgia state 

law concerning retainage, including but not limited to O.C.G.A. § 13-10-80 and 13-
10-81.  If the terms of this contract concerning retainage conflict with state law, 
state law governs. 

 
(6) As required by O.C.G.A. § 13-10-81, Retainage shall be invested by the County at 

the current market rate and any interest earned on the retained amount shall be paid 
to the Contractor when the Project has been completed within the time limits 
specified and for the price specified in this Contract or in change orders approved 
in accordance with the terms of this Contract, upon the County’s receipt of 
certification by the engineer in charge of the Project in the manner and form 
required by O.C.G.A. §13-10-81. 

 
C. Payment Requests and Invoices.  Payment Requests and invoice(s) must be submitted as 

follows: 
 
(1) Original(s) must be submitted to: 
 

Insert User Department Address here. 
 
(2) Upon award, Prime Contractor(s) with Local Small Business Enterprise (LSBE) 

Subcontractor(s) shall enter utilization reports electronically at 
www.dekalblsbe.info.  Proof of payment to the LSBE Subcontractor must be 
uploaded and submitted.  LSBE Subcontractors shall confirm receipt of payment 
from the Prime, electronically also, at www.dekalblsbe.info. 

 
 

D. Title.  All equipment, materials, and Work covered by partial payments shall, upon 
payment thereof, become the sole property of the County, but this provision shall not be 
construed as relieving the Contractor from the sole responsibility for the care and protection 
of equipment, materials, and Work upon which payments have been made, or the 
restoration of any damaged Work. 
 

E. Final Payment.  Within sixty (60) days after the Work is fully completed and accepted by 
the County, the balance due hereunder shall be paid; provided, however, that final payment 
shall not be made until said Contractor shall have completed all Work necessary and 
reasonably incidental to the Contract, including final cleanup and restoration.  Acceptance 
of the Work and the making of final payment shall not constitute a waiver of any claims 
by the County. All claims by the Contractor for breach of contract, violation of state or 
federal law, or compensation and extensions of time shall be submitted in writing to the 
Chief Executive Officer within sixty (60) days after completion and acceptance of the 
Work as herein provided, or all such claims shall be forever barred.   
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IV.  NOTICE 
 

Any notice or consent required to be given by or on behalf of any party hereto to any other 
party hereto shall be in writing and shall be sent to the County’s Chief Executive Officer and the 
Executive Assistant or to the Contractor or his authorized representative on the work site by (a) 
registered or certified United States mail, return receipt requested, postage prepaid, (b) personal 
delivery, or (c) overnight courier service. All notices sent to the addresses listed below shall be 
binding unless said address is changed in writing no less than fourteen days before such notice is 
sent.    Future changes in address shall be effective upon written notice being given by the 
Contractor to the County’s Executive Assistant or by the County to the Contractor’s authorized 
representative via certified first class U.S. mail, return receipt requested.  Such notices will be 
addressed as follows: 

 
If to the County:    
  Chief Executive Officer 
  The Maloof Center 
  1300 Commerce Drive, 6th Floor 
  Decatur, Georgia  30030 
 
  and 

 
 
Executive Assistant 
The Maloof Center 
1300 Commerce Drive, 6th Floor 
Decatur, Georgia 30030 

With a copy to:  Director of the Department of Purchasing and Contracting  
The Maloof Center 
1300 Commerce Drive, 2nd Floor 
Decatur, Georgia 30030 

With a copy to: ___________________________ 
 ___________________________ 
 ___________________________ 
 ___________________________ 
 

           If to the Contractor:   

With a copy to:  (Insert Contractor name and address) 
___________________________ 

 ___________________________ 
 ___________________________ 
 ___________________________ 
 

V.  FEDERAL WORK AUTHORIZATION 
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A. Pursuant to O.C.G.A. §13-10-91, the County cannot enter into a contract for the physical 

performance of services unless the Contractor, its Subcontractor(s) and sub-
subcontractor(s), as that term is defined by state law, register and participate in the Federal 
Work Authorization Program to verify specific information on all new employees.     
 

B. Contractor certifies that it has complied and will continue to comply throughout the 
Contract Term with O.C.G.A. §13-10-91 and any related and applicable Georgia 
Department of Labor Rule. 
 

C. Contractor agrees to sign an affidavit evidencing its compliance with O.C.G.A. §13-10-91.  
The signed affidavit is attached to this Contract as Attachment C. 
 

D. Contractor agrees that in the event it employs or contracts with any Subcontractor(s) in 
connection with this Contract, Contractor will secure from each Subcontractor an affidavit 
that certifies the Subcontractor’s current and continuing compliance with O.C.G.A. §13-
10-91 throughout the Contract Term.  Any signed Subcontractor affidavit(s) obtained in 
connection with this Contract shall be attached hereto as Attachment D. 

 
E. Each Subcontractor agrees that in the event it employs or contracts with any sub-

subcontractor(s), each Subcontractor will secure from each sub-subcontractor an affidavit 
that certifies the sub-subcontractor’s current and continuing compliance with  O.C.G.A. 
§13-10-91 throughout the Contract Term.  Any signed sub-subcontractor affidavit(s) 
obtained in connection with this Contract shall be attached hereto as Attachment E. 

 
VI.  CORPORATE AUTHORITY 

 
Contractor agrees to execute the Certificate of Corporate Authority, attached hereto as 

Attachment F. The officials of the Contractor executing this Contract are duly and properly in 
office and are fully authorized and empowered to execute the same for and on behalf of the 
Contractor.  Contractor warrants that it has all requisite power and authority to enter into and 
perform its obligations under this Contract, and that the execution and delivery by the Contractor 
of this Contract and the compliance by the Contractor with all of the provisions of this Contract 
(i) is within the purposes, powers, and authority of the Contractor; (ii) has been done in full 
compliance with applicable law and has been approved by the governing body of the Contractor 
and is legal and will not conflict with or constitute on the part of the Contractor a violation of or a 
breach of or a default under any indenture, mortgage, security deed, pledge, note, lease, loan, or 
installment sale agreement, contract, or other agreement or instrument to which the Contractor is 
a party or by which the Contractor is otherwise subject or bound, or any license, judgment, decree, 
law, statute, order, writ, injunction, demand, rule, or regulation of any court or governmental 
agency or body having jurisdiction over the Contractor; and (iii) has been duly authorized by all 
necessary action on the part of the Contractor.  This Contract is the valid, legal, binding and 
enforceable obligation of the Contractor.    
 
VII.  PERFORMANCE AND PAYMENT BONDS AND INSURANCE REQUIREMENTS 
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A. Within ten (10) days from the date of Notice of Award of this Contract, the Contractor, as 

principal, shall give a Contract performance bond, attached hereto as Attachment G and a 
payment bond, attached hereto as Attachment H, each in the amount 
of XXXXXXXX($XXXXXX) for the use of all persons doing work or furnishing skills, 
tools, machinery, or materials under or for the purpose of this Contract, in accordance with 
the applicable provisions of Georgia state law, including but not limited to, O.C.G.A. §13-
10-1 and §36-91-21 et seq.  The bonds shall be underwritten by a surety company licensed 
to write bonds in the State of Georgia, listed in the most current U.S. Treasury Circular No. 
570, and which have a current A.M. Best rating of "A" (Excellent) with a Financial Size 
Category of XII or better. The life of these bonds shall extend throughout the Contract 
Term including a sixty (60) day maintenance period (where applicable) and a twelve-month 
guarantee period after the completion of Work performed under this Contract.  The bonds 
shall issue on the forms provided by the County as part of this Contract.  
  

B. It is further agreed between the parties hereto that if at any time after the execution of this 
Contract and the surety bonds, the County shall deem the surety or sureties upon such 
bonds to be unsatisfactory, or if, for any reason, such bonds cease to be adequate to cover 
the performance of the Work, the Contractor shall, at its sole expense and within five (5) 
days after the receipt of notice from the County to do so, furnish additional bond or bonds 
in such form and amount and with such surety or sureties as shall be satisfactory to the 
County. 

 
C. The Contractor shall, without expense to the County, provide certificates of insurance, and 

copies of signed insurance policies including declarations pages from companies that are 
authorized to engage in the insurance business in the state of Georgia and are otherwise 
acceptable to the County Finance Director or his/her designee, attached hereto as 
Attachment I.  Such insurance shall be placed with admitted insurers that maintain an A.M. 
Best's rating of not less than A (Excellent) with a Financial Size Category of VII or better 
with coverage forms acceptable to Contractor.  The insurance described below shall be 
maintained uninterrupted for the duration of the project, including any warranty periods, 
and shall protect Contractor, and others as required by contract, for liabilities in connection 
with work performed by or on behalf of Contractor, its agents, representatives, employees 
or Contractors.   

 
(1) Workers Compensation Insurance.  Statutory workers compensation insurance 

is to be provided in compliance with the requirements of Georgia law with limits 
not less than the following: 

 
Employer’s liability insurance by accident, each accident $1,000,000 
Employer’s liability insurance by disease, policy limit $1,000,000 
Employer’s liability insurance by disease, each employee $1,000,000 

 
(2) Commercial General Liability Insurance. Commercial general liability insurance 

is to be provided with limits not less than the following:  
 
 $1,000,000 per occurrence for bodily injury and property damage liability 
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$1,000,000 personal and advertising injury liability 
$2,000,000 general aggregate 

 $2,000,000 products-completed operations aggregate 
 $   100,000 damage to rented premises (each occurrence) 
 $       5,000 medical expense (any one person) 
 
(3) Umbrella or Excess Insurance. Umbrella or excess insurance is to be provided with 

General Liability, Auto Liability and Employers Liability scheduled as underlying 
policies with limits not less than the following:  

 
  $5,000,000 per occurrence  
  $5,000,000 aggregate 
 
(4) Comprehensive Automobile Liability Insurance.  Comprehensive automobile 

liability insurance with form coverage is to be provided for all owned, non-owned 
and hired vehicles with combined single limit of $1,000,000.  Automobile liability 
insurance shall be written on ISO Business Auto Coverage Form CA 0001 (1990 
edition or later), or a substitute form providing equivalent coverage, and shall cover 
liability for bodily injury and property damage arising from the use or operation of 
any automobile, including those owned, hired or otherwise operated or used by or 
on behalf of Contractor.  The policy must include Broadened Pollution Liability 
Endorsement CA9948 12 93. 

  
D. The County, its elected officials, officers, employees and agents, hereinafter referred to in 

this article and in the article entitled “Certificates of Insurance” as “the County and its 
officers” are to be named as additional insured on all policies of insurance except worker’s 
compensation insurance with no cross suits exclusion. The County and its officers shall be 
included as additional insureds under commercial general liability and commercial 
umbrella insurance, for liabilities arising out of both the ongoing and completed operations 
of Contractor.  Such additional insured coverage shall be endorsed to Contractor’s policy 
by attachment of ISO Additional Insured Endorsement forms CG 20 10 10 01 (ongoing 
operations) and CG 20 37 10 01 (products-completed operations), or form(s) providing 
equivalent coverage. 

 
E. All coverages required of the Contractor will be primary over any insurance or self-

insurance program carried by the County.  
 
F. If the Contractor is a joint venture involving two (2) or more entities, then each independent 

entity will satisfy the limits and coverages specified here or the joint venture will be a 
named insured under each respective policy specified. 

 
G. In addition to procuring and maintaining commercial general liability insurance, 

automobile liability and commercial umbrella insurance, for the Contract Term, Contractor 
shall continue to procure and maintain the products-completed operations liability 
insurance coverage and commercial umbrella insurance after the Work is substantially 
complete for the entire Contract Term or for the applicable five-year statutory limitation, 
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whichever is greater. For such period of time, all terms and conditions of such coverage 
shall remain unchanged, including the limits specified herein and the requirement to 
provide the County with coverage as an additional insured.    

 
H. Contractor agrees to waive all rights of subrogation and other rights of recovery against the 

County and its officers and shall cause each Subcontractor to waive all rights of 
subrogation for all coverage. 

 
I. Failure of the County to demand such certificate or other evidence of full compliance with 

these insurance requirements or failure of the County to identify a deficiency from evidence 
provided will not be construed as a waiver of the Contractor’s obligation to maintain such 
coverage. 

 
J. Contractor understands and agrees that the purchase of insurance in no way limits the 

liability of the Contractor. 
 

K. OCIP Insurance Coverage: In connection with the Work, and for the Contractor and those 
subcontractors deemed eligible by the County for participation, the County will implement 
an Owner Controlled Insurance Program (“OCIP”), providing certain insurance coverages 
as detailed herein.  The insurance coverages provided by the OCIP apply only to the Work 
performed on the Project site.  The Contractor and its Subcontractors shall provide their 
own insurance for all off-site activities.  The Builder’s Risk/All Risk Property Insurance 
component of the OCIP will expressly exclude coverage on Contractor’s and 
Subcontractors’ machinery, tools, and equipment not destined to become a part of the 
Project Work. 
 

VIII.  CERTIFICATES OF INSURANCE 
 

A. Certificates shall state that the policy or policies shall not expire, be cancelled or altered 
without at least sixty (60) days prior written notice to the County.  Policies and Certificates 
of Insurance listing the County and its officers as additional insureds (except for workers’ 
compensation insurance) shall conform to all terms and conditions (including coverage of 
the indemnification and hold harmless agreement) contained in this Contract.  

 
B. The Contractor agrees to name the County and its officers as additional insured on the 

commercial general liability insurance, using the ISO Additional Insured Endorsement 
forms CG20101001 (ongoing operations) and CG20371001 (products-completed 
operations) forms, or form(s) providing equivalent coverage. 

 
C. Certificates of Insurance must contain the policy number, policy limits, and policy 

expiration date of all policies issued in accordance with this Contract; the location and 
operations to which the insurance applies.  Certificates must be provided annually for the 
duration of the project.  If applicable, a specific statement must be included that blasting 
coverage is included to the extent such risk is present; that Contractor’s protective coverage 
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applies to any Subcontractor’s operations; and Contractor’s contractual liability insurance 
coverage applies to any Subcontractor.   

 
D. This insurance for the County as the additional insured shall be as broad as the coverage 

provided for the named-insured Contractor.  It shall apply as primary insurance before any 
other insurance or self-insurance, including any deductible, non-contributory, and waiver 
of subrogation provided to the County as the additional insured.     

 
E. The Contractor shall be wholly responsible for securing certificates of insurance coverage 

as set forth above from all Subcontractors who are engaged in the Work.  
 
F. If the County shall so request, the Contractor will furnish the County for its inspection and 

approval such policies of insurance with all endorsements, or confirmed specimens thereof 
certified by the insurance company to be true and correct copies. 
 

G.   Contractor shall be responsible and have the financial wherewithal to cover any 
deductibles or retentions included on the certificate of insurance. 

 
H. Such certificates should be sent to the County and must identify the “Certificate Holder” 

as follows: 
 

DeKalb County, Georgia 
Director of Purchasing & Contracting 
The Maloof Center 
1300 Commerce Drive, 2nd Floor 
Decatur, Georgia 30030  

 
I. Copies of Required Insurance policies with Declarations Page(s) shall be attached hereto as 

Attachment I. 
 
 

IX.  ATTACHMENTS 
 
A. This Contract includes the following Attachments all of which are incorporated herein by 

reference: 
 
Attachment A, General Requirements, GR-1 through GR-46. 
 
Attachment B, Cost Proposal Form 
 
Attachment C, Contractor’s Affidavit. 

 
Attachment D, Subcontractor’s Affidavit(s). 
 
Attachment E, Sub-subcontractor’s Affidavit(s). 
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Attachment F, Certificate of Corporate Authority or Joint Venture Certificates 
 
Attachment G, Performance Bond and Accompanying Power of Attorney 
 
Attachment H, Payment Bond and Accompanying Power of Attorney 
 
Attachment I, Copies of Required Insurance policies with Declarations Page(s) 
 
Attachment J, Executive Order No. 2014-4 New Ethics Policy 
 
Attachment K, OCIP Manual  
 
Attachment L, Badging Policies and Procedures 

 
B. In addition to the foregoing, the Request for Proposal Document Package dated October 2, 

2017, the original of which is maintained in the County’s Department of Purchasing and 
Contracting, forms an essential part of this Contract as if fully set out herein.    

 
 
 

[SIGNATURES APPEAR ON NEXT PAGE] 
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IN WITNESS WHEREOF, the parties hereto have set their hands and caused their seals 

to be affixed hereupon in four (4) counterparts, each to be considered as an original by their 

authorized representatives. 

NAME OF CONTRACTOR 
 
 
By: ___________________________ 
            Signature                      (SEAL) 
 
      
 Name (Typed or Printed) 
 
      
 Title 
 
      
 Federal Tax I.D. Number 
 
____________ 
Date 
 
ATTEST: 
 
______________________________ 
           Signature 
 
______________________________ 
           Name (Typed or Printed 
 
______________________________ 
          Title 

DEKALB COUNTY, GEORGIA 
 
 
                                                   by Dir.(SEAL) 
MICHAEL L. THURMOND 
Chief Executive Officer 
DeKalb County, Georgia 
 
_________________ 
Date 
 
 
 

 

 

ATTEST: 

       
BARBARA H. SANDERS, CCC, CMC 
Clerk of the Chief Executive Officer  
and Board of Commissioners of 
DeKalb County, Georgia 
 
 
 
 

APPROVED AS TO SUBSTANCE: 
 
 
      
Scott A. Towler, P.E., Director 
Department of Watershed Management 
 
 

APPROVED AS TO FORM: 

 
       
County Attorney Signature 
  
       
County Attorney Name  
(Typed or Printed) 
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GENERAL REQUIREMENTS 
 

INDEX TO GENERAL REQUIREMENTS 
 
 
Section   Title   
 
GR-1 Definitions of Terms ................................................................. 
GR-2 Prior Use by County.................................................................. 
GR-3 Contractor’s Obligations ........................................................... 
GR-4 Authority of the County ............................................................ 
GR-5 Changes in the Work and Change Orders ................................. 
GR-6 Time for Completion................................................................. 
GR-7 Schedules, Reports, and Records .............................................. 
GR-8 County’s Right to Suspend or Terminate Work ....................... 
GR-9 Final Inspection  ........................................................................ 
GR-10 Warranties, Guarantees and Correction of Work ...................... 
GR-11 Contractor’s Personnel and Independent Contractor Status ..... 
GR-12 Subcontracting .......................................................................... 
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GR-14 Indemnification and Hold Harmless ......................................... 
GR-15 Royalties and Patents ................................................................ 
GR-16 Laws and Regulations ............................................................... 
GR-17 Permits and Inspection Fees...................................................... 
GR-18 Land and Rights-of-Way........................................................... 
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GR-22 Foreign Corporations ................................................................ 
GR-23 Specification and Drawings ...................................................... 
GR-24 Contractor’s Submittals ............................................................ 
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GR-26 Examination of Work by Contractor......................................... 
GR-27 Inspection and Testing of Materials .......................................... 
GR-28 Inspection of Work ................................................................... 
GR-29 Requests for Substitutions......................................................... 
GR-30 Rejections of Work and Materials ............................................ 
GR-31 Materials, Services, and Facilities ............................................ 
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GR-1.  DEFINITIONS OF TERMS 
 

The section captions contained in this Contract are for convenience only and do not in any 
way limit or amplify any term or provision hereof.  The use of the terms "hereof," "hereunder" and 
"herein" shall refer to this Contract as a whole, inclusive of the Attachments, except when noted 
otherwise.  The use of the masculine or neuter genders herein shall include the masculine, feminine 
and neuter genders and the singular form shall include the plural when the context so requires. The 
following terms shall have the meanings indicated: 

 
“Addendum” or “Addenda” shall mean written or graphic instruments issued prior to the 

execution of the Contract, which modify or interpret the Work, or the Invitation to Bid by 
additions, deletions, clarifications, or corrections. 

 
“Bid” shall mean the offer of the Bidder submitted on the prescribed form setting forth the 

price(s) for the Work to be performed. 
 

“Bid Document Package” shall consist of documents entitled as follows:   Acknowledgement 
of Contractor, Advertisement for Bids, Instructions to Bidders, Addenda, Business License, Utility 
Systems Contractor’s License, Utility Manager’s Certificate, Utility Foreman’s Certificate, 
General Contractor’s License, Bidder’s Lump Sum Cost, Bidder’s Unit Price, First Source Jobs 
Ordinance Information with Exhibits, LSBE Program Information Sheet with LSBE Exhibits, 
Certificate of Corporate Bidder, Certificate of Authority/Joint Venture, Bidder’s Affidavit of 
Compliance with O.C.G.A.13-10-91, Reference and Release Form, Preferred Employee Tracking 
Form, Subcontractor Tracking Form, Bid Bond and Power of Attorney, Public Works Construction 
Affidavit and Oath of Successful Bidder, Technical Specifications, and Drawings.  

 
“Bidder” shall mean any person, firm, or corporation submitting a Bid for the Work. 

 
“Bonds” shall mean bid, performance, and payment bonds and other instruments of security, 

furnished by the Contractor and his surety in accordance with the Contract. 
 

“Change Order” includes the term “amendment” and shall mean a written order authorizing 
a change in the Work, if applicable, and an adjustment in the Contract Price, Contract Time or 
Contract Term, as adopted and approved by the Contractor and the DeKalb County Governing 
Authority, or the Chief Executive Officer, if exempted from Governing Authority adoption and 
approval in accordance with the express terms of this Contract.  
 

“Contract” or “Agreement” shall consist of the written Contract executed by the parties, all 
attachments to the Contract, Change Orders, Field Orders, and the Bid Document Package.  The 
intent of these documents is for the Contractor to furnish all materials, appliances, tools, labor and 
services of every kind necessary for the proper execution of the Work, and the terms and conditions 
of payment therefore.   
 

“Contract Price” shall mean the total monies payable to the Contractor under the terms and 
conditions of the Contract. 
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“Contract Time” shall mean the number of days stated in the Contract for the completion of 
the Work. 

 
“Contract Term” shall mean the length of time the Contract shall remain in effect.  

 
“Contractor” or “General Contractor” shall mean the individual, firm, joint venture or 

corporation undertaking the execution of the Work as an independent contractor under the terms 
of the Contract and acting through his or its agents or employees. 
 

“County” shall mean DeKalb County, Georgia. 
  
“Day(s)” shall mean calendar day(s). 
 
“Drawings” shall mean the part of the Contract which shows, largely through graphical 

presentation, the characteristics and scope of the Work to be performed and which have been 
prepared or approved by the County.  The Drawings are included in the Bid Document Package. 

 
“Field Order” shall mean a written order issued by an authorized County official/employee 

to the Contractor during construction effecting a change in the Work by authorizing an addition, 
deletion, or revision in the Work within the general scope of the Work not involving an adjustment 
in the Contract Price or a change to the Contract Time or Term.   No Field Order shall be valid or 
effective unless it is signed by the County employee(s) who has been authorized in writing by the 
Chief Executive Officer or his/her designee to execute Field Orders.  

 
“Notice of Award” shall mean a written notice of the acceptance of the Bid from the County 

to the successful Bidder. 
 
“Notice to Proceed” shall mean a written communication issued by the County authorizing 

the Contractor to proceed with the Work and establishing the date of commencement of the Work.    
The effective date of the Notice to Proceed shall be the date set forth on the Notice to Proceed.  
 

“Project” shall mean the undertaking to be performed as provided in the Contract. 
 
“Shall” is mandatory; “may” is permissive. 
 
“Specifications” or “Technical Specifications” shall mean a part of the Contract consisting 

of written descriptions of a technical nature regarding materials, equipment, construction systems, 
standards, and workmanship specified for this Project.  

 
“Subcontractor” shall mean any person, firm, or corporation having a direct contract with the 

Contractor or with any other Subcontractor for the performance of a part of the Work.  
 
“Submittals” shall mean all shop drawings, diagrams, illustrations, brochures, schedules, 

samples, and other data which are prepared by the Contractor, a Subcontractor, manufacturer, 
Supplier, or distributor, which illustrate how specific portions of the Work shall be fabricated or 
installed. 
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“Substantial Completion” or “Substantial Completion of the Work” shall mean that date 

determined by the County when the construction of the Project or an expressly stipulated part 
thereof is sufficiently completed, in accordance with the Contract, so that the Project or stipulated 
part can be fully utilized for the purposes for which it is intended. 

 
“Superintendent” shall mean the Contractor’s authorized on-the-job representative 

designated in writing by the Contractor prior to commencement of any work. 
 
“Supplier” shall mean any person, supplier, or organization who furnishes materials or 

equipment for the Work, including that fabricated to a special design, but who does not perform 
labor at the site. 

 
“Work” shall have the meaning assigned to that term in the article in the Contract entitled 

Scope of Work.”   
 
 
GR-2.  PRIOR USE BY COUNTY 
 

Prior to completion of the Work, the County may take over operation and/or use of the 
Project or portions thereof.  Such prior use of facilities by the County shall not be deemed as 
acceptance of any Work or relieve the Contractor from any of the requirements of the Contract. 
 
 
GR-3.  CONTRACTOR’S OBLIGATIONS 
 

The Contractor shall, in good workmanlike manner, do and perform all work and furnish 
all supplies and materials, machinery, equipment, facilities, and all things necessary or proper to 
perform and complete all the Work within the time herein specified and in accordance with the 
provisions of this Contract, the Specifications, the Drawings, and any and all supplemental 
drawings pertaining to the Work.  Contractor shall furnish, erect, maintain, and remove such 
construction, plants, and such temporary works as may be required.  Contractor alone shall be 
responsible for the safety, efficiency, and adequacy of its plant, appliances, and methods, and for 
any damage which may result from their failure or their improper construction, maintenance, or 
operation.  The Contractor shall observe, comply with, and be subject to all terms, conditions, 
requirements and limitations imposed by the Contract and local ordinances, and state and federal 
laws; and shall do, carry on, and complete the entire Work. 
 
 
GR-4.  AUTHORITY OF THE COUNTY 
 

A. The Contractor shall perform all of the Work under the general direction, and to the 
entire satisfaction, approval, and acceptance of the County.  The County shall 
decide all questions relating to measurements of quantities, the character and 
acceptability of the Work performed, and as to whether the rate of progress is such 
that the Work will be completed within the time limit of the Contract.  All questions 
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as to the meaning of the Drawings and the Specifications will be decided by the 
County. 

 
B. The approval of the County of any materials, plant, equipment, Drawings, or of any 

other items executed, or proposed by the Contractor, shall be construed only to 
constitute an approval of general design.  Such approval shall not relieve the 
Contractor from the performance of the Work in accordance with the Contract, or 
from any duty, obligations, performance guarantee, or other liability imposed upon 
him by the provisions of the Contract. 

 
C. Whenever in this Contract, the words “directed,” “required,” “permitted,” 

“ordered,” or words of like import are used, it shall be understood that the direction, 
requirement, permission, or order of the County is intended, and similar words, 
“approved,” “acceptable,” “satisfactory,” or words of like import shall mean 
approved by, acceptable to, or satisfactory to the County. 

 
 
GR-5.  CHANGES IN THE WORK, FIELD ORDERS, AND CHANGE ORDERS 
 

A. All changes, alterations, or instructions in regard to any feature of the Work that 
differ from the Drawings and Specifications must be approved in writing by Field 
Order or Change Order in all cases.  No verbal instruction or order will be regarded 
as a basis for a claim for extra compensation or time. 

 
B. If a minor change in the Work is found to be necessary due to actual field 

conditions, the Contractor shall submit detailed drawings and written notification 
of the problems necessitating such departure for approval by the County before 
making the change.  If the Contractor fails to make such request, no excuse will be 
entertained thereafter for Contractor’s failure to carry out the Work in the required 
manner and to provide required guarantees, warranties, and Bonds, and Contractor 
shall not be entitled to any change in the Contract Price, Contract Time or the 
Contract Term. 

 
C. The County may at any time, by issuing a Field Order, make changes in the details 

of the Work.  The Contractor shall proceed with the performance of any changes in 
the Work so ordered by the County unless such Field Order entitles the Contractor 
to a change in Contract Price, Time, and/or Term, in which event the Contractor 
shall give the County written notice thereof within fifteen (15) days after the receipt 
of the ordered change, and the Contractor shall not execute such changes until it 
receives an executed Change Order from the County.  No extra cost or extension of 
time shall be allowed unless approved by the County and authorized by execution 
of a Change Order. 

 
D. The County may at any time order changes within the scope of the Work without 

invalidating the Contract.     
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E. No claims for extra cost or time will be considered based on an escalation of prices 
throughout the Contract Term.  The value of any work covered by a Change Order 
or of any claim for increase or decrease in the Contract Price shall be determined 
by one of the following methods in the order of precedence listed below. 

 
(1) Unit prices previously approved. 

 
(2) An agreed lump sum. 

 
(3) The actual cost for labor, direct overhead, materials, supplies, equipment, 

and other services necessary to complete the changed Work.  In addition, 
there shall be added an amount agreed upon but not to exceed fifteen percent 
(15%) of the actual cost of such work to cover the cost of general overhead 
and profit. 

 
F. The parties’ execution of any Change Order constitutes a final settlement of all 

matters relating to the change in the Work which is the subject of the Change Order, 
including, but not limited to, all direct or indirect costs associated with such change 
and any and all adjustment to the Contract Price and the construction schedule.  In 
the event a Change Order increases the Contract Price, Contractor must include the 
Work covered by such Change Orders in requests for payment as if such Work were 
originally part of the Contract. 

 
 

GR-6.  TIME FOR COMPLETION  
 

A. The Contractor understands and agrees that the date of the beginning of Work, rate 
of progress, and time for completion of the Work are essential conditions of this 
Contract. 

 
B. The Contractor agrees that the Work shall be executed regularly, diligently, and 

uninterrupted at such rate of progress as will insure its full completion thereof 
within the Contract Time.  It is expressly understood and agreed, by and between 
the Contractor and the County, that the time for the completion of the Work 
described herein is a reasonable time for the completion of the same, taking into 
consideration the average climate range and usual industrial conditions prevailing 
in this locality. 

 
C. If extraordinary adverse weather conditions are the basis for a claim for additional 

time, such claim shall be supported by the attachment of records of the National 
Oceanic and Atmospheric Administration showing meaningful variances from 
historic trends thereby substantiating the fact that weather conditions were 
abnormal for the period of time, could not have been reasonably anticipated and 
had an adverse effect on the scheduled construction activities.  The Contractor shall 
be entitled to an extension of the Contract Time only for extraordinary adverse 
weather conditions that unavoidably delay activities scheduled at that time, and 
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then only for the number of days of delay which are due solely to such extraordinary 
adverse weather conditions.  The Contractor is not entitled to any costs associated 
with extraordinary adverse weather conditions. 

 
D. The County shall not be liable to the Contractor or any Subcontractor for claims or 

damages of any nature caused by or arising out of delays, regardless of cause.  The 
sole remedy against the County for delays shall be the allowance of additional time 
for completion of the Work, the amount of which shall be based on actual and 
unavoidable delay.  

 
 
GR-7.  SCHEDULES, REPORTS, AND RECORDS 
 

A. The Contractor shall submit to the County such schedule of quantities and costs, 
progress schedules, payrolls, reports, estimates, records, and other data as the 
County may request concerning the Work performed or to be performed.  The 
Contractor shall also submit a schedule of payments that he anticipates earning 
during the course of the Work.  

 
B. That Contractor shall coordinate and hold a meeting with its major Subcontractors 

and the County to discuss the Project schedule.  Such meeting shall be held prior to 
Commencement of the Work under this Contract, but in no event later than ten (10) 
days after execution of this Contract by all parties.  At that meeting, the Contractor 
shall present a draft Project schedule, and the Contractor and its Subcontractors 
shall, in collaboration with the County, assist in the preparation of a detailed and 
specific construction schedule.  The Contractor shall be responsible for preparing 
and updating such schedule, which shall be complete in all respects and shall, when 
approved by the County, become the Construction Schedule and be automatically 
incorporated into the Contract and shall not be changed without the prior written 
consent of the County. The Construction Schedule shall not exceed the Contract 
Time, shall be revised and updated at appropriate intervals as required by the 
conditions of the Work and Project, shall be related to the entire Project to the extent 
required by the Contract, shall utilize Critical Path Method (CPM) software that is 
compatible with County software, and shall provide for expeditious and practicable 
execution of the Work.  The Construction Schedule shall be cost-loaded. 

 
C. The Construction Schedule shall, in such detail as the County may require, show 

the order in which Contractor will carry on the Work, including dates on which the 
various parts of the Work will start, and the estimated date of completion of each 
part.  It shall also depict all requisite shop drawing submittals and approvals, 
manufacturing, fabrication, the installation of materials, supplies and equipment, 
testing, start-up, and training.  

 
D. The Contractor shall prepare and keep current, for the County’s approval, a 

schedule of submittals which is coordinated with the Construction Schedule and 
allows the County reasonable time to review submittals.  The Contractor shall 
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perform the Work in general accordance with the most recent schedules submitted 
to the County.  

 
E. In the event the County determines that the performance of the Work has not 

progressed or reached the level of completion required by the Contract, the County 
will have the right to order the Contractor to take corrective measures necessary to 
expedite the progress of construction, including, without limitation, (1) working 
additional shifts or overtime; (2) supplying additional manpower, equipment, and 
facilities; and (3) other similar measures (hereinafter referred to collectively as 
“Extraordinary Measures”).  Such Extraordinary Measures must continue until the 
progress of the Work complies with the stage of completion required by the 
Contract and the Construction Schedule.  The County’s right to require 
Extraordinary Measures is solely for the purpose of ensuring the Contractor’s 
compliance with the Construction Schedule.  The Contractor is not entitled to an 
adjustment in the Contract Price for undertaking Extraordinary Measures required 
by the County.  The County may exercise the rights furnished the County under or 
pursuant to this paragraph as frequently as the County deems necessary to ensure 
that the Contractor’s performance of the Work will comply with the completion 
date set forth in the Contract as the Contract Time. 

 
 
GR-8.  COUNTY’S RIGHT TO SUSPEND OR TERMINATE WORK  
 

A. Termination for Convenience.  County may, for its own convenience and at its sole 
option, without cause and without prejudice to any other right or remedy of County, 
elect to terminate the Contract by delivering to the Contractor, at the address listed 
in the Notices article of this Contract, a written notice of termination specifying the 
effective date of termination. Such notice shall be delivered to Contractor at least 
thirty (30) days prior to the effective date of termination. 

 
B. Termination for Default. If the Contractor is adjudged bankrupt or insolvent, or if 

he makes a general assignment for the benefit of his creditors, or if a trustee or 
receiver is appointed for the Contractor or for any of his property, or if he files a 
petition to take advantage of any debtor’s act or to reorganize under the bankruptcy 
or applicable laws, or if he fails to supply sufficient skilled workers or suitable 
materials or equipment, make payments to Subcontractors or for labor, materials or 
equipment, or if he disregards laws, ordinances, rules, regulations or orders of any 
public body having jurisdiction of the Work, or if he otherwise violates any 
provision of the Contract, then the County may, without prejudice to any other right 
or remedy, and after giving the Contractor and his surety a maximum of seven (7) 
days from delivery of a written notice, declare the Contract in default and terminate 
this Contract.  In that event, the County may take possession of the Project and of 
all materials, equipment, tools, construction equipment and machinery thereon 
owned by the Contractor.  The County may cause the Work to be completed and 
corrected by whatever method it deems expedient.  If called upon by the County to 
finish the Work, the Contractor’s surety shall promptly do so.  In any case, the 
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Contractor and its surety shall be liable to the County for any and all damages and 
costs incurred by the County as a result of any default by the Contractor, including 
without limitation all costs of completion or correction of the Work, liquidated 
damages, attorneys’ fees, expert fees, and other costs of dispute resolution.  
Termination of this Contract pursuant to this paragraph may result in 
disqualification of the Contractor from bidding on future County contracts for a 
period of time not to exceed five (5) years. 

 
C. If Contractor’s services are terminated by the County pursuant to paragraph A or B 

in this General Requirement, the termination will not affect any rights or remedies 
of the County then existing or which may thereafter accrue against Contractor or 
its surety.  Any retention or payment of moneys due Contractor by County will not 
release Contractor from liability.  If it is determined that the Contractor was not in 
default or that the failure to perform is excusable, a termination for default will be 
considered to have been a termination for the convenience of the County, and the 
rights and obligations of the parties shall be governed accordingly. 

 
D. In case of termination of this Contract before completion of the Work, Contractor 

will be paid only for materials and equipment accepted by the County and the 
portion of the Work satisfactorily performed through the effective date of 
termination as determined by the County.   

 
E. Except as otherwise provided in this General Requirement, neither party shall be 

entitled to recover lost profits, special, consequential or punitive damages, 
attorney’s fees or costs from the other party to this Contract for any reason 
whatsoever.   

 
F. The parties’ obligations pursuant to this General Requirement shall survive any 

Acceptance of Work, or expiration or termination of this Contract.  
 
 
GR-9.  FINAL INSPECTION  
 
Upon notice from the Contractor that the Work is completed, the County shall make a final 
inspection of the Work, and shall notify the Contractor of all instances where the Work fails to 
comply with the Drawings and Specifications, as well as any defects the County may discover.  At 
no cost to the County, the Contractor shall immediately make such alterations as are necessary to 
bring the Work into compliance with the Contract, the Drawings, and Specifications. 

 
 
GR-10.  WARRANTIES, GUARANTEES AND CORRECTION OF WORK 
 

A. The Contractor warrants to the County that materials and equipment furnished 
under the Contract will be new and of good quality, unless otherwise required or 
permitted by the Contract; that the Work will be free from defects not inherent in 
the quality required or permitted; and that the Work will conform to the 
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requirements of the Contract.  Work not conforming to these requirements, 
including substitutions not properly approved and authorized, is considered 
defective.  The County, in its sole discretion, may exclude from the Contractor's 
warranty; remedies for damage or defect which the County determines were caused 
by abuse; modifications not executed by the Contractor; improper or insufficient 
maintenance; improper operation; and normal wear and tear and normal usage. 

 
B. Upon the completion of the Work, and as a condition of final payment, the 

Contractor shall guarantee in writing that all Work has been accomplished in 
conformance with the Contract.  If required by the County, the Contractor shall also 
furnish additional satisfactory evidence as to the kind and quality of materials and 
equipment.   

 
C. The Contractor shall promptly, and in no event later than 48 hours after receiving 

written demand from the County, remedy any error, omission, defect, or non-
compliance in the Work discovered by the County during construction or at any 
time thereafter until one year after the final completion of the Work.  Nothing herein 
shall be deemed to shorten any statutory period of limitation otherwise applicable 
to any legal action by the County against the Contractor.   

 
D. Contractor shall pay for any damage caused by any omission or defect in the Work, 

including without limitation, any damage to other improvements or facilities.  In 
the event that the Contractor should fail to timely make repairs, adjustments, or 
other remedy that may be made necessary by such defects, the County may do so, 
and charge the Contractor the cost thereby incurred.    

 
E. All warranties and guaranties shall extend for the greatest of one (1) full year 

commencing on the dates of Substantial Completion of the Project or such longer 
period of time as is required by the Contract.  The one (1) year period shall be 
extended with respect to portions of the Work first performed after Substantial 
Completion for a period of one (1) year after the actual performance of the Work.  
If any defect or deviation should exist, develop, be discovered or appear within 
such one (1) year period, the Contractor, at it sole cost and expense and immediately 
upon demand, shall fully and completely repair, correct, and eliminate such defect.  
The foregoing warranties and guarantees are cumulative of and in addition to, and 
not restrictive of or in lieu of, any and all other warranties and guarantees provided 
for or required by law.  No one or more of the warranties contained herein shall be 
deemed to alter or limit any other. The Performance Bond shall remain in full force 
and effect throughout the applicable guarantee period set forth in this paragraph. 

 
F. Neither the final payment nor any provision of the Contract, nor partial or entire 

occupancy or use of the Work by the County, shall constitute an acceptance of any 
part of the Work that is not in accordance with the Contract or relieve the Contractor 
of liability for incomplete or faulty materials or workmanship.     
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G. All manufacturer warranties and guarantees shall be delivered to the County prior 
to Substantial Completion and such delivery shall be a condition precedent to the 
issuance of the Certificate of Substantial Completion.  Before final payment, the 
Contractor shall assign and transfer to the County all guarantees, warranties and 
agreements from all contractors, Subcontractors, vendors, Suppliers, or 
manufacturers regarding their performance, quality of workmanship or quality of 
materials supplied in connection with the Work.  The Contractor represents and 
warrants that all such guarantees, warranties and agreements will be freely 
assignable to the County, and that upon final completion of the Work, all such 
guarantees, warranties and agreements shall be in place and enforceable by the 
County in accordance with their terms.  Contractor’s obligations pursuant to this 
General Requirement shall survive any acceptance of Work, or termination or 
expiration of this Contract.  

 
 
GR-11. CONTRACTOR’S PERSONNEL AND INDEPENDENT CONTRACTOR 

STATUS  
 

A. The Contractor will supervise and direct the Work, including the Work of all 
Subcontractors.  Contractor will be solely responsible for the means, methods, 
techniques, sequences, and procedures of construction.  An experienced 
Superintendent and necessary assistants competent to supervise the particular types 
of work involved shall be assigned to the Project by the Contractor, and shall be 
available at all times when work is in progress.  The name of the Superintendent 
shall be submitted with qualifications of same prior to the start of the Work.  If 
approved by the County, the Superintendent so named by the Contractor shall be 
employed by the Contractor and shall have served in a supervisory capacity on at 
least one Project of like description and size performed by the Contractor during 
the previous twelve months.  Under no circumstances shall an employee of any 
Subcontractor serve as the Superintendent, unless approved by the County prior to 
being named Superintendent.  The Superintendent shall represent the Contractor, 
and all directions given to the Superintendent shall be as binding as if given to the 
Contractor. Important communications shall be confirmed in writing.  Other 
communications shall be similarly confirmed on written request in each case. 

 
B. The Contractor shall not change key members of its staff without the prior consent 

of the County, unless such staff members prove to be unsatisfactory to the 
Contractor and cease to be in its employ.  If the Contractor intends to change a key 
staff member (defined as certain full-time personnel stationed at the site including 
Project Manager, Superintendent, Project Engineer, Assistant Project Manager, 
Assistant Superintendent, or Assistant Project Engineer) it shall give the County 
written notice at least fifteen (15) days prior to the intended change.  The written 
notice shall include a description of qualifications for the new proposed key staff 
member. The County shall have the right to approve or disapprove the proposed 
key staff member. 
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C. Only persons skilled in the type of work which they are to perform shall be 
employed.  The Contractor shall, at all times, maintain discipline and good order 
among his employees, and shall not employ any unfit person or persons or anyone 
unskilled in the work assigned him. 

 
D. The relationship between the County and the Contractor shall be that of owner and 

independent contractor.  Other than the consideration set forth herein, the 
Contractor, its officers, agents, servants, employees, and any Subcontractors shall 
not be entitled to any County employee benefits including, but not limited to social 
security, insurance, paid annual leave, sick leave, worker's compensation, free 
parking or retirement benefits.  All services provided by Contractor shall be by 
employees of Contractor or its Subcontractors and subject to supervision by 
Contractor.  No officer or employee of Contractor or any Subcontractor shall be 
deemed an officer or employee of the County.  Personnel policies, tax 
responsibilities, social security payments, health insurance, employee benefits and 
other administrative policies, procedures or requirements applicable to the Work or 
services rendered under this Contract shall be those of the Contractor, not the 
County. 

 
 
GR-12.  SUBCONTRACTING 
 

A. The Contractor understands and agrees that it shall be a breach of this Contract to 
subcontract any portion of the Work on this Project unless  

 
1. The Work and the Subcontractor proposed to perform it have been declared 

in the Bid to the Contract; or  
 
2. The Contractor shall have obtained advance written approval from the 

County. 
 

B. The Contractor further understands and agrees that any work on this Project, which 
the Contractor secures in violation of this General Requirement, shall be deemed a 
donation from the Contractor for which the County shall not be obligated to pay.  
Nothing contained in this Contract shall create any contractual relation between any 
Subcontractor and the County.  Upon request, Contractor shall provide the County 
with copies of each of its contract(s) and amendments with each Subcontractor. 
 

C. Nothing contained in this Contract shall create, nor be interpreted to create privity, 
or any other relationship whatsoever, between the County and any person, or entity 
or than Contractor.  

 
GR-13.  ASSIGNMENTS 
 

The Contractor agrees it shall not sublet, assign, transfer, pledge, convey, sell, or otherwise 
dispose of the whole or any part of this Contract or his right, title, or interest therein to any person, 
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firm, or corporation without the previous written consent of the County. If the County consents to 
any such assignment or transfer, then the Contractor binds itself, its partners, successors and 
assigns to all covenants of this Contract.   
 
GR-14.  INDEMNIFICATION AND HOLD HARMLESS  
 

A. The Contractor shall be responsible from the execution date or from the time of the 
beginning of the Work, whichever shall be the earlier, for all injury or damage of 
any kind resulting from the Work, to persons or property, including employees and 
property of the County.  The Contractor shall exonerate, indemnify, and save 
harmless the County, its elected officials, officers, employees, agents and servants, 
hereinafter collectively referred to in this General Requirement as “the County 
Indemnitees,” from and against all claims or actions based upon or arising out of 
any damage or injury (including without limitation any injury or death to persons 
and any damage to property) caused by or sustained in connection with the 
performance of this Contract or by conditions created thereby or arising out of or 
any way connected with Work performed under this Contract, as well as all 
expenses incidental to the defense of any such claims, litigation, and actions.  
Furthermore, Contractor shall assume and pay for, without cost to the County 
Indemnitees, the defense of any and all claims, litigation, and actions suffered 
through any act or omission of the Contractor, or any Subcontractor, or anyone 
directly or indirectly employed by or under the supervision of any of them.  
Notwithstanding any language or provision in this Contract, Contractor shall not be 
required to indemnify any County Indemnitee against claims, actions, or expenses 
based upon or arising out of the County Indemnitee’s sole negligence. 

 
B. As between the County Indemnitees and the Contractor as the other party, the 

Contractor shall assume responsibility and liability for any damage, loss, or injury, 
including death, of any kind or nature whatever to person or property, resulting 
from any kind of claim made by Contractor’s employees, agents, vendors, Suppliers 
or Subcontractors caused by or resulting from the performance of Work under this 
Contract, or caused by or resulting from any error, omission, or the negligent or 
intentional act of the Contractor, vendors, Suppliers, or Subcontractors, or any of 
their officers, agents, servants, or employees. The Contractor shall defend, 
indemnify, and hold harmless the County Indemnitees from and against any and all 
claims, loss, damage, charge, or expense to which they or any of them may be put 
or subjected by reason of any such damage, loss, or injury.  

 
C. The Contractor expressly agrees to provide a full and complete defense against any 

claims brought or actions filed against the County Indemnitees, where such claim 
or action involves, in whole or in part, the subject of the indemnity contained in this 
Contract, whether such claims or actions are rightfully or wrongfully brought or 
filed.  The County has the sole discretion to choose the counsel who will provide 
the defense.  

 
D. No provision of this Contract and nothing herein shall be construed as creating any 
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individual or personal liability on the part of any elected official, officer, employee, 
agent or servant of the County, nor shall the Contract be construed as giving any 
rights or benefits hereunder to anyone other than the parties to this Contract. 

 
E. The parties agree that Contractor shall be liable for all fines or civil penalties, which 

may be imposed by any local, federal or state department or regulatory agency that 
are a result of Contractor’s performance of the Work under this Contract. 
Contractor shall pay the costs of contesting any such fines. The parties’ obligations 
pursuant to this General Requirement shall survive any acceptance of Work, or 
termination or expiration of this Contract. 

 
  
GR-15.  ROYALTIES AND PATENTS 
 

The Contractor shall hold and save the County and its elected officials, officers, agents, 
servants, and employees harmless from liability of any nature or kind, including cost and expenses 
for, or on account of, any patented or unpatented invention, process, article, or appliance 
manufactured or used in the performance of the Contract, including its use by the County, unless 
otherwise specifically stipulated in the Contract.  
 
 
GR-16.  LAWS AND REGULATIONS 
 

A. The Contractor’s attention is directed to the fact that all applicable federal, state, 
and County laws, municipal ordinances, and the rules and regulations of all 
authorities having jurisdiction over construction of the Project shall apply to the 
Contract throughout, and they will be deemed to be included in the Contract the 
same as though herein written out in full.  The Contractor shall keep itself and its 
employees and Subcontractors fully informed of all laws, ordinances, and 
regulations in any manner affecting those engaged or employed in the Work or the 
materials used in the Work or in any way affecting the conduct of the Work and of 
all orders and decrees of bodies or tribunals having any jurisdiction or authority 
over same.  If Contractor discovers any discrepancy or inconsistency in this 
Contract or in the Drawings or Specifications in relation to any such law, regulation, 
ordinance, order, or decree, Contractor shall promptly report the same, in writing, 
to the County.  Contractor shall at all times observe and comply with all such laws, 
ordinances, and regulations, and shall protect and indemnify the County and its 
agents against any all damages and  claims arising out of any violation of such law, 
ordinance, regulation, order, or decree, whether by Contractor or its employees or 
Subcontractors. 

 
B. Contractor shall not discriminate against any person in its operations, activities or 

performance of Work under this Contract. Contractor shall affirmatively comply 
with all applicable provisions of federal, state and local equal employment laws and 
shall not engage in or commit any discriminatory practice against any person based 
on race, age, religion, color, gender, national origin, physical or mental disability, 
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or political affiliation.  Contractor shall maintain a Drug Free Workplace.  
 
 
GR-17.  PERMITS AND INSPECTION FEES 
 

A. Permits shall be secured by the Contractor, and inspections will be required, but the 
County will not charge the Contractor for permits and inspections obtained from 
the County.  The Contractor shall secure and pay for any permits and inspection 
fees required by any other governmental entity or agency. 

 
B. Prior to execution of this Contract, Contractor shall provide the County with a copy 

of its current, valid business license.  If Contractor is not a Georgia corporation, 
Contractor shall submit a certificate of authority to transact business in the state of 
Georgia and a copy of their valid business license issued by their home jurisdiction. 
Contractor shall provide the County with copies of all other required licenses, 
certifications and permits for the Contractor and/or all of Contractor’s employees, 
personnel, agents or Subcontractors performing services that require licensure by 
the federal government, the State of Georgia, or the County.  Contractor hereby 
warrants and represents that at all times during the Contract Term it shall maintain 
in good standing all required licenses, certifications, and permits required under 
federal, state and local laws necessary to perform the services required by this 
Contract. 

 
 
GR-18.  LAND AND RIGHTS-OF-WAY 
 

Prior to entering on any land or right-of-way, the Contractor shall ascertain the 
requirements of applicable permits or easements obtained by the County, and shall conduct his 
work in accordance with requirements thereof, including the giving of notice.  The Contractor shall 
be fully responsible for performing work to the requirements of any permit or easement granting 
entity, even though such requirements may exceed or be more stringent than that otherwise 
required by the Contract, and shall compensate the County fully for any loss or expense arising 
from failure of the Contractor to perform as required by such entity.  The Contractor shall provide, 
at its own expense without liability to the County, any additional land and access thereto that the 
Contractor may desire for temporary construction facilities, or for storage of materials. 
 
 
GR-19.  PROTECTION OF WORK, PROPERTY, AND PERSONS 
 

A. The Contractor is responsible for initiating, maintaining, and supervising all safety 
precautions and programs in connection with the Work.  Contractor shall take all 
necessary precautions for the safety of, and will provide the necessary protection to 
prevent damage, injury or loss to all employees on the Project and other persons 
who may be affected thereby, all the Work and all materials or equipment to be 
incorporated therein, whether in storage on or off the site, and other property at the 
site or adjacent thereto, including trees, shrubs, lawns, lakes, drainage ways, walks, 
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pavements, roadways, structures, and utilities not designated for removal, 
relocation or replacement in the course of construction. 

 
B. The Contractor shall erect and maintain, as required by the conditions and progress 

of the Work, all necessary warning safeguards for devices and the safety and 
protection of the Work, the public and adjoining property.  

 
C. If existing utilities or structures are indicated by the Contract, no warranty is made 

as to the accuracy or completeness of such indication or the information provided 
regarding such utilities or structures.  The Contractor shall comply with all 
applicable state law concerning the marking and location of existing utilities.  The 
Contractor shall, prior to commencing other on-site work, accurately locate above 
and below ground utilities and structures, which may be affected by the Work, using 
whatever means may be appropriate, and shall verify the nature and condition of 
such utilities and structures.  The Contractor shall mark the location of existing 
utilities and structures, if they are not otherwise readily visible, with flagging, 
stakes, barricades, or other suitable means, and shall preserve and protect all 
utilities and structures not designated for removal, relocation, or replacement in the 
course of construction.  Contractor shall notify the County promptly of discovery 
of any conflict between the Contract and any existing facility. 

 
D. All existing utilities, both public and private, including but not limited to, sewer, 

gas, water, electrical, and telephone services, shall be protected and their operation 
shall be maintained through the course of the Work.  Any temporary shutdown of 
an existing service shall be arranged between the Contractor and the responsible 
agency.  The Contractor shall assume full responsibility and hold the County 
harmless from the result of any damage that may occur as a result of the 
Contractor’s activities in this regard. 

 
E. In emergencies affecting the safety of persons or the Work or property at the site or 

adjacent thereto, or unanticipated conditions where delay would substantially 
impact the time or cost of work, the Contractor, upon notification to the County, 
shall act to prevent threatened damage, injury, or loss.  Any claim for compensation 
or extension of time by the Contractor due to such extra work shall be submitted to 
the County within ten (10) days of the date of performing such work or deviations 
in the manner prescribed for a Change Order. 

 
 
GR-20.  PROHIBITED INTERESTS 
 

No official of the County who is authorized in such capacity and on behalf of the County 
to negotiate, make, accept, or approve, or to take part in negotiating, making, accepting, or 
approving any architectural, engineering, inspection, construction, or material supply contract, or 
any subcontract in connection with the construction of the Project, shall become directly or 
indirectly interested personally in this Contract or in any part hereof.  No officer, employee, 
architect, attorney, engineer, or inspector of or for the County who is authorized in such capacity 

A-15 



 
Sample Contract Document For RFP 17-500456 
Sanitary Sewer Evaluation Study for Ongoing Sewer Assessment and Rehabilitation Program (OSARP) 
 
and on behalf of the County to exercise any legislative, executive, supervisory, or other similar 
functions in connection with the construction of the Project, shall become directly or indirectly 
interested personally in this Contract or in any part thereof, any material supply contract, 
subcontract, insurance contract, or any other contract pertaining to the Project. 
 
 
GR-21.  FIRST SOURCE JOBS ORDINANCE 
 

The Contractor is required to comply with the DeKalb County First Source Jobs Ordinance, 
Code of DeKalb County as Revised 1988, section 2-231 et seq., and among other things, is required 
to make a good faith effort to hire DeKalb County residents for at least fifty percent 50% of all 
jobs created by an Eligible Project, as that term is defined in the First Source Ordinance, using the 
First Source Registry.   
 
 
GR-22.  FOREIGN CORPORATIONS 
 

In the event the Contractor is a foreign corporation, partnership, or sole proprietorship, the 
Contractor hereby irrevocably appoints the Georgia Secretary of State as its agent for service of 
all legal process for the purposes of this Contract only.  
 
 
GR-23.  SPECIFICATIONS AND DRAWINGS 
 

A. The Specifications, the Drawings and the Contract shall be supplementary to each 
other, and any material, workmanship, and/or service which may be in one, but not 
called for in the others, shall be as binding as if indicated, called for, or implied by 
all. 

 
B. Each section or type of work is described separately in the Technical Specifications; 

however, should any item of material, equipment, work, or combinations of such 
be required in one section, and not be described in that section and a similar item 
described in another section, that description shall apply regardless of the section 
under which it is described. 

 
C. Any discrepancies found between the Drawings and Specifications and site 

conditions, or any inconsistencies or ambiguities in the Drawings or Specifications 
shall be immediately reported to the County, in writing, who shall promptly correct 
such inconsistencies or ambiguities in writing.  Work done by the Contractor after 
his discovery of such discrepancies, inconsistencies, or ambiguities shall be done 
at the Contractor’s risk. 

 
D. Upon award of the Contract, the Contractor will be supplied, free of charge, up to 

three complete sets of the Contract Drawings and Specifications.  Any prints and 
Specifications in excess of these shall be furnished at cost at the Contractor’s 
expense. 
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E. The Contractor shall furnish, with reasonable promptness, all samples as directed 
by the County for approval for conformance with the design concept of the Project 
and for compliance with the information stated in the Contract.  The Work shall be 
in accordance with approved samples. 

 
F. The County may, without changing the scope of the Work, furnish the Contractor 

additional instructions and detail drawings, as necessary to carry out the Work 
required by the Contract.  The additional drawings and instructions thus supplied 
will become a part of the Contract.  The Contractor shall carry out the Work in 
accordance with the additional detail drawings and instructions. 

 
G. Attention is directed to the fact that the detailed Specifications and separate sections 

may be written in short or abridged form.  In regard to every section of the 
Specifications and all parts thereof, mentioned therein, or indications on the 
Drawings of articles, materials, operations, or methods, requires that the 
Contractor: 

 
(1) Provide each item mentioned and indicated of a quality or subject to 

qualifications noted; 
 

(2). Perform according to conditions stated, each operation prescribed; and 
 

(3) Provide therefore all necessary labor, equipment, and incidentals. 
 

H. For convenience of reference and to facilitate the letting of contracts and 
subcontracts, these Specifications are separated into titled sections.  Such 
separation shall not, however, operate to make the County an arbiter to establish 
limits for the contracts between the Contractor and Subcontractors. 

 
I. Notwithstanding the appearance of such language in the various sections of the 

Specifications as, “The Paving Contractor,” “The Grading Contractor,” etc., the 
Contractor is responsible to the County for the entire Contract and the execution of 
all Work referred to in the Contract. 

 
GR-24.  CONTRACTOR’S SUBMITTALS 
 

A. The Contractor shall submit all Submittals to the official or employee so designated 
by the chief executive officer all Submittals as required under the Specifications 
and in such time and manner that will allow at least ten (10) days for the County’s 
review, pursuant to the Construction Schedule. No portion of the Work shall 
commence until all Submittals relating to such portion have been approved by the 
County. 

 
B. The approved Drawings will be supplemented by such shop drawings as are needed 

to adequately control the Work. Shop Drawings, product data, samples and other 
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Submittals are not parts of the Contract.  The purpose of their submittal is to 
demonstrate for those portions of the Work for which Submittals are required by 
the Contract, the way by which the Contractor proposes to conform to the 
information given and the design concept expressed in the Contract.  Informational 
Submittals, upon which a County employee, the Architect or Engineer, if retained 
by the County in connection with the Project, is not expected to take responsive 
action, may be so identified in the Contract.  Submittals which are not required by 
the Contract may be returned by the County without action. The approval of a 
Submittal shall not authorize any deviation from or alteration of the Drawings or 
Specifications absent a Change Order or Field Order.   

 
C. Shop drawings to be furnished by the Contractor for any structure shall consist of 

such detailed drawings as may be required for the execution of the Work. 
 

D. Drawings for false work, centering, and form work may also be required per the 
Specifications and in such cases shall be likewise subjected to approval unless 
approval is waived.   

 
E. The County’s review will be within reasonable promptness as to cause no delay in 

the Work.  Approval of the Contractor’s Submittals does not relieve the Contractor 
of any responsibility for accuracy of dimensions and details or from otherwise 
ensuring that the Work complies with the requirements of the Contract.  It is 
mutually agreed that the Contractor shall be responsible for agreement and 
conformity of Submittals with the Drawings and Specifications.  The County will 
review and approve or take other appropriate action upon the Contractor's 
Submittals such as shop drawings, product data and samples, but only for the 
limited purpose of checking for conformance with information given and the design 
concept expressed in the Contract.  Review of submittals is not conducted for the 
purpose of determining the accuracy and completeness of details such as 
dimensions and quantities, or for substantiating instructions for installation or 
performance of equipment or systems, all of which remain the responsibility of the 
Contractor as required by the Contract.  The County’s review shall not constitute 
approval of safety precautions or of any construction means, methods, techniques, 
sequences or procedures.  The County’s approval of a specific item shall not 
indicate approval of an assembly of which the item is a component. 

 
D. It is the responsibility of the Contractor to check all Submittals before same are 

submitted to the County for approval.  Submittals which have not been checked and 
approved by the Contractor will not be reviewed by the County. 

 
E. Submittals shall be submitted only by the Contractor who shall indicate by a signed 

stamp on the drawings that he has checked the Submittals and that the work shown 
on them is in accordance with Contract requirements and has been checked for 
dimensions and relationship with work of all other trades involved.  Under no 
conditions shall Submittals be accepted from anyone other than the Contractor. 
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F. The Contractor shall furnish the County with at least six copies of all Submittals 
for approval.  Two finally approved copies will be returned to the Contractor for 
his use. The Contract Price shall include the cost of furnishing all Submittals and 
the Contractor will be allowed no extra compensation for such drawings. 

 
G. The approval of such Submittals shall not relieve the Contractor from responsibility 

for deviations from Drawings or the Specifications unless he has in writing called 
attention to such deviations, and the County has approved the changes or deviations 
in writing at the time of submission, nor shall it relieve him from the responsibility 
for errors of any kind in Submittals.  When the Contractor does call such deviations 
to the attention of the County, he shall state in writing whether or not such 
deviations involve any extra cost.  If this is not mentioned, it will be assumed that 
no extra cost is involved for making the change. 

 
H. The Contractor shall prepare and maintain a log of all Submittals which includes, 

at a minimum, the submittal number, revision number, description, responsible 
company, proposed submittal date, date actually submitted, date approved, any 
comments received, approval status, and resubmittal information.  The log shall be 
updated at least on a monthly basis and made available to the County for review 
upon request. 

 
GR-25.  AS-BUILT DRAWINGS 
 

The Contractor shall maintain a red-lined set of drawings on site during the progress of the 
Work, indicating any Field Orders, Change Orders and the location of the portion of the Work or 
equipment actually installed.  The Contractor shall, upon completion of the Work, furnish a marked 
set of reproducible drawings indicating any field changes and the location of Work as actually 
installed, if different from the requirements of the Contract, and deliver them to the County in hard 
copy as well as an electronic copy compatible with the County’s software and hardware system.  
 
GR-26.  EXAMINATION OF WORK BY CONTRACTOR 
 

It is understood and agreed that the Contractor has, by careful examination, satisfied 
himself as to the nature and location of the Work, the configuration of the ground, the character, 
quality, and quantity of the facilities needed preliminary to and during the prosecution of the Work, 
the general and local conditions, and all other matters which can in any way affect the Work or the 
cost thereof under this Contract.   
 
GR-27.  INSPECTION AND TESTING OF MATERIALS 
 

Unless otherwise specifically provided for, the inspection and testing of materials and 
finished articles to be incorporated in the Work as required by the Specifications shall be made by 
the County, or bureaus, laboratories, or agencies selected by the County.  The cost of such 
inspection and testing shall be paid by the Contractor unless County agrees to pay the cost. 
Materials and finished articles shall have passed the required tests prior to the incorporation of 
such materials and finished articles in the Work.  The County may require, and the Contractor shall 
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furnish if required to do so, certificates from manufacturers to the effect that the products or 
materials furnished by them for use in the Work comply with the applicable specified requirements 
for the materials or products being furnished. 
 
GR-28.  INSPECTION OF WORK 
 

A. The Contractor shall, at all times, permit and facilitate inspection of the Work by 
authorized representatives of the County and public authorities having jurisdiction 
in connection with the Work of this Contract.  The presence or observations of the 
County or its representative at the site of the Work shall not be construed to, in any 
manner, to relieve the Contractor of its responsibility for strict compliance with the 
provisions of the Contract. 

 
B. If the Drawings, Specifications, County’s instructions, laws, ordinances, or a public 

authority require any work to be specially tested or approved, the Contractor shall 
give the County timely notice of its readiness for observation or inspection.  If the 
inspection is by another authority, then the County shall be advised of the date fixed 
for such inspection.  Required certificates of inspection shall be secured by the 
Contractor.  Contractor, having secured all certificates of inspection, will deliver 
same to the County upon completion.  If any Work should be covered up without 
approval or consent of the County, it shall, if required by the County, be uncovered 
for examination at the Contractor’s expense. The recovering of such Work after 
inspection shall be at Contractor’s expense. 

 
C. Should any disagreement or difference arise as to the estimate, quantities, or 

classifications or as to the meaning of the Drawings or Specifications, or any point 
concerning the character, acceptability, and nature of the several kinds of work, any 
materials and construction thereof, the decisions of the County shall be final and 
conclusive and binding upon all parties to the Contract. 

 
D. If the County determines that portions of the Work require additional testing, 

inspection or approval beyond the requirements of the Specifications, the County 
will instruct the Contractor to make arrangements for such additional testing, 
inspection or approval by an entity acceptable to the County, and the Contractor 
shall give timely notice to the County of when and where tests and inspections are 
to be made so that the County may be present for such procedures. Such costs, 
except as provided below, shall be at the County’s expense. 

 
E. If such procedures for testing or inspection reveal failure of the portions of the 

Work to comply with requirements established by the Contract, all costs made 
necessary by such failure including those of repeated procedures shall be at the 
Contractor's expense. 

 
F. Required certificates of testing, inspection or approval shall, unless otherwise 

required by the Contract, be secured by the Contractor and promptly delivered to 
the County or the Architect if one is retained by the County in connection with the 
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Project. Tests or inspections conducted, pursuant to the Contract, shall be made 
promptly to avoid unreasonable delay in the Work. 

 
GR-29.  REQUESTS FOR SUBSTITUTIONS 
 

A. Requests for substitutions of proprietary products or of a particular manufacturer, 
vendor, or Subcontractor must be accompanied by the following documentation: 

 
(1) Full explanation of the proposed substitution and submittal of all  

supporting data including technical information, catalog cuts, warranties, 
test results, installation instructions, operating procedures, and other like 
information necessary for a complete evaluation of the substitution; 

 
(2) Reasons the substitution is advantageous or necessary, including benefits to 

the County and the Work in the event the substitution is acceptable; 
 

(3) The adjustment, if any, in the Contract Price, in the event the substitution is 
acceptable; 

 
(4) The adjustment, if any, in the Contract Term or Time and the construction 

schedule in the event the substitution is acceptable;  
 

(5) An affidavit stating that (1) the proposed substitution conforms and meets 
all the requirements of the pertinent Specifications and the requirements 
shown on the Drawings and (2) the Contractor accepts the warranty and 
correction obligations in connection with the proposed substitution as if 
originally specified;   

 
(6) Proposals for substitutions must be submitted in triplicate to the County in 

sufficient time to allow the County no less than ten (10) working days for 
review; and   

 
(7) No substitutions will be considered or allowed without the Contractor's 

submittal of complete substantiating data and information as stated 
hereinbefore. 

 
B. Substitutions and alternates may be rejected at the County’s discretion without 

explanation and will be considered only under one or more of the following 
conditions: 
 
(1) Required for compliance with interpretation of code requirements or 

insurance regulations then existing; 
 

(2) Unavailability of specified products, through no fault of the Contractor; or 
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(3) Subsequent information discloses inability or specified products to perform 
properly or to fit in designated space; 

 
(4) Manufacturer/fabricator refuses to certify or guarantee performance of 

specified product as required; and 
 

(5) When in judgment of the County, that a substitution would be substantially 
to the County’s best interests, in terms of costs, time, or other considerations. 

 
C. Whether or not any proposed substitution is accepted by the County, the Contractor 

must reimburse the County for any fees charged by the Architect or other consultants 
for evaluating each proposed substitute.  By making requests for substitutions based 
on the above, the Contractor: 

 
(1) Represents and warrants that the Contractor has personally investigated the 

proposed substitute product or Subcontractor and determined that it is equal 
or superior in all respects to the product or Subcontractor previously 
specified; 

 
(2) Represents and warrants that the Contractor will provide the same warranty 

for the substituted product or for the workmanship of the substituted 
Subcontractor, as applicable, that the Contractor would have provided for 
the product or Subcontractor previously specified; 

 
(3) Certifies that the cost data presented, in the form of certified quotations from 

Suppliers of both specified and proposed equipment is complete and 
includes all related costs under this Contract, but excludes costs under 
separate contracts, and waives all claims for additional costs related to the 
substitution which subsequently become apparent; and 

 
(4) Agrees that the Contractor will coordinate the installation of the accepted 

substitution, making such changes as may be required for the Work to be 
complete and in accordance with the Contract in all respects. 

 
D. Contractor shall not propose an item for substitution unless it is equal to or superior 

to the specified item or items in construction, efficiency, and utility. The opinion of 
the County as to the equality or superiority of the item shall be final, and no 
substitute material or article shall be purchased or installed without the County’s 
written approval. 

 
E. In case of a difference in price, the County shall receive all benefits of the difference 

in cost involved in any substitution, when lower, and the Contract altered by 
Change Order to credit the County with any savings to be obtained.  However, the 
County shall not be charged for any additional cost in the case of a price increase. 

 
GR-30.  REJECTIONS OF WORK AND MATERIALS 
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A. All Work that is defective or deviates from the Drawings or Specifications will be 
rejected.  All rejected Work shall be replaced immediately with other material, 
equipment, or work which conforms with the Drawings and Specifications at no 
additional cost to the County.   If rejected Work is not removed within forty-eight 
hours from the date of letter of notification, the County shall have the right and 
authority to stop the Work immediately and/or to arrange for the removal of said 
rejected Work at the cost and expense of the Contractor.   

 
B. Inspection of the Work shall not relieve the Contractor of any of its obligations, and 

defective Work shall be made good regardless of whether it has been previously 
inspected by the County and accepted or estimated for payment.  The failure of the 
County to reject or condemn improper materials or workmanship shall not be 
considered as a waiver of any defect that may be discovered later.  

 
GR-31.  MATERIALS, SERVICES, AND FACILITIES  
 

A. The Contractor shall at all times employ sufficient labor and equipment for 
executing the Work to full completion in the manner and time specified.  Failure of 
the Contractor to provide adequate labor and equipment shall constitute a default 
of the Contract.  The labor and equipment to be used in the Work by the Contractor 
shall be sufficient to meet the requirements of the Work and shall be such as to 
produce a satisfactory quality of work in accordance with accepted industry 
practices and within the Contract Time. 

 
B. Materials and equipment shall be so stored and handled as to insure the preservation 

of their quality and fitness for the Work.  Stored materials and equipment to be 
incorporated in the Work shall be located so as to facilitate prompt inspection.  No 
product which has in any way become unfit for the intended purpose shall be 
incorporated into the Work. 

 
C. Manufactured articles, materials, and equipment shall be applied, installed, 

connected, erected, cleaned, and conditioned as directed by the manufacturer.  
Contractor shall promptly notify the County of any conflict between the instructions 
of any manufacturer and the requirements of the Drawings or the Specifications. 

 
D. Materials, supplies, and equipment to be incorporated into the Work shall be new 

and unused unless otherwise specifically stated in the Contract.  The source of 
supply for all such products shall be submitted to the County, together with detailed 
descriptions thereof in the form of samples, shop drawings, tests, or other means 
necessary to adequately describe the items proposed.  Approval by the County of a 
manufacturer or supplier shall not constitute the approval of materials, supplies, or 
equipment obtained from such manufacturer or supplier if they do not comply with 
the requirements of the Contract. If, after trial or installation, it is found that sources 
of supply, even though previously approved by the County, have not furnished 
products meeting the intent of the Contract, the Contractor shall thereafter furnish 
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products from other approved sources, and shall remove completed Work 
incorporating products which do not meet Contract requirements. 

 
E. The Contractor shall confine operations to areas permitted by law, ordinances, 

permits and the Contract, and shall not unreasonably encumber the site with 
materials or equipment.  The Contractor shall provide parking for all 
construction vehicles only within the construction limits as indicated on the 
drawings or make appropriate arrangements as permitted by law. 

 
F. Only materials and equipment which are to be used directly in the Work may be 

brought to and stored on the Project site by the Contractor.  After equipment is no 
longer required for the Work, it must be promptly removed from the Project site.  
Protection of construction materials and equipment stored at the Project site from 
weather, theft, damage, and all other adversity is the sole responsibility of the 
Contractor. 

 
G. The Contractor and any entity for which the Contractor is responsible must not erect 

any sign on the Project site without the prior written consent of the County, which 
may be withheld in the sole discretion of the County. 

 
H. Contractor must ensure that the Work, at all times, is performed in a manner that 

affords reasonable access, both vehicular and pedestrian, and for emergency 
response to the site of the Work and all adjacent areas.  The Work must be 
performed, to the fullest extent reasonably possible, in such a manner that public 
areas adjacent to the site of the Work are free from debris, building materials and 
equipment likely to cause hazardous conditions.  Without limitation of any other 
provision of the Contract, Contractor must use its best efforts to minimize any 
interference with the occupancy or beneficial use of any areas and buildings 
adjacent to the site of the Work, or the Project. 

 
I. Without prior approval of the County, the Contractor shall not permit any worker 

to use any existing facilities at the Project site, including, without limitation, 
lavatories, toilets, entrances, and parking areas other than those designated by the 
County for such use.  Without limitation of any other provision of the Contract, the 
Contractor shall use its best efforts to comply with all rules and regulations 
promulgated by the County in connection with the use and occupancy of the Project 
site, as amended from time to time.  The Contractor shall immediately notify the 
County in writing if during the performance of the Work, the Contractor finds 
compliance with any portion of such rules and regulations to be impracticable, 
setting forth the problems that may be caused by such compliance and suggesting 
alternatives through which the results intended by such portions of the rules and 
regulations can be achieved.  The County may, in the County's sole discretion, 
adopt such suggestions, develop new alternatives or require compliance with the 
existing requirements of the rules and regulations.  The Contractor shall also 
comply with all insurance requirements applicable to the use and occupancy of the 
Project site. 
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J. Unless otherwise provided in the Contract, Contractor shall provide and maintain a 
suitable office on the site for its own use and for the use of representatives of the 
County.  Contractor shall furnish sufficient heat, artificial light, ventilation and 
janitor’s service, and shall also provide a table or desk, plan rack and chairs, all for 
the use of those visiting the job, in addition to such furnishings as he provides for 
his own use. Temporary offices and other structures shall be located where 
approved by the County, and shall be removed from the premises upon completion 
of the Contract or earlier if so directed by the County.   

 
K. Contractor may be required by the County, at the beginning of Work, to provide, at 

the Project site, suitable and adequate temporary toilets and enclosure for use of 
workers on the job, shall maintain same in sanitary condition, and shall remove 
same at the completion of construction operations and/or when directed by the 
County.  Contractor shall not allow any sanitary nuisances to be committed in or 
about the site and shall enforce sanitary regulations of local and state health 
authorities. 

 
L. The Contractor shall cooperate with the County in any required use of the property 

and arrange for storage of materials on the Project site in such areas as are mutually 
agreed upon.  The Contractor shall allot suitable and proper space to its 
Subcontractors for the storing of their materials and for the erection of their sheds 
and tool houses.  Should it be necessary at any time to move materials, sheds, or 
storage platforms, the Contractor shall, at its own expense move same as and when 
directed by the County.   

 
M. Unless otherwise instructed by the County, the Contractor shall repair and return to 

original condition all buildings, streets, curbs, sidewalks, utilities or other facilities 
affected by the Contractor’s performance of the Work. The County’s decisions in 
matters relating to aesthetic effect shall be final if consistent with the intent of the 
Contract.  

 
GR-32.  UTILITIES DURING CONSTRUCTION 
 

Contractor shall furnish all utilities and pay for all bills for utilities used during 
construction.  Utilities shall include electric power, fuel of any sort used for heating, etc., telephone 
services, cable and internet, if necessary, and water. Contractor shall provide all temporary 
connections to utilities when not provided by the utility company or others at no additional cost to 
the County. Contractor shall, if required by the County, install and maintain at his own expense, a 
job telephone and communications equipment necessary for the execution of the Work for the 
Contract Time. 
 
GR-33.  TEMPORARY HEAT AND AIR CONDITIONING 
 

The Contractor shall provide, at his own expense, temporary heat or air conditioning, as 
necessary, to protect all Work and materials against injury from heat, dampness or cold.  Fuel, 
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equipment and method of heating and cooling shall be satisfactory to the County and shall not 
present a fire hazard.  Contractor shall comply with the requirements in the Specifications for 
specific temperatures to be maintained. 
 
GR-34.  MAINTENANCE MANUAL 
 

Contractor shall, prior to completion of Contract, deliver to the County two (2) copies of a 
manual, assembled, indexed, and bound, for the County’s guidance, full details for care and 
maintenance of visible surfaces and of equipment included in Contract.  Contractor shall, for this 
manual, obtain from Subcontractors literature of manufacturers relating to equipment, including 
motors; also furnish cuts, wiring diagrams, instruction sheets and other information pertaining to 
same that will be useful to the County in over-all operation and maintenance.  Where the above-
described manuals and data are called for under separate sections of the Specifications, they are to 
be included in the manual described in this General Requirement.   
 
GR-35.  WEATHER CONDITIONS 
 

The Contractor will be required to protect all work and materials against damage or injury 
from the weather.  If, in the opinion of the County, any work or materials shall have been damaged 
or injured by reason of failure to protect such, all such materials or work shall be removed and 
replaced at the expense of the Contractor. 
 
 
GR-36.  LINES, GRADES, AND MEASUREMENTS 
 

A. Such stakes and markings as the County may set for either its or the Contractor’s 
guidance shall be preserved by the Contractor.  Failure to protect such stakes or 
markings may, at the County’s discretion, shall result in the Contractor being 
charged for their replacement. 

 
B. The Contractor must exercise proper care and caution to verify the grades and 

figures furnished by or on behalf of the County before proceeding with the Work, 
and shall be responsible for any damage or defective work caused by its failure to 
exercise such care and caution.  Contractor shall promptly notify the County of any 
errors or discrepancies it may discover in order that the proper corrections may be 
made. 

 
C. Before ordering materials or doing work, the Contractor shall measure and verify 

the dimensions and locations of all existing structures, substrata, and features that 
affect the Work and shall be responsible for the correctness of same.  No 
consideration will be given any claim based on the differences between the actual 
dimensions and those indicated on the Drawings.   Contractor shall promptly notify 
the County of any difference which may be found, and shall obtain direction from 
the County before proceeding with the affected Work. 

 
GR-37.  CLEANING UP 
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A. The Contractor shall at all times, keep the premises free from accumulation of waste 
materials or rubbish caused by Contractor’s employees or work.  Upon completion 
of the Work, the Contractor shall remove all his plants, tools, materials, and other 
articles from the property of the County. 

 
B. If the Contractor fails to clean up, as provided in the Contract, the County may do 

so, and the cost thereof shall be charged to the Contractor.  Contractor shall ensure 
that neither it, its Subcontractors, nor their employees or agents bring any hazardous 
materials or other materials/waste regulated by state, federal or local law, which are 
not commonly used in the construction process or which are not listed in any 
Specifications for the Project onto the Project site without first obtaining the 
County's advance written approval.  Contractor agrees to ensure that any hazardous 
materials/waste or other materials/waste regulated by state, federal or local law that 
Contractor, its Subcontractors or their employees or agents, bring onto or generate 
at the Project Site are handled in accordance with all applicable laws.   

 
C. The Contractor shall pay all required material disposal fees and shall dispose of all 

materials in accordance with all applicable laws and regulations.  The Contractor 
shall be responsible for all costs associated with improper disposal of materials, 
including any clean-up costs, fines or penalties, whether levied against the 
Contractor or the County. 

 
D. In addition to removing rubbish on a periodic basis and leaving the building broom 

clean, the Contractor shall clean all tile and glass; replace broken glass; remove 
stains, paint spots, and dirt from all Work; clean and polish all plumbing fixtures 
and equipment; and remove all temporary protection items.  To the maximum 
extent reasonably possible, the Contractor shall keep the interior of the building 
free of combustible materials as the Work progresses.   

 
E. The Contractor shall maintain and keep clean at all times the immediate approach 

to the Project site, including the roads abutting the Project site.   
 
GR-38.  BARRICADES 
 

A. Contractor shall provide barricades and protective barriers around excavations, so 
that the public is adequately warned of such hazards.  Lanterns shall remain lighted 
from sundown to sunrise and at all other times when the labor forces are not on the 
job site. 

 
B. Delivery of construction materials and equipment shall be only to locations 

approved by the County. 
 
GR-39.  NO THIRD-PARTY BENEFICIARY 
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Except as expressly and specifically set forth herein, this Contract shall not be deemed to 
provide any third-party with any remedy, claim, right of action, or other right. 

 
GR-40. SEVERABILITY 
 

If any provision of this Contract or the application thereof to any person or circumstance 
shall to any extent be held invalid, then the remainder of this Contract or the application of such 
provision to persons or circumstances, other than those as to which it is held invalid, shall not be 
affected thereby, and each provision of this Contract shall be valid and enforced to the fullest 
extent permitted by law. 
 
GR-41.  INTERPRETATION 
 

The laws of the State of Georgia shall govern the construction of this Contract without 
regard for conflicts of laws.  Should any provision of this Contract require judicial interpretation, 
it is agreed that the court interpreting or construing the same shall not apply a presumption that the 
terms hereof shall be more strictly construed against one party, by reason of the rule of 
construction, that a document is to be construed more strictly against the party who itself or through 
its agent prepared same; it being agreed that the agents of all parties have participated in the 
preparation hereof, and all parties have had an adequate opportunity to consult with legal counsel. 
In interpreting this Contract in its entirety, the printed provisions of this Contract, and any additions 
written or typed hereon, shall be given equal weight, and there shall be no inference by operation 
of law or otherwise; that any provision of this Contract shall be construed against either party 
hereto. 
 
GR-42.  PRIOR CONTRACTS; CONFLICT IN DOCUMENTS 
 

The Contractor may in no case claim a waiver of any specification requirements on the 
basis of previous approval of material or workmanship on other jobs of like nature or on the basis 
of what might be considered “standard” for material or workmanship in any particular location.  
The Contract for this Project shall govern the Work.  If any portion of the Contract shall be in 
conflict with any other portion, the various documents comprising the Contract shall govern in the 
following order of precedence:  Contract, Change Orders or modifications issued after execution 
of the Contract; the General Requirements of the Contract; the Specifications; the Drawings, as 
between schedules and information given on the Drawings, the schedules shall govern; as between 
figures given on Drawings and the scaled measurements, the figures shall govern; as between 
large-scale Drawings and small-scale Drawings, the larger scale shall govern; and detailed 
Drawings shall govern over general Drawings; and the Bid Document Package.    
 
GR-43.  ENTIRE AGREEMENT   
 

This Contract constitutes the sole contract between the County and the Contractor.  The 
terms, conditions, and requirements of this Contract may not be modified, except by Change Order 
or Field Order.  No verbal agreement or conversation with any officer, agent, or employee of the 
County, either before or after the execution of the Contract, shall affect or modify any of the terms 
or obligations herein contained.  No representations, oral or written, shall be binding on the parties 
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unless expressly incorporated herein. No Change Order or Field Order shall be enforceable unless 
approved by official action of the County as provided by law or in this Contract.  
 
GR-44.  COUNTERPARTS   
 

This Contract may be executed in several counterparts, each of which shall be deemed an 
original, and all such counterparts together shall constitute one and the same Contract. 
 
GR-45.  VENUE 
 

The courts of DeKalb County, Georgia shall have exclusive jurisdiction to try disputes 
arising under or by virtue of this Contract. 
 
GR-46.  RIGHT TO AUDIT 
 
 The County shall have the right to audit all books and records, including electronic records, 
relating or pertaining to this contract or agreement, including but not limited to all financial and 
performance related records, property, and equipment purchased in whole or in part with County 
funds and any documents or materials which support those records, kept under the control of the 
Contractor, including but not limited to those kept by the Contractor’s employees, agents, assigns, 
successors and subcontractors.  The County also has the right to communicate with Contractor’s 
employees related to the audited records. 
 
  The Contractor shall maintain such books and records, together with such supporting or 
underlying documents and materials, for the duration of this contract and for seven (7) years after 
termination or expiration, including any and all renewals thereof.  The books and records, together 
with supporting documents and materials shall be made available, upon request to the County or 
its designee, during normal business hours at the Contractor’s office or place of business.  In the 
event that no such location is available, then the books, records, and supporting documents shall 
be made available for audit at a time and location which is convenient for the County. 
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ATTACHMENT B 
 

COST PROPOSAL FORM 
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ATTACHMENT C 
 

CONTRACTOR AFFIDAVIT UNDER O.C.G.A. §13-10-91 
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ATTACHMENT  D 
 

 SUBCONTRACTOR AFFIDAVIT UNDER O.C.G.A. § 13-10-91  
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ATTACHMENT E 
 

SUB-SUBCONTRACTOR AFFIDAVIT UNDER O.C.G.A. § 13-10-91 
 

 By executing this affidavit, the undersigned sub-subcontractor verifies its compliance with 
O.C.G.A. § 13-10-91, stating affirmatively that the individual, firm or corporation which is engaged 
in the physical performance of services under a contract for ___________________________(name 
of subcontractor or sub-subcontractor with whom such sub-subcontractor has privity of contract) and 
_________________________(name of Contractor) on behalf of DEKALB COUNTY, GEORGIA 
has registered with, is authorized to use and uses the federal work authorization program commonly 
known as E-Verify, or any subsequent replacement program, in accordance with the applicable 
provisions and deadlines established in O.C.G.A. § 13-10-91.  Furthermore, the undersigned sub-
subcontractor will continue to use the federal work authorization program throughout the contract 
period and the undersigned sub-subcontractor will contract for the physical performance of services 
in satisfaction of such contract only with sub-subcontractors who present an affidavit to the sub-
subcontractor with the information required by O.C.G.A. § 13-10-91(b).  The undersigned sub-
subcontractor shall submit, at the time of such contract, this affidavit to 
_____________________________(name of Subcontractor or sub-subcontractor with whom such 
sub-subcontractor has privity of contract).  Additionally, the undersigned sub-subcontractor will 
forward notice of the receipt of any affidavit from a sub-subcontractor to 
__________________________(name of Subcontractor or sub-subcontractor with whom such sub-
subcontractor has privity of contract).  Sub-subcontractor hereby attests that its federal work 
authorization user identification number and date of authorization are as follows:  
_________________________________ 
Federal Work Authorization User Identification Number 
_________________________________ 
Date of Authorization  
_________________________________ 
Name of Sub-subcontractor   
_________________________________ 
Name of Project  
_________________________________ 
Name of Public Employer  

I hereby declare under penalty of perjury that the foregoing is true and correct. 

Executed on ______ ___, 20__ in _____________(city), ______(state). 
By:_________________________________ 
Signature of Authorized Officer or Agent 
____________________________________________ 
Printed Name and Title of Authorized Officer or Agent  

 
Subscribed and Sworn before me on this the 
______ day of ______________, 20 ___.      
_________________________________ 
NOTARY PUBLIC 
My Commission Expires:____________ 
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ATTACHMENT F 
 

DEKALB COUNTY, GEORGIA 
CERTIFICATE OF CORPORATE AUTHORITY 

 
(Choose Applicable Certificate) 

 
I,                                                      , certify that I am Secretary of the corporation named 

as Contractor herein, same being organized and incorporated to do business under the laws of the 
State of ___________; that                                                , who executed this Contract on behalf of 
the Contractor was, then and there,                                   ; and that said Contract was duly signed 
by said officer for and in behalf of said corporation, pursuant to the authority of its governing body 
and within the scope of its corporate powers. 

I further certify that the names and addresses of the owners of all the outstanding stock of 
said corporation as of this date are as follows: 
_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

 

This                day of                                          , 20       . 

 

_________________________________ (Corporate Seal) 
   Secretary 
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ATTACHMENT F 
 

DEKALB COUNTY, GEORGIA 
CERTIFICATE OF AUTHORITY – JOINT VENTURE 

(Separate Certificate to be submitted by each joint venture partner) 
 

I,                                                     ,(1) certify that  

1. I am the ________(2)  of __________________________,(3) (hereinafter “Venturer”); 
 
2. Venturer is a partner and participant in the joint venture named as Contractor in that certain 

Contract for Construction dated ______ with DeKalb County, issued pursuant to Invitation 
to Bid or Request for Proposal No. _______; 

 
3. Venturer is organized and incorporated to do business under the laws of the State of 

___________;  
 
4.                            , who executed this Contract on behalf of the Contractor was, 

then and there,                                   ; and  
 
5. Said Contract was duly signed by said officer for and in behalf of said Venturer and the 

Contractor pursuant to the authority of the governing body of each and within the scope of 
its corporate powers. 
 

6. I further certify that the names and addresses of the owners of all the outstanding stock or 
ownership interest in Venturer as of this date are as follows: 

_______________________________________________________________________ 

_______________________________________________________________________ 

_______________________________________________________________________ 

This                day of                                          , 20       . 

 

_________________________________  
 

INSTRUCTIONS: 

1. Name of secretary (if Venturer is a corporation), or Manager or CEO (if Venturer is a LLP) of 
 Venturer. 
2. Title of person executing Certification. 
3. Name of joint venture partner. 

 
MAKE COPIES OF THIS FORM AND SUBMIT A SEPARATE FORM FOR EACH JOINT VENTURE 

PARTNER. 
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ATTACHMENT G 
(Consisting of 3 pages) 

PERFORMANCE BOND 
 
 

KNOW ALL MEN BY THESE PRESENTS that ________________________ [Insert 
name of contractor] (hereinafter called the “Principal”) and _________________ [Insert name of 
surety] (hereinafter called the “Surety”), are held and firmly bound unto DeKalb County 
(hereinafter called the “County”) and their successors and assigns, in the penal sum of XXXXXXX 
Dollars ($XXXXXX), lawful money of the United States of America, for the payment of which 
the Principal and the Surety bind themselves, their administrators, executors, successors, and 
assigns, jointly and severally, firmly by these presents. 

 
WHEREAS, the Principal has entered, or is about to enter, into a certain written contract 

with the County, awarded by the DeKalb County Governing Authority on _________________, 
which is incorporated herein by reference in its entirety (hereinafter called the “Contract”), for the 
RFP 17-500456 Sanitary Sewer Evaluation Study for Ongoing Sewer Assessment and 
Rehabilitation Program (OSARP) more particularly described in the Contract (hereinafter called 
the “Project”); and 

 
NOW, THEREFORE, the conditions of this obligation are as follows, that if the Principal 

shall fully and completely perform all the undertakings, covenants, terms, conditions, warranties, 
and guarantees contained in the Contract, including all change orders, modifications, amendments, 
changes, deletions, additions, and alterations thereto that may hereafter be made, then this 
obligation shall be void; otherwise, it shall remain in full force and effect. 

 
Whenever the Principal shall be, and declared by the County to be, in default under the 

Contract, the Surety shall promptly remedy the default as follows: 
 
1. Complete the Contract in accordance with the terms and conditions; or 

2. Obtain a  Bid or Bids for completing the Contract in accordance with its terms and 
conditions, and upon determination by the Surety and the County of the lowest 
responsible bidder, arrange for a contract between such bidder and County and 
make available as the work progresses (even though there should be a default or 
succession of defaults under the Contract or contracts of completion arranged under 
this paragraph) sufficient funds to pay the cost of completion less the balance of the 
contract price; but not exceeding, including other costs and damages for which the 
Surety may be liable hereunder, the penal sum set forth in the first paragraph hereof, 
as may be adjusted, and the Surety shall make available and pay to the County the 
funds required by this Paragraph prior to the payment of the County of the balance 
of the contract price, or any portion thereof.  The term “balance of the contract 
price,” as used in this paragraph, shall mean the total amount payable by the County 
to the Contractor under the Contract, and any amendments thereto, less the amount 
paid by the County to the Contractor; or, at the option of the County; or 
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3. Allow County to complete the work and reimburse the County for all reasonable 
costs incurred in completing the work. 

In addition to performing as required in the above paragraphs, the Surety shall indemnify 
and hold harmless the County from any and all losses, liability and damages, claims, judgments, 
liens, costs, and fees of every description, including reasonable attorney’s fees, litigation costs and 
expert witness fees, which the County may incur, sustain, or suffer by reason of the failure or 
default on the part of the Principal in the performance of any or all of the terms, provisions, and 
requirements of the Contract, including any and all amendments and modifications thereto, or 
incurred by the County in making good any such failure to performance on the part of the Principal.   

The Surety shall commence performance of its obligations and undertakings under this 
Bond promptly and without delay, after written notice from the County to the Surety. 

The Surety hereby waives notice of any and all modifications, omissions, additions, 
changes, alterations, extensions of time, changes in payment terms, and any other amendments in 
or about the Contract, and agrees that the obligations undertaken by this bond shall not be impaired 
in any manner by reason of any such modifications, omissions, additions, changes, alterations, 
extensions of time, change in payment terms, and amendments. 

The Surety hereby agrees that this Bond shall be deemed amended automatically and 
immediately, without formal or separate amendments hereto, upon any amendment to the Contract, 
so as to bind the Principal and Surety to the full and faithful performance of the Contract as so 
amended or modified, and so as to increase the penal sum to the adjusted Contract Price of the 
Contract. 

The Surety’s obligations under this bond include all of the Contractor’s duties under the 
Contract, including without limitation its maintenance and guarantee obligations.  

No right of action shall accrue on this bond to or for the use of any person, entity, or 
corporation other than the County and any other obligee named herein, or their executors, 
administrators, successors or assigns. 

This Bond is intended to comply with O.C.G.A. §36-91-70, and shall be interpreted so as 
to comply with the minimum requirements thereof.  However, in the event the express language 
of this Bond extends protection to the County beyond that contemplated by O.C.G.A. §36-91-70, 
or any other statutory law applicable to this Project, then the additional protection shall be enforced 
in favor of the County, whether or not such protection is found in the applicable statutes. 

If any one or more of the provisions of this Bond are determined to be illegal or 
unenforceable by a court of competent jurisdiction, all other provisions shall remain effective. 
 
IN WITNESS WHEREOF the undersigned have caused this instrument to be executed and their 
respective corporate seals to be affixed and attested by their duly authorized representatives this 
____ day of _________________, 20___. 
 
 
 
  
PRINCIPAL 
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By: _______________________________(SEAL) 
      Signature of Principal 
 
_________________________________________ 
Print Name and Title of Authorized Signer 
 
_________________________________________ 
Print Name of Principal Business 
 
ATTEST: 
 
_________________________________________ 
Corporate Secretary 
 
SURETY  
 
By: ________________________________(SEAL) 
     Signature of Surety (by Power of Attorney) 
 
_________________________________________ 
Print Name and Title of Authorized Signer 
 
_________________________________________ 
Print Name of Surety Business 
 
WITNESS: 
 
________________________________________ 
 
 
 
 

[Attach Original Power of Attorney]
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ATTACHMENT H 
(Consisting of 2 pages) 
PAYMENT BOND 

 
KNOW ALL MEN BY THESE PRESENTS that ________________________ [Insert name of 

contractor] (hereinafter called the “Principal”) and _________________ [Insert name of surety] 
(hereinafter called the “Surety”), are held and firmly bound unto DeKalb County, (hereinafter called the 
“County”), its successors and assigns as obligee, in the penal sum of XXXXXXX Dollars 
($XXXXXX), lawful money of the United States of America, for the payment of which the Principal and 
the Surety bind themselves, their administrators, executors, successors, and assigns, jointly and severally, 
firmly by these presents. 

 
WHEREAS, the Principal has entered, or is about to enter, into a certain written contract with the 
County, awarded by the DeKalb County Governing Authority on _______________[insert date of award] 
which is incorporated herein by reference in its entirety (hereinafter called the “Contract”), for the 
construction of a project known as RFP 17-500456 Sanitary Sewer Evaluation Study for Ongoing Sewer 
Assessment and Rehabilitation Program (OSARP), as more particularly described in the Contract 
(hereinafter called the “Project”); 

 
NOW, THEREFORE, the condition of this obligation is such that if the Principal shall promptly 

make payment to all persons working on or supplying labor or materials under the Contract, and any 
amendments thereto, with regard to labor or materials furnished and used in the Project, and with regard to 
labor or materials furnished but not so used, then this obligation shall be void; but otherwise it shall remain 
in full force and effect. 

 
4. A “Claimant” shall be defined herein as any Subcontractor, person, party, partnership, 

corporation or other entity furnishing labor, services, or materials used, or reasonably 
required for use, in the performance of the Contract, without regard to whether such labor, 
services, or materials were sold, leased, or rented, and without regard to whether such 
Claimant is or is not in privity of contract with the Principal or any Subcontractor 
performing work on the Project, including, but not limited to, the following labor, services, 
or materials:  water, gas, power, light, heat, oil, gasoline, telephone service, or rental of 
equipment directly applicable to the Contract. 

5. In the event a Claimant files a claim against the County, or the property of the County, and 
the Principal fails or refuses to satisfy or discharge it promptly, the Surety shall satisfy or 
discharge the claim promptly upon written notice from the County, either by bond or as 
otherwise provided in the Contract. 

6. The Surety hereby waives notice of any and all modifications, omissions, additions, 
changes, alterations, extensions of time, changes in payment terms, and any other 
amendments in or about the Contract and agrees that the obligations undertaken by this 
bond shall not be impaired in any manner by reason of any such modifications, omissions, 
additions, changes, alternations, extensions of time, changes in payment terms, and 
amendments. 

7. The Surety hereby agrees that this Bond shall be deemed amended automatically and 
immediately, without formal or separate amendments hereto, upon any amendment or 
modification to the Contract, so as to bind the Principal and Surety, jointly and severally, 
to the full payment of any Claimant under the Contract, as amended or modified, provided 
only that the Surety shall not be liable for more than the penal sum of the Bond, as specified 
in the first paragraph hereof. 
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8. This Bond is made for the use and benefit of all persons, firms, and corporations who or 
which may furnish any materials or perform any labor for or on account of the construction 
to be performed or supplied under the Contract, and any amendments thereto, and they and 
each of them may sue hereon. 

9. No action may be maintained on this Bond after one (1) year from the date the last services, 
labor, or materials were provided under the Contract by the Claimant prosecuting said 
action. 

10. This Bond is intended to comply with O.C.G.A. §36-91-90, and shall be interpreted so as 
to comply with the minimum requirements thereof.  However, in the event the express 
language of this Bond extends protection to the County beyond that contemplated by 
O.C.G.A. §36-91-90, or any other statutory law applicable to this Project, then the 
additional protection shall be enforced in favor of the County, whether or not such 
protection is found in the applicable statutes. 

 
IN WITNESS WHEREOF, the Principal and Surety have hereunto affixed their corporate seals 

and caused this obligation to be signed by their duly authorized representatives this ____ day of 
_________________, 20___. 
 
PRINCIPAL 

                                                                      
By: _______________________________(SEAL) 
      Signature of Principal 
 
_________________________________________ 
Print Name and Title of Authorized Signer 
_________________________________________ 
Print Name of Principal Business 
 
ATTEST: 
 
_________________________________________ 
Corporate Secretary 
 
SURETY  
 
By: ________________________________(SEAL) 
     Signature of Surety (by Power of Attorney) 
_________________________________________ 
Print Name and Title of Authorized Signer 
 
_________________________________________ 
Print Name of Surety Business 
 
WITNESS: 
________________________________________ 

[Attach Original Power of Attorney]
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ATTACHMENT I 
 

INSURANCE POLICIES WITH DECLARATIONS AND ENDORSEMENTS 
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ATTACHMENT J 
 

EXECUTIVE ORDER NO. 2014-4 NEW ETHICS POLICY 
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ATTACHMENT K 

 
OCIP MANUAL 
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ATTACHMENT L 

 
BADGING POLICIES AND PROCEDURES 
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EXHIBIT 1 
 

TECHNICAL SPECIFICATIONS 
 

Technical Specifications are included on the DeKalb County’s web site 
at: https://www.dekalbcountyga.gov/purchasing-contracting/bids-itb-rfps as an attached separate 

document. 
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EXHIBIT 2 
 

LOCATION MAP 
 

Location Map is included on the DeKalb County’s web site 
at: https://www.dekalbcountyga.gov/purchasing-contracting/bids-itb-rfps as an attached separate 

document. 

 

 

https://www.dekalbcountyga.gov/purchasing-contracting/bids-itb-rfps

	Request for Proposals 10.1.17.pdf
	DEKALB COUNTY, GEORGIA
	B. Technical Proposal
	DO NOT INCLUDE ANY COSTS OF ANY KIND IN THE TECHNICAL PROPOSAL.
	Department of Purchasing and Contracting
	ATTACHMENT A
	COST PROPOSAL FORM


	Attachment B
	Proposal Cover Sheet
	SCHEDULE OF DEKALB FIRST LOCAL SMALL BUSINESS ENTERPRISE PARTICIPATION OPPORTUNITY TRACKING FORM
	DEKALB COUNTY
	CHECKLIST FOR GOOD FAITH EFFORTS

	Prime Contractor     Sub-contractor
	FIRST SOURCE JOBS ORDINANCE ACKNOWLEDGEMENT

	RFP 17-500456 Sample Standard County Contract
	I.  SCOPE OF WORK
	Decatur, Georgia 30030
	I. Copies of Required Insurance policies with Declarations Page(s) shall be attached hereto as Attachment I.
	The section captions contained in this Contract are for convenience only and do not in any way limit or amplify any term or provision hereof.  The use of the terms "hereof," "hereunder" and "herein" shall refer to this Contract as a whole, inclusive o...
	If any provision of this Contract or the application thereof to any person or circumstance shall to any extent be held invalid, then the remainder of this Contract or the application of such provision to persons or circumstances, other than those as t...
	GR-41.  INTERPRETATION
	The laws of the State of Georgia shall govern the construction of this Contract without regard for conflicts of laws.  Should any provision of this Contract require judicial interpretation, it is agreed that the court interpreting or construing the sa...
	GR-44.  COUNTERPARTS
	This Contract may be executed in several counterparts, each of which shall be deemed an original, and all such counterparts together shall constitute one and the same Contract.
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