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Department of Purchasing and Contracting
Maloof Administration Building, 1300 Commerce Drive, 2nd Floor, 

Decatur, Georgia  30030

February 12, 2018 

REQUEST FOR PROPOSALS (RFP) No. 17-500459 

FOR 

WATER METER UPGRADE AND INSTALLATION PROGRAM 
(ANNUAL CONTRACT WITH 3 OPTIONS TO RENEW) 

THREE (3) OPTIONS TO PROPOSE 

DEKALB COUNTY, GEORGIA 

Procurement Agent: Crystal Creekmore  
Phone: (404) 371-2710 
Email: ccreekmore@dekalbcountyga.gov 

Mandatory DeKalb First LSBE Meeting: 
(Responders must attend 1 meeting on 
either of the dates listed.) 

February 14 or February 21, 2018 
The Department of Watershed Management  
4572 Memorial Drive, Decatur, Georgia  30032 
Main Conference Room - A 
(Meetings are held at 10:00 a.m. and 2:00 p.m. 
and may be attended in person or via 
skype/teleconference) 

Non-Mandatory Pre-Proposal Conference: 11:00 A.M. ET, February 27, 2018 
The Department of Watershed Management  
4572 Memorial Drive, Decatur, Georgia  30032 

Deadline for Submission of Questions: 5:00 P.M. ET, February 28, 2018 
Deadline for Receipt of Proposals: 3:00 P.M. ET, March 28, 2018 

THE RESPONSIBILITY FOR SUBMITTING A RESPONSE TO THIS RFP TO THE 
DEPARTMENT OF PURCHASING AND CONTRACTING OF DEKALB COUNTY 
GOVERNMENT ON OR BEFORE THE STATED DATE AND TIME WILL BE SOLELY 
AND STRICTLY THE RESPONSIBILITY OF THE RESPONDER. 
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I. PURPOSE  
 
DeKalb County Government (the County) requests qualified firms with experience in 
providing water meter installations, upgrades and replacements, and/or cul-de-sac renewal 
and service line upgrades to submit proposals for RFP 17-500459 Water Meter Upgrade 
and Installation Program (Annual Contract with 3 Options to Renew) for DeKalb 
County Department of Watershed Management (hereinafter, “the Department” or “DWM”) 
with three (3) options to propose. 
 

II. INTRODUCTION 
 

A. BACKGROUND 
 
 The Department of Watershed Management has been experiencing problems with 
aging water meters throughout the County.  As of May 2017, the aging water meter 
population consists of approximately 10,116 manual meters, 113,000 Sensus SR positive 
displacement meters, and 52,197 Sensus SRII® ECR meters, all ranging from fifteen (15) 
to thirty (30) years in age and 5/8-inch to 1-inch in size.  All meters in this range are 
beyond the standard life expectancy and are in need of replacement.  DWM is looking to 
upgrade and replace these meters, as well as install radio read devices, or transmitters, as 
part of the Advanced Metering Infrastructure (AMI) system, within the next one (1) to 
four (4) years. Sensus FlexNet is the current AMI system in use.  There are 
approximately 49,171 SR ICE meters ranging from seven (7) to fifteen (15) years in age 
and 5/8-inch to 1-inch in size that have not reached the standard life expectancy and can 
be replaced at a later date; however, some meters may need to be upgraded by installing 
transmitters, retrofit only. 
 
 Currently, the Department employs a variety of meter reading technologies for 
water meters.  These technologies consist of a combination of manual read, touch read, 
drive-by radio read, and tower read (Sensus FlexNet).  The AMI system network allows 
for water meters to be upgraded to fixed base and to report hourly readings for detailed 
consumption and alarm data.  The data can be viewed proactively to detect leaks, high 
usage, unusual water consumption patterns, and water meter maintenance issues to 
customers. The goal is to upgrade all residential and commercial water meters to more 
accurate and precise meters that are connected to transmitters for the ability to 
communicate wirelessly under the AMI system network. By replacing the aging meters 
with upgraded meters that have transmitters, metering accuracy and efficiency are 
expected to increase. 
 
 Additionally, the Department has been experiencing an increase in the demand for 
new water meters for both residential and commercial developments.  DWM will respond 
to this increase by selecting a qualified Contractor(s) to perform complete installation of 
new ¾-inch and 1-inch water meters, new copper mains and services lines, retrosetters, 
boxes and all associated components/fittings as required.  These services shall be utilized 
for new customer accounts to include domestic and irrigation meter installation.  The new 
meters will also connect to transmitters.  In some cases, new meter installation may apply 
to existing customer accounts, which may cause the scope of services for the new install 
to vary, and possibly decrease, depending on the site conditions. 
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 Finally, the Department seeks to continue its cul-de-sac renewal and service line 
replacement project.  Under this project the successful Contractor(s) shall remove and 
replace existing services lines with copper service lines as well as perform complete 
installation of 1 ½-inch copper mains for cul-de-sac renewals. Cul-de-sacs are to include 
cul-de-sacs, eyebrows and dead-end streets. 
   

B. OBJECTIVES 
 
1. In order to address the needs described above, the responsibilities under the Water 

Meter Upgrade and Installation Program have been divided into three (3) separate 
projects that will run concurrently – Water Meter Upgrade and Replacement, Cul-de-
Sac Renewal and Service Line Replacement and New Water Meter Installation.  
These projects have been defined as proposal Options A, B and C, respectively.  
Responders may submit a proposal for one Option or any combination thereof.  A 
firm who submits a proposal for more than one Option shall clearly indicate in the 
proposal that it has the capacity to concurrently provide the services proposed. 
 

2. A general description of each Proposal Option is provided below: 
 
a. Option A – Water Meter Upgrade and Replacement  
 

This project consists of the upgrade/replacement of outdated or malfunctioning 
5/8-inch to 1-inch water meters with ¾-inch and 1-inch water meters throughout 
the County. The project will include the installation and activation of the 
transmitter as part of the AMI system.  The installation of ¾-inch and 1-inch 
water meters is part of the on-going meter change out and replacement initiative. 
 

b. Option B – Cul-de-Sac Renewal and Service Line Replacement  
 
Under this project, the Department seeks to remove existing ¾-inch and 1-inch 
non-copper service lines and replace these lines with copper service lines as well 
as provide complete installation of 1 ½ - inch copper mains for cul-de-sacs 
renewals as required.  Cul-de-sacs are to include cul-de-sacs, eyebrows and dead-
end streets.  Any water meters that are part of this project will also be replaced, if 
necessary, as well as the installation and activation of the transmitter. 
  

c. Option C – New Water Meter Installation  
 
The Department seeks complete installation of ¾-inch and 1-inch water meters in 
new residential and commercial developments as well as existing customer 
accounts. This scope includes domestic as well as irrigation meter installations for 
new and existing customer accounts.  The AMI system shall be implemented under 
this project by installing and activating the transmitter. 

 
3. The Department seeks to procure these services for a period up to four (4) years. 

 
4. The services shall commence within ten (10) calendar days after acknowledgement of 

receipt of written notice to proceed.   
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C. REQUIRED DOCUMENTS 
 
The following Required Documents Checklist includes a list of attachments which are 
requested to be completed and returned with Responder’s technical proposal: 

 
Required Documents Attachment 
Cost Proposal Form (1 copy, separate & 
sealed)* 

B 

Proposal Cover Sheet C 
Contractor Reference and Release Form D 
Subcontractor Reference and Release Form 
(make additional copies as needed) 

E 

LSBE Documents – Exhibits 1 and 2* and 
Mentor Protégé Initiative Form) 

F 

Contractor Affidavit G 
Subcontractor Affidavit H 
First Source Jobs Ordinance 
Acknowledgement Form 

I, Exhibit 1 

New Employee Tracking Form  I, Exhibit 2 
Proposal Bond* J 
Utility Contractor’s License - 
Exceptions to the Standard County 
Contract, if any 

- 

Business License - 
  
 *Failure to return these attachments with your proposal will render your proposal 
non-responsive. 
 

III. STATEMENT OF WORK 
 

A. PROGRAM OBJECTIVE: 
 
 Contractor shall furnish all things necessary to provide, manage, maintain, and 
support the requirements of the Water Meter Upgrade and Installation Program in 
accordance with the scope of services associated with each awarded Proposal Option.   

 
B. PROJECT OVERVIEW: 

 
 Contractor shall provide the following services as listed below and defined in 
Attachment A, Scope of Services with Exhibits 1-7, attached hereto and included herein 
by reference, for each awarded Proposal Option.  Secondary services shall be provided on 
an as needed basis as directed by the designated County Representative for the project.    

 
1. Option A – Water Meter Upgrade and Replacement  

 
The services to be provided for the Water Meter Upgrade and Replacement Project 
are as follows: 
 
a. All General Requirements 
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b. Assessment of Existing Site Conditions 
c. Water Meter Upgrade/Replacement  
d. Radio Read Device (Transmitter) Installation 
e. Retrosetter Installation/Replacement 
f. Meter Box/Lid Replacement 

 
2. Option B –Service Line Replacement and Cul-de-Sac Renewal 

 
a. The primary services to be provided for the Cul-de-Sac Renewal and Service Line 

Replacement Project are as follows: 
 

1) All General Requirements 
2) Cul-de-Sac Renewal 
3) Service Line Replacement 

 
b. The secondary services to be provided for the Cul-de-Sac Renewal and Service 

Line Replacement Project, when directed, are as follows but are not limited to: 
 

1) Assessment of Existing Site Conditions 
2) Fire Hydrant Relocation and Replacement 
3) Water Meter Upgrade/Replacement 
4) Radio Read Device (Transmitter) Installation (Retrofit Only) 
5) Retrosetter Installation/Replacement 
6) Meter Box/Lid Replacement 

 
3. Option C –New Water Meter Installation 

 
a. The primary services to be provided for the New Water Meter Installation Project 

are as follows: 
 

1) All General Requirements 
2) New Water Meter Installation 

 
b. Secondary services for this project may become necessary if upon inspection of 

the site, existing water meters or service lines are found that require any of the 
listed services.  The secondary services to be provided for the New Water Meter 
Installation Project are as follows: 
 

1) Water Meter Upgrade/Replacement 
2) Retrosetter Replacement 
3) Radio Read Device (Transmitter) Installation (Retrofit Only) 
4) Meter Box/Lid Replacement 
5) Service Line Replacement 

  
IV. PROPOSAL FORMAT 

 
Proposals shall not exceed forty (40) single-sided pages in length, for all Options submitted 
combined. Resumes, dividers, and required forms will not count towards the forty (40) page 
limit. Responders are required to submit their proposals in the following format: 
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A. COST PROPOSAL 
 
1. The cost proposal shall be submitted on the Cost Proposal Form, Attachment B, in a 

separate, sealed envelope with the Responder’s name and “Cost Proposal for Request 
for Proposals No. 17-500459 for Water Meter Upgrade and Installation Program 
(Annual Contract with 3 Options to Renew)” on the outside of the envelope. 
Responder shall not alter the Cost Proposal Form in any manner. 
 

2. The sealed envelope containing the cost proposal for each Option proposed is 
requested to be included in the sealed package containing the technical proposal.  

 
3. DO NOT INCLUDE FEES OR COSTS IN ANY AREA OUTSIDE OF THE 

COST PROPOSAL.  Including fees in any area outside of the Cost Proposal in its 
separate, sealed envelope may result in Responder’s proposal being deemed non-
responsive. 

 
B. TECHNICAL PROPOSAL  

 
1. Responders should complete Attachment C, Proposal Cover Sheet, and include this 

as the first page of the technical proposal, followed by the Introduction, Technical 
Approach, Project Management, Personnel, Organizational Qualifications, Financial 
Statements, References, and the remaining required documents (see Section I.B. for 
the list of required documents). The Technical Proposal shall not contain any cost 
information or the proposal will be deemed non-responsive. Please note that if you 
respond to more than one Option, the Technical Proposal shall include all 
requirements for each Option and shall be sectioned accordingly to distinguish 
between elements that may vary between the different Options. 
 

2. Introduction: 
 

Provide general information about your company to include: 
 
a. Firm name and address; 
b. Former firm names, joint venture information, out of state offices, as applicable; 
c. A statement of which office shall handle the project, if multiple offices exist; 
d. A clear and concise response as to why the County should select your firm for this 

project; 
e. A list of any litigations, arbitrations, or mediations in which the firm has been 

involved in the past five (5) years involving claims for more than $50,000 made 
by a County against the firm or by the firm against the County, and indicate the 
disposition of each claim, the name of the County, and the nature of the claim; 
and 

f. A statement that the proposal shall remain in effect for and not be withdrawn for 
one-hundred fifty (150) days after the due date to the County. 
 

3. Technical Approach: 
 
This section shall include the following information in the order listed:  

 
a. Responders are required to describe the procedures and methods that will achieve 
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the required outcome of the project as specified herein; and 
b. Include a listing of the County’s responsibilities and the Responder’s 

responsibilities required to complete the project. 
 

4. Project Management: 
 
This section shall include the following information in the order listed: 
 
a. Provide a detailed overview of how your company intends to manage this project, 

including ongoing communication with the County, public relations, problem 
resolution, quality control, quality assurance, and overall system commissioning; 

b. Describe progress reporting procedures for the project; 
c. Include the anticipated use of subcontractors/vendors; and 
d. Describe the resources necessary to accomplish the purpose of the project. 

  
5. Personnel: 

 
This section shall include the following information in the order listed: 
 
a. Identify the key individuals who will be part of the project team by providing a 

project organization chart listing titles and names of staff proposed for the project 
(Key personnel must have been actively involved in the development, 
management, and implementation of AMI conversion projects and complete water 
meter installation including service line upgrades, depending on which Option 
proposed;  

b. Include any outside personnel, such as subcontractors; and  
c. Provide detailed résumés of key team members and subcontractors who will be 

directly working on the project. 
 

6. Organizational Qualifications: 
 
This section shall include a concise overview of the Responder’s experience with 
similar AMI installation projects (for all Options) as well as service line replacements 
and meter installations (if proposing on Option B and/or Option C) and why the 
Responder is best suited to serve the County’s system-wide deployment of AMI 
technology and service line upgrade program. The Responder must have successfully 
developed, managed and implemented AMI meter installations or conversions for a 
minimum of three (3) years under their current business entity name. If responding to 
Option B and Option C, the Responder must also have successfully developed, 
managed and implemented cul-de-sac and service line replacements and complete 
meter installations for a minimum of three (3) years under their current business 
entity name. 
   
a. Describe Responder’s experience, capabilities and other qualifications that meet 

the Qualification Requirements for this project; 
b. Provide the number of years the Responder has operated under current company; 
c. Disclose and certify any litigation, contract non-compliance, or contract non-

performance activities involving all prior clients within the past five (5) years; and 
d. State whether or not the Responder has been debarred, suspended, proposed for 

debarment, declared ineligible, or voluntarily excluded by any Federal department 
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or agency from doing business with the Federal Government. 
 

7. Financial Responsibility: 
 
a. Provide financial statements for the last three (3) years that evidences the 

Responder’s financial capabilities to perform the Statement of Work.  (Audited 
statements are preferable but a minimum of balance sheet, income statement and 
cash flow statement may be accepted.); and 

b. Provide the Responder’s year of incorporation along with financial information. 
 

8. References: 
 
a. Provide three (3) references for projects as described per the above requirement, 

using the Contractor Reference and Release Form attached hereto as Attachment 
D;  

b. References should include details (at least one paragraph but no more than one 
page in length per project on a separate sheet of paper) for at least three (3) water 
meter upgrade and AMI installation/conversion projects, cul-de-sac and service 
line upgrades of similar scope, depending on which Option proposed.; 

c. If you are responding to more than one Option, provide at least 3 references for 
each Option. The reference can include the combination for each Option and will 
be counted toward all Options proposed; and 

d. Provide three (3) references for each subcontractor proposed as part of the project 
team.  The references shall be for the same or similar types of services to be 
performed by the subcontractor (including LSBE-DeKalb and LSBE-MSA firms) 
on projects similar in size and scope to the anticipated subcontract to the project 
outlined in this RFP.  Use Attachment E, Subcontractor Reference and Release 
Form. Make additional copies as needed. 
 

9. Technical proposals shall be submitted in a sealed envelope(s) or box(es) with 
Responder’s name and “Request for Proposals No. 17-500459 for Water Meter 
Upgrade and Installation Program (Annual Contract with 3 Options to Renew)” on 
the outside of each envelope or box.  DO NOT INCLUDE ANY COSTS OF ANY 
KIND IN THE TECHNICAL PROPOSAL. 
 

C. DEKALB FIRST ORDINANCE 
 

1. It is the objective of the Chief Executive Officer and Board of Commissioners of 
DeKalb County to provide maximum practicable opportunity for all businesses to 
participate in the performance of government contracts. The current DeKalb County 
List of Certified Vendors may be found on the DeKalb County website.  
 

2. It is required that all Responders attend the mandatory LSBE meeting within two-
weeks of the solicitation’s advertisement, and comply, complete and submit all LSBE 
forms with the proposal in order to remain responsive.  
 

3. For further details regarding the DeKalb First Local Small Business Enterprise 
Ordinance, contact the LSBE Program representative at (404) 371-7051. 
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D. FEDERAL WORK AUTHORIZATION PROGRAM CONTRACTOR AND 
SUBCONTRACTOR EVIDENCE OF  COMPLIANCE 

 
All qualifying Responders and subcontractors performing work with DeKalb County,    
Georgia must register and participate in the Federal work authorization program to verify 
the work eligibility information of new employees.  Successful Responder(s) shall be 
required to register and participate in the Federal work authorization program which is a 
part of Attachment J, Sample County Contract.  Attachment G, Contractor Affidavit, 
should be completed and submitted with the Responder’s proposal. 

     
V. CRITERIA FOR EVALUATION 

 
The following evaluation criteria with maximum points stated below will be used as the basis 
for the evaluation of proposals. The evaluation will be scored per each Option. 

 
A. Cost Proposal (10 points) 

 
B. Technical Proposal (80 points): 

 
1. Technical Approach (25 points) 
2. Project Management (20 points) 
3. Personnel (10 points) 
4. Organizational Qualifications (10 points) 
5. Financial Responsibility (10 points) 
6. References (5 points) 

 
C. Local Small Business Enterprise Participation (10 points)  

 
D. Optional Interview (10 points) - bonus 

 
VI. CONTRACT ADMINISTRATION 

 
A. STANDARD COUNTY CONTRACT 

 
The attached sample contract is the County’s standard contract document (see 
Attachment J), which specifically outlines the contractual responsibilities. All responders 
should thoroughly review the document prior to submitting a proposal.  Any proposed 
revisions to the terms or language of this document must be submitted in writing with the 
responder’s response to the request for proposals and clearly identified as “Exceptions to 
the County’s Standard Contract.”  Since proposed revisions may result in a proposal 
being rejected if the revisions are unacceptable to the County, responders should review 
any proposed revisions with an officer of the firm having authority to execute the 
contract.  No alterations can be made in the contract after award by the Board of 
Commissioners. 

 
B. SUBMITTAL INSTRUCTIONS 

 
1. One (1) original Technical Proposal stamped “Original”, seven (7) hard copies, 

and one (1) compact disc containing an identical copy of the Technical Proposal 
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(do not include costs) ONLY; and one (1) original Cost Proposal (see Section 
III.A. for additional instructions regarding submittal of Cost Proposal), and one
(1) compact disc containing ONLY an identical copy of the Cost Proposal, must 
be submitted to the following address no later than 3:00 p.m. on March 28, 2018. 

DeKalb County Department of Purchasing and Contracting 
Maloof Administration Building 
1300 Commerce Drive, 2nd Floor 
Decatur, Georgia 30030 

2. Proposals must be clearly identified on the outside of the packaging with the
responder’s name and “Request for Proposals No. 17-500459 for Water Meter
Upgrade and Installation Program (Annual Contract with 3 Options to Renew)” on the
outside of the envelope(s) or box(es).

C. PRE-PROPOSAL CONFERENCE 

A non-mandatory pre-proposal conference will be held at 11:00 a.m. on Tuesday, 
February 27, 2018 at Department of Watershed Management, 4572 Memorial Drive, 
Decatur, GA 30032.  Interested responders are strongly encouraged to attend and 
participate in the pre-proposal conference.  For more information, call Crystal Creekmore, 
Procurement Agent, at (404) 371-2710 or send an email to 
ccreekmore@dekalbcountyga.gov.  

D. QUESTIONS 

All questions concerning this RFP and requests for interpretation of the Contract may be 
asked and answered at the pre-proposal conference; however, oral answers are not 
authoritative. Questions must be submitted to Crystal Creekmore, via email to 
ccreekmore@dekalbcountyga.gov by the 5:00 p.m. on February 28, 2018.  Questions 
and requests for interpretation received by the Department of Purchasing and Contracting 
after this date may not receive a response or be the subject of addenda. 

E. ACKNOWLEDGEMENT OF ADDENDA 

Addenda may be issued in response to changes in the RFP.  It is the responsibility of the 
Responder to ensure awareness of all addenda issued for this solicitation. Please 
acknowledge the addenda and submit to the Department of Purchasing and Contracting as 
requested. Responder may call Crystal Creekmore at (404) 371-2710 or send an email to 
ccreekmore@dekalbcountyga.gov to verify the number of addenda prior to submission. 
Addenda issued for this project may be found on DeKalb County’s website, 
https://www.dekalbcountyga.gov/purchasing-contracting/bids-itb-rfps. 

F. PROPOSAL DURATION 

Proposals submitted in response to this RFP shall be valid for a period of one hundred 
fifty (150) days from the proposal submission deadline and must be so marked. 

https://www.dekalbcountyga.gov/purchasing-contracting/bids-itb-rfps
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G. PROJECT DIRECTOR/CONTRACT MANAGER 
 
The County will designate a Project Director/Contract Manager to coordinate this project 
for the County.  The successful Responder for each Option will perform all work required 
pursuant to the contract under the direction of and subject to the approval of the 
designated Project Director/Contract Manager. All issues including, payment issues, shall 
be submitted to the Project Director/Contract Manager for resolution. 

 
H. EXPENSES OF PREPARING RESPONSES TO THIS RFP 

 
The County accepts no responsibility for any expenses incurred by the Responders to this 
RFP.  Such expenses are to be borne exclusively by the Responders. 

 
I. GEORGIA OPEN RECORDS ACT 

 
Without regard to any designation made by the person or entity making a submission, 
DeKalb County considers all information submitted in response to this invitation or 
request to be a public record that will be disclosed upon request pursuant to the Georgia 
Open Records Act, O.C.G.A. §50-18-70 et seq., without consulting or contacting the 
person or entity making the submission, unless a court order is presented with the 
submission.  Responder may wish to consult an attorney or obtain legal advice prior to 
making a submission. 
 

J. FIRST SOURCE JOBS ORDINANCE 
 
1. The DeKalb County First Source Jobs Ordinance requires contractors or beneficiaries 

entering into any type of agreement with the County, including purchase orders, 
regardless of what they may be called, for the procurement or disposal of supplies, 
services, construction projects, professional or consultant services, which is funded in 
whole or part with County funds or County administered funds in which the contractor 
is to receive $50,000 or more in County expenditures or committed expenditures and 
recipient of urban redevelopment action grants or community development block 
funds administered in the amount of $50,000 or more make a good faith effort to hire 
DeKalb County residents for at least 50% of jobs using the First Source Registry 
(candidate database). The work to be performed under this contract is subject to the 
provisions of the DeKalb County First Source Jobs Ordinance.  Please complete the 
First Source Jobs Ordinance Acknowledgement and New Employee Tracking Form 
included as Attachment I, First Source Jobs Ordinance (with Exhibits 1-4) and submit 
with the responder’s proposal.  

 
2. For more information on the First Source Jobs Ordinance requirement, please contact 

WorkSource DeKalb at www.worksourcedekalb.org or 404-687-3400. 
 

K. BUSINESS LICENSE 
 
Upon contract award, the successful Responder shall submit a copy of its valid company 
business license.  If the Responder is a Georgia corporation, Responder shall submit a 
valid county or city business license.  If the Responder is not a Georgia corporation, 
Responder shall submit a certificate of authority to transact business in the state of 

http://www.dekalbworkforce.org/
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Georgia and a copy of its valid business license issued by its home jurisdiction.  If 
Responder holds a professional certification which is licensed by the state of Georgia, then 
Responder shall submit a copy of its valid professional license.  Any license submitted in 
response to this requirement shall be maintained by the Responder for the duration of the 
contract. 
 

L. OWNER CONTROLLED INSURANCE PROGRAM (OCIP) 
 
1. OCIP Insurance Coverage:  In connection with the Work, and for the Contractor and 

those subcontractors deemed eligible by the County for participation, the County will 
implement an Owner Controlled Insurance Program (“OCIP”), providing certain 
insurance coverages as detailed herein.  The insurance coverages provided by the 
OCIP apply only to the Work performed on the Project site.  The Contractor and its 
subcontractors shall provide their own insurance for all off-site activities.  The 
Builder’s Risk/All Risk Property Insurance component of the OCIP will expressly 
exclude coverage on Contractor’s and subcontractors’ machinery, tools, and 
equipment not destined to become a part of the Project Work. 
 

2. OCIP Manual of Insurance Procedures:  The OCIP coverage provided by the County 
shall be further detailed in, and the Contractor requirements with respect to the OCIP 
shall be described in, the General Liability Wrap-Up Manual (“the Manual”) to be 
incorporated into the Contract Documents and to be issued via an Exhibit to the 
Contract.  This manual includes information on the following OCIP coverages:  
Commercial General Liability, Excess Liability, and Builder’s Risk/All Risk Property 
Insurance. 
 

M. VALID INSURANCE, BONDS, PERMITS AND CERTIFICATES 
 
Proposer shall ensure that any proposal bond, payment bond, performance bond, 
insurance, license, permit, or certificate submitted in response to this RFP or as part of the 
Contract for this Project shall be current and valid when submitted, and shall remain valid, 
current and maintained in good standing for the Contract Term. 
 

N. ETHICS RULES 
 
1. Responders are subject to the Ethics provision within the DeKalb County Purchasing 

Policy; the Organizational Act, Section 22A, the Code of DeKalb County; and the 
rules of Executive Order 2014-4.  Any violations will be addressed, pursuant to 
these policies and rules. 

 
2. To the extent that the Organizational Act, Section 22A, the Code of DeKalb County, 

and the rules of Executive Order 2014-4 allow a gift, meal, travel expense, ticket, 
or anything else of value to be purchased for a CEO employee by a contractor doing 
business with the County, the contractor must provide written disclosure, quarterly, 
of the exact nature and value of the purchase to the Chief Integrity Officer, if 
created, or the Finance Director or his/her designee.  Every contractor conducting 
business with the County will receive a copy of these ethical rules at the time 
of execution of the contract. 
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O. RIGHT TO AUDIT 
 
1. The County shall have the right to audit all books and records, including electronic 

records, relating or pertaining to this contract or agreement, including but not limited 
to  all  financial  and  performance  related  records,  property,  and equipment 
purchased in whole or in part with County funds and any documents or materials 
which support those records,  kept under the control of the Contractor, including but 
not limited to those kept by the Contractor's employees, agents, assigns, successors 
and subcontractors. The County also has the right to communicate with Contractor's 
employees related to the audited records.  

 
2. The Contractor shall maintain such books and records, together with such supporting 

or underlying documents and materials, for the duration of this contract and for seven 
(7) years after termination or expiration, including any and all renewals thereof. The 
books and records, together with supporting documents and materials shall be made 
available, upon request to the County or its designee, during normal business hours at 
the Contractor's office or place of business.  In the event that no such location is 
available, then the books, records, and supporting documents shall be made available 
for audit at a time and location which is convenient for the County. 
 

P. COOPERATIVE AGREEMENT 
 
DeKalb County supports cooperative procurement allowing public procurement entities to 
leverage the benefits of volume purchases, delivery and supply chain advantages, best 
practices, and the reduction of administrative time and expenses.  In certain, limited 
circumstances, the County may choose to make the same pricing structures, terms and 
conditions agreed to under this solicitation available to other public procurement entities.  
Responders shall indicate below whether they shall agree to allow other entities to piggy-
back off the agreement resulting from this solicitation.  Inclusion as a piggy-back contract 
is not mandatory, may be based on specific contract terms, and will have no bearing on the 
contract award. 
 
Agree to extend to other public procurement entities:  Yes ___ No ___ 
 

VII. AWARD OF CONTRACT 
 

A. An evaluation committee will review and rate all proposals and shall determine if 
interviews are necessary. 

 
B. If interviews are conducted, firms may be scheduled for an oral presentation to the 

evaluation committee, not to exceed one (1) hour’s duration, in order to respond to 
questions from the evaluation committee relevant to the firm’s proposal. 

 
C. The evaluation committee will make its recommendation for award to the DeKalb County 

Board of Commissioners, who will make the final decision of contract award. 
 

D. Note to firms responding to multiple Options:  If a firm is awarded multiple Options, the 
lowest price entered for duplicate items that appear on more than one cost proposal shall 
be the actual/fixed price for each awarded Option.  If a firm is awarded no more than one 
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Option, the price entered on the respective cost proposal will be awarded as entered with 
the exception of any subsequent negotiations or determinations/corrections of obvious 
errors. 

 
E. The County intends to make multiple award(s) due to the time-sensitive nature of 

this program. The County reserves the right to make one (1) award or multiple 
awards, to reject any and all proposals, to waive informalities, and to re-advertise.  
 

Sincerely, 

 
_________________________________ 
Crystal Creekmore 
Procurement Agent 
Department of Purchasing and Contracting 

 

 

  

Attachment A: Scope of Services with Exhibits 1-7 
Attachment B: Cost Proposal 
Attachment C: Proposal Cover Sheet 
Attachment D: Contractor Reference and Release Form 
Attachment E: Subcontractor Reference and Release Form 
Attachment F: DeKalb First LSBE Information 
Attachment G: Contractor Affidavit 
Attachment H: Subcontractor Affidavit 
Attachment I: First Source Jobs Ordinance Information with Exhibits 1-4 
Attachment J: Proposal Bond 
Attachment K: Sample County Contract 
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ATTACHMENT A 

SCOPE OF SERVICES  
WITH EXHIBITS 1-7 

 
I. GENERAL REQUIREMENTS: 

 
A. Administrative Elements 

 
 The Contractor shall assign a responsible representative and an alternate 
representative, as approved by the County, to coordinate with County project 
management staff. Any changes in responsible representative must be submitted in 
writing and discussed, in advance, with the County. The County will have the right to 
reject proposed changes in personnel.  
 

B. Data Management of Workflow 
 
1. Contractor shall utilize the mobile workforce data management system designated, 

owned and managed by the County.  
 

2. Contractor will be assigned work electronically via the data management system.  
 

3. The County will assign out the adequate quantity of mobile handheld units that are 
equipped with the selected software.  Contractor shall be responsible for 
equipment and shall reimburse the County for any damaged or lost equipment. 
  

4. Contractor shall be provided a secure login for the work order portal. 
 

5. Work shall be assigned by each mobile device via the work order portal and all 
data shall update live while being performed.   
 

6. Standard work flow procedures shall be defined by the County and the contractor 
must follow the work flow procedure. 
 

7. Each location will have an assigned work flow procedure, any change to the work 
order or work flow must be approved by the County in advance preceding the 
work and in writing. 
 

8. Each work order will be preassigned a type of work to be performed based on the 
results of the site assessment.  Each work order type shall have a defined work 
flow that must be followed by the Contractor.  
 

9. Any installation that cannot be completed will be escalated to the designated 
County Representative for the project to resolve and may be reassigned. 
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10. Work order system shall also include an inventory management system that will 
have checks and balances built in to track all County assets being utilized by the 
Contractor. 
 

11. Work order system shall have GPS installer tracking module that is usable by 
County and Contractor to manage and monitor progress of each installer. 
 

C. Public Notification 
 
1. The Contractor, along with the County representative, shall notify property owners 

prior to performing work on water meter replacement/installation, service line 
upgrade and cul-de-sac renewal via door hangers, public notification and/or other 
means as necessary to coordinate interruption of water service. Post-installation 
door hangers of the work completed may also be required as directed by the 
County.  
  

2. Contractor shall attempt to make contact with the resident prior to turning water 
service off. If no response is received after the above attempts have been made, 
work can proceed.  
 

3. Contractor must have magnetic signs on any vehicles associated with this project 
identifying that they are working for DeKalb County and the Contractor name and 
contact phone number. 
  

4. Workers must wear a uniform with proper personal protective equipment (PPE) 
and documentation identifying they are working for the County and the project 
number/identification number with picture. 
 

D. Inventory of Materials Furnished by the County  
 

The Contractor shall receive, store and handle all County furnished water meters, 
meter boxes and lids, retrosetters, and radio read devices to be installed by the 
Contractor on this project.   The Contractor shall provide monthly inventory totals of 
County furnished, stored materials.  

 
E. Repairs and Leaks 

 
1. The Contractor shall respond to leaks and repairs resulting from water meter 

replacement work within twenty-four (24) hours of notification.  
 

2. The Contractor shall maintain a log of repairs/leaks performed and submit to the 
County on a weekly basis. Log should note repairs made, meter reading at time of 
repair and any other pertinent information agreed to the County and Contractor.  
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3. If a leak exists at the time the Contractor arrives at the site prior to performing any 
work, Contractor is required to notify the County and shall not proceed with the 
work. 
 

F. Customer Complaints and Claims 
 
1. The Contractor shall be available to receive customer complaints and claims 

regarding damages to water customer's property occurring during water meter 
upgrade and replacement and work to resolve said complaint and/or claim to the 
best of their ability.  
 

2. In an effort to prevent complaints and claims, the contractor shall take appropriate 
measures necessary to document any and all site features, landscaping, etc. prior to 
performing work.  
 

3. If such features are to be removed, damaged, and/or modified as a result of the 
replacement work, Contractor shall contact the property owner prior to performing 
any work. 
 

G. Warranty 
 
Contractor shall fully warrant all work against poor and inferior quality or 
workmanship for a period of not less than 12 months from the date of installation and 
acceptance by the County. Contractor shall repair and/or replace any inoperable 
materials or equipment in a timely manner during warranty period, excluding County 
provided equipment. If the repair is made, the warranty period shall extend for an 
additional 12 months from the date of the repair. 
 

H. Existing Meters and Inoperable Devices 
 
All meters and materials removed during the project are property of the County. All 
materials must be returned to the County.  Contractor shall document the type of 
equipment removed and the location from which it was removed.  
 

I. Quantities  
 
The County reserves the right to alter the quantities of work to be performed or to 
extend or shorten the improvements at any time when and, as found necessary, and the 
Contractor shall perform the work as altered, increased or decreased. 
 

J. Quality Control 
 
All work shall be performed according to DeKalb County Design Standards and all 
debris/excess dirt shall be removed from meters and associated parts/materials by 
Contractor. 
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K. Site Restoration 
 
1. Contractor must return yards to original grade and condition in accordance with 

County specifications. This will require the use of sod where sod exists.  
 

2. Contractor shall make every effort to limit the amount of disturbance in lawn areas 
and make necessary provisions to return the lawn area in as good or better 
condition before disturbance.  
 

3. Landscape beds shall be returned to as good or better condition.  The Contractor is 
required to replant or replace flowers, plants, and/or shrubs removed to perform 
work. 
 

4. Contractor shall provide before and after pictures of the work site for comparison 
of the site conditions pre/post-work performance. 
 

5. Contractor shall perform all necessary concrete and/or pavement replacement 
required to complete water meter replacement.  A permit is required for all State 
routes.  Pavement replacement within Georgia Department of Transportation 
(GDOT) right of ways shall conform to GDOT standards and specifications. 

 
II. TECHNICAL SPECIFICATIONS: 

 
A. Assessment of Existing Site Conditions 

 
1. The goal of the site assessment is to identify the existing conditions of water 

meters, boxes, lids and other meter assembly.  The site assessment will be 
conducted for all non-AMI meters prior to any meter upgrade/replacement.  The 
assessment shall at a minimum consist of the following items:  
 
a. Identify the type of existing service line (e.g. identify the material types).  If 

the existing service line is copper, identify the conditions. 
b. Identify if a retrosetter is installed or missing.  If the retrosetter is installed, 

identify the conditions and indicate if it meets the latest DWM Design 
Standards.  

c. Identify the existing condition of the overall meter box assembly. 
d. Identify if the meter box lid has a pre-drilled 1 7/8” hole.  If so, identify the 

condition. 
e. Identify the type of existing meter installed by meter model and make. 
f. Note any other useful site conditions. 

 
2. The County will evaluate the results of site assessment and determine the type of 

work to be performed and assigned to Contractor(s). 
 

3. The Contractor will utilize the mobile workforce data management system 
provided by the County loaded on a handheld device.  The survey also consists of 
taking pictures to document the site and all items to be done.  It shall be noted that 
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not all the locations assessed under the scope of Option A or Option B will be 
performed under their own Options if determined by the County. 
 

B. Water Meter Upgrade and Replacement  
 
1. Contractor shall replace existing water meter with new water meter.  

 
2. Water meters will be provided by DeKalb County Department of Watershed 

Management. 
 

3. All water meter installation shall be done per DWM latest Design Standards 
available for viewing on the DWM webpage. 
 

4. Contractor shall conduct the following: 
 
a. Water curb stop valve shall be turned off. 
b. Existing water meter removed. 
c. Meter box shall be cleaned of excess dirt and debris in order to provide a 

clean installation for the new meter. 
d. New meter shall be installed in the setter utilizing new meter gaskets. 
e. Meter couplings shall be tightened for secure connection to prevent leaks. 
f. Water curb stop valve shall be turned on and checked for leaks. 
g. Old water meter shall be stored in the same box the new meter came out of 

and returned to the County during the determined inventory meeting. 
 

C. New Water Meter Installation 
 
1. Water meters will be provided by DeKalb County Department of Watershed 

Management. 
 

2. All water meter installation shall be done per DWM latest Design Standards 
available for viewing on the DWM webpage. 
 

3. Contractor shall perform complete installation of water meters with all necessary 
fittings, including service taps as well as transmitter installation for new 
residential/commercial developments and irrigation meters as well as conduct the 
following: 
 
a. Water curb stop valve shall be turned off. 
b. New meter shall be installed in the setter utilizing new meter gaskets. 
c. Meter couplings shall be tightened for secure connection to prevent leaks. 
d. Water curb stop valve shall be turned on and checked for leaks 

 
D. Cul-de-Sac Renewal 

 
1. The complete replacement or installation of 1 ½-inch copper water main and all 

necessary service lines for the purpose of water main upgrade and better water 
quality in all cul-de-sacs, eyebrows, or dead end streets.  All lines will be installed 
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per DWM latest Design Standards.  The price will be for open cut or jack and 
bore per linear footage. 
 

2. The water lines at cul-de-sac will be installed or replaced where water lines are 
not currently copper tubing. 
 

3. The water lines at cul-de-sac will be installed where it is needed to improve water 
circulation and water quality. 
 

4. The water lines at cul-de-sac and service lines are to be upgraded to copper 
tubing. 
 

5. All service line are to be installed with flared copper fitting according to DWM 
latest Design Standards. 
 

6. All meter boxes and lid not meeting current standards will be replaced with new 
one that will accommodate transmitter installation. 
 

7. Customer existing water service line shall be re-connected and checked for leaks 
and proper operation before leaving the site. 
 

8. Complete restoration of homeowner’s property shall be re-connected and checked 
for leaks and proper operation before leaving the site.  
 

E. Service Line Replacement 
 
1. All service line replacements shall be done per DWM latest Design Standards. 

 
2. Service line replacement shall be performed for all services where existing service 

line is not copper tubing. 
 

3. Service line replacement to include: 
 
a. Service line upgrade to copper tubing. 
b. Installation of inline curb stop.  
c. Installation of retrosetter. 
d. Installation of 12” meter coupling.  
e. Installation of new meter box and lid.  
f. Connection to customer’s existing water service line. 
g. Landscaping of the homeowner’s property. 

 
4. All services shall be tested and checked for leaks per the County standards. 

 
5. Flushing of Service Lines 

 
When water service line replacement is performed, Contractor shall flush service 
lines to remove any foreign debris prior to connecting to water meter and 
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customer service line.  If improper flushing is found to cause meter issues, 
Contractor shall be held responsible for all cost associated with said issues. 
 

F. Radio Read Device (Transmitter) Installation 
 
1. Contractor shall install and activate radio read transmitters for all new water 

meters installations and all existing water meters that are compatible with the 
current transmitter, per the direction of the County.  
 

2. Transmitter installation shall be conducted as follows: 
 
a. For existing meters that are TouchRead, the Contractor shall remove the 

existing TouchRead sensor from the 3-piece mounting bracket in the meter 
box lid. 
 

b. Transmitter shall be mounted in the meter box lid through the 1 7/8"hole 
provided by the County.  Transmitter hold down nut shall be firmly tightened. 
Transmitter shall be positioned to have the touch coupler connection to be 
towards the center of the meter box.  
 

c. All meter box lids shall rest flush to the meter box.  Any meter box that is too 
shallow must be raised to the County standards to allow for proper lid 
placement.  
 

d. Transmitter programming/activation shall be done by the same handheld as 
the work order system, utilizing the proper software provided by the County.  
 

e. For existing water meters: 
 
(1) To be called Retrofit of existing water meter. 
(2) Water meter MUST be programmed to new reading resolution of 1 gallon.  
(3) Contractor shall program the meter registration prior to installation of the 

transmitter. 
 

i. For new meter installation: 
 
(1) New water meter shall be provided in 1 gallon resolution. 
(2) Contractor shall install meter and MXU transmitter. 

 
G. Meter Box/Lid Replacement  

 
1. Meter Box Lid Only 

 
a. Contractor shall replace any broken or damaged meter box lids to the County 

standards. 
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b. Meter box lid replacements shall be performed for any of the following 
instances: 
 
(1) Existing lid is broken. 
(2) Existing lid does not have 1 7/8" mounting hole. 
(3) Existing lid will not firmly fit back into meter box. 

 
c. Contractor shall remove replaced lid from job site and return to the County. 
 

2. Meter Box and Lid  
 
a. Contractor shall replace existing complete meter box if it does not meet the 

County standards as well as site restoration as needed. 
 

b. All meter box and lid replacements shall be done per DWM latest Design 
Standards available for viewing on the DWM webpage.   
 

c. Complete meter box and lid replacement shall be performed for any of the 
following instances: 
 
(1) Existing box and lid does not meet the County specifications as defined by 

DWM. 
(2) Existing box is damaged/broken. 

 
3. Contractor shall take care to keep site area clean and restore the area back to its 

original condition or better. 
 

4. All removed boxes and lids should be returned to the County. 
 

H. Retrosetter Installation/Replacement  
 
1. Contractor shall remove and replace existing water meter with a new retrosetter 

installed to meet County standards. 
 

2. All retrosetter installations shall be done per DWM latest Design Standards 
available for viewing on the DWM webpage. 
 

3. A retrosetter shall be installed for all services where one is not currently installed. 
 

4. Contractor shall conduct the following steps during retrosetter installations: 
 
a. Existing water meter shall be removed. 
b. Meter box shall be cleaned of excess dirt and debris in order to provide a 

clean installation for the new meter. 
c. Retrosetter shall be installed utilizing new meter gaskets and tightened 

securely to prevent leaks. 
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d. Existing in-line curb stop valve shall be opened and checked for leaks on the 
inlet of the retrosetter. 

e. New water meter shall be installed utilizing new meter gaskets and securely 
tightened to prevent leaks. 

f. Retrosetter curb stop valve shall be turned on and checked for leaks. 
g. Old water meter shall be stored in the same box the new meter came out of 

and returned to the County after the new water meter is installed. 
 
I. Fire Hydrant Relocation/Replacement 

 
Fire hydrant relocation and replacement services may be required in some instances 
but will not be a primary service provided on this contract.  DWM will determine 
when these services will be required to complete the services described above.  The 
Contractor shall provide fire hydrant relocation and replacement services as specified 
and directed by DWM 
 

 
 

[END OF SCOPE OF SERVICES] 
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Exhibit 1 
 

Residential Water Meter Installation  
Standard Details Drawing  

(All Proposal Options) 
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 Exhibit 2 

Typical Service Line Installation 
Standard Details Drawing  
(Proposal Options B & C) 
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Exhibit 3 
 

Cul-de-Sac Installation (Including Dead End Streets) 
Standard Details Drawing  

(Proposal Option B) 
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Exhibit 4 

Eye Brows Installation 
Standard Details Drawing  

(Proposal Option B) 
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Exhibit 5 
 

Water Main Cul-De-Sac 
Standard Details Drawing  

(Proposal Option B) 
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Exhibit 6 

Water Main Y-Branch Detail 
Standard Details Drawing  
(Proposal Options B & C) 
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Exhibit 7 

Water Meter Locations Detail 
Standard Details Drawing  

(All Proposal Options) 
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ATTACHMENT B 
 

COST PROPOSAL FORM  
 

WATER METER UPGRADE AND INSTALLATION PROGRAM (ANNUAL 
CONTRACT WITH 3 OPTIONS TO RENEW) 

 
Responder:  The cost proposal(s) must be submitted in a separate, sealed envelope with the 
Responder’s name and “Request for Proposals No. (RFP) No.17-500459, Water Meter Upgrade and 
Installation Program (Annual Contract with 3 Options to Renew)” clearly identified on the outside of 
the envelope.  State the fee per service for each service category in the following tables. Include all costs 
(direct and indirect) and all things necessary to execute the services under each Proposal Option your firm 
is responding to for each year, up to four (4) years.   
 
By signing this page, Responder acknowledges that he has carefully examined and fully understands 
the RFP in its entirety, and hereby agrees that if this proposal is accepted, they will contract with 
DeKalb County according to the Request for Proposal documents.  
 
Name of Firm: _________________________________________________________________ 
 
Address: ______________________________________________________________________ 
 
     ______________________________________________________________________ 
 
Contact Person Submitting Proposal:________________________________________________ 
 
Signature of Contact Person: ______________________________________________________ 
 
Title of Contact 
Person:_______________________________________________________________________ 
 
Telephone 
Number:______________________________________________________________________ 
Fax 
Number:______________________________________________________________________ 
 
E-mail 
Address:______________________________________________________________________ 
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ATTACHMENT B 
 

COST PROPOSAL FORM  
WATER METER UPGRADE AND INSTALLATION PROGRAM (ANNUAL CONTRACT 

WITH 3 OPTIONS TO RENEW) 
 

OPTION A. WATER METER UPGRADE AND REPLACEMENT PROJECT 
 

Notes: 
1. All materials, with the exception of concrete, asphalt, grassing, and sod will be supplied by DeKalb County. 
2. Attention firms responding to multiple Options:  If a firm is awarded multiple Options, the lowest price entered for 

duplicate items that appear on more than one cost proposal shall be the actual/fixed price for each awarded Option.  If a 
firm is awarded no more than one Option, the price entered on the respective cost proposal will be awarded as entered 
with the exception of any subsequent negotiations or determinations/corrections of obvious errors. 

 
 
 
 
 
 
 

Item No. Annual Water Meter 
Upgrade/Replacement Services Unit 

Estimated 
Quantity 
per Year 

Unit Cost Total Cost 

670-9725 Assessment of Existing Site Conditions EA 30,000  

$_____________ 

 

$______________ 

670-9729 
Water Meter Upgrade and Replacement 
for ¾-inch Meters including 
Transmitter Installation and Activation 

EA 20,000  

$_____________ 

 

$______________ 

670-9730 
Water Meter Upgrade and Replacement 
for 1-inch Meters including Transmitter 
Installation and Activation 

EA 2,000  

$_____________ 

 

$______________ 

611-8121 Transmitter Installation and Activation 
Only (Retrofit) EA 5,000 

 

$_____________ 

 

$______________ 

670-9225 Retrosetter Installation/Replacement EA 10,000 
 

$_____________ 

 

$______________ 

670-9727 Replace Water Meter Box and Lid EA 5,000 
$_____________ $______________ 

670-9731 Replace Water Meter Box Lid EA 10,000 
$_____________ $______________ 

670-9001 Furnish and Install Grassing Complete SY 1,000 
$_____________ $______________ 

670-9002 Furnish and Install Block Sod  SY 1,000 $_____________ $______________ 

Total Annual Fee  
$______________ 
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ATTACHMENT B 
 

COST PROPOSAL FORM 
WATER METER UPGRADE AND INSTALLATION PROGRAM (ANNUAL CONTRACT 

WITH 3 OPTIONS TO RENEW) 
 

OPTION B. CUL-DE-SAC AND SERVICE LINE REPLACEMENT PROJECT 
 

Item No. Annual Cul-de-Sac and Service 
Line Replacement Services Unit 

Estimated 
Quantity 
per Year 

Unit Cost Total Cost 

670-9725 Assessment of Existing Site Conditions EA 5,000 $_____________ $______________ 

400-9954 
Hauling and Placement of Asphalt, 
Concrete F, (Gypsum Plaster) GP 1 or 
GP 2 including Bituminous 

SY 2,000 
$_____________ $______________ 

441-0016 Replacement or Repair of Driveway 
Concrete 6 Inches Thick SY 3,000 $_____________ $______________ 

440-0104 Replacement or Repair of Concrete 
Sidewalk, 4 Inches Thick SY 3,600 

$_____________ $______________ 

670-1012 Installation of 1 ½-inch Copper Water 
Main LF 37,500 $_____________ $______________ 

670-5010 
Replacement of Water Service Line, 1-
inch Copper including Service Tap, if 
needed 

LF 100,000 
$_____________ $______________ 

670-5620 
Replacement of Water Service Line, ¾-
inch Copper including Service Tap, if 
needed 

LF 4,000 
$_____________ $______________ 

670-5631 Removal of All Abandoned Services EA 2,000 $_____________ $______________ 

670-8352 
Placement of Strap Saddles & 
Corporation Stops for PVC Asbestos 
Cement Mains 

EA 7,500 
$_____________ $______________ 

670-9225 Retrosetter Installation/Replacement EA 2,000 $_____________ $______________ 

670-9729 
Water Meter Upgrade/Replacement for 
¾-inch Meter including Transmitter 
Installation and Activation 

EA 2,000  

$_____________ 

 

$______________ 

670-9730 
Water Meter Upgrade/Replacement  for 
1-inch Meter including Transmitter 
Installation and Activation 

EA 500  

$_____________ 

 

$______________ 

670-9740 

Complete Installation of ¾-inch Water 
Meter & Box, Retrosetter and All 
Necessary Fittings, including Service 
Tap, Installation and Activation of 
Transmitter 

EA 5,000 

$_____________ $______________ 

670-9741 

Complete Installation of 1-inch Water 
Meter & Box, Retrosetter and All 
Necessary Fittings, including Service 
Tap, Installation and Activation of 
Transmitter 

EA 200 

$_____________ $______________ 
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ATTACHMENT B 
 

COST PROPOSAL FORM 
WATER METER UPGRADE AND INSTALLATION PROGRAM (ANNUAL CONTRACT 

WITH 3 OPTIONS TO RENEW) 
 

OPTION B. CUL-DE-SAC AND SERVICE LINE REPLACEMENT PROJECT (Continued) 
 

Item No. Annual Cul-de-Sac and Service 
Line Replacement Services Unit 

Estimated 
Quantity 
per Year 

Unit Cost Total Cost 

611-8720 
Complete Adjustment of ¾-inch & 1-
inch Meter, Meter Boxes and All 
Necessary Fittings 

EA 3,000  

$_____________ 

 

$______________ 

670-9727 Replacement of Water Meter Boxes 
and Lids EA 4,000 

$_____________ $______________ 
670-9731 Replacement of Water Meter Box Lids EA 9,000 $_____________ $______________ 

670-9732 

Relocation of Existing ¾-inch & 1-
inch Water Services, Meters and Meter 
Boxes from 1 Foot to 25 Feet 
including Copper Installation 

EA 1,500  

$_____________ 

 

$______________ 

670-9733 

Relocation of Existing ¾-inch & 1-
inch Water Services, Meters and Meter 
Boxes from 26 Feet to 50 Feet 
including Copper Installation 

EA 1,000 

$_____________ $______________ 

611-8120 Adjustment of Existing Water Meter 
Box to Grade EA 500 

$_____________ $______________ 

611-8121 Transmitter Installation and Activation 
Only (Retrofit)  EA 500 

$_____________ $______________ 

676-4000 Cutting and Plugging of Water Main, 
6-inch and 8-inch EA 200 

$_____________ $______________ 

670-9001 Furnish and Install Grassing Complete SY 5,000 
$_____________ 

 

$______________ 

670-9002 Furnish and Install Block Sod 
Complete SY 5,000 

$_____________ $______________ 
611-5598 Relocation of Fire Hydrant  EA 50 $_____________ $______________ 

670-9920 Installation of Fire Hydrant EA 50 $_____________ $______________ 
670-9920 Removal of Fire Hydrant EA 30 $_____________ $______________ 

Total Annual Fee  
$______________ 

Notes: 
1. All materials, with the exception of concrete, asphalt, grassing, and sod will be supplied by DeKalb County. 
2. Attention firms responding to multiple Options:  If a firm is awarded multiple Options, the lowest price entered for 

duplicate items that appear on more than one cost proposal shall be the actual/fixed price for each awarded Option.  If a firm 
is awarded no more than one Option, the price entered on the respective cost proposal will be awarded as entered with the 
exception of any subsequent negotiations or determinations/corrections of obvious errors. 
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ATTACHMENT B 
 

COST PROPOSAL FORM 
WATER METER UPGRADE AND INSTALLATION PROGRAM (ANNUAL CONTRACT 

WITH 3 OPTIONS TO RENEW) 
 

OPTION C. NEW WATER METER INSTALLATION PROJECT 
 

Item No. Annual New Water Meter 
Installation Services Unit 

Estimated 
Quantity 
per Year 

Unit Cost Total Cost 

400-9954 
Haul & Place Asphalt, Concrete F, 
(Gypsum Plaster) GP 1 or GP 2, 
including Bituminous 

SY 500  

$_____________ 

 

$______________ 

441-0016 Replace or Repair Driveway 
Concrete, 6 Inches Thick SY 1,000 

$_____________ $______________ 

440-0104 Replace or Repair Concrete 
Sidewalk, 4 Inches Thick SY 1,200 

$_____________ $______________ 

670-5010 
Replace Water Service Line, 1 Inch 
Copper, including Service Tap if 
needed 

LF 100,000  

$_____________ 

 

$______________ 

670-5620 
Replace Water Service Line, ¾ Inch 
Copper, including Service Tap if 
needed 

LF 10000 
$_____________ $______________ 

670-5631 Remove All Abandoned Services EA 100 $_____________ $______________ 

670-8352 
Placement of Strap Saddles & 
Corporation Stops for PVC Asbestos 
Cement Mains 

EA 2,500 
$_____________ $______________ 

670-9225 Retrosetter Installation/Replacement EA 250 $_____________ $______________ 

670-9729 

Water Meter Upgrade/Replacement 
for 1 Inch Meter including 
Transmitter Installation and 
Activation 

EA 300 

$_____________ 

 

$______________ 

670-9730 

Water Meter Upgrade/Replacement 
for ¾ Inch Meter including 
Transmitter Installation and 
Activation 

EA 200 

$_____________ $______________ 

670-9740 

Complete Installation of ¾ Inch 
Water Meter & Box, Retrosetter and 
All Necessary Fittings including 
Service Tap, TransmitterInstallation 
and Activation 

EA 5,000 

$_____________ $______________ 

670-9741 

Complete Installation of 1 Inch 
Water Meter & Box, Retrosetter and 
All Necessary Fittings including 
Service Tap, Transmitter Installation 
and Activation 

EA 500 

$_____________ $______________ 
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ATTACHMENT B 
 

COST PROPOSAL FORM 
WATER METER UPGRADE AND INSTALLATION PROGRAM (ANNUAL CONTRACT 

WITH 3 OPTIONS TO RENEW) 
 

OPTION C. NEW WATER METER INSTALLATION PROJECT (Continued) 
 

Item No. Annual New Water Meter 
Installation Services Unit 

Estimated 
Quantity 
per Year 

Unit Cost Total Cost 

611-8720 
Complete Adjustment of ¾ Inch & 1 
Inch Water Meter & Box, and All 
Necessary Fittings  

EA 1,000 
$_____________ $______________ 

670-9727 Replace Water Meter Boxes and 
Lids  EA 500 $_____________ $______________ 

670-9731 Replace Water Meter Box Lids  EA 1,000 $_____________ $______________ 

670-9732 

Relocation of Existing ¾ Inch & 1 
Inch Water Services, Meters and 
Meter Boxes from 1 Foot to 25 Feet 
(Including Copper Installation) 

EA 250 

$_____________ $______________ 

670-9733 

Relocation of Existing ¾ Inch & 1 
Inch Water Services, Meters and 
Meter Boxes from 26 Feet to 50 Feet 
(Including Copper Installation) 

EA 200 

$_____________ $______________ 

611-8120 Adjust Existing Water Meter Box to 
Grade  EA 300 

$_____________ $______________ 

611-8121 Transmitter Installation and 
Activation Only (Retrofit)  EA 300 

$_____________ $______________ 

670-9001 Furnish and Install Grassing 
Complete  SY 3,000 $_____________ $______________ 

670-9002 Furnish and Install Block Sod 
Complete SY 3,000 

$_____________ $______________ 

Total Annual Fee 
 
$______________ 

Notes: 
1. All materials, with the exception of concrete, asphalt, grassing, and sod will be supplied by DeKalb County. 
2. Attention firms responding to multiple Options:  If a firm is awarded multiple Options, the lowest price entered for 

duplicate items that appear on more than one cost proposal shall be the actual/fixed price for each awarded Option.  If a firm 
is awarded no more than one Option, the price entered on the respective cost proposal will be awarded as entered with the 
exception of any subsequent negotiations or determinations/corrections of obvious errors. 
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ATTACHMENT C 
 

PROPOSAL COVER SHEET 
 

NOTE:  Read all instructions, conditions and specifications in detail before completing 
this Request for Proposal. 

 
Please complete and include this cover sheet with your technical proposal. 
Company Name 
 

Federal Tax ID# 

Complete Primary Address 
 

County City Zip Code 

Mailing Address (if different) 
 

City State Zip Code 

Are you a DeKalb County Firm? Yes □  No □ 

Contact Person Name and Title 
 

Telephone Number  (include area 
code) 
 

Email Address 
 

Fax Number (include area code) 
 

Company Website Address 
 

Type of Organization (check one) 
 
 Corporation      Joint Venture 
Proprietorship   Government 

 
Proposals for RFP No. 17-500459 described herein will be received in the Purchasing and 
Contracting Department, The Maloof Administration Building, 1300 Commerce Drive, 
2nd Floor, Decatur, Georgia 30030 on March 28, 2018 until 3:00 p.m. (EST).    
 
 
CAUTION: The Decatur Postmaster will not deliver certified or Special Delivery Mail to 
specific addresses within DeKalb County Government. When sending bids or time 
sensitive documents, you may want to consider a courier that will deliver to specific 
addresses. 
 
 
 
Proposal Cover Sheet should be signed by a representative of Responder with the 
authority to bind Responder to all terms, conditions, services, and financial 
responsibilities in the submitted Proposal. 
 
Authorized Representative Signature(s) 
 
 

Title(s) 
 

Type or Print Name(s) 
 

Date 
 

 



RFP NO. 17-500459 
 
 
 

Page 39 of 117 

ATTACHMENT D 
 

CONTRACTOR REFERENCE AND RELEASE FORM 
 
List below at least three (3) references, including company name, contact name, address, email 
address, telephone numbers and contract period who can verify your experience and ability to 
perform the type of service listed in the solicitation. 
 
Company Name Contract Period 

 
Contact Person Name and Title 
 

Telephone Number  (include area code) 

Complete Primary Address 
 
 

City State Zip Code 

Email Address 
 

Fax Number (include area code) 
 

Project Name 

 
Company Name 
 

Contract Period 
 

Contact Person Name and Title 
 

Telephone Number  (include area code) 

Complete Primary Address 
 
 

City State Zip Code 

Email Address 
 

Fax Number (include area code) 
 

Project Name 

 
Company Name 
 

Contract Period 

Contact Person Name and Title 
 

Telephone Number  (include area code) 

Complete Primary Address 
 
 

City State Zip Code 

Email Address 
 

Fax Number (include area code) 
 

Project Name 

 
REFERENCE CHECK RELEASE STATEMENT 

 
You are authorized to contact the references provided above for purposes of this RFP. 
 
Signed_______________________________________ Title___________________________ 
                 (Authorized Signature of Responder) 

Company Name _____________________________________Date _____________________ 
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ATTACHMENT E 
 

SUBCONTRACTOR REFERENCE AND RELEASE FORM 
 
List below at least three (3) references, including company name, contact name, address, email 
address, telephone numbers and contract period who can verify your experience and ability to 
perform the type of service listed in the solicitation. 
 
Company Name Contract Period 

 
Contact Person Name and Title 
 

Telephone Number  (include area code) 

Complete Primary Address 
 
 

City State Zip Code 

Email Address 
 

Fax Number (include area code) 
 

Project Name 

 
Company Name 
 

Contract Period 
 

Contact Person Name and Title 
 

Telephone Number  (include area code) 

Complete Primary Address 
 
 

City State Zip Code 

Email Address 
 

Fax Number (include area code) 
 

Project Name 

 
Company Name 
 

Contract Period 

Contact Person Name and Title 
 

Telephone Number  (include area code) 

Complete Primary Address 
 
 

City State Zip Code 

Email Address 
 

Fax Number (include area code) 
 

Project Name 

 
REFERENCE CHECK RELEASE STATEMENT 

 
You are authorized to contact the references provided above for purposes of this RFP. 
 
Signed_______________________________________ Title___________________________ 
                 (Authorized Signature of Responder) 

Company Name _____________________________________Date _____________________ 
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ATTACHMENT F 
 

DEKALB FIRST LSBE INFORMATION  
WITH EXHIBITS 1 – 2 

 
SCHEDULE OF LOCAL SMALL BUSINESS ENTERPRISE PARTICIPATION 

   OPPORTUNITY TRACKING FORM 
 
The Chief Executive Officer and the Board of Commissioners of DeKalb County believe that it is 
important to encourage the participation of small and local businesses in the continuing business of 
County government; and that the participation of these types of businesses in procurement will 
strengthen the overall economic fabric of DeKalb County, contribute to the County’s economy and 
tax base, and provide employment to local residents.  Therefore, the Chief Executive Officer and the 
Board of Commissioners have made the success of local small businesses a permanent goal of 
DeKalb County by implementing the DeKalb First Local Small Business Enterprise Ordinance. 

 
PROVISIONS OF DEKALB FIRST LOCAL SMALL BUSINESS ENTERPRISE (LSBE) 

ORDINANCE 
 

Percentage of  LSBE Participation Required 
20% of  Total Award 

 
Certification Designation Request For Proposals 

(RFP) 
LSBE Within DeKalb  (LSBE-
DeKalb) 

Ten (10) Preference 
Points 

LSBE Outside DeKalb (LSBE-
MSA) 

Five (5) Preference Points 

Demonstrated GFE Two (2) Preference Points 
 
Certified Local Small Business Enterprises (LSBEs) located within DeKalb County and prime 
contractors utilizing LSBEs that are locally-based inside DeKalb County shall receive ten (10) points 
in the initial evaluation of their response to any Request for Proposal.  Certified LSBEs located 
outside of DeKalb County but within the nine (9) County Metropolitan Statistical Area (MSA) 
consisting of Cherokee, Clayton, Cobb, Douglas, Fayette, Fulton, Gwinnett, Henry and Rockdale 
Counties shall receive five (5) points in the initial evaluation of their response to any Request for 
Proposal. Prime Contractors who demonstrate sufficient good faith efforts in accordance with the 
requirements of the ordinance shall be granted two (2) points in their initial evaluation of responses 
to any Request for Proposal. Pro-rated points shall be granted where a mixture of LSBE-DeKalb and 
LSBE MSA firms are utilized.  Utilization of each firm shall be based upon the terms of the qualified 
sealed solicitation. 
 
Prime Contractor(s) deemed responsible and remains responsive to a Request for Proposal (RFP) 
because they are either a certified LSBE-DeKalb or LSBE-MSA firm or has obtained 20% 
participation of an LSBE-DeKalb or LSBE-MSA firm, submits the lowest bid price shall be deemed 
the lowest, responsive and responsible bidder.  
 
Prime Contractor(s) deemed responsible and remains responsive to a Request for Proposal (RFP) and 
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documented good faith efforts, submits a lower bid price than a Prime Contractor that achieved 20% 
LSBE participation, or otherwise required benchmark, then the Prime Contractor who actually met 
the benchmark will be given the opportunity to match the lowest bid price of the Prime Contractor 
who only made good faith efforts. Prime Contractor(s) who choose not to match the lowest bid price, 
then the Prime Contractor who made the good faith efforts will be deemed the lowest, responsive and 
responsible bidder. 
 
For all qualified sealed solicitations, the Director of Purchasing and Contracting, DeKalb County 
Government, shall determine if the bidder/Responder has included written documentation showing 
that at least twenty percent (20%) of the total contract award will be performed by a certified LSBE.  
This written documentation shall be in the form of a notarized Schedule of LSBE Participation 
(Attached hereto as “Exhibit 1”.)  For all contracts, a signed letter of intent from all certified LSBEs 
describing the work, material, equipment and/or services to be performed or provided by the 
LSBE(s) and the agreed upon percentage shall be due with the bid or proposal documents and 
included with “Exhibit 1”.  The certified vendor list establishes the group of Certified LSBE’s from 
which the bidder/Responder must solicit subcontractors for LSBE participation. This list can be 
found on our website http://www.dekalbcountyga.gov/purchasing-contracting/about-purchasing-and-
contracting or obtained from the Special Projects LSBE Program team.  
 
Prime Contractors failing to meet the LSBE benchmark must document and demonstrate Good Faith 
Efforts in accordance with the attached “Checklist for Good Faith Efforts” portion of “Exhibit 1.” 
The notarized Schedule of LSBE Participation shall be due and submitted with each bid or proposal. 
Failure to achieve the LSBE benchmark or demonstrate good faith efforts shall result in a bid or 
proposal being rejected. Prime Contractors that fail to attend the mandatory LSBE meeting in person 
or via video conference shall mean that the Prime Contractor has not demonstrated sufficient good 
faith efforts and its bid or proposal if submitted, shall be deemed non-responsive without any further 
review. 
 
Upon award, Prime Contractors are required to submit a report detailing LSBE Sub-Contractor usage 
with each request for payment and not less than on a monthly basis.  Prime Contractors shall ensure 
that all LSBE sub-contractors have been paid within seven (7) days of the Prime’s receipt of payment 
from the County.  Failure to provide requested reports/documentation shall constitute a material 
breach of contract, entitling the County to terminate the Contract for default or pursue other 
remedies. LSBE sub-contractors must confirm payments received from the Prime(s) for each County 
contract they participate in. 
 
For eligible bids/proposals valued over $5,000,000.00, the Mentor-Protégé provision of the 
Ordinance shall apply. Prime Contractors must agree to become mentors and take on an LSBE 
protégé in an effort to enhance the potential of future LSBEs. Qualifying projects shall be performed 
by both Mentor and Protégé through a subcontract between both parties. This requirement is in 
addition to all other applicable sections of the DeKalb First Ordinance. Please review the ordinance, 
section 2-214 or contact the LSBE Program Representative for detailed information regarding this 
initiative.  

 
 
 
 
 

http://www.dekalbcountyga.gov/purchasing-contracting/about-purchasing-and-contracting
http://www.dekalbcountyga.gov/purchasing-contracting/about-purchasing-and-contracting
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EXHIBIT 1  
 

SCHEDULE OF DEKALB FIRST LOCAL SMALL BUSINESS ENTERPRISE PARTICIPATION  
OPPORTUNITY TRACKING FORM 

 
As specified, Bidders and Responders are to present the details of LSBE participation below: 
 
PRIME BIDDER/RESPONDER___________________________________________________ 
 
SOLICITATION NUMBER:  RFP No. 17-500459 
 
TITLE OF UNIT OF WORK –Water Meter Upgrade and Installation Program (Annual Contract 
with 3 Options to Renew)  
  
1. My firm, as the prime bidder/Responder on this unit of work, is a certified (check all that 

apply): 
____LSBE-DeKalb      ____LSBE-MSA        
 

2. If you are a Certified LSBE-DeKalb or MSA, please indicate below the percentage of that 
your firm will carry out directly: ____________________________________. 
 

3. If the prime bidder/Responder is a joint venture, please describe below the nature of the joint 
venture and level of work and percentage of participation to be provided by the LSBE-
DeKalb or MSA joint venture firm.  
 
________________________________________________________________________ 
 
________________________________________________________________________ 
 

4. List the LSBE-DeKalb or MSA subcontractors and/or firms (including suppliers) to be 
utilized in of this contract, if awarded.  No changes can be made in the subcontractors listed 
below without the prior written approval of the County.  Please attach a signed letter of intent 
from all certified LSBEs describing the work, materials, equipment or services to be 
performed and/or provided and the agreed upon percentage of work to be performed.  A 
Letter of Intent form is attached hereto as “Exhibit 2”. 

 

Name of Company  
Address  

 
Telephone  
Fax  
Contact Person  
Indicate all that apply and attach proof of 
certification:  
LSBE-DeKalb/LSBE-MSA 

 

Description of services to be performed  
 

Percentage of work to be performed  
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EXHIBIT 1 (Continued) 
 

Name of Company  
Address  

 
Telephone  
Fax  
Contact Person  
Indicate all that apply and attach proof of 
certification:  
LSBE-DeKalb/LSBE-MSA 

 

Description of services to be performed  
 

Percentage of work to be performed  
 

Name of Company  
Address  

 
Telephone  
Fax  
Contact Person  
Indicate all that apply and attach proof of 
certification:  
LSBE-DeKalb/LSBE-MSA 

 

Description of services to be performed  
 

Percentage of work to be performed  
 

Name of Company  
Address  

 
Telephone  
Fax  
Contact Person  
Indicate all that apply and attach proof of 
certification:  
LSBE-DeKalb/LSBE-MSA 

 

Description of services to be performed  
 

Percentage of work to be performed  
 

Please attach additional pages, if necessary. 
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EXHIBIT 1 (Continued) 
 

DEKALB COUNTY 
CHECKLIST FOR GOOD FAITH EFFORTS 

 
A bidder/responder that does not meet the County’s LSBE participation benchmark is required to 
submit documentation to support all “Yes” responses as proof of “good faith efforts.” Please 
indicate whether or not any of these actions were taken: 

 
 Yes No Description of Actions 
1.   Prime Contractors shall attend a MANDATORY LSBE Meeting in 

person or via video conference within two-weeks of advertisement of 
the solicitation. 

2.   Provide a contact log showing the company’s name, contact person, 
address, email and contact number (phone or fax) used to contact the 
proposed certified subcontractors, nature of work requested for quote, 
date of contact, the name and title of the person making the effort, 
response date and the percentage of work. 

3.   Provide interested LSBEs via email, of any new relevant information, 
if any, at least 5 business days prior to submission of the bid or 
proposal. 

4.   Efforts made to divide the work for LSBE subcontracting areas likely 
to be successful and to identify portions of work available to LSBEs 
consistent with their availability. Include a list of divisions of work not 
subcontracted and the corresponding reasons for not including them.  
The ability or desire of a bidder/responder to perform the contract 
work with its own organization does not relieve it of the responsibility 
to make good faith efforts on all scopes of work subject to 
subcontracting. 

5.   Efforts were made to assist potential LSBE subcontractors meet 
bonding, insurance, or other governmental contracting requirements.  
Where feasible, facilitating the leasing of supplies or equipment when 
they are of such a specialized nature that the LSBE could not readily 
and economically obtain them in the marketplace. 

6.   Communication via email or phone with DeKalb First Program Staff 
seeking assistance in identifying available LSBEs. Provide DeKalb 
First Program Staff representative name and title, and date of contact. 

7.   For all contracts, a signed letter of intent from all certified LSBEs 
describing the work, materials, equipment or services to be performed 
or provided by the LSBE(s) and the agreed upon LSBE participation 
percentage shall be due with the bid or proposal documents.  

8.   Other Actions, to include Mentor/Protégé commitment for solicitations 
$5M and above (specify): 
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EXHIBIT 1 (Continued) 
 

DEKALB COUNTY 
CHECKLIST FOR GOOD FAITH EFFORTS 

 
Please explain all “no” answers entered above (by number): 
                                                                                                                                                     

                                               

             

                                                                                                       

              

This list is a guideline and by no means exhaustive.  The County will review these efforts, along with 
attached supporting documents, to assess the bidder/responder’s efforts to meet the County’s LSBE 
Participation benchmark.  If you require assistance in identifying certified, bona fide LSBEs, please 
contact the Purchasing and Contracting Department - DeKalb First Program, Felton Williams, 
Procurement Projects Manager at 404-371-6312.   
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EXHIBIT 1 (Continued) 
 

BIDDER/RESPONDER STATEMENT OF COMPLIANCE 
 

Bidder(s)/Responder(s) hereby state that they have read and understand the requirements and 
conditions as set forth in the objectives and that reasonable effort were made to support the 
County in providing the maximum practicable opportunity for the utilization of LSBEs 
consistent with the efficient and economical performance of this contract.  The Bidder and any 
subcontractors shall file compliance reports at reasonable times and intervals with the County in 
the form and to the extent prescribed by the Director of DeKalb County Purchasing and 
Purchasing and Contracting Department.  Compliance reports filed at such times as directed shall 
contain information as to the employment practices, policies, programs and statistics of 
Contractors and their subcontractors. 

 

1. Non-Discrimination Policy 
a. During the performance of this agreement, Contractor agrees to conform to the 

following Non-Discrimination Policy adopted by the County. 
b. Contractor shall not discriminate against any employee or applicant for 

employment because of race, color, religion, sex, national origin, or disability.  
The Contractor will take action to ensure that applicants are employed, and the 
employees are treated during employment without regard to their race, color, 
religion, sex, national origin, or disability.  Such action shall include, but not be 
limited to, the following: 
(1) Employment, upgrading, demotion or transfer; recruitment or recruitment 

advertising; layoff or termination; rates of pay or other forms of 
compensation; and selection for training, including apprenticeship.  
Contractor agrees to post in conspicuous places available to employees 
and applicants for employment, notices to be provided setting forth 
provisions of this non-discrimination clause. 

(2) Contractor shall, in all solicitations or advertisements for employees 
placed by or on behalf of Contractor, state that all qualified applicants will 
receive consideration for employment without regard to race, color, 
religion, sex, national origin, or disability. 

c. Without limiting the foregoing, Contractor shall not discriminate on the basis of 
disability in the admission or access to, or treatment or employment in, the 
programs and activities, which form the subject of the contract.  The Contractor 
will take action to ensure that applicants for participation in such programs and 
activities are considered without regard to disability.  Such action shall include, 
but not be limited to, the following: 
(1) Contractor agrees to post in conspicuous places available to participants in 

its programs and activities notices to be provided setting forth the 
provisions of this non-discrimination clause. 
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EXHIBIT 1 (Continued) 
 

(2) Contractor shall, in all solicitations or advertisements for programs or 
activities, which are the subject of the contract, state that all qualified  
applicants will receive consideration for participation without regard to 
disability. 
 

2. Commitment 
 The undersigned certifies that he/she has read, understands, and agrees to be bound 
by the bid specifications, including the accompanying Exhibits and other terms and 
conditions of the Invitation to Bid and/or Request for Proposal regarding LSBE 
utilization.  The undersigned further certifies that he/she is legally authorized by the 
bidder or responder to make the statements and representations in Exhibit 1 and that said 
statements and representations are true and correct to the best of his/her knowledge and 
belief.  The undersigned will enter into formal agreement(s) with the LSBE(s) listed in 
this Exhibit 1, which are deemed by the owner to be legitimate and responsible LSBEs.  
Said agreement(s) shall be for the work and contract with the Prime Contractor.  The 
undersigned understands and agrees that if any of the statements and representations are 
made by the Bidder knowing them to be false, or if there is a failure of the successful 
Bidder (i.e., Contractor) to implement any of the stated agreements, intentions, 
objectives, goals and commitments set forth herein without prior approval of the County, 
then in any such events the contractor’s act or failure to act, as the case may be, shall 
constitute a material breach of contract, entitling the County to terminate the Contract for 
default.  The right to so terminate shall be in addition to, and not in lieu of, any other 
rights and remedies the County may have for other defaults under the Contract.  
Additionally, the Contractor will be subject to the loss of any future contract awards by 
the County for a period of one year. 
 
Firm Name (Please Print): 
_________________________________________________________________ 
 
Firm’s Officer: 
_________________________________________________________________ 

 (Authorized Signature and Title Required)     Date 
  

Sworn to and Subscribed to before me this ____ day of_______________, 201__. 
 
_________________________________________________________________ 
Notary Public 
My Commission Expires:_____________________________________________ 
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 EXHIBIT 2 
 

LETTER OF INTENT TO PERFORM AS A SUBCONTRACTOR 
PROVIDING MATERIALS OF SERVICES 

 
Instructions: 
 

1. Complete the form in its entirety and submit with bid/proposal documents. 
2. Attach a copy of the LSBE’s current valid Certification Letter. 

 
 
To:________________________________________________________________________ 
 (Name of Prime Contractor Firm) 

 
From: __________________________           � LSBE –DeKalb   � LSBE –MSA______ __ 

(Name of Subcontractor Firm)                        (Check all that apply) 
 

ITB Number: RFP 17-500459         
 
Project Name: Water Meter Upgrade and Installation Program (Annual Contract with 3 Options 
to Renew) 
 
The undersigned subcontractor is prepared to perform the following described work or provide 
materials or services in connection with the above project (specify in detail particular work 
items, materials, or services to be performed or provided). 

Description of Materials or Services Project/Task Assignment 

% of 
Contract 
Award 

  
  
    

  
  
    

  
  
    

 
Prime Contractor     Sub-contractor 
 
Signature:_________________________ Signature:______________________________ 

 
Title:_____________________________ Title:__________________________________ 
 
Date:_____________________________ Date: __________________________________ 
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 DEKALB FIRST LSBE INFORMATION 
 

MENTOR- PROTÉGÉ INITIATIVE 
 

The  Mentor  Protégé  Relationship  is  required  for  all  projects  valued  at  
over $5,000,000.00. During the term of the contract, the Mentor and Protégé 
businesses    must    each    provide   to   the   DeKalb   First     –    L S B E P r o 
g r a m, a quarterly summary of the mentor skills & training provided to the 
Protégé, which shall include: 

Place Initials Below 
1. List the type of collaboration and training to be provided to the protégé to assist in the                    Mentor         Protégé  
growth and development of their business. The areas of assistance that are encouraged  
include, but are not limited to, bonding and insurance support, management and  
scheduling support. 
 
2. Names and titles of the individuals from the Mentor who are responsible for working 
directly with the Protégé in the areas identified above. 
 
3. The amount of time, nature and extent of managerial, technical, financial and bonding 
assistance provided. 
 
4. A summary and explanation of any projects bid on or undertaken by the Mentor-Protégé  
partnership in the private sector or for a governmental entity other than DeKalb County.  
 
5. Mentor-Protégé teams must submit fully executed written agreements to the DeKalb First 
– LSBE Program, which clearly delineates the rights and responsibilities of the Mentor and 
Protégé, comply with any requirements of the DeKalb First LSBE Program as set forth in the 
eligible project bid documents, and provide that the Mentor-Protégé relationship shall 
continue for, at a minimum, the duration of the project.  Protégé(s) shall agree not to 
subcontract any of their work to other contractors without the written approval of the 
Director. 
 
6. Any additional or further information required by the DeKalb First LSBE Program as set 
forth in bid documents or otherwise. 

(Please initial each line to acknowledge Mentor-Protégé requirements) 

 
Mentor       Protégé  
Signature:       Signature:  
 
Printed Name:      Printed Name: 
 
Title:       Title:  
 
Date:       Date: 
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ATTACHMENT G 
 

Contractor Affidavit Under O.C.G.A. §13-10-91 

By executing this affidavit, the undersigned Contractor verifies its compliance with O.C.G.A. 
§13-10-91, stating affirmatively that the individual, firm or corporation which is engaged in the 
physical performance of services on behalf of DEKALB COUNTY has registered with, is 
authorized to use and uses the federal work authorization program commonly known as E-
Verify, or any subsequent replacement program, in accordance with the applicable provisions 
and deadlines established in O.C.G.A. §13-10-91.  Furthermore, the undersigned Contractor will 
continue to use the federal work authorization program throughout the Contract Term and the 
undersigned Contractor will contract for the physical performance of services in satisfaction of 
such contract only with Subcontractors who present an affidavit to the Contractor with the 
information required by O.C.G.A. §13-10-91.  Contractor hereby attests that its federal work 
authorization user identification number and date of authorization are as follows: 

________________________________________________ 
Federal Work Authorization User Identification Number 

_______________________________________________ 
Date of Authorization 

_______________________________________________ 
Name of Contractor 

Name of Project: Gravity Sewer System Rehabilitation, Replacement and Construction Package 
No. 3 
_________________________________________________ 
Name of Public Employer 

I hereby declare under penalty of perjury that the foregoing is true and correct. 

Executed on __________, 20__ in _____________(city), ______(state). 

By:_____________________________________________ 
 Signature of Authorized Officer or Agent 

________________________________________________ 
Printed Name and Title of Authorized Officer or Agent 

Subscribed and Sworn before m on this the ___ day of ______________, 20 ___. 

_______________________________________________ 
NOTARY PUBLIC 

My Commission Expires:____________________
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ATTACHMENT H 
 

Subcontractor Affidavit Under O.C.G.A. § 13-10-91 

By executing this affidavit, the undersigned Subcontractor verifies its compliance with O.C.G.A. § 13-10-
91, stating affirmatively that the individual, firm or corporation which is engaged in the physical 
performance of services under a contract with ___________________ __________________________ 
(insert name of Contractor) on behalf of DEKALB COUNTY, GEORGIA has registered with, is 
authorized to use and uses the federal work authorization program commonly known as E-Verify, or any 
subsequent replacement program, in accordance with the applicable provisions and deadlines established 
in O.C.G.A. § 13-10-91.  Furthermore, the undersigned Subcontractor will continue to use the federal 
work authorization program throughout the contract period and the undersigned subcontractor will 
contract for the physical performance of services in satisfaction of such contract only with sub-
subcontractors who present an affidavit to the Subcontractor with the information required by O.C.G.A. § 
13-10-91.  Additionally, the undersigned Subcontractor will forward notice of the receipt of an affidavit 
from a sub-subcontractor to the Contractor within five business days of receipt.  If the undersigned 
Subcontractor receives notice that a sub-subcontractor has received an affidavit from any other contracted 
sub-subcontractor, the undersigned Subcontractor must forward, within five business days of receipt, a 
copy of the notice to the Contractor.  Subcontractor hereby attests that its federal work authorization user 
identification number and date of authorization are as follows: 
________________________________ 
Federal Work Authorization User Identification Number 
_________________________________ 
Date of Authorization 
_________________________________ 
Name of Subcontractor 

Gravity Sewer System Rehabilitation, Replacement and Construction Package No. 3 
Name of Project 
 

DeKalb County, Georgia 
Name of Public Employer 

I hereby declare under penalty of perjury that the foregoing is true and correct. 

Executed on _______________, 20__ in _____________(city), ______(state). 

By:_________________________________ 
Signature of Authorized Officer or Agent 

____________________________________________ 
Printed Name and Title of Authorized Officer or Agent 

Subscribed and Sworn before me on this the  __ day of ______________, 20 ___. 
_________________________________ 
Notary Public 
My Commission Expires:_____________________ 
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ATTACHMENT I 
 

FIRST SOURCE JOBS ORDINANCE INFORMATION  
(WITH EXHIBITS 1 – 4) 

 
EXHIBIT 1 

 
FIRST SOURCE JOBS ORDINANCE ACKNOWLEDGEMENT 

 
The DeKalb County First Source Ordinance requires contractors or beneficiaries of eligible projects 
entering into any type of agreement with the County, including purchase orders, regardless of what they may 
be called, for the procurement or disposal of supplies, services, construction projects, professional or 
consultant services, which is funded in whole or part with County funds or County administered funds in 
which the contractor is to receive $50,000 or more in County expenditures or committed expenditures and 
recipient of urban redevelopment action grants or community development block funds administered in the 
amount of $50,000 or more to make a good faith effort to hire DeKalb County residents for at least 50% of 
jobs created using the First Source Registry (candidate database) within one hundred twenty (120) days of 
contract execution. The work to be performed under this contract is subject to the provisions of the DeKalb 
County First Source Jobs Ordinance.  All contractors will be asked to submit an Employment Roster and/or 
copies of active payroll registers on a monthly basis to verify compliance.  The undersigned acknowledges 
and agrees to comply with the provisions of the DeKalb County First Source Jobs Ordinance. 

 
CONTRACTOR OR BENEFICIARY INFORMATION: 
 
_____________________________________ 
Contractor or Beneficiary Name (Signature) 
_____________________________________ 
Contractor or Beneficiary Name (Printed)  
______________________________________      
Title 
______________________________________    
Telephone 
______________________________________       
Email       
_______________________________________ 
Name of Business  

 
Please answer the following questions: 
 
How many job openings do you anticipate filling related to this contract?  _____   
 
How many incumbents/existing employees will retain jobs due to this contract?  
 
      DeKalb Residents: _____ Non-DeKalb Residents: _____ 
 
How many work hours per week constitutes Full Time employment? ______ 

 
Please return this form to WorkSource DeKalb, fax (404) 687-4099 or email to FirstSourceJobs@dekalbcountyga.gov.  

 
WorkSource DeKalb   774 Jordan Lane, Building #4, Decatur, GA 30033 (404) 687-3400   www.worksourcedekalb.org 

An Equal Opportunity Employer/Program and auxiliary aids and services are available upon request to individuals with disabilities. 
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FIRST SOURCE JOBS ORDINANCE INFORMATION  
 

EXHIBIT 2 
 

NEW EMPLOYEE TRACKING FORM 
 

Name of Responder______________________________________________________________________ 
 
Address_____________________________________________________________________________ 
 
E-Mail______________________________________________________________________________ 
 
Phone Number_______________________________________________________________________ 
 
Fax Number_________________________________________________________________________ 
 
Do you anticipate hiring from the First Source Candidate Registry?  Y or N (Circle one) 
 
If so, the approximate number of employees you anticipate hiring: _____________________________ 

 
Type of Position (s) you anticipate hiring: 

(List position title, one position per line) 

Attach job description per job title: 
 

 
The number you 
anticipate hiring: 

 
Timeline 

   

   

   

   

   

   

   

   

   

   

   

 
 
Please return this form to WorkSource DeKalb, fax (404) 687-4099 or email to FirstSourceJobs@dekalbcountyga.gov. 
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FIRST SOURCE JOBS ORDINANCE INFORMATION 
 

EXHIBIT 3 
 

BUSINESS SERVICE REQUEST FORM 
 

Please note: We need one form completed for each position that you have available. 
 

                                   DATE:       FEDERAL TAX ID: 
 

COMPANY NAME:     WEBSITE: 
 

ADDRESS: 
 

(WORKSITE ADDRESS IF DIFFERENT): 
 

CONTACT NAME: 
 

CONTACT PHONE:      CONTACT FAX: 
 
CONTACT E-MAIL ADDRESS: 

 
Are you a private employment agency or staffing agency?  YES NO 

 
JOB DESCRIPTION:  (PLEASE INCLUDE A COPY OF JOB DESCRIPTION) 

 
POSITION TITLE:   

 
NUMBER OF POSITIONS AVAILABLE:_________   TARGET START DATE:__________   
 
WEEKLY WORK HOURS:       20-30 hours             30-40 hours              Other   
 
SPECIFIC WORK SCHEDULE: 

 
SALARY RATE(OR RANGE):   
 
PERM           TEMP           TEMP-TO-PERM           SEASONAL                     

 
PUBLIC TRANSPORTATION ACCESSIBILITY       YES                NO  
 
IF SCREENINGS ARE REQUIRED, SELECT ALL THAT APPLY: 

CREDIT   DRUG   MVR   BACKGROUND   OTHER __________________________ 
 

Please return form to: Business Solutions Unit (First Source)  
                                                     774 Jordan Lane Bldg. #4 
                                                     Decatur, Ga.  30033 
                                                     Phone: (404) 687-3400;  FirstSourceJobs@dekalbcountyga.gov      

mailto:FirstSourceJobs@dekalbcountyga.gov
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FIRST SOURCE JOBS ORDINANCE INFORMATION  
 

EXHIBIT 4 
 

EMPLOYMENT ROSTER 
 

 
 

Contract Number:  ______________________ 

Project Name:________________________  

Contractor: ___________________________                                                              Date: _______________________ 

Name Position:  Start 
Date 

Hourly 
Rate of 
Pay 

Hired 
for this 
Project? 
(yes/no) 

Anticipated 
Length of 
Employment  
(Months) 

% of Time 
Dedicated 
to the 
Project 

Full or 
Part 
Time?                 
(No. of 
Hours) 

Georgia County 
of Residency 
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ATTACHMENT J 
 

PROPOSAL BOND 
 

KNOW ALL MEN BY THESE PRESENTS, that we, __________________________________  

___________________________________________________________(hereinafter called the 

Principal) and________________________________________________________ (hereinafter 

called the Surety), a corporation chartered and existing under the laws of the State of with its 

principal offices in the City of _____________________, ________and listed in the Federal 

Register and licensed to write surety bonds in the State of Georgia, are held and firmly bound 

unto DeKalb County, Georgia, in the full and just sum of 10% of the Principal’s Proposal good 

and lawful money of the United States of America, to be paid upon demand of DeKalb County, 

Georgia, to which payment well and truly to be made we bind ourselves, our heirs, executors, 

administrators, and assigns, jointly and severally and firmly by these presents. 

  

WHEREAS, the Principal is about to submit, or has submitted to DeKalb County, Georgia, a 

proposal for RFP 17-500459 Water Meter Upgrade and Installation Program (Annual 

Contract with 3 Options to Renew).  

 

WHEREAS, the Principal desires to file this Bond in accordance with law to accompany this 

Proposal.  

NOW, THEREFORE, the conditions of this obligation are such that if the proposal be accepted 

within one hundred fifty (150) days of the proposal opening, the Principal shall execute a 

Contract in accordance with the Proposal and upon the terms, conditions, and prices set forth 

therein, and in the form and manner required by DeKalb County, Georgia, and within ten (10) 

days from the date of Notice of Award of the Contract, execute a sufficient and satisfactory 

Performance Bond and Payment Bond payable to DeKalb County, Georgia, each in an amount of 

one hundred percent (100%) of the total Contract Price, in form and with security satisfactory to 

DeKalb County and furnish satisfactory proof of the insurance required, then this obligation to 

be void; otherwise, to be and remain in full force and virtue in law; and the Surety shall, upon 

failure of the Principal to comply with any or all of the foregoing requirements within the time 

specified above, immediately pay to the aforesaid. 
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DeKalb County, Georgia, upon demand, the amount hereof in good and lawful money of the 

United States of America, not as a penalty, but as liquidated damages.  

 

IN TESTIMONY THEREOF, the Principal and Surety have caused these presents to be duly 

signed and sealed this______ day of _________________, 20____ . 

 

PRINCIPAL  

By: _______________________________(SEAL)  
Signature of Principal  

_________________________________________  

Print Name and Title of Authorized Signer  

_________________________________________  

Print Name of Principal Business  

 

ATTEST:  

_________________________________________  

Corporate Secretary  

 

SURETY  

By: ________________________________(SEAL)  

Signature of Surety (by Power of Attorney)  

_________________________________________  

Print Name and Title of Authorized Signer  

_________________________________________  

Print Name of Surety Business  

 

WITNESS:  

________________________________________  

 
 
 

[Attach Original Power of Attorney] 
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ATTACHMENT K 

COUNTY’S SAMPLE CONTRACT 
 

CONTRACT FOR CONSTRUCTION 
 

DEKALB COUNTY, GEORGIA 
 
 

 THIS CONTRACT, made as of this ____day of _____, 20___1, (hereinafter called the 
“execution date”) by and between, DEKALB COUNTY, a political subdivision of the State of 
Georgia (hereinafter called the “County”) and ________________, a ____________          
organized pursuant to the laws of the State of _____________(hereinafter called the 
“Contractor”), shall constitute the terms and conditions under which the Contractor shall provide 
services under the Water Meter Upgrade and Installation Program in DeKalb County, Georgia.  
  

I.  SCOPE OF WORK 
  
A. The term “Work” means the construction, labor, materials, equipment, tools, machinery, 

testing, temporary services and utilities, supervision, administration, coordination, 
planning, insurance, bonds, transportation, security, and all other services and things 
necessary to provide the County with the facilities, improvements, features, and functions 
in strict conformity with the General Requirements attached hereto as Attachment A, and 
as described in the Scope of Services and Drawings included in the County’s Request for 
Proposals (RFP) No. 17-500459 attached hereto as Appendix I for the Option(s) 
designated in Article I, Section A, paragraph 1, and the Contractor’s response thereto, 
attached hereto as Appendix II. The Contractor agrees to complete the Work for the 
Option(s) designated in Article I, Section A, paragraph 1 in a good, firm, substantial and 
workmanlike manner in strict conformity with this Contract. 

 
(1)  The Work relates to the following Project: 
  
 Water Meter Upgrade and Installation Program (Annual Contract with 3 Options 

to Renew):  Option A – Water Meter Upgrade and Replacement/Option B – Cul-
de-Sac Renewal and Service Line Replacement/Option C – New Water Meter 
Installation  

 
B. Unless otherwise stipulated, the Contractor shall furnish all of the Work for the 

Option(s) designated in Article I, Section A, paragraph 1 in accordance with the 
Contract and all incidental work necessary to complete the Project in an acceptable 
manner, ready for use, occupancy, or operation by the County.  The Contractor shall 
be responsible for the entire Work for the Option(s) designated in Article I, Section 
A, paragraph 1 and every part thereof. 

 

                                            
1 The Execution Date is the date the Contract is sent from Purchasing and Contracting to the CEO for execution.   
Ensure that all other parties have signed the Contract. 
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II.  TERM AND LIQUIDATED DAMAGES 
 

A. Contract Term. The Contractor shall commence the Work under this Contract within ten 
(10) days from the acknowledgement of receipt of the Notice to Proceed 
(“Commencement Date”).  The Initial Term of this Agreement shall be for twelve (12) 
calendar months, beginning on the Contract Effective Date.  This annual contract comes 
with three (3) options to renew.  Prior to the expiration of the Initial Term, the parties 
have the option to renew this agreement for a first annual Renewal Term of twelve (12) 
calendar months.  Prior to the expiration of the first annual Renewal Term, the parties 
have the option to renew this Agreement for a second annual Renewal Term of twelve 
(12) calendar months.  Prior to the expiration of the second annual Renewal Term, the 
parties have the option to renew this Agreement for a third annual Renewal Term of 
twelve (12) calendar months.  Without further action by either party, this Agreement will 
terminate at the end of the Initial Term or at the end of each annual Renewal Term. Each 
option to renew must be exercised prior to the beginning of each annual Renewal Term 
and, is only effective upon adoption and approval by the DeKalb County Governing 
Authority and the Contractor in accordance with the terms of this Contract.   
 

B. Liquidated Damages. The Contractor acknowledges that time is of the essence with 
respect to the Work governed by this Contract.  Contractor acknowledges and recognizes 
that if it fails to achieve Substantial Completion of any portion of the Work within the 
Contract Time as may be extended in accordance with the terms of this Contract, the 
County will sustain substantial losses as a result of such failure.  The Contractor further 
acknowledges that the County will suffer damages that are difficult if not impossible to 
accurately estimate. Contractor shall pay liquidated damages of One Hundred and Fifty 
Dollars ($_150.00_) for each day that Substantial Completion of the Work is delayed 
past the Contract Time.  The Contractor agrees that the foregoing rate is a reasonable pre-
estimate of the probable damages that the County will suffer if Substantial Completion is 
delayed, and said daily rate is intended to compensate the County for its damages and is 
not intended to penalize the Contractor for its delay. The County may deduct such 
liquidated damages from any unpaid amounts then or thereafter due the Contractor under 
this Contract.  Any liquidated damages not deducted from any unpaid amounts due the 
Contractor are payable to the County at the County’s demand, together with interest from 
the date of the demand at a rate equal to seven percent (7%) per annum.  

 
 

III.  PAYMENT 
 

A. Contract Price. As full payment for the faithful performance of this Contract, the County 
shall pay the Contractor, the Contract Price, which is an amount not to exceed  
($__________), unless changed by written Change Order in accordance with the terms of this 
Contract.  The term “Change Order” includes the term “amendment” and shall mean a 
written order authorizing a change in the Work, and an adjustment in Contract Price to 
Contractor or the Contract Term, as adopted and approved by the Contractor and the DeKalb 
County Governing Authority, or the Chief Executive Officer, if exempted from Governing 
Authority adoption and approval in accordance with the express terms of this Contract. The 
Chief Executive Officer or his/her designee shall have the authority to approve and execute a 
Change Order lowering the Contract Price or increasing the Contract Price up to twenty 
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percent (20%) of the original Contract Price, provided that the total amount of the increase 
authorized by such Change Order is less than $100,000.00. If the original Contract or 
Purchase Order Price does not exceed $100,000.00, but the Change Order will make the total 
Contract Price exceed $100,000.00, then the Change Order will require approval by official 
action of the Governing Authority.  Any other increase of the Contract Price shall be by 
Change Order adopted and approved by the DeKalb County Governing Authority and the 
Contractor in accordance with the terms of this Contract.  Amounts paid to the Contractor 
shall comply with and not exceed Attachment B, Contractor’s Cost Proposal, consisting of 
__________ page(s) attached hereto and incorporated herein by reference.  Payment is to be 
made no later than thirty (30) days after submittal of undisputed invoice. 

 
B. Retainage and Partial Payments.  Partial payments to the Contractor shall be made 

monthly, based on the value of Work completed as determined by the County, plus the 
value of materials and equipment suitably stored, insured and protected at the 
construction site. The Contractor shall submit a payment request for Work completed 
during the preceding calendar month to _____________________ for review and 
approval on or before last day of each month. If approved by the Project Manager or 
Designated Representative, the approved amount, less retainage, shall be paid to the 
Contractor thirty (30) days after the date the approved payment request is received by the 
County Finance Department.  If a payment request is not approved by the County, then 
no payment shall be made to the Contractor until after the Project Manager or Designated 
Representative approves the payment request.  The amount of retainage shall be as 
follows: 

 
(1) Ten percent (10%) of each partial payment shall be withheld as retainage until the 

value of fifty percent (50%) of the Contract Price, including Change Orders and 
other authorized additions provided in the Contract, is due; 

  
(2) When fifty percent (50%) of the Contract Price, as described above, becomes due 

and the manner of completion of the Work and its progress, quality, schedule are 
reasonably satisfactory to the County, and there are no outstanding claims by the 
Contractor, Subcontractors, lower tier subcontractors, as that term is defined by 
state law, or Suppliers, the withholding of retainage shall be discontinued. 

 
(3) If after discontinuing retainage, the County determines that the Work is 

unsatisfactory or has fallen behind schedule, withholding of ten percent (10%) of 
each request for payment may be resumed.  When the Work has reached 
Substantial Completion and the County determines the Work to be reasonably 
acceptable, the Contractor shall submit an invoice or other documents as may be 
required and receive payment of retainage within thirty (30) days.  If minor items 
remain incomplete at that time, an amount equal to two hundred percent (200%) 
of the value of each item, as determined by the County, shall be withheld until 
such items are completed. 

(4) The Contractor shall within ten days from the Contractor’s receipt of each 
payment from the County pass through payments to Subcontractors and shall 
reduce each Subcontractor’s retainage in the same manner as the Contractor’s 
retainage is reduced by the County.  The Subcontractor shall, within ten days 
from the Subcontractor’s receipt of payment, pass through payments to lower tier 
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subcontractors and shall reduce each lower tier subcontractor’s retainage in the 
same manner as the Subcontractor’s retainage is reduced.  

 
(5) Contractor and County agree to abide by all applicable provisions of Georgia state 

law concerning retainage, including but not limited to O.C.G.A. § 13-10-80 and 
13-10-81.  If the terms of this contract concerning retainage conflict with state 
law, state law governs. 

 
C. Payment Requests and Invoices.  Payment Requests and invoice(s) must be submitted 

as follows: 
 
(1) Original(s) must be submitted to: 
 

DeKalb County Department of Watershed Management 
4572 Memorial Drive 
Decatur, Georgia 30032 
Attn: Alia C. Johnson, Engineer Principal 

 
(2) Upon award, Prime Contractor(s) with Local Small Business Enterprise (LSBE) 

Subcontractor(s) shall enter utilization reports electronically at 
www.dekalblsbe.info.  Proof of payment to the LSBE Subcontractor must be 
uploaded and submitted.  LSBE Subcontractors shall confirm receipt of payment 
from the Prime, electronically also, at www.dekalblsbe.info. 

 
D. Title.  All equipment, materials, and Work covered by partial payments shall, upon 

payment thereof, become the sole property of the County, but this provision shall not be 
construed as relieving the Contractor from the sole responsibility for the care and 
protection of equipment, materials, and Work upon which payments have been made, or 
the restoration of any damaged Work. 
 

E. Final Payment.  Within sixty (60) days after the Work is fully completed and accepted 
by the County, the balance due hereunder shall be paid; provided, however, that final 
payment shall not be made until said Contractor shall have completed all Work necessary 
and reasonably incidental to the Contract, including final cleanup and restoration.  
Acceptance of the Work and the making of final payment shall not constitute a waiver of 
any claims by the County. All claims by the Contractor for breach of contract, violation 
of state or federal law, or compensation and extensions of time shall be submitted in 
writing to the Chief Executive Officer within sixty (60) days after completion and 
acceptance of the Work as herein provided, or all such claims shall be forever barred.   
 

 
IV.  NOTICE 

 
Any notice or consent required to be given by or on behalf of any party hereto to any 

other party hereto shall be in writing and shall be sent to the County’s Chief Executive Officer 
and the Executive Assistant or to the Contractor or his authorized representative on the work site 
by (a) registered or certified United States mail, return receipt requested, postage prepaid, (b) 

http://www.dekalblsbe.info/
http://www.dekalblsbe.info/
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personal delivery, or (c) overnight courier service. All notices sent to the addresses listed below 
shall be binding unless said address is changed in writing no less than fourteen days before such 
notice is sent.    Future changes in address shall be effective upon written notice being given by 
the Contractor to the County’s Executive Assistant or by the County to the Contractor’s 
authorized representative via certified first class U.S. mail, return receipt requested.  Such 
notices will be addressed as follows: 

 
If to the County:    
  Chief Executive Officer 
  Maloof Administration Building 
  1300 Commerce Drive, 6th Floor 
  Decatur, Georgia  30030 
 
  and 

 
 
Executive Assistant 
Maloof Administration Building 
1300 Commerce Drive, 6th Floor 
Decatur, Georgia 30030 

With a copy to:  Director of the Department of Purchasing and Contracting  
Maloof Administration Building 
1300 Commerce Drive, 2nd Floor 
Decatur, Georgia 30030 

With a copy to: Director of the Department of Watershed Management 
 1580 Roadhaven Drive 
 Stone Mountain, Georgia 30083 
 
    

If to the Contractor:  

With a copy to:  (Insert Contractor name and address) 
___________________________ 

 ___________________________ 
 ___________________________ 
 ___________________________ 
 
 

V.  FEDERAL WORK AUTHORIZATION 
 
A. Pursuant to O.C.G.A. §13-10-91, the County cannot enter into a contract for the physical 

performance of services unless the Contractor, its Subcontractor(s) and sub-
subcontractor(s), as that term is defined by state law, register and participate in the 
Federal Work Authorization Program to verify specific information on all new 
employees.     
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B. Contractor certifies that it has complied and will continue to comply throughout the 
Contract Term with O.C.G.A. §13-10-91 and any related and applicable Georgia 
Department of Labor Rule. 
 

C. Contractor agrees to sign an affidavit evidencing its compliance with O.C.G.A. §13-10-
91.  The signed affidavit is attached to this Contract as Attachment C. 
 

D. Contractor agrees that in the event it employs or contracts with any Subcontractor(s) in 
connection with this Contract, Contractor will secure from each Subcontractor an 
affidavit that certifies the Subcontractor’s current and continuing compliance with 
O.C.G.A. §13-10-91 throughout the Contract Term.  Any signed Subcontractor 
affidavit(s) obtained in connection with this Contract shall be attached hereto as 
Attachment D. 

 
E. Each Subcontractor agrees that in the event it employs or contracts with any sub-

subcontractor(s), each Subcontractor will secure from each sub-subcontractor an affidavit 
that certifies the sub-subcontractor’s current and continuing compliance with  O.C.G.A. 
§13-10-91 throughout the Contract Term.  Any signed sub-subcontractor affidavit(s) 
obtained in connection with this Contract shall be attached hereto as Attachment E. 

 
 

VI.  CORPORATE AUTHORITY 
 

Contractor agrees to execute the Certificate of Corporate Authority, attached hereto as 
Attachment F. The officials of the Contractor executing this Contract are duly and properly in 
office and are fully authorized and empowered to execute the same for and on behalf of the 
Contractor.  Contractor warrants that it has all requisite power and authority to enter into and 
perform its obligations under this Contract, and that the execution and delivery by the Contractor 
of this Contract and the compliance by the Contractor with all of the provisions of this Contract 
(i) is within the purposes, powers, and authority of the Contractor; (ii) has been done in full 
compliance with applicable law and has been approved by the governing body of the Contractor 
and is legal and will not conflict with or constitute on the part of the Contractor a violation of or 
a breach of or a default under any indenture, mortgage, security deed, pledge, note, lease, loan, 
or installment sale agreement, contract, or other agreement or instrument to which the Contractor 
is a party or by which the Contractor is otherwise subject or bound, or any license, judgment, 
decree, law, statute, order, writ, injunction, demand, rule, or regulation of any court or 
governmental agency or body having jurisdiction over the Contractor; and (iii) has been duly 
authorized by all necessary action on the part of the Contractor.  This Contract is the valid, legal, 
binding and enforceable obligation of the Contractor.    
 
 
VII.  PERFORMANCE AND PAYMENT BONDS AND INSURANCE REQUIREMENTS 
 
A. Within ten (10) days from the date of Notice of Award of this Contract, the Contractor, as 

principal, shall give a Contract Performance Bond, attached hereto as Attachment G and 
a Payment Bond, attached hereto as Attachment H, each in the amount of $      ________, 
for the use of all persons doing work or furnishing skills, tools, machinery, or materials 
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under or for the purpose of this Contract, in accordance with the applicable provisions of 
Georgia state law, including but not limited to, O.C.G.A. §13-10-1 and §36-91-21 et seq.  
The bonds shall be underwritten by a surety company licensed to write bonds in the State 
of Georgia, listed in the most current U.S. Treasury Circular No. 570, and which have a 
current A.M. Best rating of "A" (Excellent) with a Financial Size Category of XII or 
better. The life of these bonds shall extend throughout the Contract Term including a 
sixty (60) day maintenance period (where applicable) and a twelve-month guarantee 
period after the completion of Work performed under this Contract.  The bonds shall 
issue on the forms provided by the County as part of this Contract.  
  

B. It is further agreed between the parties hereto that if at any time after the execution of this 
Contract and the surety bonds, the County shall deem the surety or sureties upon such 
bonds to be unsatisfactory, or if, for any reason, such bonds cease to be adequate to cover 
the performance of the Work, the Contractor shall, at its sole expense and within five (5) 
days after the receipt of notice from the County to do so, furnish additional bond or bonds 
in such form and amount and with such surety or sureties as shall be satisfactory to the 
County. 

 
C. The Contractor shall, without expense to the County, provide certificates of insurance, 

and copies of signed insurance policies including declarations pages from companies that 
are authorized to engage in the insurance business in the state of Georgia and are 
otherwise acceptable to the County Finance Director or his/her designee, attached hereto 
as Attachment I.  Such insurance shall be placed with admitted insurers that maintain an 
A.M. Best's rating of not less than A (Excellent) with a Financial Size Category of VII or 
better with coverage forms acceptable to Contractor.  The insurance described below 
shall be maintained uninterrupted for the duration of the project, including any warranty 
periods, and shall protect Contractor, and others as required by contract, for liabilities in 
connection with work performed by or on behalf of Contractor, its agents, 
representatives, employees or Contractors.   

 
(1) Workers Compensation Insurance.  Statutory workers compensation insurance 

is to be provided in compliance with the requirements of Georgia law with 
limits not less than the following: 

 
Employer’s liability insurance by accident, each accident $1,000,000 
Employer’s liability insurance by disease, policy limit $1,000,000 
Employer’s liability insurance by disease, each employee $1,000,000 

(2) Commercial General Liability Insurance. Commercial general liability 
insurance is to be provided with limits not less than the following:  

 
 $1,000,000 per occurrence for bodily injury and property damage liability 

$1,000,000 personal and advertising injury liability 
$2,000,000 general aggregate 

 $2,000,000 products-completed operations aggregate 
 $   100,000 damage to rented premises (each occurrence) 
 $       5,000 medical expense (any one person) 
 



RFP NO. 17-500459 
 

Page 66 of 117 

(3) Umbrella or Excess Insurance. Umbrella or excess insurance is to be provided 
with General Liability, Auto Liability and Employers Liability scheduled as 
underlying policies with limits not less than the following:  

 
  $5,000,000 per occurrence  
  $5,000,000 aggregate 
 
(4) Comprehensive Automobile Liability Insurance.  Comprehensive automobile 

liability insurance with form coverage is to be provided for all owned, non-owned 
and hired vehicles with combined single limit of $1,000,000.  Automobile liability 
insurance shall be written on ISO Business Auto Coverage Form CA 0001 (1990 
edition or later), or a substitute form providing equivalent coverage, and shall 
cover liability for bodily injury and property damage arising from the use or 
operation of any automobile, including those owned, hired or otherwise operated 
or used by or on behalf of Contractor.  The policy must include Broadened 
Pollution Liability Endorsement CA9948 12 93. 

 
(5) Builder’s Risk Insurance Coverage (If Applicable). DeKalb County shall procure 

and maintain Builders Risk Insurance on the entire work which provides “All-
risk” form that shall at least include insurance for physical loss or damage to the 
Work, temporary buildings, falsework, and materials and equipment in transit, 
and shall insure against at least the following perils or causes of loss: fire, 
lightning, extended coverage, theft, vandalism, malicious mischief, earthquake, 
collapse, debris removal, demolition occasioned by enforcement of Laws and 
Regulations, water damage (other than caused by flood), and such other perils or 
causes of loss as may be specifically required by Supplementary Conditions) until 
Final Completion and Acceptance of the Project.  Such policy of insurance shall 
contain at least the following sub-limits of insurance and deductibles: 

   
Sub-limits:  
Property in Transit $1,000,000 
Property in Offsite Storage $1,000,000 
Plans & Blueprints $25,000 
Debris Removal 25% of Insured Physical Loss 

Delay in Completion / Soft Cost TBD 
Ordinance of Law (Increased Cost of 

Construction) 
$1,000,000 

Flood and Earthquake TBD – Full Contract Value  
Deductibles:  
Flood and Earthquake $25,000 
Water Damage other than Flood $100,000 
All other Perils $10,000 

 
D. The County, its elected officials, officers, employees and agents, hereinafter referred to in 

this article and in the article entitled “Certificates of Insurance” as “the County and its 
officers” are to be named as additional insured on all policies of insurance except 
worker’s compensation insurance with no cross suits exclusion. The County and its 
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officers shall be included as additional insureds under commercial general liability and 
commercial umbrella insurance, for liabilities arising out of both the ongoing and 
completed operations of Contractor.  Such additional insured coverage shall be endorsed 
to Contractor’s policy by attachment of ISO Additional Insured Endorsement forms CG 
20 10 10 01 (ongoing operations) and CG 20 37 10 01 (products-completed operations), 
or form(s) providing equivalent coverage. 

 
E. All coverages required of the Contractor will be primary over any insurance or self-

insurance program carried by the County.  
 
F. If the Contractor is a joint venture involving two (2) or more entities, then each 

independent entity will satisfy the limits and coverages specified here or the joint venture 
will be a named insured under each respective policy specified. 

 
G. In addition to procuring and maintaining commercial general liability insurance, 

automobile liability and commercial umbrella insurance, for the Contract Term, 
Contractor shall continue to procure and maintain the products-completed operations 
liability insurance coverage and commercial umbrella insurance after the Work is 
substantially complete for the entire Contract Term or for the applicable five-year 
statutory limitation, whichever is greater. For such period of time, all terms and 
conditions of such coverage shall remain unchanged, including the limits specified herein 
and the requirement to provide the County with coverage as an additional insured.    

 
H. Contractor agrees to waive all rights of subrogation and other rights of recovery against 

the County and its officers and shall cause each Subcontractor to waive all rights of 
subrogation for all coverage. 

 
I. Failure of the County to demand such certificate or other evidence of full compliance 

with these insurance requirements or failure of the County to identify a deficiency from 
evidence provided will not be construed as a waiver of the Contractor’s obligation to 
maintain such coverage. 

 
J. Contractor understands and agrees that the purchase of insurance in no way limits the 

liability of the Contractor. 
 

K. Owner Controlled Insurance Program (OCIP) Coverage:   In connection with the Work, 
and for the Contractor and those subcontractors deemed eligible by the County for 
participation, the County will implement an Owner Controlled Insurance Program 
(“OCIP”), providing certain insurance coverages as detailed herein.  The insurance 
coverages provided by the OCIP apply only to the Work performed on the Project site.  
The Contractor and its subcontractors shall provide their own insurance for all off-site 
activities.  The Builder’s Risk/All Risk Property Insurance component of the OCIP will 
expressly exclude coverage on Contractor’s and subcontractors’ machinery, tools, and 
equipment not destined to become a part of the Project Work.  The OCIP Manual is 
attached hereto as Attachment J. 
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VIII.  CERTIFICATES OF INSURANCE 
 

A. Certificates shall state that the policy or policies shall not expire, be cancelled or altered 
without at least sixty (60) days prior written notice to the County.  Policies and 
Certificates of Insurance listing the County and its officers as additional insureds (except 
for workers’ compensation insurance) shall conform to all terms and conditions 
(including coverage of the indemnification and hold harmless agreement) contained in 
this Contract.  

 
B. The Contractor agrees to name the County and its officers as additional insured on the 

commercial general liability insurance, using the ISO Additional Insured Endorsement 
forms CG20101001 (ongoing operations) and CG20371001 (products-completed 
operations) forms, or form(s) providing equivalent coverage. 

 
C. Certificates of Insurance must contain the policy number, policy limits, and policy 

expiration date of all policies issued in accordance with this Contract; the location and 
operations to which the insurance applies.  Certificates must be provided annually for the 
duration of the project.  If applicable, a specific statement must be included that blasting 
coverage is included to the extent such risk is present; that Contractor’s protective 
coverage applies to any Subcontractor’s operations; and Contractor’s contractual liability 
insurance coverage applies to any Subcontractor.   

 
D. This insurance for the County as the additional insured shall be as broad as the coverage 

provided for the named-insured Contractor.  It shall apply as primary insurance before 
any other insurance or self-insurance, including any deductible, non-contributory, and 
waiver of subrogation provided to the County as the additional insured.     

 
E. The Contractor shall be wholly responsible for securing certificates of insurance coverage 

as set forth above from all Subcontractors who are engaged in the Work.  
 
F. If the County shall so request, the Contractor will furnish the County for its inspection 

and approval such policies of insurance with all endorsements, or confirmed specimens 
thereof certified by the insurance company to be true and correct copies. 
 

G.   Contractor shall be responsible and have the financial wherewithal to cover any 
deductibles or retentions included on the certificate of insurance. 

 
H. Such certificates should be sent to the County and must identify the “Certificate Holder” 

as follows: 
 
DeKalb County, Georgia 
Director of Purchasing & Contracting 
The Maloof Center 
1300 Commerce Drive, 2nd Floor 
Decatur, Georgia 30030  
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I. Copies of Required Insurance policies with Declarations Page(s) shall be attached hereto as 
Attachment I. 

 
 

IX. CONTRACT DOCUMENTS 
 
A. This Contract includes the following Attachments all of which are incorporated herein by 

reference: 
 
Attachment A, General Requirements, GR-1 through GR-46. 
 
Attachment B, Contractor’s Cost Proposal 
 
Attachment C, Contractor’s Affidavit. 

 
Attachment D, Subcontractor’s Affidavit(s). 
 
Attachment E, Sub-subcontractor’s Affidavit(s). 

 
Attachment F, Certificate of Corporate Authority/Articles of Organization/Joint Venture 
Certificates 
 
Attachment G, Performance Bond and Accompanying Power of Attorney 
 
Attachment H, Payment Bond and Accompanying Power of Attorney 
 
Attachment I, Copies of Required Insurance policies with Declaration Page(s) 
 
Attachment J, General Liability OCIP Manual 
 
Attachment K, Other Required Documents 
 
Appendix I, The County’s Request for Proposals (RFP) No. 17-500459 
 
Appendix II, Excerpts from the Contractor’s Response to the County’s Request for Proposals 
(RFP) No. 17-500459 
 

B. In addition to the foregoing, the Proposal Document Package dated_________, the 
original of which is maintained in the County’s Department of Purchasing and 
Contracting, forms an essential part of this Contract as if fully set out herein.    

 
 
 

[SIGNATURES APPEAR ON NEXT PAGE] 
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IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be executed in three (3) 

counterparts, each to be considered as an original by their authorized representative. 

 

__________ 
 
 
 
By:                                                          (SEAL) 
 Signature 
 
       
 Name (Typed or Printed) 
 
       
 Title 
 
       
 Federal Tax I.D. Number 
 
 
ATTEST: 
 
 
       
 Signature 
 
       
 Name (Typed or Printed) 
 
       
 Title 
 

DEKALB COUNTY, GEORGIA 
 
 
 
                                                   by Dir.(SEAL) 
MICHAEL L. THURMOND 
Chief Executive Officer 
DeKalb County, Georgia 
 
 
________________ 
Date 
 
 
 
 
 
ATTEST: 
 
 
       
BARBARA H. SANDERS, CCC, CMC 
Clerk of the Chief Executive Officer  
and Board of Commissioners of 
DeKalb County, Georgia 

APPROVED AS TO SUBSTANCE: 
 
 
       
Department Director 

APPROVED AS TO FORM: 
 
 
       
County Attorney Signature 
 
       
County Attorney Name (Typed or Printed) 
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ATTACHMENT A  
 

GENERAL REQUIREMENTS 
 

INDEX TO GENERAL REQUIREMENTS 
 
 
Section   Title   
 
GR-1 Definitions of Terms ................................................................. 
GR-2 Prior Use by County.................................................................. 
GR-3 Contractor’s Obligations ........................................................... 
GR-4 Authority of the County ............................................................ 
GR-5 Changes in the Work and Change Orders ................................. 
GR-6 Time for Completion................................................................. 
GR-7 Schedules, Reports, and Records .............................................. 
GR-8 County’s Right to Suspend or Terminate Work ....................... 
GR-9 Final Inspection  ........................................................................ 
GR-10 Warranties, Guarantees and Correction of Work ...................... 
GR-11 Contractor’s Personnel and Independent Contractor Status ..... 
GR-12 Subcontracting .......................................................................... 
GR-13 Assignments .............................................................................. 
GR-14 Indemnification and Hold Harmless ......................................... 
GR-15 Royalties and Patents ................................................................ 
GR-16 Laws and Regulations ............................................................... 
GR-17 Permits and Inspection Fees...................................................... 
GR-18 Land and Rights-of-Way........................................................... 
GR-19 Protection of Work, Property, and Persons ............................... 
GR-20 Prohibited Interests ................................................................... 
GR-21 First Source Jobs Ordinance ..................................................... 
GR-22 Foreign Corporations ................................................................ 
GR-23 Specification and Drawings ...................................................... 
GR-24 Contractor’s Submittals ............................................................ 
GR-25 As-Built Drawings .................................................................... 
GR-26 Examination of Work by Contractor......................................... 
GR-27 Inspection and Testing of Materials .......................................... 
GR-28 Inspection of Work ................................................................... 
GR-29 Requests for Substitutions......................................................... 
GR-30 Rejections of Work and Materials ............................................ 
GR-31 Materials, Services, and Facilities ............................................ 
GR-32 Utilities During Construction .................................................... 
GR-33 Temporary Heat and Air Conditioning ..................................... 
GR-34 Maintenance Manual ................................................................. 
GR-35 Weather Conditions .................................................................. 
GR-36 Lines, Grades, and Measurements ............................................ 
GR-37 Cleaning Up .............................................................................. 
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GR-38 Barricades ................................................................................. 
GR-39 No Third-Party Beneficiary…………………………………. 
GR-40 Severability ............................................................................... 
GR-41 Interpretation ............................................................................. 
GR-42 Prior Contracts; Conflict in Documents……………………..  
GR-43 Entire Agreement…………………………………………….  
GR-44 Counterparts .............................................................................. 
GR-45 Venue ........................................................................................ 
GR-46 Right to Audit………………………………………………… 
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GR-1.  DEFINITIONS OF TERMS 
 

The section captions contained in this Contract are for convenience only and do not in 
any way limit or amplify any term or provision hereof.  The use of the terms "hereof," 
"hereunder" and "herein" shall refer to this Contract as a whole, inclusive of the Attachments, 
except when noted otherwise.  The use of the masculine or neuter genders herein shall include 
the masculine, feminine and neuter genders and the singular form shall include the plural when 
the context so requires. The following terms shall have the meanings indicated: 

 
“Addendum” or “Addenda” shall mean written or graphic instruments issued prior to the 

execution of the Contract, which modify or interpret the Work, or the Request for Proposals by 
additions, deletions, clarifications, or corrections. 

 
“Cost Proposal” shall mean the offer of the Responder submitted on the prescribed form 

setting forth the price(s) for the Work to be performed. 
 

“Proposal Document Package” shall consist of documents entitled as follows:   
Acknowledgement of Contractor, Advertisement for Proposals, Proposal, Addenda, Business 
License, Utility Systems Contractor’s License and any other professional licenses applicable to 
the project, Responder’s Cost Proposal, First Source Jobs Ordinance Information with Exhibits, 
LSBE Program Information Sheet with LSBE Exhibits, Certificate of Corporate Authority or 
Certificate of Authority/Joint Venture, Contractor’s/Subcontractor’s Affidavit of Compliance 
with O.C.G.A.13-10-91, Contractor’s/Subcontractor’s Reference and Release Form, Preferred 
Employee Tracking Form, Subcontractor Tracking Form, Proposal Bond and Power of Attorney,  
Scope of Services, Technical Specifications, and Drawings.  

 
“Responder” shall mean any person, firm, or corporation submitting a proposal for the 

Work. 
 

“Bonds” shall mean proposal, performance, and payment bonds and other instruments of 
security, furnished by the Contractor and his surety in accordance with the Contract. 
 

“Change Order” includes the term “amendment” and shall mean a written order authorizing 
a change in the Work, if applicable, and an adjustment in the Contract Price, Contract Time or 
Contract Term, as adopted and approved by the Contractor and the DeKalb County Governing 
Authority, or the Chief Executive Officer, if exempted from Governing Authority adoption and 
approval in accordance with the express terms of this Contract.  
 

“Contract” or “Agreement” shall consist of the written Contract executed by the parties, all 
attachments to the Contract, Change Orders, Field Orders, and the Proposal Document Package.  
The intent of these documents is for the Contractor to furnish all materials, appliances, tools, 
labor and services of every kind necessary for the proper execution of the Work, and the terms 
and conditions of payment therefore.   
 

“Contract Price” shall mean the total monies payable to the Contractor under the terms and 
conditions of the Contract. 
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“Contract Term” shall mean the length of time the Contract shall remain in effect.  

 
“Contractor” or “General Contractor” shall mean the individual, firm, joint venture or 

corporation undertaking the execution of the Work as an independent contractor under the terms 
of the Contract and acting through his or its agents or employees. 
 

“County” shall mean DeKalb County, Georgia. 
  
“Day(s)” shall mean calendar day(s). 
 
“Drawings” shall mean the part of the Contract which shows, largely through graphical 

presentation, the characteristics and scope of the Work to be performed and which have been 
prepared or approved by the County.  The Drawings are included in the Proposal Document 
Package. 

 
“Field Order” shall mean a written order issued by an authorized County official/employee 

to the Contractor during construction effecting a change in the Work by authorizing an addition, 
deletion, or revision in the Work within the general scope of the Work not involving an 
adjustment in the Contract Price or a change to the Contract Time or Term.   No Field Order 
shall be valid or effective unless it is signed by the County employee(s) who has been authorized 
in writing by the Chief Executive Officer or his/her designee to execute Field Orders.  

 
“Notice of Award” shall mean a written notice of the acceptance of the Proposal from the 

County to the successful Responder. 
 
“Notice to Proceed” shall mean a written communication issued by the County authorizing 

the Contractor to proceed with the Work and establishing the date of commencement of the 
Work.    The effective date of the Notice to Proceed shall be the date set forth on the Notice to 
Proceed.  
 

“Project” shall mean the undertaking to be performed as provided in the Contract. 
 
“Shall” is mandatory; “may” is permissive. 
 
“Specifications” or “Technical Specifications” shall mean a part of the Contract consisting 

of written descriptions of a technical nature regarding materials, equipment, construction 
systems, standards, and workmanship specified for this Project.  

 
“Subcontractor” shall mean any person, firm, or corporation having a direct contract with 

the Contractor or with any other Subcontractor for the performance of a part of the Work.  
 
“Submittals” shall mean all shop drawings, diagrams, illustrations, brochures, schedules, 

samples, and other data which are prepared by the Contractor, a Subcontractor, manufacturer, 
Supplier, or distributor, which illustrate how specific portions of the Work shall be fabricated or 
installed. 



  RFP NO. 17-500459 
 

Page 75 of 117 

 
“Substantial Completion” or “Substantial Completion of the Work” shall mean that date 

determined by the County when the construction of the Project or an expressly stipulated part 
thereof is sufficiently completed, in accordance with the Contract, so that the Project or 
stipulated part can be fully utilized for the purposes for which it is intended. 

 
“Superintendent” shall mean the Contractor’s authorized on-the-job representative 

designated in writing by the Contractor prior to commencement of any work. 
 
“Supplier” shall mean any person, supplier, or organization who furnishes materials or 

equipment for the Work, including that fabricated to a special design, but who does not perform 
labor at the site. 

 
“Work” shall have the meaning assigned to that term in the article in the Contract entitled 

Scope of Work.”   
 
 
GR-2.  PRIOR USE BY COUNTY 
 

Prior to completion of the Work, the County may take over operation and/or use of the 
Project or portions thereof.  Such prior use of facilities by the County shall not be deemed as 
acceptance of any Work or relieve the Contractor from any of the requirements of the Contract. 
 
 
GR-3.  CONTRACTOR’S OBLIGATIONS 
 

The Contractor shall, in good workmanlike manner, do and perform all work and furnish 
all supplies and materials, machinery, equipment, facilities, and all things necessary or proper to 
perform and complete all the Work within the time herein specified and in accordance with the 
provisions of this Contract, the Specifications, the Drawings, and any and all supplemental 
drawings pertaining to the Work.  Contractor shall furnish, erect, maintain, and remove such 
construction, plants, and such temporary works as may be required.  Contractor alone shall be 
responsible for the safety, efficiency, and adequacy of its plant, appliances, and methods, and for 
any damage which may result from their failure or their improper construction, maintenance, or 
operation.  The Contractor shall observe, comply with, and be subject to all terms, conditions, 
requirements and limitations imposed by the Contract and local ordinances, and state and federal 
laws; and shall do, carry on, and complete the entire Work. 
 
 
GR-4.  AUTHORITY OF THE COUNTY 
 

A. The Contractor shall perform all of the Work under the general direction, and to 
the entire satisfaction, approval, and acceptance of the County.  The County shall 
decide all questions relating to measurements of quantities, the character and 
acceptability of the Work performed, and as to whether the rate of progress is 
such that the Work will be completed within the time limit of the Contract.  All 
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questions as to the meaning of the Drawings and the Specifications will be 
decided by the County. 

 
B. The approval of the County of any materials, plant, equipment, Drawings, or of 

any other items executed, or proposed by the Contractor, shall be construed only 
to constitute an approval of general design.  Such approval shall not relieve the 
Contractor from the performance of the Work in accordance with the Contract, or 
from any duty, obligations, performance guarantee, or other liability imposed 
upon him by the provisions of the Contract. 

 
C. Whenever in this Contract, the words “directed,” “required,” “permitted,” 

“ordered,” or words of like import are used, it shall be understood that the 
direction, requirement, permission, or order of the County is intended, and similar 
words, “approved,” “acceptable,” “satisfactory,” or words of like import shall 
mean approved by, acceptable to, or satisfactory to the County. 

 
 
GR-5.  CHANGES IN THE WORK, FIELD ORDERS, AND CHANGE ORDERS 
 

A. All changes, alterations, or instructions in regard to any feature of the Work that 
differ from the Drawings and Specifications must be approved in writing by Field 
Order or Change Order in all cases.  No verbal instruction or order will be 
regarded as a basis for a claim for extra compensation or time. 

 
B. If a minor change in the Work is found to be necessary due to actual field 

conditions, the Contractor shall submit detailed drawings and written notification 
of the problems necessitating such departure for approval by the County before 
making the change.  If the Contractor fails to make such request, no excuse will 
be entertained thereafter for Contractor’s failure to carry out the Work in the 
required manner and to provide required guarantees, warranties, and Bonds, and 
Contractor shall not be entitled to any change in the Contract Price, Contract Time 
or the Contract Term. 

 
C. The County may at any time, by issuing a Field Order, make changes in the 

details of the Work.  The Contractor shall proceed with the performance of any 
changes in the Work so ordered by the County unless such Field Order entitles the 
Contractor to a change in Contract Price, Time, and/or Term, in which event the 
Contractor shall give the County written notice thereof within fifteen (15) days 
after the receipt of the ordered change, and the Contractor shall not execute such 
changes until it receives an executed Change Order from the County.  No extra 
cost or extension of time shall be allowed unless approved by the County and 
authorized by execution of a Change Order. 

 
D. The County may at any time order changes within the scope of the Work without 

invalidating the Contract.     
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E. No claims for extra cost or time will be considered based on an escalation of 
prices throughout the Contract Term.  The value of any work covered by a 
Change Order or of any claim for increase or decrease in the Contract Price shall 
be determined by one of the following methods in the order of precedence listed 
below. 

 
(1) Unit prices previously approved. 

 
(2) An agreed lump sum. 

 
(3) The actual cost for labor, direct overhead, materials, supplies, equipment, 

and other services necessary to complete the changed Work.  In addition, 
there shall be added an amount agreed upon but not to exceed fifteen 
percent (15%) of the actual cost of such work to cover the cost of general 
overhead and profit. 

 
F. The parties’ execution of any Change Order constitutes a final settlement of all 

matters relating to the change in the Work which is the subject of the Change 
Order, including, but not limited to, all direct or indirect costs associated with 
such change and any and all adjustment to the Contract Price and the construction 
schedule.  In the event a Change Order increases the Contract Price, Contractor 
must include the Work covered by such Change Orders in requests for payment as 
if such Work were originally part of the Contract. 

 
GR-6.  TIME FOR COMPLETION  
 

A. The Contractor understands and agrees that the date of the beginning of Work, 
rate of progress, and time for completion of the Work are essential conditions of 
this Contract. 

 
B. The Contractor is expected to complete all assigned work orders within 14 

business days of assignment or Liquidated Damages may be assessed. 
 
C. The Contractor agrees that the Work shall be executed regularly, diligently, and 

uninterrupted at such rate of progress as will insure its full completion thereof 
within the Contract Time.  It is expressly understood and agreed, by and between 
the Contractor and the County, that the time for the completion of the Work 
described herein is a reasonable time for the completion of the same, taking into 
consideration the average climate range and usual industrial conditions prevailing 
in this locality. 

 
D. If extraordinary adverse weather conditions are the basis for a claim for additional 

time, such claim shall be supported by the attachment of records of the National 
Oceanic and Atmospheric Administration showing meaningful variances from 
historic trends thereby substantiating the fact that weather conditions were 
abnormal for the period of time, could not have been reasonably anticipated and 
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had an adverse effect on the scheduled construction activities.  The Contractor 
shall be entitled to an extension of the Contract Time only for extraordinary 
adverse weather conditions that unavoidably delay activities scheduled at that 
time, and then only for the number of days of delay which are due solely to such 
extraordinary adverse weather conditions.  The Contractor is not entitled to any 
costs associated with extraordinary adverse weather conditions. 

 
E. The County shall not be liable to the Contractor or any Subcontractor for claims 

or damages of any nature caused by or arising out of delays, regardless of cause.  
The sole remedy against the County for delays shall be the allowance of 
additional time for completion of the Work, the amount of which shall be based 
on actual and unavoidable delay.  

 
 
GR-7.  SCHEDULES, REPORTS, AND RECORDS 
 

A. The Contractor shall submit to the County such schedule of quantities and costs, 
progress schedules, payrolls, reports, estimates, records, and other data as the 
County may request concerning the Work performed or to be performed.  The 
Contractor shall also submit a schedule of payments that he anticipates earning 
during the course of the Work.  

 
B. That Contractor shall coordinate and hold a meeting with its major Subcontractors 

and the County to discuss the Project schedule.  Such meeting shall be held prior 
to Commencement of the Work under this Contract, but in no event later than ten 
(10) days after execution of this Contract by all parties.  At that meeting, the 
Contractor shall present a draft Project schedule, and the Contractor and its 
Subcontractors shall, in collaboration with the County, assist in the preparation of 
a detailed and specific construction schedule.  The Contractor shall be responsible 
for preparing and updating such schedule, which shall be complete in all respects 
and shall, when approved by the County, become the Construction Schedule and 
be automatically incorporated into the Contract and shall not be changed without 
the prior written consent of the County. The Construction Schedule shall not 
exceed the Contract Time, shall be revised and updated at appropriate intervals as 
required by the conditions of the Work and Project, shall be related to the entire 
Project to the extent required by the Contract, shall utilize Critical Path Method 
(CPM) software that is compatible with County software, and shall provide for 
expeditious and practicable execution of the Work.  The Construction Schedule 
shall be cost-loaded. 

 
C. The Construction Schedule shall, in such detail as the County may require, show 

the order in which Contractor will carry on the Work, including dates on which 
the various parts of the Work will start, and the estimated date of completion of 
each part.  It shall also depict all requisite shop drawing submittals and approvals, 
manufacturing, fabrication, the installation of materials, supplies and equipment, 
testing, start-up, and training.  
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D. The Contractor shall prepare and keep current, for the County’s approval, a 

schedule of submittals which is coordinated with the Construction Schedule and 
allows the County reasonable time to review submittals.  The Contractor shall 
perform the Work in general accordance with the most recent schedules submitted 
to the County.  

 
E. In the event the County determines that the performance of the Work has not 

progressed or reached the level of completion required by the Contract, the 
County will have the right to order the Contractor to take corrective measures 
necessary to expedite the progress of construction, including, without limitation, 
(1) working additional shifts or overtime; (2) supplying additional manpower, 
equipment, and facilities; and (3) other similar measures (hereinafter referred to 
collectively as “Extraordinary Measures”).  Such Extraordinary Measures must 
continue until the progress of the Work complies with the stage of completion 
required by the Contract and the Construction Schedule.  The County’s right to 
require Extraordinary Measures is solely for the purpose of ensuring the 
Contractor’s compliance with the Construction Schedule.  The Contractor is not 
entitled to an adjustment in the Contract Price for undertaking Extraordinary 
Measures required by the County.  The County may exercise the rights furnished 
the County under or pursuant to this paragraph as frequently as the County deems 
necessary to ensure that the Contractor’s performance of the Work will comply 
with the completion date set forth in the Contract as the Contract Time. 

 
 
GR-8.  COUNTY’S RIGHT TO SUSPEND OR TERMINATE WORK  
 

A. Termination for Convenience.  County may, for its own convenience and at its 
sole option, without cause and without prejudice to any other right or remedy of 
County, elect to terminate the Contract by delivering to the Contractor, at the 
address listed in the Notices article of this Contract, a written notice of 
termination specifying the effective date of termination. Such notice shall be 
delivered to Contractor at least thirty (30) days prior to the effective date of 
termination. 
 

B. Termination for Default. If the Contractor is adjudged bankrupt or insolvent, or if 
he makes a general assignment for the benefit of his creditors, or if a trustee or 
receiver is appointed for the Contractor or for any of his property, or if he files a 
petition to take advantage of any debtor’s act or to reorganize under the 
bankruptcy or applicable laws, or if he fails to supply sufficient skilled workers or 
suitable materials or equipment, make payments to Subcontractors or for labor, 
materials or equipment, or if he disregards laws, ordinances, rules, regulations or 
orders of any public body having jurisdiction of the Work, or if he otherwise 
violates any provision of the Contract, then the County may, without prejudice to 
any other right or remedy, and after giving the Contractor and his surety a 
maximum of seven (7) days from delivery of a written notice, declare the Contract 
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in default and terminate this Contract.  In that event, the County may take 
possession of the Project and of all materials, equipment, tools, construction 
equipment and machinery thereon owned by the Contractor.  The County may 
cause the Work to be completed and corrected by whatever method it deems 
expedient.  If called upon by the County to finish the Work, the Contractor’s 
surety shall promptly do so.  In any case, the Contractor and its surety shall be 
liable to the County for any and all damages and costs incurred by the County as a 
result of any default by the Contractor, including without limitation all costs of 
completion or correction of the Work, liquidated damages, attorneys’ fees, expert 
fees, and other costs of dispute resolution.  Termination of this Contract pursuant 
to this paragraph may result in disqualification of the Contractor from bidding on 
future County contracts for a period of time not to exceed five (5) years. 
 

C. If Contractor’s services are terminated by the County pursuant to paragraph A or 
B in this General Requirement, the termination will not affect any rights or 
remedies of the County then existing or which may thereafter accrue against 
Contractor or its surety.  Any retention or payment of moneys due Contractor by 
County will not release Contractor from liability.  If it is determined that the 
Contractor was not in default or that the failure to perform is excusable, a 
termination for default will be considered to have been a termination for the 
convenience of the County, and the rights and obligations of the parties shall be 
governed accordingly. 
 

D. In case of termination of this Contract before completion of the Work, Contractor 
will be paid only for materials and equipment accepted by the County and the 
portion of the Work satisfactorily performed through the effective date of 
termination as determined by the County.   
 

E. Except as otherwise provided in this General Requirement, neither party shall be 
entitled to recover lost profits, special, consequential or punitive damages, 
attorney’s fees or costs from the other party to this Contract for any reason 
whatsoever.   
 

F. The parties’ obligations pursuant to this General Requirement shall survive any 
Acceptance of Work, or expiration or termination of this Contract.  

 

 

GR-9.  FINAL INSPECTION  
 
Upon notice from the Contractor that the Work is completed, the County shall make a final 
inspection of the Work, and shall notify the Contractor of all instances where the Work fails to 
comply with the Drawings and Specifications, as well as any defects the County may discover.  
At no cost to the County, the Contractor shall immediately make such alterations as are 
necessary to bring the Work into compliance with the Contract, the Drawings, and 
Specifications. 
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GR-10.  WARRANTIES, GUARANTEES AND CORRECTION OF WORK 
 

A. The Contractor warrants to the County that materials and equipment furnished 
under the Contract will be new and of good quality, unless otherwise required or 
permitted by the Contract; that the Work will be free from defects not inherent in 
the quality required or permitted; and that the Work will conform to the 
requirements of the Contract.  Work not conforming to these requirements, 
including substitutions not properly approved and authorized, is considered 
defective.  The County, in its sole discretion, may exclude from the Contractor's 
warranty; remedies for damage or defect which the County determines were 
caused by abuse; modifications not executed by the Contractor; improper or 
insufficient maintenance; improper operation; and normal wear and tear and 
normal usage. 

 
B. Upon the completion of the Work, and as a condition of final payment, the 

Contractor shall guarantee in writing that all Work has been accomplished in 
conformance with the Contract.  If required by the County, the Contractor shall 
also furnish additional satisfactory evidence as to the kind and quality of materials 
and equipment.   

 
C. The Contractor shall promptly, and in no event later than 48 hours after receiving 

written demand from the County, remedy any error, omission, defect, or non-
compliance in the Work discovered by the County during construction or at any 
time thereafter until one year after the final completion of the Work.  Nothing 
herein shall be deemed to shorten any statutory period of limitation otherwise 
applicable to any legal action by the County against the Contractor.   

 
D. Contractor shall pay for any damage caused by any omission or defect in the 

Work, including without limitation, any damage to other improvements or 
facilities.  In the event that the Contractor should fail to timely make repairs, 
adjustments, or other remedy that may be made necessary by such defects, the 
County may do so, and charge the Contractor the cost thereby incurred.    

 
E. All warranties and guaranties shall extend for the greatest of one (1) full year 

commencing on the dates of Substantial Completion of the Project or such longer 
period of time as is required by the Contract.  The one (1) year period shall be 
extended with respect to portions of the Work first performed after Substantial 
Completion for a period of one (1) year after the actual performance of the Work.  
If any defect or deviation should exist, develop, be discovered or appear within 
such one (1) year period, the Contractor, at it sole cost and expense and 
immediately upon demand, shall fully and completely repair, correct, and 
eliminate such defect.  The foregoing warranties and guarantees are cumulative of 
and in addition to, and not restrictive of or in lieu of, any and all other warranties 
and guarantees provided for or required by law.  No one or more of the warranties 
contained herein shall be deemed to alter or limit any other. The Performance 
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Bond shall remain in full force and effect throughout the applicable guarantee 
period set forth in this paragraph. 

 
F. Neither the final payment nor any provision of the Contract, nor partial or entire 

occupancy or use of the Work by the County, shall constitute an acceptance of 
any part of the Work that is not in accordance with the Contract or relieve the 
Contractor of liability for incomplete or faulty materials or workmanship.     

 
G. All manufacturer warranties and guarantees shall be delivered to the County prior 

to Substantial Completion and such delivery shall be a condition precedent to the 
issuance of the Certificate of Substantial Completion.  Before final payment, the 
Contractor shall assign and transfer to the County all guarantees, warranties and 
agreements from all contractors, Subcontractors, vendors, Suppliers, or 
manufacturers regarding their performance, quality of workmanship or quality of 
materials supplied in connection with the Work.  The Contractor represents and 
warrants that all such guarantees, warranties and agreements will be freely 
assignable to the County, and that upon final completion of the Work, all such 
guarantees, warranties and agreements shall be in place and enforceable by the 
County in accordance with their terms.  Contractor’s obligations pursuant to this 
General Requirement shall survive any acceptance of Work, or termination or 
expiration of this Contract.  

 
 
GR-11. CONTRACTOR’S PERSONNEL AND INDEPENDENT CONTRACTOR 

STATUS  
 

A. The Contractor will supervise and direct the Work, including the Work of all 
Subcontractors.  Contractor will be solely responsible for the means, methods, 
techniques, sequences, and procedures of construction.  An experienced 
Superintendent and necessary assistants competent to supervise the particular 
types of work involved shall be assigned to the Project by the Contractor, and 
shall be available at all times when work is in progress.  The name of the 
Superintendent shall be submitted with qualifications of same prior to the start of 
the Work.  If approved by the County, the Superintendent so named by the 
Contractor shall be employed by the Contractor and shall have served in a 
supervisory capacity on at least one Project of like description and size performed 
by the Contractor during the previous twelve months.  Under no circumstances 
shall an employee of any Subcontractor serve as the Superintendent, unless 
approved by the County prior to being named Superintendent.  The 
Superintendent shall represent the Contractor, and all directions given to the 
Superintendent shall be as binding as if given to the Contractor. Important 
communications shall be confirmed in writing.  Other communications shall be 
similarly confirmed on written request in each case. 

 
B. The Contractor shall not change key members of its staff without the prior 

consent of the County, unless such staff members prove to be unsatisfactory to the 
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Contractor and cease to be in its employ.  If the Contractor intends to change a 
key staff member (defined as certain full-time personnel stationed at the site 
including Project Manager, Superintendent, Project Engineer, Assistant Project 
Manager, Assistant Superintendent, or Assistant Project Engineer) it shall give the 
County written notice at least fifteen (15) days prior to the intended change.  The 
written notice shall include a description of qualifications for the new proposed 
key staff member. The County shall have the right to approve or disapprove the 
proposed key staff member. 

 
C. Only persons skilled in the type of work which they are to perform shall be 

employed.  The Contractor shall, at all times, maintain discipline and good order 
among his employees, and shall not employ any unfit person or persons or anyone 
unskilled in the work assigned him. 

 
D. The relationship between the County and the Contractor shall be that of owner 

and independent contractor.  Other than the consideration set forth herein, the 
Contractor, its officers, agents, servants, employees, and any Subcontractors shall 
not be entitled to any County employee benefits including, but not limited to 
social security, insurance, paid annual leave, sick leave, worker's compensation, 
free parking or retirement benefits.  All services provided by Contractor shall be 
by employees of Contractor or its Subcontractors and subject to supervision by 
Contractor.  No officer or employee of Contractor or any Subcontractor shall be 
deemed an officer or employee of the County.  Personnel policies, tax 
responsibilities, social security payments, health insurance, employee benefits and 
other administrative policies, procedures or requirements applicable to the Work 
or services rendered under this Contract shall be those of the Contractor, not the 
County. 

 
 
GR-12.  SUBCONTRACTING 
 

A. The Contractor understands and agrees that it shall be a breach of this Contract to 
subcontract any portion of the Work on this Project unless  

 
1. The Work and the Subcontractor proposed to perform it have been 

declared in the Proposal Response; or  
 
2. The Contractor shall have obtained advance written approval from the 

County. 
 

G. The Contractor further understands and agrees that any work on this Project, 
which the Contractor secures in violation of this General Requirement, shall be 
deemed a donation from the Contractor for which the County shall not be 
obligated to pay.  Nothing contained in this Contract shall create any contractual 
relation between any Subcontractor and the County.  Upon request, Contractor 
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shall provide the County with copies of each of its contract(s) and amendments 
with each Subcontractor. 
 

H. Nothing contained in this Contract shall create, nor be interpreted to create 
privity, or any other relationship whatsoever, between the County and any person, 
or entity or than Contractor.  

 
 
GR-13.  ASSIGNMENTS 
 

The Contractor agrees it shall not sublet, assign, transfer, pledge, convey, sell, or 
otherwise dispose of the whole or any part of this Contract or his right, title, or interest therein to 
any person, firm, or corporation without the previous written consent of the County. If the 
County consents to any such assignment or transfer, then the Contractor binds itself, its partners, 
successors and assigns to all covenants of this Contract.   
 
 
GR-14.  INDEMNIFICATION AND HOLD HARMLESS  
 

A. The Contractor shall be responsible from the execution date or from the time of 
the beginning of the Work, whichever shall be the earlier, for all injury or damage 
of any kind resulting from the Work, to persons or property, including employees 
and property of the County.  The Contractor shall exonerate, indemnify, and save 
harmless the County, its elected officials, officers, employees, agents and 
servants, hereinafter collectively referred to in this General Requirement as “the 
County Indemnitees,” from and against all claims or actions based upon or arising 
out of any damage or injury (including without limitation any injury or death to 
persons and any damage to property) caused by or sustained in connection with 
the performance of this Contract or by conditions created thereby or arising out of 
or any way connected with Work performed under this Contract, as well as all 
expenses incidental to the defense of any such claims, litigation, and actions.  
Furthermore, Contractor shall assume and pay for, without cost to the County 
Indemnitees, the defense of any and all claims, litigation, and actions suffered 
through any act or omission of the Contractor, or any Subcontractor, or anyone 
directly or indirectly employed by or under the supervision of any of them.  
Notwithstanding any language or provision in this Contract, Contractor shall not 
be required to indemnify any County Indemnitee against claims, actions, or 
expenses based upon or arising out of the County Indemnitee’s sole negligence. 

 
B. As between the County Indemnitees and the Contractor as the other party, the 

Contractor shall assume responsibility and liability for any damage, loss, or 
injury, including death, of any kind or nature whatever to person or property, 
resulting from any kind of claim made by Contractor’s employees, agents, 
vendors, Suppliers or Subcontractors caused by or resulting from the performance 
of Work under this Contract, or caused by or resulting from any error, omission, 
or the negligent or intentional act of the Contractor, vendors, Suppliers, or 
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Subcontractors, or any of their officers, agents, servants, or employees. The 
Contractor shall defend, indemnify, and hold harmless the County Indemnitees 
from and against any and all claims, loss, damage, charge, or expense to which 
they or any of them may be put or subjected by reason of any such damage, loss, 
or injury.  

 
C. The Contractor expressly agrees to provide a full and complete defense against 

any claims brought or actions filed against the County Indemnitees, where such 
claim or action involves, in whole or in part, the subject of the indemnity 
contained in this Contract, whether such claims or actions are rightfully or 
wrongfully brought or filed.  The County has the sole discretion to choose the 
counsel who will provide the defense.  

 
D. No provision of this Contract and nothing herein shall be construed as creating 

any individual or personal liability on the part of any elected official, officer, 
employee, agent or servant of the County, nor shall the Contract be construed as 
giving any rights or benefits hereunder to anyone other than the parties to this 
Contract. 

 
E. The parties agree that Contractor shall be liable for all fines or civil penalties, 

which may be imposed by any local, federal or state department or regulatory 
agency that are a result of Contractor’s performance of the Work under this 
Contract. Contractor shall pay the costs of contesting any such fines. The parties’ 
obligations pursuant to this General Requirement shall survive any acceptance of 
Work, or termination or expiration of this Contract. 

  
GR-15.  ROYALTIES AND PATENTS 
 

The Contractor shall hold and save the County and its elected officials, officers, agents, 
servants, and employees harmless from liability of any nature or kind, including cost and 
expenses for, or on account of, any patented or unpatented invention, process, article, or 
appliance manufactured or used in the performance of the Contract, including its use by the 
County, unless otherwise specifically stipulated in the Contract.  
 
 
GR-16.  LAWS AND REGULATIONS 
 

A. The Contractor’s attention is directed to the fact that all applicable federal, state, 
and County laws, municipal ordinances, and the rules and regulations of all 
authorities having jurisdiction over construction of the Project shall apply to the 
Contract throughout, and they will be deemed to be included in the Contract the 
same as though herein written out in full.  The Contractor shall keep itself and its 
employees and Subcontractors fully informed of all laws, ordinances, and 
regulations in any manner affecting those engaged or employed in the Work or 
the materials used in the Work or in any way affecting the conduct of the Work 
and of all orders and decrees of bodies or tribunals having any jurisdiction or 
authority over same.  If Contractor discovers any discrepancy or inconsistency in 
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this Contract or in the Drawings or Specifications in relation to any such law, 
regulation, ordinance, order, or decree, Contractor shall promptly report the same, 
in writing, to the County.  Contractor shall at all times observe and comply with 
all such laws, ordinances, and regulations, and shall protect and indemnify the 
County and its agents against any all damages and  claims arising out of any 
violation of such law, ordinance, regulation, order, or decree, whether by 
Contractor or its employees or Subcontractors. 

 
B. Contractor shall not discriminate against any person in its operations, activities or 

performance of Work under this Contract. Contractor shall affirmatively comply 
with all applicable provisions of federal, state and local equal employment laws 
and shall not engage in or commit any discriminatory practice against any person 
based on race, age, religion, color, gender, national origin, physical or mental 
disability, or political affiliation.  Contractor shall maintain a Drug Free 
Workplace.  

 
 
GR-17.  PERMITS AND INSPECTION FEES 
 

A. Permits shall be secured by the Contractor, and inspections will be required, but 
the County will not charge the Contractor for permits and inspections obtained 
from the County.  The Contractor shall secure and pay for any permits and 
inspection fees required by any other governmental entity or agency. 

 
B. Prior to execution of this Contract, Contractor shall provide the County with a 

copy of its current, valid business license.  If Contractor is not a Georgia 
corporation, Contractor shall submit a certificate of authority to transact business 
in the state of Georgia and a copy of their valid business license issued by their 
home jurisdiction. Contractor shall provide the County with copies of all other 
required licenses, certifications and permits for the Contractor and/or all of 
Contractor’s employees, personnel, agents or Subcontractors performing services 
that require licensure by the federal government, the State of Georgia, or the 
County.  Contractor hereby warrants and represents that at all times during the 
Contract Term it shall maintain in good standing all required licenses, 
certifications, and permits required under federal, state and local laws necessary 
to perform the services required by this Contract. 

 
 
GR-18.  LAND AND RIGHTS-OF-WAY 
 

Prior to entering on any land or right-of-way, the Contractor shall ascertain the 
requirements of applicable permits or easements obtained by the County, and shall conduct his 
work in accordance with requirements thereof, including the giving of notice.  The Contractor 
shall be fully responsible for performing work to the requirements of any permit or easement 
granting entity, even though such requirements may exceed or be more stringent than that 
otherwise required by the Contract, and shall compensate the County fully for any loss or 
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expense arising from failure of the Contractor to perform as required by such entity.  The 
Contractor shall provide, at its own expense without liability to the County, any additional land 
and access thereto that the Contractor may desire for temporary construction facilities, or for 
storage of materials. 

 
 
GR-19.  PROTECTION OF WORK, PROPERTY, AND PERSONS 
 

A. The Contractor is responsible for initiating, maintaining, and supervising all 
safety precautions and programs in connection with the Work.  Contractor shall 
take all necessary precautions for the safety of, and will provide the necessary 
protection to prevent damage, injury or loss to all employees on the Project and 
other persons who may be affected thereby, all the Work and all materials or 
equipment to be incorporated therein, whether in storage on or off the site, and 
other property at the site or adjacent thereto, including trees, shrubs, lawns, lakes, 
drainage ways, walks, pavements, roadways, structures, and utilities not 
designated for removal, relocation or replacement in the course of construction. 

 
B. The Contractor shall erect and maintain, as required by the conditions and 

progress of the Work, all necessary warning safeguards for devices and the safety 
and protection of the Work, the public and adjoining property.  

 
C. If existing utilities or structures are indicated by the Contract, no warranty is made 

as to the accuracy or completeness of such indication or the information provided 
regarding such utilities or structures.  The Contractor shall comply with all 
applicable state law concerning the marking and location of existing utilities.  The 
Contractor shall, prior to commencing other on-site work, accurately locate above 
and below ground utilities and structures, which may be affected by the Work, 
using whatever means may be appropriate, and shall verify the nature and 
condition of such utilities and structures.  The Contractor shall mark the location 
of existing utilities and structures, if they are not otherwise readily visible, with 
flagging, stakes, barricades, or other suitable means, and shall preserve and 
protect all utilities and structures not designated for removal, relocation, or 
replacement in the course of construction.  Contractor shall notify the County 
promptly of discovery of any conflict between the Contract and any existing 
facility. 

 
D. All existing utilities, both public and private, including but not limited to, sewer, 

gas, water, electrical, and telephone services, shall be protected and their 
operation shall be maintained through the course of the Work.  Any temporary 
shutdown of an existing service shall be arranged between the Contractor and the 
responsible agency.  The Contractor shall assume full responsibility and hold the 
County harmless from the result of any damage that may occur as a result of the 
Contractor’s activities in this regard. 

 
E. In emergencies affecting the safety of persons or the Work or property at the site 
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or adjacent thereto, or unanticipated conditions where delay would substantially 
impact the time or cost of work, the Contractor, upon notification to the County, 
shall act to prevent threatened damage, injury, or loss.  Any claim for 
compensation or extension of time by the Contractor due to such extra work shall 
be submitted to the County within ten (10) days of the date of performing such 
work or deviations in the manner prescribed for a Change Order. 

 
 
GR-20.  PROHIBITED INTERESTS 
 

No official of the County who is authorized in such capacity and on behalf of the County 
to negotiate, make, accept, or approve, or to take part in negotiating, making, accepting, or 
approving any architectural, engineering, inspection, construction, or material supply contract, or 
any subcontract in connection with the construction of the Project, shall become directly or 
indirectly interested personally in this Contract or in any part hereof.  No officer, employee, 
architect, attorney, engineer, or inspector of or for the County who is authorized in such capacity 
and on behalf of the County to exercise any legislative, executive, supervisory, or other similar 
functions in connection with the construction of the Project, shall become directly or indirectly 
interested personally in this Contract or in any part thereof, any material supply contract, 
subcontract, insurance contract, or any other contract pertaining to the Project. 
 
 
GR-21.  FIRST SOURCE JOBS ORDINANCE 
 

The Contractor is required to comply with the DeKalb County First Source Jobs 
Ordinance, Code of DeKalb County as Revised 1988, section 2-231 et seq., and among other 
things, is required to make a good faith effort to hire DeKalb County residents for at least fifty 
percent 50% of all jobs created by an Eligible Project, as that term is defined in the First Source 
Ordinance, using the First Source Registry.   
 
 
GR-22.  FOREIGN CORPORATIONS 
 

In the event the Contractor is a foreign corporation, partnership, or sole proprietorship, 
the Contractor hereby irrevocably appoints the Georgia Secretary of State as its agent for service 
of all legal process for the purposes of this Contract only.  
 
 
GR-23.  SPECIFICATIONS AND DRAWINGS 
 

A. The Specifications, the Drawings and the Contract shall be supplementary to each 
other, and any material, workmanship, and/or service which may be in one, but 
not called for in the others, shall be as binding as if indicated, called for, or 
implied by all. 

 
B. Each section or type of work is described separately in the Technical 

Specifications; however, should any item of material, equipment, work, or 
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combinations of such be required in one section, and not be described in that 
section and a similar item described in another section, that description shall 
apply regardless of the section under which it is described. 

 
C. Any discrepancies found between the Drawings and Specifications and site 

conditions, or any inconsistencies or ambiguities in the Drawings or 
Specifications shall be immediately reported to the County, in writing, who shall 
promptly correct such inconsistencies or ambiguities in writing.  Work done by 
the Contractor after his discovery of such discrepancies, inconsistencies, or 
ambiguities shall be done at the Contractor’s risk. 
 

D. Upon award of the Contract, the Contractor will be supplied, free of charge, up to 
three complete sets of the Contract Drawings and Specifications.  Any prints and 
Specifications in excess of these shall be furnished at cost at the Contractor’s 
expense. 

 
E. The Contractor shall furnish, with reasonable promptness, all samples as directed 

by the County for approval for conformance with the design concept of the 
Project and for compliance with the information stated in the Contract.  The Work 
shall be in accordance with approved samples. 

 

F. The County may, without changing the scope of the Work, furnish the Contractor 
additional instructions and detail drawings, as necessary to carry out the Work 
required by the Contract.  The additional drawings and instructions thus supplied 
will become a part of the Contract.  The Contractor shall carry out the Work in 
accordance with the additional detail drawings and instructions. 

 
G. Attention is directed to the fact that the detailed Specifications and separate 

sections may be written in short or abridged form.  In regard to every section of 
the Specifications and all parts thereof, mentioned therein, or indications on the 
Drawings of articles, materials, operations, or methods, requires that the 
Contractor: 

 
(1) Provide each item mentioned and indicated of a quality or subject to 

qualifications noted; 
 

(2). Perform according to conditions stated, each operation prescribed; and 
 

(3) Provide therefore all necessary labor, equipment, and incidentals. 
 

H. For convenience of reference and to facilitate the letting of contracts and 
subcontracts, these Specifications are separated into titled sections.  Such 
separation shall not, however, operate to make the County an arbiter to establish 
limits for the contracts between the Contractor and Subcontractors. 

 
I. Notwithstanding the appearance of such language in the various sections of the 
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Specifications as, “The Paving Contractor,” “The Grading Contractor,” etc., the 
Contractor is responsible to the County for the entire Contract and the execution 
of all Work referred to in the Contract. 

 
 
GR-24.  CONTRACTOR’S SUBMITTALS 
 

A. The Contractor shall submit all Submittals to the official or employee so 
designated by the chief executive officer all Submittals as required under the 
Specifications and in such time and manner that will allow at least ten (10) days 
for the County’s review, pursuant to the Construction Schedule. No portion of the 
Work shall commence until all Submittals relating to such portion have been 
approved by the County. 

 
B. The approved Drawings will be supplemented by such shop drawings as are 

needed to adequately control the Work. Shop Drawings, product data, samples 
and other Submittals are not parts of the Contract.  The purpose of their submittal 
is to demonstrate for those portions of the Work for which Submittals are required 
by the Contract, the way by which the Contractor proposes to conform to the 
information given and the design concept expressed in the Contract.  
Informational Submittals, upon which a County employee, the Architect or 
Engineer, if retained by the County in connection with the Project, is not expected 
to take responsive action, may be so identified in the Contract.  Submittals which 
are not required by the Contract may be returned by the County without action. 
The approval of a Submittal shall not authorize any deviation from or alteration of 
the Drawings or Specifications absent a Change Order or Field Order.   

 
C. Shop drawings to be furnished by the Contractor for any structure shall consist of 

such detailed drawings as may be required for the execution of the Work. 
 

D. Drawings for false work, centering, and form work may also be required per the 
Specifications and in such cases shall be likewise subjected to approval unless 
approval is waived.   

 
E. The County’s review will be within reasonable promptness as to cause no delay in 

the Work.  Approval of the Contractor’s Submittals does not relieve the 
Contractor of any responsibility for accuracy of dimensions and details or from 
otherwise ensuring that the Work complies with the requirements of the Contract.  
It is mutually agreed that the Contractor shall be responsible for agreement and 
conformity of Submittals with the Drawings and Specifications.  The County will 
review and approve or take other appropriate action upon the Contractor's 
Submittals such as shop drawings, product data and samples, but only for the 
limited purpose of checking for conformance with information given and the 
design concept expressed in the Contract.  Review of submittals is not conducted 
for the purpose of determining the accuracy and completeness of details such as 
dimensions and quantities, or for substantiating instructions for installation or 
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performance of equipment or systems, all of which remain the responsibility of 
the Contractor as required by the Contract.  The County’s review shall not 
constitute approval of safety precautions or of any construction means, methods, 
techniques, sequences or procedures.  The County’s approval of a specific item 
shall not indicate approval of an assembly of which the item is a component. 

 
D. It is the responsibility of the Contractor to check all Submittals before same are 

submitted to the County for approval.  Submittals which have not been checked 
and approved by the Contractor will not be reviewed by the County. 

 
E. Submittals shall be submitted only by the Contractor who shall indicate by a 

signed stamp on the drawings that he has checked the Submittals and that the 
work shown on them is in accordance with Contract requirements and has been 
checked for dimensions and relationship with work of all other trades involved.  
Under no conditions shall Submittals be accepted from anyone other than the 
Contractor. 

 
F. The Contractor shall furnish the County with at least six copies of all Submittals 

for approval.  Two finally approved copies will be returned to the Contractor for 
his use. The Contract Price shall include the cost of furnishing all Submittals and 
the Contractor will be allowed no extra compensation for such drawings. 

 
G. The approval of such Submittals shall not relieve the Contractor from 

responsibility for deviations from Drawings or the Specifications unless he has in 
writing called attention to such deviations, and the County has approved the 
changes or deviations in writing at the time of submission, nor shall it relieve him 
from the responsibility for errors of any kind in Submittals.  When the Contractor 
does call such deviations to the attention of the County, he shall state in writing 
whether or not such deviations involve any extra cost.  If this is not mentioned, it 
will be assumed that no extra cost is involved for making the change. 

 
H. The Contractor shall prepare and maintain a log of all Submittals which includes, 

at a minimum, the submittal number, revision number, description, responsible 
company, proposed submittal date, date actually submitted, date approved, any 
comments received, approval status, and resubmittal information.  The log shall 
be updated at least on a monthly basis and made available to the County for 
review upon request. 

 
 
GR-25.  AS-BUILT DRAWINGS (IF APPLICABLE) 
 

The Contractor shall maintain a red-lined set of drawings on site during the progress of 
the Work, indicating any Field Orders, Change Orders and the location of the portion of the 
Work or equipment actually installed.  The Contractor shall, upon completion of the Work, 
furnish a marked set of reproducible drawings indicating any field changes and the location of 
Work as actually installed, if different from the requirements of the Contract, and deliver them to 
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the County in hard copy as well as an electronic copy compatible with the County’s software and 
hardware system.  
 
 
GR-26.  EXAMINATION OF WORK BY CONTRACTOR 
 

It is understood and agreed that the Contractor has, by careful examination, satisfied 
himself as to the nature and location of the Work, the configuration of the ground, the character, 
quality, and quantity of the facilities needed preliminary to and during the prosecution of the 
Work, the general and local conditions, and all other matters which can in any way affect the 
Work or the cost thereof under this Contract.   
 
 
GR-27.  INSPECTION AND TESTING OF MATERIALS 
 

Unless otherwise specifically provided for, the inspection and testing of materials and 
finished articles to be incorporated in the Work as required by the Specifications shall be made 
by the County, or bureaus, laboratories, or agencies selected by the County.  The cost of such 
inspection and testing shall be paid by the Contractor unless County agrees to pay the cost. 
Materials and finished articles shall have passed the required tests prior to the incorporation of 
such materials and finished articles in the Work.  The County may require, and the Contractor 
shall furnish if required to do so, certificates from manufacturers to the effect that the products or 
materials furnished by them for use in the Work comply with the applicable specified 
requirements for the materials or products being furnished. 
 
 
GR-28.  INSPECTION OF WORK 
 

A. The Contractor shall, at all times, permit and facilitate inspection of the Work by 
authorized representatives of the County and public authorities having jurisdiction 
in connection with the Work of this Contract.  The presence or observations of the 
County or its representative at the site of the Work shall not be construed to, in 
any manner, to relieve the Contractor of its responsibility for strict compliance 
with the provisions of the Contract. 

 
B. If the Drawings, Specifications, County’s instructions, laws, ordinances, or a 

public authority require any work to be specially tested or approved, the 
Contractor shall give the County timely notice of its readiness for observation or 
inspection.  If the inspection is by another authority, then the County shall be 
advised of the date fixed for such inspection.  Required certificates of inspection 
shall be secured by the Contractor.  Contractor, having secured all certificates of 
inspection, will deliver same to the County upon completion.  If any Work should 
be covered up without approval or consent of the County, it shall, if required by 
the County, be uncovered for examination at the Contractor’s expense. The 
recovering of such Work after inspection shall be at Contractor’s expense. 
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C. Should any disagreement or difference arise as to the estimate, quantities, or 

classifications or as to the meaning of the Drawings or Specifications, or any 
point concerning the character, acceptability, and nature of the several kinds of 
work, any materials and construction thereof, the decisions of the County shall be 
final and conclusive and binding upon all parties to the Contract. 

 
D. If the County determines that portions of the Work require additional testing, 

inspection or approval beyond the requirements of the Specifications, the County 
will instruct the Contractor to make arrangements for such additional testing, 
inspection or approval by an entity acceptable to the County, and the Contractor 
shall give timely notice to the County of when and where tests and inspections are 
to be made so that the County may be present for such procedures. Such costs, 
except as provided below, shall be at the County’s expense. 

 
E. If such procedures for testing or inspection reveal failure of the portions of the 

Work to comply with requirements established by the Contract, all costs made 
necessary by such failure including those of repeated procedures shall be at the 
Contractor's expense. 

 
F. Required certificates of testing, inspection or approval shall, unless otherwise 

required by the Contract, be secured by the Contractor and promptly delivered to 
the County or the Architect if one is retained by the County in connection with the 
Project. Tests or inspections conducted, pursuant to the Contract, shall be made 
promptly to avoid unreasonable delay in the Work. 

 
 
GR-29.  REQUESTS FOR SUBSTITUTIONS 
 

A. Requests for substitutions of proprietary products or of a particular manufacturer, 
vendor, or Subcontractor must be accompanied by the following documentation: 

 
(1) Full explanation of the proposed substitution and submittal of all  

supporting data including technical information, catalog cuts, warranties, 
test results, installation instructions, operating procedures, and other like 
information necessary for a complete evaluation of the substitution; 

 
(2) Reasons the substitution is advantageous or necessary, including benefits 

to the County and the Work in the event the substitution is acceptable; 
 

(3) The adjustment, if any, in the Contract Price, in the event the substitution 
is acceptable; 

 
(4) The adjustment, if any, in the Contract Term or Time and the construction 

schedule in the event the substitution is acceptable;  
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(5) An affidavit stating that (1) the proposed substitution conforms and meets 
all the requirements of the pertinent Specifications and the requirements 
shown on the Drawings and (2) the Contractor accepts the warranty and 
correction obligations in connection with the proposed substitution as if 
originally specified;   

 
(6) Proposals for substitutions must be submitted in triplicate to the County in 

sufficient time to allow the County no less than ten (10) working days for 
review; and   

 
(7) No substitutions will be considered or allowed without the Contractor's 

submittal of complete substantiating data and information as stated 
hereinbefore. 

 
B. Substitutions and alternates may be rejected at the County’s discretion without 

explanation and will be considered only under one or more of the following 
conditions: 
 
(1) Required for compliance with interpretation of code requirements or 

insurance regulations then existing; 
 

(2) Unavailability of specified products, through no fault of the Contractor; or 
 

(3) Subsequent information discloses inability or specified products to perform 
properly or to fit in designated space; 

 
(4) Manufacturer/fabricator refuses to certify or guarantee performance of 

specified product as required; and 
 

(5) When in judgment of the County, that a substitution would be substantially 
to the County’s best interests, in terms of costs, time, or other 
considerations. 

 
C. Whether or not any proposed substitution is accepted by the County, the Contractor 

must reimburse the County for any fees charged by the Architect or other 
consultants for evaluating each proposed substitute.  By making requests for 
substitutions based on the above, the Contractor: 

 
(1) Represents and warrants that the Contractor has personally investigated 

the proposed substitute product or Subcontractor and determined that it is 
equal or superior in all respects to the product or Subcontractor previously 
specified; 

 
(2) Represents and warrants that the Contractor will provide the same 

warranty for the substituted product or for the workmanship of the 
substituted Subcontractor, as applicable, that the Contractor would have 
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provided for the product or Subcontractor previously specified; 
 

(3) Certifies that the cost data presented, in the form of certified quotations 
from Suppliers of both specified and proposed equipment is complete and 
includes all related costs under this Contract, but excludes costs under 
separate contracts, and waives all claims for additional costs related to the 
substitution which subsequently become apparent; and 

 
(4) Agrees that the Contractor will coordinate the installation of the accepted 

substitution, making such changes as may be required for the Work to be 
complete and in accordance with the Contract in all respects. 

 
D. Contractor shall not propose an item for substitution unless it is equal to or 

superior to the specified item or items in construction, efficiency, and utility. The 
opinion of the County as to the equality or superiority of the item shall be final, 
and no substitute material or article shall be purchased or installed without the 
County’s written approval. 

 
E. In case of a difference in price, the County shall receive all benefits of the 

difference in cost involved in any substitution, when lower, and the Contract 
altered by Change Order to credit the County with any savings to be obtained.  
However, the County shall not be charged for any additional cost in the case of a 
price increase. 

 
 
GR-30.  REJECTION OF WORK AND MATERIALS 
 

A. All Work that is defective or deviates from the Drawings or Specifications will be 
rejected.  All rejected Work shall be replaced immediately with other material, 
equipment, or work which conforms with the Drawings and Specifications at no 
additional cost to the County.   If rejected Work is not removed within forty-eight 
hours from the date of letter of notification, the County shall have the right and 
authority to stop the Work immediately and/or to arrange for the removal of said 
rejected Work at the cost and expense of the Contractor.   

 
B. Inspection of the Work shall not relieve the Contractor of any of its obligations, 

and defective Work shall be made good regardless of whether it has been 
previously inspected by the County and accepted or estimated for payment.  The 
failure of the County to reject or condemn improper materials or workmanship 
shall not be considered as a waiver of any defect that may be discovered later.  

 
 
GR-31.  MATERIALS, SERVICES, AND FACILITIES  
 

A. The Contractor shall at all times employ sufficient labor and equipment for 
executing the Work to full completion in the manner and time specified.  Failure 
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of the Contractor to provide adequate labor and equipment shall constitute a 
default of the Contract.  The labor and equipment to be used in the Work by the 
Contractor shall be sufficient to meet the requirements of the Work and shall be 
such as to produce a satisfactory quality of work in accordance with accepted 
industry practices and within the Contract Time. 

 
B. Materials and equipment shall be so stored and handled as to insure the 

preservation of their quality and fitness for the Work.  Stored materials and 
equipment to be incorporated in the Work shall be located so as to facilitate 
prompt inspection.  No product which has in any way become unfit for the 
intended purpose shall be incorporated into the Work. 

 
C. Manufactured articles, materials, and equipment shall be applied, installed, 

connected, erected, cleaned, and conditioned as directed by the manufacturer.  
Contractor shall promptly notify the County of any conflict between the 
instructions of any manufacturer and the requirements of the Drawings or the 
Specifications. 

 
D. Materials, supplies, and equipment to be incorporated into the Work shall be new 

and unused unless otherwise specifically stated in the Contract.  The source of 
supply for all such products shall be submitted to the County, together with 
detailed descriptions thereof in the form of samples, shop drawings, tests, or other 
means necessary to adequately describe the items proposed.  Approval by the 
County of a manufacturer or supplier shall not constitute the approval of 
materials, supplies, or equipment obtained from such manufacturer or supplier if 
they do not comply with the requirements of the Contract. If, after trial or 
installation, it is found that sources of supply, even though previously approved 
by the County, have not furnished products meeting the intent of the Contract, the 
Contractor shall thereafter furnish products from other approved sources, and 
shall remove completed Work incorporating products which do not meet Contract 
requirements. 

 
E. The Contractor shall confine operations to areas permitted by law, ordinances, 

permits and the Contract, and shall not unreasonably encumber the site with 
materials or equipment.  The Contractor shall provide parking for all 
construction vehicles only within the construction limits as indicated on the 
drawings or make appropriate arrangements as permitted by law. 

 
F. Only materials and equipment which are to be used directly in the Work may be 

brought to and stored on the Project site by the Contractor.  After equipment is no 
longer required for the Work, it must be promptly removed from the Project site.  
Protection of construction materials and equipment stored at the Project site from 
weather, theft, damage, and all other adversity is the sole responsibility of the 
Contractor. 

 
G. The Contractor and any entity for which the Contractor is responsible must not 
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erect any sign on the Project site without the prior written consent of the County, 
which may be withheld in the sole discretion of the County. 

 
H. Contractor must ensure that the Work, at all times, is performed in a manner that 

affords reasonable access, both vehicular and pedestrian, and for emergency 
response to the site of the Work and all adjacent areas.  The Work must be 
performed, to the fullest extent reasonably possible, in such a manner that public 
areas adjacent to the site of the Work are free from debris, building materials and 
equipment likely to cause hazardous conditions.  Without limitation of any other 
provision of the Contract, Contractor must use its best efforts to minimize any 
interference with the occupancy or beneficial use of any areas and buildings 
adjacent to the site of the Work, or the Project. 

 
I. Without prior approval of the County, the Contractor shall not permit any worker 

to use any existing facilities at the Project site, including, without limitation, 
lavatories, toilets, entrances, and parking areas other than those designated by the 
County for such use.  Without limitation of any other provision of the Contract, 
the Contractor shall use its best efforts to comply with all rules and regulations 
promulgated by the County in connection with the use and occupancy of the 
Project site, as amended from time to time.  The Contractor shall immediately 
notify the County in writing if during the performance of the Work, the 
Contractor finds compliance with any portion of such rules and regulations to be 
impracticable, setting forth the problems that may be caused by such compliance 
and suggesting alternatives through which the results intended by such portions of 
the rules and regulations can be achieved.  The County may, in the County's sole 
discretion, adopt such suggestions, develop new alternatives or require 
compliance with the existing requirements of the rules and regulations.  The 
Contractor shall also comply with all insurance requirements applicable to the use 
and occupancy of the Project site. 

 
J. Unless otherwise provided in the Contract, Contractor shall provide and maintain 

a suitable office on the site for its own use and for the use of representatives of the 
County.  Contractor shall furnish sufficient heat, artificial light, ventilation and 
janitor’s service, and shall also provide a table or desk, plan rack and chairs, all 
for the use of those visiting the job, in addition to such furnishings as he provides 
for his own use. Temporary offices and other structures shall be located where 
approved by the County, and shall be removed from the premises upon 
completion of the Contract or earlier if so directed by the County.   

 
K. Contractor may be required by the County, at the beginning of Work, to provide, 

at the Project site, suitable and adequate temporary toilets and enclosure for use of 
workers on the job, shall maintain same in sanitary condition, and shall remove 
same at the completion of construction operations and/or when directed by the 
County.  Contractor shall not allow any sanitary nuisances to be committed in or 
about the site and shall enforce sanitary regulations of local and state health 
authorities. 
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L. The Contractor shall cooperate with the County in any required use of the 

property and arrange for storage of materials on the Project site in such areas as 
are mutually agreed upon.  The Contractor shall allot suitable and proper space to 
its Subcontractors for the storing of their materials and for the erection of their 
sheds and tool houses.  Should it be necessary at any time to move materials, 
sheds, or storage platforms, the Contractor shall, at its own expense move same as 
and when directed by the County.   

 
M. Unless otherwise instructed by the County, the Contractor shall repair and return 

to original condition all buildings, streets, curbs, sidewalks, utilities or other 
facilities affected by the Contractor’s performance of the Work. The County’s 
decisions in matters relating to aesthetic effect shall be final if consistent with the 
intent of the Contract.  

 
 

GR-32.  UTILITIES DURING CONSTRUCTION 
 

Contractor shall furnish all utilities and pay for all bills for utilities used during 
construction.  Utilities shall include electric power, fuel of any sort used for heating, etc., 
telephone services, cable and internet, if necessary, and water. Contractor shall provide all 
temporary connections to utilities when not provided by the utility company or others at no 
additional cost to the County. Contractor shall, if required by the County, install and maintain at 
his own expense, a job telephone and communications equipment necessary for the execution of 
the Work for the Contract Time. 
 
 
GR-33.  TEMPORARY HEAT AND AIR CONDITIONING 
 

The Contractor shall provide, at his own expense, temporary heat or air conditioning, as 
necessary, to protect all Work and materials against injury from heat, dampness or cold.  Fuel, 
equipment and method of heating and cooling shall be satisfactory to the County and shall not 
present a fire hazard.  Contractor shall comply with the requirements in the Specifications for 
specific temperatures to be maintained. 
 
 
GR-34.  MAINTENANCE MANUAL 
 

Contractor shall, prior to completion of Contract, deliver to the County two (2) copies of 
a manual, assembled, indexed, and bound, for the County’s guidance, full details for care and 
maintenance of visible surfaces and of equipment included in Contract.  Contractor shall, for this 
manual, obtain from Subcontractors literature of manufacturers relating to equipment, including 
motors; also furnish cuts, wiring diagrams, instruction sheets and other information pertaining to 
same that will be useful to the County in over-all operation and maintenance.  Where the above-
described manuals and data are called for under separate sections of the Specifications, they are 
to be included in the manual described in this General Requirement.   
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GR-35.  WEATHER CONDITIONS 
 

The Contractor will be required to protect all work and materials against damage or 
injury from the weather.  If, in the opinion of the County, any work or materials shall have been 
damaged or injured by reason of failure to protect such, all such materials or work shall be 
removed and replaced at the expense of the Contractor. 
 
 
GR-36.  LINES, GRADES, AND MEASUREMENTS 
 

A. Such stakes and markings as the County may set for either its or the Contractor’s 
guidance shall be preserved by the Contractor.  Failure to protect such stakes or 
markings may, at the County’s discretion, shall result in the Contractor being 
charged for their replacement. 

 
B. The Contractor must exercise proper care and caution to verify the grades and 

figures furnished by or on behalf of the County before proceeding with the Work, 
and shall be responsible for any damage or defective work caused by its failure to 
exercise such care and caution.  Contractor shall promptly notify the County of 
any errors or discrepancies it may discover in order that the proper corrections 
may be made. 

 
C. Before ordering materials or doing work, the Contractor shall measure and verify 

the dimensions and locations of all existing structures, substrata, and features that 
affect the Work and shall be responsible for the correctness of same.  No 
consideration will be given any claim based on the differences between the actual 
dimensions and those indicated on the Drawings.   Contractor shall promptly 
notify the County of any difference which may be found, and shall obtain 
direction from the County before proceeding with the affected Work. 

 
 
GR-37.  CLEANING UP 
 

A. The Contractor shall at all times, keep the premises free from accumulation of 
waste materials or rubbish caused by Contractor’s employees or work.  Upon 
completion of the Work, the Contractor shall remove all his plants, tools, 
materials, and other articles from the property of the County. 

B. If the Contractor fails to clean up, as provided in the Contract, the County may do 
so, and the cost thereof shall be charged to the Contractor.  Contractor shall 
ensure that neither it, its Subcontractors, nor their employees or agents bring any 
hazardous materials or other materials/waste regulated by state, federal or local 
law, which are not commonly used in the construction process or which are not 
listed in any Specifications for the Project onto the Project site without first 
obtaining the County's advance written approval.  Contractor agrees to ensure that 
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any hazardous materials/waste or other materials/waste regulated by state, federal 
or local law that Contractor, its Subcontractors or their employees or agents, bring 
onto or generate at the Project Site are handled in accordance with all applicable 
laws.   

 
C. The Contractor shall pay all required material disposal fees and shall dispose of 

all materials in accordance with all applicable laws and regulations.  The 
Contractor shall be responsible for all costs associated with improper disposal of 
materials, including any clean-up costs, fines or penalties, whether levied against 
the Contractor or the County. 

 
D. In addition to removing rubbish on a periodic basis and leaving the building 

broom clean, the Contractor shall clean all tile and glass; replace broken glass; 
remove stains, paint spots, and dirt from all Work; clean and polish all plumbing 
fixtures and equipment; and remove all temporary protection items.  To the 
maximum extent reasonably possible, the Contractor shall keep the interior of the 
building free of combustible materials as the Work progresses.   

 
E. The Contractor shall maintain and keep clean at all times the immediate approach 

to the Project site, including the roads abutting the Project site.   
 
 
GR-38.  BARRICADES 
 

A. Contractor shall provide barricades and protective barriers around excavations, so 
that the public is adequately warned of such hazards.  Lanterns shall remain 
lighted from sundown to sunrise and at all other times when the labor forces are 
not on the job site. 

 
B. Delivery of construction materials and equipment shall be only to locations 

approved by the County. 
 
 
GR-39.  NO THIRD-PARTY BENEFICIARY 
 

Except as expressly and specifically set forth herein, this Contract shall not be deemed to 
provide any third-party with any remedy, claim, right of action, or other right. 

 
 
 

GR-40. SEVERABILITY 
 
If any provision of this Contract or the application thereof to any person or circumstance 

shall to any extent be held invalid, then the remainder of this Contract or the application of such 
provision to persons or circumstances, other than those as to which it is held invalid, shall not be 
affected thereby, and each provision of this Contract shall be valid and enforced to the fullest 
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extent permitted by law. 
 

 
GR-41.  INTERPRETATION 

 
The laws of the State of Georgia shall govern the construction of this Contract without 

regard for conflicts of laws.  Should any provision of this Contract require judicial interpretation, 
it is agreed that the court interpreting or construing the same shall not apply a presumption that 
the terms hereof shall be more strictly construed against one party, by reason of the rule of 
construction, that a document is to be construed more strictly against the party who itself or 
through its agent prepared same; it being agreed that the agents of all parties have participated in 
the preparation hereof, and all parties have had an adequate opportunity to consult with legal 
counsel. In interpreting this Contract in its entirety, the printed provisions of this Contract, and 
any additions written or typed hereon, shall be given equal weight, and there shall be no 
inference by operation of law or otherwise; that any provision of this Contract shall be construed 
against either party hereto. 
 
 
GR-42.  PRIOR CONTRACTS; CONFLICT IN DOCUMENTS 
 

The Contractor may in no case claim a waiver of any specification requirements on the 
basis of previous approval of material or workmanship on other jobs of like nature or on the 
basis of what might be considered “standard” for material or workmanship in any particular 
location.  The Contract for this Project shall govern the Work.  If any portion of the Contract 
shall be in conflict with any other portion, the various documents comprising the Contract shall 
govern in the following order of precedence:  Contract, Change Orders or modifications issued 
after execution of the Contract; the General Requirements of the Contract; the Specifications; the 
Drawings, as between schedules and information given on the Drawings, the schedules shall 
govern; as between figures given on Drawings and the scaled measurements, the figures shall 
govern; as between large-scale Drawings and small-scale Drawings, the larger scale shall 
govern; and detailed Drawings shall govern over general Drawings; and the Proposal Document 
Package.    
 
 
GR-43.  ENTIRE AGREEMENT   
 

This Contract constitutes the sole contract between the County and the Contractor.  The 
terms, conditions, and requirements of this Contract may not be modified, except by Change 
Order or Field Order.  No verbal agreement or conversation with any officer, agent, or employee 
of the County, either before or after the execution of the Contract, shall affect or modify any of 
the terms or obligations herein contained.  No representations, oral or written, shall be binding on 
the parties unless expressly incorporated herein. No Change Order or Field Order shall be 
enforceable unless approved by official action of the County as provided by law or in this 
Contract.  
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GR-44.  COUNTERPARTS   
 

This Contract may be executed in several counterparts, each of which shall be deemed an 
original, and all such counterparts together shall constitute one and the same Contract. 
 
 
GR-45.  VENUE 
 

The courts of DeKalb County, Georgia shall have exclusive jurisdiction to try disputes 
arising under or by virtue of this Contract. 
 
 
GR-46.  RIGHT TO AUDIT 
 
 The County shall have the right to audit all books and records, including electronic 
records, relating or pertaining to this contract or agreement, including but not limited to all 
financial and performance related records, property, and equipment purchased in whole or in part 
with County funds and any documents or materials which support those records, kept under the 
control of the Contractor, including but not limited to those kept by the Contractor’s employees, 
agents, assigns, successors and subcontractors.  The County also has the right to communicate 
with Contractor’s employees related to the audited records. 
 
  The Contractor shall maintain such books and records, together with such supporting or 
underlying documents and materials, for the duration of this contract and for seven (7) years after 
termination or expiration, including any and all renewals thereof.  The books and records, 
together with supporting documents and materials shall be made available, upon request to the 
County or its designee, during normal business hours at the Contractor’s office or place of 
business.  In the event that no such location is available, then the books, records, and supporting 
documents shall be made available for audit at a time and location which is convenient for the 
County. 
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ATTACHMENT B  
 

CONTRACTOR’S COST PROPOSAL
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ATTACHMENT C 
 

Contractor Affidavit under O.C.G.A. §13-10-91 
 
 By executing this affidavit, the undersigned Contractor verifies its compliance with O.C.G.A. 
§13-10-91, stating affirmatively that the individual, firm or corporation which is engaged in the 
physical performance of services on behalf of DEKALB COUNTY has registered with, is 
authorized to use and uses the federal work authorization program commonly known as E-Verify, 
or any subsequent replacement program, in accordance with the applicable provisions and deadlines 
established in O.C.G.A. §13-10-91.  Furthermore, the undersigned Contractor will continue to use 
the federal work authorization program throughout the Contract Term and the undersigned 
Contractor will contract for the physical performance of services in satisfaction of such contract 
only with Subcontractors who present an affidavit to the Contractor with the information required 
by O.C.G.A. §13-10-91.  Contractor hereby attests that its federal work authorization user 
identification number and date of authorization are as follows:  
 
_____________________________________________ 
Federal Work Authorization User Identification Number 
 
_________________________________ 
Date of Authorization  
 
_________________________________ 
Name of Contractor  
  
_________________________________ 
Name of Project  
DeKalb County Georgia Government___ 
Name of Public Employer  

I hereby declare under penalty of perjury that the foregoing is true and correct. 

Executed on __________, 20__ in _____________(city), ______(state). 
 
By:_________________________________ 
Signature of Authorized Officer or Agent 
 
____________________________________________ 
Printed Name and Title of Authorized Officer or Agent  

 
Subscribed and Sworn before m on this the 
______ day of ______________, 20 ___.      
 
_________________________________ 
NOTARY PUBLIC 
My Commission Expires: 
_________________________________   
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ATTACHMENT D 
 

 Subcontractor Affidavit under O.C.G.A. § 13-10-91  
 

 By executing this affidavit, the undersigned Subcontractor verifies its compliance with O.C.G.A. § 13-
10-91, stating affirmatively that the individual, firm or corporation which is engaged in the physical 
performance of services under a contract with ___________________(insert name of Contractor) on behalf of 
DEKALB COUNTY, GEORGIA has registered with, is authorized to use and uses the federal work 
authorization program commonly known as E-Verify, or any subsequent replacement program, in accordance 
with the applicable provisions and deadlines established in O.C.G.A. § 13-10-91.  Furthermore, the 
undersigned Subcontractor will continue to use the federal work authorization program throughout the 
contract period and the undersigned subcontractor will contract for the physical performance of services in 
satisfaction of such contract only with sub-subcontractors who present an affidavit to the Subcontractor with 
the information required by O.C.G.A. § 13-10-91.  Additionally, the undersigned Subcontractor will forward 
notice of the receipt of an affidavit from a sub-subcontractor to the Contractor within five business days of 
receipt.  If the undersigned Subcontractor receives notice that a sub-subcontractor has received an affidavit 
from any other contracted sub-subcontractor, the undersigned Subcontractor must forward, within five 
business days of receipt, a copy of the notice to the Contractor.  Subcontractor hereby attests that its federal 
work authorization user identification number and date of authorization are as follows:  
 
_________________________________ 
Federal Work Authorization User Identification Number 
 
_________________________________ 
Date of Authorization  
 
_________________________________ 
Name of Subcontractor   
 
_________________________________ 
Name of Project  
 
_________________________________ 
Name of Public Employer  

I hereby declare under penalty of perjury that the foregoing is true and correct. 

Executed on ______ ___, 20__ in _____________(city), ______(state). 
 
By:_________________________________ 
Signature of Authorized Officer or Agent 
 
____________________________________________ 
Printed Name and Title of Authorized Officer or Agent  

 
Subscribed and Sworn before me on this the 
______ day of ______________, 20 ___.      
 
_________________________________ 
NOTARY PUBLIC 
My Commission Expires:  
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ATTACHMENT E 
 

Sub-subcontractor Affidavit under O.C.G.A. § 13-10-91 
 

 By executing this affidavit, the undersigned sub-subcontractor verifies its compliance with 
O.C.G.A. § 13-10-91, stating affirmatively that the individual, firm or corporation which is engaged 
in the physical performance of services under a contract for ___________________________(name 
of subcontractor or sub-subcontractor with whom such sub-subcontractor has privity of contract) and 
_________________________(name of Contractor) on behalf of DEKALB COUNTY, GEORGIA 
has registered with, is authorized to use and uses the federal work authorization program commonly 
known as E-Verify, or any subsequent replacement program, in accordance with the applicable 
provisions and deadlines established in O.C.G.A. § 13-10-91.  Furthermore, the undersigned sub-
subcontractor will continue to use the federal work authorization program throughout the contract 
period and the undersigned sub-subcontractor will contract for the physical performance of services 
in satisfaction of such contract only with sub-subcontractors who present an affidavit to the sub-
subcontractor with the information required by O.C.G.A. § 13-10-91(b).  The undersigned sub-
subcontractor shall submit, at the time of such contract, this affidavit to 
_____________________________(name of Subcontractor or sub-subcontractor with whom such 
sub-subcontractor has privity of contract).  Additionally, the undersigned sub-subcontractor will 
forward notice of the receipt of any affidavit from a sub-subcontractor to 
__________________________(name of Subcontractor or sub-subcontractor with whom such sub-
subcontractor has privity of contract).  Sub-subcontractor hereby attests that its federal work 
authorization user identification number and date of authorization are as follows:  
_________________________________ 
Federal Work Authorization User Identification Number 
________________________________ 
Date of Authorization  
________________________________ 
Name of Sub-subcontractor   
_________________________________ 
Name of Project  
DeKalb County Georgia Government___ 
Name of Public Employer  

I hereby declare under penalty of perjury that the foregoing is true and correct. 

Executed on ______ ___, 20__ in _____________(city), ______(state). 
By:_________________________________ 
Signature of Authorized Officer or Agent 
____________________________________________ 
Printed Name and Title of Authorized Officer or Agent  

 
Subscribed and Sworn before me on this the 
______ day of ______________, 20 ___.      
 
_________________________________ 
NOTARY PUBLIC 
My Commission Expires:____________ 
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ATTACHMENT F 
 

CERTIFICATE OF CORPORATE AUTHORITY 

 

I, _____________________________________, certify the following: 

That I am the duly elected and authorized Secretary of __________ (hereinafter referred to 

as the “__________”), an __________ organized and incorporated to do business under the laws 

of the State of __________; 

 That said corporation has, through lawful resolution of the Board of Directors of the 

corporation, duly authorized and directed ______________________________, in his official 

capacity as ___________________________ of the corporation, to enter into and execute the 

following described agreement with DeKalb County, a political subdivision of the State of 

Georgia:  

__________; 

 That the foregoing Resolution of the Board of Directors has not been rescinded, modified, 

amended, or otherwise changed in any way since the adoption thereof, and is in full force and 

effect on the date hereof. 

 IN WITNESS WHEREOF, I have set my hand and corporate seal; 

 This the ________ day of ___________________, 20____. 

 

 (CORPORATE 
___________________________________SEAL) 

(Secretary) 
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ATTACHMENT F 
 

ARTICLES OF ORGANIZATION 
 

I,                                                                               , certify that I am the Registered Agent for 
_________________________________________named as Contractor herein, same being 
organized to do business under the laws of the State of ___________; that                                                
executed this Contract on behalf of the Contractor was, then and there and that said Contract was 
duly signed by said Agent for and in behalf of said company, pursuant to the authority of its 
governing body and within the scope of its company powers. 
 
I further certify that the names and addresses of the organizers, members, and/or mangers of all 
are as follows: 
_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

 
 
BY:_______________________________________________ 
  Signature 
 
NAME:____________________________________________ 
                                      Type or Print 
 
 
 
This _____________day of ______________________20______  (Company Seal) 
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ATTACHMENT F 
 

CERTIFICATE OF AUTHORITY – JOINT VENTURE 
(Separate Certificate to be submitted by each joint venture partner) 

 
I,                                                     ,(1) certify that  

1. I am the ________(2)  of __________________________,(3) (hereinafter “Venturer”); 
 
2. Venturer is a partner and participant in the joint venture named as Contractor in that 

certain Contract for Construction dated ______ with DeKalb County, issued pursuant to 
Invitation to Bid or Request for Proposal No. _______; 

 
3. Venturer is organized and incorporated to do business under the laws of the State of 

___________;  
 
4.                            , who executed this Contract on behalf of the Contractor 

was, then and there,                                   ; and  
 
5. Said Contract was duly signed by said officer for and in behalf of said Venturer and the 

Contractor pursuant to the authority of the governing body of each and within the scope of 
its corporate powers. 
 

6. I further certify that the names and addresses of the owners of all the outstanding stock or 
ownership interest in Venturer as of this date are as follows: 

_______________________________________________________________________ 

_______________________________________________________________________ 

_______________________________________________________________________ 

This                day of                                          , 20       . 

 

_________________________________  
 

INSTRUCTIONS: 

1. Name of secretary (if Venturer is a corporation), or Manager or CEO (if Venturer is a LLP) of Venturer. 
2. Title of person executing Certification. 
3. Name of joint venture partner.  

 
MAKE COPIES OF THIS FORM AND SUBMIT A SEPARATE FORM FOR EACH JOINT VENTURE 

PARTNER. 
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ATTACHMENT G 
 

PERFORMANCE BOND  

AND  

ACCOMPANYING POWER OF ATTORNEY 

 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



RFP NO. 17-500459 
 

Page 111 of 117 
 

 
 
 
 
 
 
 
 
 
 
 
 
 

ATTACHMENT H 
 

PAYMENT BOND  

AND  

ACCOMPANYING POWER OF ATTORNEY 
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ATTACHMENT I 

 
COPIES OF REQUIRED INSURANCE POLICIES  

WITH  

DECLARATION PAGE(S) 
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ATTACHMENT J 
 

GENERAL LIABILITY OCIP MANUAL 
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ATTACHMENT K 
 

OTHER REQUIRED DOCUMENTS 
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The County’s Request for 
Proposals (RFP) No. 17-500459 
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“Excerpts from the Contractor’s 
Response to the County’s Request for 

Proposals (RFP) No. 17-500459” 
 
 
 
 
 
 
 
 
 
 
 
 
 

APPENDIX II 
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END OF ATTACHMENT K 
 SAMPLE COUNTY CONTRACT 
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