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STRICTLY THE RESPONSIBILITY OF THE RESPONDER. 
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DeKalb County 
Department of Purchasing and Contracting 

Maloof Administration Building, 1300 Commerce Driveve, 2nd Floor, Decatur, Georgia  30030 
 

 
April 9, 2018 

 
REQUEST FOR PROPOSAL (RFP) No.17-500463 

 
FOR 

  
REHABILITATION AND PAINTING OF WATER STORAGE TANKS 

 
DEKALB COUNTY, GEORGIA 

 
 

DeKalb County Government (the County) requests qualified individuals and firms with experience 
in renovation and painting of water storage tanks to submit proposals for rehabilitation and painting 
of six water storage tanks in DeKalb County, Georgia. The anticipated work includes miscellaneous 
repairs and repainting of up to six potable water ground storage tanks of varying capacity located at 
three (3) locations inside DeKalb County. Prior to start of work, the contractor shall perform a 
thorough inspection of the exterior and interior of each tank, including wall, roof, floor, structural 
elements, piping, instrumentation and all other devices and appurtenances that are part of the water  
system. 
 

I. INTRODUCTION 
 

A. General Information   
 
The purpose of this Request for Proposal (RFP) is: (1) to provide interested proposers with 
sufficient information to enable them to submit a detailed proposal for review; (2) to set forth 
a systematic method of evaluation that will be fair and impartial to all interested Service 
Providers; and (3) to generate uniform Proposals for evaluation by the owner. 
 
The proposals shall be submitted in accordance with the requirements set forth in this RFP, 
including the format and content guidelines in Section III, Technical Proposal. The 
successful proposer will provide inspection services, conduct miscellaneous repairs, and 
paint up to six (6) potable storage tanks in their entirety including braces and appurtenances 
per the technical specifications, as well as clean and disinfect the tanks in order to place them 
into operation. 
 
DWM intends to award this contract to a contractor that can provide services, whether in-
house, through a partnership, joint venture or through subcontracts. Whichever legal form the 
team assumes, the (team) lead must be a utility contractor, and (the entire team) shall be 
referred to as “Contractor”, “Proposer”, or “Vendor” throughout this document. 
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The successful responder shall provide all things necessary to deploy and manage the 
rehabilitation and painting of the six (6) water storage tanks for DeKalb County, Georgia 
Department of Watershed Management (DWM) as described in Section II Scope of Work, 
included herein by reference. 
 

B. Project Background 
 
DeKalb County Department of Watershed Management (DWM) is the owner/operator of the 
water distribution system in the County. Potable water is produced at County’s Scott Candler 
Water Treatment Plant and is distributed through a piping network across the County. The 
distribution system also includes elevated storage tanks, ground storage tanks and booster 
pump stations to maintain sufficient pressure and flows throughout the system. 
 
This project includes miscellaneous repairs and repainting of up to six potable water ground 
storage tanks of varying capacity (see list below) located at three locations inside DeKalb 
County. 
 
 

# Tank Name 
 Storage Capacity 

Million Gallons (MG) 
1 Columbia Steel Tank 1770 Columbia Dr., 

Decatur, GA 
3 

2 Columbia Concrete Tank 3 
3 Whites Mills Steel Tank 2346 Jenay Ct, 

Decatur, GA 
3 

4 Whites Mills Concrete Tank 3 
5* Wesley Chapel- Flat Shoals Concrete Tank # 1 3337 Wesley Chapel 

Rd, Decatur, GA 
5 

6* Wesley Chapel- Flat Shoals Concrete Tank # 2 5 
*Wesley Chapel Tanks may not be awarded. 
 
The exterior surface of all 6 tanks and the interior surface of the steel tanks must be 
repainted.  Prior to start of work, the contractor shall perform a thorough inspection of the 
exterior and interior of each tank, including wall, roof, floor, structural elements, piping, 
instrumentation and all other devices and appurtenances that are part of the water storage 
system. 
 
The contractor shall confirm repair work identified in previous tank inspections. Refer to 
Exhibit 1 - Technical Specifications, Exhibit 2 - Drawings and Exhibit 3 - Inspection Reports 
included with this RFP for the details of painting and repair requirements. After completion 
of exterior painting, the contractor shall paint DeKalb County logo and lettering in one 
location on the exterior of the tank as specified in Exhibit 4 - Logo Requirements. 

 
1. Columbia Steel Tanks 

 
Columbia steel tank is a ground storage tank of 3 Million Gallon (MG) capacity 
constructed in 1955. The tank was inspected by Utility Services, November 2011 and 
AECOM, January 2017. 
 

4 
 
 



RFP 17-500463 
Rehabilitation and Painting  
of Water Storage Tanks 

The coating on the exterior of the tank is in poor to fair condition.  There are various 
areas of accelerated corrosion on the exterior, including but not limited to, the roof 
panels, vent, sidewalls, baseplate, and other areas.  The overall adhesion on the tank is 
fair to good, but there is heavy mildew and paint peeling on isolated areas of the 
sidewalls and knuckle of the tank. The tank’s coating is heavily chalked throughout the 
exterior surface.  The steel substrate is exposed on numerous areas of the roof exterior. 
The interior of the tank has corrosion around the seams, access hatch, overflow pipe, 
painters ring, sidewall sheets, roof beams, and vent. Numerous areas of isolated corrosion 
were observed below the water line on the tank sidewalls, which is resulting in a few 
minor pits.  The concrete base is showing minor cracking and is currently not coated. The 
base should be coated at the renovation to guard against future deterioration. Base lead 
tests were conducted on the exterior of the tank. The sample tested showed the total lead 
to be 43 parts per million (ppm). The results are included within Exhibit 3 - Inspection 
Reports. The inspection reports also identify several repair items that need to be corrected 
under this contract. 

 
2. Columbia Concrete Tank 

 
Columbia concrete tank is a ground storage tank of 3 MG capacity constructed in 1971. 
The tank was inspected by Utility Services, November 2011 and AECOM, February 
2017. 
 
The overall structure of the tank is good. The condition of the exterior surface at the top 
of the tank is poor, with heavy delamination.  Exterior walls have mildew and the coating 
showing signs of chalking, delaminating, and checking. The tank has minor stress cracks 
on the sidewalls and top. While these cracks are normal, due to expansion when the tank 
is filled with water, the cracked areas will need to be coated to prevent further cracking as 
well as spalling of the concrete. The coating is blistering in numerous areas of the surface 
on the exterior sidewalls. In addition, the overflow pipe shows heavy corrosion. 
AECOM’s inspection report also shows that coating adhesion of the exterior of the tank 
is poor and there are multiple coats of paints observed on the exterior surface. Basic lead 
tests conducted on the exterior of the tank during the February 2017 inspection were 
negative. The interior of the tank is not coated. The inspection reports also identify 
several repair items that need to be corrected under this contract. 

 
3. Whites Mill Steel Tank 

 
Whites Mill steel tank is a ground storage tank of 3 MG capacity constructed in 1974. 
The tank was inspected by Utility Services, December 2010 and AECOM, January 2017. 
 
The exterior coating of the tank is in poor to fair condition. There are various areas of 
accelerated corrosion, including but not limited to, the exterior sidewalls, roof panels and 
vent. Overall coating adhesion on the tank is fair to good. However, there is heavy 
mildew and paint peeling on isolated areas of the sidewalls, knuckle, and roof of the tank. 
The tank’s coating is also heavily chalked across all exterior surfaces. Numerous areas on 
the roof exterior show the previous top coat delaminating from the underlying epoxy. The 
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concrete base is showing minor cracking and is currently not coated. The base should be 
coated during the renovation to guard against future deterioration. 
 
The interior of the tank has corrosion around the seams, access hatch, overflow pipe, 
painters ring, sidewall sheets, roof beams, and vent. There is surface rust across 
approximately 5% of the roof, with rust breakthrough occurring in isolated areas on the 
remaining roof. Tank sidewalls have numerous areas of isolated corrosion below the 
water line, which is resulting in a few minor pits. 
 
Basic lead tests were conducted on the exterior of the tank. The sample tested showed the 
total lead to be 500 (ppm). The results are included within Exhibit 3 - Inspection Reports. 
The inspection reports also identify several repair items that need to be corrected under 
this contract. 
 

4. White Mill Concrete Tank 
 
The Whites Mill concrete tank is a 3 MG ground storage water tank, which was built in 
1963. The tank was inspected by Utility Services, February 2011 and AECOM, February 
2017. 
 
The coating on the tank is well beyond its intended life and is in poor condition. Most of 
the coating on top of the tank is delaminated from the substrate, leaving the substrate 
vulnerable to freeze thaw, abrasion, and future corrosion. The tank currently has a 
moderate-size crack in the roof, with a portion of the crack beginning to spall. Along with 
this cracking on the roof, numerous areas of rebar are showing. Failure to correct these 
areas and coat the tank properly will lead to considerable expenditures for the County 
moving forward. Basic lead tests were conducted on the exterior of the tank and results 
were negative for the presence of lead. The inspection reports also identify several repair 
items that need to be corrected under this contract. 
 

5. Wesley Chapel-Flat Shoals Concrete Tank #1 
 
The Wesley Chapel – Flat Shoals concrete tank #1 us a 5 MG ground storage water tank, 
which was built in 1979. The tank was inspected by Utility Services, December 2010 and 
AECOM, February 2017. 
 
The concrete structure of this tank is in good condition, but exterior surface show coating 
deterioration. Delamination is occurring heavily on the top of the tank and in some areas, 
the tank coating is chalked, checked, and delaminating from the surface. Exposed rebar is 
present on the roof of the tank. The tank is showing minor stress cracks on sidewalls as 
well as the top of the tank. This is normal due to expansion when the tank is filled with 
water. However, these cracked areas will need to be coated to prevent water from 
penetrating the cracks and expanding them further. If left uncoated, the tank will be 
exposed to further cracking as well as spalling of the concrete. 
 
Basic lead tests were conducted on the exterior of the tank and results were negative for 
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the presence of lead. The interior of the tank is not coated. No structural issues were 
noted during the inspection. The Exhibit 3 - Inspection Reports also identify several 
repair items that need to be corrected under this contract. 
 

6. Wesley Chapel – Flat Shoals Concrete Tank #2 
 
The Wesley Chapel – Flat Shoals concrete tank #2 is a 5 MG ground storage water tank, 
which was built in 1979. The tank was inspected by Utility Services, December 2010 and 
AECOM, February 2017. 
 
The concrete structure of this tank is in good condition, but exterior surfaces show 
coating deterioration. Delamination is occurring on the top of the tank and in some areas, 
the tank coating is chalked, checked, and delaminating from the concrete substrate. 
Exposed rebar is present on the roof of the tank and shows evidence of corrosion. The 
tank has minor stress cracks on the sidewalls and top. This is normal and due to 
expansion when the tank is filled with water. However, the cracked areas will allow water 
to penetrate the cracks, expanding them further. If left uncoated, the tank will be exposed 
to further cracking as well as spalling of the concrete. 
 
Basic lead tests were conducted on the exterior of the tank and results were negative for 
the presence of lead. The interior of the tank is not coated. No structural issues were 
noted during the inspection. The Exhibit 3 – Inspection Reports also identify several 
repair items that need to be corrected under this contract. 

 
C. Project Phases 

 
The project is divided into two phases with substantial completion and start of warranty in 
sequence. Substantial completion deadlines of individual phases are listed below: 

 
1. Phase One: Columbia & Whites Mill Tanks (4 Tanks) 

 
a. Begins with Notice to Proceed. 
b. Work can only be done on maximum two tanks at a time at different 

locations, while the other tanks must remain operational. 
c. Substantial Completion – 250 calendar days from NTP. 

 
2. Phase Two: Wesley Chapel-Flat Shoals Tanks (2 Tanks) 

 
a. Begins when Phase One is substantially complete 
b. Work can only be done on maximum two tanks at a time at different 

locations, while the other tanks must remain operational. 
c. Substantial Completion – 500 calendar days from the NTP. 
d. Project Final Completion – 550 calendar days from NTP. 

 
Should the Project not meet the deadlines for substantial completions, the Contractor will 
be responsible for liquidated damages amounting to $1,000 per day. Contractor will also 
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be responsible for liquidated damages amounting to $250 per day after the Final 
Completion Milestone. 

 
D. Basic Definitions 

 
Brand Name or Equal – Unless otherwise provided in this solicitation, the name of a certain 
brand, make or manufacturer does not restrict offerors to the specific brand, make or 
manufacturing name, but conveys the general style, type, character and quality of the article 
needed. Any article that the County, in its sole discretion, determines to be equal to that 
purpose intended, shall be accepted. The offeror is responsible for clearly and specifically 
showing that the product being offered is equal to specifications, by providing descriptive 
documentation to enable the County to decide whether the product offered meets the 
requirements of the solicitation. This is required even if offering the exact brand, make or 
manufacturer specified. Failure to furnish adequate data for evaluation purposes may result in 
the County declaring the bid nonresponsive. Unless the offeror clearly shows in his proposal 
that the product being offered is an “equal” product, such proposal will be considered to offer 
the brand name product referenced in the solicitation. 
 
Capital Improvement Projects (CIP) – The capital projects approved by the BOC in 2010 for 
the DWM water and wastewater utility, including planning, design, construction and 
construction management services. 
 
County – DeKalb County Georgia Government. 
 
DWM – Department of Watershed Management. 
 
Day – Calendar day, the basic unit of time relative to the performance of this contract. 
 
Lump Sum Price – Lump Sum Price of the contract is the summation of all line items. The 
total amount paid under this contract shall not exceed the lump sum price provided with the 
proposal without an approved change order. 
 
Substantial Completion – “Substantial Completion” means that stage in the progressions of 
Work, as approved by Owner in writing, when the Project is sufficiently complete in 
accordance with the Contract with the renovated and repainted water tanks returned to 
service. 
 
Final Completion – “Final Completion” means the completion of all Work required by, and 
in strict compliance with, the Contract, including Contractor’s provision to Owner of all 
document and materials required to be provided by the Contract. Final Completion includes 
the completion of all punch list items including all repairs, painting, cleaning, disinfection, 
placement of tanks into operation, restoration of site conditions to original, and completion of 
all associated ancillary facilities and appurtenances, demobilization from project site and all 
specified documents, release of subcontractor or vendor lien waivers, submittal of warranties 
and closeout documents. 
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E. Objectives 
 
The County’s objectives for delivery of the Project are as follows: 
 

1. Quality: Repair and paint exterior and interior of tanks in full compliance with 
Federal and State regulations and contractual standards with conditions set forth in 
Exhibit 1 - Technical Specifications. 
 

2. Cost: Minimize life-cycle cost. 
 

3. Schedule: Complete the project within the calendar outlined below, as broke down 
for each tank. 
 

4. Risk: Achieve an optimal balance of risk allocation between the County and the 
Contractor. 
 

5. Safety: Implement an effective safety program incorporating best industry 
practices. 
 

6. Social: Minimize public disruption during construction of the project. Ensure 
affected properties are restored to original conditions or better. 
 

7. Coordination and Collaboration: Achieve a high degree of coordination, 
establishing a working environment that emphasizes innovation, teamwork, cost 
savings methodologies, and partnering between all Project parties. 

 
The County is committed to working in close collaboration with the Contractor to achieve the 
Project objectives.  

 
F. Deliverables After Award 

 
1. National Association of Corrosion Engineers (NACE) Certification 
2. Submittals/Shop Drawings 
3. Pre-work Inspection Reports 
4. Daily Inspections Reports 
5. Weekly Inspections Reports 
6. Final Inspection Report 
7. Project Warranties 
8. Completed Product (repairing and painting of storage tanks) 

 
G. The following Required Documents Checklist includes a list of attachments which must be 

completed and returned with Responder’s technical proposal: 
 
Required Documents Attachment 
Cost Proposal Form (1 copy, separate & sealed) A 
Proposal Cover Sheet B 
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Contractor Reference and Release Form C 
Sub-contractor Reference and Release Form 
(make additional copies as needed) 

D 

DeKalb First LSBE Information (Exhibits 1 – 2) E 
First Source Jobs Ordinance (with Exhibits 1 – 4) F 
Contractor Affidavit G 
Sub-Contractor Affidavit H 
Proposal Bond I 
Georgia Utility Systems Contractor’s License, Utility 
Manager’s Certificate and Foreman’s Certificate  

 -------------------------- 

Paint Specifications including Certification of Warranty for 
both Concrete and Steel Painting Materials  

-------------------------- 

Brand Name or Equal Documentation ------------------------- 
Exceptions to the Standard County Contract, if any -------------------------- 
 

H. The services shall commence within ten (10) calendar days after acknowledgement of receipt 
of written notice to proceed and shall be completed within 550 calendar days from the notice 
to proceed. 
 

I. The County reserves the right to make one (1) award or multiple awards.   
 

II. SCOPE OF WORK 
 

A. The Contractor shall be responsible for performance of all tasks in accordance with the 
requirements set forth in the Exhibit 1 - Technical Specifications and Section 3.0 
Recommendations within the AECOM Inspection Report found within Exhibit 3 - Inspection 
Reports. Any repair item listed in the USCI Inspection Reports Recommendations is also 
included in the Scope of Work, whether it is included in the AECOM report or not. 

 
B. The project is divided into two (2) phases: 

 
1. Phase One - consist of four storage tanks: 

a. One concrete and one steel ground storage tank at Columbia 
b. One concrete and one steel ground storage tank at Whites Mill 

 
2. Phase Two - consists of two concrete ground storage tanks at Wesley Chapel-Flat 

Shoals.  
 
Note – The Wesley Chapel-Flat Shoals tanks (Line Items 5 and 6) may be separated, and not 
executed under this contract, at the discretion of the DWM. The work includes miscellaneous 
repair, painting, compliance testing and placement of tanks back into service. 
 

C. Under the contract, maximum two (2) tanks can be worked on at the same time, while all the 
other tanks in the system must remain operational. The Department of Watershed 
Management (DWM) will empty the tank, and once empty, the tank can be turned over to the 
Contractor to begin the work. Only when the tank is determined to be substantially complete, 
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accepted by DWM, and back in service, can DWM begin emptying the next tank. Some of 
the isolation valves for tanks are aged and DeKalb County cannot guarantee 100% isolation 
(zero leakage) when the tanks are empty and isolated. The Contractor shall provide and 
install plugs in each line into each tank and achieve 100% isolation and for the safety of crew 
working inside. The contractor shall be responsible for managing any leakage during 
construction. 

 
D. Following services shall be provided by the Contractor: 

 
1. Develop the Project execution plan, including Project schedule in Primavera P6 or, 

with county approval, Microsoft Project. 
 
2. The Technical Specifications provided with this contract shall be used as guidance. 

The successful proposer shall edit and finalize these specifications as part of the 
construction documents. 

 
3. Inspection of concrete and steel ground storage tanks to confirm deficiencies 

identified in the inspection report. The interior of the tanks will not be available for 
inspection prior to proposal. The Contractors are to rely on the USCI and AECOM 
Exhibit 3 - Inspection Reports to prepare their proposals. 

 
4. Identify Project permitting requirement and secure all necessary permits and 

performance bonds. 
 

5. Procure equipment and subcontractors. 
 

6. The contractor shall provide miscellaneous repair services as well as complete all the 
Project’s components as required by the RFP and the Agreement, including all labor, 
materials and equipment. 

 
7. The construction documents and specifications shall adhere to design standards and 

requirements set forth in the Exhibit 1 - Technical Specifications, Dekalb County 
Department of Watershed Design Standards and all other Local, State, and Federal 
requirements of Governmental Authority. 

 
8. Unless otherwise specified in the County Contract, the Contractor shall furnish or 

cause to be furnished and assume full responsibility for materials, equipment, labor, 
transportation, construction equipment and machinery, tools, appliances, fuel, power, 
light, heat, water, sanitary facilities, temporary facilities and all other facilities and 
incidentals necessary for completion of the Project. 

 
9. Provide warranty coverage documents and contact information in accordance with the 

contract documents. Painting Materials Warranty – the paint manufacturer must 
provide a fifteen (15) years warranty on the steel tank coating and ten (10) years 
warranty on the concrete tank coating. Provide certification of warranty to the owner 
for approval, and signed and dated original upon closeout. 
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10. The contractor will warrant the work free of defects in material and workmanship for 

a period of two (2) years from the Substantial Completion date. At the end of 23 
months, the contractor will return for the warranty inspection. The contractor will 
correct any deficiencies found with no cost to the owner. 

 
11. For life span and warranty requirements for the painting portion of this contract, 

please refer to the painting specifications. 
 

12. Unless otherwise specified, all waste, scrap, debris, etc. resulting from activities 
under this contract, shall become the property of the Contractor and the Contractor 
shall be responsible for appropriate handling and disposal. 

 
13. In the technical documentation and statement of qualifications, the Contractor shall 

demonstrate his ability to manage the kind of hazardous materials that may be present 
on this site in accordance with Federal, State and local regulations, and in accordance 
with industry standards. 

 
14. Engineering and construction documents for addressing repair items identified in the 

Exhibit 1 - Technical Specifications and Exhibit 3 - Inspection Reports. 
 

15. Mobilization, demolition and disposal of construction debris and all wastes. 
 

16. Repair and/or replacement of miscellaneous items/minor defects. 
 

17. Complete surface preparation, including blasting of tank surfaces according to 
Technical Specifications and as detailed in AECOM inspection reports. 

 
18. Repair of each item identified in the USCI and AECOM inspection reports. 

 
19. Coating of interior and exterior of tanks as required and specified in the Exhibit 1 - 

Technical Specifications. 
 

20. Cleaning and disinfection of tank. After the rehabilitation and painting is complete, 
the tank will be disinfected in accordance with American Water Works Association 
(AWWA) standards and sampled for compliance testing.  If the sample fails and the 
tank must be drained, Contractor will provide de-chlorination feed to the draining 
water, test the water downstream to insure no chlorine is present, and provide erosion 
control if draining water presents erosion potential.  This will be done every 4 – 6 
hours while the tank is draining. Contractor will repeat these procedures until the tank 
passes compliance testing. Once the work and the test results are accepted by DWM, 
DWM shall place the tank back into service. 

21. Punch list, corrections, Record Documents, Warranty documents, other close-out 
documentation, Substantial Completion, Final Completion, Demobilization  

E. Within fifteen (15) calendar days after the Contractor has received the Owner’s Notice to 
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Proceed (NTP), the Contractor shall submit the following: 
 

1. Materials list of items proposed to be provided under this Section; 
 

2. Manufacturer’s specifications and other data needed to prove compliance with the 
specified requirements; and 

 
3. Containment system details 

 
F. The Contractor shall be responsible for performance and quality standards of all tasks in 

accordance with the requirements set forth in the Exhibit 1 - Technical Specifications, 
Section 09870, Repair and Repairing of Steel Ground Storage Tanks, and section 09875 
Repair and painting of Concrete Water Tanks: 

 
1. Quality Control 

a. All work shall be in compliance with the latest version of ANSI/AWWA 
D100-11 and D102-14. 

b. All work shall be in compliance with the latest version of the International 
Building Code. 

c. All work shall be in accordance with Occupational Safety and Health 
Administration (OSHA) Safety and Health Standards. 

d. Onsite project superintendent must speak fluent English. 
 

2. Quality Assurance 
a. Use adequate numbers of skilled workmen who are thoroughly trained and 

experienced in the necessary crafts and who are completely familiar with the 
specified requirements and the methods needed for proper performance of the 
work of this Section. 

b. Provide all materials, supervision, labor, equipment, scaffolding and 
incidentals required to provide a protective coating system for the surfaces 
listed herein and not otherwise excluded. 

 
G. The Contractor shall be responsible for supplying a NACE coating supplier to inspect the 

tank once a week during painting and provide written reports to the Department of Watershed 
(DWM) Project Manager. 

 
H. The Contractor shall be responsible for providing the following protection in accordance with 

the requirements set forth in the Exhibit 1 - Technical Specifications, Section 09870 and 
09875, Protection: 
 

1. Provide covers for all vehicles that are parked on the project site. 
 

2. Provide spare covers for any visitors that need to park at the project site. 
 

3. Provide protection for adjacent buildings and structures. 
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4. The Contractor is responsible for all over spray damages resulting from this project. 
 

5. The Contractor is responsible for proper restoration of damaged property from over  
Spray. 
 

I. The Contractor shall be responsible for adhering to the following guidelines in accordance 
with the requirements set forth in the Exhibit 1 - Technical Specifications, Section 09870 and 
09875, Environmental Conditions: 
 

1. Do not work under unfavorable weather conditions.  
a. Air and surface temperatures must be above 45ºF and dewpoint not within 5 

degrees of surface temperature.  
b. Paint shall not be applied if the ambient temperature is expected to fall to or 

below 32ºF.  
c. No paint shall be applied when the temperature of the surface to be painted is 

below 40ºF.  
d. Paint shall not be applied to wet or damp surfaces.  
e. Paint shall not be applied in rain, snow, fog or mist.  
f. No paint shall be applied when it is expected that the relative humidity will 

exceed 85% or the air temperature will drop below 45ºF within four (4) hours 
after the application of the paint. 
 

2. The painting contractor shall furnish and have at the project site a surface temperature 
thermometer and a sling psychrometer. The surface temperature of the tank and the 
relative humidity shall be read and recorded thirty (30) minutes before painting 
begins and shall be read and recorded every hour during the painting operation. 
 

a. A log shall be maintained at the site indicating the time, date and readings of 
the temperature and humidity and dewpoint. See "Environmental Conditions" 
form, at the end of Sections 09870 and 09875. 

b. Submit an updated copy of the "Environmental Conditions" form with 
monthly pay request. Pay request will not be approved until "Environmental 
Conditions" form is properly submitted. 

 
J. Work Hours 

 
Unless otherwise directed by the Department of Watershed Management, Project Manager, 
normal work hours shall be from no earlier than 7:00 A.M. to no later than 7:00 P.M., 
Monday through Friday, and subject to availability to adequate daylight to safely perform 
the work. Work on Saturday or Sunday by the Contractor must be requested (in writing) in 
advanced to the Department of Watershed Manager, Project Manager. 

 
III. PROPOSAL FORMAT 

 
Responders are required to submit their proposals in the following format:  
A. Cost Proposal 
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1. The cost proposal must be submitted in a separate, sealed envelope with the responder’s 

name and “Cost Proposal for Request for Proposals No.17-500463 for Rehabilitation 
and Painting of Water Storage Tanks” on the outside of the envelope. 

 
2. The sealed envelope containing the cost proposal is requested to be included in the sealed 

package containing the technical proposal. 
 

3. DO NOT INCLUDE FEES OR COSTS IN ANY AREA OUTSIDE OF THIS COST 
PROPOSAL.  Including fees in any area outside of the Cost Proposal’s separate, 
sealed envelope shall result in Proposer’s proposal being deemed non-responsive. 

 
4. Responders are required to submit their costs on Attachment A, Cost Proposal Form.  

Responder shall not alter the Cost Proposal Form. 
 
5. Please be advised that the County is not interested in proposed fees or rates that provide 

excessive discounts from the Contractor’s anticipated actual costs for the services 
included in the Proposal that are unacceptably below industry norms.  

 
6. Proposer’s fees and rates that are substantially or unacceptably below other Proposals, the 

County may (at its sole discretion) declare that Proposal to be nonresponsive or seek 
additional detailed information from that Proposer concerning the cost basis for its fee 
and rate proposal prior to rendering a decision on the Proposal’s responsiveness. 

 
7. Refer to RFP Exhibit 1 - Technical Specifications and Exhibit 3 - Tank Inspection 

Reports for details on repairs and painting requirements. 
 

8. Wesley Chapel Tanks Tank#1 and Tank #2 may not be awarded. 
 

9. Utilization of funds from the Allowance will be as authorized by the DWM Project 
Manager only. Unused portions of the Allowance will be deleted at the end of the 
Contract. The allowance is to provide funds for repairs not previously identified in the 
Inspection Reports. Payment for additional repairs will be made only after an agreement 
of additional scope of repair and cost is reached between the DWM Project Manager and 
the Contractor, and documented in writing. 
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B. Technical Proposal 
 

DO NOT INCLUDE ANY COSTS OF ANY KIND IN THE TECHNICAL PROPOSAL  
 

Technical Proposals must be submitted in a sealed envelope(s) or box(es) with the 
responder’s name and “Cost Proposal for Request for Proposals No.17-500463 for 
Rehabilitation and Painting of Water Storage Tanks” on the outside of each envelope or 
box.   
 
1. Responder shall complete Attachment B, Proposal Cover Sheet, and include this as the 

first page of the technical proposal. 
 

2. Technical and Project Approach 
a. Responders must describe each step of the project, the involvement of County 

staff and Proposer’s expertise with the means and methods to perform the project. 
b. Responders must describe the procedures and methods that will achieve the 

required outcome of the project, as specified herein. 
c. Include a listing of the County’s responsibilities and the Responder’s 

responsibilities required to complete the project 
d. The Contractor must describe the approach to obtaining each license, permit 

approval, or other Governmental Approval needed to complete the Project. 
 

3. Coating System - Paint Material and Warranty 
a. Responders must provide details of the proposed coating system.  
b. Responders must confirm that the proposed paint material and warranty meet the 

requirements specified in the Technical Specifications. 
 

4. Project Management 
a. Responder must describe how the project will be organized and managed; 
b. Responder must describe progress reporting procedures for the project; 
c. Include the anticipated use of subcontractors or vendors; and 
d. Describe the resources necessary to accomplish the purpose of the project. 
e. The Contractor must provide the planning and safety measures to be used on all 

the sites and a description of how this will be communicated to all individuals 
near or on the sites during the construction period. 

f. Responder must describe its approach to minimizing the likelihood of 
construction-related accidents and compliance with safety measures required by 
current applicable law. This section must, at a minimum, address the following 
items: 

i. Safety goals, standards, and guidelines, including compliance with 
applicable requirements of the Occupational Safety and Health 
Administration (OSHA) for workplace safety and health standards. 
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ii. Designation, by name, of a full-time, on-site safety coordinator who is to 
be responsible for all safety related activities and a description of other 
staff positions involved in safety planning and review. 

iii. A framework for a safety review process and appropriate regular meetings 
to address safety issues. 

iv. Documentation of safety procedures. 
 

5. Project Schedule  
a. Provide a proposed schedule at the task level starting with the receipt of the 

Notice to proceed and ending with project completion.  
b. Describe the management techniques that will be used to ensure the schedule will 

be met. 
 

6. Qualifications and Capabilities – Personnel 
a. Identity the individuals who will be part of the project team. 
b. Include any outside personnel, such as subcontractors. 
c. Provide detailed resumes of team members and subcontractors who will be 

directly working on the project. 
d. Identify all Key Personnel (and their firm affiliations) on the Project Team, 

including staff of any other professional firm to be involved through a 
subcontract, a joint venture, etc. 

e. Describe Key Personnel’s specific experience and responsibilities during the 
Project. Minimum Key Personnel identified shall include Project Manager, 
Foreman, Welder, and Coating Applicator. 

i. Project Manager - The Project Manager shall have at least five (5) years of 
project manager experience in leading similar size repairs and painting of 
concrete and steel potable water storage tanks coating projects. 

ii. Foreman - The Contractor shall have Foreman present at all times when 
work is in progress, who shall have full authority to act for the Contractor. 
These individuals shall have a combination of appropriate certifications or 
training and at least five (5) years of experience in those supervisory roles. 
They shall have a thorough understanding of the work involved, of the 
means and methods and shall oversee that all work under this contract is 
performed to acceptable professional and technical standards. The 
Contractor shall, upon demand from the Owner, immediately remove any 
superintendent, foreman or workman whom the Owner may consider 
incompetent or undesirable. 

iii. Welder - welder must provide a current valid welding certificate. 

17 
 
 



RFP 17-500463 
Rehabilitation and Painting  
of Water Storage Tanks 

iv. Coating Applicator - The Applicator performing the tank surface repair 
and coatings shall have at least five (5) years of experience in the re-
coating and repair of concrete and water storage tanks of 2 million gallons 
or larger in capacity.  
 

v. Coating Manufacturer’s Representative – Provide the services of a 
qualified manufacturer's representative at the project site at the 
commencement of Work to advise on materials, installation and finishing 
techniques. 

 
7. Organizational Qualification and Certifications  

a. Responder must describe experience, capabilities and other qualifications in tank 
repairs and painting of concrete and steel water storage tank projects.  

b. How many years has Responder operated under current company`s name? 
c. Responder shall provide organizational charts showing the reporting relationships 

and responsibilities of the Contractor and any other firms, and describe the 
Contractor’s approach to the management of such firms. 

d. Responder shall provide place of business and years of experience of Responder’s 
company painting elevated and/or ground concrete and steel storage water tanks. 

e. Provide number of employees and qualifications of each, including years 
employed with Responder’s company. 

f. Responder shall provide description of equipment necessary to complete the work 
specified. 

g. Responder or Subcontractor must have NACE certification during construction 
time. 

 
8. Financial Capabilities - Responder must provide financial statements for the last three (3) 

years that evidences the responder’s financial capabilities to perform the scope of work. 
(Audited statements are preferable but a minimum of balance sheet, income statement 
and cash flow statement must be submitted.) Provide year of incorporation  or 
organization. 

 
9. References  

a. Responder shall provide the names of at least five (5) projects completed within 
the last three (3) years in repairing and painting concrete and steel potable water 
storage tanks as specified on this project. Responder’s project list shall include 
paint coating system, paint manufacturer, brief description of the work completed, 
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the tank size, location, Owner and telephone number of the Owner’s 
representative familiar with the project. 

b. Responder shall provide three (3) references for projects repairing and painting 
concrete and steel potable water storage tanks  specified herein using the 
Contractor Reference and Release Form attached hereto as Attachment C. 

c. Provide three (3) references for each subcontractor proposed as a part of the 
project team.  The references shall be for the same or similar types of services to 
be performed by the subcontractor (including LSBE-DeKalb and LSBE-MSA 
firms) on projects similar in size and scope to the project outlined in this 
RFP.  Use Attachment D, Subcontractor Reference and Release Form.  Make 
additional copies as needed. 

d. Within the past three (3) years, the Contractor must have successfully completed 
repair and painting of at least two (2) concrete water storage tanks and steel 
ground water storage tanks. 

 
C. DeKalb First Ordinance 

 
1. It is the objective of the Chief Executive Officer and Board of Commissioners of 

DeKalb County to provide maximum practicable opportunity for all businesses to 
participate in the performance of government contracts.  The current DeKalb 
County List of Certified Vendors may be found on the County website at 
http://www.dekalbcountyga.gov/purchasing/pdf/supplierList.pdf. 

 
2. It is required that all responding Bidders attend the mandatory LSBE meeting within 

two-weeks of the solicitation’s advertisement, and comply, complete and submit all 
LSBE forms with the Bidder’s response in order to remain responsive.  Attendance 
can be in person, via video conference and teleconference.  Video conferencing is 
available through Skype/Lync.  Instructions for attendance via video conference can 
be found on the County’s website at 
https://www.dekalbcountyga.gov/purchasing-contracting/dekalb-first-lsbe-
program.   

 
3. For further details regarding the DeKalb First Local Small Business Enterprise 

Ordinance, contact the LSBE Program representative at pcadmin-
ops@dekalbcountyga.gov or (404) 371-7051.  

 
D. First Source Job Ordinance 

 
The DeKalb County First Source Jobs Ordinance requires contractors or beneficiaries 
entering into any type of agreement with the County, including purchase orders, regardless of 
what they may be called, for the procurement or disposal of supplies, services, construction 
projects, professional or consultant services, which is funded in whole or part with County 
funds or County administered funds in which the contractor is to receive $50,000 or more in 
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County expenditures or committed expenditures and recipient of urban redevelopment action 
grants or community development block funds administered in the amount of $50,000 or 
more make a good faith effort to hire DeKalb County residents for at least 50% of jobs using 
the First Source Registry (candidate database). The work to be performed under this contract 
is subject to the provisions of the DeKalb County First Source Jobs Ordinance.  Please 
complete the First Source Jobs Ordinance Acknowledgement and New Employee Tracking 
Form included in Attachment F, First Source Jobs Ordinance (with Exhibits 1 – 4) and 
submit with the responder’s proposal.    

 
For more information on the First Source Jobs Ordinance requirement, please contact 
WorkSource DeKalb at www.worksourcedekalb.org or 404-687-3400. 
 

E. Federal Work Authorization Program Contractor and Subcontractor Evidence of  
Compliance 

 
All qualifying contractors and subcontractors performing work with DeKalb County, Georgia 
must register and participate in the federal work authorization program to verify the work 
eligibility information of new employees.  Successful responder(s) shall be required to 
register and participate in the federal work authorization program. In order for a Proposal to 
be considered, it is mandatory that the Contractor Affidavit, Attachment G, and 
Subcontractor Affidavit, Attachment, H be completed and submitted with responder’s 
proposal. 
       

IV. CRITERIA FOR EVALUATION 
 

The following evaluation criteria and the maximum points stated below will be used as the basis 
for the evaluation of proposals.   

 
A. Cost (10 points) 

 
B. Technical Approach to the Project (40 points)  

• Project Approach (5 points) 
• Coating System - Paint Material and Warranty (20 points) 
• Project Management (10 points) 
• Project Schedule (5 points) 

  
C. Qualifications and Capabilities (40 points) 

• Key Personnel (15 points) 
• Organizational Qualifications and Certifications (10 points) 
• Financial Capabilities (5 points) 
• References (10 points) 

 
D. Local Small Business Enterprise Participation (10, 5, 2 points) 

 

20 
 
 



RFP 17-500463 
Rehabilitation and Painting  
of Water Storage Tanks 

E. Optional Interview (10 points) - bonus 
 

V. CONTRACT ADMINISTRATION 
 

A. Standard County Contract 
 

The Attachment I - Sample Standard County Contract, specifically outlines the contractual 
responsibilities.  All responders should thoroughly review the document prior to submitting a 
proposal.  Any proposed revisions to the terms or language of this document must be 
submitted in writing with the responder’s response to the request for proposals.  Since 
proposed revisions may result in a proposal being rejected if the revisions are unacceptable to 
the County, responders should review any proposed revisions with an officer of the firm 
having authority to execute the contract.  No alterations can be made in the contract after 
award by the Board of Commissioners.  

 
B. Submittal Instructions 

 
One (1) original Technical Proposal stamped “Original” and five (5) copies stamped 
“COPY”; and one (1) original Cost Proposal (see Section III.A. for additional 
instructions regarding submittal of Cost Proposal) must be submitted to the following 
address no later than 3:00 p.m. on May 17, 2018.   
 
DeKalb County Department of Purchasing and Contracting 
The Maloof Center, 2nd Floor 
1300 Commerce Drive  
Decatur, Georgia 30030 
 
Attachment I, Proposal Bond, must be submitted with the proposal submittal. 

 
Proposals must be clearly identified on the outside of the packaging with the responder’s 
name and “Request for Proposals No. 17-500463 for Rehabilitation and Painting of Water 
Storage Tanks” on the outside of the envelope(s) or box(es). 

 
C. Pre-Proposal Conference and Site Visit (Optional) 

 
A pre-proposal conference and site visit will be held at 10 a.m. on the 17th day of April 2018, 
at the Department of Watershed Management (DWM), 4572 Memorial Drive, Training 
Room A, Decatur, Georgia 30032. Interested responders are strongly encouraged to attend 
and participate in the pre-proposal conference and site visit.  For information regarding the 
pre-proposal conference and site visit, please contact Willie Moon at (404) 371-7021 or 
wmoon@dekalbcountyga.gov.  
 
DWM will host a Site Visit, after the conclusion of the Pre-Proposal Conference meeting at the 
three (3) Tank locations: 1770 Columbia Drive, Decatur, GA 30032, 2364 Jenay Court, 
Decatur, GA. 30032 and  3337 Wesley Chapel Rd, Decatur, GA 30034.  Each responder is 
responsible for securing travel to the tank facilities.  The central location for meeting the 
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designated staff member will be at the gate of the first facility, Columbia Drive location.  Please 
be prompt to avoid delaying the Site Visits beyond the allotted times. The purpose of the Site 
Visit is to provide interested responders with a visual inspection of the facilities. Bidders are 
encouraged to bring their Personal Protection Equipment (“PPE”). Further details regarding the 
Site Visits will be provided at the Pre-Proposal Conference.   
 

D. Questions 
 

All questions concerning the Project and requests for interpretation of the Contract may be 
asked and answered at the pre-proposal conference and the site visits; however, oral answers 
are not authoritative. Questions must be submitted to Willie Moon, via email to 
wmoon@dekalbcountyga.gov, no later than 5:00 P.M. on April 23, 2018.  Questions and 
requests for interpretation received by the Department of Purchasing and Contracting after 
this date will not receive a response or be the subject of addenda.   

 
E. Acknowledgment of Addenda 

 
Addenda may be issued in response to changes in the RFP.  It is the responsibility of the 
responder to ensure awareness of all addenda issued for this solicitation. Please acknowledge 
the addenda and submit to the Department of Purchasing and Contracting as requested. 
Responder may call Willie Moon at (404) 371-7021 or send an email to 
wmoon@dekalbcountyga.gov  to verify the number of addenda prior to submission. 
Addenda issued for this project may be found on DeKalb County’s website, 
https://www.dekalbcountyga.gov/purchasing-contracting/bids-itb-rfps.  

 
F. Proposal Duration 

 
Proposals submitted in response to this RFP must be valid for a period of One Hundred 
Twenty (120) days from proposal submission deadline and must be so marked. 

 
G. Project Director/Contract Manager 

 
The County will designate a Project Director/Contract Manager to coordinate this project for 
the County.  The successful responder will perform all work required pursuant to the contract 
under the direction of and subject to the approval of the designated Project Director/Contract 
Manager. All issues including, payment issues, shall be submitted to the Project 
Director/Contract Manager for resolution. 

 
H. Expenses of Preparing Responses to this RFP 

 
The County accepts no responsibility for any expenses incurred by the responders to this 
RFP.  Such expenses are to be borne exclusively by the responders. 

 
I. Georgia Open Records Act 

 
Without regard to any designation made by the person or entity making a submission, 
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DeKalb County considers all information submitted in response to this invitation or request 
to be a public record that will be disclosed upon request pursuant to the Georgia Open 
Records Act, O.C.G.A. §50-18-70 et seq., without consulting or contacting the person or 
entity making the submission, unless a court order is presented with the submission.  You 
may wish to consult an attorney or obtain legal advice prior to making a submission. 

 
J. Business and Professional License 

 
Upon award of the contract, successful responder shall submit a copy of its valid company 
business license.  If the responder is a Georgia corporation, responder shall submit a valid 
county or city business license.  If the responder is not a Georgia corporation, responder shall 
submit a certificate of authority to transact business in the state of Georgia and a copy of its 
valid business license issued by its home jurisdiction. Any license submitted in response to 
this requirement shall be maintained by the responder for the duration of the contract. 
 
Proposers responding to this Request for Proposal must provide a copy of its or its 
subcontractor’s Georgia Utility Systems Contractor’s License, Utility Manager’s Certificate, 
and Utility Foreman’s Certificate. All licenses and certificates must be issued in the name of 
the person or entity that will perform the utility work. All licenses and certificates must be 
current, valid, and issued in compliance with applicable law. Failure to provide this license 
and necessary certificates in this format will result in the Proposal being deemed non-
responsive. 
 

K. Ethics Rules 
 

Bidders are subject to the Ethics provision within the DeKalb County Purchasing Policy; the 
Organizational Act, Section 22A, the Code of DeKalb County; and the rules of 
Executive Order 2014-4.  Any violations will be addressed, pursuant to these policies and 
rules. 
 
To the extent that the Organizational Act, Section 22A, the Code of DeKalb County, and the 
rules of Executive Order 2014-4 allow a gift, meal, travel expense, ticket, or anything 
else of value to be purchased for a CEO employee by a contractor doing business with the 
County, the contractor must provide written disclosure, quarterly, of the exact nature and 
value of the purchase to the Chief Integrity Officer, if created, or the Finance Director or 
his/her designee.  Every contractor conducting business with the County will receive a 
copy of these ethical rules at the time of execution of the contract. 
 

L. Right to Audit 
 

The County shall have the right to audit all books and records, including electronic records, 
relating or pertaining to this contract or agreement, including but not limited to  all  financial  
and  performance  related  records,  property,  and equipment purchased in whole or in part 
with County funds and any documents or materials which support those records,  kept under 
the control of the Contractor, including but not limited to those kept by the Contractor's 
employees, agents, assigns, successors and subcontractors. The County also has the right to 
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communicate with Contractor's employees related to the audited records.  
The Contractor shall maintain such books and records, together with such supporting or 
underlying documents and materials, for the duration of this contract and for seven (7) years 
after termination or expiration, including any and all renewals thereof. The books and 
records, together with supporting documents and materials shall be made available, upon 
request to the County or its designee, during normal business hours at the Contractor's office 
or place of business.  In the event that no such location is available, then the books, records, 
and supporting documents shall be made available for audit at a time and location which is 
convenient for the County. 
 

M. Owner Control Insurance Program 
 

1. OCIP Insurance Coverage: In connection with the Work, and for the Contractor and 
those subcontractors deemed eligible by the County for participation, the County 
will implement an Owner Controlled Insurance Program (“OCIP”), providing 
certain insurance coverages as detailed herein. The insurance coverages provided 
by the OCIP apply only to the Work performed on the Project site. The Contractor 
and its Subcontractors shall provide their own insurance for all off-site activities. 
The Contractor’s Risk/All Risk Property Insurance component of the OCIP will 
expressly exclude coverage on Contractor’s and Subcontractors’ machinery, tools, 
and equipment not destined to become a part of the Project Work. 

2. OCIP Manual of Insurance Procedures: The OCIP coverage provided by the County 
shall be further detailed in, and the Contractor requirements with respect to the 
OCIP shall be described in, the General Liability Wrap-Up Manual (“the Manual”) 
to be - into the Contract Documents and to be issued via an Exhibit to the 
Contract. This Manual includes information on the following OCIP coverages: 
Commercial General Liability, Excess Liability, and Contractor’s Risk/All Risk 
Property Insurance. 

 
N. Valid Insurance Bonds, Permits and Certificates 

Proposers shall ensure that any proposal bond, payment bond, performance bond, insurance, 
license, permit, or certificate submitted in response to this Request for Proposal or as part of 
the Contract for this Project shall be current and valid when submitted, and shall remain 
valid, current and maintained in good standing for the Contract Term. 
 

1. Proposal Guarantee to Accompany Proposal - Each Proposal must be accompanied by 
a Proposal Guarantee in an amount of not less than ten percent (10%) of the amount 
of the Proposal. The Proposal Guarantee may be in the form of an official bank check 
payable to DeKalb County, or a Proposal Bond in the form provided in the Proposal 
Document Package. The Proposal Bond shall be issued by a surety company licensed 
to write bonds in the State of Georgia, listed in the most current U.S. Treasury 
Circular No. 570, and have a current A.M. Best rating of "A" (Excellent) with a 
Financial Size Category of XII or better. 
 

2. Insurance – Contractor shall, without expense to the County, provide certificates of 
insurance, and copies of signed insurance policies including declarations pages from 
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companies that are authorized  to engage  in the  insurance business  in the  state of  
Georgia and  are otherwise acceptable to the County Finance Director or his/her 
designee, before award. Such insurance shall be placed with admitted insurers that 
maintain an A.M. Best's rating of not less than A (Excellent) with a Financial Size 
Category of VII or better with coverage forms acceptable to Contractor. The 
insurance described below shall be maintained uninterrupted for the duration of the 
project, including any warranty periods, and shall protect Contractor, and others as 
required by contract, for liabilities in connection with work performed by or on behalf 
of Contractor, its agents, representatives, employees or Contractors. 
 

a. Workers Compensation Insurance. Statutory workers compensation 
insurance is to be provided in compliance with the requirements of Georgia 
law with limits not less than the following: 

 
Employer’s liability insurance by accident, each accident $1,000,000 
Employer’s liability insurance by disease, policy limit $1,000,000 
Employer’s liability insurance by disease, each employee   
$1,000,000 
 

b. Commercial General Liability Insurance. Commercial general liability 
insurance is to be provided with limits not less than the following: 

 
$1,000,000 per occurrence for bodily injury and property damage 
liability 
$1,000,000 personal and advertising injury liability 
$2,000,000 general aggregate 
$2,000,000 products-completed operations aggregate 
$  100,000 damage to rented premises (each occurrence) 
$      5,000 medical expense (any one person) 
 

c. Umbrella or Excess Insurance. Umbrella or excess insurance is to be provided 
with General Liability, Auto Liability and Employers Liability scheduled as 
underlying policies with limits not less than the following: 

 
$5,000,000 per occurrence 
$5,000,000 aggregate 
 

d. Comprehensive Automobile Liability Insurance. Comprehensive automobile 
liability insurance with form coverage is to be provided for all owned, non-
owned and hired vehicles with combined single limit of $1,000,000. 
Automobile liability insurance shall be written on ISO Business Auto 
Coverage Form CA 0001 (1990 edition or later), or a substitute form 
providing equivalent coverage, and shall cover liability for bodily injury and 
property damage arising from the use or operation of any automobile, 
including those owned, hired or otherwise operated or used by or on behalf 
of Contractor. The policy must include Broadened Pollution Liability 
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Endorsement CA9948 12 93. 
O. Cooperative Procurement 
 

The County through P&C may permit piggybacks to this contract from other city, 
county, local authority, agency, or board of education if the vendor will extend the same 
prices, terms, and conditions to the city. Piggybacking shall only be available where 
competition was used to secure the contract and only for a period of 12-months following 
entry, renewal or extension of the contract. This provision shall not apply to any contract 
where otherwise prohibited or mandated by state law. 
 

VI. AWARD OF CONTRACT 
 

An evaluation committee will review and rate all proposals and shall determine if interviews are 
necessary. 

 
If interviews are conducted, firms may be scheduled for an oral presentation to the evaluation 
committee, not to exceed one hour’s duration, in order to respond to questions from the 
evaluation committee relevant to the firm’s proposal. 

 
The evaluation committee will make its recommendation for award to the DeKalb County Board 
of Commissioners, who will make the final decision as to award of contract. 

 
THE COUNTY RESERVES THE RIGHT TO REJECT ANY AND ALL PROPOSALS, TO 
WAIVE INFORMALITIES, AND TO RE-ADVERTISE. 
 
 

Sincerely, 
 
 
__________________________________ 
Willie Moon, CPPB 
Procurement Agent, Senior 
Department of Purchasing and Contracting 
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VII. LIST OF ATTACHMENTS 

 
Attachment A: Cost Proposal 
Attachment B: Proposal Cover Sheet 
Attachment C: Contractor Reference and Release Form 
Attachment D: Subcontractor Reference and Release Form 
Attachment E: DeKalb First LSBE Information (with Exhibits 1 – 2) 
Attachment F: First Source Jobs Ordinance (with Exhibits 1 – 4) 
Attachment G: Contractor Affidavit 
Attachment H Subcontractor Affidavit 
Attachment I: Proposal Bond 
Attachment J: Sample County Contract 
Exhibit 1: Technical Specifications 
Exhibit 2: Guide Drawings 
Exhibit 3: Inspection Reports 
Exhibit 4: Logo Requirements 
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ATTACHMENT A 
 

COST PROPOSAL  
(consisting of 6 pages) 

 
REHABILITATION AND PAINTING OF WATER STORAGE TANKS 

 
Responder:  Please complete the attached pages of the Cost Proposal Form, and return them 
with this cover page.  The cost proposal must be submitted in a separate, sealed envelope with 
the Responder’s name and “Request for Proposals No. 17-500463 Rehabilitation and Painting 
of Water Storage Tanks” clearly identified on the outside of the envelope. 
 
By signing this page, Responder acknowledges that he has carefully examined and fully understands 
the Contract, Scope of Work, and other attached documents, and hereby agrees that if his proposal is 
accepted, he will contract with DeKalb County according to the Request for Proposal documents.  
 
 
Please provide the following information: 
 
Name of Firm: ___________________________________________________________ 
 
Address:   _______________________________________________________________ 
 
Contact Person Submitting Proposal:__________________________________________ 
 
Title of Contact Person:____________________________________________________ 
 
Telephone Number:_______________________________________________________ 
 
Fax Number:_____________________________________________________________ 
 
E-mail Address:__________________________________________________________ 
 
 
       ____________________________________ 
       Signature of Authorized Person 
 
       ____________________________________ 
       Title of Authorized Person 
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ATTACHMENT A 
 

COST PROPOSAL  
 

Responder: State a FIRM FIXED LUMP SUM for all costs, direct and indirect, administrative 
costs, and all things necessary for Rehabilitation and Painting of Water Storage Tanks.   

 
Columbia 3MG Steel Tank  

Line Item 
1 

Description Unit Quantity  Total 

1.1 Mobilization LS 1 $   
1.2 Interior and Exterior Repairs and Replacements  LS 1 $  
1.3 Interior and Exterior Coating LS 1 $   

1.4 County Directed Repair Allowance  LS 1 $ 20,000 

Line Item 1- Columbia 3MG Steel Tank Price Total (State in Figures):   $  
Line Item 1- Columbia 3MG Steel Tank Price Total (State in 
Words):   ____________________________________________________________________________________ 
                                                                                                                                

 
Columbia 3MG Concrete Tank 

Line Item 
2 

Description Unit Quantity  Total 

2.1 Mobilization LS 1 $   
2.2 Interior and Exterior Repairs and Replacements  LS 1 $  
2.3 Interior and Exterior Coating LS 1 $   

2.4 County Directed Repair Allowance  LS 1 $ 20,000 

Line Item 2- Columbia 3MG Concrete Tank Price Total (State in Figures):   $  
Line Item 2- Columbia 3MG Concrete Tank Price Total (State in 
Words):   ____________________________________________________________________________________ 
                                                                                                                                

 
Whites Mill 3MG Steel Tank 

Line Item 
3 

Description Unit Quantity  Total 

3.1 Mobilization LS 1 $   
3.2 Interior and Exterior Repairs and Replacements  LS 1 $  
3.3 Interior and Exterior Coating LS 1 $   

3.4 County Directed Repair Allowance  LS 1 $ 20,000 

Line Item 3- Whites Mill 3MFG Steel Tank Price Total (State in Figures):   $  
Line Item 3- Whites Mill 3MG Steel Tank Price Total (State in 
Words):   ____________________________________________________________________________________                                                                                                                            
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Whites Mill 3MG Concrete Tank 
Line Item 

4 
Description Unit Quantity  Total 

4.1 Mobilization LS 1 $   
4.2 Interior and Exterior Repairs and Replacements  LS 1 $  
4.3 Interior and Exterior Coating LS 1 $   

4.4 County Directed Repair Allowance  LS 1 $20,000 

Line Item 4- Whites Mill 3MG Concrete Tank Price Total (State in Figures):   $  
Line Item 4- Whites Mill 3MG Concrete Tank Price Total (State in 
Words):   ____________________________________________________________________________________   
                                                                                                                           

 
Wesley Chapel- Flat Shoals 5MG Concrete Tank #1 (Note 2) 
Line Item 

5 
Description Unit Quantity  Total 

5.1 Mobilization LS 1 $   
5.2 Interior and Exterior Repairs and Replacements  LS 1 $  
5.3 Interior and Exterior Coating LS 1 $   

5.4 County Directed Repair Allowance    $20,000 

Line Item 5- Wesley Chapel- Flat Shoals 5MG Tank #1 Price Total (State in Figures):  $  
Line Item 5- Wesley Chapel- Flat Shoals 5MG Tank# 1 Price Total (State in 
Words):   ____________________________________________________________________________________ 
                                                                                                                                

 
Wesley Chapel- Flat Shoals 5MG Concrete Tank #2 (Note 2) 

Line Item 
6 

Description Unit Quantity  Total 

6.1 Mobilization LS 1 $   
6.2 Interior and Exterior Repairs and Replacements  LS 1 $  
6.3 Interior and Exterior Coating LS 1 $   

6.4 County Directed Repair Allowance    $20,000 

Line Item 6- Wesley Chapel- Flat Shoals 5MG Tank #2 Price Total (State in Figures):  $  
Line Item 6- Wesley Chapel- Flat Shoals 5MG Tank#2 Price Total (State in 
Words):   ____________________________________________________________________________________ 
                                                                                                                                

 
Responder: State a FIRM FIXED LUMP SUM for all costs, direct and indirect, administrative costs and all 
things necessary for Request for Proposals No. 17-500463 for Rehabilitation and Painting of Water 
Storage Tanks.             
 
TOTAL PRICE [BID ITEM 1+2+3+4+5+6] IN FIGURES: $_____________________________ 
 
TOTAL PRICE [BID ITEM 1+2+3+4+5+6] IN WORDS: _______________________________ 
______________________________________________________________________________ 
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ATTACHMENT B 
 

PROPOSAL COVER SHEET 
 

 
NOTE:  Read all instructions, conditions and specifications in detail before completing 
this Request for Proposal. 

 
Please complete and include this cover sheet with your technical proposal. 
Company Name 
 

Federal Tax ID# 

Complete Primary Address 
 

County City Zip Code 

Mailing Address (if different) 
 

City State Zip Code 

Contact Person Name and Title 
 

Telephone Number (include area 
code) 
 

Email Address 
 

Fax Number (include area code) 
 

Company Website Address 
 

Type of Organization (check one) 
 
 Corporation      Joint Venture 
Proprietorship   Government 

 
Proposals for 17-500463 for Rehabilitation and Painting of Water Storage Tanks 
described herein will be received in the Purchasing & Contracting Department, Room 2nd 
Floor, The Maloof Center, 1300 Commerce Drive, Decatur, Georgia 30030 on May 17, 
2018 until 3:00 p.m. (EST).   Proposals shall be marked in accordance with the RFP, 
Section V.B. 
 
CAUTION: The Decatur Postmaster will not deliver certified or Special Delivery Mail to 
specific addresses within DeKalb County Government. When sending bids or time 
sensitive documents, you may want to consider a courier that will deliver to specific 
addresses. 

 
Proposal Cover Sheet should be signed by a representative of Proposer with the authority 
to bind Proposer to all terms, conditions, services, and financial responsibilities in the 
submitted Proposal. 

Authorized Representative Signature(s) 
 
 

Title(s) 
 

Type or Print Name(s) 
 

Date 
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ATTACHMENT C 
CONTRACTOR REFERENCE AND RELEASE FORM 

 
List below at least three (3) references, including company name, contact name, address, email 
address, telephone numbers and contract period who can verify your experience and ability to perform 
services to repair and paint concrete and steel potable water storage tanks between .5 MG up to 5 MG 
in size. 
 
Company Name 
 
 

Contract Period 
 

Contact Person Name and Title 
 
 

Telephone Number  (include area code) 

Complete Primary Address 
 

City State Zip Code 

Email Address 
 

Fax Number (include area code) 
 

Project Name Tank Size  Type of Tank 
 
 

Paint Coating System Paint Manufacturer 
 
 

Services/Materials Provided 
 

Number of years in 
business providing 
this service: 

 
 
Company Name 
 
 

Contract Period 
 

Contact Person Name and Title 
 
 

Telephone Number  (include area code) 

Complete Primary Address 
 

City State Zip Code 

Email Address 
 

Fax Number (include area code) 
 

Project Name Tank Size  Type of Tank 
 
 

Paint Coating System Paint Manufacturer 
 
 

Services/Materials Provided 
 

Number of years in 
business providing 
this service: 
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Company Name 
 
 

Contract Period 
 

Contact Person Name and Title 
 
 

Telephone Number  (include area code) 

Complete Primary Address 
 

City State Zip Code 

Email Address 
 

Fax Number (include area code) 
 

Project Name Tank Size  Type of Tank 
 
 

Paint Coating System Paint Manufacturer 
 
 

Services/Materials Provided 
 

Number of years in 
business providing 
this service: 

 
 
 
 
 

REFERENCE CHECK RELEASE STATEMENT 
 

You are authorized to contact the references provided above for purposes of this RFP. 
 
Signed_______________________________________ Title___________________________ 
                 (Authorized Signature of Proposer) 

Company Name _____________________________________Date _____________________ 
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ATTACHMENT D 
SUBCONTRACTOR REFERENCE AND RELEASE FORM 

 
List below at least three (3) references, including company name, contact name, address, email 
address, telephone numbers and contract period who can verify your experience and ability to perform 
services the type services listed in the solicitation. 
 
Company Name 
 
 

Contract Period 
 

Contact Person Name and Title 
 
 

Telephone Number (include area code) 

Complete Primary Address 
 

City State Zip Code 

Email Address 
 

Fax Number (include area code) 
 

Project Name Tank Size  Type of Tank 
 
 

Paint Coating System Paint Manufacturer 
 
 

Services/Materials Provided 
 

Number of years in 
business providing 
this service: 

 
Company Name 
 
 

Contract Period 
 

Contact Person Name and Title 
 
 

Telephone Number (include area code) 

Complete Primary Address 
 

City State Zip Code 

Email Address 
 

Fax Number (include area code) 
 

Project Name Tank Size  Type of Tank 
 
 

Paint Coating System Paint Manufacturer 
 
 

Services/Materials Provided 
 

Number of years in 
business providing 
this service: 
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Company Name 
 
 

Contract Period 
 

Contact Person Name and Title 
 
 

Telephone Number (include area code) 

Complete Primary Address 
 

City State Zip Code 

Email Address 
 

Fax Number (include area code) 
 

Project Name Tank Size  Type of Tank 
 
 

Paint Coating System Paint Manufacturer 
 
 

Services/Materials Provided 
 

Number of years in 
business providing 
this service: 

 
 
 

REFERENCE CHECK RELEASE STATEMENT 
 

You are authorized to contact the references provided above for purposes of this RFP. 
 
Signed_______________________________________ Title___________________________ 
                 (Authorized Signature of Proposer) 

Company Name _____________________________________Date _____________________ 
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ATTACHMENT E 
DEKALB FIRST LSBE INFORMATION  

WITH EXHIBITS 1 – 2 
 

SCHEDULE OF LOCAL SMALL BUSINESS ENTERPRISE PARTICIPATION 
   OPPORTUNITY TRACKING FORM 

 
The Chief Executive Officer and the Board of Commissioners of DeKalb County believe that it is 
important to encourage the participation of small and local businesses in the continuing business of County 
government; and that the participation of these types of businesses in procurement will strengthen the 
overall economic fabric of DeKalb County, contribute to the County’s economy and tax base, and provide 
employment to local residents.  Therefore, the Chief Executive Officer and the Board of Commissioners 
have made the success of local small businesses a permanent goal of DeKalb County by implementing the 
DeKalb First Local Small Business Enterprise Ordinance. 

 
PROVISIONS OF DEKALB FIRST LOCAL SMALL BUSINESS ENTERPRISE (LSBE) ORDINANCE 

 
Percentage of  LSBE Participation Required 

20% of  Total Award 
 

Certification Designation Request For Proposals 
(RFP) 

LSBE Within DeKalb  (LSBE-
DeKalb) 

Ten (10) Preference 
Points 

LSBE Outside DeKalb (LSBE-
MSA) 

Five (5) Preference Points 

Demonstrated GFE Two (2) Preference Points 
 
Certified Local Small Business Enterprises (LSBEs) located within DeKalb County and prime contractors 
utilizing LSBEs that are locally-based inside DeKalb County shall receive ten (10) points in the initial 
evaluation of their response to any Request for Proposal.  Certified LSBEs located outside of DeKalb 
County but within the nine (9) County Metropolitan Statistical Area (MSA) consisting of Cherokee, 
Clayton, Cobb, Douglas, Fayette, Fulton, Gwinnett, Henry and Rockdale Counties shall receive five (5) 
points in the initial evaluation of their response to any Request for Proposal. Prime Contractors who 
demonstrate sufficient good faith efforts in accordance with the requirements of the ordinance shall be 
granted two (2) points in their initial evaluation of responses to any Request for Proposal. Pro-rated points 
shall be granted where a mixture of LSBE-DeKalb and LSBE MSA firms are utilized.  Utilization of each 
firm shall be based upon the terms of the qualified sealed solicitation. 
 
Prime Contractor(s) deemed responsible and remains responsive to an Invitation to Bid (ITB) because they 
are either a certified LSBE-DeKalb or LSBE-MSA firm or has obtained 20% participation of an LSBE-
DeKalb or LSBE-MSA firm, submits the lowest bid price shall be deemed the lowest, responsive and 
responsible bidder.  
 
Prime Contractor(s) deemed responsible and remains responsive to an Invitation to Bid (ITB) and 
documented good faith efforts, submits a lower bid price than a Prime Contractor that achieved 20% LSBE 
participation, or otherwise required benchmark, then the Prime Contractor who actually met the benchmark 
will be given the opportunity to match the lowest bid price of the Prime Contractor who only made good 
faith efforts. Prime Contractor(s) who choose not to match the lowest bid price, then the Prime Contractor 
who made the good faith efforts will be deemed the lowest, responsive and responsible bidder. 
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For all qualified sealed solicitations, the Director of Purchasing and Contracting, DeKalb County 
Government, shall determine if the bidder/proposer has included written documentation showing that at 
least twenty percent (20%) of the total contract award will be performed by a certified LSBE.  This written 
documentation shall be in the form of a notarized Schedule of LSBE Participation (Attached hereto as 
“Exhibit 1”.)  For all contracts, a signed letter of intent from all certified LSBEs describing the work, 
material, equipment and/or services to be performed or provided by the LSBE(s) and the agreed upon 
percentage shall be due with the bid or proposal documents and included with “Exhibit 1”.  The certified 
vendor list establishes the group of Certified LSBE’s from which the bidder/proposer must solicit 
subcontractors for LSBE participation. This list can be found on our website 
http://www.dekalbcountyga.gov/purchasing-contracting/about-purchasing-and-contracting or obtained from 
the Special Projects LSBE Program team.  
 
Prime Contractors failing to meet the LSBE benchmark must document and demonstrate Good Faith 
Efforts in accordance with the attached “Checklist for Good Faith Efforts” portion of “Exhibit 1.” The 
notarized Schedule of LSBE Participation shall be due and submitted with each bid or proposal. Failure to 
achieve the LSBE benchmark or demonstrate good faith efforts shall result in a bid or proposal being 
rejected. Prime Contractors that fail to attend the mandatory LSBE meeting in person or via video 
conference shall mean that the Prime Contractor has not demonstrated sufficient good faith efforts and its 
bid or proposal if submitted, shall be deemed non-responsive without any further review. 
 
Upon award, Prime Contractors are required to submit a report detailing LSBE Sub-Contractor usage with 
each request for payment and not less than on a monthly basis.  Prime Contractors shall ensure that all 
LSBE sub-contractors have been paid within seven (7) days of the Prime’s receipt of payment from the 
County.  Failure to provide requested reports/documentation shall constitute a material breach of contract, 
entitling the County to terminate the Contract for default or pursue other remedies. LSBE sub-contractors 
must confirm payments received from the Prime(s) for each County contract they participate in. 
 
For eligible bids/proposals valued over $5,000,000.00, the Mentor-Protégé provision of the Ordinance shall 
apply. Prime Contractors must agree to become mentors and take on an LSBE protégé in an effort to 
enhance the potential of future LSBEs. Qualifying projects shall be performed by both Mentor and Protégé 
through a subcontract between both parties. This requirement is in addition to all other applicable sections 
of the DeKalb First Ordinance. Please review the ordinance, section 2-214 or contact the LSBE Program 
Representative for detailed information regarding this initiative.  
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DEKALB FIRST LSBE INFORMATION  
EXHIBIT 1 

 
 SCHEDULE OF DEKALB FIRST LOCAL SMALL BUSINESS ENTERPRISE 

PARTICIPATION  
OPPORTUNITY TRACKING FORM 

 
As specified, Bidders and Proposers are to present the details of LSBE participation below: 
 
PRIME PROPOSER___________________________________________________________ 
 
SOLICITATION NUMBER:  17-500463 
 
TITLE OF UNIT OF WORK – Rehabilitation and Painting of Water Storage Tanks 
  
1. My firm, as the prime bidder/proposer on this unit of work, is a certified (check all that apply): 

____LSBE-DeKalb      ____LSBE-MSA         
 

2. If you are a Certified LSBE-DeKalb or MSA, please indicate below the percentage of work that 
your firm will carry out directly: ____________________________________. 
 

3. If the prime bidder/proposer is a joint venture, please describe below the nature of the joint venture 
and level of work and percentage of participation to be provided by the LSBE-DeKalb or MSA 
joint venture firm.  
_______________________________________________________________________ 
 
________________________________________________________________________ 
 

4. List the LSBE-DeKalb or MSA subcontractors and/or firms (including suppliers) to be utilized in of 
this contract, if awarded.  No changes can be made in the subcontractors listed below without the 
prior written approval of the County.  Please attach a signed letter of intent from all certified LSBEs 
describing the work, materials, equipment or services to be performed and/or provided and the 
agreed upon percentage of work to be performed.  A Letter of Intent form is attached hereto as 
“Exhibit 2”. 
Name of Company 
 

 

Address  
 

Telephone 
 

 

Fax 
 

 

Contact Person 
 

 

Indicate certification status and attach proof of 
certification: LSBE-DeKalb/LSBE-MSA 

 

Description of services to be performed  
 

Percentage of work to be performed 
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Name of Company 
 

 

Address  
 

Telephone 
 

 

Fax 
 

 

Contact Person 
 

 

Indicate certification status and attach proof of 
certification: LSBE-DeKalb/LSBE-MSA 

 

Description of services to be performed  
 

Percentage of work to be performed 
 

 

 
Name of Company 
 

 

Address  
 

Telephone 
 

 

Fax 
 

 

Contact Person 
 

 

Indicate certification status and attach proof of 
certification: LSBE-DeKalb/LSBE-MSA 

 

Description of services to be performed  
 

Percentage of work to be performed 
 

 

  
Name of Company 
 

 

Address  
 

Telephone 
 

 

Fax 
 

 

Contact Person 
 

 

Indicate certification status and attach proof of 
certification: LSBE-DeKalb/LSBE-MSA 

 

Description of services to be performed  
 

Percentage of work to be performed  
Please attach additional pages, if necessary.  
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DEKALB FIRST LSBE INFORMATION  
EXHIBIT 1, CONT’D 

DEKALB COUNTY 
CHECKLIST FOR GOOD FAITH EFFORTS 

 
A bidder/proposer that does not meet the County’s LSBE participation benchmark is required to submit 
documentation to support all “Yes” responses as proof of “good faith efforts.” Please indicate whether or 
not any of these actions were taken: 

 
 Yes No Description of Actions 
1.   Prime Contractors shall attend a MANDATORY LSBE Meeting in 

person or via video conference within two-weeks of advertisement of 
the solicitation. 

2.   Provide a contact log showing the company’s name, contact person, 
address, email and contact number (phone or fax) used to contact the 
proposed certified subcontractors, nature of work requested for quote, 
date of contact, the name and title of the person making the effort, 
response date and the percentage of work. 

3.   Provide interested LSBEs via email, of any new relevant information, 
if any, at least 5 business days prior to submission of the bid or 
proposal. 

4.   Efforts made to divide the work for LSBE subcontracting areas likely 
to be successful and to identify portions of work available to LSBEs 
consistent with their availability. Include a list of divisions of work not 
subcontracted and the corresponding reasons for not including them.  
The ability or desire of a bidder/proposer to perform the contract work 
with its own organization does not relieve it of the responsibility to 
make good faith efforts on all scopes of work subject to 
subcontracting. 

5.   Efforts were made to assist potential LSBE subcontractors meet 
bonding, insurance, or other governmental contracting requirements.  
Where feasible, facilitating the leasing of supplies or equipment when 
they are of such a specialized nature that the LSBE could not readily 
and economically obtain them in the marketplace. 

6.   Communication via email or phone with DeKalb First Program Staff 
seeking assistance in identifying available LSBEs. Provide DeKalb 
First Program Staff representative name and title, and date of contact. 

7.   For all contracts, a signed letter of intent from all certified LSBEs 
describing the work, materials, equipment or services to be performed 
or provided by the LSBE(s) and the agreed upon LSBE participation 
percentage shall be due with the bid or proposal documents.  

8.   Other Actions, to include Mentor/Protégé commitment for solicitations 
$5M and above (specify): 
 

 
Please explain all “no” answers above (by number): 
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This list is a guideline and by no means exhaustive.  The County will review these efforts, along with 
attached supporting documents, to assess the bidder/proposer’s efforts to meet the County’s LSBE 
Participation benchmark.  If you require assistance in identifying certified, bona fide LSBEs, please contact 
the Purchasing and Contracting Department - DeKalb First Program, Felton Williams, Procurement 
Projects Manager at 404-371-6312.   
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DEKALB FIRST LSBE INFORMATION  
EXHIBIT 1, CONT’D 

 
DEKALB FIRST LOCAL SMALL BUSINESS ENTERPRISE SCHEDULE OF 

PARTICIPATION  
OPPORTUNITY TRACKING FORM 

 
Bidder/Proposer Statement of Compliance 

 
Bidder(s)/Proposer(s) hereby state that they have read and understand the requirements and 

conditions as set forth in the objectives and that reasonable effort were made to support the County in 
providing the maximum practicable opportunity for the utilization of LSBEs consistent with the 
efficient and economical performance of this contract.  The Bidder and any subcontractors shall file 
compliance reports at reasonable times and intervals with the County in the form and to the extent 
prescribed by the Director of DeKalb County Purchasing and Purchasing and Contracting Department.  
Compliance reports filed at such times as directed shall contain information as to the employment 
practices, policies, programs and statistics of Contractors and their subcontractors. 

 

1. Non-Discrimination Policy 
a. During the performance of this agreement, Contractor agrees to conform to the 

following Non-Discrimination Policy adopted by the County. 
b. Contractor shall not discriminate against any employee or applicant for employment 

because of race, color, religion, sex, national origin, or disability.  The Contractor will 
take action to ensure that applicants are employed, and the employees are treated during 
employment without regard to their race, color, religion, sex, national origin, or 
disability.  Such action shall include, but not be limited to, the following: 
(1) Employment, upgrading, demotion or transfer; recruitment or recruitment 

advertising; layoff or termination; rates of pay or other forms of compensation; 
and selection for training, including apprenticeship.  Contractor agrees to post in 
conspicuous places available to employees and applicants for employment, 
notices to be provided setting forth provisions of this non-discrimination clause. 

(2) Contractor shall, in all solicitations or advertisements for employees placed by 
or on behalf of Contractor, state that all qualified applicants will receive 
consideration for employment without regard to race, color, religion, sex, 
national origin, or disability. 

c. Without limiting the foregoing, Contractor shall not discriminate on the basis of 
disability in the admission or access to, or treatment or employment in, the programs 
and activities, which form the subject of the contract.  The Contractor will take action to 
ensure that applicants for participation in such programs and activities are considered 
without regard to disability.  Such action shall include, but not be limited to, the 
following: 
(1) Contractor agrees to post in conspicuous places available to participants in its 

programs and activities notices to be provided setting forth the provisions of this 
non-discrimination clause. 
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(2) Contractor shall, in all solicitations or advertisements for programs or activities, 
which are the subject of the contract, state that all qualified applicants will 
receive consideration for participation without regard to disability. 

2. Commitment 
 The undersigned certifies that he/she has read, understands, and agrees to be bound by the 
bid specifications, including the accompanying Exhibits and other terms and conditions of the 
Invitation to Bid and/or Request for Proposal regarding LSBE utilization.  The undersigned 
further certifies that he/she is legally authorized by the bidder or responder to make the 
statements and representations in Exhibit 1 and that said statements and representations are true 
and correct to the best of his/her knowledge and belief.  The undersigned will enter into formal 
agreement(s) with the LSBE(s) listed in this Exhibit 1, which are deemed by the owner to be 
legitimate and responsible LSBEs.  Said agreement(s) shall be for the work and contract with 
the Prime Contractor.  The undersigned understands and agrees that if any of the statements and 
representations are made by the Bidder knowing them to be false, or if there is a failure of the 
successful Bidder (i.e., Contractor) to implement any of the stated agreements, intentions, 
objectives, goals and commitments set forth herein without prior approval of the County, then 
in any such events the contractor’s act or failure to act, as the case may be, shall constitute a 
material breach of contract, entitling the County to terminate the Contract for default.  The right 
to so terminate shall be in addition to, and not in lieu of, any other rights and remedies the 
County may have for other defaults under the Contract.  Additionally, the Contractor will be 
subject to the loss of any future contract awards by the County for a period of one year. 
 
Firm Name (Please Print): 
_________________________________________________________________ 
 
Firm’s Officer: 
_________________________________________________________________ 

 (Authorized Signature and Title Required)     Date 
  

Sworn to and Subscribed to before me this ____ day of_______________, 201__. 
 
_________________________________________________________________ 
Notary Public 
My Commission Expires:_____________________________________________ 
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DEKALB FIRST LSBE INFORMATION  
EXHIBIT 2 

 
LETTER OF INTENT TO PERFORM AS A SUBCONTRACTOR 

PROVIDING MATERIALS OR SERVICES 
 

Instructions: 
 
1. Complete the form in its entirety and submit with bid documents. 
2. Attach a copy of the LSBE’s current valid Certification Letter. 
 
To:___________________________________________________________________________
  
(Name of Prime Contractor Firm) 

 
From: ________________________________________       � LSBE –DeKalb   � LSBE –MSA   

(Name of Subcontractor Firm)                                              (Check all that apply) 
 

RFB Number: 17-500463                    
 
Project Name: Rehabilitation and Painting of Water Storage Tanks_____  
 
The undersigned subcontractor is prepared to perform the following described work or provide 
materials or services in connection with the above project (specify in detail particular work items, 
materials, or services to be performed or provided). 
 

Description of Materials or Services Project/Task Assignment 

% of 
Contract 
Award 

      

      

      
 
Prime Contractor     Sub-contractor 
 
Signature:_________________________ Signature:______________________________ 

 
Title:_____________________________ Title:__________________________________ 
 
Date:_____________________________ Date: __________________________________ 
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ATTACHMENT F 
 

FIRST SOURCE JOBS ORDINANCE INFORMATION  
(WITH EXHIBITS 1 – 4) 

 
EXHIBIT 1 

 
FIRST SOURCE JOBS ORDINANCE ACKNOWLEDGEMENT 

 
The DeKalb County First Source Ordinance requires contractors or beneficiaries of eligible projects entering 
into any type of agreement with the County, including purchase orders, regardless of what they may be called, for 
the procurement or disposal of supplies, services, construction projects, professional or consultant services, which 
is funded in whole or part with County funds or County administered funds in which the contractor is to receive 
$50,000 or more in County expenditures or committed expenditures and recipient of urban redevelopment action 
grants or community development block funds administered in the amount of $50,000 or more to make a good 
faith effort to hire DeKalb County residents for at least 50% of jobs created using the First Source Registry 
(candidate database) within one hundred twenty (120) days of contract execution. The work to be performed under 
this contract is subject to the provisions of the DeKalb County First Source Jobs Ordinance.  All contractors will be 
asked to submit an Employment Roster and/or copies of active payroll registers on a monthly basis to verify 
compliance.  The undersigned acknowledges and agrees to comply with the provisions of the DeKalb County First 
Source Jobs Ordinance. 
 
CONTRACTOR OR BENEFICIARY INFORMATION: 
 
________________________________________________ 
Contractor or Beneficiary Name (Signature) 
____________________________________ 
Contractor or Beneficiary Name (Printed)  
____________________________________ 
Title 
____________________________________    
Telephone 
____________________________________ 
Email       
____________________________________ 
Name of Business  
 
Please answer the following questions: 

 
1. How many job openings do you anticipate filling related to this contract?  _____   
 
2. How many incumbents/existing employees will retain jobs due to this contract?  
      DeKalb Residents: _____ Non-DeKalb Residents: _____ 
 
3. How many work hours per week constitutes Full Time employment? ______ 

 
Please return this form to WorkSource DeKalb, fax (404) 687-4099 or email to 
FirstSourceJobs@dekalbcountyga.gov.  
 

WorkSource DeKalb   774 Jordan Lane, Building #4, Decatur, GA 30033 (404) 687-3400   www.worksourcedekalb.org 
An Equal Opportunity Employer/Program and auxiliary aids and services are available upon request to individuals with disabilities. 
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ATTACHMENT F 
FIRST SOURCE JOBS ORDINANCE INFORMATION  

EXHIBIT 2 
 

NEW EMPLOYEE TRACKING FORM 
 

Name of Bidder __________________________________________________________________ 
 
E- Mail________________________________________________________________________ 
 
Phone Number__________________________________________________________________ 
 
Fax Number____________________________________________________________________ 
 
Do you anticipate hiring from the First Source Candidate Registry?  Y or N (Circle one) 
If so, the approximate number of employees you anticipate hiring: 
_____________________________ 
 

 
Type of Position (s) you anticipate hiring: 

(List position title, one position per line) 

Attach job description per job title: 
 

 
The number you 
anticipate hiring: 

 
Timeline 

   
   

   
   

   
   

   

   

   

   

   

 
 
Please return this form to WorkSource DeKalb, fax (404) 687-4099 or email to 
FirstSourceJobs@dekalbcountyga.gov. 
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ATTACHMENT F 

FIRST SOURCE JOBS ORDINANCE INFORMATION  
EXHIBIT 3 

 
BUSINESS SERVICE REQUEST FORM 

 
             Please note: We need one form completed for each position that you have available. 
  
             DATE:       FEDERAL TAX ID: 
 

COMPANY NAME:     WEBSITE: 
 

ADDRESS:   
 

(WORKSITE ADDRESS IF DIFFERENT): 
 

CONTACT NAME:   
 

CONTACT PHONE:      CONTACT FAX: 
 
CONTACT E-MAIL ADDRESS:   

 
Are you a private employment agency or staffing agency?  YES NO 

 
JOB DESCRIPTION:  (PLEASE INCLUDE A COPY OF JOB DESCRIPTION) 

 
POSITION TITLE:   

 
NUMBER OF POSITIONS AVAILABLE:_________   TARGET START DATE:__________   
 
WEEKLY WORK HOURS:       20-30 hours             30-40 hours              Other   
 
SPECIFIC WORK SCHEDULE: 

 
SALARY RATE(OR RANGE):   
 
PERM           TEMP           TEMP-TO-PERM           SEASONAL                     

 
PUBLIC TRANSPORTATION ACCESSIBILITY       YES                NO  
 
IF SCREENINGS ARE REQUIRED, SELECT ALL THAT APPLY: 

CREDIT   DRUG   MVR   BACKGROUND   OTHER __________________________ 
 

Please return form to: Business Solutions Unit (First Source)  
                                                     774 Jordan Lane Bldg. #4 
                                                     Decatur, Ga.  30033 
                                                     Phone: (404) 687-3400 

        FirstSourceJobs@dekalbcountyga.gov 
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ATTACHMENT F 
FIRST SOURCE JOBS ORDINANCE INFORMATION  

EXHIBIT 4 
 

EMPLOYMENT ROSTER 
DeKalb County 

 
Contract Number:  ______________________ 

Project Name:________________________  

Contractor: ___________________________                                                              Date: _______________________ 

Name Position:  Start 
Date 

Hourly 
Rate of 

Pay 

Hired 
for this 

Project? 
(yes/no) 

Anticipated 
Length of 

Employment  
(Months) 

% of Time 
Dedicated 

to the 
Project 

Full or 
Part 

Time?                 
(No. of 
Hours) 

Georgia County 
of Residency 
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ATTACHMENT G 
 

CONTRACTOR AFFIDAVIT 
  

By executing this affidavit, the undersigned verifies its compliance with O.C.G.A. § 13-10-91, 
as amended, stating affirmatively that the responder submitting a bid to DEKALB COUNTY, GA, a 
political subdivision of the State of Georgia, has registered with and is participating in a federal work 
authorization program* [any of the electronic verification of work authorization programs operated by 
the United States Department of Homeland Security  or any equivalent federal work authorization 
program operated by the United States of Homeland Security to verify information of newly hired 
employees, pursuant to the Immigration Reform and Control Act of 1986 (IRCA), P.L. 99-603], in 
accordance with the applicability provisions and deadlines established in O.C.G.A. § 13-10-91, as 
amended].    
 
 
              
Responder’s Name       Federal Work Authorization 
         Enrollment Date 
             
BY:  Authorized Officer or Agent  
  
               
 Title of Authorized Officer or Agent of Bidder    Identification Number 
       
          
Printed Name of Authorized Officer or Agent 
 
         
Address (*do not include a post office box)   
 
 
SUBSCRIBED AND SWORN  
BEFORE ME ON THIS THE 
 
_________ DAY OF ________________, 20__ 
 
         
Notary Public 
 
My Commission Expires: ________________________ 
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ATTACHMENT H 
 

SUBCONTRACTOR AFFIDAVIT UNDER O.C.G.A. § 13-10-91 
  

By executing this affidavit, the undersigned Subcontractor verifies its compliance with O.C.G.A. § 
13-10-91, stating affirmatively that the individual, firm or corporation which is engaged in the 
physical performance of services under a contract with ___________________ 
__________________________ (insert name of Contractor) on behalf of DEKALB COUNTY, 
GEORGIA has registered with, is authorized to use and uses the federal work authorization program 
commonly known as E-Verify, or any subsequent replacement program, in accordance with the 
applicable provisions and deadlines established in O.C.G.A. § 13-10-91.  Furthermore, the 
undersigned Subcontractor will continue to use the federal work authorization program throughout 
the contract period and the undersigned subcontractor will contract for the physical performance of 
services in satisfaction of such contract only with sub-subcontractors who present an affidavit to the 
Subcontractor with the information required by O.C.G.A. § 13-10-91.  Additionally, the 
undersigned Subcontractor will forward notice of the receipt of an affidavit from a sub-
subcontractor to the Contractor within five business days of receipt.  If the undersigned 
Subcontractor receives notice that a sub-subcontractor has received an affidavit from any other 
contracted sub-subcontractor, the undersigned Subcontractor must forward, within five business 
days of receipt, a copy of the notice to the Contractor.  Subcontractor hereby attests that its federal 
work authorization user identification number and date of authorization are as follows: 
________________________________ 
Federal Work Authorization User Identification Number 
_________________________________ 
Date of Authorization 
_________________________________ 
Name of Subcontractor 

Rehabilitation and Painting of Water Storage Tanks 
Name of Project 
 
DeKalb County, Georgia 
Name of Public Employer 
 
I hereby declare under penalty of perjury that the foregoing is true and correct. 

Executed on ______ _________, 20__ in _____________(city), ______(state). 

By:_________________________________ 
Signature of Authorized Officer or Agent 

____________________________________________ 
Printed Name and Title of Authorized Officer or Agent 

Subscribed and Sworn before me on this the  __ day of ______________, 20 ___. 
_________________________________ 
NOTARY PUBLIC 
My Commission Expires:_____________________ 
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ATTACHMENT I 

PROPOSAL BOND 
 

KNOW ALL MEN BY THESE PRESENTS, that we, _______________________________ 

_________________________________________________________ (hereinafter called the 

Principal) and ___________________________________________________ (hereinafter called 

the Surety), a corporation chartered and existing under the laws of the State of with its 

principal offices in the City of _____________________________, ______________ and listed 

in the Federal Register and licensed to write surety bonds in the State of Georgia, are held and 

firmly bound unto DeKalb County, Georgia, in the full and just sum of 10% of the Principal’s 

Proposal good and lawful money of the United States of America, to be paid upon demand of 

DeKalb County, Georgia, to which payment well and truly to be made we bind ourselves, our heirs, 

executors, administrators, and assigns, jointly and severally and firmly by these presents. 
 
WHEREAS, the Principal is about to submit, or has submitted to DeKalb County, Georgia, a 

proposal for RFP 17-500463 Rehabilitation and Painting of Water Storage Tanks 
 
WHEREAS, the Principal desires to file this Bond in accordance with law to accompany this 

Proposal. 

NOW, THEREFORE, the conditions of this obligation are such that if the proposal be accepted 

within one hundred twenty (120) days of the proposal opening, the Principal shall execute a 

Contract in accordance with the Proposal and upon the terms, conditions, and prices set forth 

therein, and in the form and manner required by DeKalb County, Georgia, and within ten (10) days 

from the date of Notice of Award of the Contract, execute a sufficient and satisfactory Performance 

Bond and Payment Bond payable to DeKalb County, Georgia, each in an amount of one hundred 

percent (100%) of the total Contract Price, in form and with security satisfactory to DeKalb County 

and furnish satisfactory proof of the insurance required, then this obligation to be void; otherwise, 

to be and remain in full force and virtue in law; and the Surety shall, upon failure of the Principal 

to comply with any or all of the foregoing requirements within the time specified above, 

immediately pay to the aforesaid DeKalb County, Georgia, upon demand, the amount hereof in 

good and lawful money of the United States of America, not as a penalty, but as liquidated 

damages.  
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IN TESTIMONY THEREOF, the Principal and Surety have caused these presents to be duly 

signed and sealed this day of _, 20 . 
 
 

PRINCIPAL 
 

By: _ (SEAL) 
Signature of Principal 

 
 

Print Name and Title of Authorized Signer 
 
 

Print Name of Principal 

Business ATTEST: 
 
 

Corporate Secretary 
 

SURETY 
 

By: _ (SEAL) 
 

Signature of Surety (by Power of Attorney) 
 
 

Print Name and Title of Authorized Signer 
 
 

Print Name of Surety 

Business WITNESS: 

 
 
 
 
 
 

[Attach Original Power of Attorney] 
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ATTACHMENT J 
 

SAMPLE COUNTY CONTRACT 
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RFP No. 17-500463 Rehabilitation and Painting of Water Storage Tanks  

STATE OF GEORGIA 

COUNTY OF DEKALB 

SAMPLE COUNTY CONTRACT FOR CONSTRUCTION 

THIS CONTRACT, made as of this ____day of _____, 20___, (hereinafter called the 
“execution date”) by and between, DEKALB COUNTY, a political subdivision of the State of 
Georgia (hereinafter called the “County”) and ________________, a ____________          
organized pursuant to the laws of the State of _____________(hereinafter called the 
“Contractor”). 
  

I.  SCOPE OF WORK 
 
A. The term “Work” means the construction, labor, materials, equipment, tools, machinery, 

testing, temporary services and utilities, supervision, administration, coordination, 
planning, insurance, bonds, transportation, security, and all other services and things 
necessary to provide the County with the facilities, improvements, features, and functions 
in strict conformity with the General Requirements attached hereto as Attachment A, the 
Summary of Work attached hereto as Attachment B and as described in the 
Specifications and the Guide Drawings included in the Bid Document Package. The 
Contractor agrees to complete the Work in a good, firm, substantial and workmanlike 
manner in strict conformity with this Contract. 

 
(1)  The Work relates to the following Project: 
 
 RFP 17-500463 - Rehabilitation and Painting of Water Storage Tanks. Includes  

furnishing tools, equipment, materials, supplies, and manufactured articles and 
furnishing labor, transportation, and services, including fuel, power, water, and 
essential communications, and performing work, or other operations required for 
the fulfillment of the Contract in strict accordance with the Contract Documents. 
The Work shall be complete, and any work, materials, and services not expressly 
indicated or called for in the Contract Documents that may be necessary for the 
complete and proper construction of the Work in good faith, shall be provided by 
the Contractor as though originally so indicated, at no increase in cost to the 
County. 

 
B. Unless otherwise stipulated, the Contractor shall furnish all of the Work in accordance 

with the Contract and all incidental work necessary to complete the Project in an 
acceptable manner, ready for use, occupancy, or operation by the County.  The 
Contractor shall be responsible for the entire Work and every part thereof. 

 
II.  TIME, TERM AND LIQUIDATED DAMAGES 

 
A. Contract Time.  The Contractor shall commence the Work under this Contract within 

ten (10) days from the date on the Notice to Proceed. Contractor shall fully complete the 
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Work within 550 calendar days from and including the date on the Notice to Proceed.  If 
the Change Order only seeks to extend the Contract Time, it may be approved and 
executed by the DeKalb County Chief Executive Officer or his/her designee and the 
Contractor in accordance with the terms of this Contract. 

 
B. Contract Term.  As allowed by O.C.G.A. §36-60-15.1, this Contract shall commence 

immediately upon the execution date.  This Contract shall terminate without further 
obligation on the part of the County, with no further renewals, on December 31, 20_____, 
unless extended by Change Order adopted and approved by the DeKalb County 
Governing Authority and the Contractor in accordance with the terms of this Contract. 
 

C. Liquidated Damages. The Contractor acknowledges that time is of the essence with 
respect to the Work governed by this Contract.  Contractor acknowledges and recognizes 
that if it fails to achieve Substantial Completion of any portion of the Work within the 
Contract Time as may be extended in accordance with the terms of this Contract, the 
County will sustain substantial losses as a result of such failure.  The Contractor further 
acknowledges that the County will suffer damages that are difficult if not impossible to 
accurately estimate. Contractor shall pay liquidated damages of One Thousand Dollars  
($1,000.00) for each day that Substantial Completion of the Work is delayed past the 
Contract Time.  The Contractor agrees that the foregoing rate is a reasonable pre-estimate 
of the probable damages that the County will suffer if Substantial Completion is delayed, 
and said daily rate is intended to compensate the County for its damages and is not 
intended to penalize the Contractor for its delay. The County may deduct such liquidated 
damages from any unpaid amounts then or thereafter due the Contractor under this 
Contract.  Any liquidated damages not deducted from any unpaid amounts due the 
Contractor are payable to the County at the County’s demand, together with interest from 
the date of the demand at a rate equal to seven percent (7%) per annum.  

 
  III.  PAYMENT 

 
A. Contract Price.  As full payment for the faithful performance of this Contract, the County 

shall pay the Contractor, the Contract Price, which is an amount not to exceed XXXXXX 
($XXXXXX), unless changed by written Change Order in accordance with the terms of this 
Contract.  The term “Change Order” includes the term “amendment” and shall mean a 
written order authorizing a change in the Work, and an adjustment in Contract Price to 
Contractor or the Contract Term, as adopted and approved by the Contractor and the DeKalb 
County Governing Authority, or the Chief Executive Officer, if exempted from Governing 
Authority adoption and approval in accordance with the express terms of this Contract. The 
Chief Executive Officer or his/her designee shall have the authority to approve and execute a 
Change Order lowering the Contract Price or increasing the Contract Price up to twenty 
percent (20%) of the original Contract Price, provided that the total amount of the increase 
authorized by such Change Order is less than $100,000.00. If the original Contract or 
Purchase Order Price does not exceed $100,000.00, but the Change Order will make the total 
Contract Price exceed $100,000.00, then the Change Order will require approval by official 
action of the Governing Authority.  Any other increase of the Contract Price shall be by 
Change Order adopted and approved by the DeKalb County Governing Authority and the 
Contractor in accordance with the terms of this Contract.  Amounts paid to the Contractor 
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shall comply with and not exceed Attachment C, the Contractor’s Cost Proposal, consisting 
of four (4) pages attached hereto and incorporated herein by reference.  Payment is to be 
made no later than thirty (30) days after submittal of undisputed invoice. 

 
B. Retainage and Partial Payments.  Partial payments to the Contractor shall be made 

monthly, based on the value of Work completed as determined by the County, plus the 
value of materials and equipment suitably stored, insured and protected at the 
construction site. The Contractor shall submit a payment request for Work completed 
during the preceding calendar month to the Department of Watershed Manager for review 
and approval on or before last day of each month. If approved by the Project Manager or 
Designated Representative, the approved amount, less retainage, shall be paid to the 
Contractor thirty (30) days after the date the approved payment request is received by the 
County Finance Department.  If a payment request is not approved by the County, then 
no payment shall be made to the Contractor until after the Project Manager or Designated 
Representative approves the payment request.  The amount of retainage shall be as 
follows: 

 
(1) Ten percent (10%) of each partial payment shall be withheld as retainage until the 

value of fifty percent (50%) of the Contract Price, including Change Orders and 
other authorized additions provided in the Contract, is due; 

  
(2) When fifty percent (50%) of the Contract Price, as described above, becomes due 

and the manner of completion of the Work and its progress, quality, schedule are 
reasonably satisfactory to the County, and there are no outstanding claims by the 
Contractor, Subcontractors, lower tier subcontractors, as that term is defined by 
state law, or Suppliers, the withholding of retainage shall be discontinued. 

 
(3) If after discontinuing retainage, the County determines that the Work is 

unsatisfactory or has fallen behind schedule, withholding of ten percent (10%) of 
each request for payment may be resumed.  When the Work has reached 
Substantial Completion and the County determines the Work to be reasonably 
acceptable, the Contractor shall submit an invoice or other documents as may be 
required and receive payment of retainage within thirty (30) days.  If minor items 
remain incomplete at that time, an amount equal to two hundred percent (200%) 
of the value of each item, as determined by the County, shall be withheld until 
such items are completed. 

 
(4) The Contractor shall within ten days from the Contractor’s receipt of each 

payment from the County pass through payments to Subcontractors and shall 
reduce each Subcontractor’s retainage in the same manner as the Contractor’s 
retainage is reduced by the County.  The Subcontractor shall, within ten days 
from the Subcontractor’s receipt of payment, pass through payments to lower tier 
subcontractors and shall reduce each lower tier subcontractor’s retainage in the 
same manner as the Subcontractor’s retainage is reduced.  

 
(5) Contractor and County agree to abide by all applicable provisions of Georgia state 

law concerning retainage, including but not limited to O.C.G.A. § 13-10-80 and 
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13-10-81.  If the terms of this contract concerning retainage conflict with state 
law, state law governs. 

 
(6) As required by O.C.G.A. § 13-10-81, Retainage shall be invested by the County at 

the current market rate and any interest earned on the retained amount shall be 
paid to the Contractor when the Project has been completed within the time limits 
specified and for the price specified in this Contract or in change orders approved 
in accordance with the terms of this Contract, upon the County’s receipt of 
certification by the engineer in charge of the Project in the manner and form 
required by O.C.G.A. §13-10-81. 

 
C. Payment Requests and Invoices.  Payment Requests and invoice(s) must be submitted 

as follows: 
 
(1) Original(s) must be submitted to: 
 
 Attn: Meskerem Zewdie 
          DeKalb County, Georgia 

         Department of Watershed Management 
         4572 Memorial Drive 
         Decatur, Georgia 30032 
 

(2) Upon award, Prime Contractor(s) with Local Small Business Enterprise (LSBE) 
Subcontractor(s) shall enter utilization reports electronically at 
www.dekalblsbe.info.  Proof of payment to the LSBE Subcontractor must be 
uploaded and submitted.  LSBE Subcontractors shall confirm receipt of payment 
from the Prime, electronically also, at www.dekalblsbe.info. 

 
 

D. Title.  All equipment, materials, and Work covered by partial payments shall, upon 
payment thereof, become the sole property of the County, but this provision shall not be 
construed as relieving the Contractor from the sole responsibility for the care and 
protection of equipment, materials, and Work upon which payments have been made, or 
the restoration of any damaged Work. 
 

E. Final Payment.  Within sixty (60) days after the Work is fully completed and accepted 
by the County, the balance due hereunder shall be paid; provided, however, that final 
payment shall not be made until said Contractor shall have completed all Work necessary 
and reasonably incidental to the Contract, including final cleanup and restoration.  
Acceptance of the Work and the making of final payment shall not constitute a waiver of 
any claims by the County. All claims by the Contractor for breach of contract, violation 
of state or federal law, or compensation and extensions of time shall be submitted in 
writing to the Chief Executive Officer within sixty (60) days after completion and 
acceptance of the Work as herein provided, or all such claims shall be forever barred.   
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IV.  NOTICE 
 

Any notice or consent required to be given by or on behalf of any party hereto to any 
other party hereto shall be in writing and shall be sent to the County’s Chief Executive Officer 
and the Executive Assistant or to the Contractor or his authorized representative on the work site 
by (a) registered or certified United States mail, return receipt requested, postage prepaid, (b) 
personal delivery, or (c) overnight courier service. All notices sent to the addresses listed below 
shall be binding unless said address is changed in writing no less than fourteen days before such 
notice is sent.    Future changes in address shall be effective upon written notice being given by 
the Contractor to the County’s Executive Assistant or by the County to the Contractor’s 
authorized representative via certified first class U.S. mail, return receipt requested.  Such 
notices will be addressed as follows: 

 
If to the County:    
  Chief Executive Officer 
  The Maloof Center 
  1300 Commerce Drive, 6th Floor 
  Decatur, Georgia  30030 
 
  and 

 
Executive Assistant 
The Maloof Center 
1300 Commerce Drive, 6th Floor 
Decatur, Georgia 30030 

With a copy to:  Director of the Department of Purchasing and Contracting  
The Maloof Center 
1300 Commerce Drive, 2nd Floor 
Decatur, Georgia 30030 

With a copy to: Director of Finance Department  
 1300 Commerce Drive, 2nd Floor 
 Decatur, Georgia 30030 
 

           If to the Contractor:   

With a copy to:  (Insert Contractor name and address) 
___________________________ 

 ___________________________ 
 ___________________________ 
 ___________________________ 
 

V.  FEDERAL WORK AUTHORIZATION 
 
A. Pursuant to O.C.G.A. §13-10-91, the County cannot enter into a contract for the physical 

performance of services unless the Contractor, its Subcontractor(s) and sub-
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subcontractor(s), as that term is defined by state law, register and participate in the 
Federal Work Authorization Program to verify specific information on all new 
employees.     
 

B. Contractor certifies that it has complied and will continue to comply throughout the 
Contract Term with O.C.G.A. §13-10-91 and any related and applicable Georgia 
Department of Labor Rule. 
 

C. Contractor agrees to sign an affidavit evidencing its compliance with O.C.G.A. §13-10-
91.  The signed affidavit is attached to this Contract as Attachment D. 
 

D. Contractor agrees that in the event it employs or contracts with any Subcontractor(s) in 
connection with this Contract, Contractor will secure from each Subcontractor an 
affidavit that certifies the Subcontractor’s current and continuing compliance with 
O.C.G.A. §13-10-91 throughout the Contract Term.  Any signed Subcontractor 
affidavit(s) obtained in connection with this Contract shall be attached hereto as 
Attachment E. 

 
E. Each Subcontractor agrees that in the event it employs or contracts with any sub-

subcontractor(s), each Subcontractor will secure from each sub-subcontractor an affidavit 
that certifies the sub-subcontractor’s current and continuing compliance with  O.C.G.A. 
§13-10-91 throughout the Contract Term.  Any signed sub-subcontractor affidavit(s) 
obtained in connection with this Contract shall be attached hereto as Attachment F. 

 
VI.  CORPORATE AUTHORITY 

 
Contractor agrees to execute the Certificate of Corporate Authority, attached hereto as 

Attachment G. The officials of the Contractor executing this Contract are duly and properly in 
office and are fully authorized and empowered to execute the same for and on behalf of the 
Contractor.  Contractor warrants that it has all requisite power and authority to enter into and 
perform its obligations under this Contract, and that the execution and delivery by the Contractor 
of this Contract and the compliance by the Contractor with all of the provisions of this Contract 
(i) is within the purposes, powers, and authority of the Contractor; (ii) has been done in full 
compliance with applicable law and has been approved by the governing body of the Contractor 
and is legal and will not conflict with or constitute on the part of the Contractor a violation of or 
a breach of or a default under any indenture, mortgage, security deed, pledge, note, lease, loan, 
or installment sale agreement, contract, or other agreement or instrument to which the Contractor 
is a party or by which the Contractor is otherwise subject or bound, or any license, judgment, 
decree, law, statute, order, writ, injunction, demand, rule, or regulation of any court or 
governmental agency or body having jurisdiction over the Contractor; and (iii) has been duly 
authorized by all necessary action on the part of the Contractor.  This Contract is the valid, legal, 
binding and enforceable obligation of the Contractor.    
 
VII.  PERFORMANCE AND PAYMENT BONDS AND INSURANCE REQUIREMENTS 
A. Within ten (10) days from the date of Notice of Award of this Contract, the Contractor, as 

principal, shall give a Contract performance bond, attached hereto as Attachment H and a 
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payment bond, attached hereto as Attachment I, each in the amount of XXXXX, for the 
use of all persons doing work or furnishing skills, tools, machinery, or materials under or 
for the purpose of this Contract, in accordance with the applicable provisions of Georgia 
state law, including but not limited to, O.C.G.A. §13-10-1 and §36-91-21 et seq.  The 
bonds shall be underwritten by a surety company licensed to write bonds in the State of 
Georgia, listed in the most current U.S. Treasury Circular No. 570, and which have a 
current A.M. Best rating of "A" (Excellent) with a Financial Size Category of XII or 
better. The life of these bonds shall extend throughout the Contract Term including a 
sixty (60) day maintenance period (where applicable) and a twelve-month guarantee 
period after the completion of Work performed under this Contract.  The bonds shall 
issue on the forms provided by the County as part of this Contract.  
  

B. It is further agreed between the parties hereto that if at any time after the execution of this 
Contract and the surety bonds, the County shall deem the surety or sureties upon such 
bonds to be unsatisfactory, or if, for any reason, such bonds cease to be adequate to cover 
the performance of the Work, the Contractor shall, at its sole expense and within five (5) 
days after the receipt of notice from the County to do so, furnish additional bond or bonds 
in such form and amount and with such surety or sureties as shall be satisfactory to the 
County. 

 
C. The Contractor shall, without expense to the County, provide certificates of insurance, 

and copies of signed insurance policies including declarations pages from companies that 
are authorized to engage in the insurance business in the state of Georgia and are 
otherwise acceptable to the County Finance Director or his/her designee. Such insurance 
shall be placed with admitted insurers that maintain an A.M. Best's rating of not less than 
A (Excellent) with a Financial Size Category of VII or better with coverage forms 
acceptable to Contractor.  The insurance described below shall be maintained 
uninterrupted for the duration of the project, including any warranty periods, and shall 
protect Contractor, and others as required by contract, for liabilities in connection with 
work performed by or on behalf of Contractor, its agents, representatives, employees or 
Contractors.   

 
(1) Workers Compensation Insurance.  Statutory workers compensation insurance 

is to be provided in compliance with the requirements of Georgia law with 
limits not less than the following: 

 
Employer’s liability insurance by accident, each accident $1,000,000 
Employer’s liability insurance by disease, policy limit $1,000,000 
Employer’s liability insurance by disease, each employee $1,000,000 

 
(2) Commercial General Liability Insurance. Commercial general liability insurance 

is to be provided with limits not less than the following:  
 
 $1,000,000 per occurrence for bodily injury and property damage liability 

$1,000,000 personal and advertising injury liability 
$2,000,000 general aggregate 
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 $2,000,000 products-completed operations aggregate 
 $   100,000 damage to rented premises (each occurrence) 
 $       5,000 medical expense (any one person) 
 
(3) Umbrella or Excess Insurance. Umbrella or excess insurance is to be provided 

with General Liability, Auto Liability and Employers Liability scheduled as 
underlying policies with limits not less than the following:  

 
  $5,000,000 per occurrence  
  $5,000,000 aggregate 
 
(4) Comprehensive Automobile Liability Insurance.  Comprehensive automobile 

liability insurance with form coverage is to be provided for all owned, non-owned 
and hired vehicles with combined single limit of $1,000,000.  Automobile liability 
insurance shall be written on ISO Business Auto Coverage Form CA 0001 (1990 
edition or later), or a substitute form providing equivalent coverage, and shall 
cover liability for bodily injury and property damage arising from the use or 
operation of any automobile, including those owned, hired or otherwise operated 
or used by or on behalf of Contractor.  The policy must include Broadened 
Pollution Liability Endorsement CA9948 12 93. 

 
(5) Builder’s Risk Insurance Coverage DeKalb County shall procure and maintain 

Builders Risk Insurance on the entire work which provides “All-risk” form that 
shall at least include insurance for physical loss or damage to the Work, 
temporary buildings, falsework, and materials and equipment in transit, and shall 
insure against at least the following perils or causes of loss: fire, lightning, 
extended coverage, theft, vandalism, malicious mischief, earthquake, collapse, 
debris removal, demolition occasioned by enforcement of Laws and Regulations, 
water damage (other than caused by flood), and such other perils or causes of loss 
as may be specifically required by Supplementary Conditions) until Final 
Completion and Acceptance of the Project.  Such policy of insurance shall contain 
at least the following sub-limits of insurance and deductibles: 

   
Sub-limits:  
Property in Transit $1,000,000 
Property in Offsite Storage $1,000,000 
Plans & Blueprints $25,000 
Debris Removal 25% of Insured Physical Loss 

Delay in Completion / Soft Cost TBD 
Ordinance of Law (Increased Cost of 

Construction) 
$1,000,000 

Flood and Earthquake TBD – Full Contract Value  
Deductibles:  
Flood and Earthquake $25,000 
Water Damage other than Flood $100,000 
All other Perils $10,000 
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D. The County, its elected officials, officers, employees and agents, hereinafter referred to in 

this article and in the article entitled “Certificates of Insurance” as “the County and its 
officers” are to be named as additional insured on all policies of insurance except 
worker’s compensation insurance with no cross suits exclusion. The County and its 
officers shall be included as additional insureds under commercial general liability and 
commercial umbrella insurance, for liabilities arising out of both the ongoing and 
completed operations of Contractor.  Such additional insured coverage shall be endorsed 
to Contractor’s policy by attachment of ISO Additional Insured Endorsement forms CG 
20 10 10 01 (ongoing operations) and CG 20 37 10 01 (products-completed operations), 
or form(s) providing equivalent coverage. 

 
E. All coverages required of the Contractor will be primary over any insurance or self-

insurance program carried by the County.  
 
F. If the Contractor is a joint venture involving two (2) or more entities, then each 

independent entity will satisfy the limits and coverages specified here or the joint venture 
will be a named insured under each respective policy specified. 

 
G. In addition to procuring and maintaining commercial general liability insurance, 

automobile liability and commercial umbrella insurance, for the Contract Term, 
Contractor shall continue to procure and maintain the products-completed operations 
liability insurance coverage and commercial umbrella insurance after the Work is 
substantially complete for the entire Contract Term or for the applicable five-year 
statutory limitation, whichever is greater. For such period of time, all terms and 
conditions of such coverage shall remain unchanged, including the limits specified herein 
and the requirement to provide the County with coverage as an additional insured.    

 
H. Contractor agrees to waive all rights of subrogation and other rights of recovery against 

the County and its officers and shall cause each Subcontractor to waive all rights of 
subrogation for all coverage. 

 
I. Failure of the County to demand such certificate or other evidence of full compliance 

with these insurance requirements or failure of the County to identify a deficiency from 
evidence provided will not be construed as a waiver of the Contractor’s obligation to 
maintain such coverage. 

 
J. Contractor understands and agrees that the purchase of insurance in no way limits the 

liability of the Contractor. 
 
K. OCIP Insurance Coverage - In connection with the Work, and for the Contractor and 

those subcontractors deemed eligible by the County for participation, the County will 
implement an County Controlled Insurance Program (“OCIP”), providing certain 
insurance coverages as detailed herein. The insurance coverages provided by the OCIP 
apply only to the Work performed on the Project site. The Contractor and its 
Subcontractors shall provide their own insurance for all off-site activities. The Builder’s 
Risk/All Risk Property Insurance component of the OCIP will expressly exclude 
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coverage on Contractor’s and Subcontractors’ machinery, tools, and equipment not 
destined to become a part of the Project Work. 
 
OCIP Manual of Insurance Procedures - The OCIP coverage provided by the County 
shall be further detailed in, and the Contractor requirements with respect to the OCIP 
shall be described in, the General Liability Wrap-Up Manual (“the Manual”) is 
incorporated into the Contract Document as (Attachment M). This Manual includes 
information on the following OCIP coverages: Commercial General Liability, Excess 
Liability, and Builder’s Risk/All Risk Property Insurance. 
 

VIII.  CERTIFICATES OF INSURANCE 
 

A. Certificates shall state that the policy or policies shall not expire, be cancelled or altered 
without at least sixty (60) days prior written notice to the County.  Policies and 
Certificates of Insurance listing the County and its officers as additional insureds (except 
for workers’ compensation insurance) shall conform to all terms and conditions 
(including coverage of the indemnification and hold harmless agreement) contained in 
this Contract.  

 
B. The Contractor agrees to name the County and its officers as additional insured on the 

commercial general liability insurance, using the ISO Additional Insured Endorsement 
forms CG20101001 (ongoing operations) and CG20371001 (products-completed 
operations) forms, or form(s) providing equivalent coverage. 

 
C. Certificates of Insurance must contain the policy number, policy limits, and policy 

expiration date of all policies issued in accordance with this Contract; the location and 
operations to which the insurance applies.  Certificates must be provided annually for the 
duration of the project.  If applicable, a specific statement must be included that blasting 
coverage is included to the extent such risk is present; that Contractor’s protective 
coverage applies to any Subcontractor’s operations; and Contractor’s contractual liability 
insurance coverage applies to any Subcontractor.   

 
D. This insurance for the County as the additional insured shall be as broad as the coverage 

provided for the named-insured Contractor.  It shall apply as primary insurance before 
any other insurance or self-insurance, including any deductible, non-contributory, and 
waiver of subrogation provided to the County as the additional insured.     

 
E. The Contractor shall be wholly responsible for securing certificates of insurance coverage 

as set forth above from all Subcontractors who are engaged in the Work.  
 
F. If the County shall so request, the Contractor will furnish the County for its inspection 

and approval such policies of insurance with all endorsements, or confirmed specimens 
thereof certified by the insurance company to be true and correct copies. 
 

G.   Contractor shall be responsible and have the financial wherewithal to cover any 
deductibles or retentions included on the certificate of insurance. 
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H. Such certificates should be sent to the County and must identify the “Certificate Holder” 

as follows: 
DeKalb County, Georgia 
Director of Purchasing & Contracting 
The Maloof Center 
1300 Commerce Drive, 2nd Floor 
Decatur, Georgia 30030  

 
I. Copies of Required Insurance policies with Declarations Page(s) shall be attached hereto as 

Attachment J. 
IX.  ATTACHMENTS 

 
 This Contract includes the following Attachments all of which are incorporated herein by 

reference: 
 
Attachment A, General Requirements, GR-1 through GR-46 

Attachment B, Summary of Work 

Attachment C, Cost Proposal 

Attachment D, Contractor’s Affidavit(s) 

Attachment E, Subcontractor’s Affidavit(s) 

Attachment F, Sub-subcontractor’s Affidavit(s) 

Attachment G, Certificate of Corporate Authority or Joint Venture Certificates 

Attachment H, Performance Bond and Accompanying Power of Attorney 

Attachment I, Payment Bond and Accompanying Power of Attorney 

Attachment J, Certificate of Insurance and Declarations and Endorsements 

Attachment K, Business and Professional Licenses 

Attachment L, Executive Order No. 2014-4 New Ethics Policy 

Attachment M, General Liability Wrap-Up Manual 

 
 In addition to the foregoing, the Bid Document Package dated April 9, 2018 the original 

of which is maintained in the County’s Department of Purchasing and Contracting, forms 
an essential part of this Contract as if fully set out herein.    

 
 
 

[SIGNATURES APPEAR ON NEXT PAGE] 
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IN WITNESS WHEREOF, the parties hereto have set their hands and caused their seals 
to be affixed hereupon in four (4) counterparts, each to be considered as an original by their 
authorized representatives. 

 
NAME 
 
 
By: ___________________________ 
       Signature                          (SEAL) 
 
      
Name (Typed or Printed) 
 
      
Title 
      
Federal Tax I.D. Number 
 
____________ 
Date 
 

ATTEST: 

______________________________ 
Signature 
 
______________________________ 
Name (Typed or Printed 
 
______________________________ 
Title 

 
DEKALB COUNTY, GEORGIA 
 
 
                                          by Dir.(SEAL) 
MICHAEL L. THURMOND 
Chief Executive Officer 
DeKalb County, Georgia 
 
_________________ 
Date 
 
 
 

ATTEST: 

      
BARBARA H. SANDERS, CCC, CMC 
Clerk of the Chief Executive Officer  
and Board of Commissioners of 
DeKalb County, Georgia 
 
_________________ 
Date 

APPROVED AS TO SUBSTANCE: 
 
      
Reginald Wells, Interim Director                        
Department of Watershed Management 

APPROVED AS TO FORM: 
      
County Attorney Signature 
 
      
County Attorney Name (Typed or Printed) 
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ATTACHMENT A 
 

GENERAL REQUIREMENTS 
 

INDEX TO GENERAL REQUIREMENTS 
 
 
Section   Title   
 
GR-1 Definitions of Terms ................................................................. 
GR-2 Prior Use by County.................................................................. 
GR-3 Contractor’s Obligations ........................................................... 
GR-4 Authority of the County ............................................................ 
GR-5 Changes in the Work and Change Orders ................................. 
GR-6 Time for Completion................................................................. 
GR-7 Schedules, Reports, and Records .............................................. 
GR-8 County’s Right to Suspend or Terminate Work ....................... 
GR-9 Final Inspection  ........................................................................ 
GR-10 Warranties, Guarantees and Correction of Work ...................... 
GR-11 Contractor’s Personnel and Independent Contractor Status ..... 
GR-12 Subcontracting .......................................................................... 
GR-13 Assignments .............................................................................. 
GR-14 Indemnification and Hold Harmless ......................................... 
GR-15 Royalties and Patents ................................................................ 
GR-16 Laws and Regulations ............................................................... 
GR-17 Permits and Inspection Fees...................................................... 
GR-18 Land and Rights-of-Way........................................................... 
GR-19 Protection of Work, Property, and Persons ............................... 
GR-20 Prohibited Interests ................................................................... 
GR-21 First Source Jobs Ordinance ..................................................... 
GR-22 Foreign Corporations ................................................................ 
GR-23 Specification and Drawings ...................................................... 
GR-24 Contractor’s Submittals ............................................................ 
GR-25 As-Built Drawings .................................................................... 
GR-26 Examination of Work by Contractor......................................... 
GR-27 Inspection and Testing of Materials .......................................... 
GR-28 Inspection of Work ................................................................... 
GR-29 Requests for Substitutions......................................................... 
GR-30 Rejections of Work and Materials ............................................ 
GR-31 Materials, Services, and Facilities ............................................ 
GR-32 Utilities During Construction .................................................... 
GR-33 Temporary Heat and Air Conditioning ..................................... 
GR-34 Maintenance Manual ................................................................. 
GR-35 Weather Conditions .................................................................. 
GR-36 Lines, Grades, and Measurements ............................................ 
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GR-37 Cleaning Up .............................................................................. 
GR-38 Barricades ................................................................................. 
GR-39 No Third-Party Beneficiary…………………………………. 
GR-40 Severability ............................................................................... 
GR-41 Interpretation ............................................................................. 
GR-42 Prior Contracts; Conflict in Documents……………………..  
GR-43 Entire Agreement…………………………………………….  
GR-44 Counterparts .............................................................................. 
GR-45 Venue ........................................................................................ 
GR-46 Right to Audit………………………………………………… 
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GR-1.  DEFINITIONS OF TERMS 
 

The section captions contained in this Contract are for convenience only and do not in 
any way limit or amplify any term or provision hereof.  The use of the terms "hereof," 
"hereunder" and "herein" shall refer to this Contract as a whole, inclusive of the Attachments, 
except when noted otherwise.  The use of the masculine or neuter genders herein shall include 
the masculine, feminine and neuter genders and the singular form shall include the plural when 
the context so requires. The following terms shall have the meanings indicated: 

 
“Addendum” or “Addenda” shall mean written or graphic instruments issued prior to the 

execution of the Contract, which modify or interpret the Work, or the Invitation to Bid by 
additions, deletions, clarifications, or corrections. 

 
“Bid” shall mean the offer of the Bidder submitted on the prescribed form setting forth the 

price(s) for the Work to be performed. 
 

“Bid Document Package” shall consist of documents entitled as follows:   
Acknowledgement of Contractor, Advertisement for Bids, Instructions to Bidders, Addenda, 
Business License, Utility Systems Contractor’s License, Utility Manager’s Certificate, Utility 
Foreman’s Certificate, General Contractor’s License, Bidder’s Lump Sum Cost, Bidder’s Unit 
Price, First Source Jobs Ordinance Acknowledgment, LSBE Program Information Sheet with 
LSBE Exhibits, Certificate of Corporate Bidder, Certificate of Authority/Joint Venture, Bidder’s 
Affidavit of Compliance with O.C.G.A.13-10-91, Reference and Release Form, Preferred 
Employee Tracking Form, Subcontractor Tracking Form, Bid Bond and Power of Attorney, 
Public Works Construction Affidavit and Oath of Successful Bidder, Technical Specifications, 
and Guide Drawings.  

 
“Bidder” shall mean any person, firm, or corporation submitting a Bid for the Work. 

 
“Bonds” shall mean bid, performance, and payment bonds and other instruments of 

security, furnished by the Contractor and his surety in accordance with the Contract. 
 

“Change Order” includes the term “amendment” and shall mean a written order authorizing 
a change in the Work, if applicable, and an adjustment in the Contract Price, Contract Time or 
Contract Term, as adopted and approved by the Contractor and the DeKalb County Governing 
Authority, or the Chief Executive Officer, if exempted from Governing Authority adoption and 
approval in accordance with the express terms of this Contract.  
 

“Contract” or “Agreement” shall consist of the written Contract executed by the parties, all 
attachments to the Contract, Change Orders, Field Orders, and the Bid Document Package.  The 
intent of these documents is for the Contractor to furnish all materials, appliances, tools, labor 
and services of every kind necessary for the proper execution of the Work, and the terms and 
conditions of payment therefore.   
 

“Contract Price” shall mean the total monies payable to the Contractor under the terms and 
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conditions of the Contract. 
 

“Contract Time” shall mean the number of days stated in the Contract for the completion of 
the Work. 

 
“Contract Term” shall mean the length of time the Contract shall remain in effect.  

 
“Contractor” or “General Contractor” shall mean the individual, firm, joint venture or 

corporation undertaking the execution of the Work as an independent contractor under the terms 
of the Contract and acting through his or its agents or employees. 
 

“County” shall mean DeKalb County, Georgia. 
  
“Day(s)” shall mean calendar day(s). 
 
“Drawings” shall mean the part of the Contract which shows, largely through graphical 

presentation, the characteristics and Scope of the Work to be performed and which have been 
prepared or approved by the County.  The Guide Drawings are included in the Bid Document 
Package. 

 
“Field Order” shall mean a written order issued by an authorized County official/employee 

to the Contractor during construction effecting a change in the Work by authorizing an addition, 
deletion, or revision in the Work within the general scope of the Work not involving an 
adjustment in the Contract Price or a change to the Contract Time or Term.   No Field Order 
shall be valid or effective unless it is signed by the County employee(s) who has been authorized 
in writing by the Chief Executive Officer or his/her designee to execute Field Orders.  

 
“Notice of Award” shall mean a written notice of the acceptance of the Bid from the 

County to the successful Bidder. 
 
“Notice to Proceed” shall mean a written communication issued by the County authorizing 

the Contractor to proceed with the Work and establishing the date of commencement of the 
Work.    The effective date of the Notice to Proceed shall be the date set forth on the Notice to 
Proceed.  
 

“Project” shall mean the undertaking to be performed as provided in the Contract. 
 
“Shall” is mandatory; “may” is permissive. 
 
“Specifications” or “Technical Specifications” shall mean a part of the Contract consisting 

of written descriptions of a technical nature regarding materials, equipment, construction 
systems, standards, and workmanship specified for this Project.  

 
“Subcontractor” shall mean any person, firm, or corporation having a direct contract with 

the Contractor or with any other Subcontractor for the performance of a part of the Work.  
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“Submittals” shall mean all shop drawings, diagrams, illustrations, brochures, schedules, 
samples, and other data which are prepared by the Contractor, a Subcontractor, manufacturer, 
Supplier, or distributor, which illustrate how specific portions of the Work shall be fabricated or 
installed. 

 
“Substantial Completion” or “Substantial Completion of the Work” shall mean that date 

determined by the County when the construction of the Project or an expressly stipulated part 
thereof is sufficiently completed, in accordance with the Contract, so that the Project or 
stipulated part can be fully utilized for the purposes for which it is intended. 

 
“Superintendent” shall mean the Contractor’s authorized on-the-job representative 

designated in writing by the Contractor prior to commencement of any work. 
 
“Supplier” shall mean any person, supplier, or organization who furnishes materials or 

equipment for the Work, including that fabricated to a special design, but who does not perform 
labor at the site. 

 
“Work” shall have the meaning assigned to that term in the article in the Contract entitled 

Scope of Work.”   
 
 
GR-2.  PRIOR USE BY COUNTY 
 

Prior to completion of the Work, the County may take over operation and/or use of the 
Project or portions thereof.  Such prior use of facilities by the County shall not be deemed as 
acceptance of any Work or relieve the Contractor from any of the requirements of the Contract. 
 
 
GR-3.  CONTRACTOR’S OBLIGATIONS 
 

The Contractor shall, in good workmanlike manner, do and perform all work and furnish 
all supplies and materials, machinery, equipment, facilities, and all things necessary or proper to 
perform and complete all the Work within the time herein specified and in accordance with the 
provisions of this Contract, the Specifications, the Drawings, and any and all supplemental 
drawings pertaining to the Work.  Contractor shall furnish, erect, maintain, and remove such 
construction, plants, and such temporary works as may be required.  Contractor alone shall be 
responsible for the safety, efficiency, and adequacy of its plant, appliances, and methods, and for 
any damage which may result from their failure or their improper construction, maintenance, or 
operation.  The Contractor shall observe, comply with, and be subject to all terms, conditions, 
requirements and limitations imposed by the Contract and local ordinances, and state and federal 
laws; and shall do, carry on, and complete the entire Work. 
 
 
GR-4.  AUTHORITY OF THE COUNTY 
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A. The Contractor shall perform all of the Work under the general direction, and to 
the entire satisfaction, approval, and acceptance of the County.  The County shall 
decide all questions relating to measurements of quantities, the character and 
acceptability of the Work performed, and as to whether the rate of progress is 
such that the Work will be completed within the time limit of the Contract.  All 
questions as to the meaning of the Drawings and the Specifications will be 
decided by the County. 

 
B. The approval of the County of any materials, plant, equipment, Drawings, or of 

any other items executed, or proposed by the Contractor, shall be construed only 
to constitute an approval of general design.  Such approval shall not relieve the 
Contractor from the performance of the Work in accordance with the Contract, or 
from any duty, obligations, performance guarantee, or other liability imposed 
upon him by the provisions of the Contract. 

 
C. Whenever in this Contract, the words “directed,” “required,” “permitted,” 

“ordered,” or words of like import are used, it shall be understood that the 
direction, requirement, permission, or order of the County is intended, and similar 
words, “approved,” “acceptable,” “satisfactory,” or words of like import shall 
mean approved by, acceptable to, or satisfactory to the County. 

 
 
GR-5.  CHANGES IN THE WORK, FIELD ORDERS, AND CHANGE ORDERS 
 

A. All changes, alterations, or instructions in regard to any feature of the Work that 
differ from the Drawings and Specifications must be approved in writing by Field 
Order or Change Order in all cases.  No verbal instruction or order will be 
regarded as a basis for a claim for extra compensation or time. 

 
B. If a minor change in the Work is found to be necessary due to actual field 

conditions, the Contractor shall submit detailed drawings and written notification 
of the problems necessitating such departure for approval by the County before 
making the change.  If the Contractor fails to make such request, no excuse will 
be entertained thereafter for Contractor’s failure to carry out the Work in the 
required manner and to provide required guarantees, warranties, and Bonds, and 
Contractor shall not be entitled to any change in the Contract Price, Contract Time 
or the Contract Term. 

 
C. The County may at any time, by issuing a Field Order, make changes in the 

details of the Work.  The Contractor shall proceed with the performance of any 
changes in the Work so ordered by the County unless such Field Order entitles the 
Contractor to a change in Contract Price, Time, and/or Term, in which event the 
Contractor shall give the County written notice thereof within fifteen (15) days 
after the receipt of the ordered change, and the Contractor shall not execute such 
changes until it receives an executed Change Order from the County.  No extra 
cost or extension of time shall be allowed unless approved by the County and 
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authorized by execution of a Change Order. 
 

D. The County may at any time order changes within the scope of the Work without 
invalidating the Contract.     

 
E. No claims for extra cost or time will be considered based on an escalation of 

prices throughout the Contract Term.  The value of any work covered by a 
Change Order or of any claim for increase or decrease in the Contract Price shall 
be determined by one of the following methods in the order of precedence listed 
below. 

 
(1) Unit prices previously approved. 

 
(2) An agreed lump sum. 

 
(3) The actual cost for labor, direct overhead, materials, supplies, equipment, 

and other services necessary to complete the changed Work.  In addition, 
there shall be added an amount agreed upon but not to exceed fifteen 
percent (15%) of the actual cost of such work to cover the cost of general 
overhead and profit. 

 
F. The parties’ execution of any Change Order constitutes a final settlement of all 

matters relating to the change in the Work which is the subject of the Change 
Order, including, but not limited to, all direct or indirect costs associated with 
such change and any and all adjustment to the Contract Price and the construction 
schedule.  In the event a Change Order increases the Contract Price, Contractor 
must include the Work covered by such Change Orders in requests for payment as 
if such Work were originally part of the Contract. 

 
 

GR-6.  TIME FOR COMPLETION  
 

A. The Contractor understands and agrees that the date of the beginning of Work, 
rate of progress, and time for completion of the Work are essential conditions of 
this Contract. 

 
B. The Contractor agrees that the Work shall be executed regularly, diligently, and 

uninterrupted at such rate of progress as will insure its full completion thereof 
within the Contract Time.  It is expressly understood and agreed, by and between 
the Contractor and the County, that the time for the completion of the Work 
described herein is a reasonable time for the completion of the same, taking into 
consideration the average climate range and usual industrial conditions prevailing 
in this locality. 

 
C. If extraordinary adverse weather conditions are the basis for a claim for additional 

time, such claim shall be supported by the attachment of records of the National 
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Oceanic and Atmospheric Administration showing meaningful variances from 
historic trends thereby substantiating the fact that weather conditions were 
abnormal for the period of time, could not have been reasonably anticipated and 
had an adverse effect on the scheduled construction activities.  The Contractor 
shall be entitled to an extension of the Contract Time only for extraordinary 
adverse weather conditions that unavoidably delay activities scheduled at that 
time, and then only for the number of days of delay which are due solely to such 
extraordinary adverse weather conditions.  The Contractor is not entitled to any 
costs associated with extraordinary adverse weather conditions. 

 
D. The County shall not be liable to the Contractor or any Subcontractor for claims 

or damages of any nature caused by or arising out of delays, regardless of cause.  
The sole remedy against the County for delays shall be the allowance of 
additional time for completion of the Work, the amount of which shall be based 
on actual and unavoidable delay.  

 
GR-7.  SCHEDULES, REPORTS, AND RECORDS 
 

A. The Contractor shall submit to the County such schedule of quantities and costs, 
progress schedules, payrolls, reports, estimates, records, and other data as the 
County may request concerning the Work performed or to be performed.  The 
Contractor shall also submit a schedule of payments that he anticipates earning 
during the course of the Work.  

 
B. That Contractor shall coordinate and hold a meeting with its major Subcontractors 

and the County to discuss the Project schedule.  Such meeting shall be held prior 
to Commencement of the Work under this Contract, but in no event later than ten 
(10) days after execution of this Contract by all parties.  At that meeting, the 
Contractor shall present a draft Project schedule, and the Contractor and its 
Subcontractors shall, in collaboration with the County, assist in the preparation of 
a detailed and specific construction schedule.  The Contractor shall be responsible 
for preparing and updating such schedule, which shall be complete in all respects 
and shall, when approved by the County, become the Construction Schedule and 
be automatically incorporated into the Contract and shall not be changed without 
the prior written consent of the County. The Construction Schedule shall not 
exceed the Contract Time, shall be revised and updated at appropriate intervals as 
required by the conditions of the Work and Project, shall be related to the entire 
Project to the extent required by the Contract, shall utilize Critical Path Method 
(CPM) software that is compatible with County software, and shall provide for 
expeditious and practicable execution of the Work.  The Construction Schedule 
shall be cost-loaded. 

 
C. The Construction Schedule shall, in such detail as the County may require, show 

the order in which Contractor will carry on the Work, including dates on which 
the various parts of the Work will start, and the estimated date of completion of 
each part.  It shall also depict all requisite shop drawing submittals and approvals, 

A-6 



Attachment J – Sample County Contract 
RFP No. 17-500463 Rehabilitation and Painting of Water Storage Tanks   

manufacturing, fabrication, the installation of materials, supplies and equipment, 
testing, start-up, and training.  

 
D. The Contractor shall prepare and keep current, for the County’s approval, a 

schedule of submittals which is coordinated with the Construction Schedule and 
allows the County reasonable time to review submittals.  The Contractor shall 
perform the Work in general accordance with the most recent schedules submitted 
to the County.  

 
E. In the event the County determines that the performance of the Work has not 

progressed or reached the level of completion required by the Contract, the 
County will have the right to order the Contractor to take corrective measures 
necessary to expedite the progress of construction, including, without limitation, 
(1) working additional shifts or overtime; (2) supplying additional manpower, 
equipment, and facilities; and (3) other similar measures (hereinafter referred to 
collectively as “Extraordinary Measures”).  Such Extraordinary Measures must 
continue until the progress of the Work complies with the stage of completion 
required by the Contract and the Construction Schedule.  The County’s right to 
require Extraordinary Measures is solely for the purpose of ensuring the 
Contractor’s compliance with the Construction Schedule.  The Contractor is not 
entitled to an adjustment in the Contract Price for undertaking Extraordinary 
Measures required by the County.  The County may exercise the rights furnished 
the County under or pursuant to this paragraph as frequently as the County deems 
necessary to ensure that the Contractor’s performance of the Work will comply 
with the completion date set forth in the Contract as the Contract Time. 

 
 
GR-8.  COUNTY’S RIGHT TO SUSPEND OR TERMINATE WORK  
 

A. Termination for Convenience.  County may, for its own convenience and at its 
sole option, without cause and without prejudice to any other right or remedy of 
County, elect to terminate the Contract by delivering to the Contractor, at the 
address listed in the Notices article of this Contract, a written notice of 
termination specifying the effective date of termination. Such notice shall be 
delivered to Contractor at least thirty (30) days prior to the effective date of 
termination. 
 

B. Termination for Default. If the Contractor is adjudged bankrupt or insolvent, or if 
he makes a general assignment for the benefit of his creditors, or if a trustee or 
receiver is appointed for the Contractor or for any of his property, or if he files a 
petition to take advantage of any debtor’s act or to reorganize under the 
bankruptcy or applicable laws, or if he fails to supply sufficient skilled workers or 
suitable materials or equipment, make payments to Subcontractors or for labor, 
materials or equipment, or if he disregards laws, ordinances, rules, regulations or 
orders of any public body having jurisdiction of the Work, or if he otherwise 
violates any provision of the Contract, then the County may, without prejudice to 
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any other right or remedy, and after giving the Contractor and his surety a 
maximum of seven (7) days from delivery of a written notice, declare the Contract 
in default and terminate this Contract.  In that event, the County may take 
possession of the Project and of all materials, equipment, tools, construction 
equipment and machinery thereon owned by the Contractor.  The County may 
cause the Work to be completed and corrected by whatever method it deems 
expedient.  If called upon by the County to finish the Work, the Contractor’s 
surety shall promptly do so.  In any case, the Contractor and its surety shall be 
liable to the County for any and all damages and costs incurred by the County as a 
result of any default by the Contractor, including without limitation all costs of 
completion or correction of the Work, liquidated damages, attorneys’ fees, expert 
fees, and other costs of dispute resolution.  Termination of this Contract pursuant 
to this paragraph may result in disqualification of the Contractor from bidding on 
future County contracts for a period of time not to exceed five (5) years. 
 

C. If  Contractor’s services are terminated by the County pursuant to paragraph A or 
B in this General Requirement, the termination will not affect any rights or 
remedies of the County then existing or which may thereafter accrue against 
Contractor or its surety.  Any retention or payment of moneys due Contractor by 
County will not release Contractor from liability.  If it is determined that the 
Contractor was not in default or that the failure to perform is excusable, a 
termination for default will be considered to have been a termination for the 
convenience of the County, and the rights and obligations of the parties shall be 
governed accordingly. 

 
D. In case of termination of this Contract before completion of the Work, Contractor 

will be paid only for materials and equipment accepted by the County and the 
portion of the Work satisfactorily performed through the effective date of 
termination as determined by the County.   

 
E. Except as otherwise provided in this General Requirement, neither party shall be 

entitled to recover lost profits, special, consequential or punitive damages, 
attorney’s fees or costs from the other party to this Contract for any reason 
whatsoever.   

 
F. The parties’ obligations pursuant to this General Requirement shall survive any 

Acceptance of Work, or expiration or termination of this Contract. 
 
 
GR-9.  FINAL INSPECTION  
 
           Upon notice from the Contractor that the Work is completed, the County shall make a 
final inspection of the Work, and shall notify the Contractor of all instances where the Work fails 
to comply with the Drawings and Specifications, as well as any defects the County may discover.  
At no cost to the County, the Contractor shall immediately make such alterations as are 
necessary to bring the Work into compliance with the Contract, the Drawings, and 
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Specifications. 
 

 
GR-10.  WARRANTIES, GUARANTEES AND CORRECTION OF WORK 
 

A. The Contractor warrants to the County that materials and equipment furnished 
under the Contract will be new and of good quality, unless otherwise required or 
permitted by the Contract; that the Work will be free from defects not inherent in 
the quality required or permitted; and that the Work will conform to the 
requirements of the Contract.  Work not conforming to these requirements, 
including substitutions not properly approved and authorized, is considered 
defective.  The County, in its sole discretion, may exclude from the Contractor's 
warranty; remedies for damage or defect which the County determines were 
caused by abuse; modifications not executed by the Contractor; improper or 
insufficient maintenance; improper operation; and normal wear and tear and 
normal usage. 

 
B. Upon the completion of the Work, and as a condition of final payment, the 

Contractor shall guarantee in writing that all Work has been accomplished in 
conformance with the Contract.  If required by the County, the Contractor shall 
also furnish additional satisfactory evidence as to the kind and quality of materials 
and equipment.   

 
C. The Contractor shall promptly, and in no event later than 48 hours after receiving 

written demand from the County, remedy any error, omission, defect, or non-
compliance in the Work discovered by the County during construction or at any 
time thereafter until one year after the final completion of the Work.  Nothing 
herein shall be deemed to shorten any statutory period of limitation otherwise 
applicable to any legal action by the County against the Contractor.   

 
D. Contractor shall pay for any damage caused by any omission or defect in the 

Work, including without limitation, any damage to other improvements or 
facilities.  In the event that the Contractor should fail to timely make repairs, 
adjustments, or other remedy that may be made necessary by such defects, the 
County may do so, and charge the Contractor the cost thereby incurred.    

 
E. All warranties and guaranties shall extend for the greatest of one (1) full year 

commencing on the dates of Substantial Completion of the Project or such longer 
period of time as is required by the Contract.  The one (1) year period shall be 
extended with respect to portions of the Work first performed after Substantial 
Completion for a period of one (1) year after the actual performance of the Work.  
If any defect or deviation should exist, develop, be discovered or appear within 
such one (1) year period, the Contractor, at it sole cost and expense and 
immediately upon demand, shall fully and completely repair, correct, and 
eliminate such defect.  The foregoing warranties and guarantees are cumulative of 
and in addition to, and not restrictive of or in lieu of, any and all other warranties 
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and guarantees provided for or required by law.  No one or more of the warranties 
contained herein shall be deemed to alter or limit any other. The Performance 
Bond shall remain in full force and effect throughout the applicable guarantee 
period set forth in this paragraph. 

 
F. Neither the final payment nor any provision of the Contract, nor partial or entire 

occupancy or use of the Work by the County, shall constitute an acceptance of 
any part of the Work that is not in accordance with the Contract or relieve the 
Contractor of liability for incomplete or faulty materials or workmanship.     

 
G. All manufacturer warranties and guarantees shall be delivered to the County prior 

to Substantial Completion and such delivery shall be a condition precedent to the 
issuance of the Certificate of Substantial Completion.  Before final payment, the 
Contractor shall assign and transfer to the County all guarantees, warranties and 
agreements from all contractors, Subcontractors, vendors, Suppliers, or 
manufacturers regarding their performance, quality of workmanship or quality of 
materials supplied in connection with the Work.  The Contractor represents and 
warrants that all such guarantees, warranties and agreements will be freely 
assignable to the County, and that upon final completion of the Work, all such 
guarantees, warranties and agreements shall be in place and enforceable by the 
County in accordance with their terms.  Contractor’s obligations pursuant to this 
General Requirement shall survive any acceptance of Work, or termination or 
expiration of this Contract.  

 
 
GR-11. CONTRACTOR’S PERSONNEL AND INDEPENDENT CONTRACTOR 

STATUS  
 

A. The Contractor will supervise and direct the Work, including the Work of all 
Subcontractors.  Contractor will be solely responsible for the means, methods, 
techniques, sequences, and procedures of construction.  An experienced 
Superintendent and necessary assistants competent to supervise the particular 
types of work involved shall be assigned to the Project by the Contractor, and 
shall be available at all times when work is in progress.  The name of the 
Superintendent shall be submitted with qualifications of same prior to the start of 
the Work.  If approved by the County, the Superintendent so named by the 
Contractor shall be employed by the Contractor and shall have served in a 
supervisory capacity on at least one Project of like description and size performed 
by the Contractor during the previous twelve months.  Under no circumstances 
shall an employee of any Subcontractor serve as the Superintendent, unless 
approved by the County prior to being named Superintendent.  The 
Superintendent shall represent the Contractor, and all directions given to the 
Superintendent shall be as binding as if given to the Contractor. Important 
communications shall be confirmed in writing.  Other communications shall be 
similarly confirmed on written request in each case. 
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B. The Contractor shall not change key members of its staff without the prior 
consent of the County, unless such staff members prove to be unsatisfactory to the 
Contractor and cease to be in its employ.  If the Contractor intends to change a 
key staff member (defined as certain full-time personnel stationed at the site 
including Project Manager, Superintendent, Project Engineer, Assistant Project 
Manager, Assistant Superintendent, or Assistant Project Engineer) it shall give the 
County written notice at least fifteen (15) days prior to the intended change.  The 
written notice shall include a description of qualifications for the new proposed 
key staff member. The County shall have the right to approve or disapprove the 
proposed key staff member. 

 
C. Only persons skilled in the type of work which they are to perform shall be 

employed.  The Contractor shall, at all times, maintain discipline and good order 
among his employees, and shall not employ any unfit person or persons or anyone 
unskilled in the work assigned him. 

 
D. The relationship between the County and the Contractor shall be that of owner 

and independent contractor.  Other than the consideration set forth herein, the 
Contractor, its officers, agents, servants, employees, and any Subcontractors shall 
not be entitled to any County employee benefits including, but not limited to 
social security, insurance, paid annual leave, sick leave, worker's compensation, 
free parking or retirement benefits.  All services provided by Contractor shall be 
by employees of Contractor or its Subcontractors and subject to supervision by 
Contractor.  No officer or employee of Contractor or any Subcontractor shall be 
deemed an officer or employee of the County.  Personnel policies, tax 
responsibilities, social security payments, health insurance, employee benefits and 
other administrative policies, procedures or requirements applicable to the Work 
or services rendered under this Contract shall be those of the Contractor, not the 
County. 

 
 
GR-12.  SUBCONTRACTING 
 

A. The Contractor understands and agrees that it shall be a breach of this Contract to 
subcontract any portion of the Work on this Project unless  

 
1. The Work and the Subcontractor proposed to perform it have been 

declared in the Bid to the Contract; or  
 
2. The Contractor shall have obtained advance written approval from the 

County. 
 

G. The Contractor further understands and agrees that any work on this Project, 
which the Contractor secures in violation of this General Requirement, shall be 
deemed a donation from the Contractor for which the County shall not be 
obligated to pay.  Nothing contained in this Contract shall create any contractual 
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relation between any Subcontractor and the County.  Upon request, Contractor 
shall provide the County with copies of each of its contract(s) and amendments 
with each Subcontractor. 
 

H. Nothing contained in this Contract shall create, nor be interpreted to create 
privity, or any other relationship whatsoever, between the County and any person, 
or entity or than Contractor.  

 
GR-13.  ASSIGNMENTS 
 

The Contractor agrees it shall not sublet, assign, transfer, pledge, convey, sell, or 
otherwise dispose of the whole or any part of this Contract or his right, title, or interest therein to 
any person, firm, or corporation without the previous written consent of the County. If the 
County consents to any such assignment or transfer, then the Contractor binds itself, its partners, 
successors and assigns to all covenants of this Contract.   
 
GR-14.  INDEMNIFICATION AND HOLD HARMLESS  
 

A. The Contractor shall be responsible from the execution date or from the time of 
the beginning of the Work, whichever shall be the earlier, for all injury or damage 
of any kind resulting from the Work, to persons or property, including employees 
and property of the County.  The Contractor shall exonerate, indemnify, and save 
harmless the County, its elected officials, officers, employees, agents and 
servants, hereinafter collectively referred to in this General Requirement as “the 
County Indemnitees,” from and against all claims or actions based upon or arising 
out of any damage or injury (including without limitation any injury or death to 
persons and any damage to property) caused by or sustained in connection with 
the performance of this Contract or by conditions created thereby or arising out of 
or any way connected with Work performed under this Contract, as well as all 
expenses incidental to the defense of any such claims, litigation, and actions.  
Furthermore, Contractor shall assume and pay for, without cost to the County 
Indemnitees, the defense of any and all claims, litigation, and actions suffered 
through any act or omission of the Contractor, or any Subcontractor, or anyone 
directly or indirectly employed by or under the supervision of any of them.  
Notwithstanding any language or provision in this Contract, Contractor shall not 
be required to indemnify any County Indemnitee against claims, actions, or 
expenses based upon or arising out of the County Indemnitee’s sole negligence. 

 
B. As between the County Indemnitees and the Contractor as the other party, the 

Contractor shall assume responsibility and liability for any damage, loss, or 
injury, including death, of any kind or nature whatever to person or property, 
resulting from any kind of claim made by Contractor’s employees, agents, 
vendors, Suppliers or Subcontractors caused by or resulting from the performance 
of Work under this Contract, or caused by or resulting from any error, omission, 
or the negligent or intentional act of the Contractor, vendors, Suppliers, or 
Subcontractors, or any of their officers, agents, servants, or employees. The 
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Contractor shall defend, indemnify, and hold harmless the County Indemnitees 
from and against any and all claims, loss, damage, charge, or expense to which 
they or any of them may be put or subjected by reason of any such damage, loss, 
or injury.  

 
C. The Contractor expressly agrees to provide a full and complete defense against 

any claims brought or actions filed against the County Indemnitees, where such 
claim or action involves, in whole or in part, the subject of the indemnity 
contained in this Contract, whether such claims or actions are rightfully or 
wrongfully brought or filed.  The County has the sole discretion to choose the 
counsel who will provide the defense.  

 
D. No provision of this Contract and nothing herein shall be construed as creating 

any individual or personal liability on the part of any elected official, officer, 
employee, agent or servant of the County, nor shall the Contract be construed as 
giving any rights or benefits hereunder to anyone other than the parties to this 
Contract. 

 
E. The parties agree that Contractor shall be liable for all fines or civil penalties, 

which may be imposed by any local, federal or state department or regulatory 
agency that are a result of Contractor’s performance of the Work under this 
Contract. Contractor shall pay the costs of contesting any such fines. The parties’ 
obligations pursuant to this General Requirement shall survive any acceptance of 
Work, or termination or expiration of this Contract. 

 
  
GR-15.  ROYALTIES AND PATENTS 
 

The Contractor shall hold and save the County and its elected officials, officers, agents, 
servants, and employees harmless from liability of any nature or kind, including cost and 
expenses for, or on account of, any patented or unpatented invention, process, article, or 
appliance manufactured or used in the performance of the Contract, including its use by the 
County, unless otherwise specifically stipulated in the Contract.  
 
 
GR-16.  LAWS AND REGULATIONS 
 

A. The Contractor’s attention is directed to the fact that all applicable federal, state, 
and County laws, municipal ordinances, and the rules and regulations of all 
authorities having jurisdiction over construction of the Project shall apply to the 
Contract throughout, and they will be deemed to be included in the Contract the 
same as though herein written out in full.  The Contractor shall keep itself and its 
employees and Subcontractors fully informed of all laws, ordinances, and 
regulations in any manner affecting those engaged or employed in the Work or 
the materials used in the Work or in any way affecting the conduct of the Work 
and of all orders and decrees of bodies or tribunals having any jurisdiction or 
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authority over same.  If Contractor discovers any discrepancy or inconsistency in 
this Contract or in the Drawings or Specifications in relation to any such law, 
regulation, ordinance, order, or decree, Contractor shall promptly report the same, 
in writing, to the County.  Contractor shall at all times observe and comply with 
all such laws, ordinances, and regulations, and shall protect and indemnify the 
County and its agents against any all damages and  claims arising out of any 
violation of such law, ordinance, regulation, order, or decree, whether by 
Contractor or its employees or Subcontractors. 

 
B. Contractor shall not discriminate against any person in its operations, activities or 

performance of Work under this Contract. Contractor shall affirmatively comply 
with all applicable provisions of federal, state and local equal employment laws 
and shall not engage in or commit any discriminatory practice against any person 
based on race, age, religion, color, gender, national origin, physical or mental 
disability, or political affiliation.  Contractor shall maintain a Drug Free 
Workplace.  

 
 
GR-17.  PERMITS AND INSPECTION FEES 
 

A. Permits shall be secured by the Contractor, and inspections will be required, but 
the County will not charge the Contractor for permits and inspections obtained 
from the County.  The Contractor shall secure and pay for any permits and 
inspection fees required by any other governmental entity or agency. 

 
B. Prior to execution of this Contract, Contractor shall provide the County with a 

copy of its current, valid business license.  If Contractor is not a Georgia 
corporation, Contractor shall submit a certificate of authority to transact business 
in the state of Georgia and a copy of their valid business license issued by their 
home jurisdiction. Contractor shall provide the County with copies of all other 
required licenses, certifications and permits for the Contractor and/or all of 
Contractor’s employees, personnel, agents or Subcontractors performing services 
that require licensure by the federal government, the State of Georgia, or the 
County.  Contractor hereby warrants and represents that at all times during the 
Contract Term it shall maintain in good standing all required licenses, 
certifications, and permits required under federal, state and local laws necessary 
to perform the services required by this Contract. 

 
 
GR-18.  LAND AND RIGHTS-OF-WAY 
 

Prior to entering on any land or right-of-way, the Contractor shall ascertain the 
requirements of applicable permits or easements obtained by the County, and shall conduct his 
work in accordance with requirements thereof, including the giving of notice.  The Contractor 
shall be fully responsible for performing work to the requirements of any permit or easement 
granting entity, even though such requirements may exceed or be more stringent than that 
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otherwise required by the Contract, and shall compensate the County fully for any loss or 
expense arising from failure of the Contractor to perform as required by such entity.  The 
Contractor shall provide, at its own expense without liability to the County, any additional land 
and access thereto that the Contractor may desire for temporary construction facilities, or for 
storage of materials. 

 
 
GR-19.  PROTECTION OF WORK, PROPERTY, AND PERSONS 
 

A. The Contractor is responsible for initiating, maintaining, and supervising all 
safety precautions and programs in connection with the Work.  Contractor shall 
take all necessary precautions for the safety of, and will provide the necessary 
protection to prevent damage, injury or loss to all employees on the Project and 
other persons who may be affected thereby, all the Work and all materials or 
equipment to be incorporated therein, whether in storage on or off the site, and 
other property at the site or adjacent thereto, including trees, shrubs, lawns, lakes, 
drainage ways, walks, pavements, roadways, structures, and utilities not 
designated for removal, relocation or replacement in the course of construction. 

 
B. The Contractor shall erect and maintain, as required by the conditions and 

progress of the Work, all necessary warning safeguards for devices and the safety 
and protection of the Work, the public and adjoining property.  

 
C. If existing utilities or structures are indicated by the Contract, no warranty is made 

as to the accuracy or completeness of such indication or the information provided 
regarding such utilities or structures.  The Contractor shall comply with all 
applicable state law concerning the marking and location of existing utilities.  The 
Contractor shall, prior to commencing other on-site work, accurately locate above 
and below ground utilities and structures, which may be affected by the Work, 
using whatever means may be appropriate, and shall verify the nature and 
condition of such utilities and structures.  The Contractor shall mark the location 
of existing utilities and structures, if they are not otherwise readily visible, with 
flagging, stakes, barricades, or other suitable means, and shall preserve and 
protect all utilities and structures not designated for removal, relocation, or 
replacement in the course of construction.  Contractor shall notify the County 
promptly of discovery of any conflict between the Contract and any existing 
facility. 

 
D. All existing utilities, both public and private, including but not limited to, sewer, 

gas, water, electrical, and telephone services, shall be protected and their 
operation shall be maintained through the course of the Work.  Any temporary 
shutdown of an existing service shall be arranged between the Contractor and the 
responsible agency.  The Contractor shall assume full responsibility and hold the 
County harmless from the result of any damage that may occur as a result of the 
Contractor’s activities in this regard. 
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E. In emergencies affecting the safety of persons or the Work or property at the site 
or adjacent thereto, or unanticipated conditions where delay would substantially 
impact the time or cost of work, the Contractor, upon notification to the County, 
shall act to prevent threatened damage, injury, or loss.  Any claim for 
compensation or extension of time by the Contractor due to such extra work shall 
be submitted to the County within ten (10) days of the date of performing such 
work or deviations in the manner prescribed for a Change Order. 

 
 
GR-20.  PROHIBITED INTERESTS 
 

No official of the County who is authorized in such capacity and on behalf of the County 
to negotiate, make, accept, or approve, or to take part in negotiating, making, accepting, or 
approving any architectural, engineering, inspection, construction, or material supply contract, or 
any subcontract in connection with the construction of the Project, shall become directly or 
indirectly interested personally in this Contract or in any part hereof.  No officer, employee, 
architect, attorney, engineer, or inspector of or for the County who is authorized in such capacity 
and on behalf of the County to exercise any legislative, executive, supervisory, or other similar 
functions in connection with the construction of the Project, shall become directly or indirectly 
interested personally in this Contract or in any part thereof, any material supply contract, 
subcontract, insurance contract, or any other contract pertaining to the Project. 
 
 
GR-21.  FIRST SOURCE JOBS ORDINANCE 
 

The Contractor is required to comply with the DeKalb County First Source Jobs 
Ordinance, Code of DeKalb County as Revised 1988, section 2-231 et seq., and among other 
things, is required to make a good faith effort to hire DeKalb County residents for at least fifty 
percent 50% of all jobs created by an Eligible Project, as that term is defined in the First Source 
Ordinance, using the First Source Registry.   
 
 
GR-22.  FOREIGN CORPORATIONS 
 

In the event the Contractor is a foreign corporation, partnership, or sole proprietorship, 
the Contractor hereby irrevocably appoints the Georgia Secretary of State as its agent for service 
of all legal process for the purposes of this Contract only.  
 
 
GR-23.  SPECIFICATIONS AND DRAWINGS 
 

A. The Specifications, the Drawings and the Contract shall be supplementary to each 
other, and any material, workmanship, and/or service which may be in one, but 
not called for in the others, shall be as binding as if indicated, called for, or 
implied by all. 
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B. Each section or type of work is described separately in the Technical 
Specifications; however, should any item of material, equipment, work, or 
combinations of such be required in one section, and not be described in that 
section and a similar item described in another section, that description shall 
apply regardless of the section under which it is described. 

 
C. Any discrepancies found between the Drawings and Specifications and site 

conditions, or any inconsistencies or ambiguities in the Drawings or 
Specifications shall be immediately reported to the County, in writing, who shall 
promptly correct such inconsistencies or ambiguities in writing.  Work done by 
the Contractor after his discovery of such discrepancies, inconsistencies, or 
ambiguities shall be done at the Contractor’s risk. 

 
D. Upon award of the Contract, the Contractor will be supplied, free of charge, up to 

three complete sets of the Contract Drawings and Specifications.  Any prints and 
Specifications in excess of these shall be furnished at cost at the Contractor’s 
expense. 

 
E. The Contractor shall furnish, with reasonable promptness, all samples as directed 

by the County for approval for conformance with the design concept of the 
Project and for compliance with the information stated in the Contract.  The Work 
shall be in accordance with approved samples. 

 

F. The County may, without changing the scope of the Work, furnish the Contractor 
additional instructions and detail drawings, as necessary to carry out the Work 
required by the Contract.  The additional drawings and instructions thus supplied 
will become a part of the Contract.  The Contractor shall carry out the Work in 
accordance with the additional detail drawings and instructions. 

 
G. Attention is directed to the fact that the detailed Specifications and separate 

sections may be written in short or abridged form.  In regard to every section of 
the Specifications and all parts thereof, mentioned therein, or indications on the 
Drawings of articles, materials, operations, or methods, requires that the 
Contractor: 

 
(1) Provide each item mentioned and indicated of a quality or subject to 

qualifications noted; 
 

(2). Perform according to conditions stated, each operation prescribed; and 
 

(3) Provide therefore all necessary labor, equipment, and incidentals. 
 

H. For convenience of reference and to facilitate the letting of contracts and 
subcontracts, these Specifications are separated into titled sections.  Such 
separation shall not, however, operate to make the County an arbiter to establish 
limits for the contracts between the Contractor and Subcontractors. 
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I. Notwithstanding the appearance of such language in the various sections of the 

Specifications as, “The Paving Contractor,” “The Grading Contractor,” etc., the 
Contractor is responsible to the County for the entire Contract and the execution 
of all Work referred to in the Contract. 

 
GR-24.  CONTRACTOR’S SUBMITTALS 
 

A. The Contractor shall submit all Submittals to the official or employee so 
designated by the chief executive officer all Submittals as required under the 
Specifications and in such time and manner that will allow at least ten (10) days 
for the County’s review, pursuant to the Construction Schedule. No portion of the 
Work shall commence until all Submittals relating to such portion have been 
approved by the County. 

 
B. The approved Drawings will be supplemented by such shop drawings as are 

needed to adequately control the Work. Shop Drawings, product data, samples 
and other Submittals are not parts of the Contract.  The purpose of their submittal 
is to demonstrate for those portions of the Work for which Submittals are required 
by the Contract, the way by which the Contractor proposes to conform to the 
information given and the design concept expressed in the Contract.  
Informational Submittals, upon which a County employee, the Architect or 
Engineer, if retained by the County in connection with the Project, is not expected 
to take responsive action, may be so identified in the Contract.  Submittals which 
are not required by the Contract may be returned by the County without action. 
The approval of a Submittal shall not authorize any deviation from or alteration of 
the Drawings or Specifications absent a Change Order or Field Order.   

 
C. Shop drawings to be furnished by the Contractor for any structure shall consist of 

such detailed drawings as may be required for the execution of the Work. 
 

D. Drawings for false work, centering, and form work may also be required per the 
Specifications and in such cases shall be likewise subjected to approval unless 
approval is waived.   

 
E. The County’s review will be within reasonable promptness as to cause no delay in 

the Work.  Approval of the Contractor’s Submittals does not relieve the 
Contractor of any responsibility for accuracy of dimensions and details or from 
otherwise ensuring that the Work complies with the requirements of the Contract.  
It is mutually agreed that the Contractor shall be responsible for agreement and 
conformity of Submittals with the Drawings and Specifications.  The County will 
review and approve or take other appropriate action upon the Contractor's 
Submittals such as shop drawings, product data and samples, but only for the 
limited purpose of checking for conformance with information given and the 
design concept expressed in the Contract.  Review of submittals is not conducted 
for the purpose of determining the accuracy and completeness of details such as 
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dimensions and quantities, or for substantiating instructions for installation or 
performance of equipment or systems, all of which remain the responsibility of 
the Contractor as required by the Contract.  The County’s review shall not 
constitute approval of safety precautions or of any construction means, methods, 
techniques, sequences or procedures.  The County’s approval of a specific item 
shall not indicate approval of an assembly of which the item is a component. 

 
D. It is the responsibility of the Contractor to check all Submittals before same are 

submitted to the County for approval.  Submittals which have not been checked 
and approved by the Contractor will not be reviewed by the County. 

 
E. Submittals shall be submitted only by the Contractor who shall indicate by a 

signed stamp on the drawings that he has checked the Submittals and that the 
work shown on them is in accordance with Contract requirements and has been 
checked for dimensions and relationship with work of all other trades involved.  
Under no conditions shall Submittals be accepted from anyone other than the 
Contractor. 

 
F. The Contractor shall furnish the County with at least six copies of all Submittals 

for approval.  Two finally approved copies will be returned to the Contractor for 
his use. The Contract Price shall include the cost of furnishing all Submittals and 
the Contractor will be allowed no extra compensation for such drawings. 

 
G. The approval of such Submittals shall not relieve the Contractor from 

responsibility for deviations from Drawings or the Specifications unless he has in 
writing called attention to such deviations, and the County has approved the 
changes or deviations in writing at the time of submission, nor shall it relieve him 
from the responsibility for errors of any kind in Submittals.  When the Contractor 
does call such deviations to the attention of the County, he shall state in writing 
whether or not such deviations involve any extra cost.  If this is not mentioned, it 
will be assumed that no extra cost is involved for making the change. 

 
H. The Contractor shall prepare and maintain a log of all Submittals which includes, 

at a minimum, the submittal number, revision number, description, responsible 
company, proposed submittal date, date actually submitted, date approved, any 
comments received, approval status, and resubmittal information.  The log shall 
be updated at least on a monthly basis and made available to the County for 
review upon request. 

 
GR-25.  AS-BUILT DRAWINGS 
 

The Contractor shall maintain a red-lined set of drawings on site during the progress of 
the Work, indicating any Field Orders, Change Orders and the location of the portion of the 
Work or equipment actually installed.  The Contractor shall, upon completion of the Work, 
furnish a marked set of reproducible drawings indicating any field changes and the location of 
Work as actually installed, if different from the requirements of the Contract, and deliver them to 
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the County in hard copy as well as an electronic copy compatible with the County’s software and 
hardware system.  
 
GR-26.  EXAMINATION OF WORK BY CONTRACTOR 
 

It is understood and agreed that the Contractor has, by careful examination, satisfied 
himself as to the nature and location of the Work, the configuration of the ground, the character, 
quality, and quantity of the facilities needed preliminary to and during the prosecution of the 
Work, the general and local conditions, and all other matters which can in any way affect the 
Work or the cost thereof under this Contract.   
 
GR-27.  INSPECTION AND TESTING OF MATERIALS 
 

Unless otherwise specifically provided for, the inspection and testing of materials and 
finished articles to be incorporated in the Work as required by the Specifications shall be made 
by the County, or bureaus, laboratories, or agencies selected by the County.  The cost of such 
inspection and testing shall be paid by the Contractor unless County agrees to pay the cost. 
Materials and finished articles shall have passed the required tests prior to the incorporation of 
such materials and finished articles in the Work.  The County may require, and the Contractor 
shall furnish if required to do so, certificates from manufacturers to the effect that the products or 
materials furnished by them for use in the Work comply with the applicable specified 
requirements for the materials or products being furnished. 
 
GR-28.  INSPECTION OF WORK 
 

A. The Contractor shall, at all times, permit and facilitate inspection of the Work by 
authorized representatives of the County and public authorities having jurisdiction in 
connection with the Work of this Contract.  The presence or observations of the County or its 
representative at the site of the Work shall not be construed to, in any manner, to relieve the 
Contractor of its responsibility for strict compliance with the provisions of the Contract. 

 

B. If the Drawings, Specifications, County’s instructions, laws, ordinances, or a public 
authority require any work to be specially tested or approved, the Contractor shall give the 
County timely notice of its readiness for observation or inspection.  If the inspection is by 
another authority, then the County shall be advised of the date fixed for such inspection.  
Required certificates of inspection shall be secured by the Contractor.  Contractor, having 
secured all certificates of inspection, will deliver same to the County upon completion.  If 
any Work should be covered up without approval or consent of the County, it shall, if 
required by the County, be uncovered for examination at the Contractor’s expense. The 
recovering of such Work after inspection shall be at Contractor’s expense. 

 
C. Should any disagreement or difference arise as to the estimate, quantities, or 

classifications or as to the meaning of the Drawings or Specifications, or any 
point concerning the character, acceptability, and nature of the several kinds of 
work, any materials and construction thereof, the decisions of the County shall be 
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final and conclusive and binding upon all parties to the Contract. 
 

D. If the County determines that portions of the Work require additional testing, 
inspection or approval beyond the requirements of the Specifications, the County 
will instruct the Contractor to make arrangements for such additional testing, 
inspection or approval by an entity acceptable to the County, and the Contractor 
shall give timely notice to the County of when and where tests and inspections are 
to be made so that the County may be present for such procedures. Such costs, 
except as provided below, shall be at the County’s expense. 

 
E. If such procedures for testing or inspection reveal failure of the portions of the 

Work to comply with requirements established by the Contract, all costs made 
necessary by such failure including those of repeated procedures shall be at the 
Contractor's expense. 

 
F. Required certificates of testing, inspection or approval shall, unless otherwise 

required by the Contract, be secured by the Contractor and promptly delivered to 
the County or the Architect if one is retained by the County in connection with the 
Project. Tests or inspections conducted, pursuant to the Contract, shall be made 
promptly to avoid unreasonable delay in the Work. 

 
GR-29.  REQUESTS FOR SUBSTITUTIONS 
 

A. Requests for substitutions of proprietary products or of a particular manufacturer, 
vendor, or Subcontractor must be accompanied by the following documentation: 

 
(1) Full explanation of the proposed substitution and submittal of all  

supporting data including technical information, catalog cuts, warranties, 
test results, installation instructions, operating procedures, and other like 
information necessary for a complete evaluation of the substitution; 

 
(2) Reasons the substitution is advantageous or necessary, including benefits 

to the County and the Work in the event the substitution is acceptable; 
 

(3) The adjustment, if any, in the Contract Price, in the event the substitution 
is acceptable; 

 
(4) The adjustment, if any, in the Contract Term or Time and the construction 

schedule in the event the substitution is acceptable;  
 

(5) An affidavit stating that (1) the proposed substitution conforms and meets 
all the requirements of the pertinent Specifications and the requirements 
shown on the Drawings and (2) the Contractor accepts the warranty and 
correction obligations in connection with the proposed substitution as if 
originally specified;   
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(6) Proposals for substitutions must be submitted in triplicate to the County in 
sufficient time to allow the County no less than ten (10) working days for 
review; and   

 
(7) No substitutions will be considered or allowed without the Contractor's 

submittal of complete substantiating data and information as stated 
hereinbefore. 

 
B. Substitutions and alternates may be rejected at the County’s discretion without 

explanation and will be considered only under one or more of the following 
conditions: 
 
(1) Required for compliance with interpretation of code requirements or 

insurance regulations then existing; 
 

(2) Unavailability of specified products, through no fault of the Contractor; or 
 

(3) Subsequent information discloses inability or specified products to perform 
properly or to fit in designated space; 

 
(4) Manufacturer/fabricator refuses to certify or guarantee performance of 

specified product as required; and 
 

(5) When in judgment of the County, that a substitution would be substantially 
to the County’s best interests, in terms of costs, time, or other 
considerations. 

 
C. Whether or not any proposed substitution is accepted by the County, the Contractor 

must reimburse the County for any fees charged by the Architect or other 
consultants for evaluating each proposed substitute.  By making requests for 
substitutions based on the above, the Contractor: 

 
(1) Represents and warrants that the Contractor has personally investigated 

the proposed substitute product or Subcontractor and determined that it is 
equal or superior in all respects to the product or Subcontractor previously 
specified; 

 
(2) Represents and warrants that the Contractor will provide the same 

warranty for the substituted product or for the workmanship of the 
substituted Subcontractor, as applicable, that the Contractor would have 
provided for the product or Subcontractor previously specified; 

 
(3) Certifies that the cost data presented, in the form of certified quotations 

from Suppliers of both specified and proposed equipment is complete and 
includes all related costs under this Contract, but excludes costs under 
separate contracts, and waives all claims for additional costs related to the 
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substitution which subsequently become apparent; and 
 

(4) Agrees that the Contractor will coordinate the installation of the accepted 
substitution, making such changes as may be required for the Work to be 
complete and in accordance with the Contract in all respects. 

 
D. Contractor shall not propose an item for substitution unless it is equal to or 

superior to the specified item or items in construction, efficiency, and utility. The 
opinion of the County as to the equality or superiority of the item shall be final, 
and no substitute material or article shall be purchased or installed without the 
County’s written approval. 

 
E. In case of a difference in price, the County shall receive all benefits of the 

difference in cost involved in any substitution, when lower, and the Contract 
altered by Change Order to credit the County with any savings to be obtained.  
However, the County shall not be charged for any additional cost in the case of a 
price increase. 

 
GR-30.  REJECTIONS OF WORK AND MATERIALS 
 

A. All Work that is defective or deviates from the Drawings or Specifications will be 
rejected.  All rejected Work shall be replaced immediately with other material, 
equipment, or work which conforms with the Drawings and Specifications at no 
additional cost to the County.   If rejected Work is not removed within forty-eight 
hours from the date of letter of notification, the County shall have the right and 
authority to stop the Work immediately and/or to arrange for the removal of said 
rejected Work at the cost and expense of the Contractor.   

 
B. Inspection of the Work shall not relieve the Contractor of any of its obligations, 

and defective Work shall be made good regardless of whether it has been 
previously inspected by the County and accepted or estimated for payment.  The 
failure of the County to reject or condemn improper materials or workmanship 
shall not be considered as a waiver of any defect that may be discovered later.  

 
GR-31.  MATERIALS, SERVICES, AND FACILITIES  
 

A. The Contractor shall at all times employ sufficient labor and equipment for 
executing the Work to full completion in the manner and time specified.  Failure 
of the Contractor to provide adequate labor and equipment shall constitute a 
default of the Contract.  The labor and equipment to be used in the Work by the 
Contractor shall be sufficient to meet the requirements of the Work and shall be 
such as to produce a satisfactory quality of work in accordance with accepted 
industry practices and within the Contract Time. 

 
B. Materials and equipment shall be so stored and handled as to insure the 

preservation of their quality and fitness for the Work.  Stored materials and 
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equipment to be incorporated in the Work shall be located so as to facilitate 
prompt inspection.  No product which has in any way become unfit for the 
intended purpose shall be incorporated into the Work. 

 
C. Manufactured articles, materials, and equipment shall be applied, installed, 

connected, erected, cleaned, and conditioned as directed by the manufacturer.  
Contractor shall promptly notify the County of any conflict between the 
instructions of any manufacturer and the requirements of the Drawings or the 
Specifications. 

 
D. Materials, supplies, and equipment to be incorporated into the Work shall be new 

and unused unless otherwise specifically stated in the Contract.  The source of 
supply for all such products shall be submitted to the County, together with 
detailed descriptions thereof in the form of samples, shop drawings, tests, or other 
means necessary to adequately describe the items proposed.  Approval by the 
County of a manufacturer or supplier shall not constitute the approval of 
materials, supplies, or equipment obtained from such manufacturer or supplier if 
they do not comply with the requirements of the Contract. If, after trial or 
installation, it is found that sources of supply, even though previously approved 
by the County, have not furnished products meeting the intent of the Contract, the 
Contractor shall thereafter furnish products from other approved sources, and 
shall remove completed Work incorporating products which do not meet Contract 
requirements. 

 
E. The Contractor shall confine operations to areas permitted by law, ordinances, 

permits and the Contract, and shall not unreasonably encumber the site with 
materials or equipment.  The Contractor shall provide parking for all 
construction vehicles only within the construction limits as indicated on the 
drawings or make appropriate arrangements as permitted by law. 

 
F. Only materials and equipment which are to be used directly in the Work may be 

brought to and stored on the Project site by the Contractor.  After equipment is no 
longer required for the Work, it must be promptly removed from the Project site.  
Protection of construction materials and equipment stored at the Project site from 
weather, theft, damage, and all other adversity is the sole responsibility of the 
Contractor. 

 
G. The Contractor and any entity for which the Contractor is responsible must not 

erect any sign on the Project site without the prior written consent of the County, 
which may be withheld in the sole discretion of the County. 

 
H. Contractor must ensure that the Work, at all times, is performed in a manner that 

affords reasonable access, both vehicular and pedestrian, and for emergency 
response to the site of the Work and all adjacent areas.  The Work must be 
performed, to the fullest extent reasonably possible, in such a manner that public 
areas adjacent to the site of the Work are free from debris, building materials and 
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equipment likely to cause hazardous conditions.  Without limitation of any other 
provision of the Contract, Contractor must use its best efforts to minimize any 
interference with the occupancy or beneficial use of any areas and buildings 
adjacent to the site of the Work, or the Project. 

 
I. Without prior approval of the County, the Contractor shall not permit any worker 

to use any existing facilities at the Project site, including, without limitation, 
lavatories, toilets, entrances, and parking areas other than those designated by the 
County for such use.  Without limitation of any other provision of the Contract, 
the Contractor shall use its best efforts to comply with all rules and regulations 
promulgated by the County in connection with the use and occupancy of the 
Project site, as amended from time to time.  The Contractor shall immediately 
notify the County in writing if during the performance of the Work, the 
Contractor finds compliance with any portion of such rules and regulations to be 
impracticable, setting forth the problems that may be caused by such compliance 
and suggesting alternatives through which the results intended by such portions of 
the rules and regulations can be achieved.  The County may, in the County's sole 
discretion, adopt such suggestions, develop new alternatives or require 
compliance with the existing requirements of the rules and regulations.  The 
Contractor shall also comply with all insurance requirements applicable to the use 
and occupancy of the Project site. 

 
J. Unless otherwise provided in the Contract, Contractor shall provide and maintain 

a suitable office on the site for its own use and for the use of representatives of the 
County.  Contractor shall furnish sufficient heat, artificial light, ventilation and 
janitor’s service, and shall also provide a table or desk, plan rack and chairs, all 
for the use of those visiting the job, in addition to such furnishings as he provides 
for his own use. Temporary offices and other structures shall be located where 
approved by the County, and shall be removed from the premises upon 
completion of the Contract or earlier if so directed by the County.   

 
K. Contractor may be required by the County, at the beginning of Work, to provide, 

at the Project site, suitable and adequate temporary toilets and enclosure for use of 
workers on the job, shall maintain same in sanitary condition, and shall remove 
same at the completion of construction operations and/or when directed by the 
County.  Contractor shall not allow any sanitary nuisances to be committed in or 
about the site and shall enforce sanitary regulations of local and state health 
authorities. 

 
L. The Contractor shall cooperate with the County in any required use of the 

property and arrange for storage of materials on the Project site in such areas as 
are mutually agreed upon.  The Contractor shall allot suitable and proper space to 
its Subcontractors for the storing of their materials and for the erection of their 
sheds and tool houses.  Should it be necessary at any time to move materials, 
sheds, or storage platforms, the Contractor shall, at its own expense move same as 
and when directed by the County.   
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M. Unless otherwise instructed by the County, the Contractor shall repair and return 

to original condition all buildings, streets, curbs, sidewalks, utilities or other 
facilities affected by the Contractor’s performance of the Work. The County’s 
decisions in matters relating to aesthetic effect shall be final if consistent with the 
intent of the Contract.  

 
GR-32.  UTILITIES DURING CONSTRUCTION 
 

Contractor shall furnish all utilities and pay for all bills for utilities used during 
construction.  Utilities shall include electric power, fuel of any sort used for heating, etc., 
telephone services, cable and internet, if necessary, and water. Contractor shall provide all 
temporary connections to utilities when not provided by the utility company or others at no 
additional cost to the County. Contractor shall, if required by the County, install and maintain at 
his own expense, a job telephone and communications equipment necessary for the execution of 
the Work for the Contract Time. 
 
GR-33.  TEMPORARY HEAT AND AIR CONDITIONING 
 

The Contractor shall provide, at his own expense, temporary heat or air conditioning, as 
necessary, to protect all Work and materials against injury from heat, dampness or cold.  Fuel, 
equipment and method of heating and cooling shall be satisfactory to the County and shall not 
present a fire hazard.  Contractor shall comply with the requirements in the Specifications for 
specific temperatures to be maintained. 
 
GR-34.  MAINTENANCE MANUAL 
 

Contractor shall, prior to completion of Contract, deliver to the County two (2) copies of 
a manual, assembled, indexed, and bound, for the County’s guidance, full details for care and 
maintenance of visible surfaces and of equipment included in Contract.  Contractor shall, for this 
manual, obtain from Subcontractors literature of manufacturers relating to equipment, including 
motors; also furnish cuts, wiring diagrams, instruction sheets and other information pertaining to 
same that will be useful to the County in over-all operation and maintenance.  Where the above-
described manuals and data are called for under separate sections of the Specifications, they are 
to be included in the manual described in this General Requirement.   
 
GR-35.  WEATHER CONDITIONS 
 

The Contractor will be required to protect all work and materials against damage or 
injury from the weather.  If, in the opinion of the County, any work or materials shall have been 
damaged or injured by reason of failure to protect such, all such materials or work shall be 
removed and replaced at the expense of the Contractor. 
 
 
GR-36.  LINES, GRADES, AND MEASUREMENTS 
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A. Such stakes and markings as the County may set for either its or the Contractor’s 
guidance shall be preserved by the Contractor.  Failure to protect such stakes or 
markings may, at the County’s discretion, shall result in the Contractor being 
charged for their replacement. 

 
B. The Contractor must exercise proper care and caution to verify the grades and 

figures furnished by or on behalf of the County before proceeding with the Work, 
and shall be responsible for any damage or defective work caused by its failure to 
exercise such care and caution.  Contractor shall promptly notify the County of 
any errors or discrepancies it may discover in order that the proper corrections 
may be made. 

 
C. Before ordering materials or doing work, the Contractor shall measure and verify 

the dimensions and locations of all existing structures, substrata, and features that 
affect the Work and shall be responsible for the correctness of same.  No 
consideration will be given any claim based on the differences between the actual 
dimensions and those indicated on the Drawings.   Contractor shall promptly 
notify the County of any difference which may be found, and shall obtain 
direction from the County before proceeding with the affected Work. 

 
GR-37.  CLEANING UP 
 

A. The Contractor shall at all times, keep the premises free from accumulation of 
waste materials or rubbish caused by Contractor’s employees or work.  Upon 
completion of the Work, the Contractor shall remove all his plants, tools, 
materials, and other articles from the property of the County. 

 
B. If the Contractor fails to clean up, as provided in the Contract, the County may do 

so, and the cost thereof shall be charged to the Contractor.  Contractor shall 
ensure that neither it, its Subcontractors, nor their employees or agents bring any 
hazardous materials or other materials/waste regulated by state, federal or local 
law, which are not commonly used in the construction process or which are not 
listed in any Specifications for the Project onto the Project site without first 
obtaining the County's advance written approval.  Contractor agrees to ensure that 
any hazardous materials/waste or other materials/waste regulated by state, federal 
or local law that Contractor, its Subcontractors or their employees or agents, bring 
onto or generate at the Project Site are handled in accordance with all applicable 
laws.   

 
C. The Contractor shall pay all required material disposal fees and shall dispose of 

all materials in accordance with all applicable laws and regulations.  The 
Contractor shall be responsible for all costs associated with improper disposal of 
materials, including any clean-up costs, fines or penalties, whether levied against 
the Contractor or the County. 
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D. In addition to removing rubbish on a periodic basis and leaving the building 
broom clean, the Contractor shall clean all tile and glass; replace broken glass; 
remove stains, paint spots, and dirt from all Work; clean and polish all plumbing 
fixtures and equipment; and remove all temporary protection items.  To the 
maximum extent reasonably possible, the Contractor shall keep the interior of the 
building free of combustible materials as the Work progresses.   

 
E. The Contractor shall maintain and keep clean at all times the immediate approach 

to the Project site, including the roads abutting the Project site.   
 
GR-38.  BARRICADES 
 

A. Contractor shall provide barricades and protective barriers around excavations, so 
that the public is adequately warned of such hazards.  Lanterns shall remain 
lighted from sundown to sunrise and at all other times when the labor forces are 
not on the job site. 

 
B. Delivery of construction materials and equipment shall be only to locations 

approved by the County. 
 
GR-39.  NO THIRD-PARTY BENEFICIARY 
 

Except as expressly and specifically set forth herein, this Contract shall not be deemed to 
provide any third-party with any remedy, claim, right of action, or other right. 

 
GR-40. SEVERABILITY 

 
If any provision of this Contract or the application thereof to any person or circumstance 

shall to any extent be held invalid, then the remainder of this Contract or the application of such 
provision to persons or circumstances, other than those as to which it is held invalid, shall not be 
affected thereby, and each provision of this Contract shall be valid and enforced to the fullest 
extent permitted by law. 

 
GR-41.  INTERPRETATION 

 
The laws of the State of Georgia shall govern the construction of this Contract without 

regard for conflicts of laws.  Should any provision of this Contract require judicial interpretation, 
it is agreed that the court interpreting or construing the same shall not apply a presumption that 
the terms hereof shall be more strictly construed against one party, by reason of the rule of 
construction, that a document is to be construed more strictly against the party who itself or 
through its agent prepared same; it being agreed that the agents of all parties have participated in 
the preparation hereof, and all parties have had an adequate opportunity to consult with legal 
counsel. In interpreting this Contract in its entirety, the printed provisions of this Contract, and 
any additions written or typed hereon, shall be given equal weight, and there shall be no 
inference by operation of law or otherwise; that any provision of this Contract shall be construed 
against either party hereto. 
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GR-42.  PRIOR CONTRACTS; CONFLICT IN DOCUMENTS 
 

The Contractor may in no case claim a waiver of any specification requirements on the 
basis of previous approval of material or workmanship on other jobs of like nature or on the 
basis of what might be considered “standard” for material or workmanship in any particular 
location.  The Contract for this Project shall govern the Work.  If any portion of the Contract 
shall be in conflict with any other portion, the various documents comprising the Contract shall 
govern in the following order of precedence:  Contract, Change Orders or modifications issued 
after execution of the Contract; the General Requirements of the Contract; the Specifications; the 
Drawings, as between schedules and information given on the Drawings, the schedules shall 
govern; as between figures given on Drawings and the scaled measurements, the figures shall 
govern; as between large-scale Drawings and small-scale Drawings, the larger scale shall 
govern; and detailed Drawings shall govern over general Drawings; and the Bid Document 
Package.    
 
GR-43.  ENTIRE AGREEMENT   
 

This Contract constitutes the sole contract between the County and the Contractor.  The 
terms, conditions, and requirements of this Contract may not be modified, except by Change 
Order or Field Order.  No verbal agreement or conversation with any officer, agent, or employee 
of the County, either before or after the execution of the Contract, shall affect or modify any of 
the terms or obligations herein contained.  No representations, oral or written, shall be binding on 
the parties unless expressly incorporated herein. No Change Order or Field Order shall be 
enforceable unless approved by official action of the County as provided by law or in this 
Contract.  

 
GR-44.  COUNTERPARTS   

 
This Contract may be executed in several counterparts, each of which shall be deemed an 

original, and all such counterparts together shall constitute one and the same Contract. 
 
GR-45.  VENUE 
 

The courts of DeKalb County, Georgia shall have exclusive jurisdiction to try disputes 
arising under or by virtue of this Contract. 
 
GR-46.  RIGHT TO AUDIT 
 
 The County shall have the right to audit all books and records, including electronic 
records, relating or pertaining to this contract or agreement, including but not limited to all 
financial and performance related records, property, and equipment purchased in whole or in part 
with County funds and any documents or materials which support those records, kept under the 
control of the Contractor, including but not limited to those kept by the Contractor’s employees, 
agents, assigns, successors and subcontractors.  The County also has the right to communicate 
with Contractor’s employees related to the audited records. 
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  The Contractor shall maintain such books and records, together with such supporting or 
underlying documents and materials, for the duration of this contract and for seven (7) years after 
termination or expiration, including any and all renewals thereof.  The books and records, 
together with supporting documents and materials shall be made available, upon request to the 
County or its designee, during normal business hours at the Contractor’s office or place of 
business.  In the event that no such location is available, then the books, records, and supporting 
documents shall be made available for audit at a time and location which is convenient for the 
County. 
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ATTACHMENT D 

 
Contractor Affidavit under O.C.G.A. §13-10-91 
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     ATTACHMENT E 
 

 Subcontractor Affidavit under O.C.G.A. § 13-10-91  
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ATTACHMENT F 
 

Sub-subcontractor Affidavit under O.C.G.A. § 13-10-91 
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ATTACHMENT G 
 

Certificate Of Corporate Authority 
(Choose Applicable Certificate) 
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ATTACHMENT G, continued 
 

Certificate Of Authority – Joint Venture 
(Separate Certificate to be submitted by each joint venture partner) 
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ATTACHMENT H 
(Consisting of 3 pages) 

PERFORMANCE BOND 
 

KNOW ALL MEN BY THESE PRESENTS that ________________________ [Insert 
name of contractor] (hereinafter called the “Principal”) and _________________ [Insert name 
of surety] (hereinafter called the “Surety”), are held and firmly bound unto DeKalb County 
(hereinafter called the “County”) and their successors and assigns, in the penal sum of 
XXXXXX Dollars ($XXXXXX), lawful money of the United States of America, for the 
payment of which the Principal and the Surety bind themselves, their administrators, executors, 
successors, and assigns, jointly and severally, firmly by these presents. 

 
WHEREAS, the Principal has entered, or is about to enter, into a certain written contract 

with the County, awarded by the DeKalb County Governing Authority on _________________, 
which is incorporated herein by reference in its entirety (hereinafter called the “Contract”), for 
the RFP 17-500463 - Rehabilitation and Painting of Water Storage Tanks, more particularly 
described in the Contract (hereinafter called the “Project”); and 

 
NOW, THEREFORE, the conditions of this obligation are as follows, that if the 

Principal shall fully and completely perform all the undertakings, covenants, terms, conditions, 
warranties, and guarantees contained in the Contract, including all change orders, modifications, 
amendments, changes, deletions, additions, and alterations thereto that may hereafter be made, 
then this obligation shall be void; otherwise, it shall remain in full force and effect. 

 
Whenever the Principal shall be, and declared by the County to be, in default under the 

Contract, the Surety shall promptly remedy the default as follows: 
 
1. Complete the Contract in accordance with the terms and conditions; or 

2. Obtain a  Bid or Bids for completing the Contract in accordance with its terms 
and conditions, and upon determination by the Surety and the County of the 
lowest responsible bidder, arrange for a contract between such bidder and County 
and make available as the work progresses (even though there should be a default 
or succession of defaults under the Contract or contracts of completion arranged 
under this paragraph) sufficient funds to pay the cost of completion less the 
balance of the contract price; but not exceeding, including other costs and 
damages for which the Surety may be liable hereunder, the penal sum set forth in 
the first paragraph hereof, as may be adjusted, and the Surety shall make available 
and pay to the County the funds required by this Paragraph prior to the payment 
of the County of the balance of the contract price, or any portion thereof.  The 
term “balance of the contract price,” as used in this paragraph, shall mean the total 
amount payable by the County to the Contractor under the Contract, and any 
amendments thereto, less the amount paid by the County to the Contractor; or, at 
the option of the County; or 

3. Allow County to complete the work and reimburse the County for all reasonable 
costs incurred in completing the work. 
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In addition to performing as required in the above paragraphs, the Surety shall indemnify 
and hold harmless the County from any and all losses, liability and damages, claims, judgments, 
liens, costs, and fees of every description, including reasonable attorney’s fees, litigation costs 
and expert witness fees, which the County may incur, sustain, or suffer by reason of the failure or 
default on the part of the Principal in the performance of any or all of the terms, provisions, and 
requirements of the Contract, including any and all amendments and modifications thereto, or 
incurred by the County in making good any such failure to performance on the part of the 
Principal.   

The Surety shall commence performance of its obligations and undertakings under this 
Bond promptly and without delay, after written notice from the County to the Surety. 

The Surety hereby waives notice of any and all modifications, omissions, additions, 
changes, alterations, extensions of time, changes in payment terms, and any other amendments in 
or about the Contract, and agrees that the obligations undertaken by this bond shall not be 
impaired in any manner by reason of any such modifications, omissions, additions, changes, 
alterations, extensions of time, change in payment terms, and amendments. 

The Surety hereby agrees that this Bond shall be deemed amended automatically and 
immediately, without formal or separate amendments hereto, upon any amendment to the 
Contract, so as to bind the Principal and Surety to the full and faithful performance of the 
Contract as so amended or modified, and so as to increase the penal sum to the adjusted Contract 
Price of the Contract. 

The Surety’s obligations under this bond include all of the Contractor’s duties under the 
Contract, including without limitation its maintenance and guarantee obligations.  

No right of action shall accrue on this bond to or for the use of any person, entity, or 
corporation other than the County and any other obligee named herein, or their executors, 
administrators, successors or assigns. 

This Bond is intended to comply with O.C.G.A. §36-91-70, and shall be interpreted so as 
to comply with the minimum requirements thereof.  However, in the event the express language 
of this Bond extends protection to the County beyond that contemplated by O.C.G.A. §36-91-70, 
or any other statutory law applicable to this Project, then the additional protection shall be 
enforced in favor of the County, whether or not such protection is found in the applicable 
statutes. 

If any one or more of the provisions of this Bond are determined to be illegal or 
unenforceable by a court of competent jurisdiction, all other provisions shall remain effective. 
 
IN WITNESS WHEREOF the undersigned have caused this instrument to be executed and 
their respective corporate seals to be affixed and attested by their duly authorized representatives 
this ____ day of _________________, 20___. 
 
PRINCIPAL 

                                                                      
By: _______________________________(SEAL) 
      Signature of Principal 
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_________________________________________ 
Print Name and Title of Authorized Signer 
 
_________________________________________ 
Print Name of Principal Business 
 
ATTEST: 
 
_________________________________________ 
Corporate Secretary 
 
SURETY  
 
By: ________________________________(SEAL) 
     Signature of Surety (by Power of Attorney) 
 
_________________________________________ 
Print Name and Title of Authorized Signer 
 
_________________________________________ 
Print Name of Surety Business 
 
WITNESS: 
 
________________________________________ 
 
 
 
 

[Attach Original Power of Attorney]
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ATTACHMENT I 
(Consisting of 2 pages) 

PAYMENT BOND 
 

KNOW ALL MEN BY THESE PRESENTS that ________________________ [Insert name of 
contractor] (hereinafter called the “Principal”) and _________________ [Insert name of surety] (hereinafter 
called the “Surety”), are held and firmly bound unto DeKalb County, (hereinafter called the “County”), its 
successors and assigns as obligee, in the penal sum of $XXXXXXXXXX lawful money of the United States of 
America, for the payment of which the Principal and the Surety bind themselves, their administrators, 
executors, successors, and assigns, jointly and severally, firmly by these presents. 

 
WHEREAS, the Principal has entered, or is about to enter, into a certain written contract with the 

County, awarded by the DeKalb County Governing Authority on _______________[insert date of award] 
which is incorporated herein by reference in its entirety (hereinafter called the “Contract”), for the construction 
of a project known as RFP 17-500463 - Rehabilitation and Painting of Water Storage Tanks, as more 
particularly described in the Contract (hereinafter called the “Project”); 

 
NOW, THEREFORE, the condition of this obligation is such that if the Principal shall promptly 

make payment to all persons working on or supplying labor or materials under the Contract, and any 
amendments thereto, with regard to labor or materials furnished and used in the Project, and with regard to 
labor or materials furnished but not so used, then this obligation shall be void; but otherwise it shall remain in 
full force and effect. 

 
1. A “Claimant” shall be defined herein as any Subcontractor, person, party, partnership, corporation or 

other entity furnishing labor, services, or materials used, or reasonably required for use, in the 
performance of the Contract, without regard to whether such labor, services, or materials were sold, 
leased, or rented, and without regard to whether such Claimant is or is not in privity of contract with 
the Principal or any Subcontractor performing work on the Project, including, but not limited to, the 
following labor, services, or materials:  water, gas, power, light, heat, oil, gasoline, telephone service, 
or rental of equipment directly applicable to the Contract. 
 

2. In the event a Claimant files a claim against the County, or the property of the County, and the 
Principal fails or refuses to satisfy or discharge it promptly, the Surety shall satisfy or discharge the 
claim promptly upon written notice from the County, either by bond or as otherwise provided in the 
Contract. 

 
3. The Surety hereby waives notice of any and all modifications, omissions, additions, changes, 

alterations, extensions of time, changes in payment terms, and any other amendments in or about the 
Contract and agrees that the obligations undertaken by this bond shall not be impaired in any manner 
by reason of any such modifications, omissions, additions, changes, alternations, extensions of time, 
changes in payment terms, and amendments. 

 
4. The 1. Surety hereby agrees that this Bond shall be deemed amended automatically and immediately, 

without formal or separate amendments hereto, upon any amendment or modification to the Contract, 
so as to bind the Principal and Surety, jointly and severally, to the full payment of any Claimant under 
the Contract, as amended or modified, provided only that the Surety shall not be liable for more than 
the penal sum of the Bond, as specified in the first paragraph hereof. 

 
5. This Bond is made for the use and benefit of all persons, firms, and corporations who or which may 

furnish any materials or perform any labor for or on account of the construction to be performed or 
supplied under the Contract, and any amendments thereto, and they and each of them may sue hereon. 
 

6. No action may be maintained on this Bond after one (1) year from the date the last services, labor, or 
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materials were provided under the Contract by the Claimant prosecuting said action. 
 

7. This Bond is intended to comply with O.C.G.A. §36-91-90, and shall be interpreted so as to comply 
with the minimum requirements thereof.  However, in the event the express language of this Bond 
extends protection to the County beyond that contemplated by O.C.G.A. §36-91-90, or any other 
statutory law applicable to this Project, then the additional protection shall be enforced in favor of the 
County, whether or not such protection is found in the applicable statutes. 

 
IN WITNESS WHEREOF, the Principal and Surety have hereunto affixed their corporate seals and 

caused this obligation to be signed by their duly authorized representatives this ____ day of 
_________________, 20___. 
 
PRINCIPAL 

                                                                      
By: _______________________________(SEAL) 
      Signature of Principal 
 
_________________________________________ 
Print Name and Title of Authorized Signer 
 
_________________________________________ 
Print Name of Principal Business 
 
ATTEST: 
 
_________________________________________ 
Corporate Secretary 
 
SURETY  
 
By: ________________________________(SEAL) 
     Signature of Surety (by Power of Attorney) 
 
_________________________________________ 
Print Name and Title of Authorized Signer 
 
_________________________________________ 
Print Name of Surety Business 
 
WITNESS: 
________________________________________ 

 
 

[Attach Original Power of Attorney] 
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ATTACHMENT J 
 

CERTIFICATE OF INSURANCE, DECLARATIONS AND ENDORSEMENTS 
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ATTACHMENT K 
 

BUSINESS AND PROFESSIONAL LICENSES 
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ATTACHMENT L 
 

NEW ETHICS POLICY 
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ATTACHMENT M 
 

GENERAL LIABLITY WRAP-UP MANUAL 
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