
ITB NO. 18-100921 

Department of Purchasing and Contracting 
      Maloof Administration Building, 1300 Commerce Drive, 2nd Floor, Decatur, Georgia  30030 

May 29, 2018 
(Revised August 6, 2018) 

INVITATION TO BID (ITB) NO. 18-100921 

FOR 

 PHASE ONE SPLOST ROAD RESURFACING PROJECT 
(365 DAY CONTRACT) 

DEKALB COUNTY, GEORGIA 

Procurement Agent: Charles Smith  
Phone: (404) 371-6337 
Email: cnsmith@dekalbcountyga.gov 
Mandatory DeKalb First LSBE Meeting: 
(Bidders must attend 1 meeting on either 
of the dates listed.) 

May 30, 2018, June 6, 2018, August 8, 2018, or August 15, 2018 
4572 Memorial Drive, Decatur, Georgia 30032  Main 
Conference Room - A 
(Meetings are held at 10:00 a.m. and 2:00 p.m.) 

Mandatory Pre-Bid Conference June 7, 2018, 10:00 A.M. or  August 10, 2018 
Purchasing and Contracting Main Conference Room 
2nd Floor 
1300 Commerce Drive 
Decatur, Ga 30032 

Deadline for Submission of Questions: 5:00 P.M. ET, August 17, 2018 
Bid Opening: 3:00 P.M. ET, August 27th, 2018 
Price Schedule Opening: 3 – 5 Business days after Bid Opening 

____________________________________________________________________________________________________________ 

FIRM’S NAME AND ADDRESS: 
(Street, City, State and Zip Code. Type or print): 

Federal Tax ID No. ______________________________ 

ARE YOU A DEKALB COUNTY FIRM? Yes ____  No ____ 

TELEPHONE AND FAX NUMBERS WITH AREA 
CODE: 
Phone: ________________________________________ 

Fax: __________________________________________ 

E-mail: ________________________________________ 

SIGNATURE OF PERSON AUTHORIZED 
TO SIGN BID AND DATE: 
_______________________________________________ 

SIGNER’S NAME AND TITLE (Type of Print): 

_______________________________________________ 

THE RESPONSIBILITY FOR SUBMITTING A RESPONSE TO THIS BID TO THE 
DEPARTMENT OF PURCHASING AND CONTRACTING OF DEKALB COUNTY 
GOVERNMENT ON OR BEFORE THE STATED DATE AND TIME WILL BE SOLELY 
AND STRICTLY THE RESPONSIBILITY OF THE BIDDER. 
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ADVERTISEMENT FOR BIDS 
DEKALB COUNTY, GEORGIA 

 
INVITATION NUMBER 18-100921     

 
Sealed Bids will be received by DeKalb County, Georgia, in the Department of Purchasing and Contracting, 
The Maloof Center, 2nd Floor, 1300 Commerce Drive, Decatur, Georgia 30030, until 3:00 p.m. on the 27th day 
of August, 2018, for furnishing all labor, materials, equipment, and all things necessary pursuant to Drawings, 
Specifications, conditions, etc., for Invitation to Bid No. 18-100921 for Phase One SPLOST Road Resurfacing 
Project (“the Project”).  Bid Price Form shall be opened and read aloud 3 to 5 business days after Bid Opening. 
 
SUBMIT ONE ORIGINAL BID PACKAGE (INCLUSIVE OF THE ENTIRE INVITATION TO BID 
DOCUMENT AND REQUIRED DOCUMENTS WITH THE EXCEPTION OF THE BID PRICE 
FORM) STAMPED “ORIGINAL” AND TWO SEALED IDENTICAL COPIES STAMPED “COPY” 
OF THE BID PACKAGE TO THE ADDRESS LISTED ABOVE.  
 
Bids will be considered only from experienced and well-equipped contractors. 
 
QUESTIONS  
 
All questions concerning the Project and requests for interpretation of the contract must be submitted to the 
Department of Purchasing and Contracting in writing via email to Crystal Creekmore, Procurement Agent, at 
cnsmith@dekalbcountyga.gov.  Questions and requests for information or clarification concerning the 
specifications in this ITB must be submitted to the above listed contact person via email no later than the date 
and time listed in the bid timetable.  Questions and requests for interpretation received after the established 
deadline or sent to anyone other than the listed contact person will not receive a response or be the subject of 
addenda.    
 
No Bid may be revoked or withdrawn until ninety (90) days after the time set for opening the Bids. 
 
THE COUNTY RESERVES THE RIGHT TO REJECT ANY AND ALL BIDS, TO WAIVE 
INFORMALITIES IN BIDDING, AND TO READVERTISE. 
 
This 6th day of August, 2018. 
 
 
DEKALB COUNTY, GEORGIA 
 
 

        Charles Smith 
By: ___________________________________  
 Charles Smith  
 Procurement Agent, Senior 
 Department of Purchasing and Contracting 

 
  

mailto:cnsmith@dekalbcountyga.gov
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INSTRUCTIONS TO BIDDERS 

 
GENERAL 

 
Sealed Bids will be received by DeKalb County, Georgia, in the Department of Purchasing and Contracting, 
The Maloof Center, 2nd Floor, 1300 Commerce Drive, Decatur, Georgia 30030, until 3:00 p.m. on the 27th day 
of August , 2018, for  ITB No. 18-100921 Phase One SPLOST Road Resurfacing Project  according to the 
Drawings and Specifications of the same title which are on file in the DeKalb County Public Works – Roads 
and Drainage Division and the Department of Purchasing and Contracting, The Maloof Center, 1300 Commerce 
Drive, 2nd Floor, Decatur, Georgia 30030.  Bid Price Forms shall be opened and read aloud 3 to 5 business days 
after Bid Opening Date.  Sealed Bids shall be submitted on the form furnished by the County and shall be 
submitted in triplicate, designated as “original” or “copy”.  SUBMIT ONE ORIGINAL BID PACKAGE 
(INCLUSIVE OF THE ENTIRE INVITATION TO BID DOCUMENT AND REQUIRED 
DOCUMENTS WITH THE EXCEPTION OF THE BID PRICE FORM) STAMPED “ORIGINAL” 
AND TWO SEALED IDENTICAL COPIES STAMPED “COPY” OF THE BID PACKAGE TO THE 
ADDRESS LISTED ABOVE.    
 
Bids will be considered only from experienced and well-equipped contractors.  Prior to beginning construction, 
the successful Bidder will file with the County a Performance Bond and a Payment Bond, each equal to 100% 
of the Contract Price, with the terms and surety to be approved by the County; and furnish satisfactory proof of 
carriage of the insurance required.  
 

SUBMITTING BIDS 

 
Bids are to be submitted on the proper unaltered forms, and shall be addressed to the DeKalb County 

Department of Purchasing and Contracting, The Maloof Center, 2nd Floor, 1300 Commerce Drive, Decatur, 

Georgia 30030, sealed, dated and enclosed in an envelope or package appropriately marked on the outside with 

the name of the Bidder, the date and hour of opening, and the Invitation to Bid Number and Project Name.   

 

FAILURE TO SUBMIT THE BID PRICE FORM IN A SEPARATE SEALED ENEVELOPE SHALL 

DEEM THE BID NON-RESPONSIVE. INCLUDING THE PRICE SCHEDULE IN ANY AREA 

OUTSIDE OF ITS SEPARATE, SEALED ENVELOPE WILL RESULT IN BIDDER’S BID BEING 

DEEMED NON-RESPONSIVE. 

 
It is the responsibility of each Bidder to ensure that its submission is received by 3:00 p.m. on the bid due date. 
The time/date stamp clock located in the Department of Purchasing & Contracting shall serve as the official 
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authority to determine lateness of any bid. The bid opening time shall be strictly observed. Be aware that 
visitors to our offices will go through a security screening process upon entering the building. Bidders 
should plan enough time to ensure that they will be able to deliver their submission prior to our deadline. Late 
submissions, for whatever reason, will not be evaluated. Bidders should plan their deliveries accordingly. 
Telephone or fax bids will not be accepted. 
 

 
PRICE SCHEDULE OPENING 

 

Price Schedule openings shall be conducted in the Department of Purchasing and Contracting three (3) to five (5) 

days after the bid opening.  Only the Price Schedules of responsive bidders shall be opened.  The County 

reserves the right to decide which bid(s) will be deemed responsive and said determination shall be made in 

accordance with the requirements stated in this solicitation. 

 

BUSINESS LICENSE 

 
Bidders shall submit a copy of its current, valid business license with its Bid or upon award.  If the Bidder is a 

Georgia corporation, Bidder shall submit a valid county or city business license.  If Bidder is a joint venture, 

Bidder shall submit valid business licenses for each member of the joint venture. If the Bidder is not a Georgia 

corporation, Bidder shall submit a certificate of authority to transact business in the state of Georgia and a copy 

of its current, valid business license issued by its home jurisdiction.  If Bidder holds a professional license, then 

Bidder shall submit a copy of the valid professional license.  Failure to provide the business license, certificate 

of authority, or professional license required by this section, may result in the proposed Bid being deemed non-

responsive. 

 

UTILITY SYSTEMS CONTRACTOR’S LICENSE  

 
As required by O.C.G.A. § 43-14-8, et seq., a Bidder responding to this Invitation to Bid must provide a copy of 

its or its subcontractor’s Georgia Utility Systems Contractor’s License, Utility Manager’s Certificate, and 

Utility Foreman’s Certificate with its Bid. All licenses and certificates must be issued in the name of the person 

or entity that will perform the utility work.  If a subcontractor’s Georgia Utility Systems Contractor’s License is 

submitted with the Bid, the subcontractor must be listed as such on appropriate Bidder’s Unit Price Form.  All 

licenses and certificates must be current, valid, and issued in compliance with applicable law.  Failure to 
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provide this license and necessary certificates in this format will result in the proposed Bid being deemed non-

responsive.  

GENERAL CONTRACTOR’S LICENSE NUMBER 

 

As required by O.C.G.A. § 43-41-6, et seq., a Bidder responding to this Invitation to Bid must provide a copy of 

its Georgia General Contractor’s License with its Bid.  The Georgia General Contractor’s License must be 

issued in the name of the Bidder or in the name of its qualifying agent.  If a proposed Bidder is relying upon a 

qualifying agent’s Georgia General Contractor’s License, then the name of the proposed Bidder must be set 

forth on the license as an affiliated business organization/dependent licensee.  All licenses must be current, 

valid, and issued in compliance with applicable law.  Failure to provide this license with the Bid will result in 

the proposed Bid being deemed non-responsive.   

 

QUESTIONS, ADDENDA AND INTERPRETATION 

 
All questions concerning the Project and requests for interpretation of the solicitation must be submitted to the 

Department of Purchasing and Contracting in writing via email to cnsmith@dekalbcountyga.gov. Questions and 

requests for information or clarification concerning the specifications in this ITB must be submitted to the 

above listed contact person via email no later than the date and time listed in the bid timetable.  Each response 

shall be given in written addendum, separately numbered and dated, and published on the County website in 

sufficient time for interested parties to review. Questions and requests for interpretation received sent to anyone 

other than the listed contact person will not receive a response or be the subject of addenda.   No responses to 

requests, answers to specification questions, or additional information shall be acknowledged after 

August 17, 2018. 

 

ACKNOWLEDGMENT OF ADDENDA 

 
Addenda may be issued in response to changes in the Invitation to Bid.  Addenda must be acknowledged by 

signing and returning the Addendum Acknowledgement with the Bid.  Acknowledgments must be received by 

the County before the Bid opening time and date.  Failure to properly acknowledge any addendum may result in 

the proposed Bid being deemed non-responsive. Bidder may call Charles Smith at (404) 371 - 6337 or send an 

email to cnsmith@dekalbcountyga.gov to verify the number of addenda prior to submission. All addenda issued 

for this Project may be found on DeKalb County’s website,   https://www.dekalbcountyga.gov/purchasing-

contracting/bids-itb-rfps. 

mailto:cnsmith@dekalbcountyga.gov
mailto:cnsmith@dekalbcountyga.gov
http://www.co.dekalb.ga.us/purchasing/default.htm
https://www.dekalbcountyga.gov/purchasing-contracting/bids-itb-rfps
https://www.dekalbcountyga.gov/purchasing-contracting/bids-itb-rfps
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AUTHORITY TO SIGN 
 
If a Bid is submitted by an individual, his/her name and mailing address must be shown.  If submitted by a 

corporation, partnership, or joint venture, the name and physical mailing address of each member of the 

corporation, partnership, or joint venture must be shown.  If submitted by a corporation, the Certificate of 

Corporate Bidder in the form attached to the Bid Document Package must be executed and submitted with the 

Bid.  If submitted by a joint venture, the Certificate of Authority – Joint Venture in the form attached to the Bid 

Document Package must be executed and submitted with the Bid.  A post office box is not acceptable as a 

physical mailing address. The legal and proper name of the proprietorship, corporation, or partnership 

submitting the Bid shall be printed or typed in the space provided on the Certificate of Corporate Bidder. 

  

BID GUARANTEE TO ACCOMPANY BID 

 
Each Bid must be accompanied by a Bid Guarantee in an amount of not less than ten percent (10%) of the total 

amount of the Bid.  The Bid Guarantee may be in the form of an official bank check payable to DeKalb County, 

or a Bid Bond in the form provided in the Bid Document Package.  The Bid Bond shall be issued by a surety 

company licensed to write bonds in the State of Georgia, listed in the most current U.S. Treasury Circular No. 

570, and have a current A.M. Best rating of "A" (Excellent) with a Financial Size Category of XII or better.   

 

VALID INSURANCE, BONDS, LICENSES, PERMITS, AND CERTIFICATES 

 
Bidder shall ensure that any bond, bid bond, payment bond, performance bond, insurance, license, permit or 

certificate submitted in response to this Invitation to Bid or as part of the Contract for this Project shall be 

current and valid when submitted, and shall remain valid, current and maintained in good standing for the 

Contract Term. 

 

BUILDERS’ RISK INSURANCE COVERAGE      
 
DeKalb County shall procure and maintain Builders Risk Insurance on the entire work which provides “All-

risk” form that shall at least include insurance for physical loss or damage to the Work, temporary buildings, 

falsework, and materials and equipment in transit, and shall insure against at least the following perils or causes 

of loss: fire, lightning, extended coverage, theft, vandalism, malicious mischief, earthquake, collapse, debris 



ITB NO. 18-100921 
  

 Page 8 of 130 
 
 

removal, demolition occasioned by enforcement of Laws and Regulations, water damage (other than caused by 

flood), and such other perils or causes of loss as may be specifically required by Supplementary Conditions) 

until Final Completion and Acceptance of the Project.  Such policy of insurance shall contain at least the 

following sub-limits of insurance and deductibles: 

Sub-limits:  
Property in Transit  $1,000,000 
Property in Offsite Storage $1,000,000 
Plans & Blueprints $25,000 
Debris Removal 25% of Insured Physical Loss 

Delay in Completion / Soft Cost TBD 
Ordinance of Law (Increased Cost of 

Construction) 
$1,000,000 

Flood and Earthquake TBD – Full Contract Value  
Deductibles:  
Flood and Earthquake $25,000 
Water Damage other than Flood $100,000 
All other Perils $10,000 

 

RIGHTS RESERVED 

 
The County reserves the right to reject any or all Bids, to waive informalities, and to re-advertise.  The County 

reserves the right to decide which Bid will be deemed lowest, responsive and responsible.  For consideration as 

a responsible Bidder, the proposed Bidder shall, among other qualifications, demonstrate in its Bid that it has 

been the general contractor engaged in construction and successful completion of facilities of similar character 

and magnitude for at least three (3) years, and shall demonstrate the financial ability to perform the required 

Work.  Bidder may be required to submit evidence setting forth qualifications which entitle him to 

consideration as a responsible Bidder.  A list of work of similar character successfully completed within the last 

three (3) years may be required as set forth in the Invitation to Bid giving the location and size of each project.  

Bidder shall complete the Reference and Release Form attached to the Bidder Document Package.  In addition, 

the Bidder shall submit upon request by the County, a list of equipment available for use on this Work with its 

Bid.  Any additions, conditions, limitations, or provisions attached to the Bid shall render it informal, and will 

be cause for rejection as non-responsive.  No Bid may be revoked or withdrawn until sixty (60) days after the 

time set for opening the Bids. 

 

AWARD OF CONTRACT 
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The Contract, if awarded, will be awarded to that responsible Bidder whose responsive Bid will be most 

advantageous to the County, price and other factors considered.  The County is entitled to make the 

determination in its sole discretion. The Contract between the County and the Contractor shall be executed in 

the form attached to the Bid Document Package as Exhibit 1, and shall form a binding contract between the 

contracting parties.  A  Performance Bond and a Payment Bond, each equal to 100% of the Contract Price, must 

be provided by the successful Bidder, issued in proper form by a surety company licensed to write bonds in the 

State of Georgia, listed in the most current U.S. Treasury Circular No. 570, and which has a current A.M. Best 

rating of "A" (Excellent) with a Financial Size Category of XII or better.  Bonds given shall meet the 

requirements of the law of the State of Georgia including, but not limited to, O.C.G.A. §13-10-1 and §36-91-21 

et seq.   

 

FAILURE TO EXECUTE CONTRACT 

 
The County shall have ninety (90) days after the time set for openings of Bids to notify a Bidder of the County’s 

acceptance of the Bid and its intent to award the Contract to such Bidder.  If the County so notifies a Bidder and 

the Bidder fails to enter into the Contract in the form attached to the Bid Document Package as Exhibit I within 

ten (10) days of receiving such notice, or fails within that time to provide the required Payment and 

Performance Bonds and proof of required insurance, the amount of the Bid Bond or other Bid Guarantee shall 

be paid over to the County as liquidated damages.  The acceptance of the payment of the Bid Bond shall not 

operate to bar any claim the County might otherwise have against the Bidder, and the County shall be 

authorized to pursue any claim against the Bidder for failure to consummate the Contract as may be authorized 

by law. 

 

TIME AND LIQUIDATED DAMAGES 

Construction must begin within ten (10) days from the date the Contractor acknowledges receipt of the Notice 

to Proceed, by signing and inserting the acknowledgement date on the Notice to Proceed.  Contractor shall fully 

complete the Work within three hundred and sixty-five (365) days from and including the acknowledgement 

date.  For failure to complete the Work within this period, the Contractor shall pay the County liquidated 

damages in the amount of $600.00 dollars per day as specified in Exhibit II, Minimum Technical Specifications, 

I. General Conditions, I., for each day in excess of the Contract Time unless an extension of the Contract Time 

has been obtained by Change Order, as defined in the Contract, prior to the expiration of the Contract Term as 

defined in the Contract. 
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LOCATIONS AND SITE    

 
The site of the proposed Work is at the stated location(s) within DeKalb County, Georgia.  By submitting a Bid, 

the Bidder accepts the site(s) in their present condition and agrees, if awarded the Contract, to carry out all 

Work in accordance with the requirements of the Contract, the Specifications and as shown on the Drawings. 

The Bidder shall, before submitting a Bid, visit the site and acquaint itself with the actual conditions and the 

location of any or all obstructions that may exist on the site. The documents comprising the Contract contain the 

provisions required for the completion of the Work to be performed pursuant to this Contract.  Information 

obtained from an officer, agent, or employee of the County, or any other person shall not affect the risks or 

obligations assumed by the Contractor or relieve it from fulfilling any of the conditions of the Contract.  Each 

Bidder, prior to submitting his Bid, is responsible for inspecting the site and for reading and being thoroughly 

familiar with all of the documents comprising the Contract and Bid Document Package.  The failure or omission 

of any Bidder to so familiarize himself shall in no way relieve any Bidder from any obligation in respect to his 

Bid. The Contractor shall inspect all easements and rights-of-way to insure that the County has obtained all land 

and rights-of-way necessary for completion of the Work to be performed pursuant to the Contract.  The 

Contractor shall comply with all stipulations contained in easements acquired by the County.  If applicable to 

the Work, all easements and rights-of-way documents are available for inspection in the office of DeKalb 

County Public Works – Roads & Drainage Division.  The Contractor shall not be entitled to damages and 

agrees not to make any claim against the County, its officials or employees for the failure to obtain necessary 

interests in land for this Project.  The Contractor shall accurately locate above-ground and below-ground 

utilities and structures which may be affected by the Work using whatever means may be appropriate. 

 

DEKALB FIRST ORDINANCE 

 
It is the objective of the Chief Executive Officer and Board of Commissioners of DeKalb County to 

provide maximum practicable opportunity for all businesses to participate in the performance of government 

contracts.  The current DeKalb County List of Certified Vendors may be found on the County website at 

https://www.dekalbcountyga.gov/sites/default/files/CVL2.12.2018%20FINAL_revised.pdf . 

 

https://www.dekalbcountyga.gov/sites/default/files/CVL2.12.2018%20FINAL_revised.pdf
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It is required that all responding Bidders attend the mandatory LSBE meeting within two weeks of the 

solicitation’s advertisement, and comply, complete and submit all LSBE forms with the Bidder’s response in 

order to remain responsive.  Attendance can be in person, via video conference and teleconference.  Video 

conferencing is available through Skype/Lync.  Instructions for attendance via video conference can be found on 

the County’s website at https://www.dekalbcountyga.gov/purchasing-contracting/dekalb-first-lsbe-program.   

 
For further details regarding the DeKalb First Local Small Business Enterprise Ordinance, contact the LSBE 

Program representative at pcadmin-ops@dekalbcountyga.gov or (404) 371-7051.  

 

FIRST SOURCE JOBS ORDINANCE 

 
The DeKalb County First Source Jobs Ordinance requires contractors or beneficiaries entering into any type of 

agreement with the County, including purchase orders, regardless of what they may be called, for the 

procurement or disposal of supplies, services, construction projects, professional or consultant services, which 

is funded in whole or part with County funds or County administered funds in which the contractor is to receive 

$50,000 or more in County expenditures or committed expenditures and recipient of urban redevelopment 

action grants or community development block funds administered in the amount of $50,000 or more make a 

good faith effort to hire DeKalb County residents for at least 50% of jobs using the First Source Registry 

(candidate database). The work to be performed under this contract is subject to the provisions of the DeKalb 

County First Source Jobs Ordinance.  Please complete the First Source Jobs Ordinance Acknowledgement and 

New Employee Tracking Form included as Exhibit 2 of the First Source Jobs Ordinance Information (with 

Exhibits 1 – 4) and submit with the Bid.    

 
For more information on the First Source Jobs Ordinance requirement, please contact WorkSource DeKalb at 

www.worksourcedekalb.org or 404-687-3400. 

 

FEDERAL WORK AUTHORIZATION PROGRAM PARTICIPATION 

 
All qualifying Contractors and Subcontractors performing work with DeKalb County, Georgia must register and 

participate in the federal work authorization program to verify the work eligibility information of new 

employees.  In order for a Bid to be considered, it is mandatory that the Contractor Affidavit of Compliance 

with O.C.G.A. §13-10-91 included as page 38 be completed and submitted with the Bid. 

 

https://www.dekalbcountyga.gov/purchasing-contracting/dekalb-first-lsbe-program
mailto:pcadmin-ops@dekalbcountyga.gov
http://www.dekalbworkforce.org/
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GEORGIA OPEN RECORDS ACT 

 
Without regard to any designation made by the person or entity making a submission, DeKalb County considers 

all information submitted in response to this invitation or request to be a public record that will be disclosed 

upon request pursuant to the Georgia Open Records Act, O.C.G.A. §50-18-70 et seq., without consulting or 

contacting the person or entity making the submission, unless a court order is presented with the submission.  

You may wish to consult an attorney or obtain legal advice prior to making a submission. 

 
ETHICS RULES 

 
Bidders are subject to the Ethics provision within the DeKalb County Purchasing Policy; the Organizational 

Act, Section 22A, the Code of DeKalb County; and the rules of Executive Order 2014-4.  Any violations 

will be addressed, pursuant to these policies and rules. 

 
To the extent that the Organizational Act, Section 22A, the Code of DeKalb County, and the rules of Executive 
Order 2014-4 allow a gift, meal, travel expense, ticket, or anything else of value to be purchased for a CEO 
employee by a contractor doing business with the County, the contractor must provide written disclosure, 
quarterly, of the exact nature and value of the purchase to the Chief Integrity Officer, if created, or the 
Finance Director or his/her designee.  Every contractor conducting business with the County will receive 
a copy of these ethical rules at the time of execution of the contract. 
 
COOPERATIVE PROCUREMENT  

 
The County, through Department of Purchasing and Contracting, may permit piggybacks to this contract from 
other city, county, local authority, agency, or board of education if the vendor will extend the same prices, 
terms, and conditions to the governmental entity. Piggybacking shall only be available where competition was 
used to secure the contract and only for a period of 12 months following entry, renewal or extension of the 
contract. This provision shall not apply to any contract where otherwise prohibited or mandated by state law. 
 
RIGHTS RESERVED - AWARDS 
 
The County reserves the right to make one (1) award or multiple awards. 
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STANDARD COUNTY CONTRACT 
 

The attached sample contract is the County’s standard contract document, which specifically outlines the 
contractual responsibilities.  All bidders should thoroughly review the document prior to submitting a bid.  Any 
proposed revisions to the terms or language of this document must be submitted in writing with the bidder’s bid.  
Since proposed revisions may result in a bid being rejected if the revisions are unacceptable to the County, 
bidders should review any proposed revisions with an officer of the firm having authority to execute the 
contract.  No alterations can be made in the contract after award by the Board of Commissioners. 
 

 
 

END OF BIDDER INSTRUCTIONS TO BIDDERS 
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REQUIRED DOCUMENTS CHECKLIST 
 

Bidder shall complete and submit the following documents with their bid: 
 

Bid 
Page 
No. 

Title 
Check This 

Box If 
Included 
With Bid 

15 Required Documents Checklist  

16 Acknowledgement of Bidder*  

17-20 Bidder’s Price Form (in a separate, sealed envelope)*  

21-22 Bid Bond*  

25-31 LSBE Exhibits 1 and 2 and Mentor Protégé Form*  

32-33 First Source Jobs Ordinance Exhibits 1 and 2  

36 Public Works Construction Affidavit and Oath of Successful Bidder  

38 Contractor’s Affidavit*  

39 
Subcontractor Affidavit, (also applicable to LSBE vendors serving as 
subcontractors)**  

40 Contractor Reference and Release Form*  

41 
Subcontractor Reference and Release Form (also applicable to LSBE 
vendors serving as subcontractors)**  

- Utilities’ Systems Contractor’s License*  

- General Contractor’s License*  

- Business License  

- Acknowledgements of all addenda issued to this ITB  

* If these mandatory forms are not completed and submitted with the bid, the bidder may be 
deemed non-responsive. 

** These forms are applicable if a subcontractor will be utilized to fulfill the requirements of this 
contract.  If these forms are applicable, they must be completed and submitted with the bid.  
Failure to submit these forms, if applicable, may result in the bidder’s bid being deemed non-
responsive. 

 

I, the undersigned, acknowledge that I have included the requested documents as listed above. 
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  Printed Name      Signature 
 

ACKNOWLEDGEMENT OF BIDDER 
 

 
 I ___________________________ have had the opportunity to review and have 
reviewed this Bid Document Package dated August 6, 2018 in its entirety and I agree that it is 
accurate and complete.  I_______________________ am duly and properly in office and I am 
fully authorized and empowered to execute this Acknowledgment for and on behalf of the 
Contractor.  
 
 
By: ______________________(SEAL) 
    Signature 
                      
      
Name (Typed or Printed) 
 
      
Title 
 
      
Name of Business 
 
      
Federal Tax I.D. Number 
 
 
_________________________ 
Signature  
 
 
ATTEST: 
 
 
      
Name (Typed or Printed) 
 
 
      
Title 
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BIDDER’S UNIT PRICE 

***NEW–BID PRICE FORM MUST BE SUBMITTED IN A SEPARATE SEALED ENVELOPE OR 
BIDDER WILL BE DEEMED NON-RESPONSIVE AND WILL NOT BE CONSIDERED FOR 

AWARD*** 
 

TO: The Governing Authority of DeKalb County, Georgia 

The undersigned, as Bidder, declares that he has carefully examined ITB No. 18-100921 Phase One SPLOST 

Road Resurfacing Project, an annexed proposed form of Contract, the Specifications therein contained, and the 

Drawings therein referred to, and that he proposes and agrees that if his Bid is accepted, to provide the 

necessary machinery,  tools, apparatus, and other means of construction, and will furnish all materials and labor 

specified in the Contract, or called for by the Drawings, or necessary to complete the Work in the manner 

therein specified within the time specified, as therein set forth for the unit prices on the form following this 

page.   If the Bidder’s Unit Price exceeds one page in length it should be completed in an excel format, 

typewritten, printed out and attached.  Bidder shall not make alterations to the Bidder’s Unit Price Forms.  

Bidders may bid on Area A, Area B, Area C or any combination thereof. 
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BIDDER’S UNIT PRICE FORM 

AREA A 

 
ITEM 
NO. 

 
DESCRIPTION 

 
UNIT 

 
APPROXIMATE 

QUANTITY 

 
UNIT 

PRICE 

 
TOTAL 

AMOUNT 
A 

(150-
1000) 

Traffic Control 
Lump 
Sum 

1 $______ $___________  

B 
(402- 
1802) 

Recycled Asphalt Concrete Patching 
including Bitum. Material and H 
Lime 

Ton 62,181 $______ $___________  

C 
(432- 
5010) 

Mill Asphalt Concrete Pavement 
Variable Depth. Average 1” to  
1 1/2“** 

Square 
Yard 

25,000* $______ $___________  

D 
(402- 
3102) 

Recycled Asphalt Conc. 9.5, MM 
Superpave, Type II, Blend 1 included 
Bitum. Material and H Lime 

Ton 31,060 $______ $___________  

E 
(653-
2501) 

Striping***  
Linear 
Feet 

18,480 $______ $___________  

F 
(611-
8055) 

Adjust Minor Structures to Grade Each 5 $______ $___________  

TOTAL BID (ITEMS A THROUGH F): $____________________  

 
*Please consult the G-DOT Specifications, the link to which is set forth in Exhibit IV, for descriptions of the 
services denoted by the item-identifications numbers above. 
** Milling will be selected on site by the Project Manager. 
*** Quantity is estimated. 
 
TOTAL BID – AREA A:   

 
         $     
(State in words on the line above)     (In figures) 
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BIDDER’S UNIT PRICE FORM 

AREA B 

 
ITEM 
NO. 

 
DESCRIPTION 

 
UNIT 

 
APPROXIMATE 

QUANTITY 

 
UNIT 

PRICE 

 
TOTAL 

AMOUNT 
A 

(150-
1000) 

Traffic Control 
Lump 
Sum 

1 $______ $___________  

B 
(402- 
1802) 

Recycled Asphalt Concrete Patching 
including Bitum. Material and H 
Lime 

Ton 54,437 $______ $___________  

C 
(432- 
5010) 

Mill Asphalt Concrete Pavement 
Variable Depth.  Average 1” to  
1 1/2“** 

Square 
Yard 

25,000* $______ $___________  

D 
(402- 
3102) 

Recycled Asphalt Conc. 9.5, MM 
Superpave, Type II, Blend 1 included 
Bitum. Material and H Lime 

Ton 29,535 $______ $___________  

E 
(653-
2501) 

Striping***  
Linear 
Feet 

9,979 $______ $___________  

F 
(611-
8055) 

Adjust Minor Structures to Grade Each 5 $______ $___________  

TOTAL BID (ITEMS A THROUGH F): $____________________  

 
*Please consult the G-DOT Specifications, the link to which is set forth in Exhibit IV, for descriptions of the 
services denoted by the item-identifications numbers above. 
** Milling will be selected on site by the Project Manager. 
*** Quantity is estimated. 
 
TOTAL BID – AREA B:   

 
         $     
(State in words on the line above)     (In figures) 
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BIDDER’S UNIT PRICE FORM 

AREA C 

 
ITEM 
NO. 

 
DESCRIPTION 

 
UNIT 

 
APPROXIMATE 

QUANTITY 

 
UNIT 

PRICE 

 
TOTAL 

AMOUNT 
A 

(150-
1000) 

Traffic Control 
Lump 
Sum 

1 $______ $___________  

B 
(402- 
1802) 

Recycled Asphalt Concrete Patching 
including Bitum. Material and H 
Lime 

Ton 52,409 $______ $___________  

C 
(432- 
5010) 

Mill Asphalt Concrete Pavement 
Variable Depth.  Average 1” to  
1 1/2“** 

Square 
Yard 

25,000* $______ $___________  

D 
(402- 
3102) 

Recycled Asphalt Conc. 9.5, MM 
Superpave, Type II, Blend 1 included 
Bitum. Material and H Lime 

Ton 27,900 $______ $___________  

E 
(653-
2501) 

Striping***  
Linear 
Feet 

11,933 $______ $___________  

F 
(611-
8055) 

Adjust Minor Structures to Grade Each 5 $______ $___________  

TOTAL BID (ITEMS A THROUGH F): $____________________  

 
*Please consult the G-DOT Specifications, the link to which is set forth in Exhibit IV, for descriptions of the 
services denoted by the item-identifications numbers above. 
** Milling will be selected on site by the Project Manager. 
*** Quantity is estimated. 
 
TOTAL BID – AREA C:   

 
         $     
(State in words on the line above)     (In figures) 
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Pricing shall be inclusive of all required duties associated with all services outlined within the price schedule. 
 
BID PRICE SCHEDULE MUST BE SUBMITTED IN A SEPARATE SEALED ENVELOPE OR 
BIDDER WILL BE DEEMED NON-RESPONSIVE AND WILL NOT BE CONSIDERED FOR 
AWARD. 
 
These quantities are approximate and may be increased or decreased as to any and all units as necessary to 
complete the construction of said Project without entitling the Contractor to any claim for extra compensation 
because of any injury, damage or delay he may sustain on account of such increase or decrease.  The Contractor 
shall be entitled to compensation on the foregoing unit prices only on the quantities of materials actually 
furnished and work actually done as determined and approved in writing by the County through an inspection of 
the work completed.  In no event shall the County be liable for payment in excess of the total Bid amount of $                                      
(Insert same “TOTAL BID” figure as listed on the foregoing page) without proper prior written authorization 
via Change Order from the County.  The Total Bid includes and encompasses the cost of all labor, materials, 
equipment, tools, supervision, scheduling, safety program, coordination, engineering, testing, surveys, layout, 
cleanup, and other things and services required to complete the entire Project in strict conformity with the 
Drawings, Specifications, the Contract, and all addenda and authorized written clarifications issued prior to the 
Bid date.  Without limitation, the Total  Bid also includes all applicable sales and use taxes, fees, temporary 
lighting, security for the site, heating and cooling, temporary utilities, freight costs, handling costs, permit costs, 
field and main office costs, bond premiums, insurance premiums, direct and indirect administrative costs, 
overhead, and profit. 
 
Bidder has examined all documents comprising the Contract and is satisfied as to the conditions to be 
encountered in performing the work and as to the requirements of the Contract. 

No Bid may be revoked or withdrawn until ninety (90) days after the time set for opening the Bids. 

Attached hereto is Bid Bond made by           

      , a surety company listed in the most recent US Treasury Circular 

No. 570 and licensed to write surety bonds in the State of Georgia, payable to DeKalb County, Georgia (or an 

official bank check), in the amount of ten percent (10%) of the above Bid. 

If this Bid shall be accepted by DeKalb County and the undersigned shall fail to execute a satisfactory contract 

in the form of said proposed Contract, give satisfactory Performance and Payment Bonds, or furnish satisfactory 

proof of the insurance required, as stated in the Instructions to Bidders  within ten (10) days from the Notice of 

Award of the Contract, then the County may at its option, determine that the undersigned abandoned the 

Contract and thereupon this Bid shall be null and void, and the sum stipulated in the attached Bid Bond (or an 

official bank check) shall be forfeited to the County as liquidated damages. 
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Bidder declares his intent to subcontract the portion of the Work as below stated.  Bidder understands and 

agrees that the use of any Subcontractor not listed below shall be strictly prohibited without prior written 

approval from the County. (List names of all subcontractors and the work to be provided by the subcontractor 

on the lines provided below.)  

________________________________________________________________________ 

________________________________________________________________________ 

________________________________________________________________________ 

Bidder further declares that the full names and residence addresses of all persons and parties interested in the 

foregoing Bid as principals are as follows: 

________________________________________________________________________ 

________________________________________________________________________ 

_______________________________________________________________________. 

Bidder declares further that it is  / is not  a DeKalb County Firm.    
 

Signed, sealed, and dated this                day of                              , 20       . 

By:___________________________(SEAL)  
     Signature 

____________________________________ 
Print Name of Signer 

____________________________________ 
Title of Signer 

____________________________________ 
Name of Business Entity Submitting Bid 

____________________________________ 
Bidder’s Street Address 

____________________________________ 
Bidder’s City, State and Zip Code    

____________________________________ 
Bidder’s Phone Number 

____________________________________ 
Bidder’s Fax Number 

____________________________________ 
Bidder’s E-Mail Address 
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BID BOND 

 

KNOW ALL MEN BY THESE PRESENT, that we,         

            (hereinafter called the 

Principal) and              (hereinafter 

called the Surety), a corporation chartered and existing under the laws of the State of 

_________________________with its principal offices in the City of                                             ________, 

___________________ and listed in the Federal Register and licensed to write surety bonds in the State of 

Georgia, are held and firmly bound unto DeKalb County, Georgia, in the full and just sum of 10% of the 

Principal’s Bid good and lawful money of the United States of America, to be paid upon demand of DeKalb 

County, Georgia, to which payment well and truly to be made we bind ourselves, our heirs, executors, 

administrators, and assigns, jointly and severally and firmly by these presents. 
 
WHEREAS, the Principal is about to submit, or has submitted to DeKalb County, Georgia, a Bid for ITB 18-

100921 2018 Phase One SPLOST Road Resurfacing Project.  

 

WHEREAS, the Principal desires to file this Bond in accordance with law to accompany this Bid. 

 

NOW, THEREFORE, the conditions of this obligation are such that if the Bid be accepted within ninety (90) 

days of the Bid opening, the Principal shall execute a Contract in accordance with the Bid and upon the terms, 

conditions, and prices set forth therein, and in the form and manner required by DeKalb County, Georgia, and 

within ten (10) days from the date of Notice of Award of the Contract, execute a sufficient and satisfactory 

Performance Bond and Payment Bond payable to DeKalb County, Georgia, each in an amount of one hundred 

percent (100%) of the total Contract Price, in form and with security satisfactory to DeKalb County and furnish 

satisfactory proof of the insurance required, then this obligation to be void; otherwise, to be and remain in full 

force and virtue in law; and the Surety shall, upon failure of the Principal to comply with any or all of the 

foregoing requirements within the time specified above, immediately pay to the aforesaid DeKalb County, 

Georgia, upon demand, the amount hereof in good and lawful money of the United States of America, not as a 

penalty, but as liquidated damages. 
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IN TESTIMONY THEREOF, the Principal and Surety have caused these presents to be duly signed and sealed 

this                day of                                    , 2018. 
 
 

 
PRINCIPAL 

                                                                      
By: _______________________________(SEAL) 
      Signature of Principal 
 
_________________________________________ 
Print Name and Title of Authorized Signer 
 
_________________________________________ 
Print Name of Principal Business 
 
ATTEST: 
 
_________________________________________ 
Corporate Secretary 
 
SURETY  
 
By: ________________________________(SEAL) 
     Signature of Surety (by Power of Attorney) 
 
_________________________________________ 
Print Name and Title of Authorized Signer 
 
_________________________________________ 
Print Name of Surety Business 
 
WITNESS: 
 
________________________________________ 
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DEKALB FIRST LSBE INFORMATION  
WITH EXHIBITS 1 – 2 

 
SCHEDULE OF LOCAL SMALL BUSINESS ENTERPRISE PARTICIPATION 

   OPPORTUNITY TRACKING FORM 
 
The Chief Executive Officer and the Board of Commissioners of DeKalb County believe that it is important to 
encourage the participation of small and local businesses in the continuing business of County government; and 
that the participation of these types of businesses in procurement will strengthen the overall economic fabric of 
DeKalb County, contribute to the County’s economy and tax base, and provide employment to local residents.  
Therefore, the Chief Executive Officer and the Board of Commissioners have made the success of local small 
businesses a permanent goal of DeKalb County by implementing the DeKalb First Local Small Business 
Enterprise Ordinance. 

 
PROVISIONS OF DEKALB FIRST LOCAL SMALL BUSINESS ENTERPRISE (LSBE) ORDINANCE 

 
Percentage of  LSBE Participation Required 

20% of  Total Award 
 

Certification Designation Request For Proposals 
(RFP) 

LSBE Within DeKalb  (LSBE-
DeKalb) 

Ten (10) Preference 
Points 

LSBE Outside DeKalb (LSBE-
MSA) 

Five (5) Preference Points 

Demonstrated GFE Two (2) Preference Points 
 
Certified Local Small Business Enterprises (LSBEs) located within DeKalb County and prime contractors 
utilizing LSBEs that are locally-based inside DeKalb County shall receive ten (10) points in the initial 
evaluation of their response to any Request for Proposal.  Certified LSBEs located outside of DeKalb County 
but within the nine (9) County Metropolitan Statistical Area (MSA) consisting of Cherokee, Clayton, Cobb, 
Douglas, Fayette, Fulton, Gwinnett, Henry and Rockdale Counties shall receive five (5) points in the initial 
evaluation of their response to any Request for Proposal. Prime Contractors who demonstrate sufficient good 
faith efforts in accordance with the requirements of the ordinance shall be granted two (2) points in their initial 
evaluation of responses to any Request for Proposal. Pro-rated points shall be granted where a mixture of 
LSBE-DeKalb and LSBE MSA firms are utilized.  Utilization of each firm shall be based upon the terms of the 
qualified sealed solicitation. 
 
Prime Contractor(s) deemed responsible and remains responsive to an Invitation to Bid (ITB) because they are 
either a certified LSBE-DeKalb or LSBE-MSA firm or has obtained 20% participation of an LSBE-DeKalb or 
LSBE-MSA firm, submits the lowest bid price shall be deemed the lowest, responsive and responsible bidder.  
 
Prime Contractor(s) deemed responsible and remains responsive to an Invitation to Bid (ITB) and documented 
good faith efforts, submits a lower bid price than a Prime Contractor that achieved 20% LSBE participation, or 
otherwise required benchmark, then the Prime Contractor who actually met the benchmark will be given the 
opportunity to match the lowest bid price of the Prime Contractor who only made good faith efforts. Prime 
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Contractor(s) who choose not to match the lowest bid price, then the Prime Contractor who made the good faith 
efforts will be deemed the lowest, responsive and responsible bidder. 
 
For all qualified sealed solicitations, the Director of Purchasing and Contracting, DeKalb County Government, 
shall determine if the bidder/proposer has included written documentation showing that at least twenty percent 
(20%) of the total contract award will be performed by a certified LSBE.  This written documentation shall be 
in the form of a notarized Schedule of LSBE Participation (Attached hereto as “Exhibit 1”.)  For all contracts, a 
signed letter of intent from all certified LSBEs describing the work, material, equipment and/or services to be 
performed or provided by the LSBE(s) and the agreed upon percentage shall be due with the bid or proposal 
documents and included with “Exhibit 1”.  The certified vendor list establishes the group of Certified LSBE’s 
from which the bidder/proposer must solicit subcontractors for LSBE participation. This list can be found on 
our website http://www.dekalbcountyga.gov/purchasing-contracting/about-purchasing-and-contracting or 
obtained from the Special Projects LSBE Program team.  
 
Prime Contractors failing to meet the LSBE benchmark must document and demonstrate Good Faith Efforts in 
accordance with the attached “Checklist for Good Faith Efforts” portion of “Exhibit 1.” The notarized Schedule 
of LSBE Participation shall be due and submitted with each bid or proposal. Failure to achieve the LSBE 
benchmark or demonstrate good faith efforts shall result in a bid or proposal being rejected. Prime Contractors 
that fail to attend the mandatory LSBE meeting in person or via video conference shall mean that the Prime 
Contractor has not demonstrated sufficient good faith efforts and its bid or proposal if submitted, shall be 
deemed non-responsive without any further review. 
 
Upon award, Prime Contractors are required to submit a report detailing LSBE Sub-Contractor usage with each 
request for payment and not less than on a monthly basis.  Prime Contractors shall ensure that all LSBE sub-
contractors have been paid within seven (7) days of the Prime’s receipt of payment from the County.  Failure to 
provide requested reports/documentation shall constitute a material breach of contract, entitling the County to 
terminate the Contract for default or pursue other remedies. LSBE sub-contractors must confirm payments 
received from the Prime(s) for each County contract they participate in. 
 
For eligible bids/proposals valued over $5,000,000.00, the Mentor-Protégé provision of the Ordinance shall 
apply. Prime Contractors must agree to become mentors and take on an LSBE protégé in an effort to enhance 
the potential of future LSBEs. Qualifying projects shall be performed by both Mentor and Protégé through a 
subcontract between both parties. This requirement is in addition to all other applicable sections of the DeKalb 
First Ordinance. Please review the ordinance, section 2-214 or contact the LSBE Program Representative for 
detailed information regarding this initiative.  
 

 
 
 
 
 
 
 
 
 
 
 
 

http://www.dekalbcountyga.gov/purchasing-contracting/about-purchasing-and-contracting
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EXHIBIT 1 
 

 SCHEDULE OF DEKALB FIRST LOCAL SMALL BUSINESS ENTERPRISE PARTICIPATION  
OPPORTUNITY TRACKING FORM 

 
As specified, Bidders and Proposers are to present the details of LSBE participation below: 
 
PRIME BIDDER/PROPOSER___________________________________________________________ 
 
SOLICITATION NUMBER:  ITB 18-100921 
 
TITLE OF UNIT OF WORK – Phase 1 SPLOST Road Resurfacing Project 
  
1. My firm, as the prime bidder/proposer on this unit of work, is a certified (check all that apply): 

____LSBE-DeKalb      ____LSBE-MSA         
 

2. If you are a Certified LSBE-DeKalb or MSA, please indicate below the percentage of work that your firm 
will carry out directly: ____________________________________. 
 

3. If the prime bidder/proposer is a joint venture, please describe below the nature of the joint venture and level 
of work and percentage of participation to be provided by the LSBE-DeKalb or MSA joint venture firm.  
 
________________________________________________________________________ 
 
________________________________________________________________________ 
 

4. List the LSBE-DeKalb or MSA subcontractors and/or firms (including suppliers) to be utilized in of this 
contract, if awarded.  No changes can be made in the subcontractors listed below without the prior written 
approval of the County.  Please attach a signed letter of intent from all certified LSBEs describing the work, 
materials, equipment or services to be performed and/or provided and the agreed upon percentage of work to 
be performed.  A Letter of Intent form is attached hereto as “Exhibit 2”. 
 
Name of Company  
Address  

 
Telephone  
Fax  
Contact Person  
Indicate certification status and attach proof of 
certification:  
LSBE-DeKalb/LSBE-MSA 

 

Description of services to be performed  
 

Percentage of work to be performed  
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Name of Company  
Address  

 
Telephone  
Fax  
Contact Person  
Indicate certification status  and attach proof of 
certification:  
LSBE-DeKalb/LSBE-MSA 

 

Description of services to be performed  
 

Percentage of work to be performed  
 

Name of Company  
Address  

 
Telephone  
Fax  
Contact Person  
Indicate certification status  and attach proof of 
certification:  
LSBE-DeKalb/LSBE-MSA 

 

Description of services to be performed  
 

Percentage of work to be performed  
  
Name of Company  
Address  

 
Telephone  
Fax  
Contact Person  
Indicate certification status  and attach proof of 
certification:  
LSBE-DeKalb/LSBE-MSA 

 

Description of services to be performed  
 

Percentage of work to be performed  
 

Please attach additional pages, if necessary. 
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EXHIBIT 1, CONT’D 

DEKALB COUNTY 
CHECKLIST FOR GOOD FAITH EFFORTS 

 
A bidder/proposer that does not meet the County’s LSBE participation benchmark is required to submit 
documentation to support all “Yes” responses as proof of “good faith efforts.” Please indicate whether or not any of 
these actions were taken: 

 
 Yes No Description of Actions 
1.   Prime Contractors shall attend a MANDATORY LSBE Meeting in 

person or via video conference within two-weeks of advertisement the 
solicitation. 

2.   Provide a contact log showing the company’s name, contact person, 
address, email and contact number (phone or fax) used to contact the 
proposed certified subcontractors, nature of work requested for quote, 
date of contact, the name and title of the person making the effort, 
response date and the percentage of work. 

3.   Provide interested LSBEs via email, of any new relevant information, 
if any, at least 5 business days prior to submission of the bid or 
proposal. 

4.   Efforts made to divide the work for LSBE subcontracting areas likely 
to be successful and to identify portions of work available to LSBEs 
consistent with their availability. Include a list of divisions of work not 
subcontracted and the corresponding reasons for not including them.  
The ability or desire of a bidder/proposer to perform the contract work 
with its own organization does not relieve it of the responsibility to 
make good faith efforts on all scopes of work subject to 
subcontracting. 

5.   Efforts were made to assist potential LSBE subcontractors meet 
bonding, insurance, or other governmental contracting requirements.  
Where feasible, facilitating the leasing of supplies or equipment when 
they are of such a specialized nature that the LSBE could not readily 
and economically obtain them in the marketplace. 

6.   Communication via email or phone with DeKalb First Program Staff 
seeking assistance in identifying available LSBEs. Provide DeKalb 
First Program Staff representative name and title, and date of contact. 

7.   For all contracts, a signed letter of intent from all certified LSBEs 
describing the work, materials, equipment or services to be performed 
or provided by the LSBE(s) and the agreed upon LSBE participation 
percentage shall be due with the bid or proposal documents.  

8.   Other Actions, to include Mentor/Protégé commitment for solicitations 
$5M and above (specify): 
 

 
Please explain all “no” answers above (by number): 
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EXHIBIT 1, CONT’D 

 

                

                

                

                

                

                

                

 

This list is a guideline and by no means is it exhaustive.  The County will review these efforts, along with attached 
supporting documents, to assess the bidder/proposer’s efforts to meet the County’s LSBE Participation benchmark.  
If you require assistance in identifying certified, bona fide LSBEs, please contact the Purchasing and Contracting 
Department - DeKalb First Program, Felton Williams, Procurement Projects Manager at 404-371-6312.   
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EXHIBIT 1, CONT’D 
 

DEKALB FIRST LOCAL SMALL BUSINESS ENTERPRISE SCHEDULE OF PARTICIPATION  
OPPORTUNITY TRACKING FORM 

 
Bidder/Proposer Statement of Compliance 

 
Bidder(s)/Proposer(s) hereby state that they have read and understand the requirements and conditions as set 

forth in the objectives and that reasonable effort were made to support the County in providing the maximum 
practicable opportunity for the utilization of LSBEs consistent with the efficient and economical performance of 
this contract.  The Bidder and any subcontractors shall file compliance reports at reasonable times and intervals 
with the County in the form and to the extent prescribed by the Director of DeKalb County Purchasing and 
Purchasing and Contracting Department.  Compliance reports filed at such times as directed shall contain 
information as to the employment practices, policies, programs and statistics of Contractors and their 
subcontractors. 

 
1. Non-Discrimination Policy 

a. During the performance of this agreement, Contractor agrees to conform to the following Non-
Discrimination Policy adopted by the County. 

b. Contractor shall not discriminate against any employee or applicant for employment because of 
race, color, religion, sex, national origin, or disability.  The Contractor will take action to ensure 
that applicants are employed, and the employees are treated during employment without regard 
to their race, color, religion, sex, national origin, or disability.  Such action shall include, but not 
be limited to, the following: 
(1) Employment, upgrading, demotion or transfer; recruitment or recruitment advertising; 

layoff or termination; rates of pay or other forms of compensation; and selection for 
training, including apprenticeship.  Contractor agrees to post in conspicuous places 
available to employees and applicants for employment, notices to be provided setting 
forth provisions of this non-discrimination clause. 

(2) Contractor shall, in all solicitations or advertisements for employees placed by or on 
behalf of Contractor, state that all qualified applicants will receive consideration for 
employment without regard to race, color, religion, sex, national origin, or disability. 

c. Without limiting the foregoing, Contractor shall not discriminate on the basis of disability in the 
admission or access to, or treatment or employment in, the programs and activities, which form 
the subject of the contract.  The Contractor will take action to ensure that applicants for 
participation in such programs and activities are considered without regard to disability.  Such 
action shall include, but not be limited to, the following: 
(1) Contractor agrees to post in conspicuous places available to participants in its programs 

and activities notices to be provided setting forth the provisions of this non-
discrimination clause. 

(2) Contractor shall, in all solicitations or advertisements for programs or activities, which 
are the subject of the contract, state that all qualified applicants will receive consideration 
for participation without regard to disability. 

2. Commitment 
 The undersigned certifies that he/she has read, understands, and agrees to be bound by the bid 

specifications, including the accompanying Exhibits and other terms and conditions of the Invitation to 
Bid and/or Request for Proposal regarding LSBE utilization.  The undersigned further certifies that 
he/she is legally authorized by the bidder or responder to make the statements and representations in  
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EXHIBIT 1, CONT’D 
 

 Exhibit 1 and that said statements and representations are true and correct to the best of his/her 
knowledge and belief.  The undersigned will enter into formal agreement(s) with the LSBE(s) listed in 
this Exhibit 1, which are deemed by the owner to be legitimate and responsible LSBEs.  Said 
agreement(s) shall be for the work and contract with the County.  The undersigned understands and 
agrees that if any of the statements and representations are made by the Bidder knowing them to be 
false, or if there is a failure of the successful Bidder (i.e., Contractor) to implement any of the stated 
agreements, intentions, objectives, goals and commitments set forth herein without prior approval of the 
County, then in any such events the contractor’s act or failure to act, as the case may be, shall constitute 
a material breach of contract, entitling the County to terminate the Contract for default.  The right to so 
terminate shall be in addition to, and not in lieu of, any other rights and remedies the County may have 
for other defaults under the Contract.  Additionally, the Contractor will be subject to the loss of any 
future contract awards by the County for a period of one year. 

 
Firm Name (Please Print): 
_________________________________________________________   ______ 
 
Firm’s Officer: _________________________________________________________________ 

 (Authorized Signature and Title Required)     Date 
  

Sworn to and Subscribed to before me this ____ day of_______________, 201__. 
______________________________________________________________    
Notary Public 
My Commission Expires:__________________________________________________________ 
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EXHIBIT 2 
 

LETTER OF INTENT TO PERFORM AS A SUBCONTRACTOR 
PROVIDING MATERIALS OR SERVICES 

 
Instructions: 
 
1.   Complete the form in its entirety and submit with bid documents. 
 
2.  Please be advised that LSBEs cannot be removed from a project without pre-approval from    Contract 

Compliance. 
 
To:________________________________________________________________________    
(Name of Prime Contractor Firm)  

 
From: _______________________________________________       � LSBE –DeKalb   � LSBE –MSA   

(Name of Subcontractor Firm)                                                (Check all that apply) 
 

ITB Number: 18-100921            
 
Project Name:  Phase One SPLOST Road Resurfacing Project                
 
The undersigned subcontractor is prepared to perform the following described work or provide materials or 
services in connection with the above project (specify in detail particular work items, materials, or services to 
be performed or provided). 
 

Description of Materials or Services 
Project 

Commence Date 
% of Contract 

Award 

      

      

      
 
Prime Contractor     Sub-contractor 
 
Signature:_________________________ Signature:______________________________ 

 
Title:_____________________________ Title:__________________________________ 
 
Date:_____________________________ Date: __________________________________ 
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DEKALB FIRST  

LOCAL SMALL BUSINESS ENTERPRISE PROGRAM 
 

MENTOR- PROTÉGÉ INITIATIVE 
 

The Mentor Protégé Relationship is required for all projects valued at over $5,000,000.00. During the 
term of the contract, the Mentor and Protégé businesses must each provide to the 
DeKalb First –  L S B E  P r o g r a m , a quarterly summary of the mentor skills & 
training provided to the Protégé, which shall include: 

 
Place Initials Below 

 
       

  
1. List the type of collaboration and training to be provided to the protégé to assist in 
the growth and development of their business. The areas of assistance that are 
encouraged include, but are not limited to, bonding and insurance support, management 
and scheduling support. 
2. Names and titles of the individuals from the Mentor who are responsible for working 
directly with the Protégé in the areas identified above. 
3. The amount of time, nature and extent of managerial, technical, financial and 
bonding assistance provided.  
4. A summary and explanation of any projects bid on or undertaken by the Mentor-
Protégé partnership in the private sector or for a governmental entity other than DeKalb 
County.  
5. Mentor- Protégé teams must submit fully executed written agreements to the DeKalb 
First – LSBE Program, which clearly delineates the rights and responsibilities of the 
Mentor and Protégé, comply with any requirements of the DeKalb First LSBE Program 
as set forth in the eligible project bid documents, and provide that the Mentor- Protégé 
relationship shall continue for, at a minimum, the duration of the project.  Protégé(s) 
shall agree not to subcontract any of their work to other contractors without the written 
approval of the Director. 

 
6. Any additional or further information required by the DeKalb First LSBE 
Program as set forth in bid documents or otherwise. 

 
 (Please initial each line to acknowledge Mentor-Protégé requirements) 

 
 
 

 

 
 
 
 
 

 
 
 
 

Mentor          

Signature:                       

Printed Name:                                                                             

Title:    

   Date: ___________________________ 

Protégé           

Signature:                       

Printed Name:                                                                             

Title:    

   Date: ___________________________ 

    Mentor              Protégé
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FIRST  
SOURCE JOBS ORDINANCE INFORMATION (WITH EXHIBITS 1 – 4) 

EXHIBIT 1 
 

FIRST SOURCE JOBS ORDINANCE ACKNOWLEDGEMENT 
 

Contract No.________________________ 
 
The DeKalb County First Source Ordinance requires contractors or beneficiaries of eligible projects entering into any 
type of agreement with the County, including purchase orders, regardless of what they may be called, for the procurement 
or disposal of supplies, services, construction projects, professional or consultant services, which is funded in whole or 
part with County funds or County administered funds in which the contractor is to receive $50,000 or more in County 
expenditures or committed expenditures and recipient of urban redevelopment action grants or community development 
block funds administered in the amount of $50,000 or more to make a good faith effort to hire DeKalb County residents 
for at least 50% of jobs created using the First Source Registry (candidate database) within one hundred twenty (120) days 
of contract execution. The work to be performed under this contract is subject to the provisions of the DeKalb County 
First Source Jobs Ordinance.  All contractors will be asked to submit an Employment Roster and/or copies of active 
payroll registers on a monthly basis to verify compliance.  The undersigned acknowledges and agrees to comply with the 
provisions of the DeKalb County First Source Jobs Ordinance. 
 
 
CONTRACTOR OR BENEFICIARY INFORMATION: 
 
       
Contractor or Beneficiary Name (Signature) 
 
       
Contractor or Beneficiary Name (Printed)  
 
       
Title 
 
          
Telephone 
       
Email       
_______________________________________ 
Name of Business  
 
Please answer the following questions: 
 

1. How many job openings do you anticipate filling related to this contract?  _____   
 

2. How many incumbents/existing employees will retain jobs due to this contract?  
DeKalb Residents: _____ Non-DeKalb Residents: _____ 

 
Please return this form to WorkSource DeKalb, fax (404) 687-4099 or email to 
FirstSourceJobs@dekalbcountyga.gov. 

 
DeKalb Workforce Development  774 Jordan Lane, Building #4, Decatur, GA 30033 (404) 687-3400 www.dekalbworkforce.org 

An Equal Opportunity Employer/Program and auxiliary aids and services are available upon request to individuals with disabilities. 

mailto:FirstSourceJobs@dekalbcountyga.gov
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FIRST SOURCE JOBS ORDINANCE INFORMATION  
 

EXHIBIT 2 
 

NEW EMPLOYEE TRACKING FORM 
 

Name of Responder______________________________________________________________________ 
 
Address_____________________________________________________________________________ 
 
E-Mail______________________________________________________________________________ 
 
Phone Number_______________________________________________________________________ 
 
Fax Number_________________________________________________________________________ 
 
Do you anticipate hiring from the First Source Candidate Registry?  Y or N (Circle one) 
 
If so, the approximate number of employees you anticipate hiring: _____________________________ 

 
Type of Position (s) you anticipate hiring: 

(List position title, one position per line) 

Attach job description per job title: 
 

 
The number you 
anticipate hiring: 

 
Timeline 

   

   

   

   

   

   

   

   

   

   

   

 
 
Please return this form to WorkSource DeKalb, fax (404) 687-4099 or email to FirstSourceJobs@dekalbcountyga.gov. 
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FIRST SOURCE JOBS ORDINANCE INFORMATION 
 

EXHIBIT 3 
 

BUSINESS SERVICE REQUEST FORM 
 

Please note: We need one form completed for each position that you have available. 
 

                                   DATE:       FEDERAL TAX ID: 
 

COMPANY NAME:     WEBSITE: 
 

ADDRESS: 
 

(WORKSITE ADDRESS IF DIFFERENT): 
 

CONTACT NAME: 
 

CONTACT PHONE:      CONTACT FAX: 
 
CONTACT E-MAIL ADDRESS: 

 
Are you a private employment agency or staffing agency?  YES NO 

 
JOB DESCRIPTION:  (PLEASE INCLUDE A COPY OF JOB DESCRIPTION) 

 
POSITION TITLE:   

 
NUMBER OF POSITIONS AVAILABLE:_________   TARGET START DATE:__________   
 
WEEKLY WORK HOURS:       20-30 hours             30-40 hours              Other   
 
SPECIFIC WORK SCHEDULE: 

 
SALARY RATE(OR RANGE):   
 
PERM           TEMP           TEMP-TO-PERM           SEASONAL                     

 
PUBLIC TRANSPORTATION ACCESSIBILITY       YES                NO  
 
IF SCREENINGS ARE REQUIRED, SELECT ALL THAT APPLY: 

CREDIT   DRUG   MVR   BACKGROUND   OTHER __________________________ 
 

Please return form to: Business Solutions Unit (First Source)  
                                                     774 Jordan Lane Bldg. #4 
                                                     Decatur, Ga.  30033 
                                                     Phone: (404) 687-3400;  FirstSourceJobs@dekalbcountyga.gov      

mailto:FirstSourceJobs@dekalbcountyga.gov
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FIRST SOURCE JOBS ORDINANCE INFORMATION  
 

EXHIBIT 4 
 

EMPLOYMENT ROSTER 
 

 

Contract Number:  ______________________ 

Project Name:________________________  

Contractor: ___________________________                                                              Date: _______________________ 

Name Position:  Start 
Date 

Hourly 
Rate of 
Pay 

Hired 
for this 
Project? 
(yes/no) 

Anticipated 
Length of 
Employment  
(Months) 

% of Time 
Dedicated 
to the 
Project 

Full or 
Part 
Time?                 
(No. of 
Hours) 

Georgia County 
of Residency 
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CONTRACTOR AFFIDAVIT AND OATH OF SUCCESSFUL BIDDER 
 
 
 Personally appeared before me, the undersigned officer, duly authorized to administer 
oaths,_________________________,(insert name), who, after being duly sworn, deposes as follows: 
 
 
I,_____________________________, (insert name), am a competent adult, and I have personal knowledge of 
the facts set forth in this Affidavit and Oath which I make for any lawful use or purpose. 
 
  I,____________________________(insert name) swear or affirm that I have not prevented or attempted to 
prevent competition in bidding or submitting a bid for this Project by any means whatsoever. I swear or affirm 
that I have not prevented or endeavored to prevent anyone from making a Bid for this Project by any means 
whatsoever, I swear I have not caused or induced any other person to withdraw a Bid for this Project.  I swear or 
affirm that I have not violated O.C.G.A. §36-91-21(d) in any way, directly or indirectly.  

I hereby declare under penalty of perjury that the foregoing is true and correct.  Executed on _____________ 

___, 2018 in __________________(city), ______(state). 

 
 
            By:_________________________________ 
      Signature  
 
      ____________________________________ 
      Print Name of Affiant 
 
      ____________________________________ 
      Print Title of Affiant 
 
 
Subscribed and Sworn before me on this the 
______ day of ______________, 20______.      
 
___________________________________ 
NOTARY PUBLIC 
My Commission Expires: 
________________________________ 
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CONTRACTOR & SUBCONTRACTOR EVIDENCE OF COMPLIANCE: 
 
(1) County contracts for the physical performance of services within the state of Georgia shall include the 

following provisions: 1 
  
a. the contractor has registered with and is authorized to use the federal work authorization program to 

verify information on all newly hired employees or subcontractors; 
 
b. by affidavit, the contractor must attest to the contractor’s name, address, user identification number, 

date of authorization, and verification of the continual participation throughout the contract period, 
and 

 
c. the affidavit shall become a part of the covered contract and must be attached. 
 

(2) No contractor or subcontractor who enters into a contract with the County shall enter into such a 
contract or subcontract in connection with the physical performance of services within Georgia unless 
the contractor or subcontractor registers and participates in the federal work authorization program to 
verify information of all newly hired employees.  Any employee, contractor, or subcontractor of such 
contactor or subcontractor shall also be required to satisfy the requirements of O.C.G.A. § 13-10-91, as 
amended. 

 
(3) Upon contracting with a new subcontractor, a contractor or subcontractor shall, as a condition of any 

contract or subcontract entered into pursuant to O.C.G.A. § 13-10-91, as amended, agree to provide the 
County with notice of the identity of any and all subsequent subcontractors hired or contracted by the 
contractor or subcontractor. Such notice shall be provided within five (5) business days of entering into 
a contract or agreement for hire with any subcontractor.  Such notice shall include an affidavit from 
each subsequent contractor attesting to the subcontractor’s name, address, user identification number, 
and date of authorization to use the federal work authorization program. 

 
(4) An affidavit shall be considered an open public record; provided, however, that any information 

protected from public disclosure by federal law or by Article 4 of Chapter 28 of Title 50 shall be 
redacted.  Affidavits shall be maintained by the County for five years from the date of receipt. 

 
(5) To verify compliance, the contractor agrees to participate in random audits conducted by the 

Commissioner of the Georgia Department of Labor.  The results of the audits shall be published on the 
www.open.georgia.gov website, and on the Department of Labor’s website no later than December 31 
of each year. 

 
(6) Any person who knowingly and willfully makes a false, fictitious, or fraudulent statement in an affidavit 

submitted pursuant to O.C.G.A. § 13-10-91 shall be guilty of a violation of Code § 16-10-20 and, upon 
conviction, shall be punished as provided in such section.  Contractors and subcontractors convicted for 
false statements based on a violation of such section shall be prohibited from bidding on or entering into 
any public contract for twelve (12) months following such conviction. 

 
_______________________ 
1 O.C.G.A. § 13-10-91, as amended 
 

 

http://www.open.georgia.gov/
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CONTRACTOR AFFIDAVIT UNDER O.C.G.A. §13-10-91 
 
 By executing this affidavit, the undersigned verifies its compliance with O.C.G.A. § 13-10-91, as 
amended, stating affirmatively that the individual, firm or corporation which is contracting with DEKALB 
COUNTY, GA, a political subdivision of the State of Georgia, has registered with and is participating in a 
federal work authorization program* [any of the electronic verification of work authorization programs 
operated by the United States Department of Homeland Security or any equivalent federal work authorization 
program operated by the United States Department of Homeland Security to verify information of newly hired 
employees, pursuant to the Immigration Reform and Control Act of 1986 (IRCA), P.L. 99-603, in accordance 
with the applicability provisions and deadlines established in O.C.G.A. § 13-10-91, as amended].  The affiant 
agrees to continue to use the federal work authorization program throughout the contract period. 
 
 The undersigned further agrees that, should it employ or contract with any subcontractor(s) in 
connection with the physical performance of services pursuant to this contract with the COUNTY, contractor 
will secure from such subcontractor(s) similar verification of compliance with O.C.G.A. § 13-10-91, as 
amended, on the Subcontractor Affidavit form.  Contractor further agrees to maintain records of such 
compliance and provide a copy of each such verification to the COUNTY, within five (5) days from when the 
subcontractor(s) is retained to perform such service. 
 
 
 
______________________________________________ ____________________________________ 
BY: Authorized Officer or Agent Federal Work Authorization 

(Bidder’s Name) Enrollment Date 
 
 
______________________________________________ ____________________________________ 
Title of Authorized Officer or Agent of Bidder Identification Number 
 
 
______________________________________________ 
Printed Name of Authorized Officer or Agent 
 
 
______________________________________________ 
Address (* do not include a post office box) 
 
 
SUBSCRIBED AND SWORN 
BEFORE ME ON THIS THE 
 
_______________ DAY OF _______________________, 20__ 
 
 
____________________________________________________ 
Notary Public 
 
My Commission Expires:  _______________________________ 
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SUBCONTRACTOR AFFIDAVIT UNDER O.C.G.A. §13-10-91 
 
 By executing this affidavit, the undersigned Subcontractor verifies its compliance with O.C.G.A. § 13-
10-91, stating affirmatively that the individual, firm or corporation which is engaged in the physical 
performance of services under a contract with ___________________(insert name of Contractor) on behalf of 
DEKALB COUNTY, GEORGIA has registered with, is authorized to use and uses the federal work 
authorization program commonly known as E-Verify, or any subsequent replacement program, in accordance 
with the applicable provisions and deadlines established in O.C.G.A. § 13-10-91.  Furthermore, the undersigned 
Subcontractor will continue to use the federal work authorization program throughout the contract period and 
the undersigned subcontractor will contract for the physical performance of services in satisfaction of such 
contract only with sub-subcontractors who present an affidavit to the Subcontractor with the information 
required by O.C.G.A. § 13-10-91.  Additionally, the undersigned Subcontractor will forward notice of the 
receipt of an affidavit from a sub-subcontractor to the Contractor within five business days of receipt.  If the 
undersigned Subcontractor receives notice that a sub-subcontractor has received an affidavit from any other 
contracted sub-subcontractor, the undersigned Subcontractor must forward, within five business days of receipt, 
a copy of the notice to the Contractor.  Subcontractor hereby attests that its federal work authorization user 
identification number and date of authorization are as follows: 
 
 
 
 
______________________________________________ ____________________________________ 
BY: Authorized Officer or Agent Federal Work Authorization 

(Bidder’s Name) Enrollment Date 
 
______________________________________________ ____________________________________ 
Title of Authorized Officer or Agent of Bidder Identification Number 
 
 
______________________________________________ 
Printed Name of Subcontractor 
 
______________________________________________ 
Printed Name of Authorized Officer or Agent 
 
 
______________________________________________ 
Address (* do not include a post office box) 
  
 
SUBSCRIBED AND SWORN 
BEFORE ME ON THIS THE 
 
_______________ DAY OF _______________________, 20__ 
 
 
____________________________________________________ 
Notary Public 
 
My Commission Expires:  _______________________________ 
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CONTRACTOR REFERENCE AND RELEASE FORM 

 
List below at least three (3) references, including company name, contact name, address, email address, telephone 
numbers and contract period who can verify your experience and ability to perform the type(s) of product(s)/ 
service(s) listed in the solicitation. 
 

Company Name Contract Period 
 

Contact Person Name and Title 
 

Telephone Number  (include area code) 

Complete Primary Address 
 
 

City State Zip Code 

Email Address 
 

Fax Number (include area code) 
 

Project Name and Description 

 
Company Name 
 

Contract Period 
 

Contact Person Name and Title 
 

Telephone Number  (include area code) 

Complete Primary Address 
 
 

City State Zip Code 

Email Address 
 

Fax Number (include area code) 
 

Project Name and Description 

 
Company Name 
 

Contract Period 

Contact Person Name and Title 
 

Telephone Number  (include area code) 

Complete Primary Address 
 
 

City State Zip Code 

Email Address 
 

Fax Number (include area code) 
 

Project Name and Description 

 
REFERENCE CHECK RELEASE STATEMENT 

 
You are authorized to contact the references provided above for purposes of this ITB. 
 
Signed_______________________________________ Title___________________________ 
                 (Authorized Signature of Bidder) 

Company Name _____________________________________Date ____________________ 
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  SUBCONTRACTOR REFERENCE AND RELEASE FORM 
 
List below at least three (3) references, including company name, contact name, address, email address, telephone 
numbers and contract period who can verify your experience and ability to perform the type(s) of product(s)/ 
service(s) listed in the solicitation. 
 

Company Name Contract Period 
 

Contact Person Name and Title 
 

Telephone Number  (include area code) 

Complete Primary Address 
 
 

City State Zip Code 

Email Address 
 

Fax Number (include area code) 
 

Project Name and Description 

 
Company Name 
 

Contract Period 
 

Contact Person Name and Title 
 

Telephone Number  (include area code) 

Complete Primary Address 
 
 

City State Zip Code 

Email Address 
 

Fax Number (include area code) 
 

Project Name and Description 

 
Company Name 
 

Contract Period 

Contact Person Name and Title 
 

Telephone Number  (include area code) 

Complete Primary Address 
 
 

City State Zip Code 

Email Address 
 

Fax Number (include area code) 
 

Project Name and Description 

 
REFERENCE CHECK RELEASE STATEMENT 

 
You are authorized to contact the references provided above for purposes of this ITB. 
 
Signed_______________________________________ Title___________________________ 
                 (Authorized Signature of Bidder) 

Company Name _____________________________________ Date ___________________ 
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FOR  
CONSTRUCTION 
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DEKALB COUNTY       
 
STANDARD FORM  
 
NUMBER 7 
 
 
 

 
CONTRACT  

FOR 
CONSTRUCTION 

      
 

BETWEEN 
DEKALB COUNTY, GEORGIA 

AND 
 

__________________________ 
 

INVITATION NO. 18-100921 
 

Phase One SPLOST Road Resurfacing Project 
 
 
 
 
 
 
 

(Contact Information to be Inserted Here) 
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CONTRACT FOR CONSTRUCTION 
 

DEKALB COUNTY, GEORGIA 
 
 

 THIS CONTRACT, made as of this ____day of _____, 20___, (hereinafter called the 
“execution date”) by and between, DEKALB COUNTY, a political subdivision of the State of 
Georgia (hereinafter called the “County”) and ________________, a ____________          
organized pursuant to the laws of the State of _____________(hereinafter called the 
“Contractor”), shall constitute the terms and conditions under which the Contractor shall provide 
services under the Phase One SPLOST Road Resurfacing Project in DeKalb County, Georgia.  
      

  
I.  SCOPE OF WORK 

  
A. The term “Work” means the construction, labor, materials, equipment, tools, machinery, 

testing, temporary services and utilities, supervision, administration, coordination, 
planning, insurance, bonds, transportation, security, and all other services and things 
necessary to provide the County with the facilities, improvements, features, and functions 
in strict conformity with the General Requirements attached hereto as Attachment A, and 
as described in the Scope of Services and Drawings included in the Bid Document 
Package attached hereto as Appendix I. The Contractor agrees to complete the Work in a 
good, firm, substantial and workmanlike manner in strict conformity with this Contract.   

 
Contractor shall provide road resurfacing services for Area(s) _______ as defined in the 
Bid Document Package. 

 
B. Unless otherwise stipulated, the Contractor shall furnish all of the Work in accordance 

with the Contract and all incidental work necessary to complete the Project in an 
acceptable manner, ready for use, occupancy, or operation by the County.  The 
Contractor shall be responsible for the entire Work and every part thereof. 

 
 

II.  TERM AND LIQUIDATED DAMAGES 
 

A. Contract Term. The Contractor shall commence the Work under this Contract within ten 
(10) days from the acknowledgement of receipt of the Notice to Proceed 
(“Commencement Date”).  Contractor shall fully complete the Work within three 
hundred sixty-five (365) days from the Commencement Date.     

 
 

B. Liquidated Damages. The Contractor acknowledges that time is of the essence with 
respect to the Work governed by this Contract.  Contractor acknowledges and recognizes 
that if it fails to achieve Substantial Completion of any portion of the Work within the 
Contract Time as may be extended in accordance with the terms of this Contract, the 
County will sustain substantial losses as a result of such failure.  The Contractor further 
acknowledges that the County will suffer damages that are difficult if not impossible to 
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accurately estimate. Contractor shall pay liquidated damages in accordance with Georgia 
Department of Transportation Standard Specifications, Section 108, for each calendar day 
in excess of the Contract Term unless that Substantial Completion of the Work is delayed 
past the Contract Term has been obtained prior to the expiration date of the Contract.   

 
 

III.  PAYMENT 
 

A. Contract Price. As full payment for the faithful performance of this Contract, the County 
shall pay the Contractor, the Contract Price, which is an amount not to exceed  
($__________), unless changed by written Change Order in accordance with the terms of this 
Contract.  The term “Change Order” includes the term “amendment” and shall mean a 
written order authorizing a change in the Work, and an adjustment in Contract Price to 
Contractor or the Contract Term, as adopted and approved by the Contractor and the DeKalb 
County Governing Authority, or the Chief Executive Officer, if exempted from Governing 
Authority adoption and approval in accordance with the express terms of this Contract. The 
Chief Executive Officer or his/her designee shall have the authority to approve and execute a 
Change Order lowering the Contract Price or increasing the Contract Price up to twenty 
percent (20%) of the original Contract Price, provided that the total amount of the increase 
authorized by such Change Order is less than $100,000.00. If the original Contract or 
Purchase Order Price does not exceed $100,000.00, but the Change Order will make the total 
Contract Price exceed $100,000.00, then the Change Order will require approval by official 
action of the Governing Authority.  Any other increase of the Contract Price shall be by 
Change Order adopted and approved by the DeKalb County Governing Authority and the 
Contractor in accordance with the terms of this Contract.   

 
B. Retainage and Partial Payments.  Partial payments to the Contractor shall be made 

monthly, based on the value of Work completed as determined by the County, plus the 
value of materials and equipment suitably stored, insured and protected at the 
construction site. The Contractor shall submit a payment request for Work completed 
during the preceding calendar month to Public Works – Roads and Drainage for review 
and approval on or before last day of each month. If approved by the Project Manager or 
Designated Representative, the approved amount, less retainage, shall be paid to the 
Contractor thirty (30) days after the date the approved payment request is received by the 
County Finance Department.  If a payment request is not approved by the County, then 
no payment shall be made to the Contractor until after the Project Manager or Designated 
Representative approves the payment request.  The amount of retainage shall be as 
follows: 

 
(1) Ten percent (10%) of each partial payment shall be withheld as retainage until the 

value of fifty percent (50%) of the Contract Price, including Change Orders and 
other authorized additions provided in the Contract, is due; 

  
(2) When fifty percent (50%) of the Contract Price, as described above, becomes due 

and the manner of completion of the Work and its progress, quality, schedule are 
reasonably satisfactory to the County, and there are no outstanding claims by the 
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Contractor, Subcontractors, lower tier subcontractors, as that term is defined by 
state law, or Suppliers, the withholding of retainage shall be discontinued. 

 
(3) If after discontinuing retainage, the County determines that the Work is 

unsatisfactory or has fallen behind schedule, withholding of ten percent (10%) of 
each request for payment may be resumed.  When the Work has reached 
Substantial Completion and the County determines the Work to be reasonably 
acceptable, the Contractor shall submit an invoice or other documents as may be 
required and receive payment of retainage within thirty (30) days.  If minor items 
remain incomplete at that time, an amount equal to two hundred percent (200%) 
of the value of each item, as determined by the County, shall be withheld until 
such items are completed. 
 

(4) The Contractor shall within ten days from the Contractor’s receipt of each 
payment from the County pass through payments to Subcontractors and shall 
reduce each Subcontractor’s retainage in the same manner as the Contractor’s 
retainage is reduced by the County.  The Subcontractor shall, within ten (10) days 
from the Subcontractor’s receipt of payment, pass through payments to lower tier 
subcontractors and shall reduce each lower tier subcontractor’s retainage in the 
same manner as the Subcontractor’s retainage is reduced.  

 
(5) Contractor and County agree to abide by all applicable provisions of Georgia state 

law concerning retainage, including but not limited to O.C.G.A. § 13-10-80 and 
13-10-81.  If the terms of this contract concerning retainage conflict with state 
law, state law governs. 

 
C. Payment Requests and Invoices.  Payment Requests and invoice(s) must be submitted 

as follows: 
 
(1) Original(s) must be submitted to: 
 

DeKalb County Public Works – Roads & Drainage Division 
727 Camp Road 
Decatur, Georgia 30032 
Attn:  Name and Title of Designated Representative 

 
(2) Upon award, Prime Contractor(s) with Local Small Business Enterprise (LSBE) 

Subcontractor(s) shall enter utilization reports electronically at 
www.dekalblsbe.info.  Proof of payment to the LSBE Subcontractor must be 
uploaded and submitted.  LSBE Subcontractors shall confirm receipt of payment 
from the Prime, electronically also, at www.dekalblsbe.info. 

 
D. Title.  All equipment, materials, and Work covered by partial payments shall, upon 

payment thereof, become the sole property of the County, but this provision shall not be 
construed as relieving the Contractor from the sole responsibility for the care and 
protection of equipment, materials, and Work upon which payments have been made, or 
the restoration of any damaged Work. 

http://www.dekalblsbe.info/
http://www.dekalblsbe.info/
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E. Final Payment.  Within sixty (60) days after the Work is fully completed and accepted 

by the County, the balance due hereunder shall be paid; provided, however, that final 
payment shall not be made until said Contractor shall have completed all Work necessary 
and reasonably incidental to the Contract, including final cleanup and restoration.  
Acceptance of the Work and the making of final payment shall not constitute a waiver of 
any claims by the County. All claims by the Contractor for breach of contract, violation 
of state or federal law, or compensation and extensions of time shall be submitted in 
writing to the Chief Executive Officer within sixty (60) days after completion and 
acceptance of the Work as herein provided, or all such claims shall be forever barred.   
 

 
IV.  NOTICE 

 
Any notice or consent required to be given by or on behalf of any party hereto to any 

other party hereto shall be in writing and shall be sent to the County’s Chief Executive Officer 
and the Executive Assistant or to the Contractor or his authorized representative on the work site 
by (a) registered or certified United States mail, return receipt requested, postage prepaid, (b) 
personal delivery, or (c) overnight courier service. All notices sent to the addresses listed below 
shall be binding unless said address is changed in writing no less than fourteen (14) days before 
such notice is sent.    Future changes in address shall be effective upon written notice being given 
by the Contractor to the County’s Executive Assistant or by the County to the Contractor’s 
authorized representative via certified first class U.S. mail, return receipt requested.  Such 
notices will be addressed as follows: 

 
If to the County:    
  Chief Executive Officer 
  Maloof Administration Building 
  1300 Commerce Drive, 6th Floor 
  Decatur, Georgia  30030 
 
  and 

 
 
Executive Assistant 
Maloof Administration Building 
1300 Commerce Drive, 6th Floor 
Decatur, Georgia 30030 

With a copy to:  Director of the Department of Purchasing and Contracting  
Maloof Administration Building 
1300 Commerce Drive, 2nd Floor 
Decatur, Georgia 30030 

With a copy to: DeKalb County Public Works – Roads and Drainage 
Division 
727 Camp Road 
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Decatur, Georgia 30032 
Attn:  Name and Title of Designated Representative 

    
If to the Contractor:  

With a copy to:  (Insert Contractor name and address) 
___________________________ 

 ___________________________ 
 ___________________________ 
 ___________________________ 
 
 

V.  FEDERAL WORK AUTHORIZATION 
 
A. Pursuant to O.C.G.A. §13-10-91, the County cannot enter into a contract for the physical 

performance of services unless the Contractor, its Subcontractor(s) and sub-
subcontractor(s), as that term is defined by state law, register and participate in the 
Federal Work Authorization Program to verify specific information on all new 
employees.     
 

B. Contractor certifies that it has complied and will continue to comply throughout the 
Contract Term with O.C.G.A. §13-10-91 and any related and applicable Georgia 
Department of Labor Rule. 
 

C. Contractor agrees to sign an affidavit evidencing its compliance with O.C.G.A. §13-10-
91.  The signed affidavit is attached to this Contract as Attachment C. 
 

D. Contractor agrees that in the event it employs or contracts with any Subcontractor(s) in 
connection with this Contract, Contractor will secure from each Subcontractor an 
affidavit that certifies the Subcontractor’s current and continuing compliance with 
O.C.G.A. §13-10-91 throughout the Contract Term.  Any signed Subcontractor 
affidavit(s) obtained in connection with this Contract shall be attached hereto as 
Attachment D. 

 
E. Each Subcontractor agrees that in the event it employs or contracts with any sub-

subcontractor(s), each Subcontractor will secure from each sub-subcontractor an affidavit 
that certifies the sub-subcontractor’s current and continuing compliance with  O.C.G.A. 
§13-10-91 throughout the Contract Term.  Any signed sub-subcontractor affidavit(s) 
obtained in connection with this Contract shall be attached hereto as Attachment E. 

 
 

VI.  CORPORATE AUTHORITY 
 

Contractor agrees to execute the Certificate of Corporate Authority, attached hereto as 
Attachment F. The officials of the Contractor executing this Contract are duly and properly in 
office and are fully authorized and empowered to execute the same for and on behalf of the 
Contractor.  Contractor warrants that it has all requisite power and authority to enter into and 
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perform its obligations under this Contract, and that the execution and delivery by the Contractor 
of this Contract and the compliance by the Contractor with all of the provisions of this Contract 
(i) is within the purposes, powers, and authority of the Contractor; (ii) has been done in full 
compliance with applicable law and has been approved by the governing body of the Contractor 
and is legal and will not conflict with or constitute on the part of the Contractor a violation of or 
a breach of or a default under any indenture, mortgage, security deed, pledge, note, lease, loan, 
or installment sale agreement, contract, or other agreement or instrument to which the Contractor 
is a party or by which the Contractor is otherwise subject or bound, or any license, judgment, 
decree, law, statute, order, writ, injunction, demand, rule, or regulation of any court or 
governmental agency or body having jurisdiction over the Contractor; and (iii) has been duly 
authorized by all necessary action on the part of the Contractor.  This Contract is the valid, legal, 
binding and enforceable obligation of the Contractor.    
 
 
VII.  PERFORMANCE AND PAYMENT BONDS AND INSURANCE REQUIREMENTS 
 
A. Within ten (10) days from the date of Notice of Award of this Contract, the Contractor, as 

principal, shall give a Contract Performance Bond, attached hereto as Attachment G and 
a Payment Bond, attached hereto as Attachment H, each in the amount of $      ________, 
for the use of all persons doing work or furnishing skills, tools, machinery, or materials 
under or for the purpose of this Contract, in accordance with the applicable provisions of 
Georgia state law, including but not limited to, O.C.G.A. §13-10-1 and §36-91-21 et seq.  
The bonds shall be underwritten by a surety company licensed to write bonds in the State 
of Georgia, listed in the most current U.S. Treasury Circular No. 570, and which have a 
current A.M. Best rating of "A" (Excellent) with a Financial Size Category of XII or 
better. The life of these bonds shall extend throughout the Contract Term including a 
sixty (60) day maintenance period (where applicable) and a twelve-month guarantee 
period after the completion of Work performed under this Contract.  The bonds shall 
issue on the forms provided by the County as part of this Contract.  
  

B. It is further agreed between the parties hereto that if at any time after the execution of this 
Contract and the surety bonds, the County shall deem the surety or sureties upon such 
bonds to be unsatisfactory, or if, for any reason, such bonds cease to be adequate to cover 
the performance of the Work, the Contractor shall, at its sole expense and within five (5) 
days after the receipt of notice from the County to do so, furnish additional bond or bonds 
in such form and amount and with such surety or sureties as shall be satisfactory to the 
County. 

 
C. The Contractor shall, without expense to the County, provide certificates of insurance, 

and copies of signed insurance policies including declarations pages from companies that 
are authorized to engage in the insurance business in the state of Georgia and are 
otherwise acceptable to the County Finance Director or his/her designee, attached hereto 
as Attachment I.  Such insurance shall be placed with admitted insurers that maintain an 
A.M. Best's rating of not less than A (Excellent) with a Financial Size Category of VII or 
better with coverage forms acceptable to Contractor.  The insurance described below 
shall be maintained uninterrupted for the duration of the project, including any warranty 
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periods, and shall protect Contractor, and others as required by contract, for liabilities in 
connection with work performed by or on behalf of Contractor, its agents, 
representatives, employees or Contractors.   

 
(1) Workers Compensation Insurance.  Statutory workers compensation insurance 

is to be provided in compliance with the requirements of Georgia law with 
limits not less than the following: 

 
Employer’s liability insurance by accident, each accident $1,000,000 
Employer’s liability insurance by disease, policy limit $1,000,000 
Employer’s liability insurance by disease, each employee $1,000,000 

(2) Commercial General Liability Insurance. Commercial general liability insurance 
is to be provided with limits not less than the following:  

 
 $1,000,000 per occurrence for bodily injury and property damage liability 

$1,000,000 personal and advertising injury liability 
$2,000,000 general aggregate 

 $2,000,000 products-completed operations aggregate 
 $   100,000 damage to rented premises (each occurrence) 
 $       5,000 medical expense (any one person) 
 
(3) Umbrella or Excess Insurance. Umbrella or excess insurance is to be provided 

with General Liability, Auto Liability and Employers Liability scheduled as 
underlying policies with limits not less than the following:  

 
  $5,000,000 per occurrence  
  $5,000,000 aggregate 
 
(4) Comprehensive Automobile Liability Insurance.  Comprehensive automobile 

liability insurance with form coverage is to be provided for all owned, non-owned 
and hired vehicles with combined single limit of $1,000,000.  Automobile liability 
insurance shall be written on ISO Business Auto Coverage Form CA 0001 (1990 
edition or later), or a substitute form providing equivalent coverage, and shall 
cover liability for bodily injury and property damage arising from the use or 
operation of any automobile, including those owned, hired or otherwise operated 
or used by or on behalf of Contractor.  The policy must include Broadened 
Pollution Liability Endorsement CA9948 12 93. 

 
D. The County, its elected officials, officers, employees and agents, hereinafter referred to in 

this article and in the article entitled “Certificates of Insurance” as “the County and its 
officers” are to be named as additional insured on all policies of insurance except 
worker’s compensation insurance with no cross suits exclusion. The County and its 
officers shall be included as additional insureds under commercial general liability and 
commercial umbrella insurance, for liabilities arising out of both the ongoing and 
completed operations of Contractor.  Such additional insured coverage shall be endorsed 
to Contractor’s policy by attachment of ISO Additional Insured Endorsement forms CG 
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20 10 10 01 (ongoing operations) and CG 20 37 10 01 (products-completed operations), 
or form(s) providing equivalent coverage. 

 
E. All coverages required of the Contractor will be primary over any insurance or self-

insurance program carried by the County.  
 
F. If the Contractor is a joint venture involving two (2) or more entities, then each 

independent entity will satisfy the limits and coverages specified here or the joint venture 
will be a named insured under each respective policy specified. 

 
G. In addition to procuring and maintaining commercial general liability insurance, 

automobile liability and commercial umbrella insurance, for the Contract Term, 
Contractor shall continue to procure and maintain the products-completed operations 
liability insurance coverage and commercial umbrella insurance after the Work is 
substantially complete for the entire Contract Term or for the applicable five-year 
statutory limitation, whichever is greater. For such period of time, all terms and 
conditions of such coverage shall remain unchanged, including the limits specified herein 
and the requirement to provide the County with coverage as an additional insured.    

 
H. Contractor agrees to waive all rights of subrogation and other rights of recovery against 

the County and its officers and shall cause each Subcontractor to waive all rights of 
subrogation for all coverage. 

 
I. Failure of the County to demand such certificate or other evidence of full compliance 

with these insurance requirements or failure of the County to identify a deficiency from 
evidence provided will not be construed as a waiver of the Contractor’s obligation to 
maintain such coverage. 

 
J. Contractor understands and agrees that the purchase of insurance in no way limits the 

liability of the Contractor. 
 

 
VIII.  CERTIFICATES OF INSURANCE 

 
A. Certificates shall state that the policy or policies shall not expire, be cancelled or altered 

without at least sixty (60) days prior written notice to the County.  Policies and 
Certificates of Insurance listing the County and its officers as additional insureds (except 
for workers’ compensation insurance) shall conform to all terms and conditions 
(including coverage of the indemnification and hold harmless agreement) contained in 
this Contract.  

 
B. The Contractor agrees to name the County and its officers as additional insured on the 

commercial general liability insurance, using the ISO Additional Insured Endorsement 
forms CG20101001 (ongoing operations) and CG20371001 (products-completed 
operations) forms, or form(s) providing equivalent coverage. 
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C. Certificates of Insurance must contain the policy number, policy limits, and policy 
expiration date of all policies issued in accordance with this Contract; the location and 
operations to which the insurance applies.  Certificates must be provided annually for the 
duration of the project.  If applicable, a specific statement must be included that blasting 
coverage is included to the extent such risk is present; that Contractor’s protective 
coverage applies to any Subcontractor’s operations; and Contractor’s contractual liability 
insurance coverage applies to any Subcontractor.   

 
D. This insurance for the County as the additional insured shall be as broad as the coverage 

provided for the named-insured Contractor.  It shall apply as primary insurance before 
any other insurance or self-insurance, including any deductible, non-contributory, and 
waiver of subrogation provided to the County as the additional insured.     

 
E. The Contractor shall be wholly responsible for securing certificates of insurance coverage 

as set forth above from all Subcontractors who are engaged in the Work.  
 
F. If the County shall so request, the Contractor will furnish the County for its inspection 

and approval such policies of insurance with all endorsements, or confirmed specimens 
thereof certified by the insurance company to be true and correct copies. 
 

G.   Contractor shall be responsible and have the financial wherewithal to cover any 
deductibles or retentions included on the certificate of insurance. 

 
H. Such certificates should be sent to the County and must identify the “Certificate Holder” 

as follows: 
 
DeKalb County, Georgia 
Director of Purchasing & Contracting 
The Maloof Center 
1300 Commerce Drive, 2nd Floor 
Decatur, Georgia 30030  

 
I. Copies of Required Insurance policies with Declarations Page(s) shall be attached hereto as 

Attachment I. 
 
 

IX.  CONTRACT DOCUMENTS 
 
A. This Contract includes the following Attachments all of which are incorporated herein by 

reference: 
 
Attachment A, General Requirements, GR-1 through GR-46. 
 
Attachment B, Contractor’s Bid Price Form 
 
Attachment C, Contractor’s Affidavit. 
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Attachment D, Subcontractor’s Affidavit(s). 
 
Attachment E, Sub-subcontractor’s Affidavit(s). 

 
Attachment F, Certificate of Corporate Authority/Articles of Organization/Joint Venture 
Certificates 
 
Attachment G, Performance Bond and Accompanying Power of Attorney 
 
Attachment H, Payment Bond and Accompanying Power of Attorney 
 
Attachment I, Copies of Required Insurance policies with Declaration Page(s) 
 
Attachment J, Other Required Documents 
 
Appendix 1, The Bid Document Package 
 
 
 

B. In addition to the foregoing, the Bid Document Package dated_________, the original of 
which is maintained in the County’s Department of Purchasing and Contracting, forms an 
essential part of this Contract as if fully set out herein.    

 
X. FUNDING CLAUSE 

 
The Contractor has been informed and understands that funding for this Contract is 

provided under the Special Purpose Local Option Sales Tax and expressly agrees that 
performance of the Contract, in whole or in part, is contingent upon and subject to the 
availability of such funding.  
 
 

[SIGNATURES APPEAR ON NEXT PAGE] 
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IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be executed in three (3) 
counterparts, each to be considered as an original by their authorized representative. 
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__________ 
 
 
 
By:                                                          (SEAL) 
 Signature 
 
       
 Name (Typed or Printed) 
 
       
 Title 
 
       
 Federal Tax I.D. Number 
 
 
ATTEST: 
 
 
       
 Signature 
 
       
 Name (Typed or Printed) 
 
       
 Title 
 
 
 
APPROVED AS TO SUBSTANCE: 
 
 
       
Department Director 

DEKALB COUNTY, GEORGIA 
 
 
 
                                                   by Dir.(SEAL) 
MICHAEL L. THURMOND 
Chief Executive Officer 
DeKalb County, Georgia 
 
 
________________ 
Date 
 
 
 
 
 
ATTEST: 
 
 
       
BARBARA H. SANDERS, CCC, CMC 
Clerk of the Chief Executive Officer  
and Board of Commissioners of 
DeKalb County, Georgia 
 
 
 
 
 
 
APPROVED AS TO FORM: 
 
 
       
County Attorney Signature 
   
 
       
County Attorney Name (Typed or Printed) 
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ATTACHMENT A 

 
GENERAL REQUIREMENTS 

 
INDEX TO GENERAL REQUIREMENTS 

 
 
Section  Title   
 
GR-1 Definitions of Terms ................................................................. 
GR-2 Prior Use by County.................................................................. 
GR-3 Contractor’s Obligations ........................................................... 
GR-4 Authority of the County ............................................................ 
GR-5 Changes in the Work and Change Orders ................................. 
GR-6 Time for Completion................................................................. 
GR-7 Schedules, Reports, and Records .............................................. 
GR-8 County’s Right to Suspend or Terminate Work ....................... 
GR-9 Final Inspection  ........................................................................ 
GR-10 Warranties, Guarantees and Correction of Work ...................... 
GR-11 Contractor’s Personnel and Independent Contractor Status ..... 
GR-12 Subcontracting .......................................................................... 
GR-13 Assignments .............................................................................. 
GR-14 Indemnification and Hold Harmless ......................................... 
GR-15 Royalties and Patents ................................................................ 
GR-16 Laws and Regulations ............................................................... 
GR-17 Permits and Inspection Fees...................................................... 
GR-18 Land and Rights-of-Way........................................................... 
GR-19 Protection of Work, Property, and Persons ............................... 
GR-20 Prohibited Interests ................................................................... 
GR-21 First Source Jobs Ordinance ..................................................... 
GR-22 Foreign Corporations ................................................................ 
GR-23 Specification and Drawings ...................................................... 
GR-24 Contractor’s Submittals ............................................................ 
GR-25 As-Built Drawings .................................................................... 
GR-26 Examination of Work by Contractor......................................... 
GR-27 Inspection and Testing of Materials .......................................... 
GR-28 Inspection of Work ................................................................... 
GR-29 Requests for Substitutions......................................................... 
GR-30 Rejections of Work and Materials ............................................ 
GR-31 Materials, Services, and Facilities ............................................ 
GR-32 Utilities During Construction .................................................... 
GR-33 Temporary Heat and Air Conditioning ..................................... 
GR-34 Maintenance Manual ................................................................. 
GR-35 Weather Conditions .................................................................. 
GR-36 Lines, Grades, and Measurements ............................................ 
GR-37 Cleaning Up .............................................................................. 
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GR-38 Barricades ................................................................................. 
GR-39 No Third-Party Beneficiary…………………………………. 
GR-40 Severability ............................................................................... 
GR-41 Interpretation ............................................................................. 
GR-42 Prior Contracts; Conflict in Documents……………………..  
GR-43 Entire Agreement…………………………………………….  
GR-44 Counterparts .............................................................................. 
GR-45 Venue ........................................................................................ 
GR-46   Right to Audit………………………………………………… 
 
 
GR-1.  DEFINITIONS OF TERMS 
 

The section captions contained in this Contract are for convenience only and do not in 
any way limit or amplify any term or provision hereof.  The use of the terms "hereof," 
"hereunder" and "herein" shall refer to this Contract as a whole, inclusive of the Attachments, 
except when noted otherwise.  The use of the masculine or neuter genders herein shall include 
the masculine, feminine and neuter genders and the singular form shall include the plural when 
the context so requires. The following terms shall have the meanings indicated: 

 
“Addendum” or “Addenda” shall mean written or graphic instruments issued prior to the 

execution of the Contract, which modify or interpret the Work, or the Invitation to Bid by 
additions, deletions, clarifications, or corrections. 

 
“Bid ” shall mean the offer of the Bidder submitted on the prescribed form setting forth the 

price(s) for the Work to be performed. 
 

“Bid Document Package” shall consist of documents entitled as follows:   Acknowledgement 
of Contractor, Advertisement for Bids, Instructions to Bidders, Addenda, Business License, 
Utility Systems Contractor’s License, Utility Manager’s Certificate, Utility Foreman’s 
Certificate, General Contractor’s License, Bidder’s Unit Price and Bid Total, First Source 
Jobs Ordinance Acknowledgment, LSBE Program Information Sheet with LSBE Exhibits, 
Certificate of Corporate Authority or Certificate of Authority/Joint Venture, 
Contractor’s/Subcontractor’s Affidavit of Compliance with O.C.G.A.13-10-91, 
Contractor’s/Subcontractor’s Reference and Release Form, Preferred Employee Tracking Form, 
Subcontractor Tracking Form, Bid Bond and Power of Attorney, Public Works Construction 
Affidavit and Oath of Successful Bidder, Technical Specifications, and Drawings.  

 
“Bidder” shall mean any person, firm, or corporation submitting a Bid for the Work. 

 
“Bonds” shall mean Bid, performance, and payment bonds and other instruments of 

security, furnished by the Contractor and his surety in accordance with the Contract. 
 

“Change Order” includes the term “amendment” and shall mean a written order authorizing 
a change in the Work, if applicable, and an adjustment in the Contract Price, Contract Time or 
Contract Term, as adopted and approved by the Contractor and the DeKalb County Governing 
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Authority, or the Chief Executive Officer, if exempted from Governing Authority adoption and 
approval in accordance with the express terms of this Contract.  
 

“Contract” or “Agreement” shall consist of the written Contract executed by the parties, all 
attachments to the Contract, Change Orders, Field Orders, and the Bid Document Package.  The 
intent of these documents is for the Contractor to furnish all materials, appliances, tools, labor 
and services of every kind necessary for the proper execution of the Work, and the terms and 
conditions of payment therefore.   
 

“Contract Price” shall mean the total monies payable to the Contractor under the terms and 
conditions of the Contract. 
 

“Contract Term” shall mean the length of time the Contract shall remain in effect.  
 

“Contractor” or “General Contractor” shall mean the individual, firm, joint venture or 
corporation undertaking the execution of the Work as an independent contractor under the terms 
of the Contract and acting through his or its agents or employees. 
 

“County” shall mean DeKalb County, Georgia. 
  
“Day(s)” shall mean calendar day(s). 
 
“Drawings” shall mean the part of the Contract which shows, largely through graphical 

presentation, the characteristics and scope of the Work to be performed and which have been 
prepared or approved by the County.  The Drawings are included in the Bid Document Package. 

 
“Field Order” shall mean a written order issued by an authorized County official/employee 

to the Contractor during construction effecting a change in the Work by authorizing an addition, 
deletion, or revision in the Work within the general scope of the Work not involving an 
adjustment in the Contract Price or a change to the Contract Time or Term.   No Field Order 
shall be valid or effective unless it is signed by the County employee(s) who has been authorized 
in writing by the Chief Executive Officer or his/her designee to execute Field Orders.  

 
“Notice of Award” shall mean a written notice of the acceptance of the Bid from the 

County to the successful Bidder. 
 
“Notice to Proceed” shall mean a written communication issued by the County authorizing 

the Contractor to proceed with the Work and establishing the date of commencement of the 
Work.    The effective date of the Notice to Proceed shall be the date set forth on the Notice to 
Proceed.  
 

“Project” shall mean the undertaking to be performed as provided in the Contract. 
 
“Shall” is mandatory; “may” is permissive. 
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“Specifications” or “Technical Specifications” shall mean a part of the Contract consisting 
of written descriptions of a technical nature regarding materials, equipment, construction 
systems, standards, and workmanship specified for this Project.  

 
“Subcontractor” shall mean any person, firm, or corporation having a direct contract with 

the Contractor or with any other Subcontractor for the performance of a part of the Work.  
 
“Submittals” shall mean all shop drawings, diagrams, illustrations, brochures, schedules, 

samples, and other data which are prepared by the Contractor, a Subcontractor, manufacturer, 
Supplier, or distributor, which illustrate how specific portions of the Work shall be fabricated or 
installed. 

 
“Substantial Completion” or “Substantial Completion of the Work” shall mean that date 

determined by the County when the construction of the Project or an expressly stipulated part 
thereof is sufficiently completed, in accordance with the Contract, so that the Project or 
stipulated part can be fully utilized for the purposes for which it is intended. 

 
“Superintendent” shall mean the Contractor’s authorized on-the-job representative 

designated in writing by the Contractor prior to commencement of any work. 
 
“Supplier” shall mean any person, supplier, or organization who furnishes materials or 

equipment for the Work, including that fabricated to a special design, but who does not perform 
labor at the site. 

 
“Work” shall have the meaning assigned to that term in the article in the Contract entitled 

Scope of Work.”   
 
 
GR-2.  PRIOR USE BY COUNTY 
 

Prior to completion of the Work, the County may take over operation and/or use of the 
Project or portions thereof.  Such prior use of facilities by the County shall not be deemed as 
acceptance of any Work or relieve the Contractor from any of the requirements of the Contract. 
 
 
GR-3.  CONTRACTOR’S OBLIGATIONS 
 

The Contractor shall, in good workmanlike manner, do and perform all work and furnish 
all supplies and materials, machinery, equipment, facilities, and all things necessary or proper to 
perform and complete all the Work within the time herein specified and in accordance with the 
provisions of this Contract, the Specifications, the Drawings, and any and all supplemental 
drawings pertaining to the Work.  Contractor shall furnish, erect, maintain, and remove such 
construction, plants, and such temporary works as may be required.  Contractor alone shall be 
responsible for the safety, efficiency, and adequacy of its plant, appliances, and methods, and for 
any damage which may result from their failure or their improper construction, maintenance, or 
operation.  The Contractor shall observe, comply with, and be subject to all terms, conditions, 
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requirements and limitations imposed by the Contract and local ordinances, and state and federal 
laws; and shall do, carry on, and complete the entire Work. 
 
 
GR-4.  AUTHORITY OF THE COUNTY 
 

A. The Contractor shall perform all of the Work under the general direction, and to 
the entire satisfaction, approval, and acceptance of the County.  The County shall 
decide all questions relating to measurements of quantities, the character and 
acceptability of the Work performed, and as to whether the rate of progress is 
such that the Work will be completed within the time limit of the Contract.  All 
questions as to the meaning of the Drawings and the Specifications will be 
decided by the County. 

 
B. The approval of the County of any materials, plant, equipment, Drawings, or of 

any other items executed, or proposed by the Contractor, shall be construed only 
to constitute an approval of general design.  Such approval shall not relieve the 
Contractor from the performance of the Work in accordance with the Contract, or 
from any duty, obligations, performance guarantee, or other liability imposed 
upon him by the provisions of the Contract. 

 
C. Whenever in this Contract, the words “directed,” “required,” “permitted,” 

“ordered,” or words of like import are used, it shall be understood that the 
direction, requirement, permission, or order of the County is intended, and similar 
words, “approved,” “acceptable,” “satisfactory,” or words of like import shall 
mean approved by, acceptable to, or satisfactory to the County. 

 
 
GR-5.  CHANGES IN THE WORK, FIELD ORDERS, AND CHANGE ORDERS 
 

A. All changes, alterations, or instructions in regard to any feature of the Work that 
differ from the Drawings and Specifications must be approved in writing by Field 
Order or Change Order in all cases.  No verbal instruction or order will be 
regarded as a basis for a claim for extra compensation or time. 

 
B. If a minor change in the Work is found to be necessary due to actual field 

conditions, the Contractor shall submit detailed drawings and written notification 
of the problems necessitating such departure for approval by the County before 
making the change.  If the Contractor fails to make such request, no excuse will 
be entertained thereafter for Contractor’s failure to carry out the Work in the 
required manner and to provide required guarantees, warranties, and Bonds, and 
Contractor shall not be entitled to any change in the Contract Price, Contract Time 
or the Contract Term. 

 
C. The County may at any time, by issuing a Field Order, make changes in the 

details of the Work.  The Contractor shall proceed with the performance of any 
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changes in the Work so ordered by the County unless such Field Order entitles the 
Contractor to a change in Contract Price, Time, and/or Term, in which event the 
Contractor shall give the County written notice thereof within fifteen (15) days 
after the receipt of the ordered change, and the Contractor shall not execute such 
changes until it receives an executed Change Order from the County.  No extra 
cost or extension of time shall be allowed unless approved by the County and 
authorized by execution of a Change Order. 

 
D. The County may at any time order changes within the scope of the Work without 

invalidating the Contract.     
 

E. No claims for extra cost or time will be considered based on an escalation of 
prices throughout the Contract Term.  The value of any work covered by a 
Change Order or of any claim for increase or decrease in the Contract Price shall 
be determined by one of the following methods in the order of precedence listed 
below. 

 
(1) Unit prices previously approved. 

 
(2) An agreed lump sum. 

 
(3) The actual cost for labor, direct overhead, materials, supplies, equipment, 

and other services necessary to complete the changed Work.  In addition, 
there shall be added an amount agreed upon but not to exceed fifteen 
percent (15%) of the actual cost of such work to cover the cost of general 
overhead and profit. 

 
F. The parties’ execution of any Change Order constitutes a final settlement of all 

matters relating to the change in the Work which is the subject of the Change 
Order, including, but not limited to, all direct or indirect costs associated with 
such change and any and all adjustment to the Contract Price and the construction 
schedule.  In the event a Change Order increases the Contract Price, Contractor 
must include the Work covered by such Change Orders in requests for payment as 
if such Work were originally part of the Contract. 

 
 
GR-6.  TIME FOR COMPLETION  
 

A. The Contractor understands and agrees that the date of the beginning of Work, 
rate of progress, and time for completion of the Work are essential conditions of 
this Contract. 

 
B. The Contractor agrees that the Work shall be executed regularly, diligently, and 

uninterrupted at such rate of progress as will insure its full completion thereof 
within the Contract Time.  It is expressly understood and agreed, by and between 
the Contractor and the County, that the time for the completion of the Work 
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described herein is a reasonable time for the completion of the same, taking into 
consideration the average climate range and usual industrial conditions prevailing 
in this locality. 

 
C. If extraordinary adverse weather conditions are the basis for a claim for additional 

time, such claim shall be supported by the attachment of records of the National 
Oceanic and Atmospheric Administration showing meaningful variances from 
historic trends thereby substantiating the fact that weather conditions were 
abnormal for the period of time, could not have been reasonably anticipated and 
had an adverse effect on the scheduled construction activities.  The Contractor 
shall be entitled to an extension of the Contract Time only for extraordinary 
adverse weather conditions that unavoidably delay activities scheduled at that 
time, and then only for the number of days of delay which are due solely to such 
extraordinary adverse weather conditions.  The Contractor is not entitled to any 
costs associated with extraordinary adverse weather conditions. 

 
D. The County shall not be liable to the Contractor or any Subcontractor for claims 

or damages of any nature caused by or arising out of delays, regardless of cause.  
The sole remedy against the County for delays shall be the allowance of 
additional time for completion of the Work, the amount of which shall be based 
on actual and unavoidable delay.  

 
 
GR-7.  SCHEDULES, REPORTS, AND RECORDS 
 

A. The Contractor shall submit to the County such schedule of quantities and costs, 
progress schedules, payrolls, reports, estimates, records, and other data as the 
County may request concerning the Work performed or to be performed.  The 
Contractor shall also submit a schedule of payments that he anticipates earning 
during the course of the Work.  

 
B. That Contractor shall coordinate and hold a meeting with its major Subcontractors 

and the County to discuss the Project schedule.  Such meeting shall be held prior 
to Commencement of the Work under this Contract, but in no event later than ten 
(10) days after execution of this Contract by all parties.  At that meeting, the 
Contractor shall present a draft Project schedule, and the Contractor and its 
Subcontractors shall, in collaboration with the County, assist in the preparation of 
a detailed and specific construction schedule.  The Contractor shall be responsible 
for preparing and updating such schedule, which shall be complete in all respects 
and shall, when approved by the County, become the Construction Schedule and 
be automatically incorporated into the Contract and shall not be changed without 
the prior written consent of the County. The Construction Schedule shall not 
exceed the Contract Time, shall be revised and updated at appropriate intervals as 
required by the conditions of the Work and Project, shall be related to the entire 
Project to the extent required by the Contract, shall utilize Critical Path Method 
(CPM) software that is compatible with County software, and shall provide for 



Exhibit I     ITB NO. 18-100921 
Sample Contract 

   

Page 63 of 130  
  

 

expeditious and practicable execution of the Work.  The Construction Schedule 
shall be cost-loaded. 

 
C. The Construction Schedule shall, in such detail as the County may require, show 

the order in which Contractor will carry on the Work, including dates on which 
the various parts of the Work will start, and the estimated date of completion of 
each part.  It shall also depict all requisite shop drawing submittals and approvals, 
manufacturing, fabrication, the installation of materials, supplies and equipment, 
testing, start-up, and training.  

 
D. The Contractor shall prepare and keep current, for the County’s approval, a 

schedule of submittals which is coordinated with the Construction Schedule and 
allows the County reasonable time to review submittals.  The Contractor shall 
perform the Work in general accordance with the most recent schedules submitted 
to the County.  

 
E. In the event the County determines that the performance of the Work has not 

progressed or reached the level of completion required by the Contract, the 
County will have the right to order the Contractor to take corrective measures 
necessary to expedite the progress of construction, including, without limitation, 
(1) working additional shifts or overtime; (2) supplying additional manpower, 
equipment, and facilities; and (3) other similar measures (hereinafter referred to 
collectively as “Extraordinary Measures”).  Such Extraordinary Measures must 
continue until the progress of the Work complies with the stage of completion 
required by the Contract and the Construction Schedule.  The County’s right to 
require Extraordinary Measures is solely for the purpose of ensuring the 
Contractor’s compliance with the Construction Schedule.  The Contractor is not 
entitled to an adjustment in the Contract Price for undertaking Extraordinary 
Measures required by the County.  The County may exercise the rights furnished 
the County under or pursuant to this paragraph as frequently as the County deems 
necessary to ensure that the Contractor’s performance of the Work will comply 
with the completion date set forth in the Contract as the Contract Time. 

 
 
GR-8.  COUNTY’S RIGHT TO SUSPEND OR TERMINATE WORK  
 

A. Termination for Convenience.  County may, for its own convenience and at its 
sole option, without cause and without prejudice to any other right or remedy of 
County, elect to terminate the Contract by delivering to the Contractor, at the 
address listed in the Notices article of this Contract, a written notice of 
termination specifying the effective date of termination. Such notice shall be 
delivered to Contractor at least thirty (30) days prior to the effective date of 
termination. 
 

B. Termination for Default. If the Contractor is adjudged bankrupt or insolvent, or if 
he makes a general assignment for the benefit of his creditors, or if a trustee or 
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receiver is appointed for the Contractor or for any of his property, or if he files a 
petition to take advantage of any debtor’s act or to reorganize under the 
bankruptcy or applicable laws, or if he fails to supply sufficient skilled workers or 
suitable materials or equipment, make payments to Subcontractors or for labor, 
materials or equipment, or if he disregards laws, ordinances, rules, regulations or 
orders of any public body having jurisdiction of the Work, or if he otherwise 
violates any provision of the Contract, then the County may, without prejudice to 
any other right or remedy, and after giving the Contractor and his surety a 
maximum of seven (7) days from delivery of a written notice, declare the Contract 
in default and terminate this Contract.  In that event, the County may take 
possession of the Project and of all materials, equipment, tools, construction 
equipment and machinery thereon owned by the Contractor.  The County may 
cause the Work to be completed and corrected by whatever method it deems 
expedient.  If called upon by the County to finish the Work, the Contractor’s 
surety shall promptly do so.  In any case, the Contractor and its surety shall be 
liable to the County for any and all damages and costs incurred by the County as a 
result of any default by the Contractor, including without limitation all costs of 
completion or correction of the Work, liquidated damages, attorneys’ fees, expert 
fees, and other costs of dispute resolution.  Termination of this Contract pursuant 
to this paragraph may result in disqualification of the Contractor from bidding on 
future County contracts for a period of time not to exceed five (5) years. 
 

C. If Contractor’s services are terminated by the County pursuant to paragraph A or 
B in this General Requirement, the termination will not affect any rights or 
remedies of the County then existing or which may thereafter accrue against 
Contractor or its surety.  Any retention or payment of moneys due Contractor by 
County will not release Contractor from liability.  If it is determined that the 
Contractor was not in default or that the failure to perform is excusable, a 
termination for default will be considered to have been a termination for the 
convenience of the County, and the rights and obligations of the parties shall be 
governed accordingly. 
 

D. In case of termination of this Contract before completion of the Work, Contractor 
will be paid only for materials and equipment accepted by the County and the 
portion of the Work satisfactorily performed through the effective date of 
termination as determined by the County.   
 

E. Except as otherwise provided in this General Requirement, neither party shall be 
entitled to recover lost profits, special, consequential or punitive damages, 
attorney’s fees or costs from the other party to this Contract for any reason 
whatsoever.   
 

F. The parties’ obligations pursuant to this General Requirement shall survive any 
Acceptance of Work, or expiration or termination of this Contract.  
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GR-9.  FINAL INSPECTION  
 
Upon notice from the Contractor that the Work is completed, the County shall make a final 
inspection of the Work, and shall notify the Contractor of all instances where the Work fails to 
comply with the Drawings and Specifications, as well as any defects the County may discover.  
At no cost to the County, the Contractor shall immediately make such alterations as are 
necessary to bring the Work into compliance with the Contract, the Drawings, and 
Specifications. 
 
 
GR-10.  WARRANTIES, GUARANTEES AND CORRECTION OF WORK 
 

A. The Contractor warrants to the County that materials and equipment furnished 
under the Contract will be new and of good quality, unless otherwise required or 
permitted by the Contract; that the Work will be free from defects not inherent in 
the quality required or permitted; and that the Work will conform to the 
requirements of the Contract.  Work not conforming to these requirements, 
including substitutions not properly approved and authorized, is considered 
defective.  The County, in its sole discretion, may exclude from the Contractor's 
warranty; remedies for damage or defect which the County determines were 
caused by abuse; modifications not executed by the Contractor; improper or 
insufficient maintenance; improper operation; and normal wear and tear and 
normal usage. 

 
B. Upon the completion of the Work, and as a condition of final payment, the 

Contractor shall guarantee in writing that all Work has been accomplished in 
conformance with the Contract.  If required by the County, the Contractor shall 
also furnish additional satisfactory evidence as to the kind and quality of materials 
and equipment.   

 
C. The Contractor shall promptly, and in no event later than 48 hours after receiving 

written demand from the County, remedy any error, omission, defect, or non-
compliance in the Work discovered by the County during construction or at any 
time thereafter until one year after the final completion of the Work.  Nothing 
herein shall be deemed to shorten any statutory period of limitation otherwise 
applicable to any legal action by the County against the Contractor.   

 
D. Contractor shall pay for any damage caused by any omission or defect in the 

Work, including without limitation, any damage to other improvements or 
facilities.  In the event that the Contractor should fail to timely make repairs, 
adjustments, or other remedy that may be made necessary by such defects, the 
County may do so, and charge the Contractor the cost thereby incurred.    

 
E. All warranties and guaranties shall extend for the greatest of one (1) full year 

commencing on the dates of Substantial Completion of the Project or such longer 
period of time as is required by the Contract.  The one (1) year period shall be 
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extended with respect to portions of the Work first performed after Substantial 
Completion for a period of one (1) year after the actual performance of the Work.  
If any defect or deviation should exist, develop, be discovered or appear within 
such one (1) year period, the Contractor, at it sole cost and expense and 
immediately upon demand, shall fully and completely repair, correct, and 
eliminate such defect.  The foregoing warranties and guarantees are cumulative of 
and in addition to, and not restrictive of or in lieu of, any and all other warranties 
and guarantees provided for or required by law.  No one or more of the warranties 
contained herein shall be deemed to alter or limit any other. The Performance 
Bond shall remain in full force and effect throughout the applicable guarantee 
period set forth in this paragraph. 

 
F. Neither the final payment nor any provision of the Contract, nor partial or entire 

occupancy or use of the Work by the County, shall constitute an acceptance of 
any part of the Work that is not in accordance with the Contract or relieve the 
Contractor of liability for incomplete or faulty materials or workmanship.     

 
G. All manufacturer warranties and guarantees shall be delivered to the County prior 

to Substantial Completion and such delivery shall be a condition precedent to the 
issuance of the Certificate of Substantial Completion.  Before final payment, the 
Contractor shall assign and transfer to the County all guarantees, warranties and 
agreements from all contractors, Subcontractors, vendors, Suppliers, or 
manufacturers regarding their performance, quality of workmanship or quality of 
materials supplied in connection with the Work.  The Contractor represents and 
warrants that all such guarantees, warranties and agreements will be freely 
assignable to the County, and that upon final completion of the Work, all such 
guarantees, warranties and agreements shall be in place and enforceable by the 
County in accordance with their terms.  Contractor’s obligations pursuant to this 
General Requirement shall survive any acceptance of Work, or termination or 
expiration of this Contract.  

 
 
GR-11. CONTRACTOR’S PERSONNEL AND INDEPENDENT CONTRACTOR 

STATUS  
 

A. The Contractor will supervise and direct the Work, including the Work of all 
Subcontractors.  Contractor will be solely responsible for the means, methods, 
techniques, sequences, and procedures of construction.  An experienced 
Superintendent and necessary assistants competent to supervise the particular 
types of work involved shall be assigned to the Project by the Contractor, and 
shall be available at all times when work is in progress.  The name of the 
Superintendent shall be submitted with qualifications of same prior to the start of 
the Work.  If approved by the County, the Superintendent so named by the 
Contractor shall be employed by the Contractor and shall have served in a 
supervisory capacity on at least one Project of like description and size performed 
by the Contractor during the previous twelve months.  Under no circumstances 
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shall an employee of any Subcontractor serve as the Superintendent, unless 
approved by the County prior to being named Superintendent.  The 
Superintendent shall represent the Contractor, and all directions given to the 
Superintendent shall be as binding as if given to the Contractor. Important 
communications shall be confirmed in writing.  Other communications shall be 
similarly confirmed on written request in each case. 

 
B. The Contractor shall not change key members of its staff without the prior 

consent of the County, unless such staff members prove to be unsatisfactory to the 
Contractor and cease to be in its employ.  If the Contractor intends to change a 
key staff member (defined as certain full-time personnel stationed at the site 
including Project Manager, Superintendent, Project Engineer, Assistant Project 
Manager, Assistant Superintendent, or Assistant Project Engineer) it shall give the 
County written notice at least fifteen (15) days prior to the intended change.  The 
written notice shall include a description of qualifications for the new proposed 
key staff member. The County shall have the right to approve or disapprove the 
proposed key staff member. 

 
C. Only persons skilled in the type of work which they are to perform shall be 

employed.  The Contractor shall, at all times, maintain discipline and good order 
among his employees, and shall not employ any unfit person or persons or anyone 
unskilled in the work assigned him. 

 
D. The relationship between the County and the Contractor shall be that of owner 

and independent contractor.  Other than the consideration set forth herein, the 
Contractor, its officers, agents, servants, employees, and any Subcontractors shall 
not be entitled to any County employee benefits including, but not limited to 
social security, insurance, paid annual leave, sick leave, worker's compensation, 
free parking or retirement benefits.  All services provided by Contractor shall be 
by employees of Contractor or its Subcontractors and subject to supervision by 
Contractor.  No officer or employee of Contractor or any Subcontractor shall be 
deemed an officer or employee of the County.  Personnel policies, tax 
responsibilities, social security payments, health insurance, employee benefits and 
other administrative policies, procedures or requirements applicable to the Work 
or services rendered under this Contract shall be those of the Contractor, not the 
County. 

 
 
GR-12.  SUBCONTRACTING 
 

A. The Contractor understands and agrees that it shall be a breach of this Contract to 
subcontract any portion of the Work on this Project unless  

 
1. The Work and the Subcontractor proposed to perform it have been 

declared in the Bid Response; or  
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2. The Contractor shall have obtained advance written approval from the 
County. 

 
G. The Contractor further understands and agrees that any work on this Project, 

which the Contractor secures in violation of this General Requirement, shall be 
deemed a donation from the Contractor for which the County shall not be 
obligated to pay.  Nothing contained in this Contract shall create any contractual 
relation between any Subcontractor and the County.  Upon request, Contractor 
shall provide the County with copies of each of its contract(s) and amendments 
with each Subcontractor. 
 

H. Nothing contained in this Contract shall create, nor be interpreted to create 
privity, or any other relationship whatsoever, between the County and any person, 
or entity or than Contractor.  

 
 
GR-13.  ASSIGNMENTS 
 

The Contractor agrees it shall not sublet, assign, transfer, pledge, convey, sell, or 
otherwise dispose of the whole or any part of this Contract or his right, title, or interest therein to 
any person, firm, or corporation without the previous written consent of the County. If the 
County consents to any such assignment or transfer, then the Contractor binds itself, its partners, 
successors and assigns to all covenants of this Contract.   
 
 
GR-14.  INDEMNIFICATION AND HOLD HARMLESS  
 

A. The Contractor shall be responsible from the execution date or from the time of 
the beginning of the Work, whichever shall be the earlier, for all injury or damage 
of any kind resulting from the Work, to persons or property, including employees 
and property of the County.  The Contractor shall exonerate, indemnify, and save 
harmless the County, its elected officials, officers, employees, agents and 
servants, hereinafter collectively referred to in this General Requirement as “the 
County Indemnitees,” from and against all claims or actions based upon or arising 
out of any damage or injury (including without limitation any injury or death to 
persons and any damage to property) caused by or sustained in connection with 
the performance of this Contract or by conditions created thereby or arising out of 
or any way connected with Work performed under this Contract, as well as all 
expenses incidental to the defense of any such claims, litigation, and actions.  
Furthermore, Contractor shall assume and pay for, without cost to the County 
Indemnitees, the defense of any and all claims, litigation, and actions suffered 
through any act or omission of the Contractor, or any Subcontractor, or anyone 
directly or indirectly employed by or under the supervision of any of them.  
Notwithstanding any language or provision in this Contract, Contractor shall not 
be required to indemnify any County Indemnitee against claims, actions, or 
expenses based upon or arising out of the County Indemnitee’s sole negligence. 
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B. As between the County Indemnitees and the Contractor as the other party, the 

Contractor shall assume responsibility and liability for any damage, loss, or 
injury, including death, of any kind or nature whatever to person or property, 
resulting from any kind of claim made by Contractor’s employees, agents, 
vendors, Suppliers or Subcontractors caused by or resulting from the performance 
of Work under this Contract, or caused by or resulting from any error, omission, 
or the negligent or intentional act of the Contractor, vendors, Suppliers, or 
Subcontractors, or any of their officers, agents, servants, or employees. The 
Contractor shall defend, indemnify, and hold harmless the County Indemnitees 
from and against any and all claims, loss, damage, charge, or expense to which 
they or any of them may be put or subjected by reason of any such damage, loss, 
or injury.  

 
C. The Contractor expressly agrees to provide a full and complete defense against 

any claims brought or actions filed against the County Indemnitees, where such 
claim or action involves, in whole or in part, the subject of the indemnity 
contained in this Contract, whether such claims or actions are rightfully or 
wrongfully brought or filed.  The County has the sole discretion to choose the 
counsel who will provide the defense.  

 
D. No provision of this Contract and nothing herein shall be construed as creating 

any individual or personal liability on the part of any elected official, officer, 
employee, agent or servant of the County, nor shall the Contract be construed as 
giving any rights or benefits hereunder to anyone other than the parties to this 
Contract. 

 
E. The parties agree that Contractor shall be liable for all fines or civil penalties, 

which may be imposed by any local, federal or state department or regulatory 
agency that are a result of Contractor’s performance of the Work under this 
Contract. Contractor shall pay the costs of contesting any such fines. The parties’ 
obligations pursuant to this General Requirement shall survive any acceptance of 
Work, or termination or expiration of this Contract. 

  
 
GR-15.  ROYALTIES AND PATENTS 
 

The Contractor shall hold and save the County and its elected officials, officers, agents, 
servants, and employees harmless from liability of any nature or kind, including cost and 
expenses for, or on account of, any patented or unpatented invention, process, article, or 
appliance manufactured or used in the performance of the Contract, including its use by the 
County, unless otherwise specifically stipulated in the Contract.  
 
 
GR-16.  LAWS AND REGULATIONS 
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A. The Contractor’s attention is directed to the fact that all applicable federal, state, 
and County laws, municipal ordinances, and the rules and regulations of all 
authorities having jurisdiction over construction of the Project shall apply to the 
Contract throughout, and they will be deemed to be included in the Contract the 
same as though herein written out in full.  The Contractor shall keep itself and its 
employees and Subcontractors fully informed of all laws, ordinances, and 
regulations in any manner affecting those engaged or employed in the Work or 
the materials used in the Work or in any way affecting the conduct of the Work 
and of all orders and decrees of bodies or tribunals having any jurisdiction or 
authority over same.  If Contractor discovers any discrepancy or inconsistency in 
this Contract or in the Drawings or Specifications in relation to any such law, 
regulation, ordinance, order, or decree, Contractor shall promptly report the same, 
in writing, to the County.  Contractor shall at all times observe and comply with 
all such laws, ordinances, and regulations, and shall protect and indemnify the 
County and its agents against any all damages and  claims arising out of any 
violation of such law, ordinance, regulation, order, or decree, whether by 
Contractor or its employees or Subcontractors. 

 
B. Contractor shall not discriminate against any person in its operations, activities or 

performance of Work under this Contract. Contractor shall affirmatively comply 
with all applicable provisions of federal, state and local equal employment laws 
and shall not engage in or commit any discriminatory practice against any person 
based on race, age, religion, color, gender, national origin, physical or mental 
disability, or political affiliation.  Contractor shall maintain a Drug Free 
Workplace.  

 
 
GR-17.  PERMITS AND INSPECTION FEES 
 

A. Permits shall be secured by the Contractor, and inspections will be required, but 
the County will not charge the Contractor for permits and inspections obtained 
from the County.  The Contractor shall secure and pay for any permits and 
inspection fees required by any other governmental entity or agency. 

 
B. Prior to execution of this Contract, Contractor shall provide the County with a 

copy of its current, valid business license.  If Contractor is not a Georgia 
corporation, Contractor shall submit a certificate of authority to transact business 
in the state of Georgia and a copy of their valid business license issued by their 
home jurisdiction. Contractor shall provide the County with copies of all other 
required licenses, certifications and permits for the Contractor and/or all of 
Contractor’s employees, personnel, agents or Subcontractors performing services 
that require licensure by the federal government, the State of Georgia, or the 
County.  Contractor hereby warrants and represents that at all times during the 
Contract Term it shall maintain in good standing all required licenses, 
certifications, and permits required under federal, state and local laws necessary 
to perform the services required by this Contract. 
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GR-18.  LAND AND RIGHTS-OF-WAY 
 

Prior to entering on any land or right-of-way, the Contractor shall ascertain the 
requirements of applicable permits or easements obtained by the County, and shall conduct his 
work in accordance with requirements thereof, including the giving of notice.  The Contractor 
shall be fully responsible for performing work to the requirements of any permit or easement 
granting entity, even though such requirements may exceed or be more stringent than that 
otherwise required by the Contract, and shall compensate the County fully for any loss or 
expense arising from failure of the Contractor to perform as required by such entity.  The 
Contractor shall provide, at its own expense without liability to the County, any additional land 
and access thereto that the Contractor may desire for temporary construction facilities, or for 
storage of materials. 
 
 
GR-19.  PROTECTION OF WORK, PROPERTY, AND PERSONS 
 

A. The Contractor is responsible for initiating, maintaining, and supervising all 
safety precautions and programs in connection with the Work.  Contractor shall 
take all necessary precautions for the safety of, and will provide the necessary 
protection to prevent damage, injury or loss to all employees on the Project and 
other persons who may be affected thereby, all the Work and all materials or 
equipment to be incorporated therein, whether in storage on or off the site, and 
other property at the site or adjacent thereto, including trees, shrubs, lawns, lakes, 
drainage ways, walks, pavements, roadways, structures, and utilities not 
designated for removal, relocation or replacement in the course of construction. 

 
B. The Contractor shall erect and maintain, as required by the conditions and 

progress of the Work, all necessary warning safeguards for devices and the safety 
and protection of the Work, the public and adjoining property.  

 
C. If existing utilities or structures are indicated by the Contract, no warranty is made 

as to the accuracy or completeness of such indication or the information provided 
regarding such utilities or structures.  The Contractor shall comply with all 
applicable state law concerning the marking and location of existing utilities.  The 
Contractor shall, prior to commencing other on-site work, accurately locate above 
and below ground utilities and structures, which may be affected by the Work, 
using whatever means may be appropriate, and shall verify the nature and 
condition of such utilities and structures.  The Contractor shall mark the location 
of existing utilities and structures, if they are not otherwise readily visible, with 
flagging, stakes, barricades, or other suitable means, and shall preserve and 
protect all utilities and structures not designated for removal, relocation, or 
replacement in the course of construction.  Contractor shall notify the County 
promptly of discovery of any conflict between the Contract and any existing 
facility. 
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D. All existing utilities, both public and private, including but not limited to, sewer, 

gas, water, electrical, and telephone services, shall be protected and their 
operation shall be maintained through the course of the Work.  Any temporary 
shutdown of an existing service shall be arranged between the Contractor and the 
responsible agency.  The Contractor shall assume full responsibility and hold the 
County harmless from the result of any damage that may occur as a result of the 
Contractor’s activities in this regard. 

 
E. In emergencies affecting the safety of persons or the Work or property at the site 

or adjacent thereto, or unanticipated conditions where delay would substantially 
impact the time or cost of work, the Contractor, upon notification to the County, 
shall act to prevent threatened damage, injury, or loss.  Any claim for 
compensation or extension of time by the Contractor due to such extra work shall 
be submitted to the County within ten (10) days of the date of performing such 
work or deviations in the manner prescribed for a Change Order. 

 
 
GR-20.  PROHIBITED INTERESTS 
 

No official of the County who is authorized in such capacity and on behalf of the County 
to negotiate, make, accept, or approve, or to take part in negotiating, making, accepting, or 
approving any architectural, engineering, inspection, construction, or material supply contract, or 
any subcontract in connection with the construction of the Project, shall become directly or 
indirectly interested personally in this Contract or in any part hereof.  No officer, employee, 
architect, attorney, engineer, or inspector of or for the County who is authorized in such capacity 
and on behalf of the County to exercise any legislative, executive, supervisory, or other similar 
functions in connection with the construction of the Project, shall become directly or indirectly 
interested personally in this Contract or in any part thereof, any material supply contract, 
subcontract, insurance contract, or any other contract pertaining to the Project. 
 
 
GR-21.  FIRST SOURCE JOBS ORDINANCE 
 

The Contractor is required to comply with the DeKalb County First Source Jobs 
Ordinance, Code of DeKalb County as Revised 1988, section 2-231 et seq., and among other 
things, is required to make a good faith effort to hire DeKalb County residents for at least fifty 
percent 50% of all jobs created by an Eligible Project, as that term is defined in the First Source 
Ordinance, using the First Source Registry.   
 
 
GR-22.  FOREIGN CORPORATIONS 

 
In the event the Contractor is a foreign corporation, partnership, or sole proprietorship, 

the Contractor hereby irrevocably appoints the Georgia Secretary of State as its agent for service 
of all legal process for the purposes of this Contract only.  
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GR-23.  SPECIFICATIONS AND DRAWINGS 
 

A. The Specifications, the Drawings and the Contract shall be supplementary to each 
other, and any material, workmanship, and/or service which may be in one, but 
not called for in the others, shall be as binding as if indicated, called for, or 
implied by all. 

 
B. Each section or type of work is described separately in the Technical 

Specifications; however, should any item of material, equipment, work, or 
combinations of such be required in one section, and not be described in that 
section and a similar item described in another section, that description shall 
apply regardless of the section under which it is described. 

 
C. Any discrepancies found between the Drawings and Specifications and site 

conditions, or any inconsistencies or ambiguities in the Drawings or 
Specifications shall be immediately reported to the County, in writing, who shall 
promptly correct such inconsistencies or ambiguities in writing.  Work done by 
the Contractor after his discovery of such discrepancies, inconsistencies, or 
ambiguities shall be done at the Contractor’s risk. 
 

D. Upon award of the Contract, the Contractor will be supplied, free of charge, up to 
three complete sets of the Contract Drawings and Specifications.  Any prints and 
Specifications in excess of these shall be furnished at cost at the Contractor’s 
expense. 

 
E. The Contractor shall furnish, with reasonable promptness, all samples as directed 

by the County for approval for conformance with the design concept of the 
Project and for compliance with the information stated in the Contract.  The Work 
shall be in accordance with approved samples. 

 
F. The County may, without changing the scope of the Work, furnish the Contractor 

additional instructions and detail drawings, as necessary to carry out the Work 
required by the Contract.  The additional drawings and instructions thus supplied 
will become a part of the Contract.  The Contractor shall carry out the Work in 
accordance with the additional detail drawings and instructions. 

 
G. Attention is directed to the fact that the detailed Specifications and separate 

sections may be written in short or abridged form.  In regard to every section of 
the Specifications and all parts thereof, mentioned therein, or indications on the 
Drawings of articles, materials, operations, or methods, requires that the 
Contractor: 

 
(1) Provide each item mentioned and indicated of a quality or subject to 

qualifications noted; 
 

(2). Perform according to conditions stated, each operation prescribed; and 
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(3) Provide therefore all necessary labor, equipment, and incidentals. 

 
H. For convenience of reference and to facilitate the letting of contracts and 

subcontracts, these Specifications are separated into titled sections.  Such 
separation shall not, however, operate to make the County an arbiter to establish 
limits for the contracts between the Contractor and Subcontractors. 

 
I. Notwithstanding the appearance of such language in the various sections of the 

Specifications as, “The Paving Contractor,” “The Grading Contractor,” etc., the 
Contractor is responsible to the County for the entire Contract and the execution 
of all Work referred to in the Contract. 

 
 
 
 
GR-24.  CONTRACTOR’S SUBMITTALS 
 

A. The Contractor shall submit all Submittals to the official or employee so 
designated by the chief executive officer all Submittals as required under the 
Specifications and in such time and manner that will allow at least ten (10) days 
for the County’s review, pursuant to the Construction Schedule. No portion of the 
Work shall commence until all Submittals relating to such portion have been 
approved by the County. 

 
B. The approved Drawings will be supplemented by such shop drawings as are 

needed to adequately control the Work. Shop Drawings, product data, samples 
and other Submittals are not parts of the Contract.  The purpose of their submittal 
is to demonstrate for those portions of the Work for which Submittals are required 
by the Contract, the way by which the Contractor proposes to conform to the 
information given and the design concept expressed in the Contract.  
Informational Submittals, upon which a County employee, the Architect or 
Engineer, if retained by the County in connection with the Project, is not expected 
to take responsive action, may be so identified in the Contract.  Submittals which 
are not required by the Contract may be returned by the County without action. 
The approval of a Submittal shall not authorize any deviation from or alteration of 
the Drawings or Specifications absent a Change Order or Field Order.   

 
C. Shop drawings to be furnished by the Contractor for any structure shall consist of 

such detailed drawings as may be required for the execution of the Work. 
 

D. Drawings for false work, centering, and form work may also be required per the 
Specifications and in such cases shall be likewise subjected to approval unless 
approval is waived.   
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E. The County’s review will be within reasonable promptness as to cause no delay in 
the Work.  Approval of the Contractor’s Submittals does not relieve the 
Contractor of any responsibility for accuracy of dimensions and details or from 
otherwise ensuring that the Work complies with the requirements of the Contract.  
It is mutually agreed that the Contractor shall be responsible for agreement and 
conformity of Submittals with the Drawings and Specifications.  The County will 
review and approve or take other appropriate action upon the Contractor's 
Submittals such as shop drawings, product data and samples, but only for the 
limited purpose of checking for conformance with information given and the 
design concept expressed in the Contract.  Review of submittals is not conducted 
for the purpose of determining the accuracy and completeness of details such as 
dimensions and quantities, or for substantiating instructions for installation or 
performance of equipment or systems, all of which remain the responsibility of 
the Contractor as required by the Contract.  The County’s review shall not 
constitute approval of safety precautions or of any construction means, methods, 
techniques, sequences or procedures.  The County’s approval of a specific item 
shall not indicate approval of an assembly of which the item is a component. 

 
D. It is the responsibility of the Contractor to check all Submittals before same are 

submitted to the County for approval.  Submittals which have not been checked 
and approved by the Contractor will not be reviewed by the County. 

 
E. Submittals shall be submitted only by the Contractor who shall indicate by a 

signed stamp on the drawings that he has checked the Submittals and that the 
work shown on them is in accordance with Contract requirements and has been 
checked for dimensions and relationship with work of all other trades involved.  
Under no conditions shall Submittals be accepted from anyone other than the 
Contractor. 

 
F. The Contractor shall furnish the County with at least six copies of all Submittals 

for approval.  Two finally approved copies will be returned to the Contractor for 
his use. The Contract Price shall include the cost of furnishing all Submittals and 
the Contractor will be allowed no extra compensation for such drawings. 

 
G. The approval of such Submittals shall not relieve the Contractor from 

responsibility for deviations from Drawings or the Specifications unless he has in 
writing called attention to such deviations, and the County has approved the 
changes or deviations in writing at the time of submission, nor shall it relieve him 
from the responsibility for errors of any kind in Submittals.  When the Contractor 
does call such deviations to the attention of the County, he shall state in writing 
whether or not such deviations involve any extra cost.  If this is not mentioned, it 
will be assumed that no extra cost is involved for making the change. 

 
H. The Contractor shall prepare and maintain a log of all Submittals which includes, 

at a minimum, the submittal number, revision number, description, responsible 
company, proposed submittal date, date actually submitted, date approved, any 
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comments received, approval status, and resubmittal information.  The log shall 
be updated at least on a monthly basis and made available to the County for 
review upon request. 

 
 
GR-25.  AS-BUILT DRAWINGS (IF APPLICABLE) 
 

The Contractor shall maintain a red-lined set of drawings on site during the progress of 
the Work, indicating any Field Orders, Change Orders and the location of the portion of the 
Work or equipment actually installed.  The Contractor shall, upon completion of the Work, 
furnish a marked set of reproducible drawings indicating any field changes and the location of 
Work as actually installed, if different from the requirements of the Contract, and deliver them to 
the County in hard copy as well as an electronic copy compatible with the County’s software and 
hardware system.  
 
 
 
 
 
GR-26.  EXAMINATION OF WORK BY CONTRACTOR 
 

It is understood and agreed that the Contractor has, by careful examination, satisfied 
himself as to the nature and location of the Work, the configuration of the ground, the character, 
quality, and quantity of the facilities needed preliminary to and during the prosecution of the 
Work, the general and local conditions, and all other matters which can in any way affect the 
Work or the cost thereof under this Contract.   
 
 
GR-27.  INSPECTION AND TESTING OF MATERIALS 
 

Unless otherwise specifically provided for, the inspection and testing of materials and 
finished articles to be incorporated in the Work as required by the Specifications shall be made 
by the County, or bureaus, laboratories, or agencies selected by the County.  The cost of such 
inspection and testing shall be paid by the Contractor unless County agrees to pay the cost. 
Materials and finished articles shall have passed the required tests prior to the incorporation of 
such materials and finished articles in the Work.  The County may require, and the Contractor 
shall furnish if required to do so, certificates from manufacturers to the effect that the products or 
materials furnished by them for use in the Work comply with the applicable specified 
requirements for the materials or products being furnished. 
 
 
GR-28.  INSPECTION OF WORK 

 
A. The Contractor shall, at all times, permit and facilitate inspection of the Work by 

authorized representatives of the County and public authorities having jurisdiction 
in connection with the Work of this Contract.  The presence or observations of the 
County or its representative at the site of the Work shall not be construed to, in 
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any manner, to relieve the Contractor of its responsibility for strict compliance 
with the provisions of the Contract. 

 
B. If the Drawings, Specifications, County’s instructions, laws, ordinances, or a 

public authority require any work to be specially tested or approved, the 
Contractor shall give the County timely notice of its readiness for observation or 
inspection.  If the inspection is by another authority, then the County shall be 
advised of the date fixed for such inspection.  Required certificates of inspection 
shall be secured by the Contractor.  Contractor, having secured all certificates of 
inspection, will deliver same to the County upon completion.  If any Work should 
be covered up without approval or consent of the County, it shall, if required by 
the County, be uncovered for examination at the Contractor’s expense. The 
recovering of such Work after inspection shall be at Contractor’s expense. 

 
C. Should any disagreement or difference arise as to the estimate, quantities, or 

classifications or as to the meaning of the Drawings or Specifications, or any 
point concerning the character, acceptability, and nature of the several kinds of 
work, any materials and construction thereof, the decisions of the County shall be 
final and conclusive and binding upon all parties to the Contract. 

 
D. If the County determines that portions of the Work require additional testing, 

inspection or approval beyond the requirements of the Specifications, the County 
will instruct the Contractor to make arrangements for such additional testing, 
inspection or approval by an entity acceptable to the County, and the Contractor 
shall give timely notice to the County of when and where tests and inspections are 
to be made so that the County may be present for such procedures. Such costs, 
except as provided below, shall be at the County’s expense. 

 
E. If such procedures for testing or inspection reveal failure of the portions of the 

Work to comply with requirements established by the Contract, all costs made 
necessary by such failure including those of repeated procedures shall be at the 
Contractor's expense. 

 
F. Required certificates of testing, inspection or approval shall, unless otherwise 

required by the Contract, be secured by the Contractor and promptly delivered to 
the County or the Architect if one is retained by the County in connection with the 
Project. Tests or inspections conducted, pursuant to the Contract, shall be made 
promptly to avoid unreasonable delay in the Work. 

 
 
GR-29.  REQUESTS FOR SUBSTITUTIONS 
 

A. Requests for substitutions of proprietary products or of a particular manufacturer, 
vendor, or Subcontractor must be accompanied by the following documentation: 
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(1) Full explanation of the proposed substitution and submittal of all  
supporting data including technical information, catalog cuts, warranties, 
test results, installation instructions, operating procedures, and other like 
information necessary for a complete evaluation of the substitution; 

 
(2) Reasons the substitution is advantageous or necessary, including benefits 

to the County and the Work in the event the substitution is acceptable; 
 

(3) The adjustment, if any, in the Contract Price, in the event the substitution 
is acceptable; 

 
(4) The adjustment, if any, in the Contract Term or Time and the construction 

schedule in the event the substitution is acceptable;  
 

(5) An affidavit stating that (1) the proposed substitution conforms and meets 
all the requirements of the pertinent Specifications and the requirements 
shown on the Drawings and (2) the Contractor accepts the warranty and 
correction obligations in connection with the proposed substitution as if 
originally specified;   

 
(6) Proposals for substitutions must be submitted in triplicate to the County in 

sufficient time to allow the County no less than ten (10) working days for 
review; and   

 
(7) No substitutions will be considered or allowed without the Contractor's 

submittal of complete substantiating data and information as stated 
hereinbefore. 

 
B. Substitutions and alternates may be rejected at the County’s discretion without 

explanation and will be considered only under one or more of the following 
conditions: 
 
(1) Required for compliance with interpretation of code requirements or 

insurance regulations then existing; 
 

(2) Unavailability of specified products, through no fault of the Contractor; or 
 

(3) Subsequent information discloses inability or specified products to perform 
properly or to fit in designated space; 

 
(4) Manufacturer/fabricator refuses to certify or guarantee performance of 

specified product as required; and 
 

(5) When in judgment of the County, that a substitution would be substantially 
to the County’s best interests, in terms of costs, time, or other 
considerations. 
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C. Whether or not any proposed substitution is accepted by the County, the Contractor 

must reimburse the County for any fees charged by the Architect or other 
consultants for evaluating each proposed substitute.  By making requests for 
substitutions based on the above, the Contractor: 

 
(1) Represents and warrants that the Contractor has personally investigated 

the proposed substitute product or Subcontractor and determined that it is 
equal or superior in all respects to the product or Subcontractor previously 
specified; 

 
(2) Represents and warrants that the Contractor will provide the same 

warranty for the substituted product or for the workmanship of the 
substituted Subcontractor, as applicable, that the Contractor would have 
provided for the product or Subcontractor previously specified; 

 
(3) Certifies that the cost data presented, in the form of certified quotations 

from Suppliers of both specified and proposed equipment is complete and 
includes all related costs under this Contract, but excludes costs under 
separate contracts, and waives all claims for additional costs related to the 
substitution which subsequently become apparent; and 

 
(4) Agrees that the Contractor will coordinate the installation of the accepted 

substitution, making such changes as may be required for the Work to be 
complete and in accordance with the Contract in all respects. 

 
D. Contractor shall not propose an item for substitution unless it is equal to or 

superior to the specified item or items in construction, efficiency, and utility. The 
opinion of the County as to the equality or superiority of the item shall be final, 
and no substitute material or article shall be purchased or installed without the 
County’s written approval. 

 
E. In case of a difference in price, the County shall receive all benefits of the 

difference in cost involved in any substitution, when lower, and the Contract 
altered by Change Order to credit the County with any savings to be obtained.  
However, the County shall not be charged for any additional cost in the case of a 
price increase. 

 
 
GR-30.  REJECTION OF WORK AND MATERIALS 
 

A. All Work that is defective or deviates from the Drawings or Specifications will be 
rejected.  All rejected Work shall be replaced immediately with other material, 
equipment, or work which conforms with the Drawings and Specifications at no 
additional cost to the County.   If rejected Work is not removed within forty-eight 
hours from the date of letter of notification, the County shall have the right and 



Exhibit I     ITB NO. 18-100921 
Sample Contract 

   

Page 80 of 130  
  

 

authority to stop the Work immediately and/or to arrange for the removal of said 
rejected Work at the cost and expense of the Contractor.   

 
B. Inspection of the Work shall not relieve the Contractor of any of its obligations, 

and defective Work shall be made good regardless of whether it has been 
previously inspected by the County and accepted or estimated for payment.  The 
failure of the County to reject or condemn improper materials or workmanship 
shall not be considered as a waiver of any defect that may be discovered later.  

 
 
GR-31.  MATERIALS, SERVICES, AND FACILITIES  
 

A. The Contractor shall at all times employ sufficient labor and equipment for 
executing the Work to full completion in the manner and time specified.  Failure 
of the Contractor to provide adequate labor and equipment shall constitute a 
default of the Contract.  The labor and equipment to be used in the Work by the 
Contractor shall be sufficient to meet the requirements of the Work and shall be 
such as to produce a satisfactory quality of work in accordance with accepted 
industry practices and within the Contract Time. 

 
B. Materials and equipment shall be so stored and handled as to insure the 

preservation of their quality and fitness for the Work.  Stored materials and 
equipment to be incorporated in the Work shall be located so as to facilitate 
prompt inspection.  No product which has in any way become unfit for the 
intended purpose shall be incorporated into the Work. 

 
C. Manufactured articles, materials, and equipment shall be applied, installed, 

connected, erected, cleaned, and conditioned as directed by the manufacturer.  
Contractor shall promptly notify the County of any conflict between the 
instructions of any manufacturer and the requirements of the Drawings or the 
Specifications. 

 
D. Materials, supplies, and equipment to be incorporated into the Work shall be new 

and unused unless otherwise specifically stated in the Contract.  The source of 
supply for all such products shall be submitted to the County, together with 
detailed descriptions thereof in the form of samples, shop drawings, tests, or other 
means necessary to adequately describe the items proposed.  Approval by the 
County of a manufacturer or supplier shall not constitute the approval of 
materials, supplies, or equipment obtained from such manufacturer or supplier if 
they do not comply with the requirements of the Contract. If, after trial or 
installation, it is found that sources of supply, even though previously approved 
by the County, have not furnished products meeting the intent of the Contract, the 
Contractor shall thereafter furnish products from other approved sources, and 
shall remove completed Work incorporating products which do not meet Contract 
requirements. 
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E. The Contractor shall confine operations to areas permitted by law, ordinances, 
permits and the Contract, and shall not unreasonably encumber the site with 
materials or equipment.  The Contractor shall provide parking for all 
construction vehicles only within the construction limits as indicated on the 
drawings or make appropriate arrangements as permitted by law. 

 
F. Only materials and equipment which are to be used directly in the Work may be 

brought to and stored on the Project site by the Contractor.  After equipment is no 
longer required for the Work, it must be promptly removed from the Project site.  
Protection of construction materials and equipment stored at the Project site from 
weather, theft, damage, and all other adversity is the sole responsibility of the 
Contractor. 

 
G. The Contractor and any entity for which the Contractor is responsible must not 

erect any sign on the Project site without the prior written consent of the County, 
which may be withheld in the sole discretion of the County. 

 
H. Contractor must ensure that the Work, at all times, is performed in a manner that 

affords reasonable access, both vehicular and pedestrian, and for emergency 
response to the site of the Work and all adjacent areas.  The Work must be 
performed, to the fullest extent reasonably possible, in such a manner that public 
areas adjacent to the site of the Work are free from debris, building materials and 
equipment likely to cause hazardous conditions.  Without limitation of any other 
provision of the Contract, Contractor must use its best efforts to minimize any 
interference with the occupancy or beneficial use of any areas and buildings 
adjacent to the site of the Work, or the Project. 

 
I. Without prior approval of the County, the Contractor shall not permit any worker 

to use any existing facilities at the Project site, including, without limitation, 
lavatories, toilets, entrances, and parking areas other than those designated by the 
County for such use.  Without limitation of any other provision of the Contract, 
the Contractor shall use its best efforts to comply with all rules and regulations 
promulgated by the County in connection with the use and occupancy of the 
Project site, as amended from time to time.  The Contractor shall immediately 
notify the County in writing if during the performance of the Work, the 
Contractor finds compliance with any portion of such rules and regulations to be 
impracticable, setting forth the problems that may be caused by such compliance 
and suggesting alternatives through which the results intended by such portions of 
the rules and regulations can be achieved.  The County may, in the County's sole 
discretion, adopt such suggestions, develop new alternatives or require 
compliance with the existing requirements of the rules and regulations.  The 
Contractor shall also comply with all insurance requirements applicable to the use 
and occupancy of the Project site. 

 
J. Unless otherwise provided in the Contract, Contractor shall provide and maintain 

a suitable office on the site for its own use and for the use of representatives of the 
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County.  Contractor shall furnish sufficient heat, artificial light, ventilation and 
janitor’s service, and shall also provide a table or desk, plan rack and chairs, all 
for the use of those visiting the job, in addition to such furnishings as he provides 
for his own use. Temporary offices and other structures shall be located where 
approved by the County, and shall be removed from the premises upon 
completion of the Contract or earlier if so directed by the County.   

 
K. Contractor may be required by the County, at the beginning of Work, to provide, 

at the Project site, suitable and adequate temporary toilets and enclosure for use of 
workers on the job, shall maintain same in sanitary condition, and shall remove 
same at the completion of construction operations and/or when directed by the 
County.  Contractor shall not allow any sanitary nuisances to be committed in or 
about the site and shall enforce sanitary regulations of local and state health 
authorities. 

 
L. The Contractor shall cooperate with the County in any required use of the 

property and arrange for storage of materials on the Project site in such areas as 
are mutually agreed upon.  The Contractor shall allot suitable and proper space to 
its Subcontractors for the storing of their materials and for the erection of their 
sheds and tool houses.  Should it be necessary at any time to move materials, 
sheds, or storage platforms, the Contractor shall, at its own expense move same as 
and when directed by the County.   

 
M. Unless otherwise instructed by the County, the Contractor shall repair and return 

to original condition all buildings, streets, curbs, sidewalks, utilities or other 
facilities affected by the Contractor’s performance of the Work. The County’s 
decisions in matters relating to aesthetic effect shall be final if consistent with the 
intent of the Contract.  

 
 

GR-32.  UTILITIES DURING CONSTRUCTION 
 

Contractor shall furnish all utilities and pay for all bills for utilities used during 
construction.  Utilities shall include electric power, fuel of any sort used for heating, etc., 
telephone services, cable and internet, if necessary, and water. Contractor shall provide all 
temporary connections to utilities when not provided by the utility company or others at no 
additional cost to the County. Contractor shall, if required by the County, install and maintain at 
his own expense, a job telephone and communications equipment necessary for the execution of 
the Work for the Contract Time. 
 
 
GR-33.  TEMPORARY HEAT AND AIR CONDITIONING 
 

The Contractor shall provide, at his own expense, temporary heat or air conditioning, as 
necessary, to protect all Work and materials against injury from heat, dampness or cold.  Fuel, 
equipment and method of heating and cooling shall be satisfactory to the County and shall not 
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present a fire hazard.  Contractor shall comply with the requirements in the Specifications for 
specific temperatures to be maintained. 
 
 
GR-34.  MAINTENANCE MANUAL 
 

Contractor shall, prior to completion of Contract, deliver to the County two (2) copies of 
a manual, assembled, indexed, and bound, for the County’s guidance, full details for care and 
maintenance of visible surfaces and of equipment included in Contract.  Contractor shall, for this 
manual, obtain from Subcontractors literature of manufacturers relating to equipment, including 
motors; also furnish cuts, wiring diagrams, instruction sheets and other information pertaining to 
same that will be useful to the County in over-all operation and maintenance.  Where the above-
described manuals and data are called for under separate sections of the Specifications, they are 
to be included in the manual described in this General Requirement.   
 
 
GR-35.  WEATHER CONDITIONS 
 

The Contractor will be required to protect all work and materials against damage or 
injury from the weather.  If, in the opinion of the County, any work or materials shall have been 
damaged or injured by reason of failure to protect such, all such materials or work shall be 
removed and replaced at the expense of the Contractor. 
 
 
GR-36.  LINES, GRADES, AND MEASUREMENTS 
 

A. Such stakes and markings as the County may set for either its or the Contractor’s 
guidance shall be preserved by the Contractor.  Failure to protect such stakes or 
markings may, at the County’s discretion, shall result in the Contractor being 
charged for their replacement. 

 
B. The Contractor must exercise proper care and caution to verify the grades and 

figures furnished by or on behalf of the County before proceeding with the Work, 
and shall be responsible for any damage or defective work caused by its failure to 
exercise such care and caution.  Contractor shall promptly notify the County of 
any errors or discrepancies it may discover in order that the proper corrections 
may be made. 

 
C. Before ordering materials or doing work, the Contractor shall measure and verify 

the dimensions and locations of all existing structures, substrata, and features that 
affect the Work and shall be responsible for the correctness of same.  No 
consideration will be given any claim based on the differences between the actual 
dimensions and those indicated on the Drawings.   Contractor shall promptly 
notify the County of any difference which may be found, and shall obtain 
direction from the County before proceeding with the affected Work. 
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GR-37.  CLEANING UP 
 

A. The Contractor shall at all times, keep the premises free from accumulation of 
waste materials or rubbish caused by Contractor’s employees or work.  Upon 
completion of the Work, the Contractor shall remove all his plants, tools, 
materials, and other articles from the property of the County. 

B. If the Contractor fails to clean up, as provided in the Contract, the County may do 
so, and the cost thereof shall be charged to the Contractor.  Contractor shall 
ensure that neither it, its Subcontractors, nor their employees or agents bring any 
hazardous materials or other materials/waste regulated by state, federal or local 
law, which are not commonly used in the construction process or which are not 
listed in any Specifications for the Project onto the Project site without first 
obtaining the County's advance written approval.  Contractor agrees to ensure that 
any hazardous materials/waste or other materials/waste regulated by state, federal 
or local law that Contractor, its Subcontractors or their employees or agents, bring 
onto or generate at the Project Site are handled in accordance with all applicable 
laws.   

 
C. The Contractor shall pay all required material disposal fees and shall dispose of 

all materials in accordance with all applicable laws and regulations.  The 
Contractor shall be responsible for all costs associated with improper disposal of 
materials, including any clean-up costs, fines or penalties, whether levied against 
the Contractor or the County. 

 
D. In addition to removing rubbish on a periodic basis and leaving the building 

broom clean, the Contractor shall clean all tile and glass; replace broken glass; 
remove stains, paint spots, and dirt from all Work; clean and polish all plumbing 
fixtures and equipment; and remove all temporary protection items.  To the 
maximum extent reasonably possible, the Contractor shall keep the interior of the 
building free of combustible materials as the Work progresses.   

 
E. The Contractor shall maintain and keep clean at all times the immediate approach 

to the Project site, including the roads abutting the Project site.   
 
 
GR-38.  BARRICADES 
 

A. Contractor shall provide barricades and protective barriers around excavations, so 
that the public is adequately warned of such hazards.  Lanterns shall remain 
lighted from sundown to sunrise and at all other times when the labor forces are 
not on the job site. 

 
B. Delivery of construction materials and equipment shall be only to locations 

approved by the County. 
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GR-39.  NO THIRD-PARTY BENEFICIARY 
 

Except as expressly and specifically set forth herein, this Contract shall not be deemed to 
provide any third-party with any remedy, claim, right of action, or other right. 

 
 

GR-40. SEVERABILITY 
 
If any provision of this Contract or the application thereof to any person or circumstance 

shall to any extent be held invalid, then the remainder of this Contract or the application of such 
provision to persons or circumstances, other than those as to which it is held invalid, shall not be 
affected thereby, and each provision of this Contract shall be valid and enforced to the fullest 
extent permitted by law. 
 
 
GR-41.  INTERPRETATION 
 

The laws of the State of Georgia shall govern the construction of this Contract without 
regard for conflicts of laws.  Should any provision of this Contract require judicial interpretation, 
it is agreed that the court interpreting or construing the same shall not apply a presumption that 
the terms hereof shall be more strictly construed against one party, by reason of the rule of 
construction, that a document is to be construed more strictly against the party who itself or 
through its agent prepared same; it being agreed that the agents of all parties have participated in 
the preparation hereof, and all parties have had an adequate opportunity to consult with legal 
counsel. In interpreting this Contract in its entirety, the printed provisions of this Contract, and 
any additions written or typed hereon, shall be given equal weight, and there shall be no 
inference by operation of law or otherwise; that any provision of this Contract shall be construed 
against either party hereto. 
 
 
GR-42.  PRIOR CONTRACTS; CONFLICT IN DOCUMENTS 
 

The Contractor may in no case claim a waiver of any specification requirements on the 
basis of previous approval of material or workmanship on other jobs of like nature or on the 
basis of what might be considered “standard” for material or workmanship in any particular 
location.  The Contract for this Project shall govern the Work.  If any portion of the Contract 
shall be in conflict with any other portion, the various documents comprising the Contract shall 
govern in the following order of precedence:  Contract, Change Orders or modifications issued 
after execution of the Contract; the General Requirements of the Contract; the Specifications; the 
Drawings, as between schedules and information given on the Drawings, the schedules shall 
govern; as between figures given on Drawings and the scaled measurements, the figures shall 
govern; as between large-scale Drawings and small-scale Drawings, the larger scale shall 
govern; and detailed Drawings shall govern over general Drawings; and the Bid Document 
Package.    
 
 
GR-43.  ENTIRE AGREEMENT   
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This Contract constitutes the sole contract between the County and the Contractor.  The 

terms, conditions, and requirements of this Contract may not be modified, except by Change 
Order or Field Order.  No verbal agreement or conversation with any officer, agent, or employee 
of the County, either before or after the execution of the Contract, shall affect or modify any of 
the terms or obligations herein contained.  No representations, oral or written, shall be binding on 
the parties unless expressly incorporated herein. No Change Order or Field Order shall be 
enforceable unless approved by official action of the County as provided by law or in this 
Contract.  
 
 
GR-44.  COUNTERPARTS   
 

This Contract may be executed in several counterparts, each of which shall be deemed an 
original, and all such counterparts together shall constitute one and the same Contract. 
 
 
GR-45.  VENUE 
 

The courts of DeKalb County, Georgia shall have exclusive jurisdiction to try disputes 
arising under or by virtue of this Contract. 
 
 
GR-46.  RIGHT TO AUDIT 
 
 The County shall have the right to audit all books and records, including electronic 
records, relating or pertaining to this contract or agreement, including but not limited to all 
financial and performance related records, property, and equipment purchased in whole or in part 
with County funds and any documents or materials which support those records, kept under the 
control of the Contractor, including but not limited to those kept by the Contractor’s employees, 
agents, assigns, successors and subcontractors.  The County also has the right to communicate 
with Contractor’s employees related to the audited records. 
 
  The Contractor shall maintain such books and records, together with such supporting or 
underlying documents and materials, for the duration of this contract and for seven (7) years after 
termination or expiration, including any and all renewals thereof.  The books and records, 
together with supporting documents and materials shall be made available, upon request to the 
County or its designee, during normal business hours at the Contractor’s office or place of 
business.  In the event that no such location is available, then the books, records, and supporting 
documents shall be made available for audit at a time and location which is convenient for the 
County. 
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ATTACHMENT B  
 

CONTRACTOR’S BID PRICE FORM
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ATTACHMENT C 
 

Contractor Affidavit under O.C.G.A. §13-10-91 
 
 By executing this affidavit, the undersigned Contractor verifies its compliance with O.C.G.A. 
§13-10-91, stating affirmatively that the individual, firm or corporation which is engaged in the 
physical performance of services on behalf of DEKALB COUNTY has registered with, is 
authorized to use and uses the federal work authorization program commonly known as E-Verify, 
or any subsequent replacement program, in accordance with the applicable provisions and deadlines 
established in O.C.G.A. §13-10-91.  Furthermore, the undersigned Contractor will continue to use 
the federal work authorization program throughout the Contract Term and the undersigned 
Contractor will contract for the physical performance of services in satisfaction of such contract 
only with Subcontractors who present an affidavit to the Contractor with the information required 
by O.C.G.A. §13-10-91.  Contractor hereby attests that its federal work authorization user 
identification number and date of authorization are as follows:  
 
_____________________________________________ 
Federal Work Authorization User Identification Number 
 
_________________________________ 
Date of Authorization  
 
_________________________________ 
Name of Contractor  
  
_________________________________ 
Name of Project  
DeKalb County Georgia Government___ 
Name of Public Employer  

I hereby declare under penalty of perjury that the foregoing is true and correct. 

Executed on __________, 20__ in _____________(city), ______(state). 
 
By:_________________________________ 
Signature of Authorized Officer or Agent 
 
____________________________________________ 
Printed Name and Title of Authorized Officer or Agent  

 
Subscribed and Sworn before m on this the 
______ day of ______________, 20 ___.      
 
_________________________________ 
NOTARY PUBLIC 
My Commission Expires: 
_________________________________   
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ATTACHMENT D 
 

 Subcontractor Affidavit under O.C.G.A. § 13-10-91  
 

 By executing this affidavit, the undersigned Subcontractor verifies its compliance with O.C.G.A. § 13-
10-91, stating affirmatively that the individual, firm or corporation which is engaged in the physical 
performance of services under a contract with ___________________(insert name of Contractor) on behalf 
of DEKALB COUNTY, GEORGIA has registered with, is authorized to use and uses the federal work 
authorization program commonly known as E-Verify, or any subsequent replacement program, in accordance 
with the applicable provisions and deadlines established in O.C.G.A. § 13-10-91.  Furthermore, the 
undersigned Subcontractor will continue to use the federal work authorization program throughout the 
contract period and the undersigned subcontractor will contract for the physical performance of services in 
satisfaction of such contract only with sub-subcontractors who present an affidavit to the Subcontractor with 
the information required by O.C.G.A. § 13-10-91.  Additionally, the undersigned Subcontractor will forward 
notice of the receipt of an affidavit from a sub-subcontractor to the Contractor within five business days of 
receipt.  If the undersigned Subcontractor receives notice that a sub-subcontractor has received an affidavit 
from any other contracted sub-subcontractor, the undersigned Subcontractor must forward, within five 
business days of receipt, a copy of the notice to the Contractor.  Subcontractor hereby attests that its federal 
work authorization user identification number and date of authorization are as follows:  
 
_________________________________ 
Federal Work Authorization User Identification Number 
 
_________________________________ 
Date of Authorization  
 
_________________________________ 
Name of Subcontractor   
 
_________________________________ 
Name of Project  
 
_________________________________ 
Name of Public Employer  

I hereby declare under penalty of perjury that the foregoing is true and correct. 

Executed on ______ ___, 20__ in _____________(city), ______(state). 
 
By:_________________________________ 
Signature of Authorized Officer or Agent 
 
____________________________________________ 
Printed Name and Title of Authorized Officer or Agent  

 
Subscribed and Sworn before me on this the 
______ day of ______________, 20 ___.      
 
_________________________________ 
NOTARY PUBLIC 
My Commission Expires:  
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ATTACHMENT E 
 

Sub-subcontractor Affidavit under O.C.G.A. § 13-10-91 
 

 By executing this affidavit, the undersigned sub-subcontractor verifies its compliance with 
O.C.G.A. § 13-10-91, stating affirmatively that the individual, firm or corporation which is engaged 
in the physical performance of services under a contract for ___________________________(name 
of subcontractor or sub-subcontractor with whom such sub-subcontractor has privity of contract) 
and _________________________(name of Contractor) on behalf of DEKALB COUNTY, 
GEORGIA has registered with, is authorized to use and uses the federal work authorization 
program commonly known as E-Verify, or any subsequent replacement program, in accordance 
with the applicable provisions and deadlines established in O.C.G.A. § 13-10-91.  Furthermore, the 
undersigned sub-subcontractor will continue to use the federal work authorization program 
throughout the contract period and the undersigned sub-subcontractor will contract for the physical 
performance of services in satisfaction of such contract only with sub-subcontractors who present 
an affidavit to the sub-subcontractor with the information required by O.C.G.A. § 13-10-91(b).  The 
undersigned sub-subcontractor shall submit, at the time of such contract, this affidavit to 
_____________________________(name of Subcontractor or sub-subcontractor with whom such 
sub-subcontractor has privity of contract).  Additionally, the undersigned sub-subcontractor will 
forward notice of the receipt of any affidavit from a sub-subcontractor to 
__________________________(name of Subcontractor or sub-subcontractor with whom such sub-
subcontractor has privity of contract).  Sub-subcontractor hereby attests that its federal work 
authorization user identification number and date of authorization are as follows:  
_________________________________ 
Federal Work Authorization User Identification Number 
________________________________ 
Date of Authorization  
________________________________ 
Name of Sub-subcontractor   
_________________________________ 
Name of Project  
DeKalb County Georgia Government___ 
Name of Public Employer  

I hereby declare under penalty of perjury that the foregoing is true and correct. 

Executed on ______ ___, 20__ in _____________(city), ______(state). 
By:_________________________________ 
Signature of Authorized Officer or Agent 
____________________________________________ 
Printed Name and Title of Authorized Officer or Agent  

 
Subscribed and Sworn before me on this the 
______ day of ______________, 20 ___.      
 
_________________________________ 
NOTARY PUBLIC 
My Commission Expires:____________ 
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ATTACHMENT F 
 

CERTIFICATE OF CORPORATE AUTHORITY 

 

I, _____________________________________, certify the following: 

That I am the duly elected and authorized Secretary of __________ (hereinafter referred 

to as the “__________”), an __________ organized and incorporated to do business under the 

laws of the State of __________; 

 That said corporation has, through lawful resolution of the Board of Directors of the 

corporation, duly authorized and directed ______________________________, in his official 

capacity as ___________________________ of the corporation, to enter into and execute the 

following described agreement with DeKalb County, a political subdivision of the State of 

Georgia:  

Phase One SPLOST Road Resurfacing Project; 

 

 That the foregoing Resolution of the Board of Directors has not been rescinded, 

modified, amended, or otherwise changed in any way since the adoption thereof, and is in full 

force and effect on the date hereof. 

 IN WITNESS WHEREOF, I have set my hand and corporate seal; 

 This the ________ day of ___________________, 2018. 

 

 (CORPORATE 
___________________________________SEAL) 

(Secretary) 
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ATTACHMENT F 
 

ARTICLES OF ORGANIZATION 
 

I,                                                                               , certify that I am the Registered Agent for 
_________________________________________named as Contractor herein, same being 
organized to do business under the laws of the State of ___________; that                                                
executed this Contract on behalf of the Contractor was, then and there and that said Contract was 
duly signed by said Agent for and in behalf of said company, pursuant to the authority of its 
governing body and within the scope of its company powers. 
 
I further certify that the names and addresses of the organizers, members, and/or mangers of all 
are as follows: 
_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

 
 
BY:_______________________________________________ 
  Signature 
 
NAME:____________________________________________ 
                                      Type or Print 
 
 
 
This _____________day of ______________________2018 (Company Seal) 
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ATTACHMENT F 
 

CERTIFICATE OF AUTHORITY – JOINT VENTURE 
(Separate Certificate to be submitted by each joint venture partner) 

 
I,                                                     ,(1) certify that  

1. I am the ________(2)  of __________________________,(3) (hereinafter “Venturer”); 
 
2. Venturer is a partner and participant in the joint venture named as Contractor in that 

certain Contract for Construction dated ______ with DeKalb County, issued pursuant to 
Invitation to Bid No. 18-100921; 

 
3. Venturer is organized and incorporated to do business under the laws of the State of 

___________;  
 
4.                            , who executed this Contract on behalf of the Contractor 

was, then and there,                                   ; and  
 
5. Said Contract was duly signed by said officer for and in behalf of said Venturer and the 

Contractor pursuant to the authority of the governing body of each and within the scope 
of its corporate powers. 
 

6. I further certify that the names and addresses of the owners of all the outstanding stock or 
ownership interest in Venturer as of this date are as follows: 

_______________________________________________________________________ 

_______________________________________________________________________ 

_______________________________________________________________________ 

This                day of                                          , 2018. 

 

_________________________________  
 

INSTRUCTIONS: 

1. Name of secretary (if Venturer is a corporation), or Manager or CEO (if Venturer is a LLP) of Venturer. 
2. Title of person executing Certification. 
3. Name of joint venture partner.  

 
MAKE COPIES OF THIS FORM AND SUBMIT A SEPARATE FORM FOR EACH JOINT VENTURE 

PARTNER. 
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ATTACHMENT G 
(Consists of 3 pages) 

PERFORMANCE BOND AND ACCOMPANYING POWER OF ATTORNEY 

   KNOW ALL MEN BY THESE PRESENTS that ______________________  [Insert 
name of contractor] (hereinafter called the “Principal”) and [Insert 
name of  surety]___________________________(hereinafter  called  the  “Surety”),  are  held  
and firmly bound  unto _____________________County  (hereinafter  called  the  “County”)  
and  their successors  and  assigns,  in  the  penal  sum  of       
  Dollars ($________________), lawful money of the United States of America, for the 
payment of which the Principal and the Surety bind themselves, their administrators, 
executors, successors, and assigns, jointly and severally, firmly by these presents. 
 
 WHEREAS, the Principal has entered, or is about to enter, into a certain written contract 
with the County, awarded by the DeKalb County Governing Authority on , 
which is incorporated herein by reference in its entirety (hereinafter called the “Contract”), 
for ITB 18-100921 Phase One SPLOST Road Resurfacing Project), more particularly 
described in the Contract (hereinafter called the “Project”); and 
 
 NOW, THEREFORE, the conditions of this obligation are as follows, that if the Principal 
shall fully and completely perform all the undertakings, covenants, terms, conditions, 
warranties, and guarantees contained in the Contract, including all change orders, 
modifications, amendments, changes, deletions, additions, and alterations thereto that may 
hereafter be made, then this obligation shall be void; otherwise, it shall remain in full force and 
effect. 

 
Whenever the Principal shall be, and declared by the County to be, in default under 

the Contract, the Surety shall promptly remedy the default as follows: 
 

1. Complete the Contract in accordance with the terms and conditions; or 
 

2. Obtain a Bid or Bids for completing the Contract in accordance with its terms 
and conditions, and upon determination by the Surety and the County of 
the lowest responsible bidder, arrange for a contract between such bidder and 
County and make available as the work progresses (even though there should be 
a default or succession of defaults under the Contract or contracts of 
completion arranged under this paragraph) sufficient funds to pay the cost 
of completion less the balance of the contract price; but not exceeding, 
including other costs and damages for which the Surety may be liable 
hereunder, the penal sum set forth in the first paragraph hereof, as may be 
adjusted, and the Surety shall make available and pay to the County the funds 
required by this Paragraph prior to the payment of the County of the balance 
of the contract price, or any portion thereof. The term “balance of the contract 
price,” as used in this paragraph, shall mean the total amount payable by the 
County to the Contractor under the Contract, and any amendments thereto, 
less the amount paid by the County to the Contractor; or, at the option of the 
County; or 



Exhibit I     ITB NO. 18-100921 
Sample Contract 

   

Page 95 of 130 
 
 

3. Allow County to complete the work and reimburse the County for all 
reasonable costs incurred in completing the work. 

In addition to performing as required in the above paragraphs, the Surety shall 
indemnify and hold harmless the County from any and all losses, liability and damages, 
claims, judgments, liens, costs, and fees of every description, including reasonable attorney’s 
fees, litigation costs and expert witness fees, which the County may incur, sustain, or suffer by 
reason of the failure or default on the part of the Principal in the performance of any or all of 
the terms, provisions, and requirements of the Contract, including any and all amendments 
and modifications thereto, or incurred by the County in making good any such failure to 
performance on the part of the Principal. 

The Surety shall commence performance of its obligations and undertakings under 
this Bond promptly and without delay, after written notice from the County to the Surety. 

The Surety hereby waives notice of any and all modifications, omissions, 
additions, changes, alterations, extensions of time, changes in payment terms, and any other 
amendments in or about the Contract, and agrees that the obligations undertaken by this 
bond shall not be impaired in any manner by reason of any such modifications, 
omissions, additions, changes, alterations, extensions of time, change in payment terms, and 
amendments. 

The Surety hereby agrees that this Bond shall be deemed amended automatically 
and immediately, without formal or separate amendments hereto, upon any amendment to the 
Contract, so as to bind the Principal and Surety to the full and faithful performance of 
the Contract as so amended or modified, and so as to increase the penal sum to the adjusted 
Contract Price of the Contract. 

The Surety’s obligations under this bond include all of the Contractor’s duties under 
the Contract, including without limitation its maintenance and guarantee obligations. 

No right of action shall accrue on this bond to or for the use of any person, entity, 
or corporation other than the County and any other obligee named herein, or their 
executors, administrators, successors or assigns. 

This Bond is intended to comply with O.C.G.A. §36-91-70, and shall be interpreted so 
as to comply with the minimum requirements thereof. However, in the event the express 
language of this Bond extends protection to the County beyond that contemplated by O.C.G.A. 
§36-91-70, or any other statutory law applicable to this Project, then the additional 
protection shall be enforced in favor of the County, whether or not such protection is 
found in the applicable statutes. 
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If  any one  or  more  of  the  provisions  of  this Bond  are  determined  to  be  illegal  
or unenforceable by a court of competent jurisdiction, all other provisions shall remain 
effective. 

 
IN WITNESS WHEREOF the undersigned have caused this instrument to be executed 
and their respective corporate seals to be affixed and attested by their duly authorized 
representatives this          day of , 2018. 
 
PRINCIPAL 

 
By:____________________________(SEAL) 

Signature of Principal 
 
 
  
Print Name and Title of Authorized Signer 
 
  
Print Name of Principal Business 
 
ATTEST: 
 
  
Corporate Secretary 

 

SURETY 
 
By:___________________________(SEAL) 

Signature of Surety (by Power of Attorney) 
 
      
  Print Name and Title of Authorized Signer 
 
  
  Print Name of Surety Business 
 
WITNESS: 
 
  
 
 
 
 

[Attach Original Power of Attorney] 
 

 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

ATTACHMENT H 
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(Consisting of 3 pages) 
PAYMENT BOND AND ACCOMPANYING POWER OF ATTORNEY 

 
 KNOW ALL MEN BY THESE PRESENTS that                                      [Insert name 
of contractor] (hereinafter  called  the  “Principal”)  and     [Insert  name  of  surety] 
(hereinafter  called  the  “Surety”),  are  held  and  firmly  bound  unto   __________ County, 
(hereinafter  called  the  “County”),  its  successors  and  assigns  as  obligee,  in  the  penal  
sum  of ________________________[Insert contract amount], lawful money of the United 
States of America, for the payment of which the Principal and the Surety bind themselves, 
their administrators, executors, successors, and assigns, jointly and severally, firmly by these 
presents. 

 
WHEREAS, the Principal has entered, or is about to enter, into a certain written contract 

with the County, awarded by the DeKalb County Governing Authority on [insert date of award] 
which is incorporated herein by reference in its entirety (hereinafter called the “Contract”), 
for the construction of a project known as ITB 18-100921 Phase One SPLOST Road 
Resurfacing Project), as more particularly described in the Contract (hereinafter called the 
“Project”); 

 
NOW, THEREFORE, the condition of this obligation is such that if the Principal shall 

promptly make payment to all persons working on or supplying labor or materials under the 
Contract, and any amendments thereto, with regard to labor or materials furnished and used in 
the Project, and with regard to labor or materials furnished but not so used, then this 
obligation shall be void; but otherwise it shall remain in full force and effect. 
 
1. A “Claimant” shall be defined herein as any Subcontractor, person, party, partnership, 

corporation or other entity furnishing labor, services, or materials used, or reasonably 
required for use, in the performance of the Contract, without regard to whether such 
labor, services, or materials were sold, leased, or rented, and without regard to whether 
such Claimant is or is not in privity of contract with the Principal or any Subcontractor 
performing work on the Project, including, but not limited to, the following labor, services, 
or materials: water, gas, power, light, heat, oil, gasoline, telephone service, or rental of 
equipment directly applicable to the Contract. 

2. In the event a Claimant files a claim against the County, or the property of the County, 
and the Principal fails or refuses to satisfy or discharge it promptly, the Surety shall 
satisfy or discharge the claim promptly upon written notice from the County, either by 
bond or as otherwise provided in the Contract. 

3. The Surety hereby waives notice of any and all modifications, omissions, additions, 
changes, alterations, extensions of time, changes in payment terms, and any other 
amendments in or about the Contract and agrees that the obligations undertaken by this 
bond shall not be impaired in any manner by reason of any such modifications, omissions, 
additions, changes, alternations, extensions of time, changes in payment terms, and 
amendments. 

4. The Surety hereby agrees that this Bond shall be deemed amended automatically and 
immediately, without formal or separate amendments hereto, upon any amendment or 
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modification to the Contract, so as to bind the Principal and Surety, jointly and severally, to 
the full payment of any Claimant under the Contract, as amended or modified, provided 
only that the Surety shall not be liable for more than the penal sum of the Bond, as 
specified in the first paragraph hereof. 

5. This Bond is made for the use and benefit of all persons, firms, and corporations who or 
which may furnish any materials or perform any labor for or on account of the 
construction to be performed or supplied under the Contract, and any amendments thereto, 
and they and each of them may sue hereon. 

6. No action may be maintained on this Bond after one (1) year from the date the last 
services, labor, or materials were provided under the Contract by the Claimant 
prosecuting said action. 

7. This Bond is intended to comply with O.C.G.A. §36-91-90, and shall be interpreted so as to 
comply with the minimum requirements thereof. However, in the event the express 
language of this Bond extends protection to the County beyond that contemplated by 
O.C.G.A. §36-91-90, or any other statutory law applicable to this Project, then the 
additional protection shall be enforced in favor of the County, whether or not such 
protection is found in the applicable statutes. 

 
IN WITNESS WHEREOF, the Principal and Surety have hereunto affixed their corporate seals 
and  caused  this  obligation  to  be  signed  by  their  duly  authorized  representatives  this    
  day  of  , 2018. 

 
PRINCIPAL 

 
By:____________________________(SEAL) 

Signature of Principal 
 
 
  
Print Name and Title of Authorized Signer 
 
  
Print Name of Principal Business 
 
ATTEST: 
 
  
Corporate Secretary 

 

SURETY 
 
By:___________________________(SEAL) 

Signature of Surety (by Power of Attorney) 
 
      
  Print Name and Title of Authorized Signer 
 
  
  Print Name of Surety Business 
 
WITNESS: 
 
  
 
 
 
 

[Attach Original Power of Attorney] 
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ATTACHMENT I 
 

COPIES OF REQUIRED INSURANCE POLICIES  

WITH  

DECLARATION PAGE(S) 
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ATTACHMENT J 
 
 

OTHER REQUIRED DOCUMENTS 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 



Exhibit I     ITB NO. 18-100921 
Sample Contract 

   

Page 101 of 130 
 
 

 
 
 
 
 
 

APPENDIX 1 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



  ITB NO. 18-100921 
 
  

 Page 102 of 130 
 
 

 

EXHIBIT II 

 
MINIMUM TECHNICAL  
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PHASE ONE SPLOST ROAD RESURFACING PROJECT  
 

Minimum Technical Specifications 
 

I. GENERAL CONDITIONS 
 
A. The scope of work to be performed under the provisions of these contract documents 

consists of furnishing all materials, machinery, equipment, tools, and the performance 
of all necessary labor, including all work appurtenant thereto but is not necessarily 
limited to, the patching, milling, leveling, repair and resurfacing of various roads 
located in DeKalb County, Georgia.  
 

B. The work to be performed under this contract document shall be located in various 
parts of DeKalb County, Georgia.  For a list of locations see Section VI. Summary of 
Quantities and Requirements of the Minimum Technical Specifications. 

 
C. Work site access shall be granted by the Contractor. The County shall at all times have 

access to the Work wherever it is in preparation or in progress. The Contractor shall 
provide proper facilities for such access when instructed by the County Engineer. 

 
D. Before ordering materials or commencement with work which is dependent on 

proper sizing of an installation or resurfacing quantities, the Contractor shall verify 
all dimensions or quantities by taking measurements and shall be responsible for the 
correctness or changes in measurements made by the Contractor. No 
considerations will be given to any claim based on the differences between the 
actual dimensions or quantities and those indicated in field conditions. 

 
E. All materials shall be certified. The County may require and the Contractor shall furnish if 

required to do so, certificates from manufacturers to the effect that the products or 
materials furnished by them for use in the Work comply with the applicable 
specified requirements for the materials or products being furnished. Contractor, at 
Contractor’s expense, shall be responsible for the cost of any third party testing 
required to resolve issues regarding the acceptability of materials. This shall include 
but not be limited to the paint required for temporary striping, asphalt materials, 
binder, tact, and other materials used for road repair and resurfacing. The 
Contractor shall supply the County, in advance, an approved Georgia Department of 
Transportation (GDOT) job mix formula for the topping mixes used in this contract. 
Thermoplastic markings are acceptable for pavement. High build paint is not 
acceptable for pavement markings. 

 
F. The Contractor shall observe all restricted hours where specified when performing 

work on County roads. All cost for restricted work hours shall be borne by the 
Contractor. The Contractor must adhere to the County Ordinance (Section 23-2) 
pertaining to roads with restricted work hours. The working hours will be 7:30am - 
6:00pm (Monday-Friday) and 8::00am - 6:00pm (Saturday) on roads that are not 
listed. There will be no working hours on Sundays and County- observed 
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holidays. It shall be the Contractor’s responsibility to provide all necessary 
specialized equipment such as lights, personnel, labor, and notifications to perform 
all activities when working during restricted hours. 

 
G. Work shall commence within ten (10) days from the receipt of the written Notice to 

Proceed. 
 
H. After notification of award and prior to start of any work, the Contractor shall 

submit a proposed construction schedule to the Engineer for approval. The 
construction schedule shall be in the form of tabulation, chart, or graph and shall 
be in sufficient detail to show chronological relationship of all activities of the 
projects. These include, but are not limited to, estimated start and completion 
dates of various activities. 

 
I. The Contractor shall execute this Contract with all necessary equipment and 

personnel to complete the work in 365 calendar days.  Failure or delay in 
completing work within the time stipulated in the Contract or within such extra 
time that may be allowed, charges shall be assessed in accordance with GDOT 
Standard Specifications Construction of Transportation System, Edition 2001, 
Section 108.08, "Schedule of Deductions for Each Day of Overrun in Contract 
Time".  A penalty of six hundred dollars ($600.00) per day shall be charged to the 
Contractor for each day exceeding three hundred and sixty-five (365) days. 

 
J. ADDITIONAL RESPONSIBILITIES 
 

1. It shall be the Contractor's responsibility to conform with all the requirements 
of the Specifications as they relate to cooperation with the utility owners and 
the utility locations that exist on the site. 
  

2. It shall be the Contractor's responsibility to coordinate his work with any 
work to be performed by the utility owners or others in any right-of-way 
clearance and to arrange a schedule of operations that will allow for the 
completion of the project without any undue delay. 

 
3. The Contractor will not be compensated for any delay or damage caused by 

utility owner's failure to remove or relocate the utility facilities, obstruction, 
or any other item to clear construction in advance of this work. 

 
4. All items which must be removed during construction and are not 

specifically shown to be paid for otherwise, shall be removed and the cost 
shall be included in other work. No claims will be considered for extra 
compensation. 

 
5. The adjustment of all sanitary and water main structures to final grade shall be 

performed by the others and is not included in the scope of work for this 
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project. 
 

6. The Contractor will perform all work necessary for temporary striping. All 
temporary striping shall be painted and in compliance with "Manual on 
Uniform Traffic Control Devices for Streets and Highways 2009 Edition 
and GDOT standards.  Temporary markings shall be replaced by final 
markings within thirty (30) days. 

 
7. The flow of traffic will be maintained at all times during construction by 

permitting at least one lane of traffic to move through the construction site. 
All flagmen, warning signs, signs, barricades and lights necessary to control 
the traffic and protect the public shall be furnished by the Contractor.  Signs 
may be post or tripod mounted.  Message boards are excluded from work 
performed under this specification.  All traffic control devices will be in 
accordance with the "Manual on Uniform Traffic Control Devices for Streets 
and Highways 2009 Edition.” 

 
8. It shall be the Contractor's responsibly to protect driveways, sidewalks, curbs 

and catch basins during construction. Damaged or broken sidewalks, curbs or 
catch basins shall be replaced or repaired at the Contractor's own expense. 

 
9. The contractor shall use considerable care in protecting the riding surface of 

all roadways. Gouges, edge failures and curb damage will be corrected to 
the satisfaction of the County's Engineer at no additional cost to the County. 

 
10. Any clearing, grubbing, temporary grassing and erosion control items that are 

necessary to the Project will be considered a part of other payment items and 
will be provided to the satisfaction of the County's Engineer at no additional 
cost to the County. All grassing will be replaced in kind, or as directed by 
the Engineer. 

 
11. In areas that have been previously paved, edges are to meet flush and a coating 

of topping asphalt mix shall be applied to existing pavement to blend with 
new pavement. 

 
12. The Contractor shall take considerable care when milling near signalized 

intersections and shall not damage or destroy any traffic signal sensor loops. 
This includes both presence and set back loops. Any damage to traffic signal 
sensor loops shall be repaired at the Contractor's expense. Any damage to 
traffic signal loops shall be reported to the DeKalb County Traffic Engineer 
immediately. 

 
13. In the event that compliance with the objectives stated herein, or contained in 

the Contractor's approved alternate Sequences of Operations, GDOT Standard 
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Specifications, Section 150 is not achieved, the Engineer will close down all 
operations being performed except traffic control and erosion control. The 
County may also withhold any payments due, when necessary, until all the 
requirements herein have been met. 

 
II. GENERAL CONSTRUCTION GUIDELINES & SPECIAL PROVISIONS 

 
A. The Contractor shall comply with the following construction guidelines and special 

provisions for this project: 
 

1. Manual for Uniform Traffic Control Devices for Streets and Highways, 
Millennium Edition (MUTCD) Georgia Department of Transportation, 
2009 Edition. 

 
2. Georgia Department of Transportation (GDOT Standard Specifications 2001 

Edition). 
 

3. Georgia Department of Transportation Special Provision Sections 150, 400, 
and 828 along with GDOT Special Provision 402 shall be included in this bid 
document for your convenience. 

 
B. The above listed specifications may be reviewed online at the Georgia Department 

of Transportation websites provided in Exhibit IV, GDOT Specifications. 
  

C. If there is a conflict between the Special Provisions for DeKalb County and 
the GDOT Standard Specification, 2001 Edition or the GDOT Special 
Provisions, the updated GDOT Special Provisions shall govern. 

 
D. In addition to the contract documents, the Contractor shall perform the Work in 

accordance with the Georgia Department of Transportation Standard 
Specifications, 2001 Edition, unless Special Provisions and contract notes 
contained herein state otherwise. 

 
E. All traffic directions, signage and safety procedures shall be consistent with the 

Manual for Uniform Traffic Control Devices for Streets and Highways, 
Millennium Edition (MUTCD) and the Georgia Department of Transportation, 
2009 Edition and Georgia Department of Transportation (GDOT) Standard 
Specifications, current edition.  Contractor shall be responsible for the provision of 
traffic control by police officers on major roads with intersections. 

 
F. The Contractor shall cooperate with the utility owners and the utility locations 

that exist on the site in compliance with Georgia Department of Transportation 
Standard Specifications, Section 105. All preparatory work, cleaning, tacking, and 
temporary pavement markings shall be considered incidental to the work and no 
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additional cost to the County shall be incurred. 
 
G. Any complaints by the residents of DeKalb County shall be reported to the 

County's Engineer and receive immediate response from the Contractor. 
 

 
 
 
 
 
III. DEFINITIONS AND TERMS SPECIAL PROVISIONS FOR DEKALB COUNTY 
 

SECTION 101- DEFINITIONS AND TERMS:   
Unless otherwise direct all work performed under this contract shall be in accordance with 
the Georgia Department of Transportation Standard Specifications for Construction of 
Roads and Bridges, 2001 Edition, and the Special Provisions and Supplemental 
Specifications modifying the 2001 Edition will be modified as indicated below: 
 
Retain as written except as follows: 
 
Section 101.14    COMMISSIONER:    Delete in its entirety 
Section 101.31     HOLIDAYS:    Delete and replace with the following County List: 
 

JANUARY 1,  2018 NEW YEAR'S DAY 
THIRD MONDAY IN JANUARY MARTIN LUTHER KING JR.'S BIRTHDAY 
THIRD MONDAY IN FEBRUARY PRESIDENT'S DAY 
LAST MONDAY IN MAY MEMORIAL DAY 
JULY 4, 2018 INDEPENDENCE DAY 
FIRST MONDAY IN SEPTEMBER LABOR DAY 
NOVEMBER 11, 2018 VETERAN'S DAY 
4TH THURDAY IN NOVEMBER THANKSGIVING DAY 
4TH FRIDAY IN NOVEMBER DAY FOLLOWING THANKSGIVING 
DECEMBER 25, 2018 CHRISTMAS DAY 

 
 
IV. ROAD REPAIR, PATCHING, MILLING, AND RESURFACING SPECIAL 

PROVISIONS 
 

A. It is intended that all bituminous asphalt concrete furnished and placed shall be hot mix 
recycled asphalt, in accordance with Section 402 of the Standard Specification of 
the Georgia Department of Transportation. The Contractor shall have the right, 
upon notifying the County of his intention, to substitute bituminous asphalt 
concrete consisting of 100% virgin material, for the recycle mix. The substitute mix 
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shall meet all the applicable Georgia Department of Transportation specifications 
for virgin mix, and no additional compensation will be made to the Contractor for the 
use of this mix. 
 

B. All patching shall be performed prior to resurfacing. The Contractor shall patch and repair 
the failed areas, as indicated by the County Engineer. The Contractor shall not be 
responsible for repair of base failure repairs. All base failure repairs will be the 
responsibility of the County. All patches shall be at a minimum depth of two (2) inches. 

 
C. The Contractor shall give the County at least 24 hours’ notice before proceeding with 

patching a particular location. 
 
D. Streets that are milled shall be paved the same day to seal the base material. 
 
E. Patching shall be filled to existing depth unless otherwise directed by the County 

Engineer. All removal and patching operations at any site shall be completed within 
the same day. Where required, milling depth varies with conditions and shall be the 
Contractor’s responsibility to verify depths.  

 
F. The edges around the patch shall be tack coated using GDOT approved material. 
 
G. Recycled asphalt concrete F-Mix (9.5mrn) with Bitum Material and H Lime or 

Binder (19mrn) shall be used for road patching unless otherwise indicated by the 
County Engineer. All patch work shall be in compliance with GDOT Standard 
Specifications and drawings entitled "Typical Patching Section" located under 
Section VIII., Patching, Milling, Resurfacing and Technical Drawings 
Specifications located in this contract. 

 
H. The Contractor shall remove all speed humps or tables from the roadway no 

sooner than five (5) working days prior to resurfacing the roadway. 
 
I. All road patch work and removal of speed humps or tables shall be included 

under Pay Item No. 402-1802. For a list of roads requiring speed humps or 
tables removal see Section VI. Summary of Quantities.  The County shall be 
responsible for the replacement of speed humps or tables. 

 
J. On roads to be milled, all structures must be lowered sufficiently into the 

base to allow for continuous profiling unless otherwise specified. For 
manhole adjustments specifications see Section V. Lowering of Manhole & 
Minor Adjustment Special Provisions. 

 
K. All roads requiring milling shall be in compliance with GDOT standard 

specifications and drawings entitled "Typical Milling Section" located under 
Section VIII., Patching, Milling, Resurfacing and Technical Drawings 
Specifications located in this contract. For road milling depths, see Summary 
of Quantities and Requirements located in this contract document. Milling 
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cost and lowering of structures shall be included in bid Pay Item No. 432-
5010. 

 
L. The cut edges shall be left neat, vertical and in straight lines. The Contractor 

shall brush and sweep the milled surface by mechanical means to produce a 
clean and regular running surface with a groove depth not greater than 10 mm, 
and with a uniform texture. 

 
M. On roads where milling is carried out on a roadway open to traffic, temporary 

ramping to ensure the safe passage of vehicles shall be provided. 
 
N. Immediately after milling, surplus materials shall be removed by a machine of 

suitable and efficient design and the milled surface swept to remove all dust and 
loose debris. Every measure and effort shall be taken by the contractor to prevent 
construction debris from entering into the storm drain system. 

 
O. The material removed from the roadway shall be removed from the site, unless 

otherwise directed by the County.  No stockpiling shall be allowed on site. 
 
P. The Contractor shall clean up the job site daily prior to their departure. 
 
Q. Bitum tack coat shall be used in accordance with provisions of Section 413 

of the GDOT Standard Specifications and included in the bid price for Recycled 
Asphalt Concrete 9.5 MM Superpave, Type II, Blend 1 included Bitum Material 
and H Lime.  Additionally, PG-37-22 with Tack Truck is approved for use as a 
tack coat. 

 
R. All roads to be resurfaced shall be in compliance with GDOT standard 

specifications and contract drawing entitled "Typical Resurfacing Section" located 
under Section VIII., Patching, Milling, Resurfacing and Technical Drawings 
Specifications located in this contract. The cost for resurfacing shall be included 
under bid Pay Item No. 402-3102. All roads shall be resurfaced with 9.5MM 
asphalt mix unless otherwise directed by the County Engineer. 

 
S. The Contractor shall adjust all storm drain drop inlets and storm drain 

manholes to final grade. Roads requiring storm drain lid adjustments can be 
found on the Summary of Quantities Sheet. The cost to adjust storm drain drop 
inlets and drain manholes shall be included in Pay Item No. 611-8055. The 
adjustment of other structures to final grade will be performed by others. 

 
T. Roads must be resurfaced within fourteen (14) business days after patching is 

completed. 
 
U. Contractor, at Contractor’s expense, shall be responsible for removal and disposal of 

all vegetation that may prohibit Contractor from providing services in accordance 
with the specifications herein. 
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V. Equipment Mobilization - Any and all equipment being carried, greater than 

one (1) mile, must be transported by a lowboy. 
 
W. Milling and paving into side roads and driveways is excluded from work performed 

under this specification. 
 
X. Shoulder building is excluded from work performed under this specification. 
 

V. PAVEMENT MARKINGS FOR ROADS AND PARKING LOT (ALL ITEMS) 
 

A. The contractor shall furnish all labor, materials, machinery, tools, apparatus, 
equipment, expertise, and all items necessary for Pavement Marking of various 
County Roads & Parking Lots. 

 
B. The Contractor shall perform and carry out services for items outlined in the Price 

Schedule, and as specified herein in accordance with the Georgia Department of 
Transportation Standard Specifications, 2013 Edition, sections 652 and 653.   

 
C. The CONTRAACTOR agrees to perform the services in strict accordance with the 

Georgia Department of Transportation Standard Specifications, 2001 Edition Sections 
652 and 653, 
http://tomcat2.dot.state.ga.us/ContractsAdminstration/uploads/DOT%202001.pdf  

 
 

D. It is agreed and understood that certain services, if required, will be performed and 
furnished by the COUNTY in a timely manner so as not to delay the CONTRACTOR 
unduly in the performance of the CONTRACTOR’S obligations under the terms of 
this Agreement.  

 
The services shall include giving prompt written notice to the CONTRACTOR 
whenever the COUNTY observes or otherwise becomes aware of any defect in the 
project or changes circumstances.  

 
E. All projects shall be completed within a timeframe reasonably agreed between the 

Contractor and the County. 
 
F. Any striping replaced shall be of the same type as the striping removed.  If striping is 

painted, Contractor shall apply two (2) coats of paint.  Stop-Bar and Crosswalk 
striping shall be thermoplastic. 

 
VI. TRAFFIC CALMING DEVICES / SPEED HUMPS / SPEED TABLES 

 
Traffic calming devices shall be removed only when permitted by the Site Engineer or 
Project Manager. 
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VII. TRAFFIC LOOP VEHICLE DETECTING CONTROL SYSTEM 

 
DeKalb County shall be responsible for work under this section unless otherwise 
specified.  If Contractor is directed to remove traffic loops by the County site engineer or 
project manager, the County shall be responsible for replacement.  A separate Pay Item is 
not required for this activity. 
 

VIII. LOWERING OF MANHOLE & MINOR ADJUSTMENTS SPECIAL 
PROVISIONS 

 
A. All work shall be performed in accordance with the Georgia Department 

of Transportation Standard Specifications, Section 611. All cost shall be 
included in Pay Item No. 611-8055.  

 
B. Unless o 

 
C. The following method and procedure shall be used in the adjustment of 

manhole structures: Lowering the Manhole Approved Method. 
 

1. Remove the asphalt from the manhole cover and the lip of the manhole 
frame. The Contractor shall pre-mark the cover's position. At this time, the 
set of the cover within the frame shall be checked and the following actions 
taken: 

 
a. The Contractor shall notify the County Engineer if the cover is worn so 

that it is not level with the top of the frame.  The County will provide a 
new frame cover equipped with a gasket for Contractor’s use in replacing the 
existing frame cover. 

 
b. If the cover can be made to rock within the frame due to uneven wear of 

the contact surfaces, either the frame or cover or both shall be replaced 
and the County Engineer shall be notified. 

 
c. If neither condition (a) nor (b) exists, the Contractor shall continue the 

process with Step 2. 
 

2. The Contractor shall remove a thirty (30) inch area surrounding the manhole 
ring (unless removing the Barton-Southern style manhole then the entire 
section of concrete must be removed) and excavate to a solid surface below the 
base of the frame. This solid surface may be either compacted fill or concrete. 
The depth of the excavation shall be determined based on the frame height 
plus two 3-inch ring risers at all points. 
 

3. A jack hammer shall be used to extend the vertical cut down to the solid 
surface. The Contractor shall ensure that no undermining of the existing 
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surface occurs. The Contractor shall remove all asphalt, concrete, and fill 
from this excavation. Any loose material shall be shoveled and finally 
blown out with an air hose. 

 
4. Remove the cover and lift the existing frame off the surface on which it rests. 

Remove all loose mortar, loose bricks, and other material from this surface 
down to the required elevation until a solid base is attained both in the 
excavation and beneath the existing frame. 

 
5. Replace the frame measuring to the finish grade to verify that the correct depth 

has been attained with the addition of the two 3-inch rings.  If the original 
frame is to be used, the frame shall be wire brushed or sandblasted until all 
rust and debris has been removed. Small pieces of concrete or asphalt bonded 
to the frame need not be removed if they withstand the brushing or sand 
blasting. 

 
6. Metallic shims shall be used under the manhole frame to level with the 

pavement. Using strings stretched cross the pavement in both directions (both 
perpendicular to and parallel to the roadway); ensure that the level of the 
manhole matches the pavement. No tolerance shall be permitted. 

 
7. The shims shall be cast iron, stainless steel; or hot dipped galvanized steel. 

They may be built up with flat plates made of the same material if necessary: 
Broken pieces of brick rock, or other materials are not to be used as 
shimming material. The frame is to be shimmed in four locations only, at one 
point on each side of the frame, both perpendicular to and parallel to the 
roadway. 

 
8. The Contractor shall place and inflate an expandable tube inside the frame so 

that it seals off the open area between the underside of the frame and the 
surface on which the frame previously rested. This allows the collar to be 
poured at the same time the excavation is filled. 

 
9. Using a hand or machine operated tamping device, moisten the excavation 

and tamp the earth until it is tightly compacted. 
 

10. Pour Class "A" concrete cap a minimum of 12 inches in diameter around 
the entire manhole to a minimum depth of 12 inches in height; under no 
circumstance shall the concrete reach a height above the frame (see Technical 
Drawing DS-4 under Section VIII., Patching, Milling, Resurfacing, and 
Technical Drawings Specifications). 

 
CAUTION: This is  a critical step. The excavation must be moistened before 
concrete is placed to keep it from drawing water from the concrete and 
thereby contributing to defects in the concrete. Moisture also improves the 
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tamping process. Tamping must be performed to ensure a solid surface that 
will not settle when the concrete is placed. 

 
Using trowels, work the concrete until it is level creating a smooth finish, 
leaving no depressions or ridges around the frame. This will require 
continual reworking since the concrete will tend to flow downhill and must 
be worked until it holds its shape. 

 
11. Allow the concrete to cure as per GDOT Construction Standard 

Specifications. 
 

CAUTION: Do not place concrete when the temperature is expected to drop 
below 40 degrees in the next 6 hours. 

 
12. The Contractor shall replace manhole lid and repair the roadway by 

temporarily paving over the manhole until the milling and paving operation 
has been completed. Once this has been completed and smoothness testing 
has been approved by the County Engineer, the Contractor shall notify the 
County Engineer to raise the Manhole upon completion of road resurfacing. 

 
THE REMAINDER OF THIS PAGE INTENTIONALLY LEFT BLANK. 
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IX. HOT MIX RECYCLED ASPHALTIC CONCRETE SPECIAL PROVISIONS 
 
A. The Contractor shall, submit to the County a written job mix formula proposed for 

each mixture type to be used based on an approved mix design. Job mix Formula 
shall be in compliance with GDOT Standard Specifications Construction 2001 
Edition. The following data for each mix shall be provided to the County: 

 
1. Specific project for which the mixture will be used. 
 
2. Source and description of the materials to be used. 
 
3. Mixture I.D. Number. 
 
4. Proportions of the raw materials to be combined in the paving mixture. 
 
5. Single percentage of the combined mineral aggregates passing each specified 

sieve. 
 
6. Single percentage of asphalt by weight of the total mix to be incorporated in 

the completed mixture. 
 
7. Single temperature at which to discharge the mixture from the plant. 
 
8. Theoretical specific gravity of the mixture at the designated asphalt content. 
 
9. Name of the person or agency responsible for quality control of the mixture 

during production. 
 

B. To ensure quality job mix formula, the Contractor shall: 
 

1. Submit proposed job mix formulas for review at least two (2) weeks before 
beginning the mixing operations for work to be performed under this 
contract document. For a general description of asphalt mix see proposal pay 
items as specified in this document. 

 
2. The Contractor shall not start hot mix asphaltic concrete work until the County 

has approved a job mix formula for the mixture to be used. No mixture will 
be accepted until GDOT and the County has given approval. 

 
3. Upon receiving approved mix, the Contractor shall submit the following to the 

County: 
 

a. A prepared submittal showing each job mix formula approved by GDOT 
and the asphalt plant manager prior to production. 
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b. The Contractor shall provide all quality control test including load test 
results. 

 
c. Upon request, provide material certifications to the Engineer. 

 
d. Submit Hot Mix Asphalt certifications for all bid items  with  HMA  

quantities according to GDOT Standard Specifications Construction, 2001 
Edition, Section 400. 

 
e. Weight receipts should include mix size and type and/or correlate to the 

bid item as specified in the contract document. 
 
 

X. PATCHING, MILLING, RESURFACING, AND TECHNICAL DRAWINGS 
SPECIFICATIONS 

 
 

Typical Milling Section       DS - 1 

Typical Patching Section      DS - 2 
    
Typical Resurfacing Section     DS - 3 
 
Typical Manhole Adjustment Diagram Section   DS - 4 
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EXHIBIT III 
 

XI. SUMMARY OF QUANITITES AND REQUIREMENTS (SPLOST  QUANTITIES 
ESTIMATE, NINE  

 
Figure 1 Typical Milling Sections DS-1 
Figure 2 Typical Patching Sections DS-2 
Figure 3 Resurfacing Section DS-3 
Figure 4 Manhole Adjustment Diagram Section 

 
 

 Attachment One - SPLOST PHASE ONE AREA A   
 Attachment Two - SPLOST PHASE ONE AREA B   
Attachment Three - SPLOST PHASE ONE AREA C     
Attachment Four - MAP 

 
 
 

THE REMAINDER OF THIS PAGE HAS BEEN INTENTIONALLY LEFT BLANK 
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DRAWINGS 
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STREET FROM TO LENGTH MILLING LEVELLING PATCHING RESURF STRIPING LIDS PD RD WIDTH DIST LL CMDST SPCMDST

AMBER CT GILES RD CUL DE SAC @ 1819 0.12 0.00 0.00 222 133 2.5 1.5 23 16 69 5 7

ASBURY DR ROCK CHAPEL RD STEPHENSON RD 0.96 0.00 0.00 1855 928 3 1.5 20 16 191 5 7

BAYSIDE CT PARKWEST LN ISLAND CUL DE SAC 0.08 0.00 0.00 148 89 2.5 1.5 23 16 2 4 7

BELLINGRATH WAY SHADOW ROCK DR SHADOW LAKES  0.46 0.00 0.00 889 533 2.5 1.5 24 16 66 4 7

BENTLEY WOODS LN REDAN RD CUL DE SAC 0.10 0.00 0.00 193 116 2.5 1.5 24 16 68 5 7

BIFFLE PL BIFFLE DOWNS RD CUL DE SAC @ 1533 0.06 0.00 0.00 111 67 2.5 1.5 23 16 36 5 7

BLACK ROCK CT W ROCK CT CUL DE SAC 0.06 0.00 0.00 111 67 2.5 1.5 23 16 36 5 7

BROOKSTONE TR STONEBROOK DR CUL DE SAC @ 7122 0.04 0.00 0.00 77 46 2.5 1.5 24 16 160 4 7

CAGLE ST C L 205'N‐COUNCIL COVINGTON HWY 0.12 0.00 0.00 193 116 2.5 1.5 20 16 152 5 7

CASHMERE CT SINGER WAY CUL DE SAC @ 1808 0.18 0.00 0.00 333 200 2.5 1.5 23 16 70 5 7

CASTLE DOWNS TRACE SMITHSON DR CUL DE SAC 0.18 0.00 0.00 333 200 2.5 1.5 23 16 125 5 7

CHERRY LAUREL DR BAYWOOD GLEN TO CUL DE SAC & DE 0.33 0.00 0.00 733 367 3 1.5 23 16 99 5 7

CLUBGREEN OVERLOOK CLUBGREEN SUMMIT CUL DE SAC @ 1737 0.08 0.00 0.00 148 89 2.5 1.5 23 16 5 5 7

CORN CRIB CT BIFFLE RD CUL DE SAC 0.11 0.00 0.00 213 128 2.5 1.5 24 16 36 5 7

CRIMSON CT GILES RD CUL DE SAC @ 1821 0.11 0.00 0.00 204 122 2.5 1.5 23 16 69 5 7

DANA CT JONATHAN AVE‐6134 DANA CT CUL DE SAC @ 6196 0.24 0.00 0.00 444 267 2.5 1.5 23 16 90 5 7

DART DR BOBBIN LN CUL DE SAC @ 5975 0.20 0.00 0.00 370 222 2.5 1.5 23 16 70 5 7

DIAMOND KEY STONELEIGH WAY CUL DE SAC @ 1290 0.13 0.00 0.00 241 144 2.5 1.5 23 16 61 5 7

DORIAN CT YOUNG RD (E & W) CUL DE SAC @ 5711‐5790 0.22 0.00 0.00 407 244 2.5 1.5 23 16 69 5 7

FARMVIEW CLOSE KING RD CUL DE SAC @ 5416 0.20 0.00 0.00 370 222 2.5 1.5 23 16 63 4 7

FOREST PATH WALKER RD N CUL DE SAC @ 725 0.15 0.00 0.00 278 167 2.5 1.5 23 16 33 4 7

FOX VALLEY CT FOX VALLEY DR CUL DE SAC @ 950 0.13 0.00 0.00 241 144 2.5 1.5 23 16 33 4 7

FOX VALLEY LN KING RD FOREST PATH 0.10 0.00 0.00 185 111 2.5 1.5 23 16 63 4 7

FOX VALLEY TR FOREST PL CUL DE SAC 0.12 0.00 0.00 222 133 2.5 1.5 23 16 34 4 7

GLENBROOKE CLOSE WEDGEWOOD DR CUL DE SAC @ 4897 0.07 0.00 0.00 130 78 2.5 1.5 23 16 5 5 7

GOLFBROOK DR FIELDGREEN DR CUL DE SAC @ 5000 0.41 0.00 0.00 951 475 3 1.5 24 16 30 5 7

HAIRSTON PL S HAIRSTON RD CUL DE SAC @ 4912 0.33 0.00 0.00 733 367 3 1.5 23 16 1 4 7

HAIRSTON TER HAIRSTON PL CUL DE SAC @ 4912 0.37 0.00 0.00 822 411 3 1.5 23 16 1 4 7

HERRINGBONE HOLLOW SINGER WAY CUL DE SAC @ 1815 0.16 0.00 0.00 296 178 2.5 1.5 23 16 70 5 7

HILTON RIDGE CT HILTON RIDGE RD CUL DE SAC 0.14 0.00 0.00 271 162 2.5 1.5 24 16 69 5 7

HUNT VALLEY DR S ST MTN LITH RD ISLAND CUL DE SAC 0.40 0.00 0.00 889 444 3 1.5 23 16 68 5 7

IVERSON TR OLD GREYSTONE DR CUL DE SAC'S 0.20 0.00 0.00 370 222 2.5 1.5 23 16 62 5 7

JENNIFER CT REBECCA LOU LN CUL DE SAC @ 1385 0.07 0.00 0.00 130 78 2.5 1.5 23 16 126 5 7

JOECLAY DR PANOLA RD BIFFLE RD 0.23 0.00 0.00 482 289 2.5 1.5 26 16 62 5 7

JON JUCA CT JOECLAY DR CUL DE SAC 0.18 0.00 0.00 348 209 2.5 1.5 24 16 62 5 7

JONATHAN AVE MARBUT RD DANA CT 0.24 0.00 0.00 444 267 2.5 1.5 23 16 90 5 7

JUSTIN LN KEVIN CT CUL DE SAC 0.37 0.00 0.00 822 411 3 1.5 23 16 159 5 7

SPLOST PHASE 1 - AREA C



KERRIE WAY JUSTIN LN CUL DE SAC 0.09 0.00 0.00 167 100 2.5 1.5 23 16 159 5 7

KEVIN CT S DESHON RD CUL DE SAC 0.23 0.00 0.00 426 256 2.5 1.5 23 16 159 5 7

KILKENNY CIR ASBURY DR 613 KILKENNY CIR 0.71 0.00 0.00 1578 789 3 1.5 23 16 192 4 7

KLONDIKE RD* COVINGTON HWY MALL PKWY 0.32 0.00 0.00 825 309 YES 4 1.5 20 16 137 5 7

LAZY CREEK CT SWIFT CREEK LN CUL DE SAC @ 6549 0.11 0.00 0.00 204 122 2.5 1.5 23 16 126 5 7

LOST CREEK CIR POST ROAD PASS POST ROAD PASS 0.83 0.00 0.00 1845 922 3 1.5 23 16 32 4 7

LOUISA LN REBECCA WAY CUL DE SAC @ 835 0.21 0.00 0.00 389 233 2.5 1.5 23 16 127 5 7

LOWTRAIL CT WELLBORN TRAILS CUL DE SAC @ 2202 0.14 0.00 0.00 259 156 2.5 1.5 23 16 90 5 7

MARTINS CROSSING RD MARTIN RD 5482 MARTINS CROSSING RD 0.76 0.00 0.00 1689 844 3 1.5 23 16 32 4 7

MCCARTER STATION REDAN TRACE 5270 MCCARTER STATION 0.18 0.00 0.00 333 200 2.5 1.5 23 16 34 4 7

MICHAEL CT KEVIN CT CUL DE SAC 0.12 0.00 0.00 222 133 2.5 1.5 23 16 159 5 7

NICOLE LN ENID DR LOWILLA LN 0.23 0.00 0.00 444 267 2.5 1.5 24 16 188 5 7

NORRIS LAKE RD NORRIS LAKE DR (E) COUNTY LINE (GWINNETT) 0.29 0.00 0.00 588 294 3 1.5 21 16 255 5 7

NORRIS LAKE RD NORRIS LAKE DR (W) COUNTY LINE (GWINNETT) 0.62 0.00 0.00 1438 719 3 1.5 24 16 255 5 7

NORTHERLY WAY SCARBROUGH DR CUL DE SAC 0.15 0.00 0.00 278 167 2.5 1.5 23 16 38 5 7

OAK PATH WHITE OAK TR CUL DE SAC 0.07 0.00 0.00 130 78 2.5 1.5 23 16 3 5 7

PANOLA DOWNS RD PANOLA RD CUL DE SAC @ 5505 0.21 0.00 0.00 389 233 2.5 1.5 23 16 38 5 7

PETITE CT PETITE LN CUL DE SAC 0.11 0.00 0.00 204 122 2.5 1.5 23 16 60 5 7

POPLAR FALLS RD UNION GROVE RD CUL DE SAC @ 2101 0.30 0.00 0.00 667 333 3 1.5 23 16 186 5 7

POST ROAD PASS* WALKER RD LOST CREEK CIR 0.62 0.00 0.00 1837 689 YES 4 1.5 23 16 33 4 7

QUAIL WOOD DR WOODWAY DR CUL DE SAC 0.16 0.00 0.00 309 186 2.5 1.5 24 16 1 5 7

QUILT CT POPLIN CT CUL DE SAC 0.21 0.00 0.00 389 233 2.5 1.5 23 16 70 5 7

RAMBLEWOOD CIR WILKINS RD 2231‐32 RAMBLEWOOD CIR 0.24 0.00 0.00 444 267 2.5 1.5 23 16 7 5 7

RIVERLAKE WAY 4267‐70‐ RIVERLAKE WAY CUL DE SAC @ 4400 0.37 0.00 0.00 858 429 3 1.5 24 16 224 4 7

RIVERMONT CT RIVERLAKE WAY CUL DE SAC @ 8006 0.05 0.00 0.00 97 58 2.5 1.5 24 16 224 4 7

ROCK MOUNTAIN RD ROCK CHAPEL RD 2250‐PRIV PROP (QUARRY) 0.33 0.00 0.00 765 383 3 1.5 24 16 189 5 7

ROYAL ABBEY DR KINGSGATE RIDGE CUL DE SAC @ 631 0.15 0.00 0.00 278 167 2.5 1.5 23 16 33 4 7

SARA ASHLEY CT SARA ASHLEY WAY CUL DE SAC @ 5900 0.16 0.00 0.00 296 178 2.5 1.5 23 16 90 5 7

SARA ASHLEY WAY MARBUT RD CUL DE SAC @ 2190 0.23 0.00 0.00 511 256 3 1.5 23 16 90 5 7

SEAM ST WELLBORN RD CUL DE SAC 0.17 0.00 0.00 315 189 2.5 1.5 23 16 70 5 7

SHADOW LAKES DR  954 SHADOW LAKES DR 862 SHADOW LAKE DR 0.26 0.00 0.00 578 289 3 1.5 23 16 95 4 7

SHADY CREEK CT HUNTINGTON PL CIR CUL DE SAC @ 6569 0.06 0.00 0.00 111 67 2.5 1.5 23 16 127 4 7

SHORE LN SHORE RD CUL DE SAC @ 716 0.14 0.00 0.00 259 156 2.5 1.5 23 16 160 4 7

SHORE OVERLOOK SHORE DR CUL DE SAC @ 680 0.11 0.00 0.00 204 122 2.5 1.5 23 16 160 4 7

SMITHSON DR GIDS CT CASTLE DOWNS CT 0.30 0.00 0.00 556 333 2.5 1.5 23 16 125 5 7

SMOKEHOUSE LN BIFFLE RD CUL DE SAC 0.15 0.00 0.00 290 174 2.5 1.5 24 16 36 5 7

SMOKEMONT DR WINDFIELD GLEN CUL DE SAC @ 5247 0.06 0.00 0.00 111 67 2.5 1.5 23 16 36 5 7

SOUTH DESHON CT WELLBORN RD CUL DE SAC @ 5914 0.32 0.00 0.00 711 356 3 1.5 23 16 92 5 7

SOUTHERN GROVE RD W ‐2237 SOUTHERN GROVE RD UNION GROVE RD 0.24 0.00 0.00 348 209 2.5 1.5 18 16 218 5 7

SOUTHLAND CT SOUTHLAND WALK CUL DE SAC @ 754 0.05 0.00 0.00 93 56 2.5 1.5 23 16 65 4 7



ST DUNSTANS RD COPELEIGH DR CUL DE SAC @ 1553 0.40 0.00 0.00 889 444 3 1.5 23 16 61 5 7

STONEBRIDGE LOOP ROCKBRIDGE RD ROCKBRIDGE RD 0.33 0.00 0.00 733 367 3 1.5 23 16 192 4 7

STONEBRIDGE TER STONEBRIDGE PARK CIR CUL DE SAC @ 703 0.10 0.00 0.00 185 111 2.5 1.5 23 16 192 4 7

STONEBRIDGE WAY STONEBRIDGE PARK CIR CUL DE SAC @ 713 0.11 0.00 0.00 204 122 2.5 1.5 23 16 192 4 7

STONEBROOK CIR STONEBROOK DR CUL DE SAC @ 7143 0.09 0.00 0.00 174 104 2.5 1.5 24 16 160 4 7

STONEBROOK LN STONEBROOK DR CUL DE SAC @ 7168 0.13 0.00 0.00 241 144 2.5 1.5 23 16 160 4 7

STONELEIGH WAY CIRCLESTONE LN 1296 STONELEIGH WAY 0.67 0.00 0.00 1554 777 3 1.5 24 16 61 5 7

SUMMER MEADOW PASS MTN VIEW PASS 5599 SUMMER MDW PASS 0.19 0.00 0.00 352 211 2.5 1.5 23 16 64 4 7

SWEET AIR LN MUIRFIELD DR CUL DE SAC 0.11 0.00 0.00 204 122 2.5 1.5 23 16 35 5 7

SWIFT CREEK DR S DESHON RD SWIFT CREEK RD 0.51 0.00 0.00 1183 591 3 1.5 24 16 99 5 7

THE TRAIL SOUTHLAND PASS CUL DE SAC @ 6405 0.09 0.00 0.00 167 100 2.5 1.5 23 16 97 4 7

TIMBERCREST CT TIMBERVALE LN CUL DE SAC @ 895 0.09 0.00 0.00 167 100 2.5 1.5 23 16 129 4 7

TIMBERHEAD WAY TIMBERVALE LN CUL DE SAC 0.29 0.00 0.00 644 322 3 1.5 23 16 160 4 7

TIMBERS CT TIMBERS EAST DR CUL DE SAC 0.08 0.00 0.00 155 93 2.5 1.5 24 16 159 4 7

TIMBERS EAST LN TIMBERS EAST DR 6978 TIMBERS EAST LN 0.08 0.00 0.00 155 93 2.5 1.5 24 16 130 4 7

TIVOLI PARK CT PARKWEST LN CUL DE SAC 0.07 0.00 0.00 130 78 2.5 1.5 23 16 2 4 7

TREE LINE RD DEAD END S @ 1745 CHRISTOPHER LN 0.29 0.00 0.00 673 336 3 1.5 24 16 69 5 7

TUNBRIDGE WELLS CRESCENT TUNBRIDGE WELLS RD CUL DE SAC @ 1507 0.09 0.00 0.00 167 100 2.5 1.5 23 16 61 5 7

VALLIE OAKS PL GREAT OAKS DR CUL DE SAC @ 6086 0.08 0.00 0.00 148 89 2.5 1.5 23 16 91 5 7

VICTORIA PL RAINTREE BEND DANA CT 0.35 0.00 0.00 812 406 3 1.5 24 16 90 5 7

WATERFORD WAY PLEASANT HILL RD 880' TO CO LINE 0.20 0.00 0.00 386 232 2.5 1.5 24 16 230 5 7

WATSON REEF WATSON COVE CUL DE SAC 0.08 0.00 0.00 148 89 2.5 1.5 23 16 192 4 7

WEHUNT WAY ALFORD RD 120' FROM ALFORD RD 0.03 0.00 0.00 56 33 2.5 1.5 23 16 127 4 7

WHISPERWOOD TR WALKER RD HIGHFIELD DR 0.26 0.00 0.00 603 301 3 1.5 24 16 33 4 7

WHITNEY CT KEMPER PL CUL DE SAC @ 5393 0.11 0.00 0.00 204 122 2.5 1.5 23 16 35 5 7

WILDWOOD TRACE S DESHON RD WOODFIELD TRACE 0.18 0.00 0.00 333 200 2.5 1.5 23 16 130 5 7

WIND POINT GOLF LINK DR CUL DE SAC @ 5052 0.08 0.00 0.00 148 89 2.5 1.5 23 16 29 5 7

WINDSOR DOWNS LN WINDOR DOWNS DR MILLER RD 0.22 0.00 0.00 407 244 2.5 1.5 23 16 8 5 7

WOODHURST CT WOODHURST WAY CUL DE SAC 0.04 0.00 0.00 77 46 2.5 1.5 24 16 4 5 7

WOODS CT STONEBRIDGE CRESCENT CUL DE SAC @ 7479 0.07 0.00 0.00 130 78 2.5 1.5 23 16 192 4 7

WOODWAY DR S HAIRSTON RD BIFFLE RD 0.66 0.00 0.00 1275 638 3 1.5 20 16 5 5 7

YOUNG RD * COVINGTON HWY PANOLA RD 1.32 0.00 0.00 3061 1531 YES 3 1.5 24 16 68 5 7

25.11 52,409 27,900



STREET FROM TO LENGTH MILLING LEVELLING PATCHING RESURF STRIPING LIDS PD RD WIDTH DIST LL CMDST SPCMDST

ALDERGATE DR JOHN WESLEY DR TUDOR CASTLE WAY 0.38 0.00 0.00 704 422 2.5 1.5 23 15 159 5 7
ALLENDALE DR GLENWOOD AVE HILLSIDE AVE 0.25 0.00 0.00 580 290 3 1.5 24 15 171 3 7
APPOMATTOX DR BATTLE FOREST DR MCGLYNN DR 0.25 0.00 0.00 556 278 3 1.5 23 15 87 3 6
ARCARO CT WHIRLAWAY DR ISLAND CUL DE SAC 0.14 0.00 0.00 259 156 2.5 1.5 23 15 124 3 7
ARISTIDES LN COCKLEBUR TR S 107' ‐ DE N @ 3626 0.36 0.00 0.00 835 417 3 1.5 24 15 101 3 7
ARTIST VIEW  WESLEY CHAPEL RD CUL DE SAC 0.31 0.00 0.00 779 389 3 1.5 26 15 93 3 7
ASHBURY HEIGHTS CT ASHBURY HEIGHTS RD CUL DE SAC @ 941 0.08 0.00 0.00 148 89 2.5 1.5 23 15 233 4 6
ASHBURY HEIGHTS RD KATIE KERR DR CUL DE SAC @ 2850 0.14 0.00 0.00 311 156 3 1.5 23 15 233 4 6
AUTUMN HILL CT AUTUMN HILL DR CUL DE SAC 0.13 0.00 0.00 301 151 3 1.5 24 15 222 5 7
BEXLEY DR MERCER RD BEXLEY DR 1.00 0.00 0.00 1932 1159 2.5 1.5 24 15 193 5 7
BOULDERVISTA DR BOULDERCREST RD ROCKEY VALLEY DR 0.24 0.00 0.00 502 301 2.5 1.5 26 15 22 3 6
BRAFFERTON PL CARLISLE RD CUL DE SAC 0.18 0.00 0.00 417 209 3 1.5 24 15 254 4 7
BROADVIEW CT CHESTNUT HILL CIR CUL DE SAC @ 3670 0.15 0.00 0.00 278 167 2.5 1.5 23 15 156 3 7
BROOKVIEW POINT BROOKSIDE PKWY CUL DE SAC @ 3825 0.22 0.00 0.00 510 255 3 1.5 24 15 36 3 7
BROWN DR FLAKES MILL RD 3814 BROWN DR 0.60 0.00 0.00 1159 696 2.5 1.5 24 15 36 3 7
CANDLER WOODS CT CANDLER WOODS DR CUL DE SAC @ 2670 0.05 0.00 0.00 97 58 2.5 1.5 24 15 119 3 6
CAVALIER DR LLOYD RD CAVALIER WAY 0.49 0.00 0.00 1136 568 3 1.5 24 15 119 3 6
CHAMOIS CT GREEN HAWK TR CUL DE SAC 0.12 0.00 0.00 278 139 3 1.5 24 15 131 3 7
CHAPEL MILL BEND RADCLIFFE BLVD CUL DE SACS @ 4045 & 4143 0.27 0.00 0.00 626 313 3 1.5 24 15 62 3 7
CHAPEL RIDGE CIR SUMMIT CROSSING  DR SUMMIT CROSSING  DR 0.41 0.00 0.00 951 475 3 1.5 24 15 94 3 7
CHEROKEE HTS TO LANI FARM RD CUL DE SAC @ 1060 0.20 0.00 0.00 444 222 3 1.5 23 15 223 5 7
CHERRY BLOSSOM CT CHERRY RIDGE DR CUL DE SAC @ 3563 0.08 0.00 0.00 124 93 2 1.5 24 15 60 3 7
CHERRYBROOK DR SNAPFINGER RD DEAD END @ 2010 0.20 0.00 0.00 419 251 2.5 1.5 26 15 156 3 7
CHESTNUT HILL CIR SNAPFINGER RD SNAPFINGER RD 0.67 0.00 0.00 1403 842 2.5 1.5 26 15 156 3 7
CHIMNEY MILL TR CHIMNEY RIDGE CT CUL DE SAC 0.12 0.00 0.00 232 139 2.5 1.5 24 15 29 3 7
CHUKAR TR BORING RD DEAD END 0.14 0.00 0.00 271 162 2.5 1.5 24 15 100 3 7
CLARK DR LINCOLNDALE DR LINECREST RD 0.31 0.00 0.00 599 359 2.5 1.5 24 15 6 3 7
CLIFTON FARM DR CLIFTON SPRINGS RD WILD SPRINGS CT 0.69 0.00 0.00 1333 800 2.5 1.5 24 15 87 3 6
COHASSETT CT COHASSETT LN CUL DE SAC 0.10 0.00 0.00 209 126 2.5 1.5 26 15 106 3 6
COLUMBIA WOODS CT TONEY DR COLUMBIA WOODS DR 0.14 0.00 0.00 293 176 2.5 1.5 26 15 135 3 7
CONVAIR LN MIDWAY RD CELIA WAY 0.43 0.00 0.00 1080 540 3 1.5 26 15 218 3 7
CONWAY RD FAIRLEE DR DEAD END #1438 0.29 0.00 0.00 560 280 3 1.5 20 15 201 3 7
CYPRESS RIDGE CIR ALLGOOD RD CUL DE SAC 0.10 0.00 0.00 193 116 2.5 1.5 24 15 194 5 7
DELLWOOD PL MCAFEE RD OAKLAND TER 0.25 0.00 0.00 523 314 2.5 1.5 26 15 152 3 7
DOVER CASTLE CT DOVER CASTLE WAY CUL DE SAC @ 4509 0.08 0.00 0.00 148 89 2.5 1.5 23 15 159 5 7
DOVER CASTLE DR TUDOR CASTLE WAY S HAIRSTON RD 0.27 0.00 0.00 600 300 3 1.5 23 15 159 5 7
DURHAM CIR ROWLAND RD ALLGOOD RD 0.51 0.00 0.00 986 591 2.5 1.5 24 15 227 4 7
DURHAMSHIRE PL CARLISLE RD CUL DE SAC @ 4069 0.13 0.00 0.00 251 151 2.5 1.5 24 15 227 4 7
FARRAR CT MTN DR DEAD END @ 619 0.27 0.00 0.00 678 339 3 1.5 26 15 251 4 6
GAILSMILL CIR SWEET WATER PKY CUL DE SAC @ 4356 0.53 0.00 0.00 982 589 2.5 1.5 23 15 31 5 7
GARDEN CIR MCAFEE RD SECOND AVE 0.40 0.00 0.00 1005 502 3 1.5 26 15 149 3 6

SPLOST PHASE 1 - AREA B



GLENDALE DR* THRASHER CIR GLENROCK DR 0.16 0.00 0.00 536 201 YES 4 1.5 26 15 136 3 7
GLENWOOD DOWNS LN GLENFAIR RD (E) CUL DE SAC @ 3983 0.21 0.00 0.00 389 233 2.5 1.5 23 15 164 3 7
GRAND PINES DR LEISURE WOODS LN DEAD END 0.18 0.00 0.00 348 209 2.5 1.5 24 15 100 3 7
HAMPTON PL BORING RD CUL DE SAC @ 2913 0.22 0.00 0.00 425 255 2.5 1.5 24 15 93 3 7
HIGH GATE LN SPRING GARDEN LN CUL DE SAC @ 4641‐42 0.19 0.00 0.00 367 220 2.5 1.5 24 15 33 5 7
HIGH MEADOW CT COLONY E DR CUL DE SAC @ 1624 0.06 0.00 0.00 139 70 3 1.5 24 15 194 5 7
HIGH MEADOW DR MERCER RD CUL DE SAC @ 1382 0.41 0.00 0.00 759 456 2.5 1.5 23 15 194 5 7
HILLSBOROUGH LN TULIP DR BROOKCREST CIR 0.19 0.00 0.00 477 239 3 1.5 26 15 188 5 7
HUNT WOOD CT HUNT WOOD DR CUL DE SAC @ 3389 0.16 0.00 0.00 309 186 2.5 1.5 24 15 92 3 7
HUNT WOOD DR BORING RD CUL DE SAC 0.24 0.00 0.00 464 278 2.5 1.5 24 15 92 3 7
INTERNATIONAL PARK DR CONSTITUTION RD CUL DE SAC (TEMP) 0.38 0.00 0.00 1689 844 3 1.5 46 15 78 3 6
JOHN ALDEN RD KINGS TROOP RD CARLISLE RD 0.56 0.00 0.00 1037 622 2.5 1.5 23 15 254 4 7
KINGSWOOD PL KINGSWOOD GLEN CUL DE SAC 0.06 0.00 0.00 111 67 2.5 1.5 23 15 58 5 6
LARKSPUR TER TULIP DR TULIP DR 0.15 0.00 0.00 314 188 2.5 1.5 26 15 188 5 7
LAWNDALE CT BENNINGTON DR CUL DE SAC 0.08 0.00 0.00 155 93 2.5 1.5 24 15 219 3 7
LEDO AVE GLENWOOD RD BURGESS DR 0.19 0.00 0.00 398 239 2.5 1.5 26 15 190 5 7
LEISURE SPRINGS CIR LEISURE SPRINGS DR LEISURE SPRINGS DR 0.22 0.00 0.00 425 255 2.5 1.5 24 15 100 3 7
LEWFIELD CIR HATFIELD CIR HATFIELD CIR 0.34 0.00 0.00 788 394 3 1.5 24 15 114 3 6
LINDALE CT LINCOLNDALE DR CUL DE SAC 0.04 0.00 0.00 77 46 2.5 1.5 24 15 6 3 7
LOCHLAND RD CAVANAUGH AVE CITY LIMIT (ATL) 0.27 0.00 0.00 565 339 2.5 1.5 26 15 146 3 6
LOCKE DR KEY RD DEAD END PAST 3139 0.12 0.00 0.00 193 116 2.5 1.5 20 15 81 3 6
LOMITA RD GLENWOOD RD TERRY MILL RD 0.40 0.00 0.00 928 464 3 1.5 24 15 173 3 6
LUXEMBOURG CT LEXEMBOURG CIR CUL DE SAC 0.07 0.00 0.00 130 78 2.5 1.5 23 15 66 3 7
LUXEMBOURG WAY LUXEMBOURG CIR CUL DE SAC @ 4435 0.11 0.00 0.00 204 122 2.5 1.5 23 15 95 3 7
LYNN LN GLENWOOD RD DERRILL DR 0.20 0.00 0.00 502 251 3 1.5 26 15 186 3 7
LYNWYN LN MORELAND AVE DEAD END @ 1295 0.22 0.00 0.00 354 213 2.5 1.5 20 15 144 3 6
MANASSAS LN BATTLE FORREST DR CUL DE SAC @ 2355 0.23 0.00 0.00 444 267 2.5 1.5 24 15 106 5 6
MCGILL WAY MCGILL DR CUL DE SAC @ 3866 0.10 0.00 0.00 185 111 2.5 1.5 23 15 36 3 7
MIDVIEW DR MIDWAY RD JACKSON DR 0.37 0.00 0.00 930 465 3 1.5 26 15 218 3 7
MOONLIGHT FOREST CT MOONLIGHT TR CUL DE SAC @ 3531 0.10 0.00 0.00 193 116 2.5 1.5 24 15 70 3 7
NEWCASTLE CIR* SNAPFINGER RD NEWCASTLE CIR 1.00 0.00 0.00 2319 1159 YES 3 1.5 24 15 64 5 7
NORTHSTRAND CT NORTHSTRAND DR CUL DE SAC 0.03 0.00 0.00 56 33 2.5 1.5 23 15 157 3 7
NORTHVIEW AVE CANDLER RD WILLA DR 0.31 0.00 0.00 719 359 3 1.5 24 15 170 3 7
OLD COACH CT OLD COACH RD CUL DE SAC 0.11 0.00 0.00 213 128 2.5 1.5 24 15 222 5 7
ORBIT CT TELSTAR DR CUL DE SAC @ 3553 0.14 0.00 0.00 293 176 2.5 1.5 26 15 53 3 6
PATRICK CT ST PATRICK ST ST PATRICK ST 0.23 0.00 0.00 533 267 3 1.5 24 15 202 3 6
PEABODY CT RADCLIFFE BLVD CUL DE SAC 0.04 0.00 0.00 74 44 2.5 1.5 23 15 35 3 7
PEACHCREST CT JACKSON DR CUL DE SAC @ 1491 0.10 0.00 0.00 193 116 2.5 1.5 24 15 198 3 7
PINEHURST PL PINEHURST VALLEY DR CUL DE SAC @ 3946 0.18 0.00 0.00 348 209 2.5 1.5 24 15 67 3 7
PLEASANT RIDGE DR STERLING FOREST DR  PLEASANT RIDGE RD 0.12 0.00 0.00 232 139 2.5 1.5 24 15 98 3 7
RAVEN VALLEY RD PINE GLEN CIR RAVEN VALLEY CT 0.11 0.00 0.00 204 122 2.5 1.5 23 15 194 5 7
RIDGETOP CT RIDGETOP TR CUL DE SAC 0.07 0.00 0.00 130 78 2.5 1.5 23 15 5 3 7
RIVER OAK RD OAKVALE HEIGHTS DEAD END @ 3177 0.33 0.00 0.00 733 367 3 1.5 23 15 57 3 6
RIVERCHASE CT RIVERCHASE DR CUL DE SAC @ 3629 0.16 0.00 0.00 296 178 2.5 1.5 23 15 37 3 7
RIVERWOOD SPRING RIVER LAKE SHORE CUL DE SAC @ 2601 0.17 0.00 0.00 315 189 2.5 1.5 23 15 42 3 6
ROCKEY VALLEY DR* BOULDERCREST RD CUL DE SAC @ 3829‐32 0.73 0.00 0.00 1693 846 YES 3 1.5 24 15 22 3 6



SANTA MONICA DR COLUMBIA DR SAN GABRIEL AVE 0.48 0.00 0.00 1206 603 3 1.5 26 15 185 3 7
SETON HALL WAY SETON HALL DR CUL DE SAC 0.25 0.00 0.00 556 278 3 1.5 23 15 37 3 7
SEVEN OAKS CT SEVEN OAKS CIR CUL DE SAC @2134 0.08 0.00 0.00 155 93 2.5 1.5 24 15 22 3 6
SIMS RD PLEAS DR LINECREST RD 0.29 0.00 0.00 673 336 3 1.5 24 15 5 3 7
SMITHSON CREEK DR SWEETWATER PKWY CUL DE SAC @ 4319 0.19 0.00 0.00 352 211 2.5 1.5 23 15 31 5 7
SNAPFINGER BEND SNAPFINGER LN CUL DE SAC @ 4458 0.06 0.00 0.00 111 67 2.5 1.5 23 15 95 3 7
SPRINGLEAF POINT CUL DE SAC SPRINGLEAF CT 0.31 0.00 0.00 689 344 3 1.5 23 15 253 4 6
TAWNY BIRCH CT BAXBERRY CT CUL DE SAC @ 3807 0.18 0.00 0.00 348 209 2.5 1.5 24 15 93 3 7
TRALYN CT COLUMBIA DR CUL DE SAC 0.11 0.00 0.00 230 138 2.5 1.5 26 15 102 3 7
TUDOR CASTLE CIR TUDOR CASTLE DR CUL DE SAC @ 1994 0.42 0.00 0.00 933 467 3 1.5 23 15 160 5 7
TUDOR CASTLE DR JOHN WESLEY DR DEAD END 0.34 0.00 0.00 756 378 3 1.5 23 15 159 5 7
VERNA DR AURIE DR AURIE DR 0.41 0.00 0.00 911 456 3 1.5 23 15 107 3 6
WEDGEWOOD TER OAKLAND TER MIRIAM LN 0.19 0.00 0.00 636 239 4 1.5 26 15 152 3 7

25.05 54,437 29,535



STREET FROM TO LENGTH MILLING LEVELLING PATCHING RESURF STRIPING LIDS PD RD WIDTH DIST LL CMDST SPCMDST

ABINGDON CT ABINGDON DR CUL DE SAC @ 986 0.22 0.00 0.00 425 255 2.5 1.5 24 18 93 4 6

ALDERBROOK RD LAVISTA RD CUL DE SAC @ 1945 1.13 0.00 0.00 2839 1419 3 1.5 26 18 149 2 6

ALLANA DR ALLANA CT CUL DE SAC @ 449 0.28 0.00 0.00 519 311 2.5 1.5 23 18 34 4 7

ALPINE HILLS CT CENTRAL DR CUL DE SAC @ 1122 0.09 0.00 0.00 174 104 2.5 1.5 24 18 93 4 6

APPLE ORCHARD RD HENDERSON CREEK RD BOLERO DR 0.17 0.00 0.00 394 197 3 1.5 24 18 249 1 7

ARBORVISTA DR LAVISTA RD BILTMORE DR 0.37 0.00 0.00 300 400 3 1.5 26 18 110 2 6

ARNOLD AVE PALAFOX DR DEAD END @ 1412 0.34 0.00 0.00 756 378 3 1.5 26 18 107 2 6

ARTESIA DR CREEKDALE DR SEVILLE DR 0.21 0.00 0.00 406 243 2.5 1.5 24 18 98 4 6

BABETTE CT RUE ST MICHEL  CUL DE SAC TO D.E. 0.17 0.00 0.00 329 197 2.5 1.5 24 18 14 4 7

BINGHAM CT BINGHAM LN CUL DE SAC @ 4230 0.12 0.00 0.00 232 139 2.5 1.5 24 18 94 4 6

BINGHAM LN ABINGDON DR CAVAN DR 0.25 0.00 0.00 483 290 2.5 1.5 24 18 94 4 6

BOLERO DR HENDERSON MILL RD 3269 BOLERO DR 0.25 0.00 0.00 821 411 3 1.5 34 18 249 1 7

BRAMWELL CT BRAMWELL DR CUL DE SAC @ 956 0.09 0.00 0.00 174 104 2.5 1.5 24 18 93 4 6

BRENGARE DR SCOTT CIR SUNNYBROOK DR 0.27 0.00 0.00 678 339 3 1.5 26 18 61 2 6

BRIARGLEN CT BRIARGLEN DR CUL DE SAC @ 3897 0.17 0.00 0.00 329 197 2.5 1.5 24 18 262 1 7

BROWNELL AVE CHAPEL ST ALTACREST DR 0.14 0.00 0.00 225 135 2.5 1.5 20 18 46 4 6

BRY‐MAR DR PAYTON RD CUL DE SAC @ 2268 0.17 0.00 0.00 356 214 2.5 1.5 26 18 207 1 7

BURLINGTON PL RIDGEWOOD DR EMORY CIR 0.09 0.00 0.00 87 52 2.5 1.5 12 18 52 2 6

CABOT CT BRAMWELL DR CUL DE SAC @ 997 0.16 0.00 0.00 309 186 2.5 1.5 24 18 93 4 6

CARTWRIGHT DR LAVISTA RD PONDEROSA CIR 0.27 0.00 0.00 565 339 2.5 1.5 26 18 162 2 6

CEDAR PARK CT CEDAR PARK CIR CUL DE SAC @ 4761‐62 0.05 0.00 0.00 93 56 2.5 1.5 23 18 123 4 7

CENTRAL DR* GOLDSMITH RD N HAIRSTON RD 0.64 0.00 0.00 2968 1113 YES 4 1.5 36 18 124 4 7

CHANTERELLE DR ROCKBRIDGE RD DEAD END 0.33 0.00 0.00 638 383 2.5 1.5 24 18 34 4 7

CHEVIOT DR KINGSWOOD DR DEAD END 0.24 0.00 0.00 603 301 3 1.5 26 18 12 4 6

CLAIRMONT CIR N DECATUR RD CLAIRMONT RD 0.44 0.00 0.00 1105 553 3 1.5 26 18 51 2 6

COSMOS CT COSMOS DR CUL DE SAC @ 2614 0.09 0.00 0.00 188 113 2.5 1.5 26 18 247 2 6

COUNTRY SQUIRE DR DELCOURT DR DEAD END 0.31 0.00 0.00 719 359 3 1.5 24 18 147 4 6

COUNTRYSIDE CIR SOUTH OLD COUNTRYSIDE CIR ISLAND CUL DE SAC 0.07 0.00 0.00 130 78 2.5 1.5 23 18 123 4 7

CREEKDALE CT CREEKDALE DR CUL DE SAC 0.06 0.00 0.00 116 70 2.5 1.5 24 18 98 4 6

SPLOST PHASE 1 ‐ AREA A



DANTEL WAY DEMERE DR DANTEL CT 0.15 0.00 0.00 290 174 2.5 1.5 24 18 124 4 7

DENSLEY DR DESMOND DR PARK LN 0.60 0.00 0.00 1507 754 3 1.5 26 18 260 2 6

EXECUTIVE DR HAMBRICK RD CUL DE SAC @ 4226 0.50 0.00 0.00 1353 580 3.5 1.5 24 18 122 4 6

FARADAY PL HARCOURT DR DELCOURT DR 0.19 0.00 0.00 398 239 2.5 1.5 26 18 135 3 7

FERNLEAF LN WOOD TR LN DEAD END @ 2486 0.13 0.00 0.00 272 163 2.5 1.5 26 18 62 2 6

FORK CREEK TR SHETLAND DR BALSAM DR 0.24 0.00 0.00 483 290 2.5 1.5 25 18 115 4 6

FRANCINE DR MICHAEL LN PARK PROP 0.68 0.00 0.00 1993 854 3.5 1.5 26 18 116 4 6

GINGER WOOD DR CEDAR PARK DR CEDAR HEIGHTS DR 0.19 0.00 0.00 367 220 2.5 1.5 24 18 122 4 7

GLADE SPRINGS DR BRECKENRIDGE DR CUL DE SAC @ 2866 0.19 0.00 0.00 367 220 2.5 1.5 24 18 162 1 7

GUNNISON CT CIMMARRON DR CUL DE SAC @ 1111‐12 0.23 0.00 0.00 444 267 2.5 1.5 24 18 121 4 6

HENDERSON CREEK RD LESLIE DR WAKE ROBIN TR 0.08 0.00 0.00 167 100 2.5 1.5 26 18 249 1 7

HICKORY HILLS TR HICKORY HILLS DR CUL DE SAC @ 494 0.21 0.00 0.00 406 243 2.5 1.5 24 18 39 4 7

HOMEWOOD CT N VALLEY DR N VALLEY DR 0.50 0.00 0.00 1256 628 3 1.5 26 18 101 2 6

IMPERIAL DR FISHER TR CONTINENTAL DR 0.15 0.00 0.00 314 188 2.5 1.5 26 18 195 2 6

KINGS ARMS DR HENDERSON MILL RD CUL DE SAC @ 2500 0.22 0.00 0.00 407 244 2.5 1.5 23 18 230 1 7

KINGSWOOD DR COLLONGWOOD DR GEORGE LUTHER DR 0.28 0.00 0.00 703 352 3 1.5 26 18 12 4 6

LADOVIE LN MCCULLY DR ZELDA DR 0.08 0.00 0.00 167 100 2.5 1.5 26 18 208 1 7

LARRY LN SCOTT BLVD WOODRIDGE DR 0.30 0.00 0.00 754 377 3 1.5 26 18 62 2 6

LAVISTA CT LAVISTA RD ISLAND CUL DE SAC 0.30 0.00 0.00 754 377 3 1.5 26 18 163 2 6

LEAFWOOD DR GREENBRIAR PL DEAD END 0.07 0.00 0.00 147 88 2.5 1.5 26 18 99 4 6

LITTLE JOE CT CARTWRIGHT DR CUL DE SAC @ 1684 0.07 0.00 0.00 147 88 2.5 1.5 26 18 162 2 6

LONE STAR TR STONEGATE DR GREENROCK TR 0.41 0.00 0.00 951 475 3 1.5 24 18 262 1 7

LONGBOW DR SHERWOOD GREENS CUL DE SAC @ 5799 0.47 0.00 0.00 1045 522 3 1.5 23 18 20 4 7

LOUDEN DR ZELDA DR DEAD END 0.07 0.00 0.00 147 88 2.5 1.5 26 18 209 1 7

LUDOVIE LN LAVISTA RD DEAD END 0.16 0.00 0.00 245 147 2.5 1.5 19 18 191 1 7

LULLWATER PKWY LULLWATER RD CITY LIMIT (ATLANTA) 0.04 0.00 0.00 84 50 2.5 1.5 26 18 2 2 6

MALVERN BLVD 681 MALVERN BLVD DEER LAKE TRAIL 0.07 0.00 0.00 135 81 2.5 1.5 24 18 80 4 7

MAPLECLIFF DR ROCKBRIDGE RD CUL DE SAC @ 489 0.26 0.00 0.00 544 327 2.5 1.5 26 18 39 4 7

MOUNTAIN OAKS PKWY S DESHON RD ROCKBRIDGE RD 1.02 0.00 0.00 2365 1183 3 1.5 24 18 25 4 7

MOUNTAIN VIEW DR* SHEPPARD RD MEMORIAL DR 0.87 0.00 0.00 2354 883 YES 4 1.5 21 18 91 4 7

NORSE CT VIKING CT CUL DE SAC @ 934 0.09 0.00 0.00 174 104 2.5 1.5 24 18 94 4 6

NORTH VALLEY DR N DRUID HILLS RD HOMEWOOD CT 0.23 0.00 0.00 482 289 2.5 1.5 26 18 101 2 6

NORTHBROOK DR CHAMBLEE TUCKER RD HIDDEN ACRES DR 0.32 0.00 0.00 804 402 3 1.5 26 18 286 1 7



NORTHLAKE PKWY* HENDERSON MILL RD I‐285 BRIDGE 0.91 0.00 0.00 5627 2110 YES 4 1.5 48 18 210 1 7

ORCHARD DR ROCKBRIDGE RD CUL DE SAC @ 462 0.17 0.00 0.00 315 189 2.5 1.5 23 18 37 4 7

PANELLUS DR CHANTERELLE DR DEAD END 0.07 0.00 0.00 135 81 2.5 1.5 24 18 22 4 7

PANGBORN RD* FRAZIER RD LAVISTA RD 1.08 0.00 0.00 3339 1252 YES 4 1.5 24 18 146 4 6

PARK DR SILVER HILL RD CITY LIMIT (STN MTN) 0.25 0.00 0.00 523 314 2.5 1.5 26 18 126 4 7

PARKSTONE DR PINE ROC DR DEAD END 0.33 0.00 0.00 765 383 3 1.5 24 18 73 4 7

PENNYBROOK DR BOGGS DR CUL DE SAC @ 377 0.34 0.00 0.00 756 378 3 1.5 23 18 36 4 7

POPLAR LANE WAY BRIDLEWOOD CIR WOODHAVEN DR 0.20 0.00 0.00 483 290 2.5 1.5 30 18 7 4 6

RAINIER FALLS DR HOUSTON MILL RD CUL DE SAC @ 1364 0.73 0.00 0.00 1975 846 3.5 1.5 24 18 105 2 6

RANGEWOOD DR 2687‐8 RANGEWOOD DR CUL DE SAC @ 2801 0.30 0.00 0.00 580 348 2.5 1.5 24 18 248 1 7

REED ST CHAPEL ST BAY ST 0.22 0.00 0.00 461 276 2.5 1.5 26 18 10 4 6

RIVIERA CT BLACKWOOD RD CUL DE SAC'S E & W 0.13 0.00 0.00 272 163 2.5 1.5 26 18 192 4 7

SAGAMORE HILLS DR OAK GROVE RD FAIROAKS RD 0.45 0.00 0.00 1044 522 3 1.5 24 18 160 2 6

SHEPPARD CROOK SHEPPARD CROSSING WAY CUL DE SAC @ 415 0.11 0.00 0.00 204 122 2.5 1.5 23 18 15 4 7

SHEPPARD CROSSING CT SHEPPARD CROSSING WAY CUL DE SAC @ 395 0.18 0.00 0.00 333 200 2.5 1.5 23 18 15 4 7

SHERWOOD OAKS RD MAID MARION LN SHERWOOD CIR 0.48 0.00 0.00 1067 533 3 1.5 23 18 20 4 7

SILVAPINE TR CHESTERFIELD DR DEAD END 0.26 0.00 0.00 653 327 3 1.5 26 18 191 1 7

SMOKECREEK CT SMOKETREE WAY CUL DE SAC @ 3132 0.07 0.00 0.00 130 78 2.5 1.5 23 18 149 1 7

SOUTH AKIN DR N AKIN DR N AKIN DR 0.30 0.00 0.00 628 377 2.5 1.5 26 18 193 2 7

STRAP HINGE TR ANDERSON RD CUL DE SAC @ 1050 0.29 0.00 0.00 560 336 2.5 1.5 24 18 92 4 6

SUTTERS MILL RD MTN OAKS PKWY CUL DE SAC @ 503 0.18 0.00 0.00 348 209 2.5 1.5 24 18 25 4 7

TRISTAN WAY SHASTA WAY TRISTAN CIR 0.07 0.00 0.00 135 81 2.5 1.5 24 18 207 2 7

VISTA TRACE FRAZIER RD CUL DE SAC @ 1778 0.10 0.00 0.00 193 116 2.5 1.5 24 18 163 2 6

WATKINS GLEN RD SUTTERS MILL RD CUL DE SAC @ 6979 0.08 0.00 0.00 155 93 2.5 1.5 24 18 25 4 7

WATSON BAY TR CUL DE SAC @ 503 CUL DE SAC @ 591 0.26 0.00 0.00 482 289 2.5 1.5 23 18 21 4 7

WHISPERING OAKS CT SUTTERS MILL RD CUL DE SAC @ 6966 0.05 0.00 0.00 97 58 2.5 1.5 24 18 21 4 7

WILLOW COVE LAVISTA RD CUL DE SAC @ 2651‐52 0.15 0.00 0.00 278 167 2.5 1.5 23 18 148 2 6

WIND RUN WAY CREEK STONE LN CUL DE SAC @ 6938 & 7065 0.48 0.00 0.00 1067 533 3 1.5 23 18 30 4 7

WINLEY DR ROCKBRIDGE RD CUL DE SAC @ 556‐7 0.22 0.00 0.00 461 276 2.5 1.5 24 18 38 4 7

WOODFALL CT COBBLESTONE LN CUL DE SAC @ 625 0.06 0.00 0.00 130 78 2.5 1.5 24 18 30 4 7

25.08 62,181 31,060
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EXHIBIT IV 

 
GDOT  

SPECIFICATIONS 
 
 
 
 

Link to the Georgia Department of Transportation 
Standard Specifications:  

 
http://www.dot.ga.gov/PartnerSmart/Business/Source/specs/DOT2013.pdf  
 
 

Link to the Georgia Department of Transportation 
Supplemental Specifications Modifying the 

Standard Specifications:  
 
http://www.dot.ga.gov/PartnerSmart/Business/Source/special_provisions/2016
%20Supplemental%20Specifications/2016SupplementalSpecBook.pdf 
 
 

Link to the Georgia Department of Transportation 
Special Provisions: 

 
http://www.dot.ga.gov/BuildSmart/Projects/Documents/I285SR400/Contracts/A
7a%20GDOT%20Special%20Provisions.pdf 
 

http://www.dot.ga.gov/PartnerSmart/Business/Source/specs/DOT2013.pdf
http://www.dot.ga.gov/PartnerSmart/Business/Source/special_provisions/2016%20Supplemental%20Specifications/2016SupplementalSpecBook.pdf
http://www.dot.ga.gov/PartnerSmart/Business/Source/special_provisions/2016%20Supplemental%20Specifications/2016SupplementalSpecBook.pdf
http://www.dot.ga.gov/BuildSmart/Projects/Documents/I285SR400/Contracts/A7a%20GDOT%20Special%20Provisions.pdf
http://www.dot.ga.gov/BuildSmart/Projects/Documents/I285SR400/Contracts/A7a%20GDOT%20Special%20Provisions.pdf
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