
Department of Purchasing and Contracting 
Maloof Administration Building, 1300 Commerce Drive, 2nd Floor, Decatur, Georgia 30030 _ 

June 8, 2020 

INVITATION TO BID (ITB) NO. 20-101263 

FOR 

CONSTRUCTION OF RAINBOW PARK AMPHITHEATER 

DEKALB COUNTY, GEORGIA 

Procurement Agent: 
Phone: 
Email: 

Mandatory DeKalb First LSBE Meeting: 
(Bidders must attend 1 meeting on either of the 
dates listed.) 

Pre-Bid Conference Call: 

Deadline for Submission of Questions: 
Bid Opening: 
Price Schedule Opening: 

Jennifer Schofield 
404.687.4042 
jjschofield@dekalbcountyga.gov 

June 10, 2020 OR June 17, 2020 
4572 Memorial Drive, Decatur, Georgia 30032 
Main Conference Room - A 
(Meetings are held at 10:00 a.m. and 2:00 p.m.) 
Video Conference: Utilize the link supplied on our webpage 
labeled “DeKalb First LSBE Video Meeting” 

June 25, 2020, 11:00 AM 

https://dekalbcountyga.zoom.us/j/9946512619; 

See additional details under Pre-Bid (page 4) 

5:00 P.M. ET, July 2, 2020 
3:00 P.M. ET, July 23, 2020 
3 – 5 Business days after Bid Opening 

FIRM’S NAME AND ADDRESS: 
(Street, City, State and Zip Code. Type or print): 

Federal Tax ID No.   

ARE YOU A DEKALB COUNTY FIRM? Yes  No 

TELEPHONE AND FAX NUMBERS WITH AREA 
CODE: 
Phone:

Fax:

E-mail:

SIGNATURE OF PERSON AUTHORIZED 
TO SIGN BID AND DATE: 

SIGNER’S NAME AND TITLE (Type of Print): 

THE  RESPONSIBILITY  FOR  SUBMITTING   A  RESPONSE   TO  THIS   BID  TO  THE 
DEPARTMENT OF PURCHASING AND CONTRACTING OF DEKALB COUNTY 
GOVERNMENT ON OR BEFORE THE STATED DATE AND TIME WILL BE SOLELY 
AND STRICTLY THE RESPONSIBILITY OF THE BIDDER. 
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ACKNOWLEDGEMENT OF BIDDER  

 
 

 I ___________________________ have had the opportunity to review and have 
reviewed this Bid Document Package dated ________, 20___ in its entirety and I agree that it 
is accurate and complete.  I_______________________ am duly and properly in office and I 
am fully authorized and empowered to execute this Acknowledgement for and on behalf of the 
Contractor.  
 
 
By: ______________________(SEAL) 
    Signature 
                      
      
Name (Typed or Printed) 
 
      
Title 
 
      
Name of Business 
 
      
Federal Tax I.D. Number 
 
 
ATTEST: 

_________________________ 
Signature 
 
      
Name (Typed or Printed) 
 
      
Title 
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ADVERTISEMENT FOR BIDS 

DEKALB COUNTY, GEORGIA 

INVITATION NUMBER 20-101263     

Sealed Bids will be received by DeKalb County, Georgia, in the Department of Purchasing and Contracting, 

The Maloof Center, 2nd Floor, 1300 Commerce Drive, Decatur, Georgia 30030, until 3:00 p.m. on July 23, 

2020, at which time and place they will be publicly opened and read aloud, for furnishing all labor, materials, 

equipment, and all things necessary pursuant to Drawings, Specifications, conditions, etc., for Construction of 

Rainbow Park Amphitheater (“the Project”).  Bid Price Form shall be opened and read aloud 3 to 5 business 

days after Bid Opening. 

SUBMIT ONE ORIGINAL BID PACKAGE (INCLUSIVE OF THE ENTIRE INVITATION TO BID 

DOCUMENT AND REQUIRED DOCUMENTS WITH THE EXCEPTION OF THE BID PRICE 

FORM, PAGES 22-26) STAMPED “ORIGINAL” AND TWO SEALED IDENTICAL COPIES 

STAMPED “COPY”.  

Contract Documents, Drawings, and Specifications for this Work are on file and open for inspection at the 

Department of Purchasing and Contracting, The Maloof Center, 2nd Floor, 1300 Commerce Drive, Decatur, 

Georgia  30030.  A complete set of documents may be obtained from DeKalb’s website at: 

https://www.dekalbcountyga.gov/purchasing-contracting/bids-itb-rfps.  

PRE-BID CONFERENCE  

A pre-bid conference will be held at 11:00 AM. on June 25, 2020 at 

https://dekalbcountyga.zoom.us/j/9946512619.  Bidders are strongly encouraged to attend and participate in 

the pre-bid conference.  It is the Bidder’s responsibility to visit the site and provide the executed 

Acknowledgment of Site Visit form with the submission of your bid in order to remain responsive.  Failure to 

execute and submit this form, will deem your bid non-responsive.  For information regarding the pre-bid 

conference and site visit, please contact Jennifer Schofield, Procurement Agent, at 404.687.4042 or 

jjschofield@dekalbcountyga.gov.  
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QUESTIONS  

All questions concerning the Project and requests for interpretation of the solicitation may be asked and 

answered at the pre-bid conference; however, oral answers are not authoritative. Questions must be submitted 

to the Department of Purchasing and Contracting in writing via email to jjschofield@dekalbcountyga.gov, no 

later than 5:00 PM, July 2, 2020. Questions and requests for information or clarification concerning the 

specifications in this ITB must be submitted to the above listed contact person via email no later than the date 

and time listed in the bid timetable.  Questions and requests for interpretation received after the above stated 

time or sent to anyone other than the listed contact person will not receive a response or be the subject of 

addenda.    

No Bid may be revoked or withdrawn until sixty (60) days after the time set for opening the Bids. 

THE COUNTY RESERVES THE RIGHT TO REJECT ANY AND ALL BIDS, TO WAIVE 

INFORMALITIES IN BIDDING, AND TO READVERTISE. 

This ____day of____________, 20___. 

DEKALB COUNTY, GEORGIA 

By: ___________________________________ 
Jennifer Schofield 
Procurement Agent 
Department of Purchasing and Contracting
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INSTRUCTIONS TO BIDDERS 

GENERAL 

Sealed Bids will be received by DeKalb County, Georgia, in the Department of 

Purchasing and Contracting, The Maloof Center, 2nd Floor, 1300 Commerce Drive, 

Decatur, Georgia 30030, until 3:00 p.m. on July 23, 2020, for ITB No. 20-101263, 

Construction of Rainbow Park Amphitheater according to the Drawings and 

Specifications entitled Construction of Rainbow Park Amphitheater on file in the 

Department of Recreation, Parks and Cultural Affairs, 1960 West Exchange Place, Suite 

400, Tucker, GA and the Department of Purchasing and Contracting, The Maloof Center, 

2nd Floor, 1300 Commerce Drive, Decatur, Georgia 30030.  Bid Price Forms shall be 

opened and read aloud 3 to 5 business days after Bid Opening Date.  Sealed Bids shall be 

submitted on the form furnished by the County and shall be submitted in triplicate, 

designated as original or copy.  SUBMIT ONE ORIGINAL BID PACKAGE 

(INCLUSIVE OF THE ENTIRE INVITATION TO BID DOCUMENT AND 

REQUIRED DOCUMENTS WITH THE EXCEPTION OF THE BID PRICE 

FORM, PAGES 22-26) STAMPED “ORIGINAL” AND TWO SEALED 

IDENTICAL COPIES STAMPED “COPY”.    

Bids will be considered only from experienced and well-equipped contractors.  Prior to 

beginning  construction, the successful Bidder will file with the County a Performance 

Bond and a Payment Bond, each equal to 100% of the Contract Price, with the terms and 

surety to be approved by the County; and furnish satisfactory proof of carriage of the 

insurance required.  

SUBMITTING BIDS 

Bids are to be submitted on the proper unaltered forms, and shall be addressed to the 

DeKalb County Department of Purchasing and Contracting, The Maloof Center, 2nd 

Floor, 1300 Commerce Drive, Decatur, Georgia 30030, sealed, dated and enclosed in an 

envelope or package appropriately marked on the outside with the name of the Bidder, 

the date and hour of opening, and the Invitation to Bid Number and Project Name.   
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FAILURE TO SUBMIT THE BID PRICE FORM IN A SEPARATE SEALED 

ENVELOPE SHALL DEEM THE BID NON-RESPONSIVE. INCLUDING THE 

PRICE SCHEDULE IN ANY AREA OUTSIDE OF ITS SEPARATE, SEALED 

ENVELOPE WILL RESULT IN BIDDER’S BID BEING DEEMED NON-

RESPONSIVE. 

 

It is the responsibility of each Bidder to ensure that its submission is received by 3:00 

p.m. on the bid due date. The time/date stamp clock located in the Department of 

Purchasing & Contracting shall serve as the official authority to determine lateness of any 

bid. The bid opening time shall be strictly observed. Be aware that visitors to our offices 

will go through a security screening process upon entering the building. Bidders should 

plan enough time to ensure that they will be able to deliver their submission prior to our 

deadline. Late submissions, for whatever reason, will not be evaluated. Bidders should 

plan their deliveries accordingly. Telephone or fax bids will not be accepted. 

 

PRICE SCHEDULE OPENING 
Price Schedule openings shall be conducted in the Department of Purchasing and 

Contracting three (3) to five (5) days after the bid opening.  Only the Price Schedules of 

responsive bidders shall be opened.  The County reserves the right to decide which bid(s) 

will be deemed responsive and said determination shall be made in accordance with the 

requirements stated in this solicitation. 

 

BUSINESS LICENSE 

Bidders shall submit a copy of its current, valid business license with its Bid or upon 

award.  If the Bidder is a Georgia corporation, Bidder shall submit a valid county or city 

business license.  If Bidder is a joint venture, Bidder shall submit valid business licenses 

for each member of the joint venture. If the Bidder is not a Georgia corporation, Bidder 

shall submit a certificate of authority to transact business in the state of Georgia and a 

copy of its current, valid business license issued by its home jurisdiction.  If Bidder holds 

a professional license, then Bidder shall submit a copy of the valid professional license.  

Failure to provide the business license, certificate of authority, or professional license 

required by this section, may result in the proposed Bid being deemed non-responsive. 
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GENERAL CONTRACTOR’S LICENSE NUMBER 

As required by O.C.G.A. § 43-41-6, et seq., a Bidder responding to this Invitation to Bid 

must provide a copy of its Georgia General Contractor’s License with its Bid.  The 

Georgia General Contractor’s License must be issued in the name of the Bidder or in the 

name of its qualifying agent.  If a proposed Bidder is relying upon a qualifying agent’s 

Georgia General Contractor’s License, then the name of the proposed Bidder must be set 

forth on the license as an affiliated business organization/dependent licensee.  All 

licenses must be current, valid, and issued in compliance with applicable law.  Failure to 

provide this license with the Bid will result in the proposed Bid being deemed non-

responsive.   

 

QUESTIONS, ADDENDA AND INTERPRETATION 

All questions concerning the Project and requests for interpretation of the solicitation 

may be asked and answered at the pre-bid conference; however, oral answers are not 

authoritative. Questions must be submitted to the Department of Purchasing and 

Contracting in writing via email to jjschofield@dekalbcountyga.gov. Questions and 

requests for information or clarification concerning the specifications in this ITB must be 

submitted to the above listed contact person via email no later than the date and time 

listed in the bid timetable.  Questions and requests for interpretation received after the 

above stated time or sent to anyone other than the listed contact person will not receive a 

response or be the subject of addenda. For questions and requests for interpretation after 

the pre-bid conference, each response shall be given in written addendum, separately 

numbered and dated, and published on the County website in sufficient time for 

interested parties to review.  No responses to requests, answers to specification 

questions, or additional information shall be supplied after “July 2, 2020”. 

 

ACKNOWLEDGMENT OF ADDENDA 

Addenda may be issued in response to changes in the Invitation to Bid.  Addenda must be 

acknowledged by signing and returning the Addendum Acknowledgement with the Bid.  

Acknowledgments must be received by the County before the Bid opening time and date.  

Failure to properly acknowledge any addendum may result in the proposed Bid being 

deemed non-responsive. Bidder may call Jennifer Schofield at 404.687.4042 or send an 
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email to jjschofield@dekalbcountyga.gov to verify the number of addenda prior to 

submission. All addenda issued for this Project may be found on DeKalb County’s 

website,  http://www.dekalbcountyga.gov/purchasing/index.htm. 

 

AUTHORITY TO SIGN 
If a Bid is submitted by an individual, his/her name and mailing address must be shown.  

If submitted by a corporation, partnership, or joint venture, the name and physical 

mailing address of each member of the corporation, partnership, or joint venture must be 

shown.  If submitted by a corporation, the Certificate of Corporate Bidder in the form 

attached to the Bid Document Package must be executed and submitted with the Bid.  If 

submitted by a joint venture, the Certificate of Authority – Joint Venture in the form 

attached to the Bid Document Package must be executed and submitted with the Bid.  A 

post office box is not acceptable as a physical mailing address. The legal and proper 

name of the proprietorship, corporation, or partnership submitting the Bid shall be printed 

or typed in the space provided on the Certificate of Corporate Bidder. 

 

BID GUARANTEE TO ACCOMPANY BID 

Each Bid must be accompanied by a Bid Guarantee in an amount of not less than ten 

percent (10%) of the amount of the Bid.  The Bid Guarantee may be in the form of an 

official bank check payable to DeKalb County, or a Bid Bond in the form provided in the 

Bid Document Package.  The Bid Bond shall be issued by a surety company licensed to 

write bonds in the State of Georgia, listed in the most current U.S. Treasury Circular No. 

570, and have a current A.M. Best rating of "A" (Excellent) with a Financial Size 

Category of XII or better.   

 

VALID INSURANCE, BONDS, LICENSES, PERMITS, AND CERTIFICATES 

Bidder shall ensure that any bond, bid bond, payment bond, performance bond, 

insurance, license, permit or certificate submitted in response to this Invitation to Bid or 

as part of the Contract for this Project shall be current and valid when submitted, and 

shall remain valid, current and maintained in good standing for the Contract Term. 
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BUILDERS’ RISK INSURANCE COVERAGE      

DeKalb County shall procure and maintain Builders Risk Insurance on the entire work 

which provides “All-risk” form that shall at least include insurance for physical loss or 

damage to the Work, temporary buildings, falsework, and materials and equipment in 

transit, and shall insure against at least the following perils or causes of loss: fire, 

lightning, extended coverage, theft, vandalism, malicious mischief, earthquake, collapse, 

debris removal, demolition occasioned by enforcement of Laws and Regulations, water 

damage (other than caused by flood), and such other perils or causes of loss as may be 

specifically required by Supplementary Conditions) until Final Completion and 

Acceptance of the Project.  Such policy of insurance shall contain at least the following 

sub-limits of insurance and deductibles: 

Sub-limits:  

Property in Transit  $1,000,000 

Property in Offsite Storage $1,000,000 

Plans & Blueprints $25,000 

Debris Removal 25% of Insured Physical Loss 

Delay in Completion / Soft Cost TBD 

Ordinance of Law (Increased Cost of Construction) $1,000,000 

Flood and Earthquake TBD – Full Contract Value  
Deductibles:  

Flood and Earthquake $25,000 

Water Damage other than Flood $100,000 

All other Perils $10,000 

 

RIGHTS RESERVED 

The County reserves the right to reject any or all Bids, to waive informalities, and to re-

advertise.  The County reserves the right to decide which Bid will be deemed lowest, 

responsive and responsible.  For consideration as a responsible Bidder, the proposed 

Bidder shall, among other qualifications, demonstrate in its Bid that it has been the 

general contractor engaged in construction and successful completion of facilities of 

similar character and magnitude.  Bidders must have completed a minimum of one (1) 

project in the last seven (7) years involving satisfactory completion of similarly sized 

scoped project. It is preferable that the project was a park project or similar. 
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Each Bidder must complete and provide, with his or her bid, a minimum of three projects 

with name, a brief description of the work, the date of completion, the final construction 

cost and the contact information. One of these projects listed must be meet the criteria 

listed in the first paragraph of this section. The Bidder shall also provide the name, the 

number of years of experience in general contracting and also the years of experience 

with the current contractor for the project superintendent with the bid.  

Bidder may be required to submit evidence setting forth qualifications which entitle him 

to consideration as a responsible Bidder.  A list of work of similar character successfully 

completed within the last seven (7) years may be required as set forth in the Invitation to 

Bid giving the location and size of each project.  Bidder shall complete the Reference and 

Release Form attached to the Bidder Document Package.  In addition, the Bidder shall 

submit upon request by the County, a list of equipment available for use on this Work 

with its Bid.  Any additions, conditions, limitations, or provisions attached to the Bid 

shall render it informal, and will be cause for rejection as non-responsive.  No Bid may 

be revoked or withdrawn until sixty (60) days after the time set for opening the Bids. 

AWARD OF CONTRACT 

The Contract, if awarded, will be awarded to that responsible Bidder whose responsive 

Bid will be most advantageous to the County, price and other factors considered.  The 

County is entitled to make the determination in its sole discretion. The Contract between 

the County and the Contractor shall be executed in the form attached to the Bid 

Document Package on pages 53-108, and shall form a binding contract between 

the contracting parties.  A  Performance Bond and a Payment Bond, each equal to 

100% of the Contract Price, must be provided by the successful Bidder, issued in proper 

form by a surety company licensed to write bonds in the State of Georgia, listed in the 

most current U.S. Treasury Circular No. 570, and which has a current A.M. Best 

rating of "A" (Excellent) with a Financial Size Category of XII or better.  Bonds 

given shall meet the requirements of the law of the State of Georgia including, but not 

limited to, O.C.G.A. §13-10-1 and §36-91-21 et seq.
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FAILURE TO EXECUTE CONTRACT 

The County shall have sixty (60) days after the time set for openings of Bids to notify a 

Bidder of the County’s acceptance of the Bid and its intent to award the Contract to such 

Bidder.  If the County so notifies a Bidder and the Bidder fails to enter into the Contract 

in the form attached to the Bid Document Package on pages 53-108 within ten (10) days 

of receiving such notice, or fails within that time to provide the required Payment 

and Performance Bonds and proof of required insurance, the amount of the Bid Bond or 

other Bid Guarantee shall be paid over to the County as liquidated damages.  The 

acceptance of the payment of the Bid Bond shall not operate to bar any claim the 

County might otherwise have against the Bidder, and the County shall be 

authorized to pursue any claim against the Bidder for failure to consummate the 

Contract as may be authorized by law. 

TIME AND LIQUIDATED DAMAGES 

Construction must begin within ten (10) days from the date the Contractor acknowledges 

receipt of the Notice to Proceed, by signing and inserting the acknowledgement date on 

the Notice to Proceed.  Contractor shall fully complete the Work within ONE 

HUNDERED FIFTY-ONE days from and including the acknowledgement date.  For 

failure to complete the Work within this period, the Contractor shall pay the County 

liquidated damages in the amount of THREE HUNDRED DOALLARS AND ZERO 

CENTS ($300.00) for each day in excess of the Contract Time unless an extension of the 

Contract Time has been obtained by Change Order, as defined in the Contract, prior to 

the expiration of the Contract Term as defined in the Contract. 

DAVIS BACON WAGES ACT  

Davis Bacon wage rates apply to this project.  The applicable wage rate determination 

posted  on  the  Davis  Bacon  web  site  of  the  U.S.  Department  of  Labor, 

http://www.wdol.gov/dba.aspx applies to this project. 

LOCATIONS AND SITE 

The site of the proposed Work is at the stated location(s) within DeKalb County, Georgia.  

By submitting a Bid, the Bidder accepts the site in its present condition and agrees, if 
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awarded the Contract, to carry out all Work in accordance with the requirements of the 

Contract, the Specifications and as shown on the Drawings. The Bidder shall, before 

submitting a Bid, visit the site and acquaint itself with the actual conditions and the 

location of any or all obstructions that may exist on the site and complete and return the 

required Site Acknowledgment Form as indicated on the Required Documents Checklist. 

The documents comprising the Contract contain the provisions required for the 

completion of the Work to be performed pursuant to this Contract.  Information obtained 

from an officer, agent, or employee of the County, or any other person shall not affect the 

risks or obligations assumed by the Contractor or relieve it from fulfilling any of the 

conditions of the Contract.  Each Bidder, prior to submitting his Bid, is responsible for 

inspecting the site and for reading and being thoroughly familiar with all of the 

documents comprising the Contract and Bid Document Package.  The failure or omission 

of any Bidder to so familiarize himself shall in no way relieve any Bidder from any 

obligation in respect to his Bid. The Contractor shall inspect all easements and rights-of-

way to insure that the County has obtained all land and rights-of-way necessary for 

completion of the Work to be performed pursuant to the Contract.  The Contractor shall 

comply with all stipulations contained in easements acquired by the County.  If 

applicable to the Work, all easements and rights-of-way documents are available for 

inspection in the office of Department of Recreation, Parks and Cultural Affairs, 1960 

West Exchange Place, Suite 400, Tucker, GA.  The Contractor shall not be entitled to 

damages and agrees not to make any claim against the County, its officials or employees 

for the failure to obtain necessary interests in land for this Project.  The Contractor shall 

accurately locate above-ground and below-ground utilities and structures which may be 

affected by the Work using whatever means may be appropriate. 

 

DEKALB FIRST ORDINANCE 

 
It is the objective of the Chief Executive Officer and Board of Commissioners of 

DeKalb County to provide maximum practicable opportunity for all businesses to 

participate in the performance of government contracts.  The current DeKalb County 

List of Certified Vendors may be found on the County website at 

http://www.dekalbcountyga.gov/purchasing/pdf/supplierList.pdf 
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It is required that all responding Bidders attend the mandatory LSBE meeting within two-

weeks of the solicitation’s advertisement, and comply, complete and submit all LSBE 

forms with the Bidder’s response in order to remain responsive.  Attendance can be in 

person, via video conference and teleconference.  Video conferencing is available 

through Skype/Lync.  Instructions for attendance via video conference can be found on the 

County’s website at https://www.dekalbcountyga.gov/purchasing-contracting/dekalb-first-

lsbe-program.   

 

For further details regarding the DeKalb First Local Small Business Enterprise 

Ordinance, contact the LSBE Program representative at 

DeKalbFirstLSBE@dekalbcountyga.gov or (404) 371-4770.  

 

FEDERAL WORK AUTHORIZATION PROGRAM PARTICIPATION 

All qualifying Contractors and Subcontractors performing work with DeKalb County, 

Georgia must register and participate in the federal work authorization program to verify 

the work eligibility information of new employees.  In order for a Bid to be considered, it 

is mandatory that the Bidder’s Affidavit of Compliance with O.C.G.A. §13-10-91 

included as page 25 be completed and submitted with the Bid. 

 

GEORGIA OPEN RECORDS ACT 

Without regard to any designation made by the person or entity making a submission, 

DeKalb County considers all information submitted in response to this invitation or 

request to be a public record that will be disclosed upon request pursuant to the Georgia 

Open Records Act, O.C.G.A. §50-18-70 et seq., without consulting or contacting the 

person or entity making the submission, unless a court order is presented with the 

submission.  You may wish to consult an attorney or obtain legal advice prior to making 

a submission. 
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FIRST SOURCE JOBS ORDINANCE 

The DeKalb County First Source Jobs Ordinance requires contractors or beneficiaries 

entering into any type of agreement with the County, including purchase orders, 

regardless of what they may be called, for the procurement or disposal of supplies, 

services, construction projects, professional or consultant services, which is funded in 

whole or part with County funds or County administered funds in which the contractor is 

to receive $50,000 or more in County expenditures or committed expenditures and 

recipient of urban redevelopment action grants or community development block funds 

administered in the amount of $50,000 or more make a good faith effort to hire DeKalb 

County residents for at least 50% of jobs using the First Source Registry (candidate 

database). The work to be performed under this contract is subject to the provisions of the 

DeKalb County First Source Jobs Ordinance.  Please complete the First Source Jobs 

Ordinance Acknowledgement and New Employee Tracking Form included in 

Attachment F First Source Jobs Ordinance (with Exhibits 1 – 4) and submit with the 

responder’s proposal.    

 
For more information on the First Source Jobs Ordinance requirement, please contact 

WorkSource DeKalb at www.worksourcedekalb.org or 404-687-3400. 

 

ETHICS RULES 

Bidders are subject to the Ethics provision within the DeKalb County Purchasing Policy; 

the Organizational Act, Section 22A, the Code of DeKalb County; and the rules of 

Executive Order 2014-4.  Any violations will be addressed, pursuant to these policies 

and rules. 

 
To the extent that the Organizational Act, Section 22A, the Code of DeKalb County, and 

the rules of Executive Order 2014-4 allow a gift, meal, travel expense, ticket, or 

anything else of value to be purchased for a CEO employee by a contractor doing 

business with the County, the contractor must provide written disclosure, quarterly, of 

the exact nature and value of the purchase to the Chief Integrity Officer, if created, 

or the Finance Director or his/her designee.  Every contractor conducting business 

with the County will receive a copy of these ethical rules at the time of execution 

of the contract. 
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DEKALB COUNTY, GEORGIA'S TITLE VI POLICY STATEMENT   

DeKalb County, Georgia is committed to compliance with Title VI of the Civil Rights 

Act of 1964 and all related regulations and directives. DeKalb County assures that no 

person shall on the grounds of race, color, sex, or national origin, as provided by 

Title VI of the Civil Rights Act of 1964, the Federal-Aid Highway Transportation 

Act of 1973, and the Civil Rights Restoration Act of 1987 be excluded from 

participation in, be denied the benefits of, or be otherwise subjected to discrimination 

under any program or activity. DeKalb County further assures that no person shall 

on the grounds of age, low income, disability, sexual orientation or gender identity 

be excluded from participation in, be denied the benefits of, or be otherwise subjected 

to discrimination under any program or activity. 

 

DeKalb County assures every effort will be made to ensure nondiscrimination in all 

of its programs and activities, whether those programs and activities are federally 

funded or not. In addition, DeKalb County will take reasonable steps to provide 

meaningful access to services for persons with Limited English Proficiency (LEP). 

 

STANDARD COUNTY CONTRACT 

The attached sample contract is the County’s standard contract document, which 

specifically outlines the contractual responsibilities.  All bidders should thoroughly 

review the document prior to submitting a bid.  Any proposed revisions to the terms or 

language of this document must be submitted in writing with the bidder’s bid.  Since 

proposed revisions may result in a bid being rejected if the revisions are unacceptable to 

the County, bidders should review any proposed revisions with an officer of the firm 

having authority to execute the contract.  No alterations can be made in the contract after 

award by the Board of Commissioners. 
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TECHNICAL SPECIFICATIONS 
  

ITB NO. 20-101263,  
CONSTRUCTION OF RAINBOW PARK AMPHITHEATER

Page 17 of 115



STATEMENT OF WORK 

The scope of the Project generally consists of the following major items, but are not 
necessarily limited to the following: 

• Construction of a new amphitheater and bandshell
• Installing a slate scape trail.
• Installation of a detention area.
• Grading the site
• Providing landscaping and lighting
• Installing a service drive and sidewalk area for access into and out of the 

amphitheater.

The successful bidder shall attend a kick-off meeting with representative of RPCA at the 
beginning of the project and at that time, shall submit a Schedule of Values, identifying 
costs for meaningful areas of the Work, such that progress payments can be easily 
evaluated as determined by the County. 

All references to guarantee, warranty or payments that are commencing upon “Final 
Approval”, “Final Certificate for Payment”, or “Substantial Completion” or other similar 
wording shall commence upon acceptance of portions of the Work by the County. 

The successful bidder is responsible for becoming familiar with the requirements of all 
construction documents, which includes drawings, bid and contract documents, 
specifications and all addenda. 

Letter prefixes for each drawing sheet indicating the engineering discipline are for 
convenience only. Information affecting the scope of work for all trades shall be found 
throughout all documents and is not limited to only those documents with the appropriate 
letter prefix. The Contractor is responsible for providing subcontractors all necessary 
information and drawings. 

The topographic mapping utilized for the development of these construction documents is 
field run survey. The survey was prepared following standard survey practices and 
standards and are the best available information we have on the site. It is the belief of the 
County and design consultants that the information is correct, but neither party warrants 
nor implies a level of accuracy beyond standard surveying practices. It is mandatory 
that the contractor visit the site prior to submitting the bid schedule to review the 
topographic conditions and conduct verifications surveys if so desired at the 
contractor’s expense to verify the accuracy of the information provided. Topographic 
variations discovered after biding will not be grounds for additional compensation. 

The Contractor is responsible for all construction layout and control for the project. The 
Contractor will proceed with construction layout in such a manner that discrepancies 
between construction items, existing built features and site conditions that are in conflict 
with the plans may be examined by RPCA prior to construction of items in conflict. 
Failure to notify RPCA of conflicts prior to construction items will result in all remedial 
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actions being paid for by the Contractor including, but not limited to, additional 
materials, re-inspection fees, professional service fee and survey cost by all parties to the 
projects. 
 
GENERAL CONDITIONS 
 
DeKalb County is seeking bids from qualified bidders to construct an amphitheater at 
Rainbow Park for Recreation, Parks and Cultural Affairs which is located at, in 
accordance with the terms, conditions, and specifications contained in this Invitation to 
Bid (ITB). 
 
The Contractor must state clearly in their bid pages any variance to the specifications. 
If proposing an approved equal or alternate product, it will be the Contractor’s 
responsibility to provide adequate information in their proposal to enable the County to 
ensure that the Contractor meets the required criteria. If adequate information is not 
submitted with the bid, it may be rejected. 
 
DeKalb County will be the sole judge in determining if the product proposed qualifies as 
approved equal. The County reserves the right to award to that Contractor which will best 
serve the interest of the County as determined by the County. The County further 
reserves the right to waive minor variations to specifications and in the bidding process. 
 
Contractor shall be held responsible for any damage done by him or his agents to work 
performed by another Contractor. 
 
Contractor shall repair or correct to the satisfaction of the County, any damage to County 
and/or private property as a result of construction, at no additional cost to the County. 
This includes but is not limited to repair to concrete sidewalks or medians or any fence. 
 
Damage to public and/or private property shall be the responsibility of the Contractor and 
shall be repaired and/or replaced in a timely fashion at no additional cost to the County. 
 
All permitting fees required by DeKalb County Department of Planning and 
Sustainability and Department of Watershed Management will be paid by the Contractor. 
The successful bidder is required to obtain all permits necessary for all temporary work, 
office trailers, water and sewer construction permits, and retaining wall at his own 
expense. 
 
No payment will be made for any portion of the project for which temporary erosion, 
sedimentation and pollution controls are not properly maintained. Any fines or delays for 
non-compliance of erosion control measures levied by any agency will be the 
responsibility of the Contractor. 
 
The Contractor shall contact “Utility Locate 811” to locate all underground utilities 
including those installed by DeKalb prior to performing work. There may be some 
instances when the contractor will be unable to locate all utilities using due diligence and 
underground locating equipment such as the ditch witch brand utility locator and signal 
sensors. When this occurs, it shall be the Contractor’s responsibility to locate utilities 
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before excavating. By means of digging by hand or request special approval from 
Department designee to use a sub-contractor for this function. 
 
The Contractor shall have a competent superintendent or foreman on the job during the 
progress of the work who has full authority to supervise and direct the work and who 
shall be the Contractor’s agent for the faithful discharge of the Contractor’s obligation 
under this contract.  
 
The superintendent or foreman shall represent the Contactor in his absence. 
 
Each crew shall have at least one crew member that communicates in English (both orally 
and in writing) and comprehends the English language. This crewmember shall 
communicate instructions to other crewmembers or coordinate this communication. The 
English used by this person must be understood by DeKalb personnel.  
 
MINIMUM QUALIFICATIONS REQUIREMENTS 
 
Bidders must have completed a minimum of one (1) project in the last seven (7) years 
involving satisfactory completion of similarly sized scoped project. It is preferable that 
the project was a park project or similar. 
 
Each Bidder must complete and provide, with his or her bid, a minimum of three projects 
with name, a brief description of the work, the date of completion, the final construction 
cost and the contact information. One of these projects listed must be meet the criteria 
listed in the first paragraph of this section. The Bidder shall also provide the name, the 
number of years of experience in general contracting and also the years of 
experience with the current contractor for the project superintendent with the bid.  
 
The successful Bidder must employ and assign to the Project supervisory personnel 
trained and state certified at Level 1A - Fundamentals of the Georgia Erosion and 
Sediment Control training program. A copy of the certificate must be provided with the 
submittal of the ITB.  
 
All bidders must be licensed by the state of Georgia to be a General Contractor at the 
time of the due date of the ITB. 
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Exhibit 2

TECHNICAL SPECIFICATIONS 

File: 
Rainbow Park Technical Specs 
https://sftp.dekalbcountyga.gov/f/5f388a76281e1151
 

Exhibit 3

DRAWINGS 
Files: 
2020-05-01 Rainbow Park Amphitheater Site Development Civil Permit Submittal
https://sftp.dekalbcountyga.gov/f/e56a7d4d92b02837

2020-05-01 Rainbow Park Amphitheater Building Permit Submittal
https://sftp.dekalbcountyga.gov/f/e5b7dadcd02e0ce5

**Links are live
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BIDDER’S UNIT PRICE 

***NEW–BID PRICE FORM MUST BE SUBMITTED IN A SEPARATE SEALED 
ENVELOPE OR BIDDER WILL BE DEEMED NON-RESPONSIVE AND WILL NOT 

BE CONSIDERED FOR AWARD*** 

TO: The Governing Authority of DeKalb County, Georgia 

The undersigned, as Bidder, declares that he has carefully examined  ITB No. 20-101263, 

Construction of Rainbow Park Amphitheater, an annexed proposed form of Contract, the 

Specifications therein contained, and the Drawings therein referred to, and that he proposes and 

agrees that if his Bid is accepted, to provide the necessary machinery,  tools, apparatus, and other 

means of construction, and will furnish all materials and labor specified in the Contract, or called 

for by the Drawings, or necessary to complete the Work in the manner therein specified within the 

time specified, as therein set forth for the unit prices on the form following this page.   If the 

Bidder’s Unit Price exceeds one page in length it should be completed in an excel format, 

typewritten, printed out and attached hereto.  Handwritten Unit Prices exceeding one page in length 

may not be accepted and may result in the proposed Bid being deemed non-responsive. 
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Line Description Qty UOM Price

1 Erosion Control 1 LS

2 Demolition 1 LS

3 Clearing and Grubbing 1 LS

4

Grading, Detention area 
including fence, and 
Drainage

1 LS

5 Utilities 1 LS

6
Concrete Paving, including 
steps and handrails

1 LS

7 Asphalt Paving 1 LS

8 Grass Pavers 1 LS

9
Concrete and MSE Retaining 
Walls

1 LS

10
Prefabricated Bandshell 
Structure

1 LS

11
Prefabricated Pavilion 
Structure

1 LS

12 Lighting and Electrical 1 LS

13
Landscaping, including slate 
scape trails

1 LS

14 Irrigation 1 LS

$

Total Base Bid Written in Words

Line Item Est Qty. UOM Unit Price Total

1 Rock – Trench Excavation 50 CY

2 Mass Rock Excavation 100 CY

3
Excavation of unsatisfactory
Materials and replacement
with suitable fill

120 CY

4 Silt Fence Type “C” 1,345 LF

Total Base Bid Amount 

________________________________________________________________________________________________

Total Bid Amount included in Base Bid above

Should rock or other unforeseen conditions be encountered, and for other indicated construction items, the Base Bid shall include 
performing the work below. The stated unit prices include only those items listed in Section 01 2200, Unit Prices. The total cost 
amounts for the estimated quantities of Unit Price items below are included in the base bid.  Bid Unit Price will prevail if 
calculation is in error.  Payment for Unit price items will be for actual in-place quantities installed per the plans or as directed by 
the County.
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ADD ALTERNATES:

Alternate 
Number

Description of Alternate Price in Words Figures

1
All work associated with the construction and 
installation of a 24’x44’ prefabricated pavilion.

2

All work associated with the construction and 
installation of granite wrapped columns at the 
bandshell and pavilion and a granite screen 
wall on the bandshell.

3
All work associated with the installation of 
additional landscape plantings and associated 
irrigation as noted on plans.

A Lump Sum Price for each of the following items is to be included should the County decide to add them to the "Base Bid".

The undersigned represents that the unit prices listed above are complete as specified in Section 01 2200, Unit Prices, acknowledges that the 
quantities are not guaranteed, and agrees that payment will be for the actual in-place quantities installed per the plans or as directed by the County. 
Prices must be entered, for all the blanks in the schedule. If there is an error in the calculation for the total amount entered, the bid unit price 
multiplied by the Estimated Quantity will be the bid amount that is considered included in the Base Bid.

Removal of rock or providing unit items in excess of the estimated amount will be paid at the unit price, upon verification by the Contractor’s 
geotechnical firm and/or site representative.The quantity of rock and/or unsatisfactory materials will be verified by the County’s representative or the 
Contractor’s geotechnical firm. Should the amount included in the Base Bid for any of these items not be encountered, a change order will be 
initiated to refund to the County the difference at the bid unit price.

These quantities are approximate and may be increased or decreased as to any and all units as necessary to complete the construction of said Project 
without entitling the Contractor to any claim for extra compensation because of any injury, damage or delay he may sustain on account of such 
increase or decrease.  The Contractor shall be entitled to compensation on the foregoing unit prices only on the quantities of materials actually 
furnished and work actually done as determined and approved in writing by the County through an inspection of the work completed.  In no event 
shall the County be liable for payment in excess of the total Bid amount of      $ ______________________________   (Insert same “TOTAL 
BID” figure as listed on the foregoing page) without proper prior written authorization via Change Order from the County.  The Total Bid 
includes and encompasses the cost of all labor, materials, equipment, tools, supervision, scheduling, safety program, coordination, engineering, 
testing, surveys, layout, cleanup, and other things and services required to complete the entire Project in strict conformity with the Drawings, 
Specifications, the Contract, and all addenda and authorized written clarifications issued prior to the Bid date.  Without limitation, the Total  Bid 
also includes all applicable sales and use taxes, fees, temporary lighting, security for the site, heating and cooling, temporary utilities, freight costs, 
handling costs, permit costs, field and main office costs, bond premiums, insurance premiums, direct and indirect administrative costs, overhead, 
and profit.

Bidder has examined the site of the proposed Work and all documents comprising the Contract, and is satisfied as to the conditions to be 
encountered in performing the work and as to the requirements of the Contract.

No Bid may be revoked or withdrawn until sixty (60) days after the time set for opening the Bids.
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Attached hereto is Bid Bond made by  

, a surety company listed in the most 

current Us Treasury Circular No. 570 and licensed to write surety bonds in the State of 

Georgia, payable to DeKalb County, Georgia (or official bank check), in the amount of 

ten percent (10%) of the above Bid, to-wit: $__________________________. 

If this Bid shall be accepted by DeKalb County and the undersigned shall fail to execute a 

satisfactory contract in the form of said proposed Contract, give satisfactory Performance 

and Payment Bonds, or furnish satisfactory proof of the insurance required, as stated in 

the Instructions to Bidders attached hereto within ten (10) days from the Notice of Award 

of the Contract, then the County may at its option, determine that the undersigned 

abandoned the Contract and thereupon this Bid shall be null and void, and the sum 

stipulated in the attached Bid Bond (or official bank check) shall be forfeited to the 

County as liquidated damages. 

Bidder declares its intent to subcontract the portion of the Work as below stated.  Bidder 

understands and agrees that the use of any Subcontractor not listed below shall be strictly 

prohibited without prior written approval from the County. (List the names of all 

subcontractors and the work to be performed by the subcontractor on the lines provided 

below.)  

_____________________________________________________________________________________ 

_______________________________________________________________________ 

Bidder further declares that the full names and residence addresses of all persons and 

parties interested in the foregoing Bid as principals are as follows:  

_______________________________________________________________________ 

_______________________________________________________________________ 

Bidder declares further that it is  / is not  a DeKalb County Firm.    
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Signed, sealed, and dated this                day of                              , 20       . 

 
By:___________________________(SEAL)  
     Signature 
 
____________________________________ 
Print Name of Signer 
 
 
____________________________________ 
Title of Signer 
 
____________________________________ 
Name of Business Entity Submitting Bid 
 
____________________________________ 
Bidder’s Street Address 
 
____________________________________ 
Bidder’s City, State and Zip Code 
           
____________________________________ 
Bidder’s Phone Number 
 
____________________________________ 
Bidder’s Fax Number 
 
____________________________________ 
Bidder’s E-Mail Address 
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BID BOND FORM 

KNOW ALL MEN BY THESE PRESENTS, that we,  

(hereinafter called the Principal) and 

(hereinafter called the Surety), a corporation chartered and existing under the laws of the State 

of                                                 with its principal offices in the City of 

___________and listed in the Federal Register and licensed to write surety bonds in the State of 

Georgia, are held and firmly bound unto DeKalb County, Georgia, in the full and just sum of 

10% of the Principal’s Bid good and lawful money of the United States of America, to be paid 

upon demand of DeKalb County, Georgia, to which payment well and truly to be made we bind 

ourselves, our heirs, executors, administrators, and assigns, jointly and severally and firmly by 

these presents. 

WHEREAS, the Principal is about to submit, or has submitted to DeKalb County, Georgia, a 

Bid for (insert name of the Project): 20-101263, Construction of Rainbow Park Amphitheater 

WHEREAS, the Principal desires to file this Bond in accordance with law to accompany this 

Bid. 

NOW, THEREFORE, the conditions of this obligation are such that if the Bid be accepted 

within sixty (60) days of the Bid opening, the Principal shall execute a Contract in accordance 

with the Bid and upon the terms, conditions, and prices set forth therein, and in the form and 

manner required by DeKalb County, Georgia, and within ten (10) days from the date of Notice 

of Award of the Contract, execute a sufficient and satisfactory Performance Bond and Payment 

Bond payable to DeKalb County, Georgia, each in an amount of one hundred percent (100%) of 

the total Contract Price, in form and with security satisfactory to DeKalb County and furnish 

satisfactory proof of the insurance required, then this obligation to be void; otherwise, to be and 

remain in full force and virtue in law; and the Surety shall, upon failure of the Principal to 

comply with any or all of the foregoing requirements within the time specified above, 
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immediately pay to the aforesaid DeKalb County, Georgia, upon demand, the amount hereof in 

good and lawful money of the United States of America, not as a penalty, but as liquidated 

damages. 

IN TESTIMONY THEREOF, the Principal and Surety have caused these presents to be duly 

signed and sealed this                day of                                    , 20       . 

PRINCIPAL 

By: _______________________________(SEAL) 
      Signature of Principal 

_________________________________________ 
Print Name and Title of Authorized Signer 

_________________________________________ 
Print Name of Principal Business 

ATTEST: 

_________________________________________ 
Corporate Secretary 

SURETY  

By: ________________________________(SEAL) 
     Signature of Surety (by Power of Attorney) 

_________________________________________ 
Print Name and Title of Authorized Signer 

_________________________________________ 
Print Name of Surety Business 

WITNESS: 

________________________________________ 
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DEKALB FIRST LSBE INFORMATION  
with Exhibits A – B 

SCHEDULE OF LOCAL SMALL BUSINESS ENTERPRISE PARTICIPATION 
OPPORTUNITY TRACKING FORM 

The Chief Executive Officer and the Board of Commissioners of DeKalb County believe that it is 
important to encourage the participation of small and local businesses in the continuing business of 
County government; and that the participation of these types of businesses in procurement will 
strengthen the overall economic fabric of DeKalb County, contribute to the County’s economy and tax 
base, and provide employment to local residents.  Therefore, the Chief Executive Officer and the Board 
of Commissioners have made the success of local small businesses a permanent goal of DeKalb County 
by implementing the DeKalb First Local Small Business Enterprise Ordinance. 

PROVISIONS OF DEKALB FIRST LOCAL SMALL BUSINESS ENTERPRISE (LSBE) 
ORDINANCE 

Percentage of  LSBE Participation Required 
20% of  Total Award 

Certification Designation Request For Proposals 
(RFP) 

LSBE Within DeKalb  (LSBE-
DeKalb) 

Ten (10) Preference 
Points 

LSBE Outside DeKalb (LSBE-
MSA) 

Five (5) Preference Points 

Demonstrated GFE Two (2) Preference Points 

Certified Local Small Business Enterprises (LSBEs) located within DeKalb County and prime 
contractors utilizing LSBEs that are locally-based inside DeKalb County shall receive ten (10) points 
in the initial evaluation of their response to any Request for Proposal.  Certified LSBEs located outside 
of DeKalb County but within the nine (9) County Metropolitan Statistical Area (MSA) consisting of 
Cherokee, Clayton, Cobb, Douglas, Fayette, Fulton, Gwinnett, Henry and Rockdale Counties shall 
receive five (5) points in the initial evaluation of their response to any Request for Proposal. Prime 
Contractors who demonstrate sufficient good faith efforts in accordance with the requirements of the 
ordinance shall be granted two (2) points in their initial evaluation of responses to any Request for 
Proposal. Pro-rated points shall be granted where a mixture of LSBE-DeKalb and LSBE MSA firms 
are utilized.  Utilization of each firm shall be based upon the terms of the qualified sealed solicitation. 

Prime Contractor(s) deemed responsible and remains responsive to an Invitation to Bid (ITB) because 
they are either a certified LSBE-DeKalb or LSBE-MSA firm or has obtained 20% participation of an 
LSBE-DeKalb or LSBE-MSA firm, submits the lowest bid price shall be deemed the lowest, 
responsive and responsible bidder.  

Prime Contractor(s) deemed responsible and remains responsive to an Invitation to Bid (ITB) and 
documented good faith efforts, submits a lower bid price than a Prime Contractor that achieved 20% 
LSBE participation, or otherwise required benchmark, then the Prime Contractor who actually met the 
benchmark will be given the opportunity to match the lowest bid price of the Prime Contractor who 
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only made good faith efforts. Prime Contractor(s) who choose not to match the lowest bid price, then 
the Prime Contractor who made the good faith efforts will be deemed the lowest, responsive and 
responsible bidder. 

For all qualified sealed solicitations, the Director of Purchasing and Contracting, DeKalb County 
Government, shall determine if the bidder/proposer has included written documentation showing that 
at least twenty percent (20%) of the total contract award will be performed by a certified LSBE.  This 
written documentation shall be in the form of a notarized Schedule of LSBE Participation (Attached 
hereto as “Exhibit A”.)  For all contracts, a signed letter of intent from all certified LSBEs describing 
the work, material, equipment and/or services to be performed or provided by the LSBE(s) and the 
agreed upon percentage shall be due with the bid or proposal documents and included with “Exhibit 
A”.  The certified vendor list establishes the group of Certified LSBE’s from which the bidder/proposer 
must solicit subcontractors for LSBE participation. This list can be found on our website 
http://www.dekalbcountyga.gov/purchasing-contracting/about-purchasing-and-contracting or 
obtained from the Special Projects LSBE Program team.  

Prime Contractors failing to meet the LSBE benchmark must document and demonstrate Good Faith 
Efforts in accordance with the attached “Checklist for Good Faith Efforts” portion of “Exhibit A.” The 
notarized Schedule of LSBE Participation shall be due and submitted with each bid or proposal. Failure 
to achieve the LSBE benchmark or demonstrate good faith efforts shall result in a bid or proposal being 
rejected. Prime Contractors that fail to attend the mandatory LSBE meeting in person or via video 
conference shall mean that the Prime Contractor has not demonstrated sufficient good faith efforts and 
its bid or proposal if submitted, shall be deemed non-responsive without any further review. 

Upon award, Prime Contractors are required to submit a report detailing LSBE Sub-Contractor usage 
with each request for payment and not less than on a monthly basis.  Prime Contractors shall ensure 
that all LSBE sub-contractors have been paid within seven (7) days of the Prime’s receipt of payment 
from the County.  Failure to provide requested reports/documentation shall constitute a material breach 
of contract, entitling the County to terminate the Contract for default or pursue other remedies. LSBE 
sub-contractors must confirm payments received from the Prime(s) for each County contract they 
participate in. 

For eligible bids/proposals valued over $5,000,000.00, the Mentor-Protégé provision of the Ordinance 
shall apply. Prime Contractors must agree to become mentors and take on an LSBE protégé in an effort 
to enhance the potential of future LSBEs. Qualifying projects shall be performed by both Mentor and 
Protégé through a subcontract between both parties. This requirement is in addition to all other 
applicable sections of the DeKalb First Ordinance. Please review the ordinance, section 2-214 or 
contact the LSBE Program Representative for detailed information regarding this initiative.  
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EXHIBIT A 

SCHEDULE OF DEKALB FIRST LOCAL SMALL BUSINESS ENTERPRISE 
PARTICIPATION 

OPPORTUNITY TRACKING FORM 
As specified, Bidders and Proposers are to present the details of LSBE participation below: 

PRIME 
BIDDER/PROPOSER___________________________________________________________ 

SOLICITATION NUMBER:  20-101263 

TITLE OF UNIT OF WORK – Construction of Rainbow Park Amphitheater 

1. My firm, as the prime bidder/proposer on this unit of work, is a certified (check all that
apply):
____LSBE-DeKalb      ____LSBE-MSA

2. If you are a Certified LSBE-DeKalb or MSA, please indicate below the percentage of that
your firm will carry out directly: ____________________________________.

3. If the prime bidder/proposer is a joint venture, please describe below the nature of the joint
venture and level of work and percentage of participation to be provided by the LSBE-
DeKalb or MSA joint venture firm.
________________________________________________________________________

________________________________________________________________________

4. List the LSBE-DeKalb or MSA subcontractors and/or firms (including suppliers) to be
utilized in of this contract, if awarded.  No changes can be made in the subcontractors listed
below without the prior written approval of the County.  Please attach a signed letter of intent
from all certified LSBEs describing the work, materials, equipment or services to be
performed and/or provided and the agreed upon percentage of work to be performed.  A
Letter of Intent form is attached hereto as “Exhibit B”.

Name of Company 
Address

Telephone
Fax
Contact Person 
Indicate certification status and attach proof 
of certification:  
LSBE-DeKalb/LSBE-MSA 
Description of services to be performed 

Percentage of work to be performed
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Name of Company 
Address

Telephone
Fax
Contact Person 
Indicate certification status  and attach proof 
of certification:  
LSBE-DeKalb/LSBE-MSA 
Description of services to be performed 

Percentage of work to be performed

Name of Company
Address

Telephone
Fax
Contact Person 
Indicate certification status  and attach proof 
of certification:  
LSBE-DeKalb/LSBE-MSA 
Description of services to be performed 

Percentage of work to be performed 

Name of Company 
Address

Telephone
Fax
Contact Person 
Indicate certification status  and attach proof 
of certification:  
LSBE-DeKalb/LSBE-MSA 
Description of services to be performed 

Percentage of work to be performed

Please attach additional pages, if necessary. 
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EXHIBIT A, CONT’D 

DEKALB COUNTY 
CHECKLIST FOR GOOD FAITH EFFORTS 

A bidder/proposer that does not meet the County’s LSBE participation benchmark is required to 
submit documentation to support  all “Yes” responses as proof of “good faith efforts.” Please indicate 
whether or not any of these actions were taken: 

Yes No Description of Actions

1. Prime Contractors shall attend a MANDATORY LSBE Meeting in 
person or via video conference within two-weeks of advertisement of 
the solicitation. 

2. Provide a contact log showing the company’s name, contact person, 
address, email and contact number (phone or fax) used to contact the 
proposed certified subcontractors, nature of work requested for quote, 
date of contact, the name and title of the person making the effort, 
response date and the percentage of work. 

3. Provide interested LSBEs via email, of any new relevant information, 
if any, at least 5 business days prior to submission of the bid or 
proposal. 

4. Efforts made to divide the work for LSBE subcontracting areas likely 
to be successful and to identify portions of work available to LSBEs 
consistent with their availability. Include a list of divisions of work not 
subcontracted and the corresponding reasons for not including them. 
The ability or desire of a bidder/proposer to perform the contract work 
with its own organization does not relieve it of the responsibility to 
make good faith efforts on all scopes of work subject to 
subcontracting. 

5. Efforts were made to assist potential LSBE subcontractors meet 
bonding, insurance, or other governmental contracting requirements. 
Where feasible, facilitating the leasing of supplies or equipment when 
they are of such a specialized nature that the LSBE could not readily 
and economically obtain them in the marketplace. 

6. Communication via email or phone with DeKalb First Program Staff 
seeking assistance in identifying available LSBEs. Provide DeKalb 
First Program Staff representative name and title, and date of contact. 

7. For all contracts, a signed letter of intent from all certified LSBEs 
describing the work, materials, equipment or services to be performed 
or provided by the LSBE(s) and the agreed upon LSBE participation 
percentage shall be due with the bid or proposal documents.  

8. Other Actions, to include Mentor/Protégé commitment for solicitations 
$5M and above (specify):  

Please explain all “no” answers above (by number): 
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This list is a guideline and by no means exhaustive.  The County will review these efforts, along with 
attached supporting documents, to assess the bidder/proposer’s efforts to meet the County’s LSBE 
Participation benchmark.  If you require assistance in identifying certified, bona fide LSBEs, please 
contact the Purchasing and Contracting Department - DeKalb First Program, Felton Williams, 
Procurement Projects Manager at 404-371-6312.   
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EXHIBIT A, CONT’D 

DEKALB FIRST LOCAL SMALL BUSINESS ENTERPRISE SCHEDULE OF 
PARTICIPATION  

OPPORTUNITY TRACKING FORM 

Bidder/Proposer Statement of Compliance 

Bidder(s)/Proposer(s) hereby state that they have read and understand the requirements and 
conditions as set forth in the objectives and that reasonable effort were made to support the 
County in providing the maximum practicable opportunity for the utilization of LSBEs 
consistent with the efficient and economical performance of this contract.  The Bidder and any 
subcontractors shall file compliance reports at reasonable times and intervals with the County in 
the form and to the extent prescribed by the Director of DeKalb County Purchasing and 
Purchasing and Contracting Department.  Compliance reports filed at such times as directed shall 
contain information as to the employment practices, policies, programs and statistics of 
Contractors and their subcontractors. 

1. Non-Discrimination Policy
a. During the performance of this agreement, Contractor agrees to conform to the

following Non-Discrimination Policy adopted by the County.
b. Contractor shall not discriminate against any employee or applicant for

employment because of race, color, religion, sex, national origin, or disability.
The Contractor will take action to ensure that applicants are employed, and the
employees are treated during employment without regard to their race, color,
religion, sex, national origin, or disability.  Such action shall include, but not be
limited to, the following:
(1) Employment, upgrading, demotion or transfer; recruitment or recruitment

advertising; layoff or termination; rates of pay or other forms of
compensation; and selection for training, including apprenticeship.
Contractor agrees to post in conspicuous places available to employees
and applicants for employment, notices to be provided setting forth
provisions of this non-discrimination clause.

(2) Contractor shall, in all solicitations or advertisements for employees
placed by or on behalf of Contractor, state that all qualified applicants will
receive consideration for employment without regard to race, color,
religion, sex, national origin, or disability.

c. Without limiting the foregoing, Contractor shall not discriminate on the basis of
disability in the admission or access to, or treatment or employment in, the
programs and activities, which form the subject of the contract.  The Contractor
will take action to ensure that applicants for participation in such programs and
activities are considered without regard to disability.  Such action shall include,
but not be limited to, the following:
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(1) Contractor agrees to post in conspicuous places available to participants in
its programs and activities notices to be provided setting forth the
provisions of this non-discrimination clause.

(2) Contractor shall, in all solicitations or advertisements for programs or
activities, which are the subject of the contract, state that all qualified
applicants will receive consideration for participation without regard to
disability.

2. Commitment
The undersigned certifies that he/she has read, understands, and agrees to be bound by the
bid specifications, including the accompanying Exhibits and other terms and conditions
of the Invitation to Bid and/or Request for Proposal regarding LSBE utilization.  The
undersigned further certifies that he/she is legally authorized by the bidder or responder
to make the statements and representations in Exhibit A and that said statements and
representations are true and correct to the best of his/her knowledge and belief.  The
undersigned will enter into formal agreement(s) with the LSBE(s) listed in this Exhibit A,
which are deemed by the owner to be legitimate and responsible LSBEs.  Said
agreement(s) shall be for the work and contract with the Prime Contractor.  The
undersigned understands and agrees that if any of the statements and representations are
made by the Bidder knowing them to be false, or if there is a failure of the successful
Bidder (i.e., Contractor) to implement any of the stated agreements, intentions,
objectives, goals and commitments set forth herein without prior approval of the County,
then in any such events the contractor’s act or failure to act, as the case may be, shall
constitute a material breach of contract, entitling the County to terminate the Contract for
default.  The right to so terminate shall be in addition to, and not in lieu of, any other
rights and remedies the County may have for other defaults under the Contract.
Additionally, the Contractor will be subject to the loss of any future contract awards by
the County for a period of one year.

Firm Name (Please Print): 
_________________________________________________________________ 

Firm’s Officer: 
_________________________________________________________________ 

 (Authorized Signature and Title Required)     Date 

Sworn to and Subscribed to before me this ____ day of_______________, 201__. 

_________________________________________________________________ 
Notary Public 
My Commission Expires:_____________________________________________ 
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EXHIBIT B 

LETTER OF INTENT TO PERFORM AS A SUBCONTRACTOR 
PROVIDING MATERIALS OR SERVICES 

Instructions: 

1. Complete the form in its entirety and submit with bid documents.
2. Attach a copy of the LSBE’s current valid Certification Letter.

To:___________________________________________________________________________

(Name of Prime Contractor Firm) 

From: _______________________________________        LSBE –DeKalb    LSBE –MSA   
(Name of Subcontractor Firm)                                                (Check all that apply) 

ITB Number: 20-101263  

Project Name: Construction of Rainbow Park Amphitheater__________________________  

The undersigned subcontractor is prepared to perform the following described work or provide 
materials or services in connection with the above project (specify in detail particular work 
items, materials, or services to be performed or provided). 

Description of Materials or Services Project/Task Assignment 

% of 
Contract 
Award 

Prime Contractor Sub-contractor 

Signature:_________________________ Signature:______________________________ 

Title:_____________________________ Title:__________________________________ 

Date:_____________________________ Date: __________________________________ 
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WorkSource DeKalb (WSD) is an EEO/M/F/D/V employer/program. Auxiliary aids/services are available upon request to individuals with disabilities. 
Persons with hearing impairments may call 1-800-255-0135 or 711 TTY for assistance.  WSD is 100% funded by the U. S. Department of Labor and is 

a proud partner of the American Job Center Network. Revised March 2018 

ATTACHMENT H 
FIRST SOURCE JOBS ORDINANCE INFORMATION  

(WITH EXHIBITS 1 – 4) 

EXHIBIT 1 

First Source Jobs Ordinance Acknowledgement 

The DeKalb County First Source Ordinance requires contractors or beneficiaries of eligible projects 
entering into any type of agreement with the County, including purchase orders, regardless of what they may 
be called, for the procurement or disposal of supplies, services, construction projects, professional or 
consultant services, which is funded in whole or part with County funds or County administered funds in 
which the contractor is to receive $50,000 or more in County expenditures or committed expenditures and 
recipient of urban redevelopment action grants or community development block funds administered in the 
amount of $50,000 or more to make a good faith effort to hire DeKalb County residents for at least 50% of 
jobs created using the First Source Registry (candidate database) within one hundred twenty (120) days of 
contract execution. The work to be performed under this contract is subject to the provisions of the DeKalb 
County First Source Jobs Ordinance.  All contractors will be asked to submit an Employment Roster and/or 
copies of active payroll registers on a monthly basis to verify compliance.  The undersigned acknowledges 
and agrees to comply with the provisions of the DeKalb County First Source Jobs Ordinance. 

CONTRACTOR OR BENEFICIARY INFORMATION: 

Contractor or Beneficiary Name (Signature) 

Contractor or Beneficiary Name (Printed) 

Title 

Telephone 

Email 
_______________________________________ 
Name of Business  

Please answer the following questions: 

1. How many job openings do you anticipate filling related to this contract?  _____

2. How many incumbents/existing employees will retain jobs due to this contract?
DeKalb Residents: _____ Non-DeKalb Residents: _____

3. How many work hours per week constitutes Full Time employment? ______

Please return this form to WorkSource DeKalb, (404)687-3900 or email to 
fkadkins@dekalbcountyga.gov, malee@dekalbcountyga.gov, vlnicksion@dekalbcountyga.gov, or 
jmjones@dekalbcountyga.gov 
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NEW EMPLOYEE TRACKING FORM 

Name of Bidder______________________________________________________________________ 
Address_____________________________________________________________________________ 
E-Mail______________________________________________________________________________
Phone Number_______________________________________________________________________
Fax Number_________________________________________________________________________
Do you anticipate hiring from the First Source Candidate Registry?  Y or N (Circle one)
If so, the approximate number of employees you anticipate hiring: _____________________________

Type of Position (s) you anticipate hiring: 

(List position title, one position per line) 

Attach job description per job title: 

The number you 
anticipate hiring: 

Timeline 

Please return this form to WorkSource DeKalb, fax (404) 687-4099 or email to 
FirstSourceJobs@dekalbcountyga.gov. 

FIRST SOURCE JOBS ORDINANCE INFORMATION  
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FIRST SOURCE JOBS ORDINANCE INFORMATION  
EXHIBIT 3 

 
BUSINESS SERVICE REQUEST FORM 

 
           Please note: We need one form completed for each position that you have available. 

           DATE:       FEDERAL TAX ID: 

COMPANY NAME:     WEBSITE: 

ADDRESS:   
 

(WORKSITE ADDRESS IF DIFFERENT): 
 
CONTACT NAME:   
 
CONTACT PHONE:      CONTACT FAX: 
 
CONTACT E-MAIL ADDRESS:   

Are you a private employment agency or staffing agency?   YES  NO 

 
JOB DESCRIPTION:  (PLEASE INCLUDE A COPY OF JOB DESCRIPTION) 

POSITION TITLE:   
 

NUMBER OF POSITIONS AVAILABLE:_________   TARGET START DATE:__________   
 
WEEKLY WORK HOURS:       20-30 hours             30-40 hours              Other   
 
SPECIFIC WORK SCHEDULE: 

SALARY RATE(OR RANGE):   
 
PERM           TEMP           TEMP-TO-PERM           SEASONAL                     

PUBLIC TRANSPORTATION ACCESSIBILITY       YES                NO  
 
IF SCREENINGS ARE REQUIRED, SELECT ALL THAT APPLY: 

CREDIT   DRUG   MVR   BACKGROUND   OTHER __________________________ 
 

Please return form to: Business Solutions Unit (First Source)  
                                                    774 Jordan Lane Bldg. #4 
                                                    Decatur, Ga.  30033 
                                                    Phone: (404) 687-3400 

        FirstSourceJobs@dekalbcountyga.gov 
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FIRST SOURCE JOBS ORDINANCE INFORMATION  
EXHIBIT 4 

 
EMPLOYMENT ROSTER 

DeKalb County 
 

Contract Number:  ______________________ 

Project Name:________________________  

Contractor: ___________________________                                                              Date: _______________________ 

Name Position:  Start 
Date 

Hourly 
Rate of 

Pay 

Hired 
for this 

Project? 
(yes/no) 

Anticipated 
Length of 

Employment  
(Months) 

% of Time 
Dedicated 

to the 
Project 

Full or 
Part 

Time?    
(No. of 
Hours) 

Georgia County 
of Residency 
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CERTIFICATE OF CORPORATE BIDDER 

 
 
I,                                                             (insert name of the Corporate Secretary), certify that I 
am Secretary of the corporation named as Bidder herein, same being organized and incorporated 
to do business under the laws of the State of _____; that  _________________________ (insert 
name of individual signing the Bid) who executed this Bid on behalf of the Bidder was, then and 
there,                         (insert title of individuals signing the Bid) and that said Bid 
was duly signed by said officer for and on behalf of said corporation, pursuant to the authority of 
its governing body and within the scope of its corporate powers. 
 
I further certify that the names and addresses of the owners of all outstanding stock of said 
corporation as of this date are as follows: 
             
 
             
 
             
 
             
 
             
 
 
This                day of                                          , 20       . 
 
 

 By:______________________________(Corporate Seal) 
      Secretary 
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CERTIFICATE OF AUTHORITY – JOINT VENTURE 

(Separate Certificate to be submitted by each joint venture partner) 
 

I,                                                     ,(1) certify that:  

1. I am the ________(2)  of __________________________,(3) (hereinafter “Venturer”); 
 
2. Venturer is a partner and participant in the joint venture having submitted the Invitation 

to Bid or Request for Proposal No. _______________________ for 
_______________________________________________(insert Project Name); 

 
3. Venturer is organized and incorporated to do business under the laws of the State of 

___________; and 
 
4. Said Invitation to Bid or Request for Proposal No.________________ was duly signed 

by said officer for and on behalf of said Venturer and the Contractor pursuant to the 
authority of the governing body of each and within the scope of its corporate powers. 
 
 

I further certify that the names and addresses of the owners of all the outstanding stock or 
ownership interest in Venturer as of this date are as follows: 
_______________________________________________________________________ 
_______________________________________________________________________ 
_______________________________________________________________________ 
 
 
 
This                day of                                          , 20       . 
 

By:_________________________________  
      Signature of Person Executing Certification 

 

 

INSTRUCTIONS FOR COMPLETION OF THIS CERTIFICATE: 

1.  Name of secretary (if Venturer is a corporation), or Manager or CEO (if Venturer is a    LLP) 
of Venturer. 
2.  Title of person executing Certification. 
3.  Name of joint venture partner. 
 
 
COPY THIS FORM AND SUBMIT SEPARATE CERTIFICATES FOR EACH JOINT 
VENTURE PARTNER WITH THE BID OR PROPOSAL.
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CONTRACTOR & SUBCONTRACTOR EVIDENCE OF COMPLIANCE: 

 
(1) County contracts for the physical performance of services within the state of Georgia shall 

include the following provisions: 1 
  
a. the contractor has registered with and is authorized to use the federal work authorization 

program to verify information on all newly hired employees or subcontractors; 
 
b. by affidavit, the contractor must attest to the contractor’s name, address, user identification 

number, date of authorization, and verification of the continual participation throughout the 
contract period, and 

 
c. the affidavit shall become a part of the covered contract and must be attached. 
 

(2) No contractor or subcontractor who enters into a contract with the County shall enter into such a 
contract or subcontract in connection with the physical performance of services within Georgia 
unless the contractor or subcontractor registers and participates in the federal work authorization 
program to verify information of all newly hired employees.  Any employee, contractor, or 
subcontractor of such contactor or subcontractor shall also be required to satisfy the 
requirements of O.C.G.A. § 13-10-91, as amended. 

 
(3) Upon contracting with a new subcontractor, a contractor or subcontractor shall, as a condition of 

any contract or subcontract entered into pursuant to O.C.G.A. § 13-10-91, as amended, agree to 
provide the County with notice of the identity of any and all subsequent subcontractors hired or 
contracted by the contractor or subcontractor. Such notice shall be provided within five (5) 
business days of entering into a contract or agreement for hire with any subcontractor.  Such 
notice shall include an affidavit from each subsequent contractor attesting to the subcontractor’s 
name, address, user identification number, and date of authorization to use the federal work 
authorization program. 

 
(4) An affidavit shall be considered an open public record; provided, however, that any information 

protected from public disclosure by federal law or by Article 4 of Chapter 28 of Title 50 shall be 
redacted.  Affidavits shall be maintained by the County for five years from the date of receipt. 

 
(5) To verify compliance, the contractor agrees to participate in random audits conducted by the 

Commissioner of the Georgia Department of Labor.  The results of the audits shall be published 
on the www.open.georgia.gov website, and on the Department of Labor’s website no later than 
December 31 of each year. 

 
(6) Any person who knowingly and willfully makes a false, fictitious, or fraudulent statement in an 

affidavit submitted pursuant to O.C.G.A. § 13-10-91 shall be guilty of a violation of Code § 16-
10-20 and, upon conviction, shall be punished as provided in such section.  Contractors and 
subcontractors convicted for false statements based on a violation of such section shall be 
prohibited from bidding on or entering into any public contract for twelve (12) months following 
such conviction. 

_______________________ 
1 O.C.G.A. § 13-10-91, as amended 
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CONTRACTOR AFFIDAVIT 

 
 
 By executing this affidavit, the undersigned verifies its compliance with O.C.G.A. § 13-10-91, as 
amended, stating affirmatively that the individual, firm or corporation which is contracting with DEKALB 
COUNTY, GA, a political subdivision of the State of Georgia, has registered with and is participating in a federal 
work authorization program* [any of the electronic verification of work authorization programs operated by the 
United States Department of Homeland Security or any equivalent federal work authorization program operated 
by the United States Department of Homeland Security to verify information of newly hired employees, pursuant 
to the Immigration Reform and Control Act of 1986 (IRCA), P.L. 99-603, in accordance with the applicability 
provisions and deadlines established in O.C.G.A. § 13-10-91, as amended].  The affiant agrees to continue to use 
the federal work authorization program throughout the contract period. 
 
 The undersigned further agrees that, should it employ or contract with any subcontractor(s) in connection 
with the physical performance of services pursuant to this contract with the COUNTY, contractor will secure 
from such subcontractor(s) similar verification of compliance with O.C.G.A. § 13-10-91, as amended, on the 
Subcontractor Affidavit form.  Contractor further agrees to maintain records of such compliance and provide a 
copy of each such verification to the COUNTY, within five (5) days from when the subcontractor(s) is retained to 
perform such service. 
 
 
 
____________________________________________                           _________________________________ 
BY: Authorized Officer or Agent Federal Work Authorization 

(Bidder’s Name) Enrollment Date 
 
 
____________________________________________                          _________________________________ 
Title of Authorized Officer or Agent of Bidder Identification Number 
 
 
______________________________________________ 
Printed Name of Authorized Officer or Agent 
 
 
______________________________________________ 
Address (* do not include a post office box) 
 
 
SUBSCRIBED AND SWORN 
BEFORE ME ON THIS THE 
 
_______________ DAY OF _______________________, 20__ 
 
 
____________________________________________________ 
Notary Public 
 
My Commission Expires:  _______________________________ 
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SUBCONTRACTOR AFFIDAVIT 

 
 
 By executing this affidavit, the undersigned verifies its compliance with O.C.G.A. § 13-10-91, as 
amended, stating affirmatively that the individual, firm, or corporation which is engaged in the physical 
performance of services under a contract with _________________________________name of contractor) on 
behalf of DEKALB COUNTY, GA, a political subdivision of the State of Georgia, has registered with and is 
participating in a federal work authorization program* [any of the electronic verification of work authorization 
programs operated by the United States Department of Homeland Security or any equivalent federal work 
authorization program operated by the United States Department of Homeland Security to verify information of 
newly hired employees, pursuant to the Immigration Reform and Control Act of 1986 (IRCA), P.L. 99-603, in 
accordance with the applicability provisions and deadlines established in O.C.G.A. § 13-10-91, as amended].  The 
affiant agrees to continue to use the federal work authorization program throughout the contract period.] 
 
 
 
 
 
__________________________________________ ________________________________ 
BY: Authorized Officer or Agent Federal Work Authorization 

(Bidder’s Name) Enrollment Date 
 
 
__________________________________________ ________________________________ 
Title of Authorized Officer or Agent of Bidder Identification Number 
 
 
______________________________________________ 
Printed Name of Authorized Officer or Agent 
 
 
______________________________________________ 
Address (* do not include a post office box) 
  
 
 
SUBSCRIBED AND SWORN 
BEFORE ME ON THIS THE 
 
_______________ DAY OF _______________________, 20__ 
 
 
____________________________________________________ 
Notary Public 
My Commission Expires:  _______________________________ 
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CONTRACTOR AFFIDAVIT AND OATH OF SUCCESSFUL BIDDER 

 
 Personally appeared before me, the undersigned officer, duly authorized to administer 
oaths,_________________________,(insert name), who, after being duly sworn, deposes as 
follows: 
 
 
I,_____________________________, (insert name), am a competent adult, and I have personal 
knowledge of the facts set forth in this Affidavit and Oath which I make for any lawful use or 
purpose. 
 

  I,____________________________(insert name) swear or affirm that I have not prevented or 
attempted to prevent competition in bidding or submitting a proposal for this Project by any 
means whatsoever. I swear or affirm that I have not prevented or endeavored to prevent anyone 
from making a Bid for this Project by any means whatsoever, I swear I have not caused or 
induced any other person to withdraw a Bid for this Project.  I swear or affirm that I have not 
violated O.C.G.A. §36-91-21(d) in any way, directly or indirectly.  

I hereby declare under penalty of perjury that the foregoing is true and correct.  Executed on 

_____________ ___, 20__ in __________________(city), ______(state). 

 
 
      By:_________________________________ 
           Signature  
 
      ____________________________________ 
      Print Name of Affiant 
 
      ____________________________________ 
      Print Title of Affiant 
 
 
Subscribed and Sworn before me on this the 
______ day of ______________, 20______.      
 
___________________________________ 
NOTARY PUBLIC 
My Commission Expires: 
________________________________ 
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Contractor Reference Form and Reference Check Release Statement 

Each Bidder must complete and provide, with his or her bid, a minimum of three projects 
with name, a brief description of the work, the date of completion, the final construction 
cost and the contact information. One of these projects listed must be meet the 
criteria listed on page 20. 

Company Name Contract Period 

Contact Person Name and Title Telephone Number  (include area 
code) 

Email Address 

Project Name/Location/Description of Work: 

Final Construction Cost: Date of Completion: 

Company Name Contract Period 

Contact Person Name and Title Telephone Number  (include 
area code) 

Email Address 

Project Name/Location/Description of Work: 

Final Construction Cost: Date of Completion: 

Company Name Contract Period 

Contact Person Name and Title Telephone Number  (include area 
code) 

Email Address 

Project Name/Location/Description of Work: 

Final Construction Cost: Date of Completion: 

REFERENCE CHECK RELEASE STATEMENT 

You are authorized to contact the references provided above for purposes of this ITB. 

Signed________________________________________________________________  
(Authorized Signature of Proposer) 

Company Name _________________________________________________________ 

Authorized Representative Name: ______________________________________ 

Title:_____________________________________________ 
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Sub-Contractor Reference Form and Reference Check Release Statement 
 

List below at least three (3) references, including company name, contract period, contact name, 
email address, telephone numbers and project name of individuals who can verify your 
experience and ability to perform the type of service listed in the solicitation. 
 
Company Name Contract Period 

 
Contact Person Name and Title 
 

Telephone Number  (include area 
code) 

Email Address 
 
Project Name 

 
 
Company Name 
 

Contract Period 
 

Contact Person Name and Title 
 

Telephone Number  (include area 
code) 

Email Address 
 
Project Name 

 
 
Company Name 
 

Contract Period 

Contact Person Name and Title 
 

Telephone Number  (include area 
code) 

Email Address 
 
Project Name 

 
 

REFERENCE CHECK RELEASE STATEMENT 
 
 

You are authorized to contact the references provided above for purposes of this ITB. 
 
 
Signed_______________________________________ Title____________________ 

(Authorized Signature of Proposer) 

Company Name _____________________________________Date _____________ 
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SITE VISIT ACKNOWLEDGEMENT 

I hereby acknowledge I have visited the SITE identified in the Solicitation 20-101263, 
Construction of Rainbow Park Amphitheater for which I am providing a bid amount. I 
further state I have a full understanding of the performance requirements of this 
solicitation for the submitted bid amount. 

COMPANY NAME: _______________________________________________________ 

NAME & TITLE (print):____________________________________________________ 

SIGNATURE: ____________________________________________________________ 
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REQUIRED DOCUMENTS CHECKLIST 

Bidder shall complete and submit the following documents with their bid: 

Bid Page 
No. Title

Check This Box If 
Included With Bid 

4,6 One Original and Two Copies f Entire ITB  (pages 1-52) 

3 Bid Acknowledgement Form* 

22-26 Bid Price Form(s) (in separate sealed envelope)* 

27-28 Bid Bond Form* 

29-37 LSBE - Exhibits A and/or B of Attachment G* 

38 First Source Jobs Acknowledgement Form * 

39 New Employee Tracking Form* 

42 Certificate of Corporate Bidder* 

43 Certificate of Authority – Joint Venture Bidder, (if applicable)* 

45 Bidders Affidavit of Compliance with O.C.G.A. § 13-10-91* 

46 Subcontractor Affidavit, if applicable** 

47 Contractor Affidavit and Oath of Successful Bidder* 

48 Contractor Reference and Release Form* 

49 Subcontractor Reference and Release Form, if applicable** * 

50 Site Acknowledgment Form* 

51-52 Required Documents Checklist* 

7 Business License* (current year) 

8 General Contractor’s License* 

20 Superintendent Qualifications* 
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20 Copy of Level 1A – Fundamentals of the Georgia Erosion and 
Sediment Control Training Program for Project Supervisory 
Personnel* 

16 Any proposed revision to the terms or language to the Standard 
County Contract* (if any) 

19 Any proposed alternative or substitution to materials* 

Proposed Team including Licenses held for major disciplines* 

(Utility License | Special Inspector | Plumbing, et al) 

*If these mandatory forms are not completed and submitted with the bid, the bidder will be
deemed non-responsive. 

**These forms are applicable if a subcontractor will be utilized to fulfill the requirements of 
this contract.  If these forms are applicable, they must be completed and submitted 
with the bid.  Failure to submit these forms, if applicable, will result in the bidder’s 
bid being deemed non-responsive. 

I, the undersigned, acknowledge that I have included the requested documents as listed above. 

_____________________________________________     _______________________________________ 
Authorized Representative Signature                    Authorized Representative Name 

__________________________________________________________________________ 
Bidder’s Company Name 

______________________________________________________________ 
Bidder’s Company Address 

______________________________________________________________ 
Bidder’s Company Phone 

______________________________________________________________ 
Authorized Representative E-mail 
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EXHIBIT 1 

Sample County Contract 
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STATE OF GEORGIA 

COUNTY OF DEKALB 

 
 

CONTRACT FOR CONSTRUCTION 
 

THIS  CONTRACT,   made  as  of  this   day  of    ,  20    ,  (hereinafter   called  the    “execution 
date”) by and between, DEKALB COUNTY, a political subdivision of the State of Georgia    
(hereinafter    called    the  “County”)   and   ,   a       
organized   pursuant   to   the   laws   of   the  State  of  (hereinafter called the 
“Contractor”). 

 

I. SCOPE OF WORK 
 
 

A. The term “Work” means the construction, labor, materials, equipment, tools, machinery, 
testing, temporary services and utilities, supervision, administration, coordination, 
planning, insurance, bonds, transportation, security, and all other services and things 
necessary to provide the County with the facilities, improvements, features, and functions 
in strict conformity with the General Requirements attached hereto as Attachment A, and 
as described in the Specifications and the Drawings included in the Bid Document Package. 
The Contractor agrees to complete the Work in a good, firm, substantial and workmanlike 
manner in strict conformity with this Contract. 

 
(1) The Work relates to the following Project: 

 
 

(2) Work not included in this Contract (if applicable): 
 

B. Unless otherwise stipulated, the Contractor shall furnish all of the Work in accordance with 
the Contract and all incidental work necessary to complete the Project in an acceptable 
manner, ready for use, occupancy, or operation by the County. The  Contractor shall be 
responsible for the entire Work and every part thereof. 

 
II. TIME, TERM AND LIQUIDATED DAMAGES 

A. Contract Time. The Contractor shall commence the Work under this Contract within  ten 
(10) days from the date on the Notice to Proceed. Contractor shall fully complete the 
Work within calendar days from and including the date on the Notice to Proceed. 
If the Change Order only seeks to extend the Contract Time, it may be approved and 
executed by the DeKalb County Chief Executive Officer or his/her designee and the 
Contractor in accordance with the terms of this Contract. 
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B. Contract Term. As required by O.C.G.A §36-60-13, this Contract shall commence 
immediately upon the execution date. This Contract shall (i) terminate without further 
obligation on the part of the County each and every December 31st, as required by 
O.C.G.A. § 36-60-13, as amended, unless terminated earlier in accordance with the 
termination provisions of this Contract; (ii) automatically renew on each January 1st, unless 
terminated in accordance with the termination provisions of this Contract; and 
(iii) terminate absolutely, with no further renewals, on December 31, 20 , unless  extended 
by Change Order adopted and approved by the DeKalb County Governing Authority and 
the Contractor in accordance with the terms of this Contract. 

 
OR 

 
B. Contract Term. (May be used for public works construction contracts for waste-water 

treatment, storm-water, water or sewer system or any combination of such systems) As 
allowed by O.C.G.A. §36-60-15.1, this Contract shall commence immediately upon the 
execution date. This Contract shall terminate without further obligation on the part of the 
County,  with  no  further renewals, on  , 20 , unless extended  by Change 
Order adopted and approved by the DeKalb County Governing Authority and the 
Contractor in accordance with the terms of this Contract. 

 
C. Liquidated Damages. The Contractor acknowledges that time is of the essence with 

respect to the Work governed by this Contract. Contractor acknowledges and recognizes 
that if it fails to achieve Substantial Completion of any portion of the Work within the 
Contract Time as may be extended in accordance with the terms of this Contract, the 
County will sustain substantial losses as a result of such failure. The Contractor further 
acknowledges that the County will suffer damages that are difficult if not impossible to 
accurately  estimate.  Contractor  shall  pay  liquidated   damages  of  Dollars 
($  ) for each day that Substantial Completion of the Work is delayed past the 
Contract Time. The Contractor agrees that the foregoing rate is a reasonable pre-estimate 
of the probable damages that the County will suffer if Substantial Completion is delayed, 
and said daily rate is intended to compensate the County for its damages and is not intended 
to penalize the Contractor for its delay. The County may deduct such liquidated damages 
from any unpaid amounts then or thereafter due the Contractor under this Contract. Any 
liquidated damages not deducted from any unpaid amounts due the Contractor are payable 
to the County at the County’s demand, together with interest from the date of the demand 
at a rate equal to seven percent (7%) per annum. 

 
III. PAYMENT 

 

A. Contract Price. As full payment for the faithful performance of this Contract, the 
County shall pay the  Contractor,  the  Contract  Price,  which  is  an  amount  not to exceed 

($  ), unless changed by written Change Order in accordance with the 
terms of this Contract. The term “Change Order” includes the term “amendment” and shall 
mean a written order authorizing a change in the Work, and an adjustment in Contract Price to 
Contractor or the Contract Term, as adopted and approved by the Contractor and the DeKalb  
County  Governing  Authority,  or  the  Chief  Executive  Officer,  if  exempted from 
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Governing Authority adoption and approval in accordance with the express terms of this 
Contract. The Chief Executive Officer or his/her designee shall have the authority to approve 
and execute a Change Order lowering the Contract Price or increasing the Contract Price up to 
twenty percent (20%) of the original Contract Price, provided that the total amount of the 
increase authorized by such Change Order is less than $100,000.00. If the original Contract or 
Purchase Order Price does not exceed $100,000.00, but the Change Order will make the total 
Contract Price exceed $100,000.00, then the Change Order will require approval by official 
action of the Governing Authority. Any other increase of the Contract Price shall be by Change 
Order adopted and approved by the DeKalb County Governing Authority and the Contractor 
in accordance with the terms of this Contract. Amounts paid to the Contractor shall comply 
with and not exceed Attachment A, the Contractor’s Cost Proposal, consisting of  page(s) 
attached hereto and incorporated herein by reference. Payment is to be made no later than thirty 
(30) days after submittal of undisputed invoice. 

 
B. Retainage and Partial Payments. Partial payments to the Contractor shall be made 

monthly, based on the value of Work completed as determined by the County, plus the 
value of materials and equipment suitably stored, insured and protected at the construction 
site. The Contractor shall submit a payment request for Work completed 
during  the  preceding  calendar  month  to for review and 
approval on or before last day of each month. If approved by the Project Manager or 
Designated Representative, the approved amount, less retainage, shall be paid to the 
Contractor thirty (30) days after the date the approved payment request is received by the 
County Finance Department. If a payment request is not approved by the County, then  no 
payment shall be made to the Contractor until after the Project Manager or Designated 
Representative approves the payment request. The amount of retainage shall be as follows: 

 
(1) Ten percent (10%) of each partial payment shall be withheld as retainage until the 

value of fifty percent (50%) of the Contract Price, including Change Orders and 
other authorized additions provided in the Contract, is due; 

 
(2) When fifty percent (50%) of the Contract Price, as described above, becomes due 

and the manner of completion of the Work and its progress, quality, schedule are 
reasonably satisfactory to the County, and there are no outstanding claims by the 
Contractor, Subcontractors, lower tier subcontractors, as that term is defined by 
state law, or Suppliers, the withholding of retainage shall be discontinued. 

 
(3) If after discontinuing retainage, the County determines that the Work is 

unsatisfactory or has fallen behind schedule, withholding of ten percent (10%) of 
each request for payment may be resumed. When the Work has reached Substantial 
Completion and the County determines the Work to be reasonably acceptable, the 
Contractor shall submit an invoice or other documents as may be required and 
receive payment of retainage within thirty (30) days. If minor items remain 
incomplete at that time, an amount equal to two hundred percent (200%) of the 
value of each item, as determined by the County, shall be withheld until such items 
are completed. 
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(4) The Contractor shall within ten days from the Contractor’s receipt of each payment 
from the County pass through payments to Subcontractors and shall reduce each 
Subcontractor’s retainage in the same manner as the Contractor’s retainage is 
reduced by the County. The Subcontractor shall, within ten days  from the 
Subcontractor’s receipt of payment, pass through payments to lower tier 
subcontractors and shall reduce each lower tier subcontractor’s retainage in the 
same manner as the Subcontractor’s retainage is reduced. 

 
(5) Contractor and County agree to abide by all applicable provisions of Georgia state 

law concerning retainage, including but not limited to O.C.G.A. § 13-10-80 and 13-
10-81. If the terms of this contract concerning retainage conflict with state  law, 
state law governs. 

 
(6) For contracts relating to the installation, extension, improvement, maintenance or 

repair of any water or sewer facility add the following provision: As required by 
O.C.G.A. § 13-10-81, Retainage shall be invested by the County at the current 
market rate and any interest earned on the retained amount shall be paid to the 
Contractor when the Project has been completed within the time limits specified 
and for the price specified in this Contract or in change orders approved in 
accordance with the terms of this Contract, upon the County’s receipt of 
certification by the engineer in charge of the Project in the manner and form 
required by O.C.G.A. §13-10-81. 

 
C. Payment Requests and Invoices. Payment Requests and invoice(s) must be submitted  as 

follows: 
 

(1) Original(s) must be submitted to: 

Insert User Department Address here. 

(2) Upon award, Prime Contractor(s) with Local Small Business Enterprise (LSBE) 
Subcontractor(s) shall enter utilization reports electronically at 
www.dekalblsbe.info. Proof of payment to the LSBE Subcontractor must be 
uploaded and submitted. LSBE Subcontractors shall confirm receipt of payment 
from the Prime, electronically also, at www.dekalblsbe.info. 

 
 

D. Title. All equipment, materials, and Work covered by partial payments shall, upon 
payment thereof, become the sole property of the County, but this provision shall not be 
construed as relieving the Contractor from the sole responsibility for the care and protection 
of equipment, materials, and Work upon which payments have been made, or the 
restoration of any damaged Work. 

 
E. Final Payment. Within sixty (60) days after the Work is fully completed and accepted  by 

the County, the balance due hereunder shall be paid; provided, however, that final payment 
shall not be made until said Contractor shall have completed all Work necessary 
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and reasonably incidental to the Contract, including final cleanup and restoration. 
Acceptance of the Work and the making of final payment shall not constitute a waiver of 
any claims by the County. All claims by the Contractor for breach of contract, violation of 
state or federal law, or compensation and extensions of time shall be submitted in writing 
to the Chief Executive Officer within sixty (60) days after completion and acceptance of 
the Work as herein provided, or all such claims shall be forever barred. 

 
IV. NOTICE 

 

Any notice or consent required to be given by or on behalf of any party hereto to any other 
party hereto shall be in writing and shall be sent to the County’s Chief Executive Officer and the 
Executive Assistant or to the Contractor or his authorized representative on the work site by (a) 
registered or certified United States mail, return receipt requested, postage prepaid, (b) personal 
delivery, or (c) overnight courier service. All notices sent to the addresses listed below shall be 
binding unless said address is changed in writing no less than fourteen days before such notice is 
sent. Future changes in address shall be effective upon written notice being given by  the 
Contractor to the County’s Executive Assistant or by the County to the Contractor’s authorized 
representative via certified first class U.S. mail, return receipt  requested.  Such notices will be 
addressed as follows: 

 

If to the County: 
Chief Executive Officer 
The Maloof Center 
1300 Commerce Drive, 6th Floor 
Decatur, Georgia 30030 

 
and 

 
 

Executive Assistant 
The Maloof Center 
1300 Commerce Drive, 6th Floor 
Decatur, Georgia 30030 

 
With a copy to: Director of the Department of Purchasing and Contracting 

The Maloof Center 
1300 Commerce Drive, 2nd Floor 
Decatur, Georgia 30030 

 
With a copy to:    

 
 
 
 

If to the Contractor: 
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With a copy to: (Insert Contractor name and address) 
 
 
 
 

 
 

V. FEDERAL WORK AUTHORIZATION 
 

A. Pursuant to O.C.G.A. §13-10-91, the County cannot enter into a contract for the physical 
performance of services unless the Contractor, its Subcontractor(s) and sub- 
subcontractor(s), as that term is defined by state law, register and participate in the Federal 
Work Authorization Program to verify specific information on all new employees. 

 
B. Contractor certifies that it has complied and will continue to comply throughout the 

Contract Term with O.C.G.A. §13-10-91 and any related and applicable Georgia 
Department of Labor Rule. 

 
C. Contractor agrees to sign an affidavit evidencing its compliance with O.C.G.A. §13-10- 

91. The signed affidavit is attached to this Contract as Attachment B. 
 

D. Contractor agrees that in the event it employs or contracts with any Subcontractor(s) in 
connection with this Contract, Contractor will secure from each Subcontractor an affidavit 
that certifies the Subcontractor’s current and continuing compliance with 
O.C.G.A. §13-10-91 throughout the Contract Term. Any signed Subcontractor affidavit(s) 
obtained in connection with this Contract shall be attached hereto as Attachment C. 

 
E. Each Subcontractor agrees that in the event it employs or contracts with any sub- 

subcontractor(s), each Subcontractor will secure from each sub-subcontractor an affidavit 
that certifies the sub-subcontractor’s current and continuing compliance with O.C.G.A. 
§13-10-91 throughout the Contract Term. Any signed sub-subcontractor affidavit(s) 
obtained in connection with this Contract shall be attached hereto as Attachment D. 

 
 

VI. CORPORATE AUTHORITY 
 

Contractor agrees to execute the Certificate of Corporate Authority, attached hereto as 
Attachment E. The officials of the Contractor executing this Contract are duly and properly in 
office and are fully authorized and empowered to execute the same for and on behalf of the 
Contractor. Contractor warrants that it has all requisite power and authority to enter into and 
perform its obligations under this Contract, and that the execution and delivery by the Contractor 
of this Contract and the compliance by the Contractor with all of the provisions of this Contract 
(i) is within the purposes, powers, and authority of the Contractor; (ii) has been done in full 
compliance with applicable law and has been approved by the governing body of the Contractor 
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and is legal and will not conflict with or constitute on the part of the Contractor a violation of or a 
breach of or a default under any indenture, mortgage, security deed, pledge, note, lease, loan,  or 
installment sale agreement, contract, or other agreement or instrument to which the Contractor is 
a party or by which the Contractor is otherwise subject or bound, or any license, judgment, decree, 
law, statute, order, writ, injunction, demand, rule, or regulation of any court or governmental 
agency or body having jurisdiction over the Contractor; and (iii) has been duly authorized by all 
necessary action on the part of the Contractor. This Contract is the valid, legal, binding and 
enforceable obligation of the Contractor. 

 
 

VII. PERFORMANCE AND PAYMENT BONDS AND INSURANCE REQUIREMENTS 
 

A. Within ten (10) days from the date of Notice of Award of this Contract, the Contractor, as 
principal, shall give a Contract performance bond, attached hereto as Attachment F and a 
payment bond, attached hereto as Attachment G, each in the amount of $  , 
for the use of all persons doing work or furnishing skills, tools, machinery, or materials 
under or for the purpose of this Contract, in accordance with the applicable provisions of 
Georgia state law, including but not limited to, O.C.G.A. §13-10-1 and §36-91-21 et seq. 
The bonds shall be underwritten by a surety company licensed to write bonds in the State 
of Georgia, listed in the most current U.S. Treasury Circular No. 570, and which have a 
current A.M. Best rating of "A" (Excellent) with a Financial Size Category of XII or better. 
The life of these bonds shall extend throughout the Contract Term including a sixty (60) 
day maintenance period (where applicable) and a twelve-month guarantee period after the 
completion of Work performed under this Contract. The bonds shall  issue on the forms 
provided by the County as part of this Contract. 

 
B. It is further agreed between the parties hereto that if at any time after the execution of this 

Contract and the surety bonds, the County shall deem the surety or sureties upon such 
bonds to be unsatisfactory, or if, for any reason, such bonds cease to be adequate to cover 
the performance of the Work, the Contractor shall, at its sole expense and within five (5) 
days after the receipt of notice from the County to do so, furnish additional bond or bonds 
in such form and amount and with such surety or sureties as shall be satisfactory to the 
County. 

 
C. The Contractor shall, without expense to the County, provide certificates of insurance, and 

copies of signed insurance policies including declarations pages from companies that are 
authorized to engage in the insurance business in the state of Georgia and are otherwise 
acceptable to the County Finance Director or his/her designee, attached hereto as 
Attachment H. Such insurance shall be placed with admitted insurers that maintain an 
A.M. Best's rating of not less than A (Excellent) with a Financial Size Category of VII or 
better with coverage forms acceptable to Contractor. The insurance described below  shall 
be maintained uninterrupted for the duration of the project, including any warranty periods, 
and shall protect Contractor, and others as required by contract, for liabilities in connection 
with work performed by or on behalf of Contractor, its agents, representatives, employees 
or Contractors. 
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(1) Workers Compensation Insurance. Statutory workers compensation insurance is 
to be provided in compliance with the requirements of Georgia law with limits 
not less than the following: 

 
Employer’s liability insurance by accident, each accident $1,000,000 
Employer’s liability insurance by disease, policy limit $1,000,000 
Employer’s liability insurance by disease, each employee $1,000,000 

 
(2) Commercial General Liability Insurance. Commercial general liability insurance 

is to be provided with limits not less than the following: 
 

$1,000,000 per occurrence for bodily injury and property damage liability 
$1,000,000 personal and advertising injury liability 
$2,000,000 general aggregate 
$2,000,000 products-completed operations aggregate 
$ 100,000 damage to rented premises (each occurrence) 
$ 5,000 medical expense (any one person) 

 
(3) Umbrella or Excess Insurance. Umbrella or excess insurance is to be provided with 

General Liability, Auto Liability and Employers Liability scheduled as underlying 
policies with limits not less than the following: 

 
$5,000,000 per occurrence 
$5,000,000 aggregate 

 
(4) Comprehensive Automobile Liability Insurance. Comprehensive automobile 

liability insurance with form coverage is to be provided for all owned, non-owned 
and hired vehicles with combined single limit of $1,000,000. Automobile liability 
insurance shall be written on ISO Business Auto Coverage Form CA 0001 (1990 
edition or later), or a substitute form providing equivalent coverage, and shall cover 
liability for bodily injury and property damage arising from the use or operation of 
any automobile, including those owned, hired or otherwise operated or used by or 
on behalf of Contractor. The policy must include Broadened Pollution Liability 
Endorsement CA9948 12 93. 

 
 

(5) Builder’s Risk Insurance Coverage (If Applicable). DeKalb County shall procure 
and maintain Builders Risk Insurance on the entire work which provides “All- risk” 
form that shall at least include insurance for physical loss or damage to the Work, 
temporary buildings, falsework, and materials and equipment in transit, and shall 
insure against at least the following perils or causes of loss: fire, lightning, extended 
coverage, theft, vandalism, malicious mischief, earthquake, collapse, debris 
removal, demolition occasioned by enforcement of Laws and Regulations, water 
damage (other than caused by flood), and such other perils or causes of loss as may 
be specifically required by Supplementary Conditions) until 
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Final Completion and Acceptance of the Project. Such policy of insurance shall 
contain at least the following sub-limits of insurance and deductibles: 

 
 

Sub-limits:  
Property in Transit $1,000,000 
Property in Offsite Storage $1,000,000 
Plans & Blueprints $25,000 
Debris Removal 25% of Insured Physical Loss 

Delay in Completion / Soft Cost TBD 
Ordinance of Law (Increased Cost of 

Construction) 
$1,000,000 

Flood and Earthquake TBD – Full Contract Value 
Deductibles:  
Flood and Earthquake $25,000 
Water Damage other than Flood $100,000 
All other Perils $10,000 

 

D. The County, its elected officials, officers, employees and agents, hereinafter referred to in 
this article and in the article entitled “Certificates of Insurance” as “the County and its 
officers” are to be named as additional insured on all policies of insurance except worker’s 
compensation insurance with no cross suits exclusion. The County and its officers shall be 
included as additional insureds under commercial general liability and commercial 
umbrella insurance, for liabilities arising out of both the ongoing and completed operations 
of Contractor. Such additional insured coverage shall be endorsed to Contractor’s policy 
by attachment of ISO Additional Insured Endorsement forms CG 20 10 10 01 (ongoing 
operations) and CG 20 37 10 01 (products-completed operations), or form(s) providing 
equivalent coverage. 

 
E. All coverages required of the Contractor will be primary over any insurance or self- 

insurance program carried by the County. 
 

F. If the Contractor is a joint venture involving two (2) or more entities, then each independent 
entity will satisfy the limits and coverages specified here or the joint venture will be a 
named insured under each respective policy specified. 

 
G. In addition to procuring and maintaining commercial general liability insurance, 

automobile liability and commercial umbrella insurance, for the Contract Term, Contractor 
shall continue to procure and maintain the products-completed operations liability 
insurance coverage and commercial umbrella insurance after the Work is substantially 
complete for the entire Contract Term or for the applicable five-year statutory limitation, 
whichever is greater. For such period of time, all terms and conditions of such coverage 
shall remain unchanged, including the limits specified herein and the requirement to 
provide the County with coverage as an additional insured. 
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H. Contractor agrees to waive all rights of subrogation and other rights of recovery against the
County and its officers and shall cause each Subcontractor to waive all rights of subrogation
for all coverage.

I. Failure of the County to demand such certificate or other evidence of full compliance with
these insurance requirements or failure of the County to identify a deficiency from evidence
provided will not be construed as a waiver of the Contractor’s obligation to maintain such
coverage.

J. Contractor understands and agrees that the purchase of insurance in no way limits the
liability of the Contractor.

VIII. CERTIFICATES OF INSURANCE

A. Certificates shall state that the policy or policies shall not expire, be cancelled or altered
without at least sixty (60) days prior written notice to the County. Policies and Certificates
of Insurance listing the County and its officers as additional insureds (except for workers’
compensation insurance) shall conform to all terms and conditions (including coverage of
the indemnification and hold harmless agreement) contained in this Contract.

B. The Contractor agrees to name the County and its officers as additional insured on the
commercial general liability insurance, using the ISO Additional Insured Endorsement
forms CG20101001 (ongoing operations) and CG20371001 (products-completed
operations) forms, or form(s) providing equivalent coverage.

C. Certificates of Insurance must contain the policy number, policy limits, and policy
expiration date of all policies issued in accordance with this Contract; the location and
operations to which the insurance applies. Certificates must be provided annually for the
duration of the project. If applicable, a specific statement must be included that blasting
coverage is included to the extent such risk is present; that Contractor’s protective coverage
applies to any Subcontractor’s operations; and Contractor’s contractual liability insurance
coverage applies to any Subcontractor.

D. This insurance for the County as the additional insured shall be as broad as the coverage
provided for the named-insured Contractor. It shall apply as primary insurance before  any
other insurance or self-insurance, including any deductible, non-contributory, and waiver
of subrogation provided to the County as the additional insured.

E. The Contractor shall be wholly responsible for securing certificates of insurance coverage
as set forth above from all Subcontractors who are engaged in the Work.

F. If the County shall so request, the Contractor will furnish the County for its inspection and
approval such policies of insurance with all endorsements, or confirmed specimens thereof
certified by the insurance company to be true and correct copies.
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G. Contractor shall be responsible and have the financial wherewithal to cover any
deductibles or retentions included on the certificate of insurance.

H. Such certificates should be sent to the County and must identify the “Certificate Holder”
as follows:

DeKalb County, Georgia 
Director of Purchasing & Contracting 
The Maloof Center 
1300 Commerce Drive, 2nd Floor 
Decatur, Georgia 30030 

I. Copies of Required Insurance policies with Declarations Page(s) shall be attached hereto as
Attachment H.

IX. ATTACHMENTS

A. This Contract includes the following Attachments all of which are incorporated herein by
reference:

Attachment A, General Requirements, GR-1 through GR-46.

Attachment B, Contractor’s Affidavit.

Attachment C, Subcontractor’s Affidavit(s).

Attachment D, Sub-subcontractor’s Affidavit(s).

Attachment E, Certificate of Corporate Authority or Joint Venture Certificates

Attachment F, Performance Bond and Accompanying Power of Attorney

Attachment G, Payment Bond and Accompanying Power of Attorney

Attachment H, Copies of Required Insurance policies with Declarations Page(s)

B. In addition to the foregoing, the Bid Document  Package dated  , the original of
which is maintained in the County’s Department of Purchasing and Contracting, forms an
essential part of this Contract as if fully set out herein.

IX. FUNDING CLAUSE 
(If Applicable) 
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The  Contractor  has  been  informed  and  understands  that  funding  for  this  Contract is 
provided under the Act and expressly agrees that performance of the Contract, in 
whole or in part, is contingent upon and subject to the availability of such funding under the    

Act to DeKalb County, Georgia. 
 

X. FEDERAL AND/OR STATE FUNDING/LAW 
(If Applicable) 

 

or other 
legal 

Insert any requirements pertaining to Federal and/or State funding requirements 
requirements. 

[SIGNATURES APPEAR ON NEXT PAGE] 

ITB NO. 20-101263,  
CONSTRUCTION OF RAINBOW PARK AMPHITHEATER

Page 65 of 115



IN WITNESS WHEREOF, the parties hereto have set their hands and caused their seals 

to be affixed hereupon in four (4) counterparts, each to be considered as an original by their 

authorized representatives. 

NAME OF CONTRACTOR 
 
 

By:    
Signature (SEAL) 

 
 

Name (Typed or Printed) 

Title 

Federal Tax I.D. Number 
 
 

Date 
 

ATTEST: 
 
 

Signature 

Name (Typed or Printed 

Title 

DEKALB COUNTY, GEORGIA 
 
 

  by Dir.(SEAL) 
MICHAEL L. THURMOND 
Chief Executive Officer 
DeKalb County, Georgia 

 
 

Date 
 
 
 
 
 
 
 

ATTEST: 
 
 

BARBARA H. SANDERS, CCC 
Clerk of the Chief Executive Officer 
and Board of Commissioners of 
DeKalb County, Georgia 

APPROVED AS TO SUBSTANCE: 
 
 

DeKalb County Department 
Director 

APPROVED AS TO FORM: 
 
 

   
County Attorney Signature 

 
 

 

County Attorney Name 
(Typed or Printed) 
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ATTACHMENT A 

GENERAL REQUIREMENTS 

INDEX TO GENERAL REQUIREMENTS 
 
 

Section Title 
 

GR-1 Definitions of Terms ................................................................. 
GR-2 Prior Use by County.................................................................. 
GR-3 Contractor’s Obligations ........................................................... 
GR-4 Authority of the County ............................................................ 
GR-5 Changes in the Work and Change Orders................................. 
GR-6 Time for Completion................................................................. 
GR-7 Schedules, Reports, and Records .............................................. 
GR-8 County’s Right to Suspend or Terminate Work ....................... 
GR-9 Final Inspection ........................................................................ 
GR-10 Warranties, Guarantees and Correction of Work...................... 
GR-11 Contractor’s Personnel and Independent Contractor Status ..... 
GR-12 Subcontracting .......................................................................... 
GR-13 Assignments .............................................................................. 
GR-14 Indemnification and Hold Harmless ......................................... 
GR-15 Royalties and Patents ................................................................ 
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GR-1. DEFINITIONS OF TERMS 
 

The section captions contained in this Contract are for convenience only and do not in any 
way limit or amplify any term or provision hereof. The use of the terms "hereof," "hereunder" and 
"herein" shall refer to this Contract as a whole, inclusive of the Attachments, except when noted 
otherwise. The use of the masculine or neuter genders herein shall include  the masculine, feminine 
and neuter genders and the singular form shall include the plural when the context so requires. The 
following terms shall have the meanings indicated: 

 
“Addendum” or “Addenda” shall mean written or graphic instruments issued prior to the 

execution of the Contract, which modify or interpret the Work, or the Invitation to Bid by 
additions, deletions, clarifications, or corrections. 

 
“Bid” shall mean the offer of the Bidder submitted on the prescribed form setting forth the 

price(s) for the Work to be performed. 
 

“Bid Document Package” shall consist of documents entitled as follows: Acknowledgement 
of Contractor, Advertisement for Bids, Instructions to Bidders, Addenda, Business License, Utility 
Systems Contractor’s License, Utility Manager’s Certificate, Utility Foreman’s Certificate, 
General Contractor’s License, Bidder’s Lump Sum Cost, Bidder’s Unit Price, First Source Jobs 
Ordinance Information with Exhibits, LSBE Program Information Sheet with LSBE Exhibits, 
Certificate of Corporate Bidder, Certificate of Authority/Joint Venture, Bidder’s Affidavit of 
Compliance with O.C.G.A.13-10-91, Reference and Release Form, Preferred Employee Tracking 
Form, Subcontractor Tracking Form, Bid Bond and Power of Attorney, Public Works Construction 
Affidavit and Oath of Successful Bidder, Technical Specifications, and Drawings. 

 
“Bidder” shall mean any person, firm, or corporation submitting a Bid for the Work. 

 

“Bonds” shall mean bid, performance, and payment bonds and other instruments of security, 
furnished by the Contractor and his surety in accordance with the Contract. 

 
“Change Order” includes the term “amendment” and shall mean a written order authorizing 

a change in the Work, if applicable, and an adjustment in the Contract Price, Contract Time or 
Contract Term, as adopted and approved by the Contractor and the DeKalb County Governing 
Authority, or the Chief Executive Officer, if exempted from Governing Authority adoption and 
approval in accordance with the express terms of this Contract. 

 
“Contract” or “Agreement” shall consist of the written Contract executed by the parties, all 

attachments to the Contract, Change Orders, Field Orders, and the Bid Document Package. The 
intent of these documents is for the Contractor to furnish all materials, appliances, tools, labor and 
services of every kind necessary for the proper execution of the Work, and the terms and conditions 
of payment therefore. 

 
“Contract Price” shall mean the total monies payable to the Contractor under the terms and 

conditions of the Contract. 
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“Contract Time” shall mean the number of days stated in the Contract for the completion of 
the Work. 

 
“Contract Term” shall mean the length of time the Contract shall remain in effect. 

 

“Contractor” or “General Contractor” shall mean the individual, firm, joint venture or 
corporation undertaking the execution of the Work as an independent contractor under the terms 
of the Contract and acting through his or its agents or employees. 

 
“County” shall mean DeKalb County, Georgia. 

 

“Day(s)” shall mean calendar day(s). 
 

“Drawings” shall mean the part of the Contract which shows, largely through graphical 
presentation, the characteristics and scope of the Work to be performed and which have been 
prepared or approved by the County. The Drawings are included in the Bid Document Package. 

 
“Field Order” shall mean a written order issued by an authorized County official/employee 

to the Contractor during construction effecting a change in the Work by authorizing an addition, 
deletion, or revision in the Work within the general scope of the Work not involving an adjustment 
in the Contract Price or a change to the Contract Time or Term.  No Field Order  shall be valid or 
effective unless it is signed by the County employee(s) who has been authorized in writing by the 
Chief Executive Officer or his/her designee to execute Field Orders. 

 
“Notice of Award” shall mean a written notice of the acceptance of the Bid from the County 

to the successful Bidder. 
 

“Notice to Proceed” shall mean a written communication issued by the County authorizing 
the Contractor to proceed with the Work and establishing the date of commencement of the Work. 
The effective date of the Notice to Proceed shall be the date set forth on the Notice to Proceed. 

 
“Project” shall mean the undertaking to be performed as provided in the Contract. 

 

“Shall” is mandatory; “may” is permissive. 
 

“Specifications” or “Technical Specifications” shall mean a part of the Contract consisting 
of written descriptions of a technical nature regarding materials, equipment, construction systems, 
standards, and workmanship specified for this Project. 

 
“Subcontractor” shall mean any person, firm, or corporation having a direct contract with the 

Contractor or with any other Subcontractor for the performance of a part of the Work. 
 

“Submittals” shall mean all shop drawings, diagrams, illustrations, brochures, schedules, 
samples, and other data which are prepared by the Contractor, a Subcontractor, manufacturer, 
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Supplier, or distributor, which illustrate how specific portions of the Work shall be fabricated or 
installed. 

 
“Substantial Completion” or “Substantial Completion of the Work” shall mean that date 

determined by the County when the construction of the Project or an expressly stipulated part 
thereof is sufficiently completed, in accordance with the Contract, so that the Project or stipulated 
part can be fully utilized for the purposes for which it is intended. 

 
“Superintendent” shall mean the Contractor’s authorized on-the-job representative 

designated in writing by the Contractor prior to commencement of any work. 
 

“Supplier” shall mean any person, supplier, or organization who furnishes materials or 
equipment for the Work, including that fabricated to a special design, but who does not perform 
labor at the site. 

 
“Work” shall have the meaning assigned to that term in the article in the Contract entitled 

Scope of Work.” 
 
 

GR-2. PRIOR USE BY COUNTY 
 

Prior to completion of the Work, the County may take over operation and/or use of the 
Project or portions thereof. Such prior use of facilities by the County shall not be deemed as 
acceptance of any Work or relieve the Contractor from any of the requirements of the Contract. 

 
 

GR-3. CONTRACTOR’S OBLIGATIONS 
 

The Contractor shall, in good workmanlike manner, do and perform all work and furnish 
all supplies and materials, machinery, equipment, facilities, and all things necessary or proper to 
perform and complete all the Work within the time herein specified and in accordance with the 
provisions of this Contract, the Specifications, the Drawings, and any and all supplemental 
drawings pertaining to the Work. Contractor shall furnish, erect, maintain, and remove such 
construction, plants, and such temporary works as may be required. Contractor alone shall be 
responsible for the safety, efficiency, and adequacy of its plant, appliances, and methods, and for 
any damage which may result from their failure or their improper construction, maintenance, or 
operation. The Contractor shall observe, comply with, and be subject to all terms, conditions, 
requirements and limitations imposed by the Contract and local ordinances, and state and federal 
laws; and shall do, carry on, and complete the entire Work. 

 
 

GR-4.  AUTHORITY OF THE COUNTY 
 

A. The Contractor shall perform all of the Work under the general direction, and to the 
entire satisfaction, approval, and acceptance of the County. The County shall decide  
all  questions  relating  to  measurements  of  quantities,  the  character and 
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acceptability of the Work performed, and as to whether the rate of progress is such 
that the Work will be completed within the time limit of the Contract. All questions 
as to the meaning of the Drawings and the Specifications will be decided by the 
County. 

 
B. The approval of the County of any materials, plant, equipment, Drawings, or of any 

other items executed, or proposed by the Contractor, shall be construed only to 
constitute an approval of general design. Such approval shall not relieve the 
Contractor from the performance of the Work in accordance with the Contract, or 
from any duty, obligations, performance guarantee, or other liability imposed upon 
him by the provisions of the Contract. 

 
C. Whenever in this Contract, the words “directed,” “required,” “permitted,” 

“ordered,” or words of like import are used, it shall be understood that the direction, 
requirement, permission, or order of the County is intended, and similar words, 
“approved,” “acceptable,” “satisfactory,” or words of like import shall mean 
approved by, acceptable to, or satisfactory to the County. 

 
 

GR-5. CHANGES IN THE WORK, FIELD ORDERS, AND CHANGE ORDERS 
 

A. All changes, alterations, or instructions in regard to any feature of the Work that 
differ from the Drawings and Specifications must be approved in writing by Field 
Order or Change Order in all cases. No verbal instruction or order will be regarded 
as a basis for a claim for extra compensation or time. 

 
B. If a minor change in the Work is found to be necessary due to actual field 

conditions, the Contractor shall submit detailed drawings and written notification 
of the problems necessitating such departure for approval by the County before 
making the change. If the Contractor fails to make such request, no excuse will  be 
entertained thereafter for Contractor’s failure to carry out the Work in the required 
manner and to provide required guarantees, warranties, and Bonds, and Contractor 
shall not be entitled to any change in the Contract Price, Contract Time or the 
Contract Term. 

 
C. The County may at any time, by issuing a Field Order, make changes in the details 

of the Work. The Contractor shall proceed with the performance of any changes in 
the Work so ordered by the County unless such Field Order entitles the Contractor 
to a change in Contract Price, Time, and/or Term, in which event the Contractor 
shall give the County written notice thereof within fifteen (15) days after the receipt 
of the ordered change, and the Contractor shall not execute such changes until it 
receives an executed Change Order from the County. No extra cost or extension of 
time shall be allowed unless approved by the County and authorized by execution 
of a Change Order. 
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D. The County may at any time order changes within the scope of the Work without 
invalidating the Contract. 

 
E. No claims for extra cost or time will be considered based on an escalation of prices 

throughout the Contract Term. The value of any work covered  by a Change Order 
or of any claim for increase or decrease in the Contract Price shall be determined 
by one of the following methods in the order of precedence listed below. 

 
(1) Unit prices previously approved. 

 
(2) An agreed lump sum. 

 
(3) The actual cost for labor, direct overhead, materials, supplies, equipment, 

and other services necessary to complete the changed Work. In addition, 
there shall be added an amount agreed upon but not to exceed fifteen percent 
(15%) of the actual cost of such work to cover the cost of general overhead 
and profit. 

 
F. The parties’ execution of any Change Order constitutes a final settlement of all 

matters relating to the change in the Work which is the subject of the Change Order, 
including, but not limited to, all direct or indirect costs associated with such change 
and any and all adjustment to the Contract Price and the construction schedule. In 
the event a Change Order increases the Contract Price, Contractor must include the 
Work covered by such Change Orders in requests for payment as if such Work were 
originally part of the Contract. 

 
 

GR-6. TIME FOR COMPLETION 
 

A. The Contractor understands and agrees that the date of the beginning of Work, rate 
of progress, and time for completion of the Work are essential conditions of this 
Contract. 

 
B. The Contractor agrees that the Work shall be executed regularly, diligently, and 

uninterrupted at such rate of progress as will insure its full completion thereof 
within the Contract Time. It is expressly understood and agreed, by and between 
the Contractor and the County, that the time for the completion of the Work 
described herein is a reasonable time for the completion of the same, taking into 
consideration the average climate range and usual industrial conditions prevailing 
in this locality. 

 
C. If extraordinary adverse weather conditions are the basis for a claim for additional 

time, such claim shall be supported by the attachment of records of the National 
Oceanic and Atmospheric Administration showing meaningful variances from 
historic trends thereby substantiating the fact that weather conditions were 
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abnormal for the period of time, could not have been reasonably anticipated and 
had an adverse effect on the scheduled construction activities. The Contractor shall 
be entitled to an extension of the Contract Time only for extraordinary adverse 
weather conditions that unavoidably delay activities scheduled at that time, and 
then only for the number of days of delay which are due solely to such extraordinary 
adverse weather conditions. The Contractor is not entitled to any costs associated 
with extraordinary adverse weather conditions. 

 
D. The County shall not be liable to the Contractor or any Subcontractor for claims or 

damages of any nature caused by or arising out of delays, regardless of cause. The 
sole remedy against the County for delays shall be the allowance of additional time 
for completion of the Work, the amount of which shall be based on actual and 
unavoidable delay. 

 
 

GR-7. SCHEDULES, REPORTS, AND RECORDS 
 

A. The Contractor shall submit to the County such schedule of quantities and costs, 
progress schedules, payrolls, reports, estimates, records, and other data as the 
County may request concerning the Work performed or to be performed. The 
Contractor shall also submit a schedule of payments that he anticipates earning 
during the course of the Work. 

 
B. That Contractor shall coordinate and hold a meeting with its major Subcontractors 

and the County to discuss the Project schedule. Such meeting shall be held prior to 
Commencement of the Work under this Contract, but in no event later than ten 
(10) days after execution of this Contract by all parties. At that meeting, the 
Contractor shall present a draft Project schedule, and the Contractor and its 
Subcontractors shall, in collaboration with the County, assist in the preparation of 
a detailed and specific construction schedule. The Contractor shall be responsible 
for preparing and updating such schedule, which shall be complete in all respects 
and shall, when approved by the County, become the Construction Schedule and be 
automatically incorporated into the Contract and shall not be changed without the 
prior written consent of the County. The Construction Schedule shall not exceed 
the Contract Time, shall be revised and updated at appropriate intervals as required 
by the conditions of the Work and Project, shall be related to the entire Project to 
the extent required by the Contract, shall utilize Critical Path Method (CPM) 
software that is compatible with County software, and shall provide for expeditious 
and practicable execution of the Work. The Construction Schedule shall be cost-
loaded. 

 
C. The Construction Schedule shall, in such detail as the County may require, show 

the order in which Contractor will carry on the Work, including dates on which the 
various parts of the Work will start, and the estimated date of completion of each 
part. It shall also depict all requisite shop drawing submittals and approvals, 
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manufacturing, fabrication, the installation of materials, supplies and equipment, 
testing, start-up, and training. 

 
D. The Contractor shall prepare and keep current, for the County’s approval, a 

schedule of submittals which is coordinated with the Construction Schedule and 
allows the County reasonable time to review submittals. The Contractor shall 
perform the Work in general accordance with the most recent schedules submitted 
to the County. 

 
E. In the event the County determines that the performance of the Work has not 

progressed or reached the level of completion required by the Contract, the County 
will have the right to order the Contractor to take corrective measures necessary to 
expedite the progress of construction, including, without limitation, 
(1) working additional shifts or overtime; (2) supplying additional manpower, 
equipment, and facilities; and (3) other similar measures (hereinafter referred to 
collectively as “Extraordinary Measures”). Such Extraordinary Measures must 
continue until the progress of the Work complies with the stage of completion 
required by the Contract and the Construction Schedule. The County’s right to 
require Extraordinary Measures is solely for the purpose of ensuring the 
Contractor’s compliance with the Construction Schedule. The Contractor is not 
entitled to an adjustment in the Contract Price for undertaking Extraordinary 
Measures required by the County. The County may exercise the rights furnished 
the County under or pursuant to this paragraph as frequently as the County deems 
necessary to ensure that the Contractor’s performance of the Work will comply with 
the completion date set forth in the Contract as the Contract Time. 

 
 

GR-8. COUNTY’S RIGHT TO SUSPEND OR TERMINATE WORK 
 

A. Termination for Convenience. County may, for its own convenience and at its  sole 
option, without cause and without prejudice to any other right or remedy of County, 
elect to terminate the Contract by delivering to the Contractor, at the address listed 
in the Notices article of this Contract, a written notice of termination specifying the 
effective date of termination. Such notice shall be delivered to Contractor at least 
thirty (30) days prior to the effective date of termination. 

 
B. Termination for Default. If the Contractor is adjudged bankrupt or insolvent, or if 

he makes a general assignment for the benefit of his creditors, or if a trustee or 
receiver is appointed for the Contractor or for any of his property, or if he files a 
petition to take advantage of any debtor’s act or to reorganize under the bankruptcy 
or applicable laws, or if he fails to supply sufficient skilled workers or suitable 
materials or equipment, make payments to Subcontractors or for labor, materials or 
equipment, or if he disregards laws, ordinances, rules, regulations or orders of any 
public body having jurisdiction of the Work, or if he otherwise violates any 
provision of the Contract, then the County may, without prejudice to 
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any other right or remedy, and after giving the Contractor and his surety a maximum 
of seven (7) days from delivery of a written notice, declare the Contract in default 
and terminate this Contract. In that event, the County may take possession of the 
Project and of all materials, equipment, tools, construction equipment and 
machinery thereon owned by the Contractor. The County may cause the Work to 
be completed and corrected by whatever method it deems expedient. If called upon 
by the County to finish the Work, the Contractor’s surety shall promptly do so. In 
any case, the Contractor and its surety shall be liable to the County for any and all 
damages and costs incurred by the County as a result of any default by the 
Contractor, including without limitation all costs of completion or correction of the 
Work, liquidated damages, attorneys’ fees, expert fees, and other costs of dispute 
resolution. Termination of this Contract pursuant to this paragraph may result in 
disqualification of the Contractor from bidding on future County contracts for a 
period of time not to exceed five (5) years. 

 
C. If Contractor’s services are terminated by the County pursuant to paragraph A or B 

in this General Requirement, the termination will not affect any rights or remedies 
of the County then existing or which may thereafter accrue against Contractor or 
its surety. Any retention or payment of moneys due Contractor by County will not 
release Contractor from liability. If it is determined that the Contractor was not in 
default or that the failure to perform is excusable, a termination for default will be 
considered to have been a termination for the convenience of the County, and the 
rights and obligations of the parties shall be governed accordingly. 

 
D. In case of termination of this Contract before completion of the Work, Contractor 

will be paid only for materials and equipment accepted by the County and the 
portion of the Work satisfactorily performed through the effective date of 
termination as determined by the County. 

 
E. Except as otherwise provided in this General Requirement, neither party shall be 

entitled to recover lost profits, special, consequential or punitive damages, 
attorney’s fees or costs from the other party to this Contract for any reason 
whatsoever. 

 
F. The parties’ obligations pursuant to this General Requirement shall survive any 

Acceptance of Work, or expiration or termination of this Contract. 
 
 

GR-9. FINAL INSPECTION 
 

Upon notice from the Contractor that the Work is completed, the County shall make a final 
inspection of the Work, and shall notify the Contractor of all instances where the Work fails to 
comply with the Drawings and Specifications, as well as any defects the County may discover. At 
no cost to the County, the Contractor shall immediately make such alterations as are 
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necessary to bring the Work into compliance with the Contract, the Drawings, and 
Specifications. 

 
 

GR-10. WARRANTIES, GUARANTEES AND CORRECTION OF WORK 
 

A. The Contractor warrants to the County that materials and equipment furnished 
under the Contract will be new and of good quality, unless otherwise required or 
permitted by the Contract; that the Work will be free from defects not inherent in 
the quality required or permitted; and that the Work will conform to the 
requirements of the Contract. Work not conforming to these requirements, 
including substitutions not properly approved and authorized, is considered 
defective. The County, in its sole discretion, may exclude from the Contractor's 
warranty; remedies for damage or defect which the County determines were caused 
by abuse; modifications not executed by the Contractor; improper or insufficient 
maintenance; improper operation; and normal wear and tear and normal usage. 

 
B. Upon the completion of the Work, and as a condition of final payment, the 

Contractor shall guarantee in writing that all Work has been accomplished in 
conformance with the Contract. If required by the County, the Contractor shall also 
furnish additional satisfactory evidence as to the kind and quality of materials and 
equipment. 

 
C. The Contractor shall promptly, and in no event later than 48 hours after receiving 

written demand from the County, remedy any error, omission, defect, or non- 
compliance in the Work discovered by the County during construction or at any 
time thereafter until one year after the final completion of the Work. Nothing herein 
shall be deemed to shorten any statutory period of limitation otherwise applicable 
to any legal action by the County against the Contractor. 

 
D. Contractor shall pay for any damage caused by any omission or defect in the Work, 

including without limitation, any damage to other improvements or facilities. In the 
event that the Contractor should fail to timely make repairs, adjustments, or other 
remedy that may be made necessary by such defects, the County may do so, and 
charge the Contractor the cost thereby incurred. 

 
E. All warranties and guaranties shall extend for the greatest of one (1) full year 

commencing on the dates of Substantial Completion of the Project or such longer 
period of time as is required by the Contract. The one (1) year period shall be 
extended with respect to portions of the Work first performed after Substantial 
Completion for a period of one (1) year after the actual performance of the Work. 
If any defect or deviation should exist, develop, be discovered or appear within 
such one (1) year period, the Contractor, at it sole cost and expense and immediately 
upon demand, shall fully and completely repair, correct, and eliminate such defect. 
The foregoing warranties and guarantees are cumulative of 
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and in addition to, and not restrictive of or in lieu of, any and all other warranties 
and guarantees provided for or required by law. No one or more of the warranties 
contained herein shall be deemed to alter or limit any other. The Performance Bond 
shall remain in full force and effect throughout the applicable guarantee period set 
forth in this paragraph. 

 
F. Neither the final payment nor any provision of the Contract, nor partial or entire 

occupancy or use of the Work by the County, shall constitute an acceptance of any 
part of the Work that is not in accordance with the Contract or relieve the Contractor 
of liability for incomplete or faulty materials or workmanship. 

 
G. All manufacturer warranties and guarantees shall be delivered to the County prior 

to Substantial Completion and such delivery shall be a condition precedent to the 
issuance of the Certificate of Substantial Completion. Before final payment, the 
Contractor shall assign and transfer to the County all guarantees, warranties and 
agreements from all contractors, Subcontractors, vendors, Suppliers, or 
manufacturers regarding their performance, quality of workmanship or quality of 
materials supplied in connection with the Work. The Contractor represents and 
warrants that all such guarantees, warranties and agreements will be freely 
assignable to the County, and that upon final completion of the Work, all such 
guarantees, warranties and agreements shall be in place and enforceable by the 
County in accordance with their terms. Contractor’s obligations pursuant to this 
General Requirement shall survive any acceptance of Work, or termination or 
expiration of this Contract. 

 
 

GR-11. CONTRACTOR’S PERSONNEL AND INDEPENDENT CONTRACTOR 
STATUS 

 

A. The Contractor will supervise and direct the Work, including the Work of all 
Subcontractors. Contractor will be solely responsible for the means, methods, 
techniques, sequences, and procedures of construction. An experienced 
Superintendent and necessary assistants competent to supervise the particular types 
of work involved shall be assigned to the Project by the Contractor, and shall be 
available at all times when work is in progress. The name of the Superintendent 
shall be submitted with qualifications of same prior to the start of the Work. If 
approved by the County, the Superintendent so named by the Contractor shall be 
employed by the Contractor and shall have served in a supervisory capacity on at 
least one Project of like description and size performed by the Contractor during 
the previous twelve months. Under no circumstances shall an employee of any 
Subcontractor serve as the Superintendent, unless approved by the County prior to 
being named Superintendent. The  Superintendent shall represent the Contractor, 
and all directions given to the Superintendent shall be as binding as if given to the 
Contractor. Important communications shall be confirmed in writing. Other 
communications shall be similarly confirmed on written request in each case. 
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B. The Contractor shall not change key members of its staff without the prior consent 
of the County, unless such staff members prove to be unsatisfactory to the 
Contractor and cease to be in its employ. If the Contractor intends to change a  key 
staff member (defined as certain full-time personnel stationed at the site including 
Project Manager, Superintendent, Project Engineer, Assistant Project Manager, 
Assistant Superintendent, or Assistant Project Engineer) it shall give the County 
written notice at least fifteen (15) days prior to the intended change. The written 
notice shall include a description of qualifications for the new proposed key staff 
member. The County shall have the right to approve or disapprove the proposed 
key staff member. 

 
C. Only persons skilled in the type of work which they are to perform shall be 

employed. The Contractor shall, at all times, maintain discipline and good order 
among his employees, and shall not employ any unfit person or persons or anyone 
unskilled in the work assigned him. 

 
D. The relationship between the County and the Contractor shall be that of owner and 

independent contractor. Other than the consideration set forth herein, the 
Contractor, its officers, agents, servants, employees, and any Subcontractors shall 
not be entitled to any County employee benefits including, but not limited to social 
security, insurance, paid annual leave, sick leave, worker's compensation, free 
parking or retirement benefits. All services provided by Contractor shall be by 
employees of Contractor or its Subcontractors and subject to supervision by 
Contractor. No officer or employee of Contractor or any Subcontractor shall be 
deemed an officer or employee of the County. Personnel policies, tax 
responsibilities, social security payments, health insurance, employee benefits and 
other administrative policies, procedures or requirements applicable to the Work or 
services rendered under this Contract shall be those of the Contractor, not the 
County. 

 
 

GR-12. SUBCONTRACTING 
 

A. The Contractor understands and agrees that it shall be a breach of this Contract to 
subcontract any portion of the Work on this Project unless 

 
1. The Work and the Subcontractor proposed to perform it have been declared 

in the Bid to the Contract; or 
 

2. The Contractor shall have obtained advance written approval from the 
County. 

 
B. The Contractor further understands and agrees that any work on this Project, which 

the Contractor secures in violation of this General Requirement, shall be deemed a 
donation from the Contractor for which the County shall not be 

ITB NO. 20-101263,  
CONSTRUCTION OF RAINBOW PARK AMPHITHEATER

Page 79 of 115



obligated to pay. Nothing contained in this Contract shall create any contractual 
relation between any Subcontractor and the County. Upon request, Contractor shall 
provide the County with copies of each of its contract(s) and amendments with each 
Subcontractor. 

 
C. Nothing contained in this Contract shall create, nor be interpreted to create privity, 

or any other relationship whatsoever, between the County and any person, or entity 
or than Contractor. 

 
GR-13. ASSIGNMENTS 

 

The Contractor agrees it shall not sublet, assign, transfer, pledge, convey, sell, or otherwise 
dispose of the whole or any part of this Contract or his right, title, or interest therein to any person, 
firm, or corporation without the previous written consent of the County. If the County consents to 
any such assignment or transfer, then the Contractor binds itself, its partners, successors and 
assigns to all covenants of this Contract. 

 
GR-14. INDEMNIFICATION AND HOLD HARMLESS 

 

A. The Contractor shall be responsible from the execution date or from the time of the 
beginning of the Work, whichever shall be the earlier, for all injury or damage of 
any kind resulting from the Work, to persons or property, including employees and 
property of the County. The Contractor shall exonerate, indemnify, and save 
harmless the County, its elected officials, officers, employees, agents and servants, 
hereinafter collectively referred to in this General Requirement as “the County 
Indemnitees,” from and against all claims or actions based upon or arising out of 
any damage or injury (including without limitation any injury or death to persons 
and any damage to property) caused by or sustained in connection with the 
performance of this Contract or by conditions created thereby or arising out of or 
any way connected with Work performed under this Contract, as well as all 
expenses incidental to the defense of any such claims, litigation, and actions. 
Furthermore, Contractor shall assume and pay for, without cost to the County 
Indemnitees, the defense of any and all claims, litigation, and actions suffered 
through any act or omission of the Contractor, or any Subcontractor, or anyone 
directly or indirectly employed by or under the supervision of any of them. 
Notwithstanding any language or provision in this Contract, Contractor shall not be 
required to indemnify any County Indemnitee against claims, actions, or expenses 
based upon or arising out of the County Indemnitee’s sole negligence. 

 
B. As between the County Indemnitees and the Contractor as the other party, the 

Contractor shall assume responsibility and liability for any damage, loss, or injury, 
including death, of any kind or nature whatever to person or property, resulting 
from any kind of claim made by Contractor’s employees, agents, vendors, Suppliers 
or Subcontractors caused by or resulting from the performance of Work under this 
Contract, or caused by or resulting from any error, omission, or the negligent or 
intentional act of the Contractor, vendors, Suppliers, or 
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Subcontractors, or any of their officers, agents, servants, or employees. The 
Contractor shall defend, indemnify, and hold harmless the County Indemnitees 
from and against any and all claims, loss, damage, charge, or expense to which they 
or any of them may be put or subjected by reason of any such damage, loss, or 
injury. 

 
C. The Contractor expressly agrees to provide a full and complete defense against any 

claims brought or actions filed against the County Indemnitees, where such claim 
or action involves, in whole or in part, the subject of the indemnity contained in this 
Contract, whether such claims or actions are rightfully or wrongfully brought or 
filed. The County has the sole discretion to choose the counsel who will provide 
the defense. 

 
D. No provision of this Contract and nothing herein shall be construed as creating any 

individual or personal liability on the part of any elected official, officer, employee, 
agent or servant of the County, nor shall the Contract be construed as giving any 
rights or benefits hereunder to anyone other than the parties to this Contract. 

 
E. The parties agree that Contractor shall be liable for all fines or civil penalties, which 

may be imposed by any local, federal or state department or regulatory agency that 
are a result of Contractor’s performance of the Work under this Contract. 
Contractor shall pay the costs of contesting any such fines. The parties’ obligations 
pursuant to this General Requirement shall survive any acceptance of Work, or 
termination or expiration of this Contract. 

 

GR-15. ROYALTIES AND PATENTS 
 

The Contractor shall hold and save the County and its elected officials, officers, agents, 
servants, and employees harmless from liability of any nature or kind, including cost and expenses 
for, or on account of, any patented or unpatented invention, process, article, or appliance 
manufactured or used in the performance of the Contract, including its use by the County, unless 
otherwise specifically stipulated in the Contract. 

 
 

GR-16. LAWS AND REGULATIONS 
 

A. The Contractor’s attention is directed to the fact that all applicable federal, state, 
and County laws, municipal ordinances, and the rules and regulations of all 
authorities having jurisdiction over construction of the Project shall apply to the 
Contract throughout, and they will be deemed to be included in the Contract the 
same as though herein written out in full. The Contractor shall keep itself and its 
employees and Subcontractors fully informed of all laws, ordinances, and 
regulations in any manner affecting those engaged or employed in the Work or  the 
materials used in the Work or in any way affecting the conduct of the Work and of 
all orders and decrees of bodies or tribunals having any jurisdiction or 
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authority over same. If Contractor discovers any discrepancy or inconsistency in 
this Contract or in the Drawings or Specifications in relation to any such law, 
regulation, ordinance, order, or decree, Contractor shall promptly report the same, 
in writing, to the County. Contractor shall at all times observe and comply with  all 
such laws, ordinances, and regulations, and shall protect and indemnify the County 
and its agents against any all damages and claims arising out of any violation of 
such law, ordinance, regulation, order, or decree, whether by Contractor or its 
employees or Subcontractors. 

 
B. Contractor shall not discriminate against any person in its operations, activities or 

performance of Work under this Contract. Contractor shall affirmatively comply 
with all applicable provisions of federal, state and local equal employment laws and 
shall not engage in or commit any discriminatory practice against any person based 
on race, age, religion, color, gender, national origin, physical or mental disability, 
or political affiliation. Contractor shall maintain a Drug Free Workplace. 

 
 

GR-17. PERMITS AND INSPECTION FEES 
 

A. Permits shall be secured by the Contractor, and inspections will be required, but the 
County will not charge the Contractor for permits and inspections obtained from 
the County. The Contractor shall secure and pay for any permits and inspection 
fees required by any other governmental entity or agency. 

 
B. Prior to execution of this Contract, Contractor shall provide the County with a copy 

of its current, valid business license. If Contractor is not a Georgia corporation, 
Contractor shall submit a certificate of authority to transact business in the state of 
Georgia and a copy of their valid business license issued by their home jurisdiction. 
Contractor shall provide the County with copies of all other required licenses, 
certifications and permits for the Contractor and/or all of Contractor’s employees, 
personnel, agents or Subcontractors performing services that require licensure by 
the federal government, the State of Georgia, or the County. Contractor hereby 
warrants and represents that at all times during the Contract Term it shall maintain 
in good standing all required licenses, certifications, and permits required under 
federal, state and local laws necessary  to perform the services required by this 
Contract. 

 
 

GR-18. LAND AND RIGHTS-OF-WAY 
 

Prior to entering on any land or right-of-way, the Contractor shall ascertain the 
requirements of applicable permits or easements obtained by the County, and shall conduct his 
work in accordance with requirements thereof, including the giving of notice. The Contractor shall 
be fully responsible for performing work to the requirements of any permit or easement granting 
entity, even though such requirements may exceed or be more stringent than that 
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otherwise required by the Contract, and shall compensate the County fully for any loss or expense 
arising from failure of the Contractor to perform as required by such entity. The Contractor shall 
provide, at its own expense without liability to the County, any additional land and access thereto 
that the Contractor may desire for temporary construction facilities, or for storage of materials. 

 
 

GR-19. PROTECTION OF WORK, PROPERTY, AND PERSONS 
 

A. The Contractor is responsible for initiating, maintaining, and supervising all safety 
precautions and programs in connection with the Work. Contractor shall take all 
necessary precautions for the safety of, and will provide the necessary protection to 
prevent damage, injury or loss to all employees on the Project and other persons 
who may be affected thereby, all the Work and all materials or equipment to be 
incorporated therein, whether in storage on or off the site, and other property at the 
site or adjacent thereto, including trees, shrubs, lawns, lakes, drainage ways, walks, 
pavements, roadways, structures, and utilities not designated for removal, 
relocation or replacement in the course of construction. 

 
B. The Contractor shall erect and maintain, as required by the conditions and progress 

of the Work, all necessary warning safeguards for devices and the safety and 
protection of the Work, the public and adjoining property. 

 
C. If existing utilities or structures are indicated by the Contract, no warranty is made 

as to the accuracy or completeness of such indication or the information provided 
regarding such utilities or structures. The Contractor shall comply with all 
applicable state law concerning the marking and location of existing utilities. The 
Contractor shall, prior to commencing other on-site work, accurately locate above 
and below ground utilities and structures, which may be affected by the Work, using 
whatever means may be appropriate, and shall verify the nature and condition of 
such utilities and structures. The Contractor shall mark the location of existing 
utilities and structures, if they are not otherwise readily visible, with flagging, 
stakes, barricades, or other suitable means, and shall preserve and protect all 
utilities and structures not designated for removal, relocation, or replacement in the 
course of construction. Contractor shall notify the County promptly of discovery of 
any conflict between the Contract and any existing facility. 

 
D. All existing utilities, both public and private, including but not limited to, sewer, 

gas, water, electrical, and telephone services, shall be protected and their operation 
shall be maintained through the course of the Work. Any temporary shutdown of 
an existing service shall be arranged between the Contractor and the responsible 
agency. The Contractor shall assume full responsibility and hold the County 
harmless from the result of any damage that may occur as a result of the 
Contractor’s activities in this regard. 

ITB NO. 20-101263,  
CONSTRUCTION OF RAINBOW PARK AMPHITHEATER

Page 83 of 115



E. In emergencies affecting the safety of persons or the Work or property at the site or 
adjacent thereto, or unanticipated conditions where delay would substantially 
impact the time or cost of work, the Contractor, upon notification to the County, 
shall act to prevent threatened damage, injury, or loss. Any claim for compensation 
or extension of time by the Contractor due to such extra work shall be submitted to 
the County within ten (10) days of the date of performing such work or deviations 
in the manner prescribed for a Change Order. 

 

GR-20. PROHIBITED INTERESTS 
 

No official of the County who is authorized in such capacity and on behalf of the County 
to negotiate, make, accept, or approve, or to take part in negotiating, making, accepting, or 
approving any architectural, engineering, inspection, construction, or material supply contract, or 
any subcontract in connection with the construction of the Project, shall become directly or 
indirectly interested personally in this Contract or in any part hereof. No officer, employee, 
architect, attorney, engineer, or inspector of or for the County who is authorized in such capacity 
and on behalf of the County to exercise any legislative, executive, supervisory, or other similar 
functions in connection with the construction of the Project, shall become directly or indirectly 
interested personally in this Contract or in any part thereof, any material supply contract, 
subcontract, insurance contract, or any other contract pertaining to the Project. 

 
 

GR-21. FIRST SOURCE JOBS ORDINANCE 
 

The Contractor is required to comply with the DeKalb County First Source Jobs Ordinance, 
Code of DeKalb County as Revised 1988, section 2-231 et seq., and among other things, is required 
to make a good faith effort to hire DeKalb County residents for at least fifty percent 50% of all 
jobs created by an Eligible Project, as that term is defined in the First Source Ordinance, using the 
First Source Registry. 

 
 

GR-22. FOREIGN CORPORATIONS 
 

In the event the Contractor is a foreign corporation, partnership, or sole proprietorship, the 
Contractor hereby irrevocably appoints the Georgia Secretary of State as its agent for service of 
all legal process for the purposes of this Contract only. 

 
 

GR-23. SPECIFICATIONS AND DRAWINGS 
 

A. The Specifications, the Drawings and the Contract shall be supplementary to each 
other, and any material, workmanship, and/or service which may be in one, but not 
called for in the others, shall be as binding as if indicated, called for, or implied by 
all. 
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B. Each section or type of work is described separately in the Technical 
Specifications; however, should any item of material, equipment, work, or 
combinations of such be required in one section, and not be described in that section 
and a similar item described in another section, that description shall apply 
regardless of the section under which it is described. 

 
C. Any discrepancies found between the Drawings and Specifications and site 

conditions, or any inconsistencies or ambiguities in the Drawings or Specifications 
shall be immediately reported to the County, in writing, who shall promptly correct 
such inconsistencies or ambiguities in writing. Work done by  the Contractor after 
his discovery of such discrepancies, inconsistencies, or ambiguities shall be done 
at the Contractor’s risk. 

 
D. Upon award of the Contract, the Contractor will be supplied, free of charge, up to 

three complete sets of the Contract Drawings and Specifications. Any prints and 
Specifications in excess of these shall be furnished at cost at the Contractor’s 
expense. 

E. The Contractor shall furnish, with reasonable promptness, all samples as directed 
by the County for approval for conformance with the design concept of the Project 
and for compliance with the information stated in the Contract. The Work shall be 
in accordance with approved samples. 

 
F. The County may, without changing the scope of the Work, furnish the Contractor 

additional instructions and detail drawings, as necessary to carry out the Work 
required by the Contract. The additional drawings and instructions thus supplied 
will become a part of the Contract. The Contractor shall carry out the Work in 
accordance with the additional detail drawings and instructions. 

 
G. Attention is directed to the fact that the detailed Specifications and separate sections 

may be written in short or abridged form. In regard to every section of the 
Specifications and all parts thereof, mentioned therein, or indications on the 
Drawings of articles, materials, operations, or methods, requires that the 
Contractor: 

 
(1) Provide each item mentioned and indicated of a quality or subject to 

qualifications noted; 
 

(2). Perform according to conditions stated, each operation prescribed; and 
 

(3) Provide therefore all necessary labor, equipment, and incidentals. 
 

H. For convenience of reference and to facilitate the letting of contracts and 
subcontracts, these Specifications are separated into titled sections. Such separation 
shall not, however, operate to make the County an arbiter to establish limits for the 
contracts between the Contractor and Subcontractors. 
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I. Notwithstanding the appearance of such language in the various sections of the 
Specifications as, “The Paving Contractor,” “The Grading Contractor,” etc., the 
Contractor is responsible to the County for the entire Contract and the execution of 
all Work referred to in the Contract. 

 
GR-24. CONTRACTOR’S SUBMITTALS 

 

A. The Contractor shall submit all Submittals to the official or employee so designated 
by the chief executive officer all Submittals as required under the Specifications 
and in such time and manner that will allow at least ten (10) days for the County’s 
review, pursuant to the Construction Schedule. No portion of the Work shall 
commence until all Submittals relating to such portion have been approved by the 
County. 

 
B. The approved Drawings will be supplemented by such shop drawings as are needed 

to adequately control the Work. Shop Drawings, product data, samples and other 
Submittals are not parts of the Contract. The purpose of their submittal is to 
demonstrate for those portions of the Work for which Submittals are required by 
the Contract, the way by which the Contractor proposes to conform to the 
information given and the design concept expressed in the Contract.  Informational 
Submittals, upon which a County employee, the Architect or Engineer, if retained 
by the County in connection with the Project, is not expected to take responsive 
action, may be so identified in the Contract. Submittals which are not required by 
the Contract may be returned by the County without action. The approval of a 
Submittal shall not authorize any deviation from or alteration of the Drawings or 
Specifications absent a Change Order or Field Order. 

 
C. Shop drawings to be furnished by the Contractor for any structure shall consist of 

such detailed drawings as may be required for the execution of the Work. 
 

D. Drawings for false work, centering, and form work may also be required per the 
Specifications and in such cases shall be likewise subjected to approval unless 
approval is waived. 

 
E. The County’s review will be within reasonable promptness as to cause no delay in 

the Work. Approval of the Contractor’s Submittals does not relieve the  Contractor 
of any responsibility for accuracy of dimensions and details or from otherwise 
ensuring that the Work complies with the requirements of the Contract. It is 
mutually agreed that the Contractor shall be responsible for agreement and 
conformity of Submittals with the Drawings and Specifications. The County will 
review and approve or take other appropriate action upon the Contractor's 
Submittals such as shop drawings, product data and samples, but only for the 
limited purpose of checking for conformance with information given and the design 
concept expressed in the Contract. Review of submittals is not conducted for the 
purpose of determining the accuracy and completeness of details such as 
dimensions and quantities, or for substantiating instructions for installation or 
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performance of equipment or systems, all of which remain the responsibility of the 
Contractor as required by the Contract. The County’s review shall not constitute 
approval of safety precautions or of any construction means, methods, techniques, 
sequences or procedures. The County’s approval of a specific item shall not indicate 
approval of an assembly of which the item is a component. 

 
D. It is the responsibility of the Contractor to check all Submittals before same are 

submitted to the County for approval. Submittals which have not been checked and 
approved by the Contractor will not be reviewed by the County. 

 
E. Submittals shall be submitted only by the Contractor who shall indicate by a signed 

stamp on the drawings that he has checked the Submittals and that the work shown 
on them is in accordance with Contract requirements and has been checked for 
dimensions and relationship with work of all other trades involved. Under no 
conditions shall Submittals be accepted from anyone other than the Contractor. 

 
F. The Contractor shall furnish the County with at least six copies of all Submittals 

for approval. Two finally approved copies will be returned to the Contractor for his 
use. The Contract Price shall include the cost of furnishing all Submittals and the 
Contractor will be allowed no extra compensation for such drawings. 

 
G. The approval of such Submittals shall not relieve the Contractor from responsibility 

for deviations from Drawings or the Specifications unless he has in writing called 
attention to such deviations, and the County has approved the changes or deviations 
in writing at the time of submission, nor shall it relieve him from the responsibility 
for errors of any kind in Submittals. When the Contractor does call such deviations 
to the attention of the County, he shall state in writing whether or not such 
deviations involve any extra cost. If this is not mentioned, it will be assumed that 
no extra cost is involved for making the change. 

 
H. The Contractor shall prepare and maintain a log of all Submittals which includes, 

at a minimum, the submittal number, revision number, description, responsible 
company, proposed submittal date, date actually submitted, date approved, any 
comments received, approval status, and resubmittal information. The log shall  be 
updated at least on a monthly basis and made available to the County for review 
upon request. 

 
GR-25. AS-BUILT DRAWINGS 

 

The Contractor shall maintain a red-lined set of drawings on site during the progress of the 
Work, indicating any Field Orders, Change Orders and the location of the portion of the Work or 
equipment actually installed. The Contractor shall, upon completion of the Work, furnish a marked 
set of reproducible drawings indicating any field changes and the location of Work as actually 
installed, if different from the requirements of the Contract, and deliver them to 
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the County in hard copy as well as an electronic copy compatible with the County’s software and 
hardware system. 

 
GR-26. EXAMINATION OF WORK BY CONTRACTOR 

 

It is understood and agreed that the Contractor has, by careful examination, satisfied 
himself as to the nature and location of the Work, the configuration of the ground, the character, 
quality, and quantity of the facilities needed preliminary to and during the prosecution of the Work, 
the general and local conditions, and all other matters which can in any way affect the Work or the 
cost thereof under this Contract. 

 
GR-27. INSPECTION AND TESTING OF MATERIALS 

 

Unless otherwise specifically provided for, the inspection and testing of materials and 
finished articles to be incorporated in the Work as required by the Specifications shall be made by 
the County, or bureaus, laboratories, or agencies selected by the County. The cost of such 
inspection and testing shall be paid by the Contractor unless County agrees to pay the cost. 
Materials and finished articles shall have passed the required tests prior to the incorporation of 
such materials and finished articles in the Work. The County may require, and the Contractor shall 
furnish if required to do so, certificates from manufacturers to the effect that the products or 
materials furnished by them for use in the Work comply with the applicable specified requirements 
for the materials or products being furnished. 

 
GR-28. INSPECTION OF WORK 

 

A. The Contractor shall, at all times, permit and facilitate inspection of the Work by 
authorized representatives of the County and public authorities having jurisdiction 
in connection with the Work of this Contract. The presence or observations of the 
County or its representative at the site of the Work shall not be construed to, in any 
manner, to relieve the Contractor of its responsibility for strict compliance with the 
provisions of the Contract. 

 
B. If the Drawings, Specifications, County’s instructions, laws, ordinances, or a public 

authority require any work to be specially tested or approved, the Contractor shall 
give the County timely notice of its readiness for observation or inspection. If the 
inspection is by another authority, then the County shall be advised of the date fixed 
for such inspection. Required certificates of inspection shall be secured by the 
Contractor. Contractor, having secured all certificates of inspection, will deliver 
same to the County upon completion. If any Work should be covered up without 
approval or consent of the County, it shall, if required by the County, be uncovered 
for examination at the Contractor’s expense. The recovering of such Work after 
inspection shall be at Contractor’s expense. 

 
C. Should any disagreement or difference arise as to the estimate, quantities, or 

classifications or as to the meaning of the Drawings or Specifications, or any point 
concerning the character, acceptability, and nature of the several kinds of 
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work, any materials and construction thereof, the decisions of the County shall be 
final and conclusive and binding upon all parties to the Contract. 

 
D. If the County determines that portions of the Work require additional testing, 

inspection or approval beyond the requirements of the Specifications, the County 
will instruct the Contractor to make arrangements for such additional testing, 
inspection or approval by an entity acceptable to the County, and the Contractor 
shall give timely notice to the County of when and where tests and inspections are 
to be made so that the County may be present for such procedures. Such costs, 
except as provided below, shall be at the County’s expense. 

 
E. If such procedures for testing or inspection reveal failure of the portions of the Work 

to comply with requirements established by the Contract, all costs made necessary 
by such failure including those of repeated procedures shall be at the Contractor's 
expense. 

 
F. Required certificates of testing, inspection or approval shall, unless otherwise 

required by the Contract, be secured by the Contractor and promptly delivered to 
the County or the Architect if one is retained by the County in connection with the 
Project. Tests or inspections conducted, pursuant to the Contract, shall be made 
promptly to avoid unreasonable delay in the Work. 

 
GR-29. REQUESTS FOR SUBSTITUTIONS 

 

A. Requests for substitutions of proprietary products or of a particular manufacturer, 
vendor, or Subcontractor must be accompanied by the following documentation: 

 
(1) Full explanation of the proposed substitution and submittal of all supporting 

data including technical information, catalog cuts, warranties, test results, 
installation instructions, operating procedures, and other like information 
necessary for a complete evaluation of the substitution; 

 
(2) Reasons the substitution is advantageous or necessary, including benefits to 

the County and the Work in the event the substitution is acceptable; 
 

(3) The adjustment, if any, in the Contract Price, in the event the substitution is 
acceptable; 

 
(4) The adjustment, if any, in the Contract Term or Time and the construction 

schedule in the event the substitution is acceptable; 
 

(5) An affidavit stating that (1) the proposed substitution conforms and meets 
all the requirements of the pertinent Specifications and the requirements 
shown on the Drawings and (2) the Contractor accepts the warranty and 
correction obligations in connection with the proposed substitution as if 
originally specified; 
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(6) Proposals for substitutions must be submitted in triplicate to the County in 
sufficient time to allow the County no less than ten (10) working days for 
review; and 

 
(7) No substitutions will be considered or allowed without the Contractor's 

submittal of complete substantiating data and information as stated 
hereinbefore. 

 
B. Substitutions and alternates may be rejected at the County’s discretion without 

explanation and will be considered only under one or more of the following 
conditions: 

 
(1) Required for compliance with interpretation of code requirements or 

insurance regulations then existing; 
 

(2) Unavailability of specified products, through no fault of the Contractor; or 
 

(3) Subsequent information discloses inability or specified products to perform 
properly or to fit in designated space; 

 
(4) Manufacturer/fabricator refuses to certify or guarantee performance of 

specified product as required; and 
 

(5) When in judgment of the County, that a substitution would be substantially 
to the County’s best interests, in terms of costs, time, or other considerations. 

 
C. Whether or not any proposed substitution is accepted by the County, the Contractor 

must reimburse the County for any fees charged by the Architect or other consultants 
for evaluating each proposed substitute. By making requests for substitutions based 
on the above, the Contractor: 

 
(1) Represents and warrants that the Contractor has personally investigated the 

proposed substitute product or Subcontractor and determined that it is equal 
or superior in all respects to the product or Subcontractor previously 
specified; 

 
(2) Represents and warrants that the Contractor will provide the same warranty 

for the substituted product or for the workmanship of the substituted 
Subcontractor, as applicable, that the Contractor would have provided for 
the product or Subcontractor previously specified; 

 
(3) Certifies that the cost data presented, in the form of certified quotations from 

Suppliers of both specified and proposed equipment is complete and 
includes all related costs under this Contract, but excludes costs under 
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separate contracts, and waives all claims for additional costs related to the 
substitution which subsequently become apparent; and 

(4) Agrees that the Contractor will coordinate the installation of the accepted
substitution, making such changes as may be required for the Work to be
complete and in accordance with the Contract in all respects.

D. Contractor shall not propose an item for substitution unless it is equal to or superior
to the specified item or items in construction, efficiency, and utility. The opinion of
the County as to the equality or superiority of the item shall be final, and no
substitute material or article shall be purchased or installed without the County’s
written approval.

E. In case of a difference in price, the County shall receive all benefits of the difference
in cost involved in any substitution, when lower, and the Contract altered by
Change Order to credit the County with any savings to be obtained. However, the
County shall not be charged for any additional cost in the case of a price increase.

GR-30. REJECTIONS OF WORK AND MATERIALS 

A. All Work that is defective or deviates from the Drawings or Specifications will be
rejected. All rejected Work shall be replaced immediately with other material,
equipment, or work which conforms with the Drawings and Specifications at no
additional cost to the County. If rejected Work is not removed within forty-eight
hours from the date of letter of notification, the County shall have the right and
authority to stop the Work immediately and/or to arrange for the removal of said
rejected Work at the cost and expense of the Contractor.

B. Inspection of the Work shall not relieve the Contractor of any of its obligations, and
defective Work shall be made good regardless of whether it has been previously
inspected by the County and accepted or estimated for payment. The failure of the
County to reject or condemn improper materials or workmanship shall not be
considered as a waiver of any defect that may be discovered later.

GR-31. MATERIALS, SERVICES, AND FACILITIES 

A. The Contractor shall at all times employ sufficient labor and equipment for
executing the Work to full completion in the manner and time specified. Failure of
the Contractor to provide adequate labor and equipment shall constitute a default
of the Contract. The labor and equipment to be used in the Work by the Contractor
shall be sufficient to meet the requirements of the Work and shall be such as to
produce a satisfactory quality of work in accordance with accepted industry
practices and within the Contract Time.
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B. Materials and equipment shall be so stored and handled as to insure the preservation 
of their quality and fitness for the Work. Stored materials and equipment to be 
incorporated in the Work shall be located so as to facilitate prompt inspection. No 
product which has in any way become unfit for the intended purpose shall be 
incorporated into the Work. 

 
C. Manufactured articles, materials, and equipment shall be applied, installed, 

connected, erected, cleaned, and conditioned as directed by the manufacturer. 
Contractor shall promptly notify the County of any conflict between the instructions 
of any manufacturer and the requirements of the Drawings or the Specifications. 

 
D. Materials, supplies, and equipment to be incorporated into the Work shall be new 

and unused unless otherwise specifically stated in the Contract. The source of 
supply for all such products shall be submitted to the County, together with detailed 
descriptions thereof in the form of samples, shop drawings, tests, or other means 
necessary to adequately describe the items proposed. Approval by the County of a 
manufacturer or supplier shall not constitute the approval of materials, supplies, or 
equipment obtained from such manufacturer or supplier if they do not comply with 
the requirements of the Contract. If, after trial or installation, it is found that sources 
of supply, even though previously approved by the County, have not furnished 
products meeting the intent of the Contract, the Contractor shall thereafter furnish 
products from other approved sources, and shall remove completed Work 
incorporating products which do not meet Contract requirements. 

 
E. The Contractor shall confine operations to areas permitted by law, ordinances, 

permits and the Contract, and shall not unreasonably encumber the site with 
materials or equipment. The Contractor shall provide parking for all construction 
vehicles only within the construction limits as indicated on the drawings or make 
appropriate arrangements as permitted by law. 

 
F. Only materials and equipment which are to be used directly in the Work may be 

brought to and stored on the Project site by the Contractor. After equipment is no 
longer required for the Work, it must be promptly removed from the Project site. 
Protection of construction materials and equipment stored at the Project site from 
weather, theft, damage, and all other adversity is the sole responsibility of the 
Contractor. 

 
G. The Contractor and any entity for which the Contractor is responsible must not erect 

any sign on the Project site without the prior written consent of the County, which 
may be withheld in the sole discretion of the County. 

 
H. Contractor must ensure that the Work, at all times, is performed in a manner that 

affords reasonable access, both vehicular and pedestrian, and for emergency 
response to the site of the Work and all adjacent areas. The Work must be 
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performed, to the fullest extent reasonably possible, in such a manner that public 
areas adjacent to the site of the Work are free from debris, building materials and 
equipment likely to cause hazardous conditions. Without limitation of any other 
provision of the Contract, Contractor must use its best efforts to minimize any 
interference with the occupancy or beneficial use of any areas and buildings 
adjacent to the site of the Work, or the Project. 

 
I. Without prior approval of the County, the Contractor shall not permit any worker 

to use any existing facilities at the Project site, including, without limitation, 
lavatories, toilets, entrances, and parking areas other than those designated by the 
County for such use. Without limitation of any other provision of the Contract, the 
Contractor shall use its best efforts to comply with all rules and regulations 
promulgated by the County in connection with the use and occupancy of the Project 
site, as amended from time to time. The Contractor shall immediately notify the 
County in writing if during the performance of the Work, the Contractor finds 
compliance with any portion of such rules and regulations to be impracticable, 
setting forth the problems that may be caused by such compliance and suggesting 
alternatives through which the results intended by such portions of the rules and 
regulations can be achieved. The County may, in the County's sole discretion, adopt 
such suggestions, develop new alternatives or require compliance with the existing 
requirements of the rules and regulations. The Contractor shall also comply with 
all insurance requirements applicable to the use and occupancy of the Project site. 

 
J. Unless otherwise provided in the Contract, Contractor shall provide and maintain a 

suitable office on the site for its own use and for the use of representatives of the 
County. Contractor shall furnish sufficient heat, artificial light, ventilation and 
janitor’s service, and shall also provide a table or desk, plan rack and chairs, all for 
the use of those visiting the job, in addition to such furnishings as he provides for 
his own use. Temporary offices and other structures shall be located where 
approved by the County, and shall be removed from the premises upon completion 
of the Contract or earlier if so directed by the County. 

 
K. Contractor may be required by the County, at the beginning of Work, to provide, at 

the Project site, suitable and adequate temporary toilets and enclosure for use of 
workers on the job, shall maintain same in sanitary condition, and shall remove 
same at the completion of construction operations and/or when directed by the 
County. Contractor shall not allow any sanitary nuisances to be committed in or 
about the site and shall enforce sanitary regulations of local and state health 
authorities. 

 
L. The Contractor shall cooperate with the County in any required use of the property 

and arrange for storage of materials on the Project site in such areas as are mutually 
agreed upon. The Contractor shall allot suitable and proper space to its 
Subcontractors for the storing of their materials and for the erection of their sheds 
and tool houses. Should it be necessary at any time to move materials, 
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sheds, or storage platforms, the Contractor shall, at its own expense move same as 
and when directed by the County. 

 
M. Unless otherwise instructed by the County, the Contractor shall repair and return to 

original condition all buildings, streets, curbs, sidewalks, utilities or other facilities 
affected by the Contractor’s performance of the Work. The County’s decisions in 
matters relating to aesthetic effect shall be final if consistent with the intent of the 
Contract. 

 
GR-32. UTILITIES DURING CONSTRUCTION 

 

Contractor shall furnish all utilities and pay for all bills for utilities used during 
construction. Utilities shall include electric power, fuel of any sort used for heating, etc., telephone 
services, cable and internet, if necessary, and water. Contractor shall provide all temporary 
connections to utilities when not provided by the utility company or others at no additional cost to 
the County. Contractor shall, if required by the County, install and maintain at his own expense, a 
job telephone and communications equipment necessary for the execution of the Work for the 
Contract Time. 

 
GR-33. TEMPORARY HEAT AND AIR CONDITIONING 

 

The Contractor shall provide, at his own expense, temporary heat or air conditioning, as 
necessary, to protect all Work and materials against injury from heat, dampness or cold. Fuel, 
equipment and method of heating and cooling shall be satisfactory to the County and shall not 
present a fire hazard. Contractor shall comply with the requirements in the Specifications for 
specific temperatures to be maintained. 

 
GR-34. MAINTENANCE MANUAL 

 

Contractor shall, prior to completion of Contract, deliver to the County two (2) copies of a 
manual, assembled, indexed, and bound, for the County’s guidance, full details for care and 
maintenance of visible surfaces and of equipment included in Contract. Contractor shall, for this 
manual, obtain from Subcontractors literature of manufacturers relating to equipment, including 
motors; also furnish cuts, wiring diagrams, instruction sheets and other information pertaining to 
same that will be useful to the County in over-all operation and maintenance. Where the above- 
described manuals and data are called for under separate sections of the Specifications, they are to 
be included in the manual described in this General Requirement. 

 
GR-35. WEATHER CONDITIONS 

 

The Contractor will be required to protect all work and materials against damage or injury 
from the weather. If, in the opinion of the County, any work or materials shall have been damaged 
or injured by reason of failure to protect such, all such materials or work shall be removed and 
replaced at the expense of the Contractor. 
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GR-36. LINES, GRADES, AND MEASUREMENTS 
 

A. Such stakes and markings as the County may set for either its or the Contractor’s 
guidance shall be preserved by the Contractor. Failure to protect such stakes or 
markings may, at the County’s discretion, shall result in the Contractor being 
charged for their replacement. 

 
B. The Contractor must exercise proper care and caution to verify the grades and 

figures furnished by or on behalf of the County before proceeding with the Work, 
and shall be responsible for any damage or defective work caused by its failure to 
exercise such care and caution. Contractor shall promptly notify the County of any 
errors or discrepancies it may discover in order that the proper corrections may be 
made. 

 
C. Before ordering materials or doing work, the Contractor shall measure and verify 

the dimensions and locations of all existing structures, substrata, and features that 
affect the Work and shall be responsible for the correctness of same. No 
consideration will be given any claim based on the differences between the actual 
dimensions and those indicated on the Drawings. Contractor shall  promptly notify 
the County of any difference which may be found, and shall obtain direction from 
the County before proceeding with the affected Work. 

 
GR-37.  CLEANING UP 

 

A. The Contractor shall at all times, keep the premises free from accumulation of waste 
materials or rubbish caused by Contractor’s employees or work. Upon completion 
of the Work, the Contractor shall remove all his plants, tools, materials, and other 
articles from the property of the County. 

 
B. If the Contractor fails to clean up, as provided in the Contract, the County may do 

so, and the cost thereof shall be charged to the Contractor. Contractor shall  ensure 
that neither it, its Subcontractors, nor their employees or agents bring any hazardous 
materials or other materials/waste regulated by state, federal or local law, which are 
not commonly used in the construction process or which are not listed in any 
Specifications for the Project onto the Project site without first obtaining the 
County's advance written approval. Contractor agrees to ensure that any hazardous 
materials/waste or other materials/waste regulated by state, federal or local law that 
Contractor, its Subcontractors or their employees or agents, bring onto or generate 
at the Project Site are handled in accordance with all applicable laws. 

 
C. The Contractor shall pay all required material disposal fees and shall dispose of all 

materials in accordance with all applicable laws and regulations. The Contractor 
shall be responsible for all costs associated with improper disposal of materials, 
including any clean-up costs, fines or penalties, whether levied against the 
Contractor or the County. 
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D. In addition to removing rubbish on a periodic basis and leaving the building broom
clean, the Contractor shall clean all tile and glass; replace broken glass; remove
stains, paint spots, and dirt from all Work; clean and polish all plumbing fixtures
and equipment; and remove all temporary protection items. To the maximum extent
reasonably possible, the Contractor shall keep the interior of the building free of
combustible materials as the Work progresses.

E. The Contractor shall maintain and keep clean at all times the immediate approach
to the Project site, including the roads abutting the Project site.

GR-38. BARRICADES 

A. Contractor shall provide barricades and protective barriers around excavations, so
that the public is adequately warned of such hazards. Lanterns shall remain lighted
from sundown to sunrise and at all other times when the labor forces are not on the
job site.

B. Delivery of construction materials and equipment shall be only to locations
approved by the County.

GR-39. NO THIRD-PARTY BENEFICIARY 

Except as expressly and specifically set forth herein, this Contract shall not be deemed to 
provide any third-party with any remedy, claim, right of action, or other right. 

GR-40. SEVERABILITY 

If any provision of this Contract or the application thereof to any person or circumstance 
shall to any extent be held invalid, then the remainder of this Contract or the application of such 
provision to persons or circumstances, other than those as to which it is held invalid, shall not be 
affected thereby, and each provision of this Contract shall be valid and enforced to the fullest 
extent permitted by law. 

GR-41. INTERPRETATION 

The laws of the State of Georgia shall govern the construction of this Contract without 
regard for conflicts of laws. Should any provision of this Contract require judicial interpretation, 
it is agreed that the court interpreting or construing the same shall not apply a presumption that the 
terms hereof shall be more strictly construed against one party, by reason of the rule of 
construction, that a document is to be construed more strictly against the party who itself or through 
its agent prepared same; it being agreed that the agents of all parties have participated in the 
preparation hereof, and all parties have had an adequate opportunity to consult with legal counsel. 
In interpreting this Contract in its entirety, the printed provisions of this Contract, and any additions 
written or typed hereon, shall be given equal weight, and there shall be no 
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inference by operation of law or otherwise; that any provision of this Contract shall be construed 
against either party hereto. 

GR-42. PRIOR CONTRACTS; CONFLICT IN DOCUMENTS 
 

The Contractor may in no case claim a waiver of any specification requirements on the 
basis of previous approval of material or workmanship on other jobs of like nature or on the basis 
of what might be considered “standard” for material or workmanship in any particular location. 
The Contract for this Project shall govern the Work.  If any portion of the Contract  shall be in 
conflict with any other portion, the various documents comprising the Contract shall govern in the 
following order of precedence: Contract, Change Orders or modifications issued after execution 
of the Contract; the General Requirements of the Contract; the Specifications; the Drawings, as 
between schedules and information given on the Drawings, the schedules shall govern; as between 
figures given on Drawings and the scaled measurements, the figures shall govern; as between 
large-scale Drawings and small-scale Drawings, the larger scale shall govern; and detailed 
Drawings shall govern over general Drawings; and the Bid Document Package. 

 
GR-43. ENTIRE AGREEMENT 

 

This Contract constitutes the sole contract between the County and the Contractor. The 
terms, conditions, and requirements of this Contract may not be modified, except by Change Order 
or Field Order. No verbal agreement or conversation with any officer, agent, or employee of the 
County, either before or after the execution of the Contract, shall affect or modify any of the terms 
or obligations herein contained. No representations, oral or written, shall be binding on the parties 
unless expressly incorporated herein. No Change Order or Field Order shall be enforceable unless 
approved by official action of the County as provided by law or in this Contract. 

 
GR-44. COUNTERPARTS 

 

This Contract may be executed in several counterparts, each of which shall be deemed an 
original, and all such counterparts together shall constitute one and the same Contract. 

 
GR-45. VENUE 

 

The courts of DeKalb County, Georgia shall have exclusive jurisdiction to try disputes 
arising under or by virtue of this Contract. 

 
GR-46. RIGHT TO AUDIT 

 

The County shall have the right to audit all books and records, including electronic records, 
relating or pertaining to this contract or agreement, including but not limited to all financial and 
performance related records, property, and equipment purchased in whole or in part with County 
funds and any documents or materials which support those records, kept under the control of the 
Contractor, including but not limited to those kept by the Contractor’s employees, agents, assigns, 
successors and subcontractors. The County also has the right to communicate 
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with Contractor’s employees related to the audited records. 
 

The Contractor shall maintain such books and records, together with such supporting or 
underlying documents and materials, for the duration of this contract and for seven (7) years after 
termination or expiration, including any and all renewals thereof. The books and records, together 
with supporting documents and materials shall be made available, upon request to the County or 
its designee, during normal business hours at the Contractor’s office or place of business. In the 
event that no such location is available, then the books, records, and supporting documents shall 
be made available for audit at a time and location which is convenient for the County. 
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ATTACHMENT B 

Contractor Affidavit under O.C.G.A. §13-10-91 

By executing this affidavit, the undersigned Contractor verifies its compliance with 
O.C.G.A. §13-10-91, stating affirmatively that the individual, firm or corporation which is
engaged in the physical performance of services on behalf of DEKALB COUNTY has registered
with, is authorized to use and uses the federal work authorization program commonly known as
E-Verify, or any subsequent replacement program, in accordance with the applicable provisions
and deadlines established in O.C.G.A. §13-10-91. Furthermore, the undersigned Contractor will
continue to use the federal work authorization program throughout the Contract Term and the
undersigned Contractor will contract for the physical performance of services in satisfaction of
such contract only with Subcontractors who present an affidavit to the Contractor with the
information required by O.C.G.A. §13-10-91. Contractor hereby attests  that its federal work
authorization user identification number and date of authorization are as follows:

Federal Work Authorization User Identification Number 

Date of Authorization 

Name of Contractor 

Name of Project 

Name of Public Employer 

I hereby declare under penalty of perjury that the foregoing is true and correct. 

Executed on  , 20  in  (city),  (state). 

By: 
Signature of Authorized Officer or Agent 

Printed Name and Title of Authorized Officer or Agent 

Subscribed and Sworn before m on this the 
day of  , 20  . 

NOTARY PUBLIC 
My Commission Expires: 
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ATTACHMENT C 

Subcontractor Affidavit under O.C.G.A. § 13-10-91 

By executing this affidavit, the undersigned Subcontractor verifies its compliance with O.C.G.A. 
§ 13-10-91, stating affirmatively that the individual, firm or corporation which is engaged in the physical
performance   of   services   under   a contract  with (insert name of 
Contractor) on behalf of DEKALB COUNTY, GEORGIA has registered with, is authorized to use and 
uses the federal work authorization program commonly known as E-Verify, or any subsequent 
replacement   program,  in   accordance   with  the  applicable  provisions  and  deadlines  established  in 
O.C.G.A. § 13-10-91. Furthermore, the undersigned Subcontractor will continue to use the federal work
authorization program throughout the contract period and the undersigned subcontractor will contract for
the physical performance of services in satisfaction of such contract only with sub-subcontractors who
present an affidavit to the Subcontractor with the information required by O.C.G.A. § 13-10-91.
Additionally, the undersigned Subcontractor will forward notice of the receipt of an affidavit from a sub-
subcontractor to the Contractor within five business days of receipt. If the undersigned Subcontractor
receives notice that a sub-subcontractor has received an affidavit from any other contracted sub-
subcontractor, the undersigned Subcontractor must forward, within five business days of receipt, a copy
of the notice to the Contractor. Subcontractor hereby attests that its federal work authorization user
identification number and date of authorization are as follows:

Federal Work Authorization User Identification Number 

Date of Authorization 

Name of Subcontractor 

Name of Project 

Name of Public Employer 

I hereby declare under penalty of perjury that the foregoing is true and correct. 

Executed on  , 20  in  (city),  (state). 

By: 
Signature of Authorized Officer or Agent 

Printed Name and Title of Authorized Officer or Agent 

Subscribed and Sworn before me on this the 
day of  , 20  . 

NOTARY PUBLIC 
My Commission Expires: 
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ATTACHMENT D 

Sub-subcontractor Affidavit under O.C.G.A. § 13-10-91 

By executing this affidavit, the undersigned sub-subcontractor verifies its compliance with 
O.C.G.A. § 13-10-91, stating affirmatively that the individual, firm or corporation which is engaged
in the physical performance of services under a contract for  (name 
of subcontractor or sub-subcontractor with whom such sub-subcontractor has privity of contract) 
and  (name   of   Contractor)   on  behalf   of  DEKALB  COUNTY, 
GEORGIA has registered with, is authorized to use and uses the federal work authorization program 
commonly known as E-Verify, or any subsequent replacement program, in accordance with the 
applicable provisions and deadlines established in O.C.G.A. § 13-10-91. Furthermore, the 
undersigned sub-subcontractor will continue to use the federal work authorization program 
throughout the contract period and the undersigned sub-subcontractor will contract for the physical 
performance of services in satisfaction of such contract only with sub-subcontractors who present an 
affidavit to the sub-subcontractor with the information required by O.C.G.A. § 13-10-91(b). The 
undersigned  sub-subcontractor  shall  submit,  at  the  time  of  such  contract,  this  affidavit  to 

(name of Subcontractor or sub-subcontractor with whom such 
sub-subcontractor has privity of contract). Additionally, the undersigned sub-subcontractor will 
forward     notice     of     the     receipt     of     any     affidavit     from     a     sub-subcontractor    to 

(name of Subcontractor or sub-subcontractor with whom such sub- 
subcontractor has privity of contract). Sub-subcontractor hereby attests that its federal work 
authorization user identification number and date of authorization are as follows: 

Federal Work Authorization User Identification Number 

Date of Authorization 

Name of Sub-subcontractor 

Name of Project 

Name of Public Employer 

I hereby declare under penalty of perjury that the foregoing is true and correct. 

Executed on  , 20  in  (city), (state). 
By: 
Signature of Authorized Officer or Agent 

Printed Name and Title of Authorized Officer or Agent 

Subscribed and Sworn before me on this the 
day of  , 20  . 

NOTARY PUBLIC 
My Commission Expires: 
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ATTACHMENT E 

DEKALB COUNTY, GEORGIA 
CERTIFICATE OF CORPORATE AUTHORITY 

(Choose Applicable Certificate) 

I,   , certify that I am Secretary of the corporation named 
as Contractor herein, same being organized and incorporated to do business under the laws of the 
State of  ; that   , who executed this Contract on behalf 
of the Contractor was, then and there,    ; and that said Contract was duly 
signed by said officer for and in behalf of said corporation, pursuant to the authority of its 
governing body and within the scope of its corporate powers. 

I further certify that the names and addresses of the owners of all the outstanding stock of 
said corporation as of this date are as follows: 

This  day of  , 20  . 

(Corporate Seal) 
Secretary 
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ATTACHMENT E 

DEKALB COUNTY, GEORGIA 
CERTIFICATE OF AUTHORITY – JOINT VENTURE 

(Separate Certificate to be submitted by each joint venture partner) 

I,  ,(1) certify that 

1. I am the (2) of ,(3) (hereinafter “Venturer”); 

2. Venturer is a partner and participant in the joint venture named as Contractor in that certain
Contract for Construction dated  with DeKalb County, issued pursuant to
Invitation to Bid or Request for Proposal No.   ;

3. Venturer is organized and incorporated to do business under the laws of the State of
; 

4. , who executed this Contract on behalf of the Contractor was, 
then and there, ; and 

5. Said Contract was duly signed by said officer for and in behalf of said Venturer and the
Contractor pursuant to the authority of the governing body of each and within the scope of
its corporate powers.

6. I further certify that the names and addresses of the owners of all the outstanding stock or
ownership interest in Venturer as of this date are as follows:

This  day of  , 20  . 

INSTRUCTIONS: 

1. Name of secretary (if Venturer is a corporation), or Manager or CEO (if Venturer is a LLP) of
Venturer.

2. Title of person executing Certification.
3. Name of joint venture partner.

MAKE COPIES OF THIS FORM AND SUBMIT A SEPARATE FORM FOR EACH JOINT VENTURE 
PARTNER. 

ITB NO. 20-101263,  
CONSTRUCTION OF RAINBOW PARK AMPHITHEATER

Page 103 of 115



ATTACHMENT F 
(Consisting of 3 pages) 

PERFORMANCE BOND 
 
 

KNOW ALL MEN BY THESE PRESENTS that  [Insert 
name of contractor]  (hereinafter called the  “Principal”) and  [Insert name 
of surety] (hereinafter called the “Surety”), are held and firmly  bound unto     
County (hereinafter called the “County”) and their successors and assigns, in the penal sum of 
    Dollars  ($  ), lawful money of the 
United States of America, for the payment of which the Principal and the Surety bind themselves, 
their administrators, executors, successors, and assigns, jointly and severally, firmly by these 
presents. 

 
WHEREAS, the Principal has entered, or is about to enter, into a certain written contract 

with the County, awarded by the DeKalb County Governing Authority on  , 
which is incorporated herein by reference in its entirety (hereinafter called the “Contract”), for the 
 [insert Name of the Project], more 
particularly described in the Contract (hereinafter called the “Project”); and 

 
NOW, THEREFORE, the conditions of this obligation are as follows, that if the Principal 

shall fully and completely perform all the undertakings, covenants, terms, conditions, warranties, 
and guarantees contained in the Contract, including all change orders, modifications, amendments, 
changes, deletions, additions, and alterations thereto that may hereafter be made, then this 
obligation shall be void; otherwise, it shall remain in full force and effect. 

 
Whenever the Principal shall be, and declared by the County to be, in default under the 

Contract, the Surety shall promptly remedy the default as follows: 
 

1. Complete the Contract in accordance with the terms and conditions; or 
2. Obtain a Bid or Bids for completing the Contract in accordance with its terms  and 

conditions, and upon determination by the Surety and the County of the lowest 
responsible bidder, arrange for a contract between such bidder and County and 
make available as the work progresses (even though there should be a default or 
succession of defaults under the Contract or contracts of completion arranged under 
this paragraph) sufficient funds to pay the cost of completion less the balance of the 
contract price; but not exceeding, including other costs and damages for which the 
Surety may be liable hereunder, the penal sum set forth in the first paragraph hereof, 
as may be adjusted, and the Surety shall make available and pay to the County the 
funds required by this Paragraph prior to the payment of the County of the balance 
of the contract price, or any portion thereof. The term “balance of the contract 
price,” as used in this paragraph, shall mean the total amount payable by the County 
to the Contractor under the Contract, and any amendments thereto, less the amount 
paid by the County to the Contractor; or, at the option of the County; or 
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3. Allow County to complete the work and reimburse the County for all reasonable
costs incurred in completing the work.

In addition to performing as required in the above paragraphs, the Surety shall indemnify 
and hold harmless the County from any and all losses, liability and damages, claims, judgments, 
liens, costs, and fees of every description, including reasonable attorney’s fees, litigation costs and 
expert witness fees, which the County may incur, sustain, or suffer by reason of the failure or 
default on the part of the Principal in the performance of any or all of the terms, provisions, and 
requirements of the Contract, including any and all amendments and modifications thereto, or 
incurred by the County in making good any such failure to performance on the part of the Principal. 

The Surety shall commence performance of its obligations and undertakings under this 
Bond promptly and without delay, after written notice from the County to the Surety. 

The Surety hereby waives notice of any and all modifications, omissions, additions, 
changes, alterations, extensions of time, changes in payment terms, and any other amendments in 
or about the Contract, and agrees that the obligations undertaken by this bond shall not be impaired 
in any manner by reason of any such modifications, omissions, additions, changes, alterations, 
extensions of time, change in payment terms, and amendments. 

The Surety hereby agrees that this Bond shall be deemed amended automatically and 
immediately, without formal or separate amendments hereto, upon any amendment to the Contract, 
so as to bind the Principal and Surety to the full and faithful performance of the Contract as so 
amended or modified, and so as to increase the penal sum to the adjusted Contract Price of the 
Contract. 

The Surety’s obligations under this bond include all of the Contractor’s duties under the 
Contract, including without limitation its maintenance and guarantee obligations. 

No right of action shall accrue on this bond to or for the use of any person, entity, or 
corporation other than the County and any other obligee named herein, or their executors, 
administrators, successors or assigns. 

This Bond is intended to comply with O.C.G.A. §36-91-70, and shall be interpreted so as 
to comply with the minimum requirements thereof. However, in the event the express language of 
this Bond extends protection to the County beyond that contemplated by O.C.G.A. §36-91-70, or 
any other statutory law applicable to this Project, then the additional protection shall be enforced 
in favor of the County, whether or not such protection is found in the applicable statutes. 

If any one or more of the provisions of this Bond are determined to be illegal or 
unenforceable by a court of competent jurisdiction, all other provisions shall remain effective. 

IN WITNESS WHEREOF the undersigned have caused this instrument to be executed and their 
respective corporate seals to be affixed and attested by their duly authorized representatives this 
day of  , 20 . 
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PRINCIPAL 

By:  (SEAL) 
Signature of Principal 

Print Name and Title of Authorized Signer 

Print Name of Principal Business 

ATTEST: 

Corporate Secretary 

SURETY 

By:  (SEAL) 
Signature of Surety (by Power of Attorney) 

Print Name and Title of Authorized Signer 

Print Name of Surety Business 

WITNESS: 

[Attach Original Power of Attorney] 
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ATTACHMENT G 
(Consisting of 2 pages) 

PAYMENT BOND 

KNOW ALL MEN BY THESE PRESENTS that  [Insert name of 
contractor]   (hereinafter   called   the “Principal”)  and  [Insert name of surety] 
(hereinafter  called  the  “Surety”),  are  held  and  firmly  bound  unto County, 
(hereinafter called the “County”), its successors and assigns as obligee, in the penal sum of [Insert contract 
amount], lawful money of the United States of America, for the payment of which the Principal and the 
Surety bind themselves, their administrators, executors, successors, and assigns, jointly and severally, 
firmly by these presents. 

WHEREAS, the Principal has entered, or is about to enter, into a certain written contract with the 
County, awarded by the DeKalb County Governing Authority on  [insert date of award] 
which is incorporated herein by reference in its entirety (hereinafter called the “Contract”), for the 
construction of a project known as [insert name of project], as more particularly described in the Contract 
(hereinafter called the “Project”); 

NOW, THEREFORE, the condition of this obligation is such that if the Principal shall promptly 
make payment to all persons working on or supplying labor or materials under the Contract, and any 
amendments thereto, with regard to labor or materials furnished and used in the Project, and with regard to 
labor or materials furnished but not so used, then this obligation shall be void; but otherwise it shall remain 
in full force and effect. 

4. A “Claimant” shall be defined herein as any Subcontractor, person, party, partnership,
corporation or other entity furnishing labor, services, or materials used, or reasonably
required for use, in the performance of the Contract, without regard to whether such labor,
services, or materials were sold, leased, or rented, and without regard to whether such
Claimant is or is not in privity of contract with the Principal or any Subcontractor
performing work on the Project, including, but not limited to, the following labor, services,
or materials: water, gas, power, light, heat, oil, gasoline, telephone service, or rental of
equipment directly applicable to the Contract.

5. In the event a Claimant files a claim against the County, or the property of the County, and
the Principal fails or refuses to satisfy or discharge it promptly, the Surety shall satisfy or
discharge the claim promptly upon written notice from the County, either by bond or as
otherwise provided in the Contract.

6. The Surety hereby waives notice of any and all modifications, omissions, additions,
changes, alterations, extensions of time, changes in payment terms, and any other
amendments in or about the Contract and agrees that the obligations undertaken by this
bond shall not be impaired in any manner by reason of any such modifications, omissions,
additions, changes, alternations, extensions of time, changes in payment terms, and
amendments.

7. The Surety hereby agrees that this Bond shall be deemed amended automatically and
immediately, without formal or separate amendments hereto, upon any amendment or
modification to the Contract, so as to bind the Principal and Surety, jointly and severally,
to the full payment of any Claimant under the Contract, as amended or modified, provided
only that the Surety shall not be liable for more than the penal sum of the Bond, as specified
in the first paragraph hereof.
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8. This Bond is made for the use and benefit of all persons, firms, and corporations who or
which may furnish any materials or perform any labor for or on account of the construction
to be performed or supplied under the Contract, and any amendments thereto, and they and
each of them may sue hereon.

9. No action may be maintained on this Bond after one (1) year from the date the last services,
labor, or materials were provided under the Contract by the Claimant prosecuting said
action.

10. This Bond is intended to comply with O.C.G.A. §36-91-90, and shall be interpreted so as
to comply with the minimum requirements thereof. However, in the event the express
language of this Bond extends protection to the County beyond that contemplated by
O.C.G.A. §36-91-90, or any other statutory law applicable to this Project, then the
additional protection shall be enforced in favor of the County, whether or not such
protection is found in the applicable statutes.

IN WITNESS WHEREOF, the Principal and Surety have hereunto affixed their corporate seals 
and  caused  this  obligation  to  be  signed  by  their  duly  authorized  representatives  this  day of 

, 20  . 

PRINCIPAL 

By:  (SEAL) 
Signature of Principal 

Print Name and Title of Authorized Signer 

Print Name of Principal Business 

ATTEST: 

Corporate Secretary 

SURETY 

By: (SEAL) 
Signature of Surety (by Power of Attorney) 

Print Name and Title of Authorized Signer 

Print Name of Surety Business 

WITNESS: 

[Attach Original Power of Attorney] 
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EXHIBIT 4

Davis - Bacon Wage Determination
DeKalb County, GA 

-
Building
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"General Decision Number: GA20200126 01/31/2020 

Superseded General Decision Number: GA20190126 

State: Georgia 

Construction Type: Building 

County: Dekalb County in Georgia. 

Note: Under Executive Order (EO) 13658, an hourly minimum wage 
of $10.80 for calendar year 2020 applies to all contracts 
subject to the Davis-Bacon Act for which the contract is 
awarded (and any solicitation was issued) on or after January 
1, 2015.  If this contract is covered by the EO, the contractor 
must pay all workers in any classification listed on this wage 
determination at least $10.80 per hour (or the applicable wage 
rate listed on this wage determination, if it is higher) for 
all hours spent performing on the contract in calendar year 
2020.  If this contract is covered by the EO and a 
classification considered necessary for performance of work on 
the contract does not appear on this wage determination, the 
contractor must pay workers in that classification at least the 
wage rate determined through the conformance process set forth 
in 29 CFR 5.5(a)(1)(ii) (or the EO minimum wage rate,if it is 
higher than the conformed wage rate).  The EO minimum wage rate 
will be adjusted annually.  Please note that this EO applies to 
the above-mentioned types of contracts entered into by the 
federal government that are subject to the Davis-Bacon Act 
itself, but it does not apply to contracts subject only to the 
Davis-Bacon Related Acts, including those set forth at 29 CFR 
5.1(a)(2)-(60). Additional information on contractor 
requirements and worker protections under the EO is available 
at www.dol.gov/whd/govcontracts. 

Modification Number     Publication Date 
0 01/03/2020 
1 01/31/2020 

 ASBE0048-002 04/01/2019 

Rates Fringes 

FIRESTOPPER......................$ 28.12            16.26 
---------------------------------------------------------------- 
 BOIL0026-001 03/01/2018 

Rates Fringes 

BOILERMAKER......................$ 28.97            22.39 
---------------------------------------------------------------- 
 ELEC0613-014 09/02/2019 

Rates Fringes 

ELECTRICIAN (Excludes Low   
Voltage Wiring and   
Installation of Alarms and   
Sound and Communication   
Systems).........................$ 32.35 32% 
---------------------------------------------------------------- 
* ELEV0032-001 01/01/2020
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Rates Fringes 

ELEVATOR MECHANIC................$ 42.72 35.245 

PAID HOLIDAYS: 

a. New Year's Day, Memorial Day, Independence Day, Labor Day,
Vetern's Day, Thanksgiving Day, the Friday after
Thanksgiving, and Christmas Day.

b. Employer contributes 8% of regular hourly rate to vacation
pay credit for employee who has worked in business more
than 5 years; 6% for less than 5 years' service.

---------------------------------------------------------------- 
 ENGI0926-001 07/01/2018 

Rates Fringes 

POWER EQUIPMENT OPERATOR:  
     Backhoe/Excavator,  
     Bobcat/Skid Loader/Skid 
     Steer, Bulldozer,  
     Forklift, and Loader........$ 23.24            10.43 
     Crane.......................$ 30.63            10.88 
     Oiler.......................$ 22.35            11.08 
---------------------------------------------------------------- 
 PLUM0072-023 08/01/2018 

Rates Fringes 

PLUMBER..........................$ 28.48            15.91 
---------------------------------------------------------------- 
 PLUM0072-024 08/01/2018 

Rates Fringes 

PIPEFITTER (Including   
Installation of HVAC Pipe,   
HVAC Unit, & HVAC Electrical   
/Temperature Controls)...........$ 28.48 15.91 
---------------------------------------------------------------- 
 SFGA0669-001 04/01/2017 

Rates Fringes 

SPRINKLER FITTER (Fire   
Sprinklers)......................$ 28.54 15.84 
---------------------------------------------------------------- 
 SHEE0085-001 07/01/2017 

Rates Fringes 

SHEET METAL WORKER (Including   
HVAC Duct Installation;   
Excluding Metal Roof   
Installation)....................$ 31.54 13.58 
---------------------------------------------------------------- 
  SUGA2012-045 08/11/2012 

Rates Fringes 

ACOUSTICAL CEILING MECHANIC......$ 15.00 0.00 

ALARM INSTALLER..................$ 19.36 3.78 
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BRICKLAYER.......................$ 16.00 0.00 

CARPENTER (Drywall Finishing,   
Drywall Hanging, and Metal   
Stud Installation)...............$ 18.22 0.00 

CARPENTER, Excludes   
Acoustical Ceiling   
Installation, Drywall   
Finishing/Taping, Drywall   
Hanging, Form Work, and Metal   
Stud Installation................$ 21.60 4.01 

CEMENT MASON/CONCRETE FINISHER...$ 13.52 0.00 

ELECTRICIAN (Low Voltage   
Wiring and Installation of   
Sound and Communication   
Systems).........................$ 21.76 5.70 

FLOOR LAYER (Carpet, Vinyl   
and Resilient Flooring)..........$ 20.00 0.00 

FORM WORKER......................$ 13.37 0.50 

GLAZIER..........................$ 17.55 3.50 

INSULATOR (Batt, Blown and   
Foam)............................$ 17.67 0.14 

IRONWORKER, REINFORCING..........$ 20.48 8.41 

IRONWORKER, STRUCTURAL...........$ 20.00 0.35 

LABORER:  Common or General......$ 11.19 0.00 

LABORER:  Flagger................$ 13.44 0.00 

LABORER:  Landscape..............$ 12.19 0.00 

LABORER:  Mason Tender - Brick...$  9.00 0.00 

LABORER:  Pipelayer..............$ 12.00 0.23 

MECHANICAL INSULATOR   
(Insulates Duct, Pipe and   
Unit of Mechanical System).......$ 21.00 12.41 

OPERATOR:  Asphalt Spreader......$ 16.53 0.00 

OPERATOR:  Grader/Blade..........$ 17.52 0.00 

OPERATOR:  Roller................$ 14.49 0.00 

OPERATOR:  Screed................$ 14.17 0.00 

PAINTER:  Brush, Roller and   
Spray............................$ 17.40 3.87 

ROOFER, Excludes Installation   
of Metal Roofs...................$ 10.49 0.64 

SHEET METAL WORKER (Metal   
Roofs Installation)..............$ 21.75 0.00 
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TILE FINISHER....................$ 10.36 0.00 

TILE SETTER......................$ 20.00 0.00 

TRUCK DRIVER:  Dump Truck........$ 15.67 0.00 

TRUCK DRIVER:  Lowboy Truck......$ 17.41             0.00 
---------------------------------------------------------------- 

WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 

================================================================ 

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave 
for Federal Contractors applies to all contracts subject to the 
Davis-Bacon Act for which the contract is awarded (and any 
solicitation was issued) on or after January 1, 2017.  If this 
contract is covered by the EO, the contractor must provide 
employees with 1 hour of paid sick leave for every 30 hours 
they work, up to 56 hours of paid sick leave each year. 
Employees must be permitted to use paid sick leave for their 
own illness, injury or other health-related needs, including 
preventive care; to assist a family member (or person who is 
like family to the employee) who is ill, injured, or has other 
health-related needs, including preventive care; or for reasons 
resulting from, or to assist a family member (or person who is 
like family to the employee) who is a victim of, domestic 
violence, sexual assault, or stalking.  Additional information 
on contractor requirements and worker protections under the EO 
is available at www.dol.gov/whd/govcontracts. 

Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (ii)). 

---------------------------------------------------------------- 

The body of each wage determination lists the classification 
and wage rates that have been found to be prevailing for the 
cited type(s) of construction in the area covered by the wage 
determination. The classifications are listed in alphabetical 
order of ""identifiers"" that indicate whether the particular 
rate is a union rate (current union negotiated rate for local), 
a survey rate (weighted average rate) or a union average rate 
(weighted union average rate). 

Union Rate Identifiers 

A four letter classification abbreviation identifier enclosed 
in dotted lines beginning with characters other than ""SU"" or 
""UAVG"" denotes that the union classification and rate were 
prevailing for that classification in the survey. Example: 
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of 
the union which prevailed in the survey for this 
classification, which in this example would be Plumbers. 0198 
indicates the local union number or district council number 
where applicable, i.e., Plumbers Local 0198. The next number, 
005 in the example, is an internal number used in processing 
the wage determination. 07/01/2014 is the effective date of the 
most current negotiated rate, which in this example is July 1, 
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2014. 

Union prevailing wage rates are updated to reflect all rate 
changes in the collective bargaining agreement (CBA) governing 
this classification and rate. 

Survey Rate Identifiers 

Classifications listed under the ""SU"" identifier indicate that 
no one rate prevailed for this classification in the survey and 
the published rate is derived by computing a weighted average 
rate based on all the rates reported in the survey for that 
classification.  As this weighted average rate includes all 
rates reported in the survey, it may include both union and 
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates 
the rates are survey rates based on a weighted average 
calculation of rates and are not majority rates. LA indicates 
the State of Louisiana. 2012 is the year of survey on which 
these classifications and rates are based. The next number, 007 
in the example, is an internal number used in producing the 
wage determination. 5/13/2014 indicates the survey completion 
date for the classifications and rates under that identifier. 

Survey wage rates are not updated and remain in effect until a 
new survey is conducted. 

Union Average Rate Identifiers 

Classification(s) listed under the UAVG identifier indicate 
that no single majority rate prevailed for those 
classifications; however, 100% of the data reported for the 
classifications was union data. EXAMPLE: UAVG-OH-0010 
08/29/2014. UAVG indicates that the rate is a weighted union 
average rate. OH indicates the state. The next number, 0010 in 
the example, is an internal number used in producing the wage 
determination. 08/29/2014 indicates the survey completion date 
for the classifications and rates under that identifier. 

A UAVG rate will be updated once a year, usually in January of 
each year, to reflect a weighted average of the current 
negotiated/CBA rate of the union locals from which the rate is 
based. 

---------------------------------------------------------------- 

WAGE DETERMINATION APPEALS PROCESS 

1.) Has there been an initial decision in the matter? This can 
be: 

* an existing published wage determination
* a survey underlying a wage determination
* a Wage and Hour Division letter setting forth a position on

a wage determination matter
* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the 
Davis-Bacon survey program. If the response from this initial 
contact is not satisfactory, then the process described in 2.) 
and 3.) should be followed. 
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With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the 
Branch of Construction Wage Determinations.  Write to: 

Branch of Construction Wage Determinations 
Wage and Hour Division 
U.S. Department of Labor 
200 Constitution Avenue, N.W. 
Washington, DC 20210 

2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 

Wage and Hour Administrator 
U.S. Department of Labor 
200 Constitution Avenue, N.W. 
Washington, DC 20210 

The request should be accompanied by a full statement of the 
interested party's position and by any information (wage 
payment data, project description, area practice material, 
etc.) that the requestor considers relevant to the issue. 

3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 

Administrative Review Board 
U.S. Department of Labor 
200 Constitution Avenue, N.W. 
Washington, DC 20210 

4.) All decisions by the Administrative Review Board are final. 

================================================================ 

END OF GENERAL DECISION" 

ITB NO. 20-101263,  
CONSTRUCTION OF RAINBOW PARK AMPHITHEATER

Page 115 of 115


	20-101263, Construction of Rainbow Park Amphitheater.pdf
	Pages from 20-101263, Construction of Rainbow Park Amphitheater-UD Review.pdf



