
DeKalb County 
Department of Purchasing and Contracting 

Maloof Administration Building, 1300 Commerce Drive, 2nd Floor, Decatur, Georgia  30030      _ 

APRIL 19, 2021 

INVITATION TO BID (ITB) NO.  21-101331 

FOR 

SCOTT BOULEVARD PHASE III WATERMAIN REPLACEMENT 

DEKALB COUNTY, GEORGIA 

Procurement Agent: Willie Moon 
Phone: (404) 371-7021
Email: wmoon@dekalbcountyga.gov

Mandatory DeKalb First LSBE Meeting: 
(Bidders must attend 1 meeting on either 
of the dates listed.) 

April 21, 2021 and April 28. 2021 
(Meetings are held at 10:00 a.m. and 2:00 p.m.) 
Video Conference: Utilize the link supplied on our  
webpage labeled “DeKalb First LSBE Video Meeting” 

Pre-Bid Conference and Site Visit: April 26, 2021, 1:00 P.M. ET - Mandatory 
Via Zoom Video Conference: 
https://dekalbcountyga.zoom.us/j/89768565422 

Password: 101331 

Deadline for Submission of Questions: 5:00 P.M. ET, April 30, 2021 
Bid Opening: 3:00 P.M. ET, May 31, 2021 
Price Schedule Opening: 3 – 5 Business days after Bid Opening 

THE RESPONSIBILITY FOR SUBMITTING A RESPONSE TO THIS BID TO THE 
DEPARTMENT OF PURCHASING AND CONTRACTING OF DEKALB COUNTY 
GOVERNMENT ON OR BEFORE THE STATED DATE AND TIME WILL BE 
SOLELY AND STRICTLY THE RESPONSIBILITY OF THE BIDDER. 

https://dekalbcountyga.zoom.us/j/89768565422?pwd=T05raHZNWXJiQURsZVBUZDc2dHc0dz09
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ACKNOWLEDGEMENT OF BIDDER 

I ___________________________ have had the opportunity to review and have 

reviewed this Bid Document Package dated ________, 20___ in its entirety and I agree that it 

is accurate and complete.  I_______________________ am duly and properly in office and I 

am fully authorized and empowered to execute this Acknowledgement for and on behalf of 

the Contractor.  

By: ______________________(SEAL) 
  Signature 

Name (Typed or Printed) 

Title 

Name of Business 

Federal Tax I.D. Number 

ATTEST: 

_________________________ 
Signature 

Name (Typed or Printed) 

Title 
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INSTRUCTIONS TO BIDDERS 

GENERAL 

Sealed Bids will be received by DeKalb County, Georgia, in the Department of Purchasing 
and Contracting, The Maloof Center, 2nd Floor, 1300 Commerce Drive, Decatur, Georgia 
30030, until 3:00 p.m. on the 26th day of April, 2021, for ITB 21-101331 according to the 
Drawings and Specifications entitled Scott Boulevard Phase III Waterline Replacement 
on file in the Department of Purchasing and Contracting, The Maloof Center, 2nd Floor, 
1300 Commerce Drive, Decatur, Georgia 30030.  Bid Price Forms shall be opened and 
read aloud 3 to 5 business days after Bid Opening Date.  Sealed Bids shall be submitted on 
the form furnished by the County and shall be submitted as indicated below.  

SUBMIT ONE (1) HARDCOPY ORIGINAL BID PACKAGE (INCLUSIVE OF 
THE ENTIRE INVITATION TO BID DOCUMENT AND REQUIRED 
DOCUMENTS WITH THE EXCEPTION OF THE BID PRICE FORM) STAMPED 
“ORIGINAL” AND ONE (1) IDENTICAL COPY OF THE BID PACKAGE ON 
ONE (1) UNLOCKED FLASH DRIVE (DO NOT INCLUDE THE UNIT PRICE 
FORM) TO THE ADDRESS LISTED ABOVE.    

SUBMIT ONE (1) HARDCOPY ORIGINAL OF BID PRICE FORM AND ONE (1) 
IDENTICAL COPY OF THE BID PRICE FORM ON ONE (1) UNLOCKED FLASH 
DRIVE. BOTH SUBMITTALS MUST BE SUBMITTED TOGETHER WITHIN A 
SEPARATE, SEALED ENVELOPE MARKED ON THE OUTSIDE WITH THE 
NAME OF THE BIDDER, THE DATE AND HOUR OF OPENING, AND THE 
INVITATION TO BID NUMBER AND PROJECT NAME.   

Bids will be considered only from experienced and well-equipped contractors. Prior to 
beginning construction, the successful Bidder will file with the County a Performance 
Bond and a Payment Bond, each equal to 100% of the Contract Price, with the terms and 
surety to be approved by the County; and furnish satisfactory proof of carriage of the 
insurance required. 

SUBMITTING BIDS 

Bids are to be submitted on the proper unaltered forms, and shall be addressed to the 
DeKalb County Department of Purchasing and Contracting, The Maloof Center, 2nd Floor, 
1300 Commerce Drive, Decatur, Georgia 30030, sealed, dated and enclosed in an envelope 
or package appropriately marked on the outside with the name of the Bidder, the date and 
hour of opening, and the Invitation to Bid Number and Project Name.   

FAILURE TO SUBMIT THE BID PRICE FORM IN A SEPARATE SEALED 
ENVELOPE SHALL DEEM THE BID NON-RESPONSIVE. INCLUDING THE 
PRICE SCHEDULE IN ANY AREA OUTSIDE OF ITS SEPARATE, SEALED 
ENVELOPE WILL RESULT IN BIDDER’S BID BEING DEEMED NON-
RESPONSIVE. 



ITB No. 21-101331 
Scott Boulevard Phase III Watermain Replacement 

6 
DEKALB CO. PURCHASING & CONTRACTING 

STANDARD FORM NUMBER 7 
Revised 01/02/2019 P&C 

It is the responsibility of each Bidder to ensure that its submission is received by 3:00 p.m. 
on the bid due date. The time/date stamp clock located in the Department of Purchasing 
& Contracting shall serve as the official authority to determine lateness of any bid. The bid 
opening time shall be strictly observed. Be aware that visitors to our offices will go 
through a security screening process upon entering the building. Bidders should plan 
enough time to ensure that they will be able to deliver their submission prior to our deadline. 
Late submissions, for whatever reason, will not be evaluated. Bidders should plan their 
deliveries accordingly. Telephone or fax bids will not be accepted. 

PRICE SCHEDULE OPENING 

Price Schedule openings may be conducted in the Department of Purchasing and 
Contracting three (3) to five (5) days after the bid opening.  Only the Price Schedules of 
responsive bidders shall be opened.  The County reserves the right to decide which bid(s) 
will be deemed responsive and said determination shall be made in accordance with the 
requirements stated in this solicitation. Any reference to Bid Price Form, Bidder’s Unit 
Price, Bidder’s Unit Price Form or Price Schedule shall be deemed to be in reference to 
Bidder’s Unit Price Form. 

BUSINESS AND PROFESSIONAL LICENSE 

Bidders shall submit a copy of its current, valid business license with its Bid or upon award. 
If the Bidder is a Georgia corporation, Bidder shall submit a valid county or city business 
license.  If Bidder is a joint venture, Bidder shall submit valid business licenses for each 
member of the joint venture. If the Bidder is not a Georgia corporation, Bidder shall submit 
a certificate of authority to transact business in the state of Georgia and a copy of its current, 
valid business license issued by its home jurisdiction.  If Bidder holds an applicable 
professional license, then Bidder shall submit a copy of the valid professional license. 
Failure to provide the business license, certificate of authority, or professional license 
required by this section, may result in the proposed Bid being deemed non-responsive. 

UTILITY SYSTEMS CONTRACTOR’S LICENSE 

As required by O.C.G.A. § 43-14-8, et seq., a Bidder responding to this Invitation to Bid 
must provide a copy of its or its subcontractor’s Georgia Utility Systems Contractor’s 
License and Utility Manager’s Certificate with its Bid. All licenses and certificates must 
be issued in the name of the person or entity that will perform the utility work.  If a 
subcontractor’s Georgia Utility Systems Contractor’s License is submitted with the Bid, 
the subcontractor must be listed as such on the appropriate Bid Bond Acknowledgement 
Form.  All licenses and certificates must be current, valid, and issued in compliance with 
applicable law.  Failure to provide this license and necessary certificates in this format will 
result in the proposed Bid being deemed non-responsive. 
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MANDATORY PRE-BID CONFERENCE 

A mandatory pre-bid conference will be held at 1 p.m. on the 26th day of April 2021 via 
Zoom at the following link: https://dekalbcountyga.zoom.us/j/89768565422. Bidders are 
required to attend and participate in the mandatory pre-bid video conference. For individual 
firms planning to bid as a yet to be formed joint venture, a representative from each firm 
is required to attend.  Failure of a Bidder to attend the mandatory pre-bid video conference, 
will be cause for rejection of Bid.  For information regarding the mandatory pre-bid 
conference, please contact Willie Moon, Procurement Agent at (404) 371-7021 or 
wmoon@dekalbcountyga.gov.  

QUESTIONS, ADDENDA AND INTERPRETATION 

All questions concerning the Project and requests for interpretation of the solicitation and 
contract exceptions may be asked and answered at the pre-bid conference; however, oral 
answers are not authoritative. Questions and contract exceptions must be submitted to the 
Department of Purchasing and Contracting in writing via email to 
wmoon@dekalbcountyga.gov. Questions, requests for information or clarification 
concerning the specifications in this ITB, and contract exceptions must be submitted to the 
above listed contact person via email no later than the date and time listed in the bid 
timetable.  Questions, requests for interpretation and contract exception received after the 
above stated time or sent to anyone other than the listed contact person will not receive a 
response or be the subject of addenda. For questions and requests for interpretation after 
the pre-bid conference, each response shall be given in written addendum, separately 
numbered and dated, and published on the County website in sufficient time for interested 
parties to review.  No requests for interpretation, answers to scope or specification 
questions, contract exceptions, or additional information shall be accepted after 5pm, 
April 30, 2021. 

ACKNOWLEDGMENT OF ADDENDA 

Addenda may be issued in response to changes in the Invitation to Bid. Mandatory 
Addenda must be acknowledged by signing and returning the Addendum 
Acknowledgement with the Bid.  Mandatory Addendum acknowledgments must be 
received by the County before the Bid opening time and date.  Failure to properly 
acknowledge any mandatory addendum will result in the proposed Bid being deemed non-
responsive. Bidder may call Willie Moon at (404) 371-7021 or send an email to 
wmoon@dekalbcountyga.gov to verify the number of addenda prior to submission. All 
addenda issued for this Project may be found on DeKalb County’s website, 
www.dekalbcountyga.gov/formalbids.  

AUTHORITY TO SIGN 

If a Bid is submitted by an individual, his/her name and mailing address must be shown. 
If submitted by a corporation, partnership, or joint venture, the name and physical mailing 
address of each member of the corporation, partnership, or joint venture must be shown. 

https://dekalbcountyga.zoom.us/j/89768565422?pwd=T05raHZNWXJiQURsZVBUZDc2dHc0dz09
mailto:wmoon@dekalbcountyga.gov
mailto:wmoon@dekalbcountyga.gov
mailto:wmoon@dekalbcountyga.gov
http://www.dekalbcountyga.gov/formalbids
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If submitted by a corporation, the Certificate of Corporate Bidder in the form attached to 
the Bid Document Package must be executed and submitted with the Bid.  If submitted by 
a joint venture, the Certificate of Authority – Joint Venture in the form attached to the Bid 
Document Package must be executed and submitted with the Bid.  A post office box is not 
acceptable as a physical mailing address. The legal and proper name of the proprietorship, 
corporation, or partnership submitting the Bid shall be printed or typed in the space 
provided on the appropriate form. 

BID GUARANTEE TO ACCOMPANY BID 

Each Bid must be accompanied by a Bid Guarantee in an amount of not less than ten 
percent (10%) of the amount of the Bid.  The Bid Guarantee may be in the form of an 
official bank check payable to DeKalb County, or a Bid Bond in the form provided in the 
Bid Document Package.  The Bid Bond shall be issued by a surety company licensed to 
write bonds in the State of Georgia, listed in the most current U.S. Treasury Circular No. 
570, and have a current A.M. Best rating of "A" (Excellent) with a Financial Size Category 
of XII or better.   

THE BID GUARANTEE SHALL NOT BE INCLUDED IN THE SEPARATE 
SEALED ENVELOPE WITH THE BIDDER’S UNIT PRICE FORM 

VALID INSURANCE, BONDS, LICENSES, PERMITS, AND CERTIFICATES 

Bidder shall ensure that any bond, bid bond, payment bond, performance bond, insurance, 
license, permit or certificate submitted in response to this Invitation to Bid or as part of the 
Contract for this Project shall be current and valid when submitted, and shall remain valid, 
current and maintained in good standing for the Contract Term. 

CONTRACTOR’S INSURANCE COVERAGE 

A. Upon award the Contractor shall, without expense to the County, provide
certificates of insurance, and copies of signed insurance policies including
declarations pages from companies that are authorized to engage in the insurance
business in the state of Georgia and are otherwise acceptable to the County Finance
Director or his/her designee.  Such insurance shall be placed with admitted insurers
that maintain an A.M. Best's rating of not less than A (Excellent) with a Financial
Size Category of VII or better with coverage forms acceptable to Contractor.  The
insurance described below shall be maintained uninterrupted for the duration of the
project, including any warranty periods, and shall protect Contractor, and others as
required by contract, for liabilities in connection with work performed by or on
behalf of Contractor, its agents, representatives, employees or Contractors.

(1) Workers Compensation Insurance.  Statutory workers compensation
insurance is to be provided in compliance with the requirements of Georgia
law with limits not less than the following:
Employer’s liability insurance by accident, each accident $1,000,000
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Employer’s liability insurance by disease, policy limit $1,000,000 
Employer’s liability insurance by disease, each employee $1,000,000 

(2) Commercial General Liability Insurance. Commercial general liability
insurance is to be provided with limits not less than the following:
$1,000,000 per occurrence for bodily injury and property damage liability
$1,000,000 personal and advertising injury liability
$2,000,000 general aggregate
$2,000,000 products-completed operations aggregate
$ 100,000 damage to rented premises (each occurrence)
$ 5,000 medical expense (any one person)

(3) Umbrella or Excess Insurance. Umbrella or excess insurance is to be
provided with General Liability, Auto Liability and Employers Liability
scheduled as underlying policies with limits not less than the following:
$5,000,000 per occurrence
$5,000,000 aggregate

(4) Comprehensive Automobile Liability Insurance.  Comprehensive
automobile liability insurance with form coverage is to be provided for all
owned, non-owned and hired vehicles with combined single limit of
$1,000,000.  Automobile liability insurance shall be written on ISO
Business Auto Coverage Form CA 0001 (1990 edition or later), or a
substitute form providing equivalent coverage, and shall cover liability for
bodily injury and property damage arising from the use or operation of any
automobile, including those owned, hired or otherwise operated or used by
or on behalf of Contractor.  The policy must include Broadened Pollution
Liability Endorsement CA9948 12 93.

(5) Builder’s Risk Insurance Coverage.  DeKalb County shall procure and
maintain Builders Risk Insurance on the entire work which provides “All-
risk” form that shall at least include insurance for physical loss or damage
to the Work, temporary buildings, falsework, and materials and equipment
in transit, and shall insure against at least the following perils or causes of
loss: fire, lightning, extended coverage, theft, vandalism, malicious
mischief, earthquake, collapse, debris removal, demolition occasioned by
enforcement of Laws and Regulations, water damage (other than caused by
flood), and such other perils or causes of loss as may be specifically required
by Supplementary Conditions) until Final Completion and Acceptance of
the Project.  Such policy of insurance shall contain at least the following
sub-limits of insurance and deductibles:

Sub-limits:
Property in Transit $1,000,000 
Property in Offsite Storage $1,000,000 
Plans & Blueprints $25,000 
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Debris Removal 25% of Insured Physical Loss 
Delay in Completion / Soft Cost TBD 
Ordinance of Law (Increased Cost of Construction) $1,000,000 
Flood and Earthquake TBD – Full Contract Value 
Deductibles: 
Flood and Earthquake $25,000 
Water Damage other than Flood $100,000 
All other Perils $10,000 

B. The County, its elected officials, officers, employees and agents, hereinafter
referred to in this article and in the article entitled “Certificates of Insurance” as
“the County and its officers” are to be named as additional insured on all policies
of insurance except worker’s compensation insurance with no cross suits exclusion.
The County and its officers shall be included as additional insureds under
commercial general liability and commercial umbrella insurance, for liabilities
arising out of both the ongoing and completed operations of Contractor.  Such
additional insured coverage shall be endorsed to Contractor’s policy by attachment
of ISO Additional Insured Endorsement forms CG 20 10 10 01 (ongoing
operations) and CG 20 37 10 01 (products-completed operations), or form(s)
providing equivalent coverage.

C. All coverages required of the Contractor will be primary over any insurance or self-
insurance program carried by the County.

D. If the Contractor is a joint venture involving two (2) or more entities, then each
independent entity will satisfy the limits and coverages specified here or the joint
venture will be a named insured under each respective policy specified.

E. In addition to procuring and maintaining commercial general liability insurance,
automobile liability and commercial umbrella insurance, for the Contract Term,
Contractor shall continue to procure and maintain the products-completed
operations liability insurance coverage and commercial umbrella insurance after
the Work is substantially complete for the entire Contract Term or for the applicable
five-year statutory limitation, whichever is greater. For such period of time, all
terms and conditions of such coverage shall remain unchanged, including the limits
specified herein and the requirement to provide the County with coverage as an
additional insured.

F. Contractor agrees to waive all rights of subrogation and other rights of recovery
against the County and its officers and shall cause each Subcontractor to waive all
rights of subrogation for all coverage.

G. Failure of the County to demand such certificate or other evidence of full
compliance with these insurance requirements or failure of the County to identify
a deficiency from evidence provided will not be construed as a waiver of the
Contractor’s obligation to maintain such coverage.
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H. Contractor understands and agrees that the purchase of insurance in no way limits
the liability of the Contractor.

CERTIFICATES OF INSURANCE 

A. Certificates shall state that the policy or policies shall not expire, be cancelled or
altered without at least sixty (60) days prior written notice to the County.  Policies
and Certificates of Insurance listing the County and its officers as additional
insureds (except for workers’ compensation insurance) shall conform to all terms
and conditions (including coverage of the indemnification and hold harmless
agreement) contained in this Contract.

B. The Contractor agrees to name the County and its officers as additional insured on
the commercial general liability insurance, using the ISO Additional Insured
Endorsement forms CG20101001 (ongoing operations) and CG20371001
(products-completed operations) forms, or form(s) providing equivalent coverage.

C. Certificates of Insurance must contain the policy number, policy limits, and policy
expiration date of all policies issued in accordance with this Contract; the location
and operations to which the insurance applies.  Certificates must be provided
annually for the duration of the project.  If applicable, a specific statement must be
included that blasting coverage is included to the extent such risk is present; that
Contractor’s protective coverage applies to any Subcontractor’s operations; and
Contractor’s contractual liability insurance coverage applies to any Subcontractor.

D. This insurance for the County as the additional insured shall be as broad as the
coverage provided for the named-insured Contractor.  It shall apply as primary
insurance before any other insurance or self-insurance, including any deductible,
non-contributory, and waiver of subrogation provided to the County as the
additional insured.

E. The Contractor shall be wholly responsible for securing certificates of insurance
coverage as set forth above from all Subcontractors who are engaged in the Work.

F. If the County shall so request, the Contractor will furnish the County for its
inspection and approval such policies of insurance with all endorsements, or
confirmed specimens thereof certified by the insurance company to be true and
correct copies.

G. Contractor shall be responsible and have the financial wherewithal to cover any
deductibles or retentions included on the certificate of insurance.

H. Such certificates should be sent to the County and must identify the “Certificate
Holder” as follows:
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DeKalb County, Georgia 
Director of Purchasing & Contracting 
The Maloof Center 
1300 Commerce Drive, 2nd Floor 
Decatur, Georgia 30030  

OWNER CONTROLLED INSURANCE PROGRAM 

OCIP Insurance Coverage:  In connection with the Work, and for the Contractor and those 
subcontractors deemed eligible by the County for participation, the County will implement 
an Owner Controlled Insurance Program (“OCIP”), providing certain insurance coverages 
as detailed herein.  The insurance coverages provided by the OCIP apply only to the Work 
performed on the Project site. The Contractor and its Subcontractors shall provide their 
own insurance for all off-site activities. The Contractor’s Risk/All Risk Property Insurance 
component of the OCIP will expressly exclude coverage on Contractor’s and 
Subcontractors’ machinery, tools, and equipment not destined to become a part of the 
Project Work. 

OCIP Manual of Insurance Procedures: The OCIP coverage provided by the County shall 
be further detailed in, and the Contractor requirements with respect to the OCIP shall be 
described in, the General Liability Wrap-up Manual (“the Manual”) to be incorporated into 
the Contract Documents and to be issued via an Exhibit to the Contract. This Manual 
Includes information on the following OCIP coverages: Commercial General Liability, 
Excess Liability, and Builder’s Risk/All Risk Property Insurance. 

RIGHTS RESERVED 

The County reserves the right to reject any or all Bids, to waive informalities, and to re-
advertise.  The County reserves the right to decide which Bid will be deemed lowest, 
responsive and responsible. 

For consideration as a responsible Bidder, the proposed Bidder shall, among other 
qualifications, demonstrate in its Bid that it has been the general contractor engaged in 
construction and successful completion of facilities of similar character and magnitude for 
at least five (5) years. Bidder may be required to submit evidence setting forth 
qualifications which entitle him to consideration as a responsible Bidder.  A list of work of 
similar character successfully completed within the last five (5) years shall be required as 
set forth in the Invitation to Bid giving the location and size of each project.  Bidder shall 
complete the Reference and Release Form attached to the Bidder Document Package.  In 
addition, the Bidder shall submit upon request by the County, a list of equipment available 
for use on this Work with its Bid.  Any additions, conditions, limitations, or provisions 
attached to the Bid shall render it informal and will be cause for rejection as non-
responsive.  No Bid may be revoked or withdrawn until ninety (90) days after the time set 
for opening the Bids. 
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AWARD OF CONTRACT 

The Contract, if awarded, will be awarded to that responsible Bidder whose responsive Bid 
will be most advantageous to the County, price and other factors considered.  The County 
is entitled to make the determination in its sole discretion. The Contract between the 
County and the Contractor shall be executed in the form attached to the Bid Document 
Package and shall form a binding contract between the contracting parties.  A  Performance 
Bond and a Payment Bond, each equal to 100% of the Contract Price, must be provided by 
the successful Bidder, issued in proper form by a surety company licensed to write bonds 
in the State of Georgia, listed in the most current U.S. Treasury Circular No. 570, and 
which has a current A.M. Best rating of "A" (Excellent) with a Financial Size Category of 
XII or better. Bonds given shall meet the requirements of the law of the State of Georgia 
including, but not limited to, O.C.G.A. §13-10-1 and §36-91-21 et seq. 

FAILURE TO EXECUTE CONTRACT 

If the County notifies a Bidder of an award of Contract and the Bidder fails to enter into 
the Contract in the form attached to the Bid Document Package within ten (10) days of 
receiving such notice, or fails within that time to provide the required Payment and 
Performance Bonds and proof of required insurance, the amount of the Bid Bond or other 
Bid Guarantee shall be paid over to the County as liquidated damages.  The acceptance of 
the payment of the Bid Bond shall not operate to bar any claim the County might otherwise 
have against the Bidder, and the County shall be authorized to pursue any claim against the 
Bidder for failure to consummate the Contract as may be authorized by law. 

TIME AND LIQUIDATED DAMAGES 

Construction must begin within ten (10) days from the date the Contractor acknowledges 
receipt of the Notice to Proceed, by signing and inserting the acknowledgement date on the 
Notice to Proceed.  Contractor shall fully complete the Work within 365 days from and 
including the acknowledgement date.  For failure to complete the Work within this period, 
the Contractor shall pay the County liquidated damages in the amount of Two Thousand 
Five Hundred Dollars and No/100ths ($2,500.00) for each day in excess of the Contract 
Time unless an extension of the Contract Time has been obtained by Change Order, as 
defined in the Contract, prior to the expiration of the Contract Term as defined in the 
Contract. 

LOCATIONS AND SITE 

The site of the proposed Work is at the stated location(s) within DeKalb County, Georgia.  
By submitting a Bid, the Bidder accepts the site in its present condition and agrees, if 
awarded the Contract, to carry out all Work in accordance with the requirements of the 
Contract, the Specifications and as shown on the Drawings. The Bidder shall, before 
submitting a Bid, visit the site and acquaint itself with the actual conditions and the location 
of any or all obstructions that may exist on the site. The documents comprising the Contract 
contain the provisions required for the completion of the Work to be performed pursuant 
to this Contract.  Information obtained from an officer, agent, or employee of the County, 
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or any other person shall not affect the risks or obligations assumed by the Contractor or 
relieve it from fulfilling any of the conditions of the Contract.  Each Bidder, prior to 
submitting his Bid, is responsible for inspecting the site and for reading and being 
thoroughly familiar with all of the documents comprising the Contract and Bid Document 
Package.  The failure or omission of any Bidder to so familiarize himself shall in no way 
relieve any Bidder from any obligation in respect to his Bid. The Contractor shall inspect 
all easements and rights-of-way to ensure that the County has obtained all land and rights-
of-way necessary for completion of the Work to be performed pursuant to the Contract.  
The Contractor shall comply with all stipulations contained in easements acquired by the 
County.  If applicable to the Work, all easements and rights-of-way documents are 
available for inspection in the office of the Department of Watershed Management.  The 
Contractor shall not be entitled to damages and agrees not to make any claim against the 
County, its officials or employees for the failure to obtain necessary interests in land for 
this Project.  The Contractor shall accurately locate above-ground and below-ground 
utilities and structures which may be affected by the Work using whatever means may be 
appropriate. 

DEKALB FIRST ORDINANCE 

It is the objective of the Chief Executive Officer and Board of Commissioners of DeKalb 
County to provide maximum practicable opportunity for all businesses to participate in 
the performance of government contracts.  The current DeKalb County List of Certified 
Vendors may be found on the County website at 
http://www.dekalbcountyga.gov/purchasing. 

It is required that all responding Bidders attend the mandatory LSBE meeting within two-
weeks of the solicitation’s advertisement, and comply, complete and submit all LSBE forms 
with the Bidder’s response in order to remain responsive.  Attendance can be in person, via 
video conference and teleconference.  Video conferencing is available 
through Skype/Lync.  Instructions for attendance via video conference can be found on the 
County’s website at https://www.dekalbcountyga.gov/purchasing-contracting/dekalb-first-
lsbe-program.   

For further details regarding the DeKalb First Local Small Business Enterprise Ordinance, 
contact the LSBE Program representative at DeKalbFirstLSBE@dekalbcountyga.gov or 
(404) 371-7051.

FEDERAL WORK AUTHORIZATION PROGRAM PARTICIPATION 

All qualifying Contractors and Subcontractors performing work with DeKalb County, 
Georgia must register and participate in the federal work authorization program to verify 
the work eligibility information of new employees.  In order for a Bid to be considered, it 
is mandatory that the Bidder’s Affidavit of Compliance with O.C.G.A. §13-10-91 be 
completed and submitted with the Bid. 

http://www.dekalbcountyga.gov/purchasing
https://www.dekalbcountyga.gov/purchasing-contracting/dekalb-first-lsbe-program
https://www.dekalbcountyga.gov/purchasing-contracting/dekalb-first-lsbe-program
mailto:DeKalbFirstLSBE@dekalbcountyga.gov
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GEORGIA OPEN RECORDS ACT 

Without regard to any designation made by the person or entity making a submission, 
DeKalb County considers all information submitted in response to this invitation or request 
to be a public record that will be disclosed upon request pursuant to the Georgia Open 
Records Act, O.C.G.A. §50-18-70 et seq., without consulting or contacting the person or 
entity making the submission, unless a court order is presented with the submission.  You 
may wish to consult an attorney or obtain legal advice prior to making a submission. 

FIRST SOURCE JOBS ORDINANCE 

The DeKalb County First Source Jobs Ordinance requires contractors or beneficiaries 
entering into any type of agreement with the County, including purchase orders, regardless 
of what they may be called, for the procurement or disposal of supplies, services, 
construction projects, professional or consultant services, which is funded in whole or part 
with County funds or County administered funds in which the contractor is to receive 
$50,000 or more in County expenditures or committed expenditures and recipient of urban 
redevelopment action grants or community development block funds administered in the 
amount of $50,000 or more make a good faith effort to hire DeKalb County residents for 
at least 50% of jobs using the First Source Registry (candidate database). The work to be 
performed under this contract is subject to the provisions of the DeKalb County First 
Source Jobs Ordinance.  Please complete the First Source Jobs Ordinance 
Acknowledgement and New Employee Tracking Form included in Attachment E, First 
Source Jobs Ordinance (with Exhibits 1 – 4) and submit with the responder’s bid.    

For more information on the First Source Jobs Ordinance requirement, please contact 
WorkSource DeKalb at www.worksourcedekalb.org or 404-687-3400. 

ETHICS RULES 

Bidders are subject to the Ethics provision within the DeKalb County Purchasing Policy; 
the Organizational Act, Section 22A, the Code of DeKalb County; and the rules of 
Executive Order 2014-4.  Any violations will be addressed, pursuant to these policies and 
rules. 

To the extent that the Organizational Act, Section 22A, the Code of DeKalb County, and 
the rules of Executive Order 2014-4 allow a gift, meal, travel expense, ticket, or anything 
else of value to be purchased for a CEO employee by a contractor doing business with the 
County, the contractor must provide written disclosure, quarterly, of the exact nature and 
value of the purchase to the Chief Integrity Officer, if created, or the Finance Director or 
his/her designee.  Every contractor conducting business with the County will receive a copy 
of these ethical rules at the time of execution of the contract. 

http://www.dekalbworkforce.org/
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COOPERATIVE PROCUREMENT 

The County through the Department of Purchasing and Contracting may permit piggybacks 
to this contract from other city, county, local authority, agency, or board of education if the 
vendor will extend the same prices, terms, and conditions to the governmental entity. 
Piggybacking shall only be available where competition was used to secure the contract 
and only for a period of 12-months following entry, renewal or extension of the contract. 
This provision shall not apply to any contract where otherwise prohibited or mandated by 
state law. 

DEKALB COUNTY, GEORGIA'S TITLE VI POLICY STATEMENT  

DeKalb County, Georgia is committed to compliance with Title VI of the Civil Rights 
Act of 1964 and all related regulations and directives. DeKalb County assures that no 
person shall on the grounds of race, color, sex, or national origin, as provided by Title 
VI of the Civil Rights Act of 1964, the Federal-Aid Highway Transportation Act of 
1973, and the Civil Rights Restoration Act of 1987 be excluded from participation in, 
be denied the benefits of, or be otherwise subjected to discrimination under any 
program or activity. DeKalb County further assures that no person shall on the 
grounds of age, low income, disability, sexual orientation or gender identity be 
excluded from participation in, be denied the benefits of, or be otherwise subjected to 
discrimination under any program or activity. 

DeKalb County assures every effort will be made to ensure nondiscrimination in all of its 
programs and activities, whether those programs and activities are federally funded or not. 
In addition, DeKalb County will take reasonable steps to provide meaningful access to 
services for persons with Limited English Proficiency (LEP).). 

RIGHTS RESERVED - AWARDS 

The County reserves the right to make one (1) award or multiple awards. The County is 
under no obligation to exclusively award this work to a single bidder nor is the County 
bound to a minimum contract amount. 

STANDARD COUNTY CONTRACT 

The attached sample contract is the County’s standard contract document, which 
specifically outlines the contractual responsibilities.  All bidders should thoroughly review 
the document prior to submitting a bid.  Any proposed revisions to the terms or language 
of this document must be submitted in writing with the bidder’s bid.  Since proposed 
revisions may result in a bid being rejected if the revisions are unacceptable to the County, 
bidders should review any proposed revisions with an officer of the firm having authority 
to execute the contract.  No alterations can be made in the contract after award by the Board 
of Commissioners. 
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FUNDING 

Funding for this contract may reimbursed under the Water Infrastructure Finance and 
Innovation Act (WIFIA) and/or the Georgia Environmental Finance Authority (GEFA). 
Performance of the contract, in whole or in part, may be contingent and subject to 
availability under WIFIA and GEFA to DeKalb County, Georgia. Bidders should become 
familiar with all laws, ordinances, rules, and regulations applicable to the execution and 
performance of the contract subject to WIFIA and/or GEFA; not limited to the Davis Bacon 
Act, American Iron and Steel Requirements, and Disadvantage Business Enterprise 
Participation requirements. 
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ATTACHMENT A 

SCOPE OF WORK 

A. SCOPE OF WORK

Water Distribution System
This project is part of DeKalb County’s Capital Improvements Program to
purchase, construct, enhance and/or replace the County’s physical water and sewer
assets and infrastructure, and to assure continued and future reliable service
delivery to its customers. The current CIP program was approved and developed
in 2010 (CIP 2010) and commenced in 2011 with a budget of $1.345 billion.
DWM is currently about 75% through CIP 2010. DWM is in the process of
developing a new CIP covering the period 2021 through 2030 (CIP 2021), with a
proposed budget of $2.4 billion. Currently, the Department of Watershed
Management (DWM) provides water service to residential and commercial
properties located along E. College Ave and Hillyer Street, down Brown Place,
along Craigie Ave, Forest Blvd, North Carter Ave to Russell Drive.  The water
main route is east on E College Ave briefly before crossing under E College Ave
and turning southeast along Brown Place to Craigie Ave. From there, the water
main will route along Craigie Ave and Craigie Ave W to Forest Blvd. It will
continue south on Forest Blvd, turning west and southwest along N Carter Road
before turning east briefly at Chester Way. At Russell Drive it will continue south
to South Columbia Drive where it will end. The proposed water main will be
constructed through a primarily residential area.  Most of the pipes in this area have
reached or exceeded their expected useful life and/or have had multiple failures and
service interruptions.

The scope of work for this project consists of installation of 30-inch DIP
Watermain and replacement of existing 6-inch distribution mains with 8” DIP
inside the right-of-way and under the existing pavement.  The existing 30” steel
watermain and some of the 6-inch distribution mains will be abandoned in place
and filled with non-shrink grout.  There is a 30-inch steel watermain located
within the street, and behind residential houses. Components also include the
replacement and installation of 8-inch DIP Water main inside the right-of-way.
The site conditions will not be altered from the existing.  All disturbed pavement
and landscaping will be replaced in kind.  These pipelines are underperforming
at the minimum standard level of service required. The proposed construction
will also include fittings, and major water lines devices which will render the
need of repaving and curbing of the road surface course where needed including
the installation and maintenance of erosion control.

The Work also includes furnishing, tools, equipment, materials, supplies, and
manufactured articles and furnishing labor, transportation, and services,
including fuel, power, water, and essential communications, and performing
work, or other operations required for the fulfillment of the Contract in strict
accordance with the Contract Documents.
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B. PROJECT LOCATION
The Work is required at the locations shown on the Approved Drawings by the
County.

C. PERFORMANCE TIME
The Work is required at the locations shown on the Approved Drawings by the
County.

Anticipated Substantial Completion – 335 Days after NTP
Anticipated Final Completion – 30 Days after Substantial Completion
Liquidated Damages - $2,500/day

D. WORK COORDINATION
1. The Contractor shall coordinate the Work with third parties (such as

public utilities, other  DeKalb County departments, and emergency
service providers) in areas where such parties may have rights to
underground property or facilities; and request maps or other descriptive
information as to the nature and locations of such underground facilities
or property.

2. The Contractor shall also coordinate the Work with owners of private and
public property where access is required for the performance of the
work, by obtaining all necessary Rights of Entry. Easements where
required will be provided by the County.

3. The County will work with the Contractor to assign and schedule the
work in a logical and efficient format. However, all items in this contract
shall be priced so each item can be assigned independently or combined
with other items at the County‘s sole discretion with regard to both
quantity and scope. There shall be no consideration of any claim for
extra payment arising from a decision by the County  to assign
potential work items under this contract in any combinations or in
combination with another contract utilizing alternates by the
Department of Watershed Management at the prices specified herein.

E. CONDITIONS AT THE SITES
1. The Contractor shall make all necessary investigations to determine the

existence and location of underground utilities and surface impacts that
may be caused due to assessment activities.

2. The Contractor will be held responsible for any damage to and for
maintenance and protection of existing utilities, structures, and personal
property.

3. Nothing in these Contract Documents shall be construed as a guarantee
that utilities are not located within the areas of operation.
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F. SAFETY
Provide the Applicant’s Experience Modification Rate (EMR) for the past 3 
years.  The County reserves the right to deem a bidder with an EMR safety 
record greater than 1.1 ineligible for award of this contract.

G. MINIMUM COMPANY EXPERIENCE
1. Experience

a. The Bidder shall provide evidence of having at least five (5) years in 
operation.

b. Within the last five (5) years, the Bidder shall have successfully 
managed and completed at least three (3) water distribution 
system projects/contracts, similar in size and scope to the work 
described in the Scope of Work, each meeting the following 
criteria:

i. Each contract must have consisted of the installation, 
disinfection, and testing of water mains of at least 15,000 
linear feet total project length, with a minimum 5,000 
linear feet of the project footage consisting of a diameter of 
24-inch or greater.

H. REFERENCE AND RELEASE FORM:
List on Attachment C - Contractor Reference and Release Form and Attachment D 
- LSBE Subcontractor Reference and Release Form references for all 
projects submitted to demonstrate minimum company experience including 
company name (Project’s Owner), contact name (Project Manager), 
address, email address, telephone numbers and contract period who can verify 
your experience and ability to perform the type of service listed in the ITB. 
You may include additional pages.

A brief description of each project and a reference shall be included for each 
project listed as documentation of compliance to these criteria. The reference 
shall include an individual's name and position in the company with appropriate 
contact information. The references will be contacted.

References must have been informed that they are being used as a reference and 
that DeKalb County may be contacting them. The references shall be someone 
who has personal knowledge of the Contractor or key team member’s performance 
during the referenced project and is available for contact by DeKalb County. 
Failure of the listed references  to provide the necessary information to DeKalb 
County inquires may result in the Applicant being deemed unqualified.

END OF ATTACHMENT A 
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ATTACHMENT B 

BIDDER’S UNIT PRICE FORM 

***BIDDER’S UNIT PRICE FORM MUST BE SUBMITTED IN A SEPARATE 
SEALED ENVELOPE OR  BIDDER WILL BE DEEMED NON-RESPONSIVE 

AND WILL NOT BE CONSIDERED FOR AWARD*** 

TO: The Governing Authority of DeKalb County, Georgia 

The undersigned, as Bidder, declares that he has carefully examined  ITB No. 21-101331 
Scott Boulevard Phase III Watermain Replacement, an annexed proposed form of 
Contract, the Specifications therein contained, and the Drawings therein referred to, and 
that he proposes and agrees that if his Bid is accepted, to provide the necessary 
machinery,  tools, apparatus, and other means of construction, and will furnish all 
materials and labor specified in the Contract, or called for by the Drawings, or necessary 
to complete the Work in the manner therein specified within the time specified, as 
therein set forth for the unit prices on the form following this page. The contractor shall 
quote materials and labor (including all necessary equipment, delivery, etc.) separate as 
indicated on the bid tabulation.  Every line item must be completed to be considered for 
award.   

By signature hereon, the Bidder’s authorized agent (“Agent”) certifies that all necessary 
corporate acts have been taken to authorize the Agent to sign this document and that all 
information provided in Bidder’s Unit Price Form is an accurate representation of the 
information the Bidder’s is providing.  

Bidder’s Name:      ___________________________________________ 

Signature of Agent: __________________________________________ 

Printed Agent Name:  ________________________________________ 

Title:                       __________________________________________ 

Date:                       __________________________________________ 
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ATTACHMENT B-1 

BIDDER’S UNIT PRICE FORM 

Item 
No. 

Spec 
01210 
Section 

Quantity Unit Unit Price Extended 
Price ($) 

 Watermain Replacement 

1 2.01 
6" DIP, 250 PSI (includes fittings, 
thrust blocks, restraints, bedding, 
backfill, concrete cap, temp asphalt, 
trenching, & testing) 

500 LF 

2 2.02 
6" DIP, Class 250 (includes fittings, 
thrust blocks, restraints, bedding, 
backfill, concrete cap, temp asphalt, 
trenching, & testing)- Deep Bury 

20 LF 

3 2.01 
8" DIP, 250 PSI (includes fittings, 
thrust blocks, restraints, bedding, 
backfill, concrete cap, temp asphalt, 
trenching, & testing) 

9,000 LF 

4 2.02 
8" DIP, Class 250 (includes fittings, 
thrust blocks, restraints, bedding, 
backfill, concrete cap, temp asphalt, 
trenching, & testing)- Deep Bury 

450 LF 

5 2.01 
12" DIP, 250 PSI (includes fittings, 
thrust blocks, restraints, bedding, 
backfill, concrete cap, temp asphalt, 
trenching, & testing) 

40 LF 

6 2.02 

12" DIP, Class 250 (includes fittings, 
thrust blocks, restraints, bedding, 
backfill, concrete cap, temp asphalt, 
trenching, & testing)- Deep Bury 

20 LF 

7 2.01 
16" DIP, Class 250 (includes fittings, 
thrust blocks, restraints, bedding, 
backfill, concrete cap, temp asphalt, 
trenching, & testing) 

80 LF 

8 2.02 

16" DIP, Class 250 (includes fittings, 
thrust blocks, restraints, bedding, 
backfill, concrete cap, temp asphalt, 
trenching, & testing) - Deep Bury 

40 LF 

9 2.01 
30" DIP, 250 PSI (includes fittings, 
thrust blocks, restraints, bedding, 
backfill, concrete cap, temp asphalt, 
trenching, & testing) 

9,900 LF 
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10 2.02 

30" DIP, Class 250 (includes fittings, 
thrust blocks, restraints, bedding, 
backfill, concrete cap, temp asphalt, 
trenching, & testing)- Deep Bury 

500 LF 

11 2.34 24"/30" Pipe Removal 2,500 LF 
12 2.32 4" PVC Drainage Line 400 LF 
13 2.06 8" Gate Valve 32 EA 
14 2.06 16" Gate Valve 1 EA 
15 2.07 30" Gate Valve in Vault 7 EA 
16 2.10 16"x8" TS&V 1 EA 
17 2.10 16"x16" TS&V 1 EA 
18 2.10 12"x12" TS&V 1 EA 
19 2.04 Single Wrap 30" DIP main in 

Polyethylene 
9,900 LF 

20 2.04 Single Wrap 8" DIP main in 
Polyethylene 

510 LF 

21 2.04 Double Wrap 30" DIP main in 
Polyethylene 

1,810 LF 

22 2.08 
Air Vacuum Release Valve in Vault 
Including Gravel French 
Drainage System 

3 EA 

23 2.32 4" Vent Pipe 110 LF 
24 2.12 2" Copper Service Line 160 LF 
25 2.12 1" Copper Service Line 110 LF 
26 2.31 Valve Cover and Marker Disc 78 EA 

27 2.11 8" Proposed DIP Water Main tie into 
Existing 6" Cast Iron Water Main 

7 EA 

28 2.11 8" Proposed DIP Water Main tie into 
Existing 6" DIP Water Main 

1 EA 

29 2.11 8" Proposed DIP Water Main tie into 
Existing 8" DIP Water Main 3 EA 

30 2.09 Flush Hydrant Assembly with GV 11 EA 
31 2.09 Fire Hydrant Assembly with GV 24 EA 
32 2.09 Remove Existing Fire Hydrant 9 EA 
33 2.05 Corrosion Test Station 3 EA 

34 2.13 Service Line Replacement 
Long/Short Side - 3/4" 121 EA 

35 2.13 Service Line Replacement 
Long/Short Side - 2" 1 EA 

36 2.23 Restrained Joints, 30" DIP 3,500 LF 
37 2.23 Restrained Joints, 8" DIP 300 LF 
38 2.11 30" x 30" Connection 2 EA 
39 2.11 Tie-rods (6 per joint @ 20 ft) 1,024 EA 
40 2.35 Disconnect 8" Tie-Ins from Exist 30" 5 EA 
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                            Pavement & Concrete Work 
41 2.20 Concrete Encasement on Proposed & 

Existing Utilities 
200 CY   

42 2.19 Abandon Existing Water Main in 
Place fill with grout 

5,900 CY   

43 2.18 Concrete Driveway Replacement 90 SY   
44 2.16 1.5" Asphalt Pavement 2,900 TN   
45 2.15 Speed Hump Repair (match existing) 17 EA   
46 2.33 Replace Traffic Loops 4 EA   
47 2.21 4" Solid White Striping 370 LF   
48 2.21 8" Solid White Striping 600 LF   
49 2.21 18" Solid White Striping 100 LF   
50 2.21 4" Solid Red Striping 1,100 LF   
51 2.21 4" Solid Yellow Striping 900 LF   
52 2.21 5" Solid Yellow Striping 500 LF   
53 2.21 5" Skip White Striping 222 LF   
54 2.21 5" Skip Yellow Striping 1,309 LF   
55 2.21 Arrows and Lettering 8 EA   
56 2.17 Reset Granite Header Curb 7,300 LF   
57 2.15 Replace Traffic Tables 17 EA   
                            Stormwater 
58 2.24 18" CMP 40 LF   
59 2.24 36" DIP Culvert 160 LF   
60 2.24 DWCB 2 EA   
61 2.24 36" Headwall 4 EA   
62 2.25 Rip Rap (Type 1 or Type 3)TN 5 TN   
                             Erosion Control 
63 2.25 Water Quality Monitoring and 

Sampling 
12 LS   

64 2.25 Water Quality Inspections 12 LS   
65 2.25 Construct and Remove Inlet 

Sediment Trap (Sd2-P) (EA) 
13 EA   

66 2.25 Maintenance of Inlet Sediment Trap 
(Sd-P) 

13 EA   

67 2.25 Construct and Remove Outlet 
Protection (St) 

1 EA   

68 2.25 Maintenance of Outlet Protection 1 EA   
69 2.25 Silt Fence (Type C) (LF) 12,800 LF   
70 2.25 Maintenance of Silt Fence 12,800 LF   
71 2.25 Tree Fence (LF) 4,741 LF   
72 2.25 Maintenance of Tree Fence (LF) 4,741 LF   
73 2.25 Mulch (TN) 3 TN   
74 2.25 Temporary Grassing (SY) 2 AC   
75 2.25 Sodding (SY) 

 
9,000 SY   
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  General Items 
76 2.26 Traffic Control 1 LS 

77 2.22 
Maintain or replace retaining walls at 
993 N Carter St & 1008 N Carter 
St 

1 LS 

78 2.14 Rock Excavation 1,410 CY 
79 2.30 Reset Mailbox 66 EA 
80 2.21 Road Sign Remove & Replace 40 EA 
82 2.28 Abandon Existing Valve Box - In 

Pavement with concrete 
11 EA 

83 2.28 Abandon Existing Valve Box - Out 
Pavement with concrete 

11 EA 

84 2.29 Mobilization 1 LS 
85 2.29 Demobilization 1 LS 
86 3.01 Owner's Directed Allowance 1 AL $1,200,000.00 
*Overhead/Profit and Construction Support Costs included in unit prices above   TOTAL 

TOTAL BID:  

 $ 
(State in words on the line above) (In figures) 

These quantities are approximate and may be increased or decreased as to any and all units as necessary 
to complete the construction of said Project without entitling the Contractor to any claim for extra 
compensation because of any injury, damage or delay he may sustain on account of such increase or 
decrease.  The Contractor shall be entitled to compensation on the foregoing unit prices only on the 
quantities of materials actually furnished and work actually done as determined and approved in writing 
by the County through an inspection of the work completed.  In no event shall the County be liable for 
payment in excess of the total Bid without proper prior written authorization via Change Order from the 
County.  The Total Bid includes and encompasses the cost of all labor, materials, equipment, tools, 
supervision, scheduling, safety program, coordination, engineering, testing, surveys, layout, cleanup, and 
other things and services required to complete the entire Project in strict conformity with the Drawings, 
Specifications, the Contract, and all addenda and authorized written clarifications issued prior to the Bid 
date.  Without limitation, the Total  Bid also includes all applicable sales and use taxes, fees, temporary 
lighting, security for the site, heating and cooling, temporary utilities, freight costs, handling costs, permit 
costs, field and main office costs, bond premiums, insurance premiums, direct and indirect administrative 
costs, overhead, and profit. 

Bidder has examined the site of the proposed Work and all documents comprising the Contract, and is 
satisfied as to the conditions to be encountered in performing the work and as to the requirements of the 
Contract. 

No Bid may be revoked or withdrawn until ninety (90) days after the time set for opening the Bids. 

END OF ATTACHMENT B 
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ATTACHMENT C 
 

BID BOND ACKNOWLEDGEMENT AND BID BOND FORM 

BID BOND ACKNOWLEDGEMENT 

Attached hereto is Bid Bond made by          
 
        , a surety company listed in the most 
recent US Treasury Circular No. 570 and licensed to write surety bonds in the State of Georgia, 
payable to DeKalb County, Georgia (or an official bank check), in the amount of ten percent (10%) 
of the Bid. 
 
If this Bid shall be accepted by DeKalb County and the undersigned shall fail to execute a 
satisfactory contract in the form of said proposed Contract, give satisfactory Performance and 
Payment Bonds, or furnish satisfactory proof of the insurance required, as stated in the Instructions 
to Bidders  within ten (10) days from the Notice of Award of the Contract, then the County may 
at its option, determine that the undersigned abandoned the Contract and thereupon this Bid shall 
be null and void, and the sum stipulated in the attached Bid Bond (or an official bank check) shall 
be forfeited to the County as liquidated damages. 

Bidder declares his intent to subcontract the portion of the Work as below stated.  Bidder 
understands and agrees that the use of any Subcontractor not listed below shall be strictly 
prohibited without prior written approval from the County. (List names of all subcontractors and 
the work to be provided by the subcontractor on the lines provided below.)  

________________________________________________________________________ 

________________________________________________________________________ 

________________________________________________________________________ 

Bidder further declares that the full names and residence addresses of all persons and parties 
interested in the foregoing Bid as principals are as follows: 

________________________________________________________________________ 

________________________________________________________________________ 

_______________________________________________________________________. 

Bidder declares further that it is  / is not  a DeKalb County Firm.        

C-1



ITB No. 21-101331 
Scott Boulevard Phase III Watermain Replacement 

   

Signed, sealed, and dated this                day of                              , 20       . 

By:___________________________(SEAL)  
     Signature 
 
____________________________________ 
Print Name of Signer 
 
____________________________________ 
Title of Signer 
 
____________________________________ 
Name of Business Entity Submitting Bid 
 
____________________________________ 
Bidder’s Street Address 
 
____________________________________ 
Bidder’s City, State and Zip Code 
           
____________________________________ 
Bidder’s Phone Number 
 
____________________________________ 
Bidder’s Fax Number 
 
____________________________________ 
Bidder’s E-Mail Address 
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ATTACHMENT C-1 

BID BOND FORM 

KNOW ALL MEN BY THESE PRESENTS, that we,        
 
           ____________ 
 
(hereinafter called the Principal) and           
 
            (hereinafter 
called the Surety), a corporation chartered and existing under the laws of the State of                                                
with its principal offices in the City of                                                              and listed in the Federal 
Register and licensed to write surety bonds in the State of Georgia, are held and firmly bound unto 
DeKalb County, Georgia, in the full and just sum of 10% of the Principal’s Bid good and lawful 
money of the United States of America, to be paid upon demand of DeKalb County, Georgia, to 
which payment well and truly to be made we bind ourselves, our heirs, executors, administrators, 
and assigns, jointly and severally and firmly by these presents. 
 
WHEREAS, the Principal is about to submit, or has submitted to DeKalb County, Georgia, a Bid 
for: 
 
ITB 21-101331 Scott Boulevard Phase III Watermain Replacement 
 
WHEREAS, the Principal desires to file this Bond in accordance with law to accompany this Bid. 
 
NOW, THEREFORE, the conditions of this obligation are such that if the Bid be accepted within 
ninety (90) days of the Bid opening, the Principal shall execute a Contract in accordance with the 
Bid and upon the terms, conditions, and prices set forth therein, and in the form and manner required 
by DeKalb County, Georgia, and within ten (10) days from the date of Notice of Award of the 
Contract, execute a sufficient and satisfactory Performance Bond and Payment Bond payable to 
DeKalb County, Georgia, each in an amount of one hundred percent (100%) of the total Contract 
Price, in form and with security satisfactory to DeKalb County and furnish satisfactory proof of the 
insurance required, then this obligation to be void; otherwise, to be and remain in full force and 
virtue in law; and the Surety shall, upon failure of the Principal to comply with any or all of the 
foregoing requirements within the time specified above, immediately pay to the aforesaid DeKalb 
County, Georgia, upon demand, the amount hereof in good and lawful money of the United States 
of America, not as a penalty, but as liquidated damages. 
 
IN TESTIMONY THEREOF, the Principal and Surety have caused these presents to be duly  
 
signed and sealed this                day of                                    , 20       . 
 
 
PRINCIPAL 

                                                                      
By: _______________________________(SEAL) 
      Signature of Principal 
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_________________________________________ 
Print Name and Title of Authorized Signer 
 
_________________________________________ 
Print Name of Principal Business 
 
ATTEST: 
 
_________________________________________ 
Corporate Secretary 
 
SURETY  
 
By: ________________________________(SEAL) 
     Signature of Surety (by Power of Attorney) 
 
_________________________________________ 
Print Name and Title of Authorized Signer 
 
_________________________________________ 
Print Name of Surety Business 
 
WITNESS: 
 
________________________________________ 

 

 

END OF ATTACHMENT C 
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ATTACHMENT D 
 

DEKALB FIRST LSBE INFORMATION 
WITH EXHIBITS 1 – 2 

 
SCHEDULE OF LOCAL SMALL BUSINESS ENTERPRISE PARTICIPATION 

OPPORTUNITY TRACKING FORM 
 

The Chief Executive Officer and the Board of Commissioners of DeKalb County believe that it is 
important to encourage the participation of small and local businesses in the continuing business of 
County government; and that the participation of these types of businesses in procurement will strengthen 
the overall economic fabric of DeKalb County, contribute to the County’s economy and tax base, and 
provide employment to local residents.  Therefore, the Chief Executive Officer and the Board of 
Commissioners have made the success of local small businesses a permanent goal of DeKalb County by 
implementing the DeKalb First Local Small Business Enterprise Ordinance. 

 
PROVISIONS OF DEKALB FIRST LOCAL SMALL BUSINESS ENTERPRISE (LSBE) 

ORDINANCE 
 

 
 

 
Certification Designation Request For Proposals 

(RFP) 
LSBE Within DeKalb (LSBE-
DeKalb) 

Ten (10) Preference 
Points 

LSBE Outside DeKalb (LSBE-
MSA) 

Five (5) Preference Points 

Demonstrated GFE Two (2) Preference Points 
 

Certified Local Small Business Enterprises (LSBEs) located within DeKalb County and prime contractors 
utilizing LSBEs that are locally-based inside DeKalb County shall receive ten (10) points in the initial 
evaluation of their response to any Request for Proposal.  Certified LSBEs located outside of DeKalb 
County but within the nine (9) County Metropolitan Statistical Area (MSA) consisting of Cherokee, 
Clayton, Cobb, Douglas, Fayette, Fulton, Gwinnett, Henry and Rockdale Counties shall receive five (5) 
points in the initial evaluation of their response to any Request for Proposal. Prime Contractors who 
demonstrate sufficient good faith efforts in accordance with the requirements of the ordinance shall be 
granted two (2) points in their initial evaluation of responses to any Request for Proposal. Pro-rated points 
shall be granted where a mixture of LSBE-DeKalb and LSBE MSA firms are utilized.  Utilization of each 
firm shall be based upon the terms of the qualified sealed solicitation. 
 
Prime Contractor(s) deemed responsible and remains responsive to an Invitation to Bid (ITB) because 
they are either a certified LSBE-DeKalb or LSBE-MSA firm or has obtained 20% participation of an 
LSBE-DeKalb or LSBE-MSA firm, submits the lowest bid price shall be deemed the lowest, responsive 
and responsible bidder.  
 
Prime Contractor(s) deemed responsible and remains responsive to an Invitation to Bid (ITB) and 
documented good faith efforts, submits a lower bid price than a Prime Contractor that achieved 20% 
LSBE participation, or otherwise required benchmark, then the Prime Contractor who actually met the 
benchmark will be given the opportunity to match the lowest bid price of the Prime Contractor who only 

Percentage of LSBE Participation Required 
20% of  Total Award 
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made good faith efforts. Prime Contractor(s) who choose not to match the lowest bid price, then the Prime 
Contractor who made the good faith efforts will be deemed the lowest, responsive and responsible bidder. 
 
For all qualified sealed solicitations, the Director of Purchasing and Contracting, DeKalb County 
Government, shall determine if the bidder/proposer has included written documentation showing that at 
least twenty percent (20%) of the total contract award will be performed by a certified LSBE.  This written 
documentation shall be in the form of a notarized Schedule of LSBE Participation (Attached hereto as 
“Exhibit 1”).  For all contracts, a signed letter of intent from all certified LSBEs describing the work, 
material, equipment and/or services to be performed or provided by the LSBE(s) and the agreed upon 
percentage shall be due with the bid or proposal documents and included with “Exhibit 1”.  The certified 
vendor list establishes the group of Certified LSBE’s from which the bidder/proposer must solicit 
subcontractors for LSBE participation. This list can be found on our website 
http://www.dekalbcountyga.gov/purchasing-contracting/about-purchasing-and-contracting or obtained 
from the Special Projects LSBE Program team.  
 
Prime Contractors failing to meet the LSBE benchmark must document and demonstrate Good Faith 
Efforts in accordance with the attached “Checklist for Good Faith Efforts” portion of “Exhibit 1”.  The 
notarized Schedule of LSBE Participation shall be due and submitted with each bid or proposal. Failure 
to achieve the LSBE benchmark or demonstrate good faith efforts shall result in a bid or proposal being 
rejected. Prime Contractors that fail to attend the mandatory LSBE meeting in person or via video 
conference shall mean that the Prime Contractor has not demonstrated sufficient good faith efforts and its 
bid or proposal if submitted, shall be deemed non-responsive without any further review. 
 
Upon award, Prime Contractors are required to submit a report detailing LSBE Sub-Contractor usage with 
each request for payment and not less than on a monthly basis.  Prime Contractors shall ensure that all 
LSBE sub-contractors have been paid within seven (7) days of the Prime’s receipt of payment from the 
County.  Failure to provide requested reports/documentation shall constitute a material breach of contract, 
entitling the County to terminate the Contract for default or pursue other remedies. LSBE sub-contractors 
must confirm payments received from the Prime(s) for each County contract they participate in. 
 
For eligible bids/proposals valued over $5,000,000.00, the Mentor-Protégé provision of the Ordinance 
shall apply. Prime Contractors must agree to become mentors and take on an LSBE protégé in an effort 
to enhance the potential of future LSBEs. Qualifying projects shall be performed by both Mentor and 
Protégé through a subcontract between both parties. This requirement is in addition to all other applicable 
sections of the DeKalb First Ordinance. Please review the ordinance, section 2-214 or contact the LSBE 
Program Representative for detailed information regarding this initiative.  
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ATTACHMENT D 
 

DEKALB FIRST LSBE INFORMATION  
EXHIBIT 1 

 
 SCHEDULE OF DEKALB FIRST LOCAL SMALL BUSINESS ENTERPRISE 

PARTICIPATION OPPORTUNITY TRACKING FORM 
 
As specified, Bidders and Proposers are to present the details of LSBE participation below: 
 
PRIME BIDDER ___________________________________________________________ 
 
SOLICITATION NUMBER:    21-101331 
 
TITLE OF UNIT OF WORK – Scott Boulevard Phase III Watermain Replacement 
  
1. My firm, as the prime bidder/proposer on this unit of work, is a certified (check all that apply): 

____LSBE-DeKalb      ____LSBE-MSA         
 

2. If you are a Certified LSBE-DeKalb or MSA, please indicate below the percentage of that your 
firm will carry out directly: ____________________________________. 
 

3. If the prime bidder/proposer is a joint venture, please describe below the nature of the joint venture 
and level of work and percentage of participation to be provided by the LSBE-DeKalb or MSA 
joint venture firm.  
________________________________________________________________________ 
 
________________________________________________________________________ 
 

4. List the LSBE-DeKalb or MSA subcontractors and/or firms (including suppliers) to be 
 utilized in of this contract, if awarded.  No changes can be made in the subcontractors listed 
 below  without the prior written approval of the County.  Please attach a signed letter of 
 intent from all  certified LSBEs describing the work, materials, equipment or services to be 
 performed and/or provided and the agreed upon percentage of  work to be performed. A 
 Letter of Intent form is attached hereto as Exhibit 2. 

 
Name of Company  
Address  

 
Telephone  
Fax  
Contact Person  
Indicate certification status and attach proof of 
certification:  
LSBE-DeKalb/LSBE-MSA 

 

Description of services to be performed  
 

Percentage of work to be performed  
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Name of Company 
Address 

Telephone 
Fax 
Contact Person 
Indicate certification status  and attach proof 
of certification:  
LSBE-DeKalb/LSBE-MSA 
Description of services to be performed 

Percentage of work to be performed 

Name of Company 
Address 

Telephone 
Fax 
Contact Person 
Indicate certification status  and attach proof 
of certification:  
LSBE-DeKalb/LSBE-MSA 
Description of services to be performed 

Percentage of work to be performed 

Name of Company 
Address 

Telephone 
Fax 
Contact Person 
Indicate certification status  and attach proof 
of certification:  
LSBE-DeKalb/LSBE-MSA 
Description of services to be performed 

Percentage of work to be performed 

Please attach additional pages, if necessary. 
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ATTACHMENT D 

DEKALB FIRST LSBE INFORMATION  
EXHIBIT 1, CONT’D 

 
CHECKLIST FOR GOOD FAITH EFFORTS 

 
A bidder/proposer that does not meet the County’s LSBE participation benchmark is required to submit 
documentation to support all “Yes” responses as proof of “good faith efforts.” Please indicate whether or 
not any of these actions were taken: 

 

 Yes No Description of Actions 
1.    Prime Contractors shall attend a MANDATORY LSBE Meeting in 

person or via video conference within two-weeks of advertisement of 
the solicitation. 

2.    Provide a contact log showing the company’s name, contact person, 
address, email and contact number (phone or fax) used to contact the 
proposed certified subcontractors, nature of work requested for quote, 
date of contact, the name and title of the person making the effort, 
response date and the percentage of work. 

3.    Provide interested LSBEs via email, of any new relevant information, if 
any, at least 5 business days prior to submission of the bid or proposal. 

4.    Efforts made to divide the work for LSBE subcontracting areas likely 
to be successful and to identify portions of work available to LSBEs 
consistent with their availability. Include a list of divisions of work not 
subcontracted and the corresponding reasons for not including them.  
The ability or desire of a bidder/proposer to perform the contract work 
with its own organization does not relieve it of the responsibility to 
make good faith efforts on all scopes of work subject to subcontracting. 

5.    Efforts were made to assist potential LSBE subcontractors meet 
bonding, insurance, or other governmental contracting requirements.  
Where feasible, facilitating the leasing of supplies or equipment when 
they are of such a specialized nature that the LSBE could not readily 
and economically obtain them in the marketplace. 

6.    Communication via email or phone with DeKalb First Program Staff 
seeking assistance in identifying available LSBEs. Provide DeKalb First 
Program Staff representative name and title, and date of contact. 

7.    For all contracts, a signed letter of intent from all certified LSBEs 
describing the work, materials, equipment or services to be performed 
or provided by the LSBE(s) and the agreed upon LSBE participation 
percentage shall be due with the bid or proposal documents.  

8.    Other Actions, to include Mentor/Protégé commitment for solicitations 
$5M and above (specify): 

 
 
Please explain all “no” answers above (by number): 
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         _________________________ 

             

           ____________ 

           ____________ 

            ______ 

            ______ 

            ______ 

            ______ 

            ______ 

            ______ 

            ______ 

 
This list is a guideline and by no means exhaustive.  The County will review these efforts, along with 
attached supporting documents, to assess the bidder/proposer’s efforts to meet the County’s LSBE 
Participation benchmark.  If you require assistance in identifying certified, bona fide LSBEs, please contact 
the Purchasing and Contracting Department - DeKalb First Program at 
DeKalbFirstLSBE@dekalbcountyga.gov  or (404) 371-4770. 
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ATTACHMENT D 

 DEKALB FIRST LSBE INFORMATION  
EXHIBIT 1, CONT’D 

 
BIDDER STATEMENT OF COMPLIANCE  

 
Bidder(s)/Proposer(s) hereby state that they have read and understand the requirements and conditions 
as set forth in the objectives and that reasonable effort were made to support the County in providing 
the maximum practicable opportunity for the utilization of LSBEs consistent with the efficient and 
economical performance of this contract.  The Bidder and any subcontractors shall file compliance 
reports at reasonable times and intervals with the County in the form and to the extent prescribed by 
the Director of DeKalb County Purchasing and Purchasing and Contracting Department.  Compliance 
reports filed at such times as directed shall contain information as to the employment practices, 
policies, programs and statistics of Contractors and their subcontractors. 

 
1. Non-Discrimination Policy 

a. During the performance of this agreement, Contractor agrees to conform to the 
following Non-Discrimination Policy adopted by the County. 

b. Contractor shall not discriminate against any employee or applicant for employment 
because of race, color, religion, sex, national origin, or disability.  The Contractor will 
take action to ensure that applicants are employed, and the employees are treated during 
employment without regard to their race, color, religion, sex, national origin, or 
disability.  Such action shall include, but not be limited to, the following: 
(1) Employment, upgrading, demotion or transfer; recruitment or recruitment 

advertising; layoff or termination; rates of pay or other forms of compensation; 
and selection for training, including apprenticeship.  Contractor agrees to post 
in conspicuous places available to employees and applicants for employment, 
notices to be provided setting forth provisions of this non-discrimination clause. 

(2) Contractor shall, in all solicitations or advertisements for employees placed by 
or on behalf of Contractor, state that all qualified applicants will receive 
consideration for employment without regard to race, color, religion, sex, 
national origin, or disability. 

c. Without limiting the foregoing, Contractor shall not discriminate on the basis of 
disability in the admission or access to, or treatment or employment in, the programs 
and activities, which form the subject of the contract.  The Contractor will take action 
to ensure that applicants for participation in such programs and activities are considered 
without regard to disability.  Such action shall include, but not be limited to, the 
following: 
(1) Contractor agrees to post in conspicuous places available to participants in its 

programs and activities notices to be provided setting forth the provisions of 
this non-discrimination clause. 

(2) Contractor shall, in all solicitations or advertisements for programs or activities, 
which are the subject of the contract, state that all qualified applicants will 
receive consideration for participation without regard to disability. 

2. Commitment 
The undersigned certifies that he/she has read, understands, and agrees to be bound by the bid 
specifications, including the accompanying Exhibits and other terms and conditions of the 
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Invitation to Bid and/or Request for Proposal regarding LSBE utilization.  The undersigned 
further certifies that he/she is legally authorized by the bidder or responder to make the 
statements and representations in Exhibit 1 and that said statements and representations are 
true and correct to the best of his/her knowledge and belief.  The undersigned will enter into 
formal agreement(s) with the LSBE(s) listed in this Exhibit 1, which are deemed by the owner 
to be legitimate and responsible LSBEs.  Said agreement(s) shall be for the work and contract 
with the Prime Contractor.  The undersigned understands and agrees that if any of the 
statements and representations are made by the Bidder knowing them to be false, or if there is 
a failure of the successful Bidder (i.e., Contractor) to implement any of the stated agreements, 
intentions, objectives, goals and commitments set forth herein without prior approval of the 
County, then in any such events the contractor’s act or failure to act, as the case may be, shall 
constitute a material breach of contract, entitling the County to terminate the Contract for 
default.  The right to so terminate shall be in addition to, and not in lieu of, any other rights 
and remedies the County may have for other defaults under the Contract.  Additionally, the 
Contractor will be subject to the loss of any future contract awards by the County for a period 
of one year. 

Firm Name (Please Print): 
_________________________________________________________________ 

Firm’s Officer: 
_________________________________________________________________ 
(Authorized Signature and Title Required)     Date 

Sworn to and Subscribed to before me this ____ day of______________, 202__. 

_________________________________________________________________ 
Notary Public 

My Commission Expires:_____________________________________________ 
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ATTACHMENT D 

DEKALB FIRST LSBE INFORMATION 
EXHIBIT 2 

LETTER OF INTENT TO PERFORM AS A SUBCONTRACTOR 
PROVIDING MATERIALS OR SERVICES 

Instructions: 

1. Complete the form in its entirety and submit with bid documents.
2. Attach a copy of the LSBE’s current valid Certification Letter.

To:__________________________________________________________________________ 
(Name of Prime Contractor Firm) 

From: _______________________________________       ϒ LSBE –DeKalb   ϒ LSBE –MSA  
(Name of Subcontractor Firm)    (Check all that apply) 

ITB Number: 21-101331 ___________ 

Project Name: Scott Boulevard Phase III Watermain Replacement_______________________ 

The undersigned subcontractor is prepared to perform the following described work or provide 
materials or services in connection with the above project (specify in detail particular work items, 
materials, or services to be performed or provided). 

Description of Materials or Services Project/Task Assignment 

% of 
Contract 
Award 

Prime Contractor Sub-contractor 

Signature:_________________________ Signature:______________________________ 

Title:_____________________________ Title:__________________________________ 

Date:_____________________________ Date: __________________________________ 

END OF ATTACHMENT D 
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DEKALB FIRST  

LOCAL SMALL BUSINESS ENTERPRISE PROGRAM 
 

MENTOR- PROTÉGÉ INITIATIVE 
 

The Mentor Protégé Relationship is required for all projects valued at over 
$5,000,000.00. During the term of the contract, the Mentor and Protégé 
businesses must each provide to the DeKalb First –  L S B E  
P r o g r a m , a quarterly summary of the mentor skills & training 
provided to the Protégé, which shall include: 

 
    Place Initials Below 

 
       

  
1. List the type of collaboration and training to be provided to the protégé to assist 
in the growth and development of their business. The areas of assistance that are 
encouraged include, but are not limited to, bonding and insurance support, 
management and scheduling support. 

 
2. Names and titles of the individuals from the Mentor who are responsible for 
working directly with the Protégé in the areas identified above. 

 
3. The amount of time, nature and extent of managerial, technical, financial and 
bonding assistance provided.  

 
 
4. A summary and explanation of any projects bid on or undertaken by the Mentor-
Protégé partnership in the private sector or for a governmental entity other than 
DeKalb County.  
 

 
5. Mentor- Protégé teams must submit fully executed written agreements to the 
DeKalb First – LSBE Program, which clearly delineates the rights and 
responsibilities of the Mentor and Protégé, comply with any requirements of the 
DeKalb First LSBE Program as set forth in the eligible project bid documents, and 
provide that the Mentor- Protégé relationship shall continue for, at a minimum, the 
duration of the project.  Protégé(s) shall agree not to subcontract any of their work to 
other contractors without the written approval of the Director. 

 
 

6. Any additional or further information required by the DeKalb First LSBE 
Program as set forth in bid documents or otherwise. 

 
(Please initial each line to acknowledge Mentor-Protégé requirements) 

 

Mentor          Protégé  

 Signature:                      Signature:         

Printed Name:                                                                 Printed Name:        

Title:          Title:    
 

Date:          Date:   

    Mentor              Protégé
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ATTACHMENT E 
 

FIRST SOURCE JOBS ORDINANCE INFORMATION  
(WITH EXHIBITS 1 – 4) 

 
EXHIBIT 1 

 
FIRST SOURCE JOBS ORDINANCE ACKNOWLEDGEMENT 

 
The DeKalb County First Source Ordinance requires contractors or beneficiaries of eligible projects entering into any type of 
agreement with the County, including purchase orders, regardless of what they may be called, for the procurement or disposal 
of supplies, services, construction projects, professional or consultant services, which is funded in whole or part with County 
funds or County administered funds in which the contractor is to receive $50,000 or more in County expenditures or committed 
expenditures and recipient of urban redevelopment action grants or community development block funds administered in the 
amount of $50,000 or more to make a good faith effort to hire DeKalb County residents for at least 50% of jobs created using 
the First Source Registry (candidate database) within one hundred twenty (120) days of contract execution. The work to be 
performed under this contract is subject to the provisions of the DeKalb County First Source Jobs Ordinance. All contractors 
will be asked to submit an Employment Roster and/or copies of active payroll registers on a monthly basis to verify compliance. 
The undersigned acknowledges and agrees to comply with the provisions of the DeKalb County First Source Jobs Ordinance. 

 
CONTRACTOR OR BENEFICIARY INFORMATION: 
 
      _______________________________________ 
Contractor or Beneficiary Name (Signature) 
 
      _______________________________________ 
Contractor or Beneficiary Name (Printed)  
 
      _______________________________________ 
Title 
      _______________________________________ 
Telephone 
      _______________________________________ 
Email       
_______________________________________ 
Name of Business  
 
Please answer the following questions: 
 
1. How many job openings do you anticipate filling related to this contract?  _____   
 
2. How many incumbents/existing employees will retain jobs due to this contract?  
       DeKalb Residents: _____ Non-DeKalb Residents: _____ 
 
3. How many work hours per week constitutes Full Time employment? ______ 
 
Please return this form to WorkSource DeKalb, (404) 687-3900 or email to fkadkins@dekalbcountyga.gov 

 
Revised September 2020 

Work Source DeKalb (WSD) is an EEO/M/F/D/V employer/program. Auxiliary aids/services are available upon request to individuals with disabilities. Persons 
with hearing impairments may call 1‐800‐255‐0135 or 711 TTY for assistance. WSD is 100% funded by the U.S. Department of Labor and is a proud partner of 

the American Job Center Network. 
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ATTACHMENT E 

FIRST SOURCE JOBS ORDINANCE INFORMATION 
EXHIBIT 2 

NEW EMPLOYEE TRACKING FORM 

Name of Bidder______________________________________________________________________ 

Address_____________________________________________________________________________ 

E-Mail______________________________________________________________________________

Phone Number_______________________________________________________________________ 

Fax Number_________________________________________________________________________ 

Do you anticipate hiring from the First Source Candidate Registry?  Y or N (Circle one) 

If so, the approximate number of employees you anticipate hiring: _____________________________ 

Type of Position (s) you anticipate hiring: 

(List position title, one position per line) 

Attach job description per job title: 

The number you 
anticipate hiring: 

Timeline 

Revised September 2020 
Work Source DeKalb (WSD) is an EEO/M/F/D/V employer/program. Auxiliary aids/services are available upon request to individuals with disabilities. 
Persons with hearing impairments may call 1‐800‐255‐0135 or 711 TTY for assistance. WSD is 100% funded by the U.S. Department of Labor and is a 

proud partner of the American Job Center Network.
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ATTACHMENT E 
 

FIRST SOURCE JOBS ORDINANCE INFORMATION  
EXHIBIT 3 

 
BUSINESS SERVICE REQUEST FORM 

 
Please complete this form for each position that you have available. 

 
DATE:                                     FEDERAL TAX ID:    
 
COMPANY NAME:             WEBSITE:    
 
ADDRESS:      
 
(WORKSITE ADDRESS IF DIFFERENT):    
 
CONTACT NAME:                                                   TITLE:         
 
CONTACT E-MAIL ADDRESS:                        CONTACT PHONE:      
 
Are You A Private Employment Agency Or Staffing Agency?          YES              NO 
 
JOB DESCRIPTION: (Please include a copy of the Job Description) 
 
POSITION TITLE: _______________________________________________________________________________  
 
NUMBER OF POSITIONS AVAILABLE:  _________   TARGET START  DATE:__________________________ 
 
WEEKLY WORK HOURS:  20-30 hours   30-40 hours   Other        ___________________  
 
SALARY RATE (OR RANGE):  ________________      SPECIFIC WORK SCHEDULE:   ____________________ 
 
PERM  TEMP           TEMP-TO-PERM   SEASONAL  
 
PUBLIC TRANSPORTATION ACCESSIBILITY:  YES   NO 
 
SCREENINGS ARE REQUIRED:   YES  NO   SELECT ALL THAT APPLY: 
 
      CREDIT CHECK             DRUG          MVR     BACKGROUND       OTHER __________________ 
 
HOW TO APPLY:  ____________________________________________________________________________________       
                                    

          ____________________________________________________________________________________  
 
Please return form to: jbblack@dekalbcountyga.gov 
 

DO NOT WRITE BELOW THIS LINE – TO BE COMPLETED BY WORKSOURCE DEKALB ONLY 
SYTEM TYPE:  First Source  Direct Hire  Work Experience (WEX)  ENTRY DATE: 
        
ASSIGNED TO:             DATE:  
        

 
Revised September 2020 Work Source DeKalb (WSD) is an EEO/M/F/D/V employer/program. Auxiliary aids/services are available upon request to 

individuals with disabilities. Persons with hearing impairments may call 1‐800‐255‐0135 or 711 TTY for assistance. WSD is 100% funded by the U.S. 
Department of Labor and is a proud partner of the American Job Center Network. 
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ATTACHMENT E 

FIRST SOURCE JOBS ORDINANCE INFORMATION 
EXHIBIT 4 

EMPLOYMENT ROSTER 
DeKalb County  

Contract Number:  ___________________________ 

Project Name:________________________________ 

Contractor: _________________________________     Date: __________________ 

Name Position: Start 
Date 

Hourly 
Rate of 

Pay 

Hired 
for this 

Project? 
(yes/no) 

Anticipated 
Length of 

Employment  
(Months) 

% of Time 
Dedicated 

to the 
Project 

Full or 
Part 

Time?  
(No. of 
Hours) 

Georgia County 
of Residency 

Revised September 2020 
Work Source DeKalb (WSD) is an EEO/M/F/D/V employer/program. Auxiliary aids/services are available upon request to individuals with disabilities. 

Persons with hearing impairments may call 1‐800‐255‐0135 or 711 TTY for assistance. WSD is 100% funded by the U.S. Department of Labor and is a proud 
partner of the American Job Center Network.

END OF ATTACHMENT E
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. ATTACHMENT F 
 

BIDDER/CONTRACTOR AFFIDAVIT OF COMPLIANCE WITH O.C.G.A. §13-10-91 
 
By executing this affidavit, the undersigned verifies its compliance with O.C.G.A. § 13-10-91, 

as amended, stating affirmatively that the Bidder submitting a Bid to DEKALB COUNTY, GA, a 
political subdivision of the State of Georgia, has registered with and is participating in a federal work 
authorization program, commonly known as E-Verify, or any subsequent replacement program, in 
accordance with the applicable provisions and deadlines established in O.C.G.A. § 13-10-91, as 
amended.  The undersigned further verifies that it will continue to use the federal work authorization 
program for the Contract Term, and it will only contract with Subcontractors who have registered for 
the federal work authorization program. The undersigned hereby attests that its federal work 
authorization user identification number and date of authorization are as follows: 

 
_____________________________________________________ 
Federal Work Authorization User Identification Number 
 
_____________________________________________________ 
Date of Authorization  
 
_____________________________________________________ 
Name of Contractor   
 
ITB 21-101331 Scott Boulevard Phase III Watermain Replacement 
Name of Project  
 
 DeKalb County, GA Government  
Name of Public Employer  

I hereby declare under penalty of perjury that the foregoing is true and correct. 

Executed on ______, ___, 20__  in ________________ (city), ______ (state). 
 
By:__________________________________________ 
Signature of Authorized Officer or Agent 
 
____________________________________________ 
Printed Name and Title of Authorized Officer or Agent  

 
Subscribed and Sworn before me on this the  
  
____ day of ______________, 20__.      
 
_________________________________ 
NOTARY PUBLIC 
My Commission Expires: 
_________________________________ 
 

END OF ATTACHMENT F 



ITB No. 21-101331 
Scott Boulevard Phase III Watermain Replacement 

ATTACHMENT G 

SUBCONTRACTOR AFFIDAVIT OF COMPLIANCE WITH O.C.G.A. § 13-10-91 

By executing this affidavit, the undersigned Subcontractor verifies its compliance with O.C.G.A. § 13-
10-91, stating affirmatively that the individual, firm or corporation which is engaged in the physical
performance of services under a contract with ________________________________(insert name of
Contractor) on behalf of DEKALB COUNTY, GEORGIA has registered with, is authorized to use and uses
the federal work authorization program commonly known as E-Verify, or any subsequent replacement
program, in accordance with the applicable provisions and deadlines established in O.C.G.A. § 13-10-91.
Furthermore, the undersigned Subcontractor will continue to use the federal work authorization program
throughout the contract period and the undersigned subcontractor will contract for the physical performance
of services in satisfaction of such contract only with sub-subcontractors who present an affidavit to the
Subcontractor with the information required by O.C.G.A. § 13-10-91.  Additionally, the undersigned
Subcontractor will forward notice of the receipt of an affidavit from a sub-subcontractor to the Contractor
within five business days of receipt.  If the undersigned Subcontractor receives notice that a sub-subcontractor
has received an affidavit from any other contracted sub-subcontractor, the undersigned Subcontractor must
forward, within five business days of receipt, a copy of the notice to the Contractor.  Subcontractor hereby
attests that its federal work authorization user identification number and date of authorization are as follows:
_________________________________
Federal Work Authorization User Identification Number
_________________________________
Date of Authorization
_________________________________
Name of Subcontractor

ITB 21-101331 Scott Boulevard Phase III Watermain Replacement 
Name of Project  

DeKalb County, GA Government_ 
Name of Public Employer  

I hereby declare under penalty of perjury that the foregoing is true and correct. 

Executed on ______ ___, 20__ in _____________(city), ______(state). 

By:_________________________________ 
Signature of Authorized Officer or Agent 
____________________________________________ 
Printed Name and Title of Authorized Officer or Agent 

Subscribed and Sworn before me on this the 
______ day of ______________, 20 ___.  

______________________________ 
NOTARY PUBLIC 
My Commission Expires: 

______________________________ 

END OF ATTACHMENT G 
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ATTACHMENT H 
 

CONTRACTOR REFERENCE AND RELEASE FORM 
(Additional Sheets May Be Added) 

 
List below at least three (3) references, including company name, contact name, address, email address, 
telephone numbers and contract period who can verify your experience and ability to install ductile iron pipe 
water mains, fire hydrants, service lines and appurtenances. Within the past five (5) years, the installer must have 
successfully completed the construction of at least three (3) similar size projects for municipal clients in the 
United States, to include the following: 
 
Each contract must have consisted of the installation, disinfection, and testing of water mains of at least 15,000 
linear feet total project length, with a minimum 5,000 linear feet of the project footage consisting of a diameter 
of 24-inch or greater. 
 
 

Company Name 
 
 

Contract Period  
 

Contact Person Name and Title Telephone Number (include area code) 
 
 

Complete Primary Address City 
 
 

State Zip Code 
 

Email Address Total Linear Feet Pipe Diameter  
 

Project Name and Description Services Provided 
 
 
 

 
Company Name 
 
 

Contract Period  
 

Contact Person Name and Title Telephone Number (include area code) 
 
 

Complete Primary Address City 
 
 

State Zip Code 
 

Email Address Total Linear Feet Pipe Diameter  
 

Project Name and Description Services Provided 
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ITB No. 21-101331 
Scott Boulevard Phase III Watermain Replacement 

ATTACHMENT H (Cont’d) 

CONTRACTOR REFERENCE AND RELEASE FORM 

Company Name Contract Period 

Contact Person Name and Title Telephone Number (include area code) 

Complete Primary Address City State Zip Code 

Email Address Total Linear Feet Pipe Diameter 

Project Name and Description Services Provided 

REFERENCE CHECK RELEASE STATEMENT 

You are authorized to contact the references provided above for purposes of this ITB. 

Signed_______________________________________ Title _____________________________ 
     (Authorized Signature of Bidder) 

Company Name _____________________________________________ Date________________ 

END OF ATTACHMENT H 
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ITB No. 21-101331 
Scott Boulevard Phase III Watermain Replacement 

ATTACHMENT I 

LSBE SUBCONTRACTOR REFERENCE AND RELEASE FORM 
(Additional Sheets May Be Added) 

List below at least three (3) references, including company name, contact name, address, email address, telephone numbers 
and contract period who can verify your experience and ability to perform the type(s) of services(s) listed in this 
solicitation. 

Company Name Contract Period 

Contact Person Name and Title Telephone Number (include area code) 

Complete Primary Address City State Zip Code 

Email Address  Total Linear Feet Pipe Diameter 

Project Name and Description Services Provided 

Company Name Contract Period 

Contact Person Name and Title Telephone Number (include area code) 

Complete Primary Address City State Zip Code 

Email Address Total Linear Feet Pipe Diameter 

Project Name and Description Services Provided 

Company Name Contract Period 

Contact Person Name and Title Telephone Number (include area code) 

Complete Primary Address City State Zip Code 

Email Address Total Linear Feet Pipe Diameter 

Project Name and Description Services Provided 
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ITB No. 21-101331 
Scott Boulevard Phase III Watermain Replacement 

REFERENCE CHECK RELEASE STATEMENT 

You are authorized to contact the references provided above for purposes of this ITB. 

Signed_______________________________________ Title _____________________________ 
 (Authorized Signature of Subcontractor) 

Company Name _____________________________________________ Date________________ 

END OF ATTACHMENT I 
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Scott Boulevard Phase III Watermain Replacement 

ATTACHMENT J 

PUBLIC WORKS CONSTRUCTION AFFIDAVIT AND OATH 
OF SUCCESSFUL BIDDER 

Personally appeared before me, the undersigned officer, duly authorized to administer oaths,  
_________________________,(insert name), who, after being duly sworn, deposes as follows: 

I,_____________________________, (insert name), am a competent adult, and I have personal 
knowledge of the facts set forth in this Affidavit and Oath which I make for any lawful use or purpose. 

  I,____________________________(insert name) swear or affirm that I have not prevented or 
attempted to prevent competition in bidding or submitting a proposal for this Project by any means 
whatsoever. I swear or affirm that I have not prevented or endeavored to prevent anyone from making 
a Bid for this Project by any means whatsoever, I swear I have not caused or induced any other person 
to withdraw a Bid for this Project.  I swear or affirm that I have not violated O.C.G.A. §36-91-21(d) 
in any way, directly or indirectly.  
I,____________________________(insert name) swear or affirm that I have not engaged in any 
collusive or anti-competitive practices in responding to this solicitation for bid. Bid is genuine and not 
collusive or sham; I swear or affirm that I have not colluded, conspired, connived, or agreed, directly 
or indirectly, with any Bidder or person, to put in a sham Bid, or that such other person shall refrain 
from bidding, and has not in any manner, directly or indirectly sought by agreement or collusion, or 
communication or conference, with any person, to fix the Bid Price of affiant or any other Bidder, or 
to fix any overhead, profit or cost element of said Bid Price, or of that of any other Bidder, or to secure 
any advantage against DeKalb County, or any person interested in the 
proposed Contract; and that all statements in said Bid are true; and further, that such Bidder has not, 
directly or indirectly submitted this Bid, or the contents thereof, or divulged information or data 
relative thereto to any association or to any member or agent thereof. If Owner determines that 
collusion exists among Bidders, Bids from participants in collusion will not be considered.  

I,____________________________(insert name) swear or affirm that in making the above 
representation under oath, I understand that any person who knowingly and willfully makes a false, 
fictitious, or fraudulent statement or representation in an affidavit shall be guilty of a violation of 
O.C.G.A §16-10-20.
I,____________________________(insert name) swear or affirm that I understand that Bids may be 
considered irregular and subject to rejection if they show serious omission, unauthorized form 
alterations, use of unauthorized forms, unauthorized alternate bids, incomplete or unbalanced unit 
prices, or other irregularities. I swear or affirm that I understand that DeKalb County may reject a bid 
as non-responsive if the prices bid are materially unbalanced between the line items or sub-line items. 
“Unbalanced Bid” shall mean a Bid, in the opinion of the Owner, that is based in prices significantly 
less than cost for some work, or prices which are significantly overstated in relation to the cost for 
other work, and if there is a reasonable doubt that the Bid will result in the lowest overall cost to 
DeKalb County even though it may be the low evaluated Bid, or if it is so unbalanced as to be 
tantamount to allowing an advance payment.  
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ITB No. 21-101331 
Scott Boulevard Phase III Watermain Replacement 

I hereby declare under penalty of perjury that the foregoing is true and correct.  Executed on 

_____________ ___, 20__ in __________________(city), ______(state). 

By:_________________________________ 
  Signature 

____________________________________ 
Print Name of Affiant 

____________________________________ 
Print Title of Affiant 

Subscribed and Sworn before me on this the 

______ day of ______________, 20______. 

___________________________________ 
NOTARY PUBLIC 

My Commission Expires: 
________________________________ 

END OF ATTACHMENT J 
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ITB No. 21-101331 
Scott Boulevard Phase III Watermain Replacement 
 

 

 
ATTACHMENT K 

 
CERTIFICATE OF CORPORATE BIDDER 

 
 
I,                                                             (insert name of the Corporate Secretary), certify that I am 
Secretary of the corporation named as Bidder herein, same being organized and incorporated to do 
business under the laws of the State of _____; that  _________________________ (insert name of 
individual signing the Bid) who executed this Bid on behalf of the Bidder was, then and there,                 
       (insert title of individuals signing the Bid) and that said Bid was duly signed by said officer 
for and on behalf of said corporation, pursuant to the authority of its governing body and within the 
scope of its corporate powers. 
 
I further certify that the names and addresses of the owners of all outstanding stock of said corporation 
as of this date are as follows: 
             
 
             
 
             
 
             
 
             
 
 
This                day of                                          , 20       . 
 
 

 By:______________________________(Corporate Seal) 
      Secretary 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



ITB No. 21-101331 
Scott Boulevard Phase III Watermain Replacement 

ATTACHMENT K, CONT’D 

CERTIFICATE OF AUTHORITY – JOINT VENTURE 
(Separate Certificate to be submitted by each joint venture partner) 

I,   ,(1) certify that: 

1. I am the ________(2)  of __________________________,(3) (hereinafter “Venturer”);

2. Venturer is a partner and participant in the joint venture having submitted the Invitation to Bid
No. 21-101331 for Scott Boulevard Phase III Watermain Replacement.

3. Venturer is organized and incorporated to do business under the laws of the State of
___________; and

4. Said Invitation to Bid No. 21-101331 was duly signed by said officer for and on behalf of said
Venturer and the Contractor pursuant to the authority of the governing body of each and within
the scope of its corporate powers.

I further certify that the names and addresses of the owners of all the outstanding stock or ownership 
interest in Venturer as of this date are as follows: 
_______________________________________________________________________ 
_______________________________________________________________________ 
_______________________________________________________________________ 

This  day of   , 20       . 

By:_________________________________ 
Signature of Person Executing Certification 

INSTRUCTIONS FOR COMPLETION OF THIS CERTIFICATE: 

1. Name of secretary (if Venturer is a corporation), or Manager or CEO (if Venturer is a LLP) of
Venturer.
2. Title of person executing Certification.
3. Name of joint venture partner.

COPY THIS FORM AND SUBMIT SEPARATE CERTIFICATES FOR EACH JOINT
VENTURE PARTNER WITH THE BID. 

END OF ATTACHMENT K 
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ATTACHMENT L 

REQUIRED DOCUMENTS CHECKLIST 

Bidder shall complete and submit the following documents with their bid: 
Bid Page 

No. Title 
Check This Box If 
Included With Bid 

4 Bid Acknowledgement Form* 

21-25 Bidder’s Unit Price Form (Separate & Sealed) * 

26-29 Bid Bond Acknowledgement and Bid Bond Form* 

30-39 DeKalb First LSBE Information with Exhibits 1-2 & Mentor-Protégé 
Initiative Form* 

40-43 First Source Jobs Acknowledgement Form with Exhibits 1 - 2* 

44 Bidder/Contractor Affidavit of Compliance Under O.C.G.A. 13-10-91* 

45 Subcontractor Affidavit of Compliance Under O.C.G.A. 13-10-91** 

46-47 Contractor Reference and Release Form* 

48-49 LSBE Subcontractor Reference and Release Form, if applicable** 

50-51 Public Works Construction Affidavit and Oath of Successful Bidder* 

52-53 Certificate of Corporate Bidder or Certificate of Authority – Joint 
Venture Bidder * 

54 Required Documents Checklist* 

------ Georgia Utility Systems Contractor’s License and Georgia Utility 
Manager’s License* 

------ Bidder’s Experience Modification Rate 

------ Scope of Work, Specifications, and Contract Exceptions 

*If these mandatory forms are not completed and submitted with the bid, the bidder will be
deemed non-responsive. 

**These forms are applicable if a subcontractor will be utilized to fulfill the requirements of this 
contract.  If these forms are applicable, they must be completed and submitted with the bid.  Failure to 

submit these forms, if applicable, will result in the bidder’s bid being deemed non-responsive. 

I, the undersigned, acknowledge that I have included the requested documents as listed above. 

Printed Name Signature 

END OF ATTACHMENT L 
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 ATTACHMENT M 
 

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL 
EMPLOYMENT OPPORTUNITY (EXECUTIVE ORDER 11246) LOCATED AT 41 CFR § 

60-4.2 
 

1. The Offeror's or Bidder's attention is called to the “Equal Opportunity Clause” and the “Standard 
Federal Equal Employment Specifications” set forth herein. 

2. The goals and timetables for minority and female participation, expressed in percentage terms for 
the Contractor's aggregate workforce in each trade on all construction work in the covered area, 
are as follows: 

Time- 
tables 

Goals for minority participation for each 
trade 

Goals for female participation in each 
trade 

    Insert goals for each year1 6.9%2 

These goals are applicable to all the Contractor's construction work (whether or not it is Federal 
or federally assisted) performed in the covered area. If the contractor performs construction work in a 
geographical area located outside of the covered area, it shall apply the goals established for such 
geographical area where the work is actually performed. With regard to this second area, the contractor 
also is subject to the goals for both its federally involved and non-federally involved construction. 

The Contractor's compliance with the Executive Order and the regulations in 41 CFR part 60-4 
shall be based on its implementation of the Equal Opportunity Clause, specific affirmative action 
obligations required by the specifications set forth in 41 CFR 60-4.3(a), and its efforts to meet the 
goals. The hours of minority and female employment and training must be substantially uniform 
throughout the length of the contract, and in each trade, and the contractor shall make a good faith 
effort to employ minorities and women evenly on each of its projects. The transfer of minority or 
female employees or trainees from Contractor to Contractor or from project to project for the sole 
purpose of meeting the Contractor's goals shall be a violation of the contract, the Executive Order and 
the regulations in 41 CFR part 60-4. Compliance with the goals will be measured against the total 
work hours performed.  

3. The Contractor shall provide written notification to the Director of the Office of Federal Contract 
Compliance Programs within 10 working days of award of any construction subcontract in excess 
of $10,000 at any tier for construction work under the contract resulting from this solicitation. The 
notification shall list the name, address and telephone number of the subcontractor; employer 
identification number of the subcontractor; estimated dollar amount of the subcontract; estimated 
starting and completion dates of the subcontract; and the geographical area in which the subcontract 
is to be performed. 
 

As used in this Notice, and in the contract resulting from this solicitation, the “covered area” is 
located within the entirety of DeKalb County, Georgia. 
 

 
1 Goals can be found at: https://www.dol.gov/agencies/ofccp/construction 
 
2 Nationwide goal for all covered areas 

https://gcc02.safelinks.protection.outlook.com/?url=https%3A%2F%2Fwww.dol.gov%2Fagencies%2Fofccp%2Fconstruction&data=02%7C01%7Cnwaigner%40dekalbcountyga.gov%7C63a7a29deda04b2a50da08d7e78daf72%7C292d5527abff45ffbc92b1db1037607b%7C0%7C0%7C637232468028708352&sdata=Hz3QY73MKuGb0b6hEBAXrsF%2FbqT01d4Iny8zM5W%2FTH4%3D&reserved=0


ITB No. 21-101331 
Scott Boulevard Phase III Watermain Replacement 
 

 

ATTACHMENT N 
 

WAGE DETERMINATION FOR HEAVY CONSTRUCTION – DEKALB COUNTY, GA 
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ITB No. 21-101331 
Scott Boulevard Phase III Watermain Replacement 
 

 

 
ATTACHMENT O 

 
 

GEORGIA ENVIRONMENTAL FINANCE AUTHORITY DOCUMENTATION (GEFA) 

GEFA Forms to be completed by awarded vendor: 
 

• GEFA 4 – Disadvantaged Business Enterprise (DBE) Compliance Form 
 

• GEFA 9 – Certification by Proposed Prime Contractor or Subcontractor 
Regarding Equal Employment Opportunity 

 
• GEFA 10 – Certification by Proposed Prime Contractor or Subcontractor 

Regarding 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



GEFA-4 

DBE COMPLIANCE FORM 

ALL INFORMATION OUTLINED ON THIS FORM IS REQUIRED FOR DBE COMPLIANCE REVIEW.  THE PROPOSED PRIME 
CONTRACTOR AND OWNER SHOULD ENSURE THAT THIS INFORMATION IS COMPLETE PRIOR TO SUBMITTAL. 

Loan Recipient __________________________  SRF Loan Number ______________________________ 

PRIME CONTRACTOR’S AND OWNER‘S CERTIFICATIONS: 
I certify that the information submitted on and with this form is true and accurate and that this firm has met and will continue to 
meet the conditions of this construction contract regarding DBE solicitation and utilization.  I further certify that criteria used in 
selecting subcontractors and suppliers were applied equally to all potential participants and that EPA Forms 6100-2 and 6100-3 
were distributed to all DBE subcontractors.  

________________________________________  Date___________________ 
(Prime Contractor signature) 

________________________________________ 
(Printed name and title) 

I certify that I have reviewed the information submitted on and with this form and that it meets the requirements of the Owner's 
State Revolving Fund loan contract. 

________________________________________  Date__________________ 
(Signature of Owner or Owner's representative) 

________________________________________ 
(Printed name and title) 

CONTACT INFORMATION 

Owner contact _________________________________________________________________________________________________ 

Owner phone number & email ____________________________________________________________________________________ 

Consulting Engineer contact _____________________________________________________________________________________ 

Consulting Engineer phone number & email ________________________________________________________________________ 

Proposed Prime Contractor ______________________________________________________________________________________ 

Prime Contractor contact ________________________________________________________________________________________ 

Prime Contractor phone number & email ___________________________________________________________________________ 

Proposed total contract amount $ _____________________________________________________________________________ 

Proposed total MBE participation $ ______________________________ Percentage _________    Goal: 4.0 percent 

Proposed total WBE participation $ ______________________________ Percentage _________    Goal: 4.0 percent 

CONTINUED ON NEXT PAGE 

SAMPLE



GEFA-5 

Please submi t  the  fo l lowing wi th the DBE Compl iance  Form:  

1) List of all committed and uncommitted subcontractors by trade, including company name, address, telephone number,
contact person, dollar amount of subcontract, and DBE/MBE/WBE status.

2) Indicate in writing if no solicitations were made because the Prime Contractor intends to use only its own forces to
accomplish the work.

3) Proof of certification by EPA, SBA, DOT (or by state, local, Tribal, or private entities whose certification criteria match EPA
criteria) for each subcontractor listed as a DBE, MBE, or WBE.

4) Documentation of solicitation efforts for prospective DBE firms, such as fax confirmation sheets, copies of solicitation letters
and e-mails, printout of online solicitations, printouts of online search results and copies and affidavits of publication in
newspapers or other publications. (see also, “Six Good Faith Efforts”, page GEFA-7).

a. The Prime Contractor shall use the necessary resources to identify and directly solicit no less than 3 certified MBE
firms and 3 certified WBE firms to bid in each expected subcontract trade or area.  If a diligent and documented
search of the recommended directories does not identify 3 potential certified MBE firms and 3 potential certified
WBE firms, then the Prime Contractor shall post an advertisement in the Owner’s local legal organ, the Owner’s
official website, a regional newspaper in a larger community in the proximity, the Prime Contractor’s website, or
some other appropriate resource.

b. The Prime Contractor is encouraged to follow-up each written, fax, or e-mail solicitation with at least 1 logged
phone call.

c. Whenever possible, post solicitations for bids or proposals for a minimum of 30 calendar days before the bid or proposal closing 
date. 

5) Written justification for not selecting a certified DBE subcontractor that submitted a low bid for any subcontract area.

6) Certification By Proposed Prime Contractor or Subcontractor Regarding Equal Employment Opportunity (GEFA-9)

7) Certification By Proposed Prime or Subcontractor Regarding Debarment, Suspension, and Other Responsible Matters.
(GEFA-10)

8) *EPA Form 6100-3 DBE Subcontractor Performance Form for all DBE subcontracts. (GEFA-12)

9) *EPA Form 6100-4 DBE Subcontractor Utilization Form for all DBE subcontracts. (GEFA-13)

*6100 forms are not required when all of the work is self-performed by the prime contractor.

END OF DBE COMPLIANCE FORM 

SAMPLE



GEFA-6 

D B E  C O M P L I  A N C E  C H E C K L I  S T
THE PRIME CONTRACTOR MUST SUBMIT THE FOLLOWING ITEMS TO THE OWNER BEFORE THE WORK BEGINS: 

Loan Recipient _______________________________ SRF Loan Number _______________________________ 

I n c l u d e  i n  P a c k a g e  S u b m i t t a l  
1. DBE Compliance Form.  The Owner must sign and submit this information
to the Georgia Environmental Finance Authority (GEFA) to demonstrate compliance with
DBE requirements.  GEFA concurrence is recommended prior to award of the
construction contract and is required prior to commencement of any SRF-funded 
construction.  (Pages GEFA-4&5) 

2. Certification Regarding Equal Employment Opportunity.  This form is
required for the Prime Contractor and for all subcontractors.  The Prime Contractor’s form 
should be submitted with the DBE Compliance Form and the subcontractors’ forms
should be submitted as the subcontracts are executed.  (Page GEFA-9) 

3. Certification Regarding Debarment, Suspension, & Other Responsible 
Matters. This form is required for the Prime Contractor and for all subcontractors.  The
Prime Contractor’s form should be submitted with the DBE Compliance Form and the
subcontractors’ forms should be submitted as the subcontracts are executed. (Page 
GEFA-10)

4. EPA Form 6100-2 DBE Subcontractor Participation Form.  This form gives a 
DBE subcontractor the opportunity to describe the work the DBE subcontractor received from Prime
Contractor, how much the DBE subcontractor was paid, and any other concerns the DBE
subcontractor might have.  The Prime Contractor must provide this form to each DBE subcontractor. 
The DBE subcontractor can, as an option, submit this form to the GEFA DBE Coordinator, who will
forward the form to the EPA DBE Coordinator.  (Page GEFA-11)

5. EPA Form 6100-3 DBE Subcontractor Performance Form.  This form
captures an intended DBE subcontractor’s description of work to be performed for the Prime
Contractor and the price of the work.  This form is to be provided by the Prime Contractor to each DBE 
subcontractor and submitted with the DBE Compliance Form.  (Page GEFA-12)

6. EPA Form 6100-4 DBE Subcontractor Utilization Form.  This form captures
the Prime Contractor’s intended use of an identified DBE subcontractor and the estimated dollar
amount of the work.  This form is to be completed by the Prime Contractor and submitted with the DBE 
Compliance Form   (Page GEFA-13) 

U n c o m m i t t e d  T r a d e s  

D o c u m e n t a t i o n  o f  G o o d  F a i t h  E f f o r t s

PRIME CONTRACTOR ONLY TOTAL CONTRACT 
AMOUNT 

ALL SUBCONTRACTORS, INCLUDING DBE FIRMS TRADE AMOUNT 

ALL SUBCONTRACTORS, INCLUDING DBE FIRMS Trade                  Amount TRADE AMOUNT 

DBE SUBCONTRACTORS ONLY TRADE AMOUNT 

DBE SUBCONTRACTORS ONLY TRADE AMOUNT 

PRIME CONTRACTOR ONLY (Not applicable if self-performing all work, with no 
subcontracting) 

Newspaper ads  Internet Websites Fax 
Confirmation 

Copies of 
Solicitation 
Emails/letters 

Copies of 
phone logs 

PROOF OF CERTIFICATION FOR EACH SUBCONTRACTOR LISTED AS A 
DBE, MBE, OR WBE 

SAMPLE
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SIX GOOD FAITH EFFORTS 
These good faith efforts are required methods to ensure that DBEs have the opportunity to compete for procurements funded 
by EPA financial assistance dollars.   Such good faith efforts are described as follows: 

1. Ensure DBEs are made aware of contracting opportunities to the fullest extent practicable through outreach and recruitment activities.
This will include placing DBEs on solicitation lists and soliciting them whenever there are potential sources.

2. Make information on forthcoming opportunities available to DBEs and arrange time frames for contracts and establish delivery
schedules, where the requirements permit, in a way that encourages and facilitates participation by DBEs in the competitive process.
This includes, whenever possible, posting solicitation for bids or proposals for a minimum of 30 calendar days before the bid or
proposal closing date.

3. Consider in the contracting process whether firms competing for large contracts could subcontract with DBEs.  This will include dividing 
total requirements when economically feasible into smaller tasks or quantities to permit maximum participation by DBEs in the
competitive process.

4. Encourage contracting with a consortium of DBEs when a contract is too large for one of these firms to handle individually.

5. Use the resources, services, and assistance of the Department of Transportation (DOT), Small Business Administration (SBA), and the 
Minority Business Development Agency of the Department of Commerce (MBDA).

6. If the Prime Contractor awards subcontracts, it must take the steps described in items (1) through (5) listed above.

Please note that DBEs, MBEs, and WBEs must be certified by EPA, SBA, or DOT (or by state, local, Tribal, or private entities 
whose certification criteria match EPA’s).  DBEs must be certified in order to be counted toward the Prime Contractor’s 
MBE/WBE goals.  “Self-certified” DBE subcontractors will not be counted toward the Prime Contractor’s MBE/WBE goals. 
Depending upon the certifying agency, a DBE may be classified as a DBE, a Minority Business Enterprise (MBE), or a 
Women’s Business Enterprise (WBE).   

The Prime Contractor must employ and document the Six Good Faith Efforts for all subcontracts, even if the Prime Contractor has 
achieved the fair share objectives. 

The documentation of solicitations for the Six Good Faith Efforts must be detailed in order to allow for satisfactory review. 
Such documentation might include fax confirmation sheets, copies of solicitation letters/emails, printouts of the online 
solicitations, printouts of online search results and affidavits of publication in newspapers or other publiccations.  The Prime 
Contractor is encouraged to follow up each written, fax, or e-mail solicitation with at least 1 logged phone call. 

The Prime Contractor should attempt to identify and solicit DBEs in the geographic proximity of the project before soliciting 
those located farther away. 

If a DBE subcontractor fails to complete work under the subcontract for any reason, the Prime Contractor must notify the 
Owner in writing prior to any termination and must employ the Six Good Faith Efforts described above if using a replacement 
subcontractor.  Any proposed changes from the approved DBE subcontractor list must be reported to the Owner and to GEFA 
on the Changes to Approved Subcontractors Form (GEFA-14) prior to initiation of the action.  EPA Forms Nos. 6100-3 and 
6100-4 must also be submitted to GEFA for new DBE subcontracts. 

SAMPLE
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RESOURCES FOR IDENTIFYING DBE SUBCONTRACTORS 

RESOURCES FOR IDENTIFYING DBE SUBCONTRACTOR’S FOR DIRECT SOLICITATION: 

Georgia Department of Transportation (GDOT) 
Disadvantaged Business Enterprise Program 
(404) 631-1972
https://gdotbiext.dot.ga.gov/analytics/saw.dll?Dashboard&PortalPath=%2Fshared%2FExternal%2F_portal%
2FUCP%20Directory&Page=UCP%20Directory&Action=Navigate&Syndicate=true&anon=1

City of Atlanta, Georgia Office of Contract Compliance (404) 330-6010
https://www.atlantaga.gov/government/mayor-s-office/executive-offices/office-of-
contract-compliance

DeKalb County, Georgia 
Office of Purchasing and Contracting 
(404) 371-4730
http://dekalblsbe.info/wordpress1/wp-content/uploads/2016/05/DeKalbCountyCertifiedVendorsListMay10-2016-Final2.pdf

Fulton County, Georgia 
Purchasing and Contract Compliance 
(404) 612-5800
http://www.fultoncountyga.gov/fcpccd-local-business-directory

Metropolitan Atlanta Rapid Transit Authority (MARTA) 
Disadvantaged Business Enterprise Program 
(404) 848-4656
https://marta.diversitysoftware.com/FrontEnd/VendorSearchPublic.asp?XID=8663&TN=marta

United States Environmental Protection Agency 
http://www.epa.gov/osbp/dbe_team.htm 
Teree Henderson 
National DBE Program Coordinator 
(202) 566-2222
henderson.teree@epa.gov

NOTES: 
(1) The Prime Contractor shall use the necessary resources to identify and directly solicit no less than 3 certified MBE firms and 3

WBE firms to bid in each expected subcontract area or trade.
(2) If a diligent and documented search of the recommended directories does not identify 3 potential certified MBE firms and 3

potential certified WBE firms, then the Prime Contractor shall post an advertisement in the Owner’s local legal organ, the
Owner’s official website, a regional newspaper in a larger community in the proximity, the Prime Contractor’s website, or some
other appropriate resource.  Whenever possible, post solicitation for bids or proposals for a minimum of 30 calendar days before the bid 
or proposal closing date. 

(3) Expenditures to a DBE that acts merely as a broker or passive conduit of funds, without performing, managing, or supervising
the work of its subcontract in a manner consistent with normal business practices may not be counted.

(4) The Prime Contractor should attempt to identify and first solicit DBEs in the geographic proximity of the project before soliciting
those located farther away.

(5) Contact GEFA Program Managers at (404) 584-1000 or dbe_compliance@gefa.ga.gov for further assistance or resources.

For more information about DBE compliance, 
contact:
dbe_compliance@gefa.ga.gov SAMPLE

http://tomcat2.dot.state.ga.us/ContractsAdministration/uploads/rptDBE_Directory_CA_New.pdf
http://pro.prismcompliance.com/
http://www.co.dekalb.ga.us/purchasing/pdf/supplierList.pdf
http://www.fultoncountyga.gov/plugins/content/external_links/frameset.php?url=http%3A%2F%2Fwww.occfultoncountyga.com%2FDirectory%2FMFBEDirectoryExternal.aspx
http://www.fultoncountyga.gov/plugins/content/external_links/frameset.php?url=http%3A%2F%2Fwww.occfultoncountyga.com%2FDirectory%2FMFBEDirectoryExternal.aspx
http://www.itsmarta.com/vendor-opportunities.aspx
http://www.epa.gov/osbp/dbe_team.htm
mailto:henderson.teree@epa.gov
http://www.gefa.ga.gov/
mailto:dbe_compliance@gefa.ga.gov
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CERTIFICATION BY PROPOSED PRIME CONTRACTOR OR SUBCONTRACTOR
REGARDING  

EQUAL EMPLOYMENT OPPORTUNITY 

Proposed Prime Contractor 

Proposed Subcontractor 

This certification is required pursuant to Executive Order 11246, Part II, Section 203 (b), (30 F.R. 12319-25).  Any bidder or 
prospective prime contractor, or any of the proposed subcontractors, shall state as an initial part of the bid or negotiations of 
the contract whether it has participated in any previous contract or subcontract subject to the equal opportunity clause; and, if 
so, whether it has filed all compliance reports due under applicable instructions. 

Where the certification indicated that the prime or subcontractor has not filed a compliance report due under applicable 
instruction, such contractor shall be required to submit a compliance report. 

(1) Bidder has participated in a previous contract or subcontract subject to the Equal Opportunity Clause.
YES _____ NO _____

(2) Compliance Reports were required to be filed in connection with such contract or subcontract.
YES _____ NO _____ (If YES, state what reports were filed and with what agency.)

(3) Bidder has filed all compliance reports due under applicable instructions, including SF-100 (EEO-1 Report).
YES _____ NO _____ (If NO, please explain in detail.)

The information above is true and complete to the best of my knowledge and belief.  (A willfully false statement is 
punishable by law – U.S. Code, Title 18, Section 1001.) 

_________________________________________________________________________________________ 
PRINTED NAME & TITLE OF AUTHORIZED REPRESENTATIVE OF CONTRACTOR OR SUBCONTRACTOR 

___________________________________________  __________________ 
SIGNATURE OF AUTHORIZED REPRESENTATIVE  DATE 

SAMPLE
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CERTIFICATION BY PROPOSED PRIME CONTRACTOR OR SUBCONTRACTOR 
REGARDING 

DEBARMENT, SUSPENSION, AND OTHER RESPONSIBLE MATTERS 

Proposed Prime Contractor 

Proposed Subcontractor 

Under Executive Order 12549 individuals or organizations debarred from participation in Federal Assistance Programs may 
not receive an assistance award under federal program or sub-agreement there under for $25,000 or more.  Accordingly each 
recipient of a State loan or a contract (engineering or construction) awarded under a loan must complete the following 
certification (see 40 CFR 32.510). 

The prospective participant certifies to the best of its knowledge and belief that it and its principals; 

(a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from
covered transactions by any Federal department or agency.

(b) Have not within a three year period preceding this proposal been convicted of or had a civil judgement rendered
against them for commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or
performing a public (Federal, State or local) transaction or contract under a public transaction; violation of
Federal or State antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or
destruction of records, making false statements, or receiving stolen property;

(c) Are not presently indicted for or otherwise criminally or civilly charged by a government entity (Federal, State or
local) with commission of any of the offenses enumerated in paragraph (1) (b) of this certification; and

(d) Have not within a three year period preceding this application/proposal had one or more public transactions
(Federal, State or local) terminated for cause of default.

I understand that a false statement on this certification may be grounds for rejection of this proposal or termination 
of the award.  (A willfully false statement is punishable by law – U.S. Code, Title 18, Section 1001.) 

_________________________________________________________________________________________ 
PRINTED NAME & TITLE OF AUTHORIZED REPRESENTATIVE OF CONTRACTOR OR SUBCONTRACTOR 

___________________________________________  __________________ 
SIGNATURE OF AUTHORIZED REPRESENTATIVE  DATE 

_____ I am unable to certify to the above statements.   My explanation is as follows: 

SAMPLE
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The following standard language must be incorporated into construction contract documents and in all 
solicitations for offers and bids for all construction contracts or subcontracts to be funded, in whole or in 
part, through the Federally-assisted State Revolving Fund in the State of Georgia for projects subject to 
the American Iron and Steel requirements. 
 
These Special Conditions shall not relieve the participants in this project of responsibility to meet any 
requirements of other portions of this construction contract or of other agencies, whether these other 
requirements are more or less stringent. The requirements in these Special Conditions must be satisfied 
in order for work to be funded with the State Revolving Fund. 
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GENERAL REQUIREMENTS 
 

These Special Conditions are based on guidance provided by the United States Environmental Protection Agency (EPA). 
Public Law 113-76, the Consolidated Appropriations Act, 2014 (Act), includes an “American Iron and Steel” (AIS) 
requirement that requires State Revolving Loan Fund (SRF) assistance recipients to use iron and steel products that are 
produced in the United States for projects in this project.  A copy of Section 436 of the Act is found in Appendix 3. 
 
The products and materials subject to these requirements will be defined in Appendix 1 of these special conditions. 
 
The Owner must maintain documentation of compliance with the AIS requirements. The documentation that the Owner 
maintains will be subject to review and audit by representatives of the state of Georgia, the EPA, the EPA Office of the 
Inspector General, and other federal authorities. 
 
The Prime Contractor must provide certifications of compliance for all products subject to AIS requirements to the Owner 
prior to requesting payments for those products. The Owner or the Engineer may require certifications of compliance with 
submittals and shop drawings for these products as part of the submittal review process. 
 
All manufacturing processes for a covered iron or steel product, as further defined in Appendix 1, must take place in the 
United States.  If a covered product is taken out of the US for any part of the manufacturing process, it becomes foreign 
source material. 
 
The EPA recommends the use of a step certification process to document the locations of the manufacturing processes 
involved with the production of steel and iron materials. A step certification is a process under which each handler (supplier, 
fabricator, manufacturer, processor, etc.) of the iron and steel products certifies that its step in the process was domestically 
performed.  Each time a step in the manufacturing process takes place, the manufacturer delivers its work along with a 
certification of its origin. A certification should include the name of the manufacturer, the location of the manufacturing 
facility where the product or process took place (not its headquarters), a description of the product or item being delivered, 
and a signature by a manufacturer’s responsible party.  Attached in Appendix 2 is a sample step certification. 
 
Alternatively, the final manufacturer that delivers the iron or steel product to the worksite, vendor, or contractor, may provide 
a certification asserting that all manufacturing processes for the product and for its iron and steel components occurred in 
the United States. The EPA states that additional documentation may be needed if the certification lacks important 
information and recommends step certification as the best practice. A sample final manufacturer certification is attached in 
Appendix 2. 
 
The Prime Contractor may document that incidental and generally low cost components, as defined in Appendix 1, are 
compliant with AIS requirements under the De Minimis Waiver issued by the EPA. For these items, the Contractor must 
provide the Owner with documentation of costs for these items, including invoices, and a report of types and categories of 
materials to which the waiver is applied, the total cost of incidental components covered by the waiver for each category, 
and the calculations by which the total cost of materials incorporated into the project was determined. A sample De Minimis 
report is attached is Appendix 2. 
 
Contractor, supplier, and manufacturer records are subject to review and audit by the EPA, its Inspector General, and other 
federal authorities. 
 
Failure to comply with these requirements may delay, limit, or prevent the disbursement of SRF funds to the Owner. 
Violations of AIS requirements will require correction by the Contractor as determined by the Owner and Engineer, including 
replacement of deficient products with compliant products and compensation for costs and other damages that may result. 
Violations may also subject the Owner, the Contractor, and suppliers to other enforcement actions within the discretion of 
the EPA and other federal authorities. 
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The Act permits EPA to issue waivers for a case or category of cases in which EPA finds (1) that applying these 
requirements would be inconsistent with the public interest; (2) iron and steel products are not produced in the US in 
sufficient and reasonably available quantities and of a satisfactory quality; or (3) inclusion of iron and steel products 
produced in the US will increase the cost of the overall project by more than 25 percent. The Contractor should notify the 
Owner and Engineer immediately if it finds that a waiver may be required. 
 
By submitting a bid for this project and by executing this construction contract, the Contractor acknowledges to and for the 
benefit of the Owner and the state of Georgia that it understands that the goods and services under this Agreement are 
being funded with monies made available by the Clean Water State Revolving Fund or the Drinking Water State Revolving 
Fund and that Federal law authorizing these Funds contains provisions commonly known as “American Iron and Steel” that 
requires all of the iron and steel products used in the project to be produced in the United States (“American Iron and Steel 
Requirement”) including iron and steel products provided by the Contactor pursuant to this Agreement. The Contractor 
hereby represents and warrants to and for the benefit of the Owner and the state of Georgia that (a) the Contractor has 
reviewed and understands the American Iron and Steel Requirement, (b) all of the iron and steel products used in the 
project will be and/or have been produced in the United States in a manner that complies with the American Iron and Steel 
Requirement, unless a waiver of the requirement is approved, and (c) the Contractor will provide any further verified 
information, certification or assurance of compliance with this paragraph, or information necessary to support a waiver of the 
American Iron and Steel Requirement, as may be requested by the Owner or the state of Georgia. Notwithstanding any 
other provision of this Agreement, any failure to comply with this paragraph by the Contractor shall permit the Owner or the 
state of Georgia to recover as damages against the Contractor any loss, expense, or cost (including without limitation 
attorney’s fees) incurred by the Owner or the state of Georgia resulting from any such failure (including without limitation 
any impairment or loss of funding, whether in whole or in part, from the state of Georgia or any damages owed to the state 
of Georgia by the Owner).  The Owner and the Contractor agree that the state of Georgia, as a lender to the Owner for the 
funding of its project, is a third-party beneficiary and neither this paragraph (nor any other provision of this Agreement 
necessary to give this paragraph force or effect) shall be amended or waived without the prior written consent of the state of 
Georgia. 
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Appendix 1 – Definitions 
 
For purposes of the Clean Water State Revolving Fund (CWSRF) and Drinking Water State Revolving Fund (DWSRF) 
projects that must comply with the AIS requirement, an iron or steel product is one of the following made primarily of iron or 
steel that is permanently incorporated into the project:  
 
Lined or unlined pipes or fittings; 
Manhole Covers; 
Municipal Castings (defined in more detail below); 
Hydrants; 
Tanks; 
Flanges; 
Pipe clamps and restraints; 
Valves; 
Structural steel (defined in more detail below); 
Reinforced precast concrete (defined in more detail below); and 
Construction materials (defined in more detail below). 
 
Product primarily of Iron or steel: The product must be made of greater than 50% iron or steel, measured by cost.  If one 
of the listed products is not made primarily of iron or steel, United States (US) provenance is not required, except as 
required for reinforced precast concrete. If a product is composed of more than 50% iron or steel, but is not listed in Section 
436 (a) (2) of the Act, it is not required to be produced in the US.  Alternatively, the iron or steel in such a product can be 
sourced from outside the US. 
 
Steel: An alloy that includes at least 50 percent iron and between 0.02 and 2 percent carbon and may include other 
elements.  Other alloys of iron are not required to be produced in the US. 
 
Produced in the United States: Production in the US of the iron or steel products used in the project requires that all 
manufacturing processes, including application of coatings, must take place in the United States, with the exception of 
metallurgical processes involving refinement of steel additives.  All manufacturing processes includes processes such as 
melting, refining, forming, rolling, drawing, finishing, fabricating and coating.  Further, if a domestic iron and steel product is 
taken out of the US for any part of the manufacturing process, it becomes foreign source material.  However, raw materials 
such as iron ore, limestone and iron and steel scrap are not covered by the AIS requirement, and the material(s), if any, 
being applied as a coating are similarly not covered.  Non-iron or steel components of an iron and steel product may come 
from non-US sources.  For example, for products such as valves and hydrants, the individual non-iron and steel 
components do not have to be of domestic origin. 
 
Municipal Castings: Municipal castings are cast iron or steel infrastructure products that are melted and cast.  They 
typically provide access, protection, or housing for components incorporated into utility owned drinking water, storm water, 
wastewater, and surface infrastructure. They are typically made of grey or ductile iron, or steel.  Examples of municipal 
castings include access hatches, ballast screen, benches, bollards, cast bases, cast iron hinged hatches, cast iron riser 
rings, catch basin inlets, cleanout/monument boxes, construction covers and frames, curb and corner guards, curb 
openings, detectable warning plates, downspout shoes, drainage grates, frames & curb inlets, inlets, junction boxes, 
lampposts, manhole covers, rings & frames, risers, meter boxes, steel hinged hatches, steel riser rings, trash receptacles, 
tree grates, tree guards, trench grates, and valve boxes. 
 
Structural Steel: Structural steel is rolled flanged shapes, having at least one dimension of their cross-section 3 inches or 
greater, which are used in the construction of bridges, buildings, ships, railroad rolling stock, and for numerous other 
constructional purposes. Such shapes are designated as wide-flange shapes, standard I-beams, channels, angles, tees and 
zees.  Other shapes include H-piles, sheet piling, tie plates, cross ties, and those for other special purposes. 
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Reinforced Precast Concrete: While reinforced precast concrete may not be at least 50% iron or steel, in this particular 
case, the reinforcing rebar must be produced in the US and meet the same standards as for any other iron or steel product.  
Additionally, the casting of the concrete product must take place in the US.  The cement and other raw materials used in 
concrete production are not required to be of domestic origin. If the reinforced concrete is cast at the construction site, the 
reinforcing rebar is considered to be a construction material and must be produced in the US. 
 
Construction Materials subject to AIS: Construction materials are those articles, materials, or supplies made primarily of 
iron and steel, that are permanently incorporated into the project, not including mechanical and/or electrical components, 
equipment and systems.  Some of these products may overlap with what is also considered “structural steel”.  This includes, 
but is not limited to, the following products: welding rods, wire rod, bar, angles, concrete reinforcing bar, wire, wire cloth, 
wire rope and cables, tubing, framing, joists, trusses, fasteners (i.e., nuts and bolts), decking, grating, railings, stairs, access 
ramps, fire escapes, ladders, wall panels, dome structures, roofing, ductwork, surface drains, cable hanging systems, 
manhole steps, fencing and fence tubing, guardrails, doors, gates, and screens. 
 
Construction Materials not subject to AIS: Mechanical and/or electrical components, equipment and systems are not 
considered construction materials. Mechanical equipment is typically that which has motorized parts and/or is powered by a 
motor. Electrical equipment is typically any machine powered by electricity and includes components that are part of the 
electrical distribution system. 
 
The following examples, including their appurtenances necessary for their intended use and operation, are NOT considered 
construction materials:  pumps, motors, gear reducers, drives, variable frequency drives (VFDs), mixers, blowers/aeration 
equipment, compressors, meters, electric/pneumatic/manual accessories used to operate valves (such as valve actuators), 
gates, motorized screens (such as traveling screens), sensors, controls, switches, supervisory control and data acquisition 
(SCADA), membrane bioreactor systems, membrane filtration systems, filters, clarifiers and clarifier mechanisms, rakes, 
grinders, disinfection systems, dewatering equipment, presses (including belt presses), conveyors, cranes, HVAC 
(excluding ductwork), water heaters, heat exchangers, generators, cabinetry and housings (such as electrical 
boxes/enclosures), lighting fixtures, electrical conduit, emergency life systems, metal office furniture, shelving, laboratory 
equipment, and analytical instrumentation. 
 
Items temporarily used during construction, which are removed from the project site upon completion of the project, are not 
required to be made of U.S. Iron or Steel. For example, trench boxes or scaffolding are not considered construction 
materials subject to AIS requirements. 
 
Incidental Components compliant with AIS under the De Minimis Waiver: This waiver permits the use of de minimis 
incidental components that may otherwise be prohibited under AIS. These de minimis items may cumulatively comprise no 
more than a total of 5 percent of the total cost of the materials used in and incorporated into the project. The cost of an 
individual item may not exceed 1 percent of the total cost of the materials used in and incorporated into the project. 
 
These items are miscellaneous, generally low-cost components that are essential for, but incidental to, the construction and 
are permanently incorporated into the project. For many of these incidental components, the country of manufacture and the 
availability of alternatives are not always readily or reasonably identifiable prior to procurement in the normal course of 
business. For other incidental components, the country of manufacture may be known, but the miscellaneous character in 
conjunction with the low cost, individually and in total, as typically procured in bulk, mark them as properly incidental. 
Examples of incidental components include small washers, screws, fasteners (i.e., nuts and bolts), miscellaneous wire, 
corner bead, ancillary tube. 
 
Examples of items that are not incidental and are not covered by the De Minimis Waiver include significant process fittings 
(i.e., tees, elbows, flanges, and brackets), distribution system fittings and valves, force main valves, pipes for sewer 
collection and/or water distribution, treatment and storage tanks, large structural support structures. 



 

GEFA/AIS-7 

 
Items covered as compliant under this waiver must be documented in a report to the Owner to demonstrate that they are 
both incidental and that they fall within the cost allowances of this waiver. The costs of these items must be documented by 
invoices. The report must include a listing of types and categories of materials to which the waiver is applied, the total cost 
of incidental components covered by the Waiver for each category, and the calculations by which the total cost of materials 
incorporated into the project was determined. 
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Appendix 2 – Sample Certifications 
Step Certification 

 
The following information is provided as a sample letter of step certification for American Iron and Steel compliance. 
Documentation must be provided on company letterhead. This is to be provided by each handler (supplier, fabricator, 
manufacturer, processor, etc.). Each time a step in the manufacturing process takes place, the handler delivers its work 
along with a certification of its origin. 

 

Date 
 
Company Name 
Company Address 
City, State Zip 
 
Subject: American Iron and Steel Step Certification for Project (Insert project name and SRF number) 
 
I, (company representative), certify that the (melting, bending, coating, galvanizing, cutting, etc.) process for (manufacturing 
or fabricating) the following products and/or materials shipped or provided for the subject project is in full compliance with 
the American Iron and Steel requirement as mandated in EPA’s State Revolving Fund Programs. 
 
List of items, products and/or materials: 
 
If any of the above compliance statements change while providing material to this project we will immediately notify the 
prime contractor and the engineer. 
 
Signed by company representative  
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Appendix 2 – Sample Certifications 
Final manufacturer certification 

 

The following information is provided as a sample letter of the final manufacturer to certify American Iron and Steel 
compliance for the entire manufacturing process. Documentation must be provided on company letterhead. 

Date 
 
Company Name 
Company Address 
City, State Zip 
 

Subject: American Iron and Steel Certification for Project (Insert project name and SRF number) 

I, (company representative), certify that the following products and/or materials shipped/provided to the subject project are 
in full compliance with the American Iron and Steel requirement of P.L. 113-76 and as mandated in EPA’s State Revolving 
Fund Programs. 

List of items, products and/or materials: 
 
If any of the above compliance statements change while providing material to this project we will immediately notify the 
prime contractor and the engineer. 
 
Signed by company representative 
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Appendix 2 – Sample Certifications 
Contractor De Minimis Report 

 
Owner: (Owner Name) 
SRF Project No: (SRF Number) 
Project Description: (Contract title or brief description)      
Date: (Date of report) 
Submitted by (name & title):  (Contractor representative) 
    Company Name 

LIST OF MATERIALS COST 
     OR CATEGORIES OF MATERIALS 

      PERMANENTLY INCORPORATED 
      INTO THE PROJECT 
      

       Category or Item $1,000.00  
     Category or Item $1,000.00  
     Category or Item $1,000.00  
     Category or Item $1,000.00  
     Category or Item $1,000.00  
     Category or Item $1,000.00  
     Category or Item $1,000.00  
     Category or Item $1,000.00  
     Category or Item $1,000.00  
     Category or Item $1,000.00  
     

       Total Permanent Materials $10,000.00  
     

       1 % of total material cost $100.00  Maximum cost for individual item waived 
 5 % of total material cost $500.00  Maximum cumulative cost for category waived 

       LIST OF MATERIALS COST COMPLIANT  

   OR CATEGORIES OF MATERIALS 
 

(Yes/No)  

   COVERED BY 
  

 

   DE MINIMIS WAIVER 
      

       Category or Item $100.00  Yes 
    Category or Item $100.00  Yes 
    Category or Item $100.00  Yes 
    Category or Item $100.00  Yes 
    Category or Item $100.00  Yes 
    

       Total De Minimis Items $500.00  Yes 
     

INVOICES ATTACHED FOR DE MINIMIS ITEMS. 
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Appendix 3 – P.L. 113-76, Consolidated Appropriations Act, 2014 
 

The Act states: 

Sec. 436 (a)(1) None of the funds made available by a State water pollution control revolving fund as authorized by 
title VI of the Federal Water Pollution Control Act (33 U.S.C. 1381 et seq.) or made available by a drinking water 
treatment revolving loan fund as authorized by section 1452 of the Safe Drinking Water Act (42 U.S.C. 300j–12) shall 
be used for a project for the construction, alteration, maintenance, or repair of a public water system or treatment 
works unless all of the iron and steel products used in the project are produced in the United States. 

(2) In this section, the term ‘‘iron and steel products’’ means the following products made primarily of iron or steel: 
lined or unlined pipes and fittings, manhole covers and other municipal castings, hydrants, tanks, flanges, pipe clamps 
and restraints, valves, structural steel, reinforced precast concrete, and construction materials. 

(b) Subsection (a) shall not apply in any case or category of cases in which the Administrator of the Environmental 
Protection Agency (in this section referred to as the ‘‘Administrator’’) finds that— 

(1) applying subsection (a) would be inconsistent with the public interest; 

(2) iron and steel products are not produced in the United States in sufficient and reasonably available quantities and 
of a satisfactory quality; or 

(3) inclusion of iron and steel products produced in the United States will increase the cost of the overall project by 
more than 25 percent. 

(c) If the Administrator receives a request for a waiver under this section, the Administrator shall make available to the 
public on an informal basis a copy of the request and information available to the Administrator concerning the 
request, and shall allow for informal public input on the request for at least 15 days prior to making a finding based on 
the request. The Administrator shall make the request and accompanying information available by electronic means, 
including on the official public Internet Web site of the Environmental Protection Agency. 

(d) This section shall be applied in a manner consistent with United States obligations under international agreements. 

(e) The Administrator may retain up to 0.25 percent of the funds appropriated in this Act for the Clean and Drinking 
Water State Revolving Funds for carrying out the provisions described in subsection (a)(1) for management and 
oversight of the requirements of this section. 

(f) This section does not apply with respect to a project if a State agency approves the engineering plans and 
specifications for the project, in that agency’s capacity to approve such plans and specifications prior to a project 
requesting bids, prior to the date of the enactment of this Act. 
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ATTACHMENT Q 
 

 
SAMPLE STANDARD CONTRACT FOR CONSTRUCTION 

 
Please Take Note of GR-16 Law and Regulations which includes federal law 

requirements, including, but not limited to, compliance with American Iron and 
Steel Requirement and compliance with Davis Bacon and related acts 
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STATE OF GEORGIA 
COUNTY OF DEKALB 

CONTRACT FOR CONSTRUCTION 
 

THIS CONTRACT, made as of this ____day of _____, 20___, (hereinafter called the “execution 
date”) by and between, DEKALB COUNTY, a political subdivision of the State of Georgia 
(hereinafter called the “County”) and ________________, an  ____________ organized pursuant to 
the laws of the State of _____________(hereinafter called the “Contractor”). 
 

 
I.  SCOPE OF WORK 

 
A. The term “Work” means the construction, labor, materials, equipment, tools, machinery, 

testing, temporary services and utilities, supervision, administration, coordination, planning, 
insurance, bonds, transportation, security, and all other services and things necessary to 
provide the County with the facilities, improvements, features, and functions in strict 
conformity with the General Requirements attached hereto as Attachment A, and as described 
in the Scope of Work, Specifications, and the Drawings included in the Bid Document Package 
or Work Orders. The Contractor agrees to complete the Work in a good, firm, substantial and 
workmanlike manner in strict conformity with this Contract. 
 
The Work relates to the following Project: 
 
ITB 21-101331 Scott Boulevard Phase III Watermain Replacement 
 

B. Unless otherwise stipulated, the Contractor shall furnish all of the Work in accordance with 
the Contract and all incidental work necessary to complete the Project in an acceptable manner, 
ready for use, occupancy, or operation by the County.  The Contractor shall be responsible for 
the entire Work and every part thereof. 

 
II.  TIME, TERM AND LIQUIDATED DAMAGES 

 
A. Contract Time.  The Contractor shall commence the Work under this Contract within ten (10) 

calendar days from the acknowledgement of the receipt of the Notice to Proceed 
(“Commencement Date”). The Contractor shall fully complete the Work within 365 calendar 
days  from and including the acknowledgement date unless an extension of the Contract Time 
has been obtained by Change Order. If the Change Order only seeks to extend the Contract 
Time, it may be approved and executed by the DeKalb County Chief Executive Officer or 
his/her designee and the Contractor in accordance with the terms of this Contract. Contractor 
shall also complete the work within the mutually agreed upon calendar days per each work 
order. 

 
B. Contract Term. As required by O.C.G.A §36-60-13, this Contract shall commence 

immediately upon the execution date. This Contract shall (i) terminate without further 
obligation on the part of the County each and every December 31st, as required by O.C.G.A. 
§ 36-60-13, as amended, unless terminated earlier in accordance with the termination 
provisions of this Contract; (ii) automatically renew on each January 1st, unless terminated in 
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accordance with the termination provisions of this Contract; and  (iii) terminate absolutely, 
with no further renewals, on December 31, 2022, unless extended by Change Order adopted 
and approved by the DeKalb County Governing Authority and the Contractor in accordance 
with the terms of this Contract.  
 

C. Liquidated Damages. The Contractor acknowledges that time is of the essence with respect 
to the Work governed by this Contract.  Contractor acknowledges and recognizes that if it fails 
to achieve Substantial Completion of any portion of the Work within the work authorization 
Performance Time or Contract Time as may be extended in accordance with the terms of this 
Contract, the County will sustain substantial losses as a result of such failure.  The Contractor 
further acknowledges that the County will suffer damages that are difficult if not impossible 
to accurately estimate. Contractor shall pay liquidated damages of Two Thousand Five 
Hundred Dollars and No/100ths  ($2,500.00) for each day that Substantial Completion of an 
assigned work order is delayed, past the mutually agreed Performance Time. The Contractor 
agrees that the foregoing rate is a reasonable pre-estimate of the probable damages that the 
County will suffer if Substantial Completion is delayed, and said daily rate is intended to 
compensate the County for its damages and is not intended to penalize the Contractor for its 
delay. The County may deduct such liquidated damages from any unpaid amounts then or 
thereafter due the Contractor under this Contract.  Any liquidated damages not deducted from 
any unpaid amounts due the Contractor are payable to the County at the County’s demand, 
together with interest from the date of the demand at a rate equal to seven percent (7%) per 
annum.  

 
III.  PAYMENT 

 
A. Contract Price. As full payment for the faithful performance of this Contract, the County shall 

pay the Contractor, the Contract Price, which is an amount not to exceed XXXXXXX 
($XXXXXXX), unless changed by written Change Order in accordance with the terms of this 
Contract.  The term “Change Order” includes the term “amendment” and shall mean a written order 
authorizing a change in the Work, and an adjustment in Contract Price to Contractor or the Contract 
Term, as adopted and approved by the Contractor and the DeKalb County Governing Authority, 
or the Chief Executive Officer, if exempted from Governing Authority adoption and approval in 
accordance with the express terms of this Contract. The Chief Executive Officer or his/her designee 
shall have the authority to approve and execute a Change Order lowering the Contract Price or 
increasing the Contract Price up to twenty percent (20%) of the original Contract Price, provided 
that the total amount of the increase authorized by such Change Order is less than $100,000.00. If 
the original Contract or Purchase Order Price does not exceed $100,000.00, but the Change Order 
will make the total Contract Price exceed $100,000.00, then the Change Order will require approval 
by official action of the Governing Authority.  Any other increase of the Contract Price shall be by 
Change Order adopted and approved by the DeKalb County Governing Authority and the 
Contractor in accordance with the terms of this Contract.  Amounts paid to the Contractor shall 
comply with and not exceed Attachment B, the Contractor’s Unit Price Form, consisting of five 
(5) pages attached hereto and incorporated herein by reference.  Payment is to be made no later 
than thirty (30) days after submittal of undisputed invoice. 

 
B. Retainage and Partial Payments.  Partial payments to the Contractor shall be made monthly, 

based on the value of Work completed as determined by the County, plus the value of materials 
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and equipment suitably stored, insured and protected at the construction site. The Contractor 
shall submit a payment request for Work completed during the preceding calendar month to 
Keith Laguaite (Project Manager) for review and approval on or before last day of each month. 
If approved by the Project Manager or Designated Representative, the approved amount, less 
retainage, shall be paid to the Contractor thirty (30) days after the date the approved payment 
request is received by the County Finance Department.  If a payment request is not approved 
by the County, then no payment shall be made to the Contractor until after the Project Manager 
or Designated Representative approves the payment request.  The amount of retainage shall be 
as follows: 

 
(1) Ten percent (10%) of each partial payment shall be withheld as retainage until the value 

of fifty percent (50%) of the Contract Price, including Change Orders and other 
authorized additions provided in the Contract, is due; 

  
(2) When fifty percent (50%) of the Contract Price, as described above, becomes due and 

the manner of completion of the Work and its progress, quality, schedule are reasonably 
satisfactory to the County, and there are no outstanding claims by the Contractor, 
Subcontractors, lower tier subcontractors, as that term is defined by state law, or 
Suppliers, the withholding of retainage shall be discontinued. 

 
(3) If after discontinuing retainage, the County determines that the Work is unsatisfactory 

or has fallen behind schedule, withholding of ten percent (10%) of each request for 
payment may be resumed.  When the Work has reached Substantial Completion and 
the County determines the Work to be reasonably acceptable, the Contractor shall 
submit an invoice or other documents as may be required and receive payment of 
retainage within thirty (30) days.  If minor items remain incomplete at that time, an 
amount equal to two hundred percent (200%) of the value of each item, as determined 
by the County, shall be withheld until such items are completed. 

 
(4) The Contractor shall within ten days from the Contractor’s receipt of each payment 

from the County pass through payments to Subcontractors and shall reduce each 
Subcontractor’s retainage in the same manner as the Contractor’s retainage is reduced 
by the County.  The Subcontractor shall, within ten days from the Subcontractor’s 
receipt of payment, pass through payments to lower tier subcontractors and shall reduce 
each lower tier subcontractor’s retainage in the same manner as the Subcontractor’s 
retainage is reduced.  

 
(5) Contractor and County agree to abide by all applicable provisions of Georgia state law 

concerning retainage, including but not limited to O.C.G.A. § 13-10-80 and 13-10-81.  
If the terms of this contract concerning retainage conflict with state law, state law 
governs. 

 
(6) As required by O.C.G.A. § 13-10-81, Retainage shall be invested by the County at the 

current market rate and any interest earned on the retained amount shall be paid to the 
Contractor when the Project has been completed within the time limits specified and 
for the price specified in this Contract or in change orders approved in accordance with 
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the terms of this Contract, upon the County’s receipt of certification by the engineer in 
charge of the Project in the manner and form required by O.C.G.A. §13-10-81. 

 
C. Payment Requests and Invoices.  Payment Requests and invoice(s) must be submitted as 

follows: 
 
(1) Original(s) must be submitted to: 
 

Attn: Pavel Vayner (Project Manager) 
Department of Watershed Management 
4575 Memorial Drive, Decatur, GA 30032 

 
(2) Upon award, Prime Contractor(s) with Local Small Business Enterprise (LSBE) 

Subcontractor(s) shall enter utilization reports electronically at www.dekalblsbe.info.  
Proof of payment to the LSBE Subcontractor must be uploaded and submitted.  LSBE 
Subcontractors shall confirm receipt of payment from the Prime, electronically also, at 
www.dekalblsbe.info. 

 
D. Title.  All equipment, materials, and Work covered by partial payments shall, upon payment 

thereof, become the sole property of the County, but this provision shall not be construed as 
relieving the Contractor from the sole responsibility for the care and protection of equipment, 
materials, and Work upon which payments have been made, or the restoration of any damaged 
Work. 
 

E. Final Payment.  Within sixty (60) days after the Work is fully completed and accepted by the 
County, the balance due hereunder shall be paid; provided, however, that final payment shall 
not be made until said Contractor shall have completed all Work necessary and reasonably 
incidental to the Contract, including final cleanup and restoration.  Acceptance of the Work 
and the making of final payment shall not constitute a waiver of any claims by the County. All 
claims by the Contractor for breach of contract, violation of state or federal law, or 
compensation and extensions of time shall be submitted in writing to the Chief Executive 
Officer within sixty (60) days after completion and acceptance of the Work as herein provided, 
or all such claims shall be forever barred.   

 
IV.  NOTICE 

 
Any notice or consent required to be given by or on behalf of any party hereto to any other 

party hereto shall be in writing and shall be sent to the County’s Chief Executive Officer and the 
Executive Assistant or to the Contractor or his authorized representative on the work site by (a) 
registered or certified United States mail, return receipt requested, postage prepaid, (b) personal 
delivery, or (c) overnight courier service. All notices sent to the addresses listed below shall be binding 
unless said address is changed in writing no less than fourteen days before such notice is sent.    Future 
changes in address shall be effective upon written notice being given by the Contractor to the County’s 
Executive Assistant or by the County to the Contractor’s authorized representative via certified first 
class U.S. mail, return receipt requested.  Such notices will be addressed as follows: 
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If to the County:    
  Chief Executive Officer 
  The Maloof Center 
  1300 Commerce Drive, 6th Floor 
  Decatur, Georgia  30030 
 
  and 

 
Executive Assistant 
The Maloof Center 
1300 Commerce Drive, 6th Floor 
Decatur, Georgia 30030 

With a copy to:  Director of the Department of Purchasing and Contracting  
The Maloof Center 
1300 Commerce Drive, 2nd Floor 
Decatur, Georgia 30030 

With a copy to: ___________________________ 
 ___________________________ 
 ___________________________ 
 ___________________________ 
 

           If to the Contractor:   

With a copy to:  (Insert Contractor name and address) 
___________________________ 

 ___________________________ 
 ___________________________ 
 ___________________________ 
 
 

V.  FEDERAL WORK AUTHORIZATION 
 
A. Pursuant to O.C.G.A. §13-10-91, the County cannot enter into a contract for the physical 

performance of services unless the Contractor, its Subcontractor(s) and sub-subcontractor(s), 
as that term is defined by state law, register and participate in the Federal Work Authorization 
Program to verify specific information on all new employees.     

 
B. Contractor certifies that it has complied and will continue to comply throughout the Contract 

Term with O.C.G.A. §13-10-91 and any related and applicable Georgia Department of Labor 
Rule. 
 

C. Contractor agrees to sign an affidavit evidencing its compliance with O.C.G.A. §13-10-91.  
The signed affidavit is attached to this Contract as Attachment C. 
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D. Contractor agrees that in the event it employs or contracts with any Subcontractor(s) in 
connection with this Contract, Contractor will secure from each Subcontractor an affidavit that 
certifies the Subcontractor’s current and continuing compliance with O.C.G.A. §13-10-91 
throughout the Contract Term.  Any signed Subcontractor affidavit(s) obtained in connection 
with this Contract shall be attached hereto as Attachment D. 

 
E. Each Subcontractor agrees that in the event it employs or contracts with any sub-

subcontractor(s), each Subcontractor will secure from each sub-subcontractor an affidavit that 
certifies the sub-subcontractor’s current and continuing compliance with  O.C.G.A. §13-10-91 
throughout the Contract Term.  Any signed sub-subcontractor affidavit(s) obtained in 
connection with this Contract shall be attached hereto as Attachment E. 

 
VI.  CORPORATE AUTHORITY 

 
Contractor agrees to execute the Certificate of Corporate Authority, attached hereto as 

Attachment F. The officials of the Contractor executing this Contract are duly and properly in office 
and are fully authorized and empowered to execute the same for and on behalf of the Contractor.  
Contractor warrants that it has all requisite power and authority to enter into and perform its obligations 
under this Contract, and that the execution and delivery by the Contractor of this Contract and the 
compliance by the Contractor with all of the provisions of this Contract (i) is within the purposes, 
powers, and authority of the Contractor; (ii) has been done in full compliance with applicable law and 
has been approved by the governing body of the Contractor and is legal and will not conflict with or 
constitute on the part of the Contractor a violation of or a breach of or a default under any indenture, 
mortgage, security deed, pledge, note, lease, loan, or installment sale agreement, contract, or other 
agreement or instrument to which the Contractor is a party or by which the Contractor is otherwise 
subject or bound, or any license, judgment, decree, law, statute, order, writ, injunction, demand, rule, 
or regulation of any court or governmental agency or body having jurisdiction over the Contractor; 
and (iii) has been duly authorized by all necessary action on the part of the Contractor.  This Contract 
is the valid, legal, binding and enforceable obligation of the Contractor.    
 

VII.  PERFORMANCE AND PAYMENT BONDS AND INSURANCE REQUIREMENTS 
 
A. Within ten (10) days from the date of Notice of Award of this Contract, the Contractor, as 

principal, shall give a Contract performance bond, attached hereto as Attachment G and a 
payment bond, attached hereto as Attachment H, each in the amount of $XXXXXXX for the 
use of all persons doing work or furnishing skills, tools, machinery, or materials under or for 
the purpose of this Contract, in accordance with the applicable provisions of Georgia state law, 
including but not limited to, O.C.G.A. §13-10-1 and §36-91-21 et seq.  The bonds shall be 
underwritten by a surety company licensed to write bonds in the State of Georgia, listed in the 
most current U.S. Treasury Circular No. 570, and which have a current A.M. Best rating of 
"A" (Excellent) with a Financial Size Category of XII or better. The life of these bonds shall 
extend throughout the Contract Term including a sixty (60) day maintenance period (where 
applicable) and a twelve-month guarantee period after the completion of Work performed 
under this Contract.  The bonds shall issue on the forms provided by the County as part of this 
Contract.  
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B. It is further agreed between the parties hereto that if at any time after the execution of this 
Contract and the surety bonds, the County shall deem the surety or sureties upon such bonds 
to be unsatisfactory, or if, for any reason, such bonds cease to be adequate to cover the 
performance of the Work, the Contractor shall, at its sole expense and within five (5) days after 
the receipt of notice from the County to do so, furnish additional bond or bonds in such form 
and amount and with such surety or sureties as shall be satisfactory to the County. 

 
C. The Contractor shall, without expense to the County, provide certificates of insurance, and 

copies of signed insurance policies including declarations pages from companies that are 
authorized to engage in the insurance business in the state of Georgia and are otherwise 
acceptable to the County Finance Director or his/her designee, attached hereto as Attachment 
I.  Such insurance shall be placed with admitted insurers that maintain an A.M. Best's rating of 
not less than A (Excellent) with a Financial Size Category of VII or better with coverage forms 
acceptable to Contractor.  The insurance described below shall be maintained uninterrupted 
for the duration of the project, including any warranty periods, and shall protect Contractor, 
and others as required by contract, for liabilities in connection with work performed by or on 
behalf of Contractor, its agents, representatives, employees or Contractors.   

 
(1) Workers Compensation Insurance.  Statutory workers compensation insurance is to 

be provided in compliance with the requirements of Georgia law with limits not less 
than the following: 

 
Employer’s liability insurance by accident, each accident $1,000,000 
Employer’s liability insurance by disease, policy limit $1,000,000 
Employer’s liability insurance by disease, each employee $1,000,000 

 
(2) Commercial General Liability Insurance. Commercial general liability insurance is to 

be provided with limits not less than the following:  
 
 $1,000,000 per occurrence for bodily injury and property damage liability 

$1,000,000 personal and advertising injury liability 
$2,000,000 general aggregate 

 $2,000,000 products-completed operations aggregate 
 $   100,000 damage to rented premises (each occurrence) 
 $       5,000 medical expense (any one person) 
 
(3) Umbrella or Excess Insurance. Umbrella or excess insurance is to be provided with 

General Liability, Auto Liability and Employers Liability scheduled as underlying 
policies with limits not less than the following:  

 
  $5,000,000 per occurrence  
  $5,000,000 aggregate 
 
(4) Comprehensive Automobile Liability Insurance.  Comprehensive automobile liability 

insurance with form coverage is to be provided for all owned, non-owned and hired 
vehicles with combined single limit of $1,000,000.  Automobile liability insurance 
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shall be written on ISO Business Auto Coverage Form CA 0001 (1990 edition or later), 
or a substitute form providing equivalent coverage, and shall cover liability for bodily 
injury and property damage arising from the use or operation of any automobile, 
including those owned, hired or otherwise operated or used by or on behalf of 
Contractor.  The policy must include Broadened Pollution Liability Endorsement 
CA9948 12 93. 

 
(5) Builder’s Risk Insurance Coverage DeKalb County shall procure and maintain 

Builders Risk Insurance on the entire work which provides “All-risk” form that shall 
at least include insurance for physical loss or damage to the Work, temporary buildings, 
falsework, and materials and equipment in transit, and shall insure against at least the 
following perils or causes of loss: fire, lightning, extended coverage, theft, vandalism, 
malicious mischief, earthquake, collapse, debris removal, demolition occasioned by 
enforcement of Laws and Regulations, water damage (other than caused by flood), and 
such other perils or causes of loss as may be specifically required by Supplementary 
Conditions) until Final Completion and Acceptance of the Project.  Such policy of 
insurance shall contain at least the following sub-limits of insurance and deductibles: 

 
   

Sub-limits:  
Property in Transit $1,000,000 
Property in Offsite Storage $1,000,000 
Plans & Blueprints $25,000 
Debris Removal 25% of Insured Physical Loss 
Delay in Completion / Soft Cost TBD 
Ordinance of Law (Increased Cost of Construction) $1,000,000 
Flood and Earthquake TBD – Full Contract Value  
Deductibles:  

Flood and Earthquake $25,000 
Water Damage other than Flood $100,000 
All other Perils $10,000 

 
D. The County, its elected officials, officers, employees and agents, hereinafter referred to in this 

article and in the article entitled “Certificates of Insurance” as “the County and its officers” are 
to be named as additional insured on all policies of insurance except worker’s compensation 
insurance with no cross suits exclusion. The County and its officers shall be included as 
additional insureds under commercial general liability and commercial umbrella insurance, for 
liabilities arising out of both the ongoing and completed operations of Contractor.  Such 
additional insured coverage shall be endorsed to Contractor’s policy by attachment of ISO 
Additional Insured Endorsement forms CG 20 10 10 01 (ongoing operations) and CG 20 37 
10 01 (products-completed operations), or form(s) providing equivalent coverage. 

 
E. All coverages required of the Contractor will be primary over any insurance or self-insurance 

program carried by the County.  
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F. If the Contractor is a joint venture involving two (2) or more entities, then each independent 
entity will satisfy the limits and coverages specified here or the joint venture will be a named 
insured under each respective policy specified. 

 
G. In addition to procuring and maintaining commercial general liability insurance, automobile 

liability and commercial umbrella insurance, for the Contract Term, Contractor shall continue 
to procure and maintain the products-completed operations liability insurance coverage and 
commercial umbrella insurance after the Work is substantially complete for the entire Contract 
Term or for the applicable five-year statutory limitation, whichever is greater. For such period 
of time, all terms and conditions of such coverage shall remain unchanged, including the limits 
specified herein and the requirement to provide the County with coverage as an additional 
insured.    

 
H. Contractor agrees to waive all rights of subrogation and other rights of recovery against the 

County and its officers and shall cause each Subcontractor to waive all rights of subrogation 
for all coverage. 

 
I. Failure of the County to demand such certificate or other evidence of full compliance with 

these insurance requirements or failure of the County to identify a deficiency from evidence 
provided will not be construed as a waiver of the Contractor’s obligation to maintain such 
coverage. 

 
J. Contractor understands and agrees that the purchase of insurance in no way limits the liability 

of the Contractor. 
 
K. OCIP Insurance Coverage:  In connection with the Work, and for the 

Contractor/Design/Builder and those subcontractors deemed eligible by the County for 
participation, the County will implement an Owner Controlled Insurance Program (“OCIP”), 
providing certain insurance coverages as detailed herein.  The insurance coverages provided 
by the OCIP apply only to the Work performed on the Project site.  The 
Contractor/Design/Builder and its Subcontractors shall provide their own insurance for all off-
site activities.  The Builder’s Risk/All Risk Property Insurance component of the OCIP will 
expressly exclude coverage on Contractor’s/Design/Builder’s and Subcontractors’ machinery, 
tools, and equipment not destined to become a part of the Project Work. 

 
(1) Exclusion of Contractor/Design/Builder Insurance Costs 

Because the County is providing specific limits of General Liability, Excess Liability and 
Property Coverage (for eligible workers), following enrollment in the OCIP the 
Contractor/Design/Builder shall exclude all General Liability, Excess Liability, and 
Property Coverage (Builder’s Risk) costs from the Contract Price and its proposal/bid for 
itself and for all included Subcontractors.  The Contractor/Design/Builder warrants, for 
itself and all included Subcontractors, that all such on-site insurance costs for the coverages 
listed above shall be excluded in their entirety from the Contract Price, and no such 
coverage is duplicated by the Contractor/Design/Builder or any Subcontractor of any tier.  
The Contractor/Design/Builder and its Subcontractors shall make available to the County 
all documentation deemed necessary by the County in order to verify this cost exclusion.  
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If requested by the County, the Contractor/Design/Builder shall provide complete copies 
of its and its Subcontractors’ current insurance policies in order to assist in the verification 
of the accuracy of the exclusion of insurance costs and to verify the accuracy of the 
information provided by the Contractor/Design/Builder and its Subcontractors.          

  
L. OCIP Manual of Insurance Procedures: The OCIP coverage provided by the County shall 

be further detailed in, and the Contractors/Design/Builder requirements with respect to the 
OCIP shall be described in, the General Liability Wrap-Up Manual (“the Manual”) 
incorporated into the Contract Documents and issued via an Exhibit to the Contract.  This 
Manual includes information on the following OCIP coverages: Commercial General Liability, 
Excess Liability, and Builder’s Risk/All Risk Property Insurance. 

 
VIII.  CERTIFICATES OF INSURANCE 

 
A. Certificates shall state that the policy or policies shall not expire, be cancelled or altered 

without at least sixty (60) days prior written notice to the County.  Policies and Certificates of 
Insurance listing the County and its officers as additional insureds (except for workers’ 
compensation insurance) shall conform to all terms and conditions (including coverage of the 
indemnification and hold harmless agreement) contained in this Contract.  

 
B. The Contractor agrees to name the County and its officers as additional insured on the 

commercial general liability insurance, using the ISO Additional Insured Endorsement forms 
CG20101001 (ongoing operations) and CG20371001 (products-completed operations) forms, 
or form(s) providing equivalent coverage. 

 
C. Certificates of Insurance must contain the policy number, policy limits, and policy expiration 

date of all policies issued in accordance with this Contract; the location and operations to which 
the insurance applies.  Certificates must be provided annually for the duration of the project.  
If applicable, a specific statement must be included that blasting coverage is included to the 
extent such risk is present; that Contractor’s protective coverage applies to any Subcontractor’s 
operations; and Contractor’s contractual liability insurance coverage applies to any 
Subcontractor.   

 
D. This insurance for the County as the additional insured shall be as broad as the coverage 

provided for the named-insured Contractor.  It shall apply as primary insurance before any 
other insurance or self-insurance, including any deductible, non-contributory, and waiver of 
subrogation provided to the County as the additional insured.     

 
E. The Contractor shall be wholly responsible for securing certificates of insurance coverage as 

set forth above from all Subcontractors who are engaged in the Work.  
 
F. If the County shall so request, the Contractor will furnish the County for its inspection and 

approval such policies of insurance with all endorsements, or confirmed specimens thereof 
certified by the insurance company to be true and correct copies. 
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G.   Contractor shall be responsible and have the financial wherewithal to cover any deductibles 
or retentions included on the certificate of insurance. 

 
H. Such certificates should be sent to the County and must identify the “Certificate Holder” as 

follows: 
DeKalb County, Georgia 
Director of Purchasing & Contracting 
The Maloof Center 
1300 Commerce Drive, 2nd Floor 
Decatur, Georgia 30030  

 
I. Copies of Required Insurance policies with Declarations Page(s) shall be attached hereto as 

Attachment I. 
 

IX.  ATTACHMENTS 
 

A. This Contract includes the following Attachments all of which are incorporated herein by 
reference: 

 
Attachment A, General Requirements, GR-1 through GR-46. 
 
Attachment B, Contractor’s Unit Price Form 
 
Attachment C, Contractor Affidavit Under O.C.G.A. § 13-10-91 
 
Attachment D, Subcontractor Affidavit Under O.C.G.A. § 13-10-91 
 
Attachment E, Sub-subcontractor Affidavit(s) Under O.C.G.A. § 13-10-91 
 
Attachment F, Certificate of Corporate Authority or Joint Venture Certificates 
 
Attachment G, Performance Bond and Accompanying Power of Attorney 
 
Attachment H, Payment Bond and Accompanying Power of Attorney 
 
Attachment I, Certificate of Insurance, Declarations, and Endorsements  
 
Attachment J, Business and Professional Licenses 
 
Attachment K, Executive Order No. 2141-4 New Ethics Policy   
 
Attachment L, OCIP General Liability Wrap-Up Manual 
 
 Attachment M, Wage Determination for Heavy Construction - DeKalb County, GA 
 
 Attachment N, Georgia Environmental Finance Authority Documentation  

Attachment N-1, DBE Compliance Form 
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Attachment N-2, Contractor Certification Regarding Equal Employment Opportunity  
 
Attachment N-3, Subcontractor Certification Regarding Equal Employment 
Opportunity 
 
Attachment N-4, Contractor Certification Regarding Debarment, Suspension, & 
Other Responsible Matters 
 
Attachment N-5, Subcontractor Certification Regarding Debarment, Suspension, & 
Other Responsible Matters 

 
Appendix I, Bidder’s Submittal to County’s Invitation to Bid 

 
B. In addition to the foregoing, the Bid Document Package dated April 19, 2021, the original of 

which is maintained in the County’s Department of Purchasing and Contracting, forms an 
essential part of this Contract as if fully set out herein.    

 
IX.  FUNDING CLAUSE  

 
Funding for this contract may be reimbursed under the Water Infrastructure Finance and Innovation 
Act (WIFIA) and/or Georgia Environmental Finance Authority (GEFA). Performance of the contract, 
in whole or in part, may be contingent and subject to the availability of such funding under the Water 
Infrastructure Finance and Innovation Act (WIFIA) and/or Georgia Environmental Finance Authority 
(GEFA) to DeKalb County, Georgia. Bidders should become familiar with all laws, ordinances, rules, 
and regulations applicable to the execution and performance of the contract subject to the Water 
Infrastructure Finance and Innovation Act (WIFIA) and/or Georgia Environmental Finance Authority 
(GEFA); not limited to the Davis Bacon Act, American Iron and Steel Requirements, and 
Disadvantage Business Enterprise Participation requirements. 
 

X.  FEDERAL AND/OR STATE FUNDING/LAW   
 
A. Without limiting the General Requirements attached hereto as Attachment A or any other 

provision herein concerning the applicability of certain laws, ordinances, rules and regulations, 
Contractor has been explicitly informed and understands that the following laws, ordinances, 
rules and regulations apply to the execution and performance of all parts of this Contract, the 
Project and the Work: The American Iron and Steel Requirement, 33 U.S.C. 3914; The Davis 
Bacon Act, 40 U.S.C. 3141 et seq.; The National Environmental Policy Act of 1969, 42 U.S.C. 
4321 et seq.; Archeological and Historic Preservation Act, 16 U.S.C. 469–469c; Clean Air Act, 
42 U.S.C. 7401 et seq.; Clean Water Act, 33 U.S.C. 1251 et seq.; Coastal Barrier Resources 
Act, 16 U.S.C. 3501 et seq.; Coastal Zone Management Act, 16 U.S.C. 1451 et seq.; 
Endangered Species Act, 16 U.S.C. 1531 et seq.; Federal Actions to Address Environmental 
Justice in Minority Populations and Low–Income Populations, Executive Order 12898, 59 FR 
7629, February 16, 1994; Floodplain Management, Executive Order 11988, 42 FR 26951, May 
24, 1977, as amended by Executive Order 13690, 80 FR 6425, February 4, 2015; Protection of 
Wetlands, Executive Order 11990, 42 FR 26961, May 25, 1977, as amended by Executive 
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Order 12608, 52 FR 34617, September 14, 1987; Farmland Protection Policy Act, 7 U.S.C. 
4201 et seq.; Fish and Wildlife Coordination Act, 16 U.S.C. 661–666c, as amended; 
Magnuson–Stevens Fishery Conservation and Management Act, 16 U.S.C. 1801 et seq.; 
National Historic Preservation Act, 16 U.S.C. 470 et seq.; Safe Drinking Water Act, 42 U.S.C. 
300f et seq.; Wild and Scenic Rivers Act, 16 U.S.C. 1271 et seq.; Debarment and Suspension, 
Executive Order 12549, 51 FR 6370, February 21, 1986; Demonstration Cities and 
Metropolitan Development Act, 42 U.S.C. 3301 et seq., as amended, and Executive Order 
12372, 47 FR 30959, July 16, 1982; Drug–Free Workplace Act, 41 U.S.C. 8101 et seq.; New 
Restrictions on Lobbying, 31 U.S.C. 1352; Prohibitions relating to violations of the Clean 
Water Act or Clean Air Act with respect to Federal contracts, grants, or loans under 42 U.S.C. 
7606 and 33 U.S.C. 1368, and Executive Order 11738, 38 FR 25161, September 12, 1973; The 
Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, 42 U.S.C. 
4601 et seq.; Age Discrimination Act, 42 U.S.C. 6101 et seq.; Equal Employment Opportunity, 
Executive Order 11246, 30 FR 12319, September 28, 1965; Section 13 of the Clean Water Act, 
Pub.L. 92–500, codified in 42 U.S.C. 1251; 40 CFR Part 7; Section 504 of the Rehabilitation 
Act, 29 U.S.C. 794, supplemented by Executive Orders 11914, 41 FR 17871, April 29, 1976 
and 11250, 30 FR 13003, October 13, 1965; Title VI of the Civil Rights Act of 1964, 42 U.S.C. 
2000d et seq.; and Participation by Disadvantaged Business Enterprises in Procurement under 
Environmental Protection Agency (EPA) Financial Assistance Agreements, 73 FR 15904. 

B. Without limiting the General Requirements attached hereto as Attachment A or any other 
provision hereunder, all laborers and mechanics employed by Contractor of any of its 
subcontractors in connection with the Work shall be paid wages at rates not less than those 
prevailing for the same type of work on similar construction in the immediate locality, as 
determined by the Secretary of Labor. Contractor and its subcontractors shall pay all mechanics 
and laborers employed directly on the site of the Work, unconditionally and at least once a 
week, and without subsequent deduction or rebate on any account, the full amounts accrued at 
time of payment, computed at wage rates not less than those stated in the advertised 
specifications, regardless of any contractual relationship which may be alleged to exist between 
Contractor or applicable subcontractor and the laborers and mechanics.  Contractor will post 
the scale of wages to be paid in a prominent and easily accessible place at the site of the Work.  
There may be withheld from Contractor so much of accrued payments as Owner considers 
necessary to pay to laborers and mechanics employed by Contractor or any subcontractor on 
the Work the difference between the rates of wages required by the contract to be paid laborers 
and mechanics on the Work and the rates of wages received by the laborers and mechanics and 
not refunded to Contractor or subcontractors or their agents. If Owner finds that any laborer or 
mechanic employed by Contractor or any subcontractor directly on the site of the Work 
covered by the Contract has been or is being paid a rate of wages less than the rate of wages 
required by the Contract to be paid, the federal government of the United States by written 
notice to Contractor may terminate Contractor’s right to proceed with the Work or the part of 
the Work as to which there has been a failure to pay the required wages. The government may 
have the Work completed, by contract or otherwise, and Contractor and its sureties shall be 
liable to the government for any excess costs the government incurs. 

 
[SIGNATURES APPEAR ON NEXT PAGE] 
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IN WITNESS WHEREOF, the parties hereto have set their hands and caused their seals to be 
electronically affixed hereupon, to be considered as an original by their authorized representatives. 

 
NAME OF CONTRACTOR 
 
 
By: ___________________________ 
            Signature                      (SEAL) 
 
      
Name (Typed or Printed) 
 
      
Title 
 
      
Federal Tax I.D. Number 
 
____________ 
Date 
 
ATTEST: 
 
______________________________ 
Signature 
 
______________________________ 
Name (Typed or Printed) 
 
______________________________ 
Title 

 
DEKALB COUNTY, GEORGIA 
 
 
                                                   by Dir.(SEAL) 
MICHAEL L. THURMOND 
Chief Executive Officer 
DeKalb County, Georgia 
 
_________________ 
Date 
 
 
 
 
 
ATTEST: 
       
BARBARA H. SANDERS, CCC,CMC 
Clerk of the Chief Executive Officer  
and Board of Commissioners of 
DeKalb County, Georgia 
 
 
 
 

 
APPROVED AS TO SUBSTANCE: 
 
 
      
Reginald D. Wells, Director 
Department of Watershed Management 
 
 

 
APPROVED AS TO FORM: 
 
 
       
Assistant County Attorney  
DeKalb County Law Department 
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ATTACHMENT A 
 

GENERAL REQUIREMENTS 
 

INDEX TO GENERAL REQUIREMENTS 
 
 
Section   Title   
 
GR-1 Definitions of Terms ..............................................................  
GR-2 Prior Use by County ..............................................................  
GR-3 Contractor’s Obligations ........................................................  
GR-4 Authority of the County .........................................................  
GR-5 Changes in the Work and Change Orders ...............................  
GR-6 Time for Completion .............................................................  
GR-7 Schedules, Reports, and Records ...........................................  
GR-8 County’s Right to Suspend or Terminate Work ......................  
GR-9 Final Inspection  ....................................................................  
GR-10 Warranties, Guarantees and Correction of Work ....................  
GR-11 Contractor’s Personnel and Independent Contractor Status ....  
GR-12 Subcontracting.......................................................................  
GR-13 Assignments ..........................................................................  
GR-14 Indemnification and Hold Harmless .......................................  
GR-15 Royalties and Patents .............................................................  
GR-16 Laws and Regulations ............................................................  
GR-17 Permits and Inspection Fees ...................................................  
GR-18 Land and Rights-of-Way .......................................................  
GR-19 Protection of Work, Property, and Persons .............................  
GR-20 Prohibited Interests ................................................................  
GR-21 First Source Jobs Ordinance ..................................................  
GR-22 Foreign Corporations .............................................................  
GR-23 Specification and Drawings ...................................................  
GR-24 Contractor’s Submittals .........................................................  
GR-25 As-Built Drawings .................................................................  
GR-26 Examination of Work by Contractor ......................................  
GR-27 Inspection and Testing of Materials .......................................  
GR-28 Inspection of Work ................................................................  
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GR-1.  DEFINITIONS OF TERMS 
 

The section captions contained in this Contract are for convenience only and do not in any 
way limit or amplify any term or provision hereof.  The use of the terms "hereof," "hereunder" and 
"herein" shall refer to this Contract as a whole, inclusive of the Attachments, except when noted 
otherwise.  The use of the masculine or neuter genders herein shall include the masculine, feminine 
and neuter genders and the singular form shall include the plural when the context so requires. The 
following terms shall have the meanings indicated: 

 
“Addendum” or “Addenda” shall mean written or graphic instruments issued prior to the 

execution of the Contract, which modify or interpret the Work, or the Invitation to Bid by 
additions, deletions, clarifications, or corrections. 

 
“Bid” shall mean the offer of the Bidder submitted on the prescribed form setting forth the 

price(s) for the Work to be performed. 
 

“Bid Document Package” shall consist of documents entitled as follows:   Acknowledgement 
of Contractor, Advertisement for Bids, Instructions to Bidders, Addenda, Business License, Utility 
Systems Contractor’s License, Utility Manager’s Certificate, Utility Foreman’s Certificate, 
General Contractor’s License, Bidder’s Lump Sum Cost, Bidder’s Unit Price, First Source Jobs 
Ordinance Information with Exhibits, LSBE Program Information Sheet with LSBE Exhibits, 
Certificate of Corporate Bidder, Certificate of Authority/Joint Venture, Bidder’s Affidavit of 
Compliance with O.C.G.A.13-10-91, Reference and Release Form,  Subcontractor Tracking Form, 
Bid Bond and Power of Attorney, Public Works Construction Affidavit and Oath of Successful 
Bidder, Technical Specifications, and Drawings.  

 
“Bidder” shall mean any person, firm, or corporation submitting a Bid for the Work. 

 
“Bonds” shall mean bid, performance, and payment bonds and other instruments of security, 

furnished by the Contractor and his surety in accordance with the Contract. 
 

“Change Order” includes the term “amendment” and shall mean a written order authorizing 
a change in the Work, if applicable, and an adjustment in the Contract Price, Contract Time or 
Contract Term, as adopted and approved by the Contractor and the DeKalb County Governing 
Authority, or the Chief Executive Officer, if exempted from Governing Authority adoption and 
approval in accordance with the express terms of this Contract.  
 

“Contract” or “Agreement” shall consist of the written Contract executed by the parties, all 
attachments to the Contract, Change Orders, Field Orders, and the Bid Document Package.  The 
intent of these documents is for the Contractor to furnish all materials, appliances, tools, labor and 
services of every kind necessary for the proper execution of the Work, and the terms and conditions 
of payment therefore.   
 

“Contract Price” shall mean the total monies payable to the Contractor under the terms and 
conditions of the Contract. 
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“Contract Time” shall mean the number of days stated in the Contract for the completion of 
the Work. 

 
“Contract Term” shall mean the length of time the Contract shall remain in effect.  

 
“Contractor” or “General Contractor” shall mean the individual, firm, joint venture or 

corporation undertaking the execution of the Work as an independent contractor under the terms 
of the Contract and acting through his or its agents or employees. 
 

“County” shall mean DeKalb County, Georgia. 
  
“Day(s)” shall mean calendar day(s). 
 
“Drawings” shall mean the part of the Contract which shows, largely through graphical 

presentation, the characteristics and scope of the Work to be performed and which have been 
prepared or approved by the County.  The Drawings are included in the Bid Document Package. 

 
“Field Order” shall mean a written order issued by an authorized County official/employee 

to the Contractor during construction effecting a change in the Work by authorizing an addition, 
deletion, or revision in the Work within the general scope of the Work not involving an adjustment 
in the Contract Price or a change to the Contract Time or Term.   No Field Order shall be valid or 
effective unless it is signed by the County employee(s) who has been authorized in writing by the 
Chief Executive Officer or his/her designee to execute Field Orders.  

 
“Notice of Award” shall mean a written notice of the acceptance of the Bid from the County 

to the successful Bidder. 
 
“Notice to Proceed” shall mean a written communication issued by the County authorizing 

the Contractor to proceed with the Work and establishing the date of commencement of the Work.    
The effective date of the Notice to Proceed shall be the date set forth on the Notice to Proceed.  
 

“Project” shall mean the undertaking to be performed as provided in the Contract. 
 
“Shall” is mandatory; “may” is permissive. 
 
“Specifications” or “Technical Specifications” shall mean a part of the Contract consisting 

of written descriptions of a technical nature regarding materials, equipment, construction systems, 
standards, and workmanship specified for this Project.  

 
“Subcontractor” shall mean any person, firm, or corporation having a direct contract with the 

Contractor or with any other Subcontractor for the performance of a part of the Work.  
 
“Submittals” shall mean all shop drawings, diagrams, illustrations, brochures, schedules, 

samples, and other data which are prepared by the Contractor, a Subcontractor, manufacturer, 
Supplier, or distributor, which illustrate how specific portions of the Work shall be fabricated or 
installed. 
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“Substantial Completion” or “Substantial Completion of the Work” shall mean that date 

determined by the County when the construction of the Project or an expressly stipulated part 
thereof is sufficiently completed, in accordance with the Contract, so that the Project or stipulated 
part can be fully utilized for the purposes for which it is intended. 

 
“Superintendent” shall mean the Contractor’s authorized on-the-job representative 

designated in writing by the Contractor prior to commencement of any work. 
 
“Supplier” shall mean any person, supplier, or organization who furnishes materials or 

equipment for the Work, including that fabricated to a special design, but who does not perform 
labor at the site. 

 
“Work” shall have the meaning assigned to that term in the article in the Contract entitled 

Scope of Work.”   
 
GR-2.  PRIOR USE BY COUNTY 
 

Prior to completion of the Work, the County may take over operation and/or use of the 
Project or portions thereof.  Such prior use of facilities by the County shall not be deemed as 
acceptance of any Work or relieve the Contractor from any of the requirements of the Contract. 
 
GR-3.  CONTRACTOR’S OBLIGATIONS 
 

The Contractor shall, in good workmanlike manner, do and perform all work and furnish 
all supplies and materials, machinery, equipment, facilities, and all things necessary or proper to 
perform and complete all the Work within the time herein specified and in accordance with the 
provisions of this Contract, the Specifications, the Drawings, and any and all supplemental 
drawings pertaining to the Work.  Contractor shall furnish, erect, maintain, and remove such 
construction, plants, and such temporary works as may be required.  Contractor alone shall be 
responsible for the safety, efficiency, and adequacy of its plant, appliances, and methods, and for 
any damage which may result from their failure or their improper construction, maintenance, or 
operation.  The Contractor shall observe, comply with, and be subject to all terms, conditions, 
requirements and limitations imposed by the Contract and local ordinances, and state and federal 
laws; and shall do, carry on, and complete the entire Work. 
 
GR-4.  AUTHORITY OF THE COUNTY 
 

A. The Contractor shall perform all of the Work under the general direction, and to the 
entire satisfaction, approval, and acceptance of the County.  The County shall 
decide all questions relating to measurements of quantities, the character and 
acceptability of the Work performed, and as to whether the rate of progress is such 
that the Work will be completed within the time limit of the Contract.  All questions 
as to the meaning of the Drawings and the Specifications will be decided by the 
County. 
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B. The approval of the County of any materials, plant, equipment, Drawings, or of any 
other items executed, or proposed by the Contractor, shall be construed only to 
constitute an approval of general design.  Such approval shall not relieve the 
Contractor from the performance of the Work in accordance with the Contract, or 
from any duty, obligations, performance guarantee, or other liability imposed upon 
him by the provisions of the Contract. 

 
C. Whenever in this Contract, the words “directed,” “required,” “permitted,” 

“ordered,” or words of like import are used, it shall be understood that the direction, 
requirement, permission, or order of the County is intended, and similar words, 
“approved,” “acceptable,” “satisfactory,” or words of like import shall mean 
approved by, acceptable to, or satisfactory to the County. 

 
GR-5.  CHANGES IN THE WORK, FIELD ORDERS, AND CHANGE ORDERS 
 

A. All changes, alterations, or instructions in regard to any feature of the Work that 
differ from the Drawings and Specifications must be approved in writing by Field 
Order or Change Order in all cases.  No verbal instruction or order will be regarded 
as a basis for a claim for extra compensation or time. 

 
B. If a minor change in the Work is found to be necessary due to actual field 

conditions, the Contractor shall submit detailed drawings and written notification 
of the problems necessitating such departure for approval by the County before 
making the change.  If the Contractor fails to make such request, no excuse will be 
entertained thereafter for Contractor’s failure to carry out the Work in the required 
manner and to provide required guarantees, warranties, and Bonds, and Contractor 
shall not be entitled to any change in the Contract Price, Contract Time or the 
Contract Term. 

 
C. The County may at any time, by issuing a Field Order, make changes in the details 

of the Work.  The Contractor shall proceed with the performance of any changes in 
the Work so ordered by the County unless such Field Order entitles the Contractor 
to a change in Contract Price, Time, and/or Term, in which event the Contractor 
shall give the County written notice thereof within fifteen (15) days after the receipt 
of the ordered change, and the Contractor shall not execute such changes until it 
receives an executed Change Order from the County.  No extra cost or extension of 
time shall be allowed unless approved by the County and authorized by execution 
of a Change Order. 

 
D. The County may at any time order changes within the scope of the Work without 

invalidating the Contract.     
 

E. No claims for extra cost or time will be considered based on an escalation of prices 
throughout the Contract Term.  The value of any work covered by a Change Order 
or of any claim for increase or decrease in the Contract Price shall be determined 
by one of the following methods in the order of precedence listed below. 
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(1) Unit prices previously approved. 

 
(2) An agreed lump sum. 

 
(3) The actual cost for labor, direct overhead, materials, supplies, equipment, 

and other services necessary to complete the changed Work.  In addition, 
there shall be added an amount agreed upon but not to exceed fifteen percent 
(15%) of the actual cost of such work to cover the cost of general overhead 
and profit. 

 
F. The parties’ execution of any Change Order constitutes a final settlement of all 

matters relating to the change in the Work which is the subject of the Change Order, 
including, but not limited to, all direct or indirect costs associated with such change 
and any and all adjustment to the Contract Price and the construction schedule.  In 
the event a Change Order increases the Contract Price, Contractor must include the 
Work covered by such Change Orders in requests for payment as if such Work were 
originally part of the Contract. 

 
GR-6.  TIME FOR COMPLETION  
 

A. The Contractor understands and agrees that the date of the beginning of Work, rate 
of progress, and time for completion of the Work are essential conditions of this 
Contract. 

 
B. The Contractor agrees that the Work shall be executed regularly, diligently, and 

uninterrupted at such rate of progress as will insure its full completion thereof 
within the Contract Time.  It is expressly understood and agreed, by and between 
the Contractor and the County, that the time for the completion of the Work 
described herein is a reasonable time for the completion of the same, taking into 
consideration the average climate range and usual industrial conditions prevailing 
in this locality. 

 
C. If extraordinary adverse weather conditions are the basis for a claim for additional 

time, such claim shall be supported by the attachment of records of the National 
Oceanic and Atmospheric Administration showing meaningful variances from 
historic trends thereby substantiating the fact that weather conditions were 
abnormal for the period of time, could not have been reasonably anticipated and 
had an adverse effect on the scheduled construction activities.  The Contractor shall 
be entitled to an extension of the Contract Time only for extraordinary adverse 
weather conditions that unavoidably delay activities scheduled at that time, and 
then only for the number of days of delay which are due solely to such extraordinary 
adverse weather conditions.  The Contractor is not entitled to any costs associated 
with extraordinary adverse weather conditions. 
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D. The County shall not be liable to the Contractor or any Subcontractor for claims or 
damages of any nature caused by or arising out of delays, regardless of cause.  The 
sole remedy against the County for delays shall be the allowance of additional time 
for completion of the Work, the amount of which shall be based on actual and 
unavoidable delay.  

 
GR-7.  SCHEDULES, REPORTS, AND RECORDS 
 

A. The Contractor shall submit to the County such schedule of quantities and costs, 
progress schedules, payrolls, reports, estimates, records, and other data as the 
County may request concerning the Work performed or to be performed.  The 
Contractor shall also submit a schedule of payments that he anticipates earning 
during the course of the Work.  

 
B. That Contractor shall coordinate and hold a meeting with its major Subcontractors 

and the County to discuss the Project schedule.  Such meeting shall be held prior to 
Commencement of the Work under this Contract, but in no event later than ten (10) 
days after execution of this Contract by all parties.  At that meeting, the Contractor 
shall present a draft Project schedule, and the Contractor and its Subcontractors 
shall, in collaboration with the County, assist in the preparation of a detailed and 
specific construction schedule.  The Contractor shall be responsible for preparing 
and updating such schedule, which shall be complete in all respects and shall, when 
approved by the County, become the Construction Schedule and be automatically 
incorporated into the Contract and shall not be changed without the prior written 
consent of the County. The Construction Schedule shall not exceed the Contract 
Time, shall be revised and updated at appropriate intervals as required by the 
conditions of the Work and Project, shall be related to the entire Project to the extent 
required by the Contract, shall utilize Critical Path Method (CPM) software that is 
compatible with County software, and shall provide for expeditious and practicable 
execution of the Work.  The Construction Schedule shall be cost-loaded. 

 
C. The Construction Schedule shall, in such detail as the County may require, show 

the order in which Contractor will carry on the Work, including dates on which the 
various parts of the Work will start, and the estimated date of completion of each 
part.  It shall also depict all requisite shop drawing submittals and approvals, 
manufacturing, fabrication, the installation of materials, supplies and equipment, 
testing, start-up, and training.  

 
D. The Contractor shall prepare and keep current, for the County’s approval, a 

schedule of submittals which is coordinated with the Construction Schedule and 
allows the County reasonable time to review submittals.  The Contractor shall 
perform the Work in general accordance with the most recent schedules submitted 
to the County.  

 
E. In the event the County determines that the performance of the Work has not 

progressed or reached the level of completion required by the Contract, the County 
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will have the right to order the Contractor to take corrective measures necessary to 
expedite the progress of construction, including, without limitation, (1) working 
additional shifts or overtime; (2) supplying additional manpower, equipment, and 
facilities; and (3) other similar measures (hereinafter referred to collectively as 
“Extraordinary Measures”).  Such Extraordinary Measures must continue until the 
progress of the Work complies with the stage of completion required by the 
Contract and the Construction Schedule.  The County’s right to require 
Extraordinary Measures is solely for the purpose of ensuring the Contractor’s 
compliance with the Construction Schedule.  The Contractor is not entitled to an 
adjustment in the Contract Price for undertaking Extraordinary Measures required 
by the County.  The County may exercise the rights furnished the County under or 
pursuant to this paragraph as frequently as the County deems necessary to ensure 
that the Contractor’s performance of the Work will comply with the completion 
date set forth in the Contract as the Contract Time. 

 
GR-8.  COUNTY’S RIGHT TO SUSPEND OR TERMINATE WORK  
 

A. Termination for Convenience.  County may, for its own convenience and at its sole 
option, without cause and without prejudice to any other right or remedy of County, 
elect to terminate the Contract by delivering to the Contractor, at the address listed 
in the Notices article of this Contract, a written notice of termination specifying the 
effective date of termination. Such notice shall be delivered to Contractor at least 
thirty (30) days prior to the effective date of termination. 

 
B. Termination for Default. If the Contractor is adjudged bankrupt or insolvent, or if 

he makes a general assignment for the benefit of his creditors, or if a trustee or 
receiver is appointed for the Contractor or for any of his property, or if he files a 
petition to take advantage of any debtor’s act or to reorganize under the bankruptcy 
or applicable laws, or if he fails to supply sufficient skilled workers or suitable 
materials or equipment, make payments to Subcontractors or for labor, materials or 
equipment, or if he disregards laws, ordinances, rules, regulations or orders of any 
public body having jurisdiction of the Work, or if he otherwise violates any 
provision of the Contract, then the County may, without prejudice to any other right 
or remedy, and after giving the Contractor and his surety a maximum of seven (7) 
days from delivery of a written notice, declare the Contract in default and terminate 
this Contract.  In that event, the County may take possession of the Project and of 
all materials, equipment, tools, construction equipment and machinery thereon 
owned by the Contractor.  The County may cause the Work to be completed and 
corrected by whatever method it deems expedient.  If called upon by the County to 
finish the Work, the Contractor’s surety shall promptly do so.  In any case, the 
Contractor and its surety shall be liable to the County for any and all damages and 
costs incurred by the County as a result of any default by the Contractor, including 
without limitation all costs of completion or correction of the Work, liquidated 
damages, attorneys’ fees, expert fees, and other costs of dispute resolution.  
Termination of this Contract pursuant to this paragraph may result in 



ITB No. 21-101331 
Scott Boulevard Phase III Watermain Replacement 
Sample County Contract  

A-8 

disqualification of the Contractor from bidding on future County contracts for a 
period of time not to exceed five (5) years. 

 
C. If Contractor’s services are terminated by the County pursuant to paragraph A or B 

in this General Requirement, the termination will not affect any rights or remedies 
of the County then existing or which may thereafter accrue against Contractor or 
its surety.  Any retention or payment of moneys due Contractor by County will not 
release Contractor from liability.  If it is determined that the Contractor was not in 
default or that the failure to perform is excusable, a termination for default will be 
considered to have been a termination for the convenience of the County, and the 
rights and obligations of the parties shall be governed accordingly. 

 
D. In case of termination of this Contract before completion of the Work, Contractor 

will be paid only for materials and equipment accepted by the County and the 
portion of the Work satisfactorily performed through the effective date of 
termination as determined by the County.   

 
E. Except as otherwise provided in this General Requirement, neither party shall be 

entitled to recover lost profits, special, consequential or punitive damages, 
attorney’s fees or costs from the other party to this Contract for any reason 
whatsoever.   

 
F. The parties’ obligations pursuant to this General Requirement shall survive any 

Acceptance of Work, or expiration or termination of this Contract.  
 
GR-9.  FINAL INSPECTION  
 
Upon notice from the Contractor that the Work is completed, the County shall make a final 
inspection of the Work, and shall notify the Contractor of all instances where the Work fails to 
comply with the Drawings and Specifications, as well as any defects the County may discover.  At 
no cost to the County, the Contractor shall immediately make such alterations as are necessary to 
bring the Work into compliance with the Contract, the Drawings, and Specifications. 

 
GR-10.  WARRANTIES, GUARANTEES AND CORRECTION OF WORK 
 

A. The Contractor warrants to the County that materials and equipment furnished 
under the Contract will be new and of good quality, unless otherwise required or 
permitted by the Contract; that the Work will be free from defects not inherent in 
the quality required or permitted; and that the Work will conform to the 
requirements of the Contract.  Work not conforming to these requirements, 
including substitutions not properly approved and authorized, is considered 
defective.  The County, in its sole discretion, may exclude from the Contractor's 
warranty; remedies for damage or defect which the County determines were caused 
by abuse; modifications not executed by the Contractor; improper or insufficient 
maintenance; improper operation; and normal wear and tear and normal usage. 
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B. Upon the completion of the Work, and as a condition of final payment, the 
Contractor shall guarantee in writing that all Work has been accomplished in 
conformance with the Contract.  If required by the County, the Contractor shall also 
furnish additional satisfactory evidence as to the kind and quality of materials and 
equipment.   

 
C. The Contractor shall promptly, and in no event later than 48 hours after receiving 

written demand from the County, remedy any error, omission, defect, or non-
compliance in the Work discovered by the County during construction or at any 
time thereafter until one year after the final completion of the Work.  Nothing herein 
shall be deemed to shorten any statutory period of limitation otherwise applicable 
to any legal action by the County against the Contractor.   

 
D. Contractor shall pay for any damage caused by any omission or defect in the Work, 

including without limitation, any damage to other improvements or facilities.  In 
the event that the Contractor should fail to timely make repairs, adjustments, or 
other remedy that may be made necessary by such defects, the County may do so, 
and charge the Contractor the cost thereby incurred.    

 
E. All warranties and guaranties shall extend for the greatest of one (1) full year 

commencing on the dates of Substantial Completion of the Project or such longer 
period of time as is required by the Contract.  The one (1) year period shall be 
extended with respect to portions of the Work first performed after Substantial 
Completion for a period of one (1) year after the actual performance of the Work.  
If any defect or deviation should exist, develop, be discovered or appear within 
such one (1) year period, the Contractor, at it sole cost and expense and immediately 
upon demand, shall fully and completely repair, correct, and eliminate such defect.  
The foregoing warranties and guarantees are cumulative of and in addition to, and 
not restrictive of or in lieu of, any and all other warranties and guarantees provided 
for or required by law.  No one or more of the warranties contained herein shall be 
deemed to alter or limit any other. The Performance Bond shall remain in full force 
and effect throughout the applicable guarantee period set forth in this paragraph. 

 
F. Neither the final payment nor any provision of the Contract, nor partial or entire 

occupancy or use of the Work by the County, shall constitute an acceptance of any 
part of the Work that is not in accordance with the Contract or relieve the Contractor 
of liability for incomplete or faulty materials or workmanship.     

 
G. All manufacturer warranties and guarantees shall be delivered to the County prior 

to Substantial Completion and such delivery shall be a condition precedent to the 
issuance of the Certificate of Substantial Completion.  Before final payment, the 
Contractor shall assign and transfer to the County all guarantees, warranties and 
agreements from all contractors, Subcontractors, vendors, Suppliers, or 
manufacturers regarding their performance, quality of workmanship or quality of 
materials supplied in connection with the Work.  The Contractor represents and 
warrants that all such guarantees, warranties and agreements will be freely 



ITB No. 21-101331 
Scott Boulevard Phase III Watermain Replacement 
Sample County Contract  

A-10 

assignable to the County, and that upon final completion of the Work, all such 
guarantees, warranties and agreements shall be in place and enforceable by the 
County in accordance with their terms.  Contractor’s obligations pursuant to this 
General Requirement shall survive any acceptance of Work, or termination or 
expiration of this Contract.  

 
GR-11. CONTRACTOR’S PERSONNEL AND INDEPENDENT CONTRACTOR 

STATUS  
 

A. The Contractor will supervise and direct the Work, including the Work of all 
Subcontractors.  Contractor will be solely responsible for the means, methods, 
techniques, sequences, and procedures of construction.  An experienced 
Superintendent and necessary assistants competent to supervise the particular types 
of work involved shall be assigned to the Project by the Contractor, and shall be 
available at all times when work is in progress.  The name of the Superintendent 
shall be submitted with qualifications of same prior to the start of the Work.  If 
approved by the County, the Superintendent so named by the Contractor shall be 
employed by the Contractor and shall have served in a supervisory capacity on at 
least one Project of like description and size performed by the Contractor during 
the previous twelve months.  Under no circumstances shall an employee of any 
Subcontractor serve as the Superintendent, unless approved by the County prior to 
being named Superintendent.  The Superintendent shall represent the Contractor, 
and all directions given to the Superintendent shall be as binding as if given to the 
Contractor. Important communications shall be confirmed in writing.  Other 
communications shall be similarly confirmed on written request in each case. 

 
B. The Contractor shall not change key members of its staff without the prior consent 

of the County, unless such staff members prove to be unsatisfactory to the 
Contractor and cease to be in its employ.  If the Contractor intends to change a key 
staff member (defined as certain full-time personnel stationed at the site including 
Project Manager, Superintendent, Project Engineer, Assistant Project Manager, 
Assistant Superintendent, or Assistant Project Engineer) it shall give the County 
written notice at least fifteen (15) days prior to the intended change.  The written 
notice shall include a description of qualifications for the new proposed key staff 
member. The County shall have the right to approve or disapprove the proposed 
key staff member. 

 
C. Only persons skilled in the type of work which they are to perform shall be 

employed.  The Contractor shall, at all times, maintain discipline and good order 
among his employees, and shall not employ any unfit person or persons or anyone 
unskilled in the work assigned him. 

 
D. The relationship between the County and the Contractor shall be that of owner and 

independent contractor.  Other than the consideration set forth herein, the 
Contractor, its officers, agents, servants, employees, and any Subcontractors shall 
not be entitled to any County employee benefits including, but not limited to social 
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security, insurance, paid annual leave, sick leave, worker's compensation, free 
parking or retirement benefits.  All services provided by Contractor shall be by 
employees of Contractor or its Subcontractors and subject to supervision by 
Contractor.  No officer or employee of Contractor or any Subcontractor shall be 
deemed an officer or employee of the County.  Personnel policies, tax 
responsibilities, social security payments, health insurance, employee benefits and 
other administrative policies, procedures or requirements applicable to the Work or 
services rendered under this Contract shall be those of the Contractor, not the 
County. 

 
GR-12.  SUBCONTRACTING 
 

A. The Contractor understands and agrees that it shall be a breach of this Contract to 
subcontract any portion of the Work on this Project unless  

 
1. The Work and the Subcontractor proposed to perform it have been declared 

in the Bid to the Contract; or  
 
2. The Contractor shall have obtained advance written approval from the 

County. 
 

B. The Contractor further understands and agrees that any work on this Project, which the 
Contractor secures in violation of this General Requirement, shall be deemed a 
donation from the Contractor for which the County shall not be obligated to pay.  
Nothing contained in this Contract shall create any contractual relation between any 
Subcontractor and the County.  Upon request, Contractor shall provide the County 
with copies of each of its contract(s) and amendments with each Subcontractor. 
 

C. Nothing contained in this Contract shall create, nor be interpreted to create privity, or 
any other relationship whatsoever, between the County and any person, or entity or 
than Contractor.  

 
GR-13.  ASSIGNMENTS 
 

The Contractor agrees it shall not sublet, assign, transfer, pledge, convey, sell, or otherwise 
dispose of the whole or any part of this Contract or his right, title, or interest therein to any person, 
firm, or corporation without the previous written consent of the County. If the County consents to 
any such assignment or transfer, then the Contractor binds itself, its partners, successors and 
assigns to all covenants of this Contract.   
 
GR-14.  INDEMNIFICATION AND HOLD HARMLESS  
 

A. With respect to the construction services included in the Work, if any, the 
Contractor shall be responsible from the execution date or from the time of the 
beginning of the Work, whichever shall be the earlier, for all injury or damage of 
any kind resulting from the performance of such construction services, to persons 
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or property, including employees and property of the County to the extent caused 
by or resulting from the negligence, recklessness, or intentionally wrongful conduct 
of Contractor or other persons employed by Contractor or utilized by Contractor in 
the performance of such construction services.  The Contractor shall exonerate, 
indemnify, and save harmless the County, its elected officials, officers, employees, 
agents and servants, hereinafter collectively referred to in this General Requirement 
as “the County Indemnitees,” from and against all claims or actions based upon or 
arising out of any damage or injury (including without limitation any injury or death 
to persons and any damage to property) caused by or sustained in connection with 
the performance of the construction services included in the Work, as well as all 
expenses incidental to the defense of any such claims, litigation, and actions to the 
extent caused by or resulting from the negligence, recklessness, or intentionally 
wrongful conduct of Contractor or other persons employed by Contractor or utilized 
by Contractor in the performance of the such construction services.  Furthermore, 
Contractor shall assume and pay for, without cost to the County Indemnitees, the 
defense of any and all claims, litigation, and actions suffered through negligence, 
recklessness or intentionally wrongful conduct of the Contractor, or any 
Subcontractor, or anyone directly or indirectly employed by or under the 
supervision of any of them in the performance of the construction services included 
in the Work. 

 
B. With respect to the design services included in the Work, if any, the Contractor 

shall be responsible from the execution date or from the time of the beginning of 
the Work, whichever shall be the earlier, for all injury or damage of any kind 
resulting from the performance of such design services, to persons or property, 
including employees and property of the County, to the extent not based on the 
upon or arising out of the sole negligence of the County Indemnitees. The 
Contractor shall exonerate, indemnify, and save harmless the County Indemnitees 
from and against all claims or actions based upon or arising out of any damage or 
injury (including without limitation any injury or death to persons and any damage 
to property) caused by or sustained in connection with the performance of the 
design services included in the Work or by conditions created thereby, as well as 
all expenses incidental to the defense of any such claims, litigation, and actions to 
the extent not based upon or arising out of the sole negligence of the County 
Indemnitees.  Furthermore, Contractor shall assume and pay for, without cost to the 
County Indemnitees, the defense of any and all claims, litigation, and actions 
suffered through any act or omission of the Contractor, or any Subcontractor, or 
anyone directly or indirectly employed by or under the supervision of any of them 
in the performance of the design services included in the Work to the extent not 
based upon or arising out of the sole negligence of the County Indemnitees.   

  
C. As between the County Indemnitees and the Contractor as the other party, the 

Contractor shall assume responsibility and liability for any damage, loss, or injury, 
including death, of any kind or nature whatever to person or property, resulting 
from any kind of claim made by Contractor’s employees, agents, vendors, Suppliers 
or Subcontractors caused by or resulting from the performance of Work under this 
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Contract, or caused by or resulting from any error, omission, or the negligent or 
intentional act of the Contractor, vendors, Suppliers, or Subcontractors, or any of 
their officers, agents, servants, or employees. The Contractor shall defend, 
indemnify, and hold harmless the County Indemnitees from and against any and all 
claims, loss, damage, charge, or expense to which they or any of them may be put 
or subjected by reason of any such damage, loss, or injury.  

 
D. The Contractor expressly agrees to provide a full and complete defense against any 

claims brought or actions filed against the County Indemnitees, where such claim 
or action involves, in whole or in part, the subject of the indemnity contained in this 
Contract, whether such claims or actions are rightfully or wrongfully brought or 
filed.  The County has the sole discretion to choose the counsel who will provide 
the defense.  

 
E. No provision of this Contract and nothing herein shall be construed as creating any 

individual or personal liability on the part of any elected official, officer, employee, 
agent or servant of the County, nor shall the Contract be construed as giving any 
rights or benefits hereunder to anyone other than the parties to this Contract. 

 
F. The parties agree that Contractor shall be liable for all fines or civil penalties, which 

may be imposed by any local, federal or state department or regulatory agency that 
are a result of Contractor’s performance of the Work under this Contract. 
Contractor shall pay the costs of contesting any such fines. The parties’ obligations 
pursuant to this General Requirement shall survive any acceptance of Work, or 
termination or expiration of this Contract. 

  
GR-15.  ROYALTIES AND PATENTS 
 

The Contractor shall hold and save the County and its elected officials, officers, agents, 
servants, and employees harmless from liability of any nature or kind, including cost and expenses 
for, or on account of, any patented or unpatented invention, process, article, or appliance 
manufactured or used in the performance of the Contract, including its use by the County, unless 
otherwise specifically stipulated in the Contract.  
 
GR-16.  LAWS AND REGULATIONS 
 

A. The Contractor’s attention is directed to the fact that all applicable federal, state, 
and County laws, municipal ordinances, and the rules and regulations of all 
authorities having jurisdiction over construction of the Project or otherwise relating 
to the financing of the Project, shall apply to the Contract throughout, and they will 
be deemed to be included in the Contract the same as though herein written out in 
full.  The Contractor shall keep itself and its employees and Subcontractors fully 
informed of all laws, ordinances, and regulations in any manner affecting those 
engaged or employed in the Work or the materials used in the Work or in any way 
affecting the conduct of the Work and of all orders and decrees of bodies or 
tribunals having any jurisdiction or authority over same.  If Contractor discovers 
any discrepancy or inconsistency in this Contract or in the Drawings or 
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Specifications in relation to any such law, regulation, ordinance, order, or decree, 
Contractor shall promptly report the same, in writing, to the County.  Contractor 
shall at all times observe and comply with all such laws, ordinances, and 
regulations, and shall protect and indemnify the County and its agents against any 
all damages and  claims arising out of any violation of such law, ordinance, 
regulation, order, or decree, whether by Contractor or its employees or 
Subcontractors. 

 
B. Equal Employment Opportunity Obligations Under EO 11246.   
 
 The Contractor shall comply with Executive Order 11246, entitled ‘Equal 

Employment Opportunity,’ as amended by Executive Order 11375, and as 
supplemented in Department of Labor regulations (41 CFR Part 60). 

 
 Contractor’s compliance with Executive Order 11246 shall be based on 

implementation of the Equal Opportunity Clause, and specific affirmative active 
obligations required by the Standard Federal Equal Employment Opportunity 
Construction Contract Specifications, as set forth in 41 CFR Part 60-4.  

 
Without limiting any other provision hereunder, during the performance of this 
Contract, Contractor agrees as follows: 

 
(1)  Contractor will not discriminate against any employee or applicant 

for employment because of race, color, religion, sex, sexual orientation, gender 
identity, or national origin. Contractor will take affirmative action to ensure that 
applicants are employed, and that employees are treated during employment 
without regard to their race, color, religion, sex, sexual orientation, gender identity, 
or national origin. Such action shall include, but not be limited to the following: 
employment, upgrading, demotion, or transfer; recruitment or recruitment 
advertising; layoff or termination; rates of pay or other forms of compensation; and 
selection for training, including apprenticeship. Contractor agrees to post in 
conspicuous places, available to employees and applicants for employment, notices 
to be provided setting forth the provisions of this nondiscrimination clause. 

 
(2)  Contractor will, in all solicitations or advertisements for employees 

placed by or on behalf of the contractor, state that all qualified applicants will 
receive consideration for employment without regard to race, color, religion, sex, 
sexual orientation, gender identity, or national origin. 

 
(3)  Contractor will not discharge or in any other manner discriminate 

against any employee or applicant for employment because such employee or 
applicant has inquired about, discussed, or disclosed the compensation of the 
employee or applicant or another employee or applicant. This provision shall not 
apply to instances in which an employee who has access to the compensation 
information of other employees or applicants as a part of such employee’s essential 
job functions discloses the compensation of such other employees or applicants to 
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individuals who do not otherwise have access to such information, unless such 
disclosure is in response to a formal complaint or charge, in furtherance of an 
investigation, proceeding, hearing, or action, including an investigation conducted 
by the employer, or is consistent with Contractor’s legal duty to furnish 
information. 

 
(4) Contractor will send to each labor union or representative of workers 

with which he has a collective bargaining agreement or other contract or 
understanding, a notice to be provided advising the said labor union or workers’ 
representatives of the contractor’s commitments under this section, and shall post 
copies of the notice in conspicuous places available to employees and applicants 
for employment. 

 
(5)  Contractor will comply with all provisions of Executive Order 

11246 of September 24, 1965, and of the rules, regulations, and relevant orders of 
the Secretary of Labor. 

 
(6)  Contractor will furnish all information and reports required by 

Executive Order 11246 of September 24, 1965, and by rules, regulations, and orders 
of the Secretary of Labor, or pursuant thereto, and will permit access to his books, 
records, and accounts by the administering agency and the Secretary of Labor for 
purposes of investigation to ascertain compliance with such rules, regulations, and 
orders. 

 
(7)  In the event of Contractor’s noncompliance with the foregoing 

nondiscrimination clauses or with any related rules, regulations, or orders, this 
Contract may be canceled, terminated, or suspended in whole or in part and 
Contractor may be declared ineligible for further government contracts or federally 
assisted construction contracts in accordance with procedures authorized in 
Executive Order 11246 of September 24, 1965, and such other sanctions may be 
imposed and remedies invoked as provided in Executive Order 11246 of September 
24, 1965, or by rule, regulation, or order of the Secretary of Labor, or as otherwise 
provided by law. 

 
(8)  Contractor will include the portion of the sentence immediately 

preceding paragraph (1) above and the provisions of paragraphs (1) through (7) in 
every subcontract or purchase order unless exempted by rules, regulations, or orders 
of the Secretary of Labor issued pursuant to section 204 of Executive Order 11246 
of September 24, 1965, so that such provisions will be binding upon each 
subcontractor or vendor. Contractor will take such action with respect to any 
subcontract or purchase order as the administering agency may direct as a means 
of enforcing such provisions, including sanctions for noncompliance; provided, 
however, that in the event Contractor becomes involved in, or is threatened with, 
litigation with a subcontractor or vendor as a result of such direction by the 
administering agency, Contractor may request the United States to enter into such 
litigation to protect the interests of the United States. 

https://1.next.westlaw.com/Link/Document/FullText?findType=Y&serNum=1965078314&pubNum=0001043&originatingDoc=NED246E60589411E5B5F6DD50F6DEFBEE&refType=CA&originationContext=document&transitionType=DocumentItem&contextData=(sc.UserEnteredCitation)
https://1.next.westlaw.com/Link/Document/FullText?findType=Y&serNum=1965078314&pubNum=0001043&originatingDoc=NED246E60589411E5B5F6DD50F6DEFBEE&refType=CA&originationContext=document&transitionType=DocumentItem&contextData=(sc.UserEnteredCitation)
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C. Standard Federal Equal Employment Opportunity Construction Contract 

Specifications (Executive Order 11246) located at 41 CFR 60-4.3.   
 

1) As used in these specifications: 

a) “Covered area” means the geographical area described in the solicitation 
from which this contract resulted; 

b) “Director” means Director, Office of Federal Contract Compliance 
Programs, United States Department of Labor, or any person to whom the 
Director delegates authority; 

c) “Employer identification number” means the Federal Social Security 
number used on the Employer's Quarterly Federal Tax Return, U.S. Treasury 
Department Form 941. 

d) “Minority” includes: 

i) Black (all persons having origins in any of the Black African racial 
groups not of Hispanic origin); 

ii) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South 
American or other Spanish Culture or origin, regardless of race); 

iii) Asian and Pacific Islander (all persons having origins in any of the 
original peoples of the Far East, Southeast Asia, the Indian Subcontinent, 
or the Pacific Islands); and 

iv) American Indian or Alaskan Native (all persons having origins in any of 
the original peoples of North America and maintaining identifiable tribal 
affiliations through membership and participation or community 
identification). 

2) Whenever the Contractor, or any Subcontractor at any tier, subcontracts a 
portion of the work involving any construction trade, it shall physically include 
in each subcontract in excess of $10,000 the provisions of these specifications 
and the Notice which contains the applicable goals for minority and female 
participation and which is set forth in the solicitations from which this contract 
resulted. 

3) If the Contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown 
Plan approved by the U.S. Department of Labor in the covered area either 
individually or through an association, its affirmative action obligations on all 
work in the Plan area (including goals and timetables) shall be in accordance 
with that Plan for those trades which have unions participating in the Plan. 
Contractors must be able to demonstrate their participation in and compliance 
with the provisions of any such Hometown Plan. Each Contractor or 
Subcontractor participating in an approved Plan is individually required to 
comply with its obligations under the EEO clause, and to make a good faith 
effort to achieve each goal under the Plan in each trade in which it has 
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employees. The overall good faith performance by other Contractors or 
Subcontractors toward a goal in an approved Plan does not excuse any covered 
Contractor's or Subcontractor's failure to take good faith efforts to achieve the 
Plan goals and timetables. 

4) The Contractor shall implement the specific affirmative action standards 
provided in paragraphs 7 a through p of these specifications. The goals set forth 
in the solicitation from which this contract resulted are expressed as percentages 
of the total hours of employment and training of minority and female utilization 
the Contractor should reasonably be able to achieve in each construction trade 
in which it has employees in the covered area. Covered Construction contractors 
performing construction work in geographical areas where they do not have a 
Federal or federally assisted construction contract shall apply the minority and 
female goals established for the geographical area where the work is being 
performed. Goals are published periodically in the Federal Register in notice 
form, and such notices may be obtained from any Office of Federal Contract 
Compliance Programs office or from Federal procurement contracting officers. 
The Contractor is expected to make substantially uniform progress in meeting 
its goals in each craft during the period specified. 

5) Neither the provisions of any collective bargaining agreement, nor the failure by 
a union with whom the Contractor has a collective bargaining agreement, to refer 
either minorities or women shall excuse the Contractor's obligations under these 
specifications, Executive Order 11246, or the regulations promulgated pursuant 
thereto. 

6) In order for the nonworking training hours of apprentices and trainees to be 
counted in meeting the goals, such apprentices and trainees must be employed 
by the Contractor during the training period, and the Contractor must have made 
a commitment to employ the apprentices and trainees at the completion of their 
training, subject to the availability of employment opportunities. Trainees must 
be trained pursuant to training programs approved by the U.S. Department of 
Labor. 

7) The Contractor shall take specific affirmative actions to ensure equal 
employment opportunity. The evaluation of the Contractor's compliance with 
these specifications shall be based upon its effort to achieve maximum results 
from its actions. The Contractor shall document these efforts fully, and shall 
implement affirmative action steps at least as extensive as the following: 

a) Ensure and maintain a working environment free of harassment, 
intimidation, and coercion at all sites, and in all facilities at which the 
Contractor's employees are assigned to work. The Contractor, where 
possible, will assign two or more women to each construction project. The 
Contractor shall specifically ensure that all foremen, superintendents, and 
other on-site supervisory personnel are aware of and carry out the 
Contractor's obligation to maintain such a working environment, with 
specific attention to minority or female individuals working at such sites or 
in such facilities. 
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b) Establish and maintain a current list of minority and female recruitment 
sources, provide written notification to minority and female recruitment 
sources and to community organizations when the Contractor or its unions 
have employment opportunities available, and maintain a record of the 
organizations' responses. 

c) Maintain a current file of the names, addresses and telephone numbers of 
each minority and female off-the-street applicant and minority or female 
referral from a union, a recruitment source or community organization and 
of what action was taken with respect to each such individual. If such 
individual was sent to the union hiring hall for referral and was not referred 
back to the Contractor by the union or, if referred, not employed by the 
Contractor, this shall be documented in the file with the reason therefor, 
along with whatever additional actions the Contractor may have taken. 

d) Provide immediate written notification to the Director when the union or 
unions with which the Contractor has a collective bargaining agreement has 
not referred to the Contractor a minority person or woman sent by the 
Contractor, or when the Contractor has other information that the union 
referral process has impeded the Contractor's efforts to meet its obligations. 

e) Develop on-the-job training opportunities and/or participate in training 
programs for the area which expressly include minorities and women, 
including upgrading programs and apprenticeship and trainee programs 
relevant to the Contractor's employment needs, especially those programs 
funded or approved by the Department of Labor. The Contractor shall 
provide notice of these programs to the sources compiled under 7b above. 

f) Disseminate the Contractor's EEO policy by providing notice of the policy 
to unions and training programs and requesting their cooperation in assisting 
the Contractor in meeting its EEO obligations; by including it in any policy 
manual and collective bargaining agreement; by publicizing it in the 
company newspaper, annual report, etc.; by specific review of the policy 
with all management personnel and with all minority and female employees 
at least once a year; and by posting the company EEO policy on bulletin 
boards accessible to all employees at each location where construction work 
is performed. 

g) Review, at least annually, the company's EEO policy and affirmative action 
obligations under these specifications with all employees having any 
responsibility for hiring, assignment, layoff, termination or other 
employment decisions including specific review of these items with onsite 
supervisory personnel such as Superintendents, General Foremen, etc., prior 
to the initiation of construction work at any job site. A written record shall 
be made and maintained identifying the time and place of these meetings, 
persons attending, subject matter discussed, and disposition of the subject 
matter. 

h) Disseminate the Contractor's EEO policy externally by including it in any 
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advertising in the news media, specifically including minority and female 
news media, and providing written notification to and discussing the 
Contractor's EEO policy with other Contractors and Subcontractors with 
whom the Contractor does or anticipates doing business. 

i) Direct its recruitment efforts, both oral and written, to minority, female and 
community organizations, to schools with minority and female students and 
to minority and female recruitment and training organizations serving the 
Contractor's recruitment area and employment needs. Not later than one 
month prior to the date for the acceptance of applications for apprenticeship 
or other training by any recruitment source, the Contractor shall send written 
notification to organizations such as the above, describing the openings, 
screening procedures, and tests to be used in the selection process. 

j) Encourage present minority and female employees to recruit other minority 
persons and women and, where reasonable, provide after school, summer 
and vacation employment to minority and female youth both on the site and 
in other areas of a Contractor's work force. 

k) Validate all tests and other selection requirements where there is an 
obligation to do so under 41 CFR part 60-3. 

l) Conduct, at least annually, an inventory and evaluation at least of all minority 
and female personnel for promotional opportunities and encourage these 
employees to seek or to prepare for, through appropriate training, etc., such 
opportunities. 

m) Ensure that seniority practices, job classifications, work assignments and 
other personnel practices, do not have a discriminatory effect by continually 
monitoring all personnel and employment related activities to ensure that the 
EEO policy and the Contractor's obligations under these specifications are 
being carried out. 

n) Ensure that all facilities and company activities are non-segregated except 
that separate or single-user toilet and necessary changing facilities shall be 
provided to assure privacy between the sexes. 

o) Document and maintain a record of all solicitations of offers for subcontracts 
from minority and female construction contractors and suppliers, including 
circulation of solicitations to minority and female contractor associations and 
other business associations. 

p) Conduct a review, at least annually, of all supervisors' adherence to and 
performance under the Contractor's EEO policies and affirmative action 
obligations. 

8) Contractors are encouraged to participate in voluntary associations which 
assist in fulfilling one or more of their affirmative action obligations (7a 
through p). The efforts of a contractor association, joint contractor-union, 
contractor-community, or other similar group of which the contractor is a 
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member and participant, may be asserted as fulfilling any one or more of its 
obligations under 7a through p of these Specifications provided that the 
contractor actively participates in the group, makes every effort to assure that 
the group has a positive impact on the employment of minorities and women 
in the industry, ensures that the concrete benefits of the program are reflected 
in the Contractor's minority and female workforce participation, makes a 
good faith effort to meet its individual goals and timetables, and can provide 
access to documentation which demonstrates the effectiveness of actions 
taken on behalf of the Contractor. The obligation to comply, however, is the 
Contractor's and failure of such a group to fulfill an obligation shall not be a 
defense for the Contractor's noncompliance. 

9) A single goal for minorities and a separate single goal for women have been 
established. The Contractor, however, is required to provide equal employment 
opportunity and to take affirmative action for all minority groups, both male and 
female, and all women, both minority and non-minority. Consequently, the 
Contractor may be in violation of the Executive Order if a particular group is 
employed in a substantially disparate manner (for example, even though the 
Contractor has achieved its goals for women generally, the Contractor may be 
in violation of the Executive Order if a specific minority group of women is 
underutilized). 

10) The Contractor shall not use the goals and timetables or affirmative action 
standards to discriminate against any person because of race, color, religion, sex, 
sexual orientation, gender identity, or national origin. 

11) The Contractor shall not enter into any Subcontract with any person or firm 
debarred from Government contracts pursuant to Executive Order 11246. 

12) The Contractor shall carry out such sanctions and penalties for violation of these 
specifications and of the Equal Opportunity Clause, including suspension, 
termination and cancellation of existing subcontracts as may be imposed or 
ordered pursuant to Executive Order 11246, as amended, and its implementing 
regulations, by the Office of Federal Contract Compliance Programs. Any 
Contractor who fails to carry out such sanctions and penalties shall be in 
violation of these specifications and Executive Order 11246, as amended. 

13) The Contractor, in fulfilling its obligations under these specifications, shall 
implement specific affirmative action steps, at least as extensive as those 
standards prescribed in paragraph 7 of these specifications, so as to achieve 
maximum results from its efforts to ensure equal employment opportunity. If the 
Contractor fails to comply with the requirements of the Executive Order, the 
implementing regulations, or these specifications, the Director shall proceed in 
accordance with 41 CFR 60-4.8. 

14) The Contractor shall designate a responsible official to monitor all employment 
related activity to ensure that the company EEO policy is being carried out, to 
submit reports relating to the provisions hereof as may be required by the 
Government and to keep records. Records shall at least include for each 
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employee the name, address, telephone numbers, construction trade, union 
affiliation if any, employee identification number when assigned, social security 
number, race, sex, status (e.g., mechanic, apprentice trainee, helper, or laborer), 
dates of changes in status, hours worked per week in the indicated trade, rate of 
pay, and locations at which the work was performed. Records shall be 
maintained in an easily understandable and retrievable form; however, to the 
degree that existing records satisfy this requirement, contractors shall not be 
required to maintain separate records. 

15) Nothing herein provided shall be construed as a limitation upon the application 
of other laws which establish different standards of compliance or upon the 
application of requirements for the hiring of local or other area residents (e.g., 
those under the Public Works Employment Act of 1977 and the Community 
Development Block Grant Program). 

D. Segregated Facilities, 41 CFR 60-1.8.  
 
Contractor must ensure that facilities provided for employees are provided in such 
a manner that segregation on the basis of race, color, religion, sex, sexual 
orientation, gender identity, or national origin cannot result. Contractor may neither 
require such segregated use by written or oral policies nor tolerate such use by 
employee custom. Contractor’s obligation extends further to ensuring that its 
employees are not assigned to perform their services at any location, under 
Contractor’s control, where the facilities are segregated. This obligation extends to 
all contracts containing the equal opportunity clause regardless of the amount of 
the contract. The term “facilities,” as used in this section, means waiting rooms, 
work areas, restaurants and other eating areas, time clocks, restrooms, wash rooms, 
locker rooms, and other storage or dressing areas, parking lots, drinking fountains, 
recreation or entertainment areas, transportation, and housing provided for 
employees; provided, phat separate or single-user restrooms and necessary dressing 
or sleeping areas shall be provided to assure privacy between the sexes. 

 
E. Participation by Disadvantaged Business Enterprises in Procurement under 

EPA Financial Assistance Agreements, 73 FR 15904 
 
Contractor agrees to comply with the requirement’s of the USEPA’s Program for 
Utilization of Small, Minority and Women’s Business Enterprises.  The DBE rule 
can be accessed at www.epa.gov/obsp.  Contractor shall comply with 40 CFR 
Section 33.301, and retain all records documenting compliance with the six good 
faith efforts.  The Contractor shall not discriminate on the basis of race, color, 
national origin or sex in the performance of this contract.  The Contractor shall 
carry out applicable requirements of 40 CFR part 33 in the award and 
administration of contracts awarded under EPA financial assistance agreements.  
Failure by the Contractor to carry out these requirements is a material breach of this 
contract which may result in the termination of this contract or other legal available 
remedies.  

 

http://www.epa.gov/obsp
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F.  American Iron and Steel Requirement  
 

The Contractor acknowledges to and for the benefit of the County and the United 
States Environmental Protection Agency (“EPA”) that it understands the goods and 
services under this Agreement are being funded with monies made available  by the 
Water Infrastructure Finance and Innovation Act program of the EPA that has 
statutory requirements commonly known as “American Iron and Steel” that 
requires all of the iron and steel products used in the project to be produced in the 
United States (“American Iron and Steel Requirement”) including iron and steel 
products revised by the Contractor pursuant to this Agreement.  The Contractor 
hereby represents, warrants and covenants to and for the benefit of  the County and 
the EPA that (a) the Contractor has reviewed and understands the American Iron 
and Steel requirement, (b) all of the iron and steel products used in the project will 
be and/or have been produced in the United States in a manner that complies with 
the American Iron and Steel Requirements, unless a waiver of the requirement is 
approved, and (c) the Contractor will provide any further verified information, 
certification or assurance of compliance with this paragraph, or information 
necessary to support a waiver of the American Iron and Steel Requirement, as may 
be requested by the County or the EPA.  Notwithstanding any other provision of 
this Agreement, any failure to comply with this paragraph by the Contractor shall 
permit the County or the EPA to recover as damages against the Contractor any 
loss, expense, or cost (including without limitation attorney’s fees) incurred by the 
County or the EPA resulting from any such failure (including without limitation 
any impairment or loss of funding, whether in whole or in part, from the EPA or 
any damages owed to the EPA by the County).  While the Contractor has no direct 
contractual private with the EPA, as a lender to the County for the funding of its 
project, the County and the Contractor agree that the EPA is a third-party 
beneficiary and neither this paragraph (nor any other provision of this Agreement 
necessary to give this paragraph force or effect) shall be amended or waived without 
the prior written consent of the EPA.  

 
G.  Davis Bacon Act.  

 
1) In any contract in excess of $2,000 which is entered into for the actual 

construction, alteration and/or repair, including painting and decorating, of 
a public building or public work, or building or work financed in whole or in 
part from Federal funds or in accordance with guarantees of a Federal agency or 
financed from funds obtained by pledge of any contract of a Federal agency to 
make a loan, grant or annual contribution (except where a different meaning is 
expressly indicated), and which is subject to the labor standards provisions of 
any of the acts listed in 29 C.F.R. § 5.1, the following clauses (or any 
modifications thereof to meet the particular needs of the agency, provided that 
such modifications are first approved by the Department of Labor): 

a) Minimum wages. 

(i) All laborers and mechanics employed or working upon the site of the 
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work (or under the United States Housing Act of 1937 or under the 
Housing Act of 1949 in the construction or development of the project), 
will be paid unconditionally and not less often than once a week, and 
without subsequent deduction or rebate on any account (except such 
payroll deductions as are permitted by regulations issued by 
the Secretary of Labor under the Copeland Act ( 29 CFR part 3)), the 
full amount of wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less than those 
contained in the wage determination of the Secretary of Labor which is 
attached hereto and made a part hereof, regardless of any contractual 
relationship which may be alleged to exist between the contractor and 
such laborers and mechanics. Contributions made or costs reasonably 
anticipated for bona fide fringe benefits under section 1(b)(2) of the 
Davis-Bacon Act on behalf of laborers or mechanics are 
considered wages paid to such laborers or mechanics, subject to the 
provisions of paragraph (a)(1)(iv) of this section; also, regular 
contributions made or costs incurred for more than a weekly period (but 
not less often than quarterly) under plans, funds, or programs which 
cover the particular weekly period, are deemed to be constructively 
made or incurred during such weekly period. Such laborers and 
mechanics shall be paid the appropriate wage rate and fringe benefits on 
the wage determination for the classification of work actually 
performed, without regard to skill, except as provided in § 
5.5(a)(4). Laborers or mechanics performing work in more than one 
classification may be compensated at the rate specified for each 
classification for the time actually worked therein: Provided that the 
employer's payroll records accurately set forth the time spent in each 
classification in which work is performed. The wage 
determination (including any additional classification and wage rates 
conformed under paragraph (a)(1)(ii) of this section) and the Davis-
Bacon poster (WH-1321) shall be posted at all times by the contractor 
and its subcontractors at the site of the work in a prominent and 
accessible place where it can be easily seen by the workers. 

(ii)  

(A) The WIFIA assistance recipient, County, on behalf of the U.S. 
Environmental Protection Agency (EPA), shall require that any 
class of laborers or mechanics, including helpers, which is not 
listed in the wage determination and which is to 
be employed under the contract shall be classified in conformance 
with the wage determination. The WIFIA assistance recipient shall 
approve an additional classification and wage rate and fringe 
benefits therefore only when the following criteria have been met: 

(1) The work to be performed by the classification requested is 
not performed by a classification in the wage determination; 
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and 

(2) The classification is utilized in the area by the construction 
industry; and 

(3) The proposed wage rate, including any bona fide fringe 
benefits, bears a reasonable relationship to the wage rates 
contained in the wage determination. 

(B) If the contractor and the laborers and mechanics to be employed in 
the classification (if known), or their representatives, and 
the WIFIA assistance recipient agree on the classification and 
wage rate (including the amount designated for fringe benefits 
where appropriate), a report of the action taken shall be sent to 
the Administrator of the Wage and Hour Division (WHD 
Administrator), U.S. Department of Labor, Washington, DC 
20210. The WHD Administrator, or an authorized representative, 
will approve, modify, or disapprove every additional classification 
action within 30 days of receipt and so advise the WIFIA assistance 
recipient or will notify the WIFIA assistance recipient within the 
30-day period that additional time is necessary. 

(C) In the event the contractor, the laborers or mechanics to 
be employed in the classification or their representatives, and 
the WIFIA assistance recipient do not agree on the proposed 
classification and wage rate (including the amount designated for 
fringe benefits, where appropriate), the WIFIA assistance 
recipient shall refer the questions, including the views of all 
interested parties and the recommendation of the WIFIA assistance 
recipient, to the WHD Administrator for determination. The 
WHD Administrator, or an authorized representative, will issue a 
determination within 30 days of receipt and so advise the WIFIA 
assistance recipient or will notify the WIFIA assistance 
recipient within the 30-day period that additional time is necessary. 

(D) The wage rate (including fringe benefits where appropriate) 
determined pursuant to paragraphs (a)(1)(ii) (B) or (C) of this 
section, shall be paid to all workers performing work in the 
classification under this contract from the first day on which work 
is performed in the classification. 

(iii)Whenever the minimum wage rate prescribed in the contract for a class 
of laborers or mechanics includes a fringe benefit which is not 
expressed as an hourly rate, the contractor shall either pay the benefit as 
stated in the wage determination or shall pay another bona fide fringe 
benefit or an hourly cash equivalent thereof. 

(iv) If the contractor does not make payments to a trustee or other third 
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person, the contractor may consider as part of the wages of 
any laborer or mechanic the amount of any costs reasonably anticipated 
in providing bona fide fringe benefits under a plan or 
program, Provided, That the Secretary of Labor has found, upon the 
written request of the contractor, that the applicable standards of the 
Davis-Bacon Act have been met. The Secretary of Labor may require 
the contractor to set aside in a separate account assets for the meeting of 
obligations under the plan or program. 

b) Withholding. County, shall upon written request of the WIFIA Director or 
an authorized representative of the Department of Labor withhold or cause 
to be withheld from the contractor under this contract or any other 
Federal contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage requirements, 
which is held by the same prime contractor, so much of the accrued 
payments or advances as may be considered necessary to pay laborers and 
mechanics, including apprentices, trainees, and helpers, employed by the 
contractor or any subcontractor the full amount of wages required by 
the contract. In the event of failure to pay any laborer or mechanic, 
including any apprentice, trainee, or helper, employed or working on the 
site of the work (or under the United States Housing Act of 1937 or under 
the Housing Act of 1949 in the construction or development of the project), 
all or part of the wages required by the contract, the WIFIA Director may, 
after written notice to the contractor, sponsor, applicant, or owner, take such 
action as may be necessary to cause the suspension of any further payment, 
advance, or guarantee of funds until such violations have ceased. 

a) Payrolls and basic records. 

(i) Payrolls and basic records relating thereto shall be maintained by the 
contractor during the course of the work and preserved for a period of 
three years thereafter for all laborers and mechanics working at the site 
of the work (or under the United States Housing Act of 1937, or under 
the Housing Act of 1949, in the construction or development of the 
project). Such records shall contain the name, address, and social 
security number of each such worker, his or her correct classification, 
hourly rates of wages paid (including rates of contributions or costs 
anticipated for bona fide fringe benefits or cash equivalents thereof of 
the types described in section 1(b)(2)(B) of the Davis-Bacon Act), daily 
and weekly number of hours worked, deductions made and 
actual wages paid. Whenever the Secretary of Labor has found 
under 29 CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic 
include the amount of any costs reasonably anticipated in providing 
benefits under a plan or program described in section 1(b)(2)(B) of the 
Davis-Bacon Act, the contractor shall maintain records which show that 
the commitment to provide such benefits is enforceable, that the plan or 
program is financially responsible, and that the plan or program has 
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been communicated in writing to the laborers or mechanics affected, 
and records which show the costs anticipated or the actual cost incurred 
in providing such benefits. Contractors 
employing apprentices or trainees under approved programs shall 
maintain written evidence of the registration of apprenticeship programs 
and certification of trainee programs, the registration of 
the apprentices and trainees, and the ratios and wage rates prescribed in 
the applicable programs. 

(ii) {no text here} 

(A) The contractor shall submit weekly for each week in which 
any contract work is performed a copy of all payrolls to County  . 
The payrolls submitted shall set out accurately and completely all 
of the information required to be maintained under 29 CFR 
5.5(a)(3)(i), except that full social security numbers and home 
addresses shall not be included on weekly transmittals. Instead the 
payrolls shall only need to include an individually identifying 
number for each employee (e.g., the last four digits of 
the employee's social security number). The required weekly 
payroll information may be submitted in any form desired. 
Optional Form WH-347 is available for this purpose from the Wage 
and Hour Division Web site 
at http://www.dol.gov/esa/whd/forms/wh347instr.htm or its 
successor site. The prime contractor is responsible for the 
submission of copies of payrolls by all subcontractors. Contractors 
and subcontractors shall maintain the full social security number 
and current address of each covered worker, and shall provide them 
upon request to County, for transmission to the EPA, the contractor, 
or the Wage and Hour Division of the Department of Labor for 
purposes of an investigation or audit of compliance with prevailing 
wage requirements. It is not a violation of this section for a prime 
contractor to require a subcontractor to provide addresses and 
social security numbers to the prime contractor for its own records, 
without weekly submission to County). 

(B) Each payroll submitted shall be accompanied by a “Statement of 
Compliance,” signed by the contractor or subcontractor or his or 
her agent who pays or supervises the payment of the 
persons employed under the contract and shall certify the 
following: 

(1) That the payroll for the payroll period contains the 
information required to be provided under § 5.5 (a)(3)(ii) of 
Regulations, 29 CFR part 5, the appropriate information is 
being maintained under § 5.5 (a)(3)(i) of Regulations, 29 
CFR part 5, and that such information is correct and 
complete; 
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(2) That each laborer or mechanic (including each helper, 
apprentice, and trainee) employed on the contract during the 
payroll period has been paid the full weekly wages earned, 
without rebate, either directly or indirectly, and that no 
deductions have been made either directly or indirectly from 
the full wages earned, other than permissible deductions as 
set forth in Regulations, 29 CFR part 3; 

(3) That each laborer or mechanic has been paid not less than the 
applicable wage rates and fringe benefits or cash equivalents 
for the classification of work performed, as specified in the 
applicable wage determination incorporated into 
the contract. 

(C) The weekly submission of a properly executed certification set 
forth on the reverse side of Optional Form WH-347 shall satisfy the 
requirement for submission of the “Statement of Compliance” 
required by paragraph (a)(3)(ii)(B) of this section. 

(D) The falsification of any of the above certifications may subject the 
contractor or subcontractor to civil or criminal prosecution under 
section 1001 of title 18 and section 231 of title 31 of the United 
States Code. 

(iii)The contractor or subcontractor shall make the records required 
under paragraph (a)(3)(i) of this section available for inspection, 
copying, or transcription by authorized representatives of [name of the 
borrower, EPA, or the Department of Labor, and shall permit such 
representatives to interview employees during working hours on the 
job. If the contractor or subcontractor fails to submit the required 
records or to make them available, the EPA may, after written notice to 
the County, take such action as may be necessary to cause the 
suspension of any further payment, advance, or guarantee of funds. 
Furthermore, failure to submit the required records upon request or to 
make such records available may be grounds for debarment action 
pursuant to 29 CFR 5.12. 

b) Apprentices and trainees – 

(i) Apprentices. Apprentices will be permitted to work at less than the 
predetermined rate for the work they performed when they 
are employed pursuant to and individually registered in a bona fide 
apprenticeship program registered with the U.S. Department of Labor, 
Employment and Training Administration, Office of Apprenticeship 
Training, Employer and Labor Services, or with a State 
Apprenticeship Agency recognized by the Office, or if a person 
is employed in his or her first 90 days of probationary employment as 
an apprentice in such an apprenticeship program, who is not 
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individually registered in the program, but who has been certified by the 
Office of Apprenticeship Training, Employer and Labor Services or a 
State Apprenticeship Agency (where appropriate) to be eligible for 
probationary employment as an apprentice. The allowable ratio 
of apprentices to journeymen on the job site in any craft classification 
shall not be greater than the ratio permitted to the contractor as to the 
entire work force under the registered program. Any worker listed on a 
payroll at an apprentice wage rate, who is not registered or 
otherwise employed as stated above, shall be paid not less than the 
applicable wage rate on the wage determination for the classification of 
work actually performed. In addition, any apprentice performing work 
on the job site in excess of the ratio permitted under the registered 
program shall be paid not less than the applicable wage rate on the wage 
determination for the work actually performed. Where a contractor is 
performing construction on a project in a locality other than that in 
which its program is registered, the ratios and wage rates (expressed in 
percentages of the journeyman's hourly rate) specified in the contractor's 
or subcontractor's registered program shall be observed. Every 
apprentice must be paid at not less than the rate specified in the 
registered program for the apprentice's level of progress, expressed as a 
percentage of the journeymen hourly rate specified in the 
applicable wage determination. Apprentices shall be paid fringe 
benefits in accordance with the provisions of the apprenticeship 
program. If the apprenticeship program does not specify fringe 
benefits, apprentices must be paid the full amount of fringe benefits 
listed on the wage determination for the applicable classification. If the 
WHD Administrator determines that a different practice prevails for the 
applicable apprentice classification, fringes shall be paid in accordance 
with that determination. In the event the Office of Apprenticeship 
Training, Employer and Labor Services, or a State 
Apprenticeship Agency recognized by the Office, withdraws approval 
of an apprenticeship program, the contractor will no longer be permitted 
to utilize apprentices at less than the applicable predetermined rate for 
the work performed until an acceptable program is approved. 

(ii) Trainees. Except as provided in 29 CFR 5.16, trainees will not be 
permitted to work at less than the predetermined rate for the work 
performed unless they are employed pursuant to and individually 
registered in a program which has received prior approval, evidenced 
by formal certification by the U.S. Department of Labor, Employment 
and Training Administration. The ratio of trainees to journeymen on the 
job site shall not be greater than permitted under the plan approved by 
the Employment and Training Administration. Every trainee must be 
paid at not less than the rate specified in the approved program for 
the trainee's level of progress, expressed as a percentage of the 
journeyman hourly rate specified in the applicable wage 
determination. Trainees shall be paid fringe benefits in accordance with 
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the provisions of the trainee program. If the trainee program does not 
mention fringe benefits, trainees shall be paid the full amount of fringe 
benefits listed on the wage determination unless the WHD 
Administrator determines that there is an apprenticeship program 
associated with the corresponding journeyman wage rate on the wage 
determination which provides for less than full fringe benefits 
for apprentices. Any employee listed on the payroll at a trainee rate who 
is not registered and participating in a training plan approved by the 
Employment and Training Administration shall be paid not less than the 
applicable wage rate on the wage determination for the classification of 
work actually performed. In addition, any trainee performing work on 
the job site in excess of the ratio permitted under the registered program 
shall be paid not less than the applicable wage rate on the wage 
determination for the work actually performed. In the event the 
Employment and Training Administration withdraws approval of a 
training program, the contractor will no longer be permitted to 
utilize trainees at less than the applicable predetermined rate for the 
work performed until an acceptable program is approved. 

(iii) Equal employment opportunity. The utilization 
of apprentices, trainees and     journeymen under this part shall be in 
conformity with the equal employment opportunity requirements of 
Executive Order 11246, as amended, and 29 CFR part 30. 

c) Compliance with Copeland Act requirements. The contractor shall comply 
with the requirements of 29 CFR part 3, which are incorporated by reference 
in this contract. 

d) Subcontracts. The contractor or subcontractor shall insert in any 
subcontracts the clauses contained in 29 CFR 5.5(a)(1) through (10) and 
such other clauses as the EPA may by appropriate instructions require, and 
also a clause requiring the subcontractors to include these clauses in any 
lower tier subcontracts. The prime contractor shall be responsible for the 
compliance by any subcontractor or lower tier subcontractor with all 
the contract clauses in 29 CFR 5.5. 

e) Contract termination: debarment. A breach of the contract clauses in 29 
CFR 5.5 may be grounds for termination of the contract, and for debarment 
as a contractor and a subcontractor as provided in 29 CFR 5.12. 

f) Compliance with Davis-Bacon and Related Act requirements. All rulings 
and interpretations of the Davis-Bacon and Related Acts contained 
in 29 CFR parts 1, 3, and 5 are herein incorporated by reference in 
this contract. 

g) Disputes concerning labor standards. Disputes arising out of the labor 
standards provisions of this contract shall not be subject to the general 
disputes clause of this contract. Such disputes shall be resolved in 
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accordance with the procedures of the Department of Labor set forth 
in 29 CFR parts 5, 6, and 7. Disputes within the meaning of this clause 
include disputes between the contractor (or any of its subcontractors) and 
County, EPA, the U.S. Department of Labor, or the employees or their 
representatives. 

h) Certification of eligibility. 

(i) By entering into this contract, the contractor certifies that neither it (nor 
he or she) nor any person or firm who has an interest in the contractor's 
firm is a person or firm ineligible to be awarded Government contracts 
by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

(ii) No part of this contract shall be subcontracted to any person or firm 
ineligible for award of a Government contract by virtue of section 3(a) 
of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

(iii)The penalty for making false statements is prescribed in the U.S. 
Criminal Code, 18 U.S.C. 1001. 

2) Contract Work Hours and Safety Standards Act. The following clauses set forth 
in paragraphs (b)(1), (2), (3), and (4) of this section shall be inserted in full in 
any contract in an amount in excess of $100,000 and subject to the overtime 
provisions of the Contract Work Hours and Safety Standards Act. These clauses 
shall be inserted in addition to the clauses required by § 5.5(a) or § 4.6 of part 
4 of this title. As used in this paragraph, the 
terms laborers and mechanics include watchmen and guards. 

a) Overtime requirements. No contractor or subcontractor contracting for any 
part of the contract work which may require or involve the employment 
of laborers or mechanics shall require or permit any such laborer or 
mechanic in any workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such laborer or 
mechanic receives compensation at a rate not less than one and one-half 
times the basic rate of pay for all hours worked in excess of forty hours in 
such workweek. 

b) Violation; liability for unpaid wages; liquidated damages. In the event of 
any violation of the clause set forth in paragraph (b)(1) of this section the 
contractor and any subcontractor responsible therefore shall be liable for the 
unpaid wages. In addition, such contractor and subcontractor shall be liable 
to the United States (in the case of work done under contract for the District 
of Columbia or a territory, to such District or to such territory), for 
liquidated damages. Such liquidated damages shall be computed with 
respect to each individual laborer or mechanic, including watchmen and 
guards, employed in violation of the clause set forth in paragraph (b)(1) of 
this section, in the sum of $25 for each calendar day on which such 
individual was required or permitted to work in excess of the standard 
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workweek of forty hours without payment of the overtime wages required 
by the clause set forth in paragraph (b)(1) of this section. 

c) Withholding for unpaid wages and liquidated damages. The County shall 
upon its own action or upon written request of an authorized representative 
of the Department of Labor, or the EPA, withhold or cause to be withheld, 
from any moneys payable on account of work performed by the contractor 
or subcontractor under any such contract or any other Federal contract with 
the same prime contractor, or any other federally-assisted contract subject 
to the Contract Work Hours and Safety Standards Act, which is held by the 
same prime contractor, such sums as may be determined to be necessary to 
satisfy any liabilities of such contractor or subcontractor for 
unpaid wages and liquidated damages as provided in the clause set forth 
in paragraph (b)(2) of this section. 

d) Subcontracts. The contractor or subcontractor shall insert in any 
subcontracts the clauses set forth in paragraph (b)(1) through (4) of this 
section and also a clause requiring the subcontractors to include these 
clauses in any lower tier subcontracts. The prime contractor shall be 
responsible for compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs (b)(1) through (4) of this section. 

3) In addition to the clauses contained in paragraph (b), in any contract subject 
only to the Contract Work Hours and Safety Standards Act and not to any of 
the other statutes cited in § 5.1, the contractor or subcontractor shall maintain 
payrolls and basic payroll records during the course of the work and shall 
preserve them for a period of three years from the completion of the contract 
for all laborers and mechanics, including guards and watchmen, working on 
the contract. Such records shall contain the name and address of each 
such employee, social security number, correct classifications, hourly rates 
of wages paid, daily and weekly number of hours worked, deductions made, 
and actual wages paid. Further, the EPA shall cause or require the [name of 
WIFIA borrower] to insert in any such contract a clause providing that the 
records to be maintained under this paragraph shall be made available by the 
contractor or subcontractor for inspection, copying, or transcription by 
authorized representatives of the County, EPA and the Department of Labor, 
and the contractor or subcontractor will permit such representatives to 
interview employees during working hours on the job. 

GR-17.  PERMITS AND INSPECTION FEES 
 

A. Permits shall be secured by the Contractor, and inspections will be required, but the 
County will not charge the Contractor for permits and inspections obtained from 
the County.  The Contractor shall secure and pay for any permits and inspection 
fees required by any other governmental entity or agency. 

 
B. Prior to execution of this Contract, Contractor shall provide the County with a copy 

of its current, valid business license.  If Contractor is not a Georgia corporation, 
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Contractor shall submit a certificate of authority to transact business in the state of 
Georgia and a copy of their valid business license issued by their home jurisdiction. 
Contractor shall provide the County with copies of all other required licenses, 
certifications and permits for the Contractor and/or all of Contractor’s employees, 
personnel, agents or Subcontractors performing services that require licensure by 
the federal government, the State of Georgia, or the County.  Contractor hereby 
warrants and represents that at all times during the Contract Term it shall maintain 
in good standing all required licenses, certifications, and permits required under 
federal, state and local laws necessary to perform the services required by this 
Contract. 

 
GR-18.  LAND AND RIGHTS-OF-WAY 
 

Prior to entering on any land or right-of-way, the Contractor shall ascertain the 
requirements of applicable permits or easements obtained by the County, and shall conduct his 
work in accordance with requirements thereof, including the giving of notice.  The Contractor shall 
be fully responsible for performing work to the requirements of any permit or easement granting 
entity, even though such requirements may exceed or be more stringent than that otherwise 
required by the Contract, and shall compensate the County fully for any loss or expense arising 
from failure of the Contractor to perform as required by such entity.  The Contractor shall provide, 
at its own expense without liability to the County, any additional land and access thereto that the 
Contractor may desire for temporary construction facilities, or for storage of materials. 
 
GR-19.  PROTECTION OF WORK, PROPERTY, AND PERSONS 
 

A. The Contractor is responsible for initiating, maintaining, and supervising all safety 
precautions and programs in connection with the Work.  Contractor shall take all 
necessary precautions for the safety of, and will provide the necessary protection to 
prevent damage, injury or loss to all employees on the Project and other persons 
who may be affected thereby, all the Work and all materials or equipment to be 
incorporated therein, whether in storage on or off the site, and other property at the 
site or adjacent thereto, including trees, shrubs, lawns, lakes, drainage ways, walks, 
pavements, roadways, structures, and utilities not designated for removal, 
relocation or replacement in the course of construction. 

 
B. The Contractor shall erect and maintain, as required by the conditions and progress 

of the Work, all necessary warning safeguards for devices and the safety and 
protection of the Work, the public and adjoining property.  

 
C. If existing utilities or structures are indicated by the Contract, no warranty is made 

as to the accuracy or completeness of such indication or the information provided 
regarding such utilities or structures.  The Contractor shall comply with all 
applicable state law concerning the marking and location of existing utilities.  The 
Contractor shall, prior to commencing other on-site work, accurately locate above 
and below ground utilities and structures, which may be affected by the Work, using 
whatever means may be appropriate, and shall verify the nature and condition of 
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such utilities and structures.  The Contractor shall mark the location of existing 
utilities and structures, if they are not otherwise readily visible, with flagging, 
stakes, barricades, or other suitable means, and shall preserve and protect all 
utilities and structures not designated for removal, relocation, or replacement in the 
course of construction.  Contractor shall notify the County promptly of discovery 
of any conflict between the Contract and any existing facility. 

 
D. All existing utilities, both public and private, including but not limited to, sewer, 

gas, water, electrical, and telephone services, shall be protected and their operation 
shall be maintained through the course of the Work.  Any temporary shutdown of 
an existing service shall be arranged between the Contractor and the responsible 
agency.  The Contractor shall assume full responsibility and hold the County 
harmless from the result of any damage that may occur as a result of the 
Contractor’s activities in this regard. 

 
E. In emergencies affecting the safety of persons or the Work or property at the site or 

adjacent thereto, or unanticipated conditions where delay would substantially 
impact the time or cost of work, the Contractor, upon notification to the County, 
shall act to prevent threatened damage, injury, or loss.  Any claim for compensation 
or extension of time by the Contractor due to such extra work shall be submitted to 
the County within ten (10) days of the date of performing such work or deviations 
in the manner prescribed for a Change Order. 

 
GR-20.  PROHIBITED INTERESTS 
 

No official of the County who is authorized in such capacity and on behalf of the County 
to negotiate, make, accept, or approve, or to take part in negotiating, making, accepting, or 
approving any architectural, engineering, inspection, construction, or material supply contract, or 
any subcontract in connection with the construction of the Project, shall become directly or 
indirectly interested personally in this Contract or in any part hereof.  No officer, employee, 
architect, attorney, engineer, or inspector of or for the County who is authorized in such capacity 
and on behalf of the County to exercise any legislative, executive, supervisory, or other similar 
functions in connection with the construction of the Project, shall become directly or indirectly 
interested personally in this Contract or in any part thereof, any material supply contract, 
subcontract, insurance contract, or any other contract pertaining to the Project. 
 
GR-21.  FIRST SOURCE JOBS ORDINANCE 
 

The Contractor is required to comply with the DeKalb County First Source Jobs Ordinance, 
Code of DeKalb County as Revised 1988, section 2-231 et seq., and among other things, is required 
to make a good faith effort to hire DeKalb County residents for at least fifty percent 50% of all 
jobs created by an Eligible Project, as that term is defined in the First Source Ordinance, using the 
First Source Registry.   
 
GR-22.  FOREIGN CORPORATIONS 
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In the event the Contractor is a foreign corporation, partnership, or sole proprietorship, the 
Contractor hereby irrevocably appoints the Georgia Secretary of State as its agent for service of 
all legal process for the purposes of this Contract only.  
 
GR-23.  SPECIFICATIONS AND DRAWINGS 
 

A. The Specifications, the Drawings and the Contract shall be supplementary to each 
other, and any material, workmanship, and/or service which may be in one, but not 
called for in the others, shall be as binding as if indicated, called for, or implied by 
all. 

 
B. Each section or type of work is described separately in the Technical Specifications; 

however, should any item of material, equipment, work, or combinations of such 
be required in one section, and not be described in that section and a similar item 
described in another section, that description shall apply regardless of the section 
under which it is described. 

 
C. Any discrepancies found between the Drawings and Specifications and site 

conditions, or any inconsistencies or ambiguities in the Drawings or Specifications 
shall be immediately reported to the County, in writing, who shall promptly correct 
such inconsistencies or ambiguities in writing.  Work done by the Contractor after 
his discovery of such discrepancies, inconsistencies, or ambiguities shall be done 
at the Contractor’s risk. 

 
D. Upon award of the Contract, the Contractor will be supplied, free of charge, up to 

three complete sets of the Contract Drawings and Specifications.  Any prints and 
Specifications in excess of these shall be furnished at cost at the Contractor’s 
expense. 

 
E. The Contractor shall furnish, with reasonable promptness, all samples as directed 

by the County for approval for conformance with the design concept of the Project 
and for compliance with the information stated in the Contract.  The Work shall be 
in accordance with approved samples. 

 
F. The County may, without changing the scope of the Work, furnish the Contractor 

additional instructions and detail drawings, as necessary to carry out the Work 
required by the Contract.  The additional drawings and instructions thus supplied 
will become a part of the Contract.  The Contractor shall carry out the Work in 
accordance with the additional detail drawings and instructions. 

 
G. Attention is directed to the fact that the detailed Specifications and separate sections 

may be written in short or abridged form.  In regard to every section of the 
Specifications and all parts thereof, mentioned therein, or indications on the 
Drawings of articles, materials, operations, or methods, requires that the 
Contractor: 

 
(1) Provide each item mentioned and indicated of a quality or subject to 
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qualifications noted; 
 

(2). Perform according to conditions stated, each operation prescribed; and 
 

(3) Provide therefore all necessary labor, equipment, and incidentals. 
 

H. For convenience of reference and to facilitate the letting of contracts and 
subcontracts, these Specifications are separated into titled sections.  Such 
separation shall not, however, operate to make the County an arbiter to establish 
limits for the contracts between the Contractor and Subcontractors. 

 
I. Notwithstanding the appearance of such language in the various sections of the 

Specifications as, “The Paving Contractor,” “The Grading Contractor,” etc., the 
Contractor is responsible to the County for the entire Contract and the execution of 
all Work referred to in the Contract. 

 
GR-24.  CONTRACTOR’S SUBMITTALS 
 

A. The Contractor shall submit all Submittals to the official or employee so designated 
by the chief executive officer all Submittals as required under the Specifications 
and in such time and manner that will allow at least ten (10) days for the County’s 
review, pursuant to the Construction Schedule. No portion of the Work shall 
commence until all Submittals relating to such portion have been approved by the 
County. 

 
B. The approved Drawings will be supplemented by such shop drawings as are needed 

to adequately control the Work. Shop Drawings, product data, samples and other 
Submittals are not parts of the Contract.  The purpose of their submittal is to 
demonstrate for those portions of the Work for which Submittals are required by 
the Contract, the way by which the Contractor proposes to conform to the 
information given and the design concept expressed in the Contract.  Informational 
Submittals, upon which a County employee, the Architect or Engineer, if retained 
by the County in connection with the Project, is not expected to take responsive 
action, may be so identified in the Contract.  Submittals which are not required by 
the Contract may be returned by the County without action. The approval of a 
Submittal shall not authorize any deviation from or alteration of the Drawings or 
Specifications absent a Change Order or Field Order.   

 
C. Shop drawings to be furnished by the Contractor for any structure shall consist of 

such detailed drawings as may be required for the execution of the Work. 
 

D. Drawings for false work, centering, and form work may also be required per the 
Specifications and in such cases shall be likewise subjected to approval unless 
approval is waived.   
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E. The County’s review will be within reasonable promptness as to cause no delay in 
the Work.  Approval of the Contractor’s Submittals does not relieve the Contractor 
of any responsibility for accuracy of dimensions and details or from otherwise 
ensuring that the Work complies with the requirements of the Contract.  It is 
mutually agreed that the Contractor shall be responsible for agreement and 
conformity of Submittals with the Drawings and Specifications.  The County will 
review and approve or take other appropriate action upon the Contractor's 
Submittals such as shop drawings, product data and samples, but only for the 
limited purpose of checking for conformance with information given and the design 
concept expressed in the Contract.  Review of submittals is not conducted for the 
purpose of determining the accuracy and completeness of details such as 
dimensions and quantities, or for substantiating instructions for installation or 
performance of equipment or systems, all of which remain the responsibility of the 
Contractor as required by the Contract.  The County’s review shall not constitute 
approval of safety precautions or of any construction means, methods, techniques, 
sequences or procedures.  The County’s approval of a specific item shall not 
indicate approval of an assembly of which the item is a component. 

 
D. It is the responsibility of the Contractor to check all Submittals before same are 

submitted to the County for approval.  Submittals which have not been checked and 
approved by the Contractor will not be reviewed by the County. 

 
E. Submittals shall be submitted only by the Contractor who shall indicate by a signed 

stamp on the drawings that he has checked the Submittals and that the work shown 
on them is in accordance with Contract requirements and has been checked for 
dimensions and relationship with work of all other trades involved.  Under no 
conditions shall Submittals be accepted from anyone other than the Contractor. 

 
F. The Contractor shall furnish the County with at least six copies of all Submittals 

for approval.  Two finally approved copies will be returned to the Contractor for 
his use. The Contract Price shall include the cost of furnishing all Submittals and 
the Contractor will be allowed no extra compensation for such drawings. 

 
G. The approval of such Submittals shall not relieve the Contractor from responsibility 

for deviations from Drawings or the Specifications unless he has in writing called 
attention to such deviations, and the County has approved the changes or deviations 
in writing at the time of submission, nor shall it relieve him from the responsibility 
for errors of any kind in Submittals.  When the Contractor does call such deviations 
to the attention of the County, he shall state in writing whether or not such 
deviations involve any extra cost.  If this is not mentioned, it will be assumed that 
no extra cost is involved for making the change. 

 
H. The Contractor shall prepare and maintain a log of all Submittals which includes, 

at a minimum, the submittal number, revision number, description, responsible 
company, proposed submittal date, date actually submitted, date approved, any 
comments received, approval status, and resubmittal information.  The log shall be 
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updated at least on a monthly basis and made available to the County for review 
upon request. 

 
GR-25.  AS-BUILT DRAWINGS 
 

The Contractor shall maintain a red-lined set of drawings on site during the progress of the 
Work, indicating any Field Orders, Change Orders and the location of the portion of the Work or 
equipment actually installed.  The Contractor shall, upon completion of the Work, furnish a marked 
set of reproducible drawings indicating any field changes and the location of Work as actually 
installed, if different from the requirements of the Contract, and deliver them to the County in hard 
copy as well as an electronic copy compatible with the County’s software and hardware system.  
 
 
 
GR-26.  EXAMINATION OF WORK BY CONTRACTOR 
 

It is understood and agreed that the Contractor has, by careful examination, satisfied 
himself as to the nature and location of the Work, the configuration of the ground, the character, 
quality, and quantity of the facilities needed preliminary to and during the prosecution of the Work, 
the general and local conditions, and all other matters which can in any way affect the Work or the 
cost thereof under this Contract.   
 
GR-27.  INSPECTION AND TESTING OF MATERIALS 
 

Unless otherwise specifically provided for, the inspection and testing of materials and 
finished articles to be incorporated in the Work as required by the Specifications shall be made by 
the County, or bureaus, laboratories, or agencies selected by the County.  The cost of such 
inspection and testing shall be paid by the Contractor unless County agrees to pay the cost. 
Materials and finished articles shall have passed the required tests prior to the incorporation of 
such materials and finished articles in the Work.  The County may require, and the Contractor shall 
furnish if required to do so, certificates from manufacturers to the effect that the products or 
materials furnished by them for use in the Work comply with the applicable specified requirements 
for the materials or products being furnished. 
 
GR-28.  INSPECTION OF WORK 
 

A. The Contractor shall, at all times, permit and facilitate inspection of the Work by 
authorized representatives of the County and public authorities having jurisdiction 
in connection with the Work of this Contract.  The presence or observations of the 
County or its representative at the site of the Work shall not be construed to, in any 
manner, to relieve the Contractor of its responsibility for strict compliance with the 
provisions of the Contract. 

 
B. If the Drawings, Specifications, County’s instructions, laws, ordinances, or a public 

authority require any work to be specially tested or approved, the Contractor shall 
give the County timely notice of its readiness for observation or inspection.  If the 



ITB No. 21-101331 
Scott Boulevard Phase III Watermain Replacement 
Sample County Contract  

A-38 

inspection is by another authority, then the County shall be advised of the date fixed 
for such inspection.  Required certificates of inspection shall be secured by the 
Contractor.  Contractor, having secured all certificates of inspection, will deliver 
same to the County upon completion.  If any Work should be covered up without 
approval or consent of the County, it shall, if required by the County, be uncovered 
for examination at the Contractor’s expense. The recovering of such Work after 
inspection shall be at Contractor’s expense. 

 
C. Should any disagreement or difference arise as to the estimate, quantities, or 

classifications or as to the meaning of the Drawings or Specifications, or any point 
concerning the character, acceptability, and nature of the several kinds of work, any 
materials and construction thereof, the decisions of the County shall be final and 
conclusive and binding upon all parties to the Contract. 

 
D. If the County determines that portions of the Work require additional testing, 

inspection or approval beyond the requirements of the Specifications, the County 
will instruct the Contractor to make arrangements for such additional testing, 
inspection or approval by an entity acceptable to the County, and the Contractor 
shall give timely notice to the County of when and where tests and inspections are 
to be made so that the County may be present for such procedures. Such costs, 
except as provided below, shall be at the County’s expense. 

 
E. If such procedures for testing or inspection reveal failure of the portions of the 

Work to comply with requirements established by the Contract, all costs made 
necessary by such failure including those of repeated procedures shall be at the 
Contractor's expense. 

 
F. Required certificates of testing, inspection or approval shall, unless otherwise 

required by the Contract, be secured by the Contractor and promptly delivered to 
the County or the Architect if one is retained by the County in connection with the 
Project. Tests or inspections conducted, pursuant to the Contract, shall be made 
promptly to avoid unreasonable delay in the Work. 

 
GR-29.  REQUESTS FOR SUBSTITUTIONS 
 

A. Requests for substitutions of proprietary products or of a particular manufacturer, 
vendor, or Subcontractor must be accompanied by the following documentation: 

 
(1) Full explanation of the proposed substitution and submittal of all  

supporting data including technical information, catalog cuts, warranties, 
test results, installation instructions, operating procedures, and other like 
information necessary for a complete evaluation of the substitution; 

 
(2) Reasons the substitution is advantageous or necessary, including benefits to 

the County and the Work in the event the substitution is acceptable; 
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(3) The adjustment, if any, in the Contract Price, in the event the substitution is 
acceptable; 

 
(4) The adjustment, if any, in the Contract Term or Time and the construction 

schedule in the event the substitution is acceptable;  
 

(5) An affidavit stating that (1) the proposed substitution conforms and meets 
all the requirements of the pertinent Specifications and the requirements 
shown on the Drawings and (2) the Contractor accepts the warranty and 
correction obligations in connection with the proposed substitution as if 
originally specified;   

 
(6) Proposals for substitutions must be submitted in triplicate to the County in 

sufficient time to allow the County no less than ten (10) working days for 
review; and   

 
(7) No substitutions will be considered or allowed without the Contractor's 

submittal of complete substantiating data and information as stated 
hereinbefore. 

 
B. Substitutions and alternates may be rejected at the County’s discretion without 

explanation and will be considered only under one or more of the following 
conditions: 
 
(1) Required for compliance with interpretation of code requirements or 

insurance regulations then existing; 
 

(2) Unavailability of specified products, through no fault of the Contractor; or 
 

(3) Subsequent information discloses inability or specified products to perform 
properly or to fit in designated space; 

 
(4) Manufacturer/fabricator refuses to certify or guarantee performance of 

specified product as required; and 
 

(5) When in judgment of the County, that a substitution would be substantially 
to the County’s best interests, in terms of costs, time, or other considerations. 

 
C. Whether or not any proposed substitution is accepted by the County, the Contractor 

must reimburse the County for any fees charged by the Architect or other consultants 
for evaluating each proposed substitute.  By making requests for substitutions based 
on the above, the Contractor: 

 
(1) Represents and warrants that the Contractor has personally investigated the 

proposed substitute product or Subcontractor and determined that it is equal 
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or superior in all respects to the product or Subcontractor previously 
specified; 

 
(2) Represents and warrants that the Contractor will provide the same warranty 

for the substituted product or for the workmanship of the substituted 
Subcontractor, as applicable, that the Contractor would have provided for 
the product or Subcontractor previously specified; 

 
(3) Certifies that the cost data presented, in the form of certified quotations from 

Suppliers of both specified and proposed equipment is complete and 
includes all related costs under this Contract, but excludes costs under 
separate contracts, and waives all claims for additional costs related to the 
substitution which subsequently become apparent; and 

 
(4) Agrees that the Contractor will coordinate the installation of the accepted 

substitution, making such changes as may be required for the Work to be 
complete and in accordance with the Contract in all respects. 

 
D. Contractor shall not propose an item for substitution unless it is equal to or superior 

to the specified item or items in construction, efficiency, and utility. The opinion of 
the County as to the equality or superiority of the item shall be final, and no 
substitute material or article shall be purchased or installed without the County’s 
written approval. 

 
E. In case of a difference in price, the County shall receive all benefits of the difference 

in cost involved in any substitution, when lower, and the Contract altered by 
Change Order to credit the County with any savings to be obtained.  However, the 
County shall not be charged for any additional cost in the case of a price increase. 

 
GR-30.  REJECTIONS OF WORK AND MATERIALS 
 

A. All Work that is defective or deviates from the Drawings or Specifications will be 
rejected.  All rejected Work shall be replaced immediately with other material, 
equipment, or work which conforms with the Drawings and Specifications at no 
additional cost to the County.   If rejected Work is not removed within forty-eight 
hours from the date of letter of notification, the County shall have the right and 
authority to stop the Work immediately and/or to arrange for the removal of said 
rejected Work at the cost and expense of the Contractor.   

 
B. Inspection of the Work shall not relieve the Contractor of any of its obligations, and 

defective Work shall be made good regardless of whether it has been previously 
inspected by the County and accepted or estimated for payment.  The failure of the 
County to reject or condemn improper materials or workmanship shall not be 
considered as a waiver of any defect that may be discovered later.  

 
GR-31.  MATERIALS, SERVICES, AND FACILITIES  
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A. The Contractor shall at all times employ sufficient labor and equipment for 

executing the Work to full completion in the manner and time specified.  Failure of 
the Contractor to provide adequate labor and equipment shall constitute a default 
of the Contract.  The labor and equipment to be used in the Work by the Contractor 
shall be sufficient to meet the requirements of the Work and shall be such as to 
produce a satisfactory quality of work in accordance with accepted industry 
practices and within the Contract Time. 

 
B. Materials and equipment shall be so stored and handled as to insure the preservation 

of their quality and fitness for the Work.  Stored materials and equipment to be 
incorporated in the Work shall be located so as to facilitate prompt inspection.  No 
product which has in any way become unfit for the intended purpose shall be 
incorporated into the Work. 

 
C. Manufactured articles, materials, and equipment shall be applied, installed, 

connected, erected, cleaned, and conditioned as directed by the manufacturer.  
Contractor shall promptly notify the County of any conflict between the instructions 
of any manufacturer and the requirements of the Drawings or the Specifications. 

 
D. Materials, supplies, and equipment to be incorporated into the Work shall be new 

and unused unless otherwise specifically stated in the Contract.  All iron and steel 
products incorporated into the Work shall be produced in the United States.  The 
source of supply for all such products shall be submitted to the County, together 
with detailed descriptions thereof in the form of samples, shop drawings, tests, or 
other means necessary to adequately describe the items proposed.  Approval by the 
County of a manufacturer or supplier shall not constitute the approval of materials, 
supplies, or equipment obtained from such manufacturer or supplier if they do not 
comply with the requirements of the Contract. If, after trial or installation, it is 
found that sources of supply, even though previously approved by the County, have 
not furnished products meeting the intent of the Contract, the Contractor shall 
thereafter furnish products from other approved sources, and shall remove 
completed Work incorporating products which do not meet Contract requirements. 

 
E. The Contractor shall confine operations to areas permitted by law, ordinances, 

permits and the Contract, and shall not unreasonably encumber the site with 
materials or equipment.  The Contractor shall provide parking for all 
construction vehicles only within the construction limits as indicated on the 
drawings or make appropriate arrangements as permitted by law. 

 
F. Only materials and equipment which are to be used directly in the Work may be 

brought to and stored on the Project site by the Contractor.  After equipment is no 
longer required for the Work, it must be promptly removed from the Project site.  
Protection of construction materials and equipment stored at the Project site from 
weather, theft, damage, and all other adversity is the sole responsibility of the 
Contractor. 
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G. The Contractor and any entity for which the Contractor is responsible must not erect 

any sign on the Project site without the prior written consent of the County, which 
may be withheld in the sole discretion of the County. 

 
H. Contractor must ensure that the Work, at all times, is performed in a manner that 

affords reasonable access, both vehicular and pedestrian, and for emergency 
response to the site of the Work and all adjacent areas.  The Work must be 
performed, to the fullest extent reasonably possible, in such a manner that public 
areas adjacent to the site of the Work are free from debris, building materials and 
equipment likely to cause hazardous conditions.  Without limitation of any other 
provision of the Contract, Contractor must use its best efforts to minimize any 
interference with the occupancy or beneficial use of any areas and buildings 
adjacent to the site of the Work, or the Project. 

 
I. Without prior approval of the County, the Contractor shall not permit any worker 

to use any existing facilities at the Project site, including, without limitation, 
lavatories, toilets, entrances, and parking areas other than those designated by the 
County for such use.  Without limitation of any other provision of the Contract, the 
Contractor shall use its best efforts to comply with all rules and regulations 
promulgated by the County in connection with the use and occupancy of the Project 
site, as amended from time to time.  The Contractor shall immediately notify the 
County in writing if during the performance of the Work, the Contractor finds 
compliance with any portion of such rules and regulations to be impracticable, 
setting forth the problems that may be caused by such compliance and suggesting 
alternatives through which the results intended by such portions of the rules and 
regulations can be achieved.  The County may, in the County's sole discretion, 
adopt such suggestions, develop new alternatives or require compliance with the 
existing requirements of the rules and regulations.  The Contractor shall also 
comply with all insurance requirements applicable to the use and occupancy of the 
Project site. 

 
J. Unless otherwise provided in the Contract, Contractor shall provide and maintain a 

suitable office on the site for its own use and for the use of representatives of the 
County.  Contractor shall furnish sufficient heat, artificial light, ventilation and 
janitor’s service, and shall also provide a table or desk, plan rack and chairs, all for 
the use of those visiting the job, in addition to such furnishings as he provides for 
his own use. Temporary offices and other structures shall be located where 
approved by the County, and shall be removed from the premises upon completion 
of the Contract or earlier if so directed by the County.   

 
K. Contractor may be required by the County, at the beginning of Work, to provide, at 

the Project site, suitable and adequate temporary toilets and enclosure for use of 
workers on the job, shall maintain same in sanitary condition, and shall remove 
same at the completion of construction operations and/or when directed by the 
County.  Contractor shall not allow any sanitary nuisances to be committed in or 
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about the site and shall enforce sanitary regulations of local and state health 
authorities. 

 
L. The Contractor shall cooperate with the County in any required use of the property 

and arrange for storage of materials on the Project site in such areas as are mutually 
agreed upon.  The Contractor shall allot suitable and proper space to its 
Subcontractors for the storing of their materials and for the erection of their sheds 
and tool houses.  Should it be necessary at any time to move materials, sheds, or 
storage platforms, the Contractor shall, at its own expense move same as and when 
directed by the County.   

 
M. Unless otherwise instructed by the County, the Contractor shall repair and return to 

original condition all buildings, streets, curbs, sidewalks, utilities or other facilities 
affected by the Contractor’s performance of the Work. The County’s decisions in 
matters relating to aesthetic effect shall be final if consistent with the intent of the 
Contract.  

 
GR-32.  UTILITIES DURING CONSTRUCTION 
 

Contractor shall furnish all utilities and pay for all bills for utilities used during 
construction.  Utilities shall include electric power, fuel of any sort used for heating, etc., telephone 
services, cable and internet, if necessary, and water. Contractor shall provide all temporary 
connections to utilities when not provided by the utility company or others at no additional cost to 
the County. Contractor shall, if required by the County, install and maintain at his own expense, a 
job telephone and communications equipment necessary for the execution of the Work for the 
Contract Time. 
 
GR-33.  TEMPORARY HEAT AND AIR CONDITIONING 
 

The Contractor shall provide, at his own expense, temporary heat or air conditioning, as 
necessary, to protect all Work and materials against injury from heat, dampness or cold.  Fuel, 
equipment and method of heating and cooling shall be satisfactory to the County and shall not 
present a fire hazard.  Contractor shall comply with the requirements in the Specifications for 
specific temperatures to be maintained. 
 
GR-34.  MAINTENANCE MANUAL 
 

Contractor shall, prior to completion of Contract, deliver to the County two (2) copies of a 
manual, assembled, indexed, and bound, for the County’s guidance, full details for care and 
maintenance of visible surfaces and of equipment included in Contract.  Contractor shall, for this 
manual, obtain from Subcontractors literature of manufacturers relating to equipment, including 
motors; also furnish cuts, wiring diagrams, instruction sheets and other information pertaining to 
same that will be useful to the County in over-all operation and maintenance.  Where the above-
described manuals and data are called for under separate sections of the Specifications, they are to 
be included in the manual described in this General Requirement.   
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GR-35.  WEATHER CONDITIONS 
 

The Contractor will be required to protect all work and materials against damage or injury 
from the weather.  If, in the opinion of the County, any work or materials shall have been damaged 
or injured by reason of failure to protect such, all such materials or work shall be removed and 
replaced at the expense of the Contractor. 
 
 
GR-36.  LINES, GRADES, AND MEASUREMENTS 
 

A. Such stakes and markings as the County may set for either its or the Contractor’s 
guidance shall be preserved by the Contractor.  Failure to protect such stakes or 
markings may, at the County’s discretion, shall result in the Contractor being 
charged for their replacement. 

 
B. The Contractor must exercise proper care and caution to verify the grades and 

figures furnished by or on behalf of the County before proceeding with the Work, 
and shall be responsible for any damage or defective work caused by its failure to 
exercise such care and caution.  Contractor shall promptly notify the County of any 
errors or discrepancies it may discover in order that the proper corrections may be 
made. 

 
C. Before ordering materials or doing work, the Contractor shall measure and verify 

the dimensions and locations of all existing structures, substrata, and features that 
affect the Work and shall be responsible for the correctness of same.  No 
consideration will be given any claim based on the differences between the actual 
dimensions and those indicated on the Drawings.   Contractor shall promptly notify 
the County of any difference which may be found, and shall obtain direction from 
the County before proceeding with the affected Work. 

 
GR-37.  CLEANING UP 
 

A. The Contractor shall at all times, keep the premises free from accumulation of waste 
materials or rubbish caused by Contractor’s employees or work.  Upon completion 
of the Work, the Contractor shall remove all his plants, tools, materials, and other 
articles from the property of the County. 

 
B. If the Contractor fails to clean up, as provided in the Contract, the County may do 

so, and the cost thereof shall be charged to the Contractor.  Contractor shall ensure 
that neither it, its Subcontractors, nor their employees or agents bring any hazardous 
materials or other materials/waste regulated by state, federal or local law, which are 
not commonly used in the construction process or which are not listed in any 
Specifications for the Project onto the Project site without first obtaining the 
County's advance written approval.  Contractor agrees to ensure that any hazardous 
materials/waste or other materials/waste regulated by state, federal or local law that 
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Contractor, its Subcontractors or their employees or agents, bring onto or generate 
at the Project Site are handled in accordance with all applicable laws.   

 
C. The Contractor shall pay all required material disposal fees and shall dispose of all 

materials in accordance with all applicable laws and regulations.  The Contractor 
shall be responsible for all costs associated with improper disposal of materials, 
including any clean-up costs, fines or penalties, whether levied against the 
Contractor or the County. 

 
D. In addition to removing rubbish on a periodic basis and leaving the building broom 

clean, the Contractor shall clean all tile and glass; replace broken glass; remove 
stains, paint spots, and dirt from all Work; clean and polish all plumbing fixtures 
and equipment; and remove all temporary protection items.  To the maximum 
extent reasonably possible, the Contractor shall keep the interior of the building 
free of combustible materials as the Work progresses.   

 
E. The Contractor shall maintain and keep clean at all times the immediate approach 

to the Project site, including the roads abutting the Project site.   
 
GR-38.  BARRICADES 
 

A. Contractor shall provide barricades and protective barriers around excavations, so 
that the public is adequately warned of such hazards.  Lanterns shall remain lighted 
from sundown to sunrise and at all other times when the labor forces are not on the 
job site. 

 
B. Delivery of construction materials and equipment shall be only to locations 

approved by the County. 
 
GR-39.  NO THIRD-PARTY BENEFICIARY 
 

Except as expressly and specifically set forth herein, this Contract shall not be deemed to 
provide any third-party with any remedy, claim, right of action, or other right. 

 
GR-40. SEVERABILITY 
 

If any provision of this Contract or the application thereof to any person or circumstance 
shall to any extent be held invalid, then the remainder of this Contract or the application of such 
provision to persons or circumstances, other than those as to which it is held invalid, shall not be 
affected thereby, and each provision of this Contract shall be valid and enforced to the fullest 
extent permitted by law. 
 
GR-41.  INTERPRETATION 
 

The laws of the State of Georgia shall govern the construction of this Contract without 
regard for conflicts of laws.  Should any provision of this Contract require judicial interpretation, 
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it is agreed that the court interpreting or construing the same shall not apply a presumption that the 
terms hereof shall be more strictly construed against one party, by reason of the rule of 
construction, that a document is to be construed more strictly against the party who itself or through 
its agent prepared same; it being agreed that the agents of all parties have participated in the 
preparation hereof, and all parties have had an adequate opportunity to consult with legal counsel. 
In interpreting this Contract in its entirety, the printed provisions of this Contract, and any additions 
written or typed hereon, shall be given equal weight, and there shall be no inference by operation 
of law or otherwise; that any provision of this Contract shall be construed against either party 
hereto. 
 
GR-42.  PRIOR CONTRACTS; CONFLICT IN DOCUMENTS 
 

The Contractor may in no case claim a waiver of any specification requirements on the 
basis of previous approval of material or workmanship on other jobs of like nature or on the basis 
of what might be considered “standard” for material or workmanship in any particular location.  
The Contract for this Project shall govern the Work.  If any portion of the Contract shall be in 
conflict with any other portion, the various documents comprising the Contract shall govern in the 
following order of precedence:  Contract, Change Orders or modifications issued after execution 
of the Contract; the General Requirements of the Contract; the Specifications; the Drawings, as 
between schedules and information given on the Drawings, the schedules shall govern; as between 
figures given on Drawings and the scaled measurements, the figures shall govern; as between 
large-scale Drawings and small-scale Drawings, the larger scale shall govern; and detailed 
Drawings shall govern over general Drawings; and the Bid Document Package.    
 
GR-43.  ENTIRE AGREEMENT   
 

This Contract constitutes the sole contract between the County and the Contractor.  The 
terms, conditions, and requirements of this Contract may not be modified, except by Change Order 
or Field Order.  No verbal agreement or conversation with any officer, agent, or employee of the 
County, either before or after the execution of the Contract, shall affect or modify any of the terms 
or obligations herein contained.  No representations, oral or written, shall be binding on the parties 
unless expressly incorporated herein. No Change Order or Field Order shall be enforceable unless 
approved by official action of the County as provided by law or in this Contract.  
 
GR-44.  COUNTERPARTS   
 

This Contract may be executed in several counterparts, each of which shall be deemed an 
original, and all such counterparts together shall constitute one and the same Contract. 
 
GR-45.  VENUE 
 

The courts of DeKalb County, Georgia shall have exclusive jurisdiction to try disputes 
arising under or by virtue of this Contract. 
 
GR-46.  RIGHT TO AUDIT 
 
 The County shall have the right to audit all books and records, including electronic records, 
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relating or pertaining to this contract or agreement, including but not limited to all financial and 
performance related records, property, and equipment purchased in whole or in part with County 
funds and any documents or materials which support those records, kept under the control of the 
Contractor, including but not limited to those kept by the Contractor’s employees, agents, assigns, 
successors and subcontractors.  The County also has the right to communicate with Contractor’s 
employees related to the audited records. 
 
  The Contractor shall maintain such books and records, together with such supporting or 
underlying documents and materials, for the duration of this contract and for seven (7) years after 
termination or expiration, including any and all renewals thereof.  The books and records, together 
with supporting documents and materials shall be made available, upon request to the County or 
its designee, during normal business hours at the Contractor’s office or place of business.  In the 
event that no such location is available, then the books, records, and supporting documents shall 
be made available for audit at a time and location which is convenient for the County. 
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ATTACHMENT B 

 
CONTRACTOR’S UNIT PRICE FORM 
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ATTACHMENT C 

 
CONTRACTOR AFFIDAVIT UNDER O.C.G.A. §13-10-91 
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ATTACHMENT  D 

 
 SUBCONTRACTOR AFFIDAVIT UNDER O.C.G.A. § 13-10-91  
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ATTACHMENT E 

 
SUB-SUBCONTRACTOR AFFIDAVIT UNDER O.C.G.A. § 13-10-91 
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ATTACHMENT F 

 
DEKALB COUNTY, GEORGIA 

CERTIFICATE OF CORPORATE AUTHORITY 
(Choose Applicable Certificate) 
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ATTACHMENT F (CONT’D) 

 
DEKALB COUNTY, GEORGIA 

CERTIFICATE OF AUTHORITY – JOINT VENTURE 
(Separate Certificate to be submitted by each joint venture partner) 
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ATTACHMENT G 

 
PERFORMANCE BOND AND ACCOMPANYING POWER OF ATTORNEY 
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ATTACHMENT H 

 
PAYMENT BOND AND ACCOMPANYING POWER OF ATTORNEY 
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ATTACHMENT I 

 
CERTIFICATE OF INSURANCE, DECLARATIONS, AND ENDORSEMENTS  
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ATTACHMENT J 

 
BUSINESS AND PROFESSIONAL LICENSES  
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ATTACHMENT K 

 
EXECUTIVE ORDER NO. 2014-4 NEW ETHICS POLICY  

  

Eady, Mary
Executive Order No. 2014-4 New Ethics Policy



ITB No. 21-101331 
Scott Boulevard Phase II Watermain Replacement 
Sample County Contract 

 

ATTACHMENT L 
 

OCIP GENERAL LIABILITY WRAP-UP MANUAL  
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ATTACHMENT M 

 
WAGE DETERMINATION FOR HEAVY CONSTRUCTION – DEKALB COUNTY, GA 
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ATTACHMENT N 

 
GEORGIA ENVIRONMENTAL FINANCE AUTHORITY 

DOCUMENTATION 
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ATTACHMENT N-1 

 
DBE COMPLIANCE FORM 
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ATTACHMENT N-2 
 

CONTRACTOR CERTIFICATION REGARDING EQUAL EMPLOYMENT 
OPPORTUNITY  
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ATTACHMENT N-3 
 

SUBCONTRACTOR CERTIFICATION REGARDING EQUAL EMPLOYMENT 
OPPORTUNITY 
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ATTACHMENT N-4 
 

CONTRACTOR CERTIFICATION REGARDING DEBARMENT, SUSPENSION, & 
OTHER RESPONSIBLE MATTERS 
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ATTACHMENT N-5 
 

SUBCONTRACTOR CERTIFICATION REGARDING DEBARMENT, SUSPENSION, & 
OTHER RESPONSIBLE MATTERS 
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APPENDIX I 
 

BIDDER’S SUBMITTAL TO COUNTY’S INVITATION TO BID 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



ITB No. 21-101331 
Scott Boulevard Phase III Watermain Replacement 
Sample County Contract   

 

 
EXHIBIT 1 

 
 

TECHNICAL SPECIFICATIONS 
 

for 
 

SCOTT BOULEVARD PHASE III WATERMAIN REPLACEMENT 
 
 

DeKalb County, Georgia 
Department of Watershed Management 

4572 Memorial Drive 
Decatur, Georgia 30032 

 
 

Technical Specifications are included on the DeKalb County Website 
https://www.dekalbcountyga.gov/purchasing-contracting/about-purchasing-and-contracting 

as an attached separate document 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

https://www.dekalbcountyga.gov/purchasing-contracting/about-purchasing-and-contracting
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EXHIBIT 2 
 
 

CONTRACTUAL SPECIFICATIONS AND STANDARDS 
 

for 
 

SCOTT BOULEVARD PHASE III WATERMAIN REPLACEMENT 
 

DeKalb County, Georgia 
Department of Watershed Management 

4572 Memorial Drive 
Decatur, Georgia 30032 

 
 

Contractual  Specifications and Standards are included on the DeKalb County Website 
https://www.dekalbcountyga.gov/purchasing-contracting/about-purchasing-and-contracting 

as an attached separate document 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

https://www.dekalbcountyga.gov/purchasing-contracting/about-purchasing-and-contracting
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EXHIBIT 3 
 
 

                                  DRAWINGS 

 
for 

 
SCOTT BOULEVARD PHASE III WATERMAIN REPLACEMENT 

 
 

DeKalb County, Georgia 
Department of Watershed Management 

4572 Memorial Drive 
Decatur, Georgia 30032 

 
 

Drawings are included on the DeKalb County Website 
https://www.dekalbcountyga.gov/purchasing-contracting/about-purchasing-and-contracting 

as an attached separate document 
 
 
 

https://www.dekalbcountyga.gov/purchasing-contracting/about-purchasing-and-contracting
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