
DeKalb County 
Department of Purchasing and Contracting 

     Maloof Administration Building, 1300 Commerce Drive, 2nd Floor, Decatur, Georgia  30030       _ 

June 13, 2022 

INVITATION TO BID (ITB) NO.  22-101515 

FOR 

WD THOMSON PARK DRAINAGE IMPROVEMENTS 

DEKALB COUNTY, GEORGIA 

Procurement Agent: Jennifer Schofield  
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Email: jjschofield@dekalbcountyga.gov  
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Meeting: 
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of the dates listed.) 

June 15, 2022, June 22, 2022 
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video conferencing, Join Zoom Meeting:  

https://dekalbcountyga.zoom.us/j/157231430 
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video conferencing, Join Zoom Meeting:   

https://dekalbcountyga.zoom.us/j/308537243 
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Deadline for Submission of Questions: 5:00 P.M. ET, July 7, 2022 
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ACKNOWLEDGEMENT OF BIDDER  

 I ___________________________ have had the opportunity to review and have reviewed 
this Bid Document Package dated ________, 20___ in its entirety and I agree that it is accurate 
and complete.  I_______________________ am duly and properly in office and I am fully 
authorized and empowered to execute this Acknowledgement for and on behalf of the 
Contractor.  

By: ______________________(SEAL) 
  Signature 

Name (Typed or Printed) 

Title 

Name of Business 

Federal Tax I.D. Number 

ATTEST: 

_________________________ 
Signature 

Name (Typed or Printed) 

Title 
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ADVERTISEMENT FOR BIDS 

DEKALB COUNTY, GEORGIA 

INVITATION NUMBER  22-101515     

Sealed Bids will be received by DeKalb County, Georgia, in the Department of Purchasing and Contracting, The 

Maloof Center, 2nd Floor, 1300 Commerce Drive, Decatur, Georgia 30030, until 3:00 p.m. on July 19, 2022,  at 

which time and place they will be publicly opened and read aloud, for furnishing all labor, materials, equipment, 

and all things necessary pursuant to Drawings, Specifications, conditions, etc., for WD Thomson Park Drainage 

Improvements (“the Project”).  Bid Price Form shall be opened and read aloud 3 to 5 business days after Bid 

Opening. 

SUBMIT ONE ORIGINAL BID PACKAGE (INCLUSIVE OF THE ENTIRE INVITATION TO BID 

DOCUMENT AND REQUIRED DOCUMENTS WITH THE EXCEPTION OF THE BID PRICE 

FORM) STAMPED “ORIGINAL” AND ONE IDENTICAL COPY SUBMITTED ON FLASH DRIVE 

TO THE ADDRESS LISTED ABOVE.  

Contract Documents, Drawings, and Specifications for this Work are on file and open for inspection on the 

County’s website at https://www.dekalbcountyga.gov/purchasing-contracting/bids-itb-rfps.  

MANDATORY PRE-BID CONFERENCE AND SITE VISIT  

A mandatory pre-bid conference and site visit will be held  June 30, 2022, at  WD Thomson Park, 1760 Mason 

Mill Rd., Decatur, GA  30033 at 11:00 AM.  Bidders are required to attend and participate in the mandatory pre-

bid conference and site visit.  Bidders shall sign in at the mandatory pre-bid meeting and site visit as proof of 

attendance. Only the Bidder or its authorized representative or employee shall sign in at the mandatory pre-bid 

meeting and site visit.  For individual firms planning to bid as a yet to be formed joint venture, a representative 

from each firm is required to attend and sign in.  Failure of a Bidder to attend or sign in at the mandatory pre-bid 

conference and site visit, will be cause for rejection of Bid.  For information regarding the mandatory pre-bid 

conference and site visit, please contact Jennifer Schofield, jjschofield@dekalbcountyga.gov.  

QUESTIONS  

All questions concerning the Project and requests for interpretation of the solicitation may be asked and answered 

at the pre-bid conference; however, oral answers are not authoritative. Questions must be submitted to the 

Department of Purchasing and Contracting in writing via email to jjschofield@dekalbcountyga.gov. Questions 
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and requests for information or clarification concerning the specifications in this ITB must be submitted to the 

above listed contact person via email no later than the date and time listed in the bid timetable.  Questions and 

requests for interpretation received after the above stated time or sent to anyone other than the listed contact 

person will not receive a response or be the subject of addenda.    

No Bid may be revoked or withdrawn until sixty (60) days after the time set for opening the Bids. 

THE COUNTY RESERVES THE RIGHT TO REJECT ANY AND ALL BIDS, TO WAIVE 

INFORMALITIES IN BIDDING, AND TO READVERTISE. 

This ____day of____________, 20___. 

DEKALB COUNTY, GEORGIA 

By: ]xÇÇ|yxÜ fv{Éy|xÄw
Jennifer Schofield 

Procurement Agent 
Department of Purchasing and Contracting
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INSTRUCTIONS TO BIDDERS 

GENERAL 

Sealed Bids will be received by DeKalb County, Georgia, in the Department of Purchasing 

and Contracting, The Maloof Center, 2nd Floor, 1300 Commerce Drive, Decatur, Georgia 

30030, until 3:00 p.m. on July 19, 2022 at 3:0 PM according to the Drawings and 

Specifications entitled 22-101515, WD Thomson Park Drainage Improvements on file in 

at the Department of Purchasing and Contracting, The Maloof Center, 2nd Floor, 1300 

Commerce Drive, Decatur, Georgia 30030.  Bid Price Forms shall be opened and read 

aloud 3 to 5 business days after Bid Opening Date.  Sealed Bids shall be submitted on the 

form furnished by the County and shall be submitted in duplicate.  SUBMIT ONE 

ORIGINAL BID PACKAGE (INCLUSIVE OF THE ENTIRE INVITATION TO 

BID DOCUMENT AND REQUIRED DOCUMENTS WITH THE EXCEPTION OF 

THE BID PRICE FORM) STAMPED “ORIGINAL” AND ONE IDENTICAL COPY 

OF THE BID PACKAGE ON FLASH DRIVE TO THE ADDRESS LISTED 

ABOVE.    

Complete Drawings, Specifications and Bid price forms may be obtained from the     

County’s website: https://www.dekalbcountyga.gov/purchasing-

contracting/bids-itb-rfps.  Bids will be considered only from experienced and well-

equipped contractors meeting the minimum requirement specified in the Scope of Work. 

Prior to beginning construction, the successful Bidder will file with the County a 

Performance Bond and a Payment Bond, each equal to 110% of the Contract Price, 

with the terms and surety to be approved by the County; and furnish satisfactory 

proof of carriage of the insurance required.  

SUBMITTING BIDS 

Bids are to be submitted on the proper unaltered forms, and shall be addressed to the 

DeKalb County Department of Purchasing and Contracting, The Maloof Center, 2nd Floor, 

1300 Commerce Drive, Decatur, Georgia 30030, sealed, dated and enclosed in an envelope 

or package appropriately marked on the outside with the name of the Bidder, the date 

and hour of opening, and the Invitation to Bid Number and Project Name.   
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FAILURE TO SUBMIT THE BID PRICE FORM IN A SEPARATE SEALED 

ENVELOPE SHALL DEEM THE BID NON-RESPONSIVE. INCLUDING THE 

PRICE SCHEDULE IN ANY AREA OUTSIDE OF ITS SEPARATE, SEALED 

ENVELOPE WILL RESULT IN BIDDER’S BID BEING DEEMED NON-

RESPONSIVE. 

It is the responsibility of each Bidder to ensure that its submission is received by 3:00 p.m. 

on the bid due date. The time/date stamp clock located in the Department of Purchasing 

& Contracting shall serve as the official authority to determine lateness of any bid. The bid 

opening time shall be strictly observed. Be aware that visitors to our offices will go 

through a security screening process upon entering the building. Bidders should plan 

enough time to ensure that they will be able to deliver their submission prior to our deadline. 

Late submissions, for whatever reason, will not be evaluated. Bidders should plan their 

deliveries accordingly. Telephone or fax bids will not be accepted. 

PRICE SCHEDULE OPENING 

Price Schedule openings shall be conducted in the Department of Purchasing and 

Contracting three (3) to five (5) days after the bid opening.  Only the Price Schedules of 

responsive bidders shall be opened.  The County reserves the right to decide which bid(s) 

will be deemed responsive and said determination shall be made in accordance with the 

requirements stated in this solicitation. 

BUSINESS LICENSE 

Bidders shall submit a copy of its current, valid business license with its Bid or upon award. 

If the Bidder is a Georgia corporation, Bidder shall submit a valid county or city business 

license.  If Bidder is a joint venture, Bidder shall submit valid business licenses for each 

member of the joint venture. If the Bidder is not a Georgia corporation, Bidder shall submit 

a certificate of authority to transact business in the state of Georgia and a copy of its current, 

valid business license issued by its home jurisdiction.  If Bidder holds a professional 

license, then Bidder shall submit a copy of the valid professional license.  Failure to provide 
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the business license, certificate of authority, or professional license required by this section, 

may result in the proposed Bid being deemed non-responsive. 

UTILITY SYSTEMS CONTRACTOR’S LICENSE  

As required by O.C.G.A. § 43-14-8, et seq., a Bidder responding to this Invitation to Bid 

must provide a copy of its or its subcontractor’s Georgia Utility Systems Contractor’s 

License, Utility Manager’s Certificate, and Utility Foreman’s Certificate with its Bid. All 

licenses and certificates must be issued in the name of the person or entity that will perform 

the utility work.  If a subcontractor’s Georgia Utility Systems Contractor’s License is 

submitted with the Bid, the subcontractor must be listed as such on appropriate Bidder’s 

Lump Sum Price Form Bidder’s Unit Price Form.  All licenses and certificates must be 

current, valid, and issued in compliance with applicable law.  Failure to provide this license 

and necessary certificates in this format will result in the proposed Bid being deemed non-

responsive.  

GENERAL CONTRACTOR’S LICENSE NUMBER 

As required by O.C.G.A. § 43-41-6, et seq., a Bidder responding to this Invitation to Bid 

must provide a copy of its Georgia General Contractor’s License with its Bid.  The Georgia 

General Contractor’s License must be issued in the name of the Bidder or in the name of 

its qualifying agent.  If a proposed Bidder is relying upon a qualifying agent’s Georgia 

General Contractor’s License, then the name of the proposed Bidder must be set forth on 

the license as an affiliated business organization/dependent licensee.  All licenses must be 

current, valid, and issued in compliance with applicable law.  Failure to provide this license 

with the Bid will result in the proposed Bid being deemed non-responsive.   

QUESTIONS, ADDENDA AND INTERPRETATION 

All questions concerning the Project and requests for interpretation of the solicitation may 

be asked and answered at the pre-bid conference; however, oral answers are not 

authoritative. Questions must be submitted to the Department of Purchasing and 

Contracting in writing via email to jjschofield@dekalbcountyga.gov.  Questions and 

requests for information or clarification concerning the specifications in this ITB must be 
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submitted to the above listed contact person via email no later than the date and time listed 

in the bid timetable.  Questions and requests for interpretation received after the above stated 

time or sent to anyone other than the listed contact person will not receive a response or 

be the subject of addenda. For questions and requests for interpretation after the pre-bid 

conference, each response shall be given in written addendum, separately numbered and 

dated, and published on the County website in sufficient time for interested parties to 

review.  No responses to requests, answers to specification questions, or additional 

information shall be supplied after July 7, 2022. 

ACKNOWLEDGMENT OF ADDENDA 

Addenda may be issued in response to changes in the Invitation to Bid.  Addenda must be 

acknowledged by signing and returning the Addendum Acknowledgement with the Bid. 

Acknowledgments must be received by the County before the Bid opening time and date. 

Failure to properly acknowledge any addendum may result in the proposed Bid being 

deemed non-responsive. Bidder may call Jennifer Schofield at 404.687.4042 or send an 

email to jjschofield@dekalbcountyga.gov to verify the number of addenda prior to 

submission. All addenda issued for this Project may be found on DeKalb County’s website, 

https://www.dekalbcountyga.gov/purchasing-contracting/bids-itb-rfps. As we are 

working remotely, please utilize email for correspondence. 

AUTHORITY TO SIGN 

If a Bid is submitted by an individual, his/her name and mailing address must be shown. 

If submitted by a corporation, partnership, or joint venture, the name and physical mailing 

address of each member of the corporation, partnership, or joint venture must be shown. 

If submitted by a corporation, the Certificate of Corporate Bidder in the form attached to 

the Bid Document Package must be executed and submitted with the Bid.  If submitted by 

a joint venture, the Certificate of Authority – Joint Venture in the form attached to the Bid 

Document Package must be executed and submitted with the Bid.  A post office box is not 

acceptable as a physical mailing address. The legal and proper name of the proprietorship, 

corporation, or partnership submitting the Bid shall be printed or typed in the space 

provided on the Certificate of Corporate Bidder. 
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BID GUARANTEE TO ACCOMPANY BID 

Each Bid must be accompanied by a Bid Guarantee in an amount of not less than ten 

percent (10%) of the amount of the Bid.  The Bid Guarantee may be in the form of an 

official bank check payable to DeKalb County, or a Bid Bond in the form provided in the 

Bid Document Package.  The Bid Bond shall be issued by a surety company licensed to 

write bonds in the State of Georgia, listed in the most current U.S. Treasury Circular No. 

570, and have a current A.M. Best rating of "A" (Excellent) with a Financial Size Category 

of XII or better.   

VALID INSURANCE, BONDS, LICENSES, PERMITS, AND CERTIFICATES 

Bidder shall ensure that any bond, bid bond, payment bond, performance bond, insurance, 

license, permit or certificate submitted in response to this Invitation to Bid or as part of the 

Contract for this Project shall be current and valid when submitted, and shall remain valid, 

current and maintained in good standing for the Contract Term. 

BUILDERS’ RISK INSURANCE COVERAGE 

DeKalb County shall procure and maintain Builders Risk Insurance on the entire work 

which provides “All-risk” form that shall at least include insurance for physical loss or 

damage to the Work, temporary buildings, falsework, and materials and equipment in 

transit, and shall insure against at least the following perils or causes of loss: fire, lightning, 

extended coverage, theft, vandalism, malicious mischief, earthquake, collapse, debris 

removal, demolition occasioned by enforcement of Laws and Regulations, water damage 

(other than caused by flood), and such other perils or causes of loss as may be specifically 

required by Supplementary Conditions) until Final Completion and Acceptance of the 

Project.  Such policy of insurance shall contain at least the following sub-limits of 

insurance and deductibles: 
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Sub-limits: 
Property in Transit $1,000,000 

Property in Offsite Storage $1,000,000 

Plans & Blueprints $25,000 

Debris Removal 25% of Insured Physical 
Loss 

Delay in Completion / Soft Cost TBD  
Ordinance of Law (Increased Cost of Construction) $1,000,000 

Flood and Earthquake TBD – Full Contract Value 
Deductibles: 
Flood and Earthquake $25,000 

Water Damage other than Flood $100,000 

All other Perils $10,000 

RIGHTS RESERVED 

The County reserves the right to reject any or all Bids, to waive informalities, and to re-

advertise.  The County reserves the right to decide which Bid will be deemed lowest, 

responsive and responsible.  For consideration as a responsible Bidder, the proposed Bidder 

shall, among other qualifications, demonstrate in its Bid that it has been the general 

contractor engaged in construction and successful completion of facilities of similar 

character and magnitude for at least seven (7) years, and shall demonstrate the financial 

ability to perform the required Work.  Bidder may be required to submit evidence setting 

forth qualifications which entitle him to consideration as a responsible Bidder.  A list of 

work of similar character successfully completed within the last seven (7) years may be 

required as set forth in the Invitation to Bid giving the location and size of each project.  A 

minimum of one (1) project in the last seven (7) years must have been completed of a 

comparable sized scoped project utilizing a bottomless structure by Contech 

Engineered Solutions. Bidder shall complete the Reference and Release Form attached to 

the Bidder Document Package.  In addition, the Bidder shall submit upon request by the 

County, a list of equipment available for use on this Work with its Bid.  Any additions, 

conditions, limitations, or provisions attached to the Bid shall render it informal, and will 

be cause for rejection as non-responsive.  No Bid may be revoked or withdrawn until sixty 

(60) days after the time set for opening the Bids.
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AWARD OF CONTRACT 

The Contract, if awarded, will be awarded to that responsible Bidder whose responsive Bid 

will be most advantageous to the County, price and other factors considered.  The County 

is entitled to make the determination in its sole discretion. The Contract between the 

County and the Contractor shall be executed in the form attached to the Bid Document 

Package on pages 34-59, and shall form a binding contract between the contracting parties. 

A  Performance Bond and a Payment Bond, each equal to 110% of the Contract Price, must 

be provided by the successful Bidder, issued in proper form by a surety company licensed 

to write bonds in the State of Georgia, listed in the most current U.S. Treasury Circular No. 

570, and which has a current A.M. Best rating of "A" (Excellent) with a Financial Size 

Category of XII or better.  Bonds given shall meet the requirements of the law of the State 

of Georgia including, but not limited to, O.C.G.A. §13-10-1 and §36-91-21 et seq.   

FAILURE TO EXECUTE CONTRACT 

The County shall have sixty (60) days after the time set for openings of Bids to notify a 

Bidder of the County’s acceptance of the Bid and its intent to award the Contract to such 

Bidder.  If the County so notifies a Bidder and the Bidder fails to enter into the Contract in 

the form attached to the Bid Document Package on pages 34-59 within ten (10) days of 

receiving such notice, or fails within that time to provide the required Payment and 

Performance Bonds and proof of required insurance, the amount of the Bid Bond or other 

Bid Guarantee shall be paid over to the County as liquidated damages.  The acceptance of 

the payment of the Bid Bond shall not operate to bar any claim the County might otherwise 

have against the Bidder, and the County shall be authorized to pursue any claim against the 

Bidder for failure to consummate the Contract as may be authorized by law. 

TIME AND LIQUIDATED DAMAGES 

Construction must begin within ten (10) days from the date the Contractor acknowledges 

receipt of the Notice to Proceed, by signing and inserting the acknowledgement date on the 

Notice to Proceed.  Contractor shall fully complete the Work within 180 days from the date 

that the Contech bridge is on-site.  For failure to complete the Work within this period, the 

Contractor shall pay the County liquidated damages in the amount of Five Hundred Dollars 
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and Zero one-hundredths ($500.00) for each day in excess of the Contract Time unless an 

extension of the Contract Time has been obtained by Change Order, as defined in the 

Contract, prior to the expiration of the Contract Term as defined in the Contract. 

LOCATIONS AND SITE 

The site of the proposed Work is at the stated location(s) within DeKalb County, Georgia.  

By submitting a Bid, the Bidder accepts the site in its present condition and agrees, if 

awarded the Contract, to carry out all Work in accordance with the requirements of the 

Contract, the Specifications and as shown on the Drawings. The Bidder shall, before 

submitting a Bid, visit the site and acquaint itself with the actual conditions and the location 

of any or all obstructions that may exist on the site. The documents comprising the Contract 

contain the provisions required for the completion of the Work to be performed pursuant 

to this Contract.  Information obtained from an officer, agent, or employee of the County, 

or any other person shall not affect the risks or obligations assumed by the Contractor or 

relieve it from fulfilling any of the conditions of the Contract.  Each Bidder, prior to 

submitting his Bid, is responsible for inspecting the site and for reading and being 

thoroughly familiar with all of the documents comprising the Contract and Bid Document 

Package.  The failure or omission of any Bidder to so familiarize himself shall in no way 

relieve any Bidder from any obligation in respect to his Bid. The Contractor shall inspect 

all easements and rights-of-way to insure that the County has obtained all land and rights-

of-way necessary for completion of the Work to be performed pursuant to the Contract. 

The Contractor shall comply with all stipulations contained in easements acquired by the 

County.  If applicable to the Work, all easements and rights-of-way documents are 

available for inspection, please email if this information is required.  The Contractor shall 

not be entitled to damages and agrees not to make any claim against the County, its officials 

or employees for the failure to obtain necessary interests in land for this Project.  The 

Contractor shall accurately locate above-ground and below-ground utilities and structures 

which may be affected by the Work using whatever means may be appropriate. 
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DEKALB FIRST ORDINANCE 

It is the objective of the Chief Executive Officer and Board of Commissioners of DeKalb 

County to provide maximum practicable opportunity for all businesses to participate in 

the performance of government contracts.  The current DeKalb County List of Certified 

Vendors may be found on the County website at 

https://www.dekalbcountyga.gov/purchasing-contracting/about-purchasing-and-

contracting.  

It is required that all responding Bidders attend the mandatory LSBE meeting within two-

weeks of the solicitation’s advertisement, and comply, complete and submit all LSBE forms 

with the Bidder’s response in order to remain responsive.  Attendance can be in person, via 

video conference and teleconference.  Video conferencing is available 

through Skype/Lync.  Instructions for attendance via video conference can be found on the 

County’s website at https://www.dekalbcountyga.gov/purchasing-contracting/dekalb-first-

lsbe-program.   

For further details regarding the DeKalb First Local Small Business Enterprise Ordinance, 

contact the LSBE Program representative at pcadmin-ops@dekalbcountyga.gov or (404) 

371-7051.

FEDERAL WORK AUTHORIZATION PROGRAM PARTICIPATION 

All qualifying Contractors and Subcontractors performing work with DeKalb County, 

Georgia must register and participate in the federal work authorization program to verify 

the work eligibility information of new employees.  In order for a Bid to be considered, it 

is mandatory that the Bidder’s Affidavit of Compliance with O.C.G.A. §13-10-91 included 

as page 47 be completed and submitted with the Bid. 
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GEORGIA OPEN RECORDS ACT 

Without regard to any designation made by the person or entity making a submission, 

DeKalb County considers all information submitted in response to this invitation or request 

to be a public record that will be disclosed upon request pursuant to the Georgia Open 

Records Act, O.C.G.A. §50-18-70 et seq., without consulting or contacting the person or 

entity making the submission, unless a court order is presented with the submission.  You 

may wish to consult an attorney or obtain legal advice prior to making a submission. 

FIRST SOURCE JOBS ORDINANCE 

The DeKalb County First Source Jobs Ordinance requires contractors or beneficiaries 

entering into any type of agreement with the County, including purchase orders, regardless 

of what they may be called, for the procurement or disposal of supplies, services, 

construction projects, professional or consultant services, which is funded in whole or part 

with County funds or County administered funds in which the contractor is to receive 

$50,000 or more in County expenditures or committed expenditures and recipient of urban 

redevelopment action grants or community development block funds administered in the 

amount of $50,000 or more make a good faith effort to hire DeKalb County residents for 

at least 50% of jobs using the First Source Registry (candidate database). The work to be 

performed under this contract is subject to the provisions of the DeKalb County First 

Source Jobs Ordinance.  Please complete the First Source Jobs Ordinance 

Acknowledgement and New Employee Tracking Form included in Attachment G, First 

Source Jobs Ordinance (with Exhibits 1 – 4) and submit with the responder’s proposal.    

For more information on the First Source Jobs Ordinance requirement, please contact 

WorkSource DeKalb at www.worksourcedekalb.org or 404-687-3400. 
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ETHICS RULES 

Bidders are subject to the Ethics provision within the DeKalb County Purchasing Policy; 

the Organizational Act, Section 22A, the Code of DeKalb County; and the rules of 

Executive Order 2014-4.  Any violations will be addressed, pursuant to these policies and 

rules. 

To the extent that the Organizational Act, Section 22A, the Code of DeKalb County, and 

the rules of Executive Order 2014-4 allow a gift, meal, travel expense, ticket, or anything 

else of value to be purchased for a CEO employee by a contractor doing business with 

the County, the contractor must provide written disclosure, quarterly, of the exact nature 

and value of the purchase to the Chief Integrity Officer, if created, or the Finance 

Director or his/her designee.  Every contractor conducting business with the County 

will receive a copy of these ethical rules at the time of execution 

of the contract. 

DEKALB COUNTY, GEORGIA'S TITLE VI POLICY STATEMENT 

DeKalb County, Georgia is committed to compliance with Title VI of the Civil Rights 

Act of 1964 and all related regulations and directives. DeKalb County assures that no 

person shall on the grounds of race, color, sex, or national origin, as provided by Title 

VI of the Civil Rights Act of 1964, the Federal-Aid Highway Transportation Act of 

1973, and the Civil Rights Restoration Act of 1987 be excluded from participation in, 

be denied the benefits of, or be otherwise subjected to discrimination under any 

program or activity. DeKalb County further assures that no person shall on the 

grounds of age, low income, disability, sexual orientation or gender identity be 

excluded from participation in, be denied the benefits of, or be otherwise subjected to 

discrimination under any program or activity. 

DeKalb County assures every effort will be made to ensure nondiscrimination in all of 

its programs and activities, whether those programs and activities are federally funded or 

not. In addition, DeKalb County will take reasonable steps to provide meaningful access 

to services for persons with Limited English Proficiency (LEP). 
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STANDARD COUNTY CONTRACT 

The attached sample contract is the County’s standard contract document, which 

specifically outlines the contractual responsibilities.  All bidders should thoroughly review 

the document prior to submitting a bid.  Any proposed revisions to the terms or language 

of this document must be submitted in writing with the bidder’s bid.  Since proposed 

revisions may result in a bid being rejected if the revisions are unacceptable to the County, 

bidders should review any proposed revisions with an officer of the firm having authority 

to execute the contract.  No alterations can be made in the contract after award by the Board 

of Commissioners. 
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BIDDER’S LUMP SUM PRICE 

***NEW–BID PRICE FORM MUST BE SUBMITTED IN A SEPARATE SEALED 
ENVELOPE OR BIDDER WILL BE DEEMED NON-RESPONSIVE AND WILL NOT 

BE CONSIDERED FOR AWARD*** 

TO: The Governing Authority of DeKalb County, Georgia 

The undersigned, as Bidder, declares that h/she has carefully examined  ITB No. 22-101515, 

(WD Thomson Park Drainage Improvements), an annexed proposed form of Contract, the 

Specifications therein contained, and the Drawings therein referred to, and that he proposes and 

agrees that if his Bid is accepted, to provide the necessary machinery, tools, apparatus, and other 

means of construction, and will furnish all materials and labor specified in the Contract, or called 

for by the Drawings, or necessary to complete the Work in the manner therein specified within 

the time specified, as therein set forth for the following lump sum amount which sum is 

hereinafter referred to as the “Base Bid.” The Base Bid includes and encompasses the cost of all 

labor, materials, equipment, tools, supervision, scheduling, safety program, coordination, 

engineering, testing, surveys, layout, cleanup, and other things and services required to complete 

the entire Project in strict conformity with the Drawings, Specifications, the Contract, and all 

addenda and authorized written clarifications issued prior to the Bid date.  Without limitation, the 

Base Bid also includes all applicable sales and use taxes, fees, temporary lighting, heating and 

cooling, temporary utilities, security for the site, freight costs, handling costs, permit costs, field 

and main office costs, bond premiums, insurance premiums, direct and indirect administrative 

costs, overhead, and profit.

__________________________________________________________________
(State amount in words on line above)

$_____________________________
in figures

**It is not mandatory for the potential bidders to complete each unit price, however, 
estimated quantities and units are provided for pricing.
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W.D THOMPSON PARK BID FORM - CULVERT REPLACEMENT

ITEM 
NO. 

ITEM DESCRIPTION QTY UNITS UNIT PRICE ($) EXT. COST ($) 

1 Mobilization 1 LS $  $  

2 Demolition of Storm Pipe 105 LF $  $  

3 
Saw-cut, Remove and Haul off asphalt and 
curb 

140 CY $  $  

4 Hauling off and disposal of excavated dirt 67 CY $  $  

5 
Temporary Seeding, including grading, 
lime, fertilizer and seed 

390 SY $  $  

6 Mulch (Installed) 19 TN $  $  

7 Construct and Remove inlet sediment trap 3 EA $  $  

8 Maintenance of Inlet Sediment Trap 3 EA $  $  

9 Temporary Silt Fence, Type C 320 LF $  $  

10 
Grading Complete – CON/SPAN storm 
pipe and pavement work 

1 LS $  $  

11 Curb & Gutter 225 LF $  $  

12 
GR Aggregate Base CRS, 12 Inch, 
including material 

470 SY $  $  

13 
1 1/2 In. Recycled Asphalt Concrete 12.5 
MM Superpave, GP 2 only, Including 
Bitum Matl & H Lime 

375 SY $  $  

14 
2 in Recycled Asphalt Conc 19 MM 
Superpave, GP 1 OR 2, Incl Bitum Matl & 
H Lime 

375 SY $  $  

15 Stom Drain RCP, 18 IN, H 1-10 50 LF $  $  

16 Class AA Concrete (1.356 YD3/FT) 25 CY $  $  

17 CON/SPAN 0216 (16' X 4') 1 EA $  $  

18 
Geotechnical Study for CON/SPAN 
foundation design 

1 EA $  $  

19 Flared End Section 18 in, Storm Drain 1 EA $  $  

20 
Riprap and Rock Lining, Random Broken 
Stone, Machine placed for slope protection 

95 SY $  $  

21 Filter Blanket 95 SY $  $  

22 Catch Basin, GP 1 3 EA $  $  

23 
Sodding, Bent Grass Sod, On Sloped 
Ground 

3500 SF $  $  

24 Temporary Construction Fence 500 LF $ $ 

Sub Total $  

10% Contingency  $  

TOTAL COST $ 

22-101515, WD Thomson Park Drainage Improvements Page 19 of 108



 

20 
 
 
 

These quantities are approximate and may be increased or decreased as to any and all units as 
necessary to complete the construction of said Project without entitling the Contractor to any claim 
for extra compensation because of any injury, damage or delay he may sustain on account of such 
increase or decrease.  The Contractor shall be entitled to compensation on the foregoing unit prices 
only on the quantities of materials actually furnished and work actually done as determined and 
approved in writing by the County through an inspection of the work completed.  In no event shall 
the County be liable for payment in excess of the total Bid without proper prior written 
authorization via Change Order from the County.  The Total Bid includes and encompasses the 
cost of all labor, materials, equipment, tools, supervision, scheduling, safety program, 
coordination, engineering, testing, surveys, layout, cleanup, and other things and services required 
to complete the entire Project in strict conformity with the Drawings, Specifications, the Contract, 
and all addenda and authorized written clarifications issued prior to the Bid date.  Without 
limitation, the Total  Bid also includes all applicable sales and use taxes, fees, temporary lighting, 
security for the site, heating and cooling, temporary utilities, freight costs, handling costs, permit 
costs, field and main office costs, bond premiums, insurance premiums, direct and indirect 
administrative costs, overhead, and profit. 
 
Bidder has examined the site of the proposed Work and all documents comprising the Contract, 
and is satisfied as to the conditions to be encountered in performing the work and as to the 
requirements of the Contract. 

No Bid may be revoked or withdrawn until sixty (60) days after the time set for opening the Bids. 

Attached hereto is Bid Bond made by         

        , a surety company listed in the most 

recent US Treasury Circular No. 570 and licensed to write surety bonds in the State of Georgia, 

payable to DeKalb County, Georgia (or an official bank check), in the amount of ten percent (10%) 

of the Bid. 

If this Bid shall be accepted by DeKalb County and the undersigned shall fail to execute a 

satisfactory contract in the form of said proposed Contract, give satisfactory Performance and 

Payment Bonds, or furnish satisfactory proof of the insurance required, as stated in the Instructions 

to Bidders  within ten (10) days from the Notice of Award of the Contract, then the County may 

at its option, determine that the undersigned abandoned the Contract and thereupon this Bid shall 

be null and void, and the sum stipulated in the attached Bid Bond (or an official bank check) shall 

be forfeited to the County as liquidated damages. 

Bidder declares his intent to subcontract the portion of the Work as below stated.  Bidder 

understands and agrees that the use of any Subcontractor not listed below shall be strictly 
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prohibited without prior written approval from the County. (List names of all subcontractors and 

the work to be provided by the subcontractor on the lines provided below.)  

________________________________________________________________________ 

________________________________________________________________________ 

________________________________________________________________________ 

Bidder further declares that the full names and residence addresses of all persons and parties 

interested in the foregoing Bid as principals are as follows: 

________________________________________________________________________ 

________________________________________________________________________ 

_______________________________________________________________________. 

Bidder declares further that it is  / is not  a DeKalb County Firm.        
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Signed, sealed, and dated this day of , 20       . 

By:___________________________(SEAL)
     Signature 

____________________________________ 
Print Name of Signer 

____________________________________ 
Title of Signer 

____________________________________ 
Name of Business Entity Submitting Bid 

____________________________________ 
Bidder’s Street Address 

____________________________________ 
Bidder’s City, State and Zip Code 

____________________________________ 
Bidder’s Phone Number 

____________________________________ 
Bidder’s Fax Number 

____________________________________ 
Bidder’s E-Mail Address 
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BID BOND FORM 

KNOW ALL MEN BY THESE PRESENTS, that we,  

(hereinafter called the Principal) and 

(hereinafter 

called the Surety), a corporation chartered and existing under the laws of the State of

with its principal offices in the City of                                              ___________and listed in the 

Federal Register and licensed to write surety bonds in the State of Georgia, are held and firmly 

bound unto DeKalb County, Georgia, in the full and just sum of 10% of the Principal’s Bid good 

and lawful money of the United States of America, to be paid upon demand of DeKalb County, 

Georgia, to which payment well and truly to be made we bind ourselves, our heirs, executors, 

administrators, and assigns, jointly and severally and firmly by these presents. 

WHEREAS, the Principal is about to submit, or has submitted to DeKalb County, Georgia, a Bid 

for Invitation to Bid No. 22-101515, WD Thomson Park Drainage Improvements. 

WHEREAS, the Principal desires to file this Bond in accordance with law to accompany this Bid. 

NOW, THEREFORE, the conditions of this obligation are such that if the Bid be accepted within 

sixty (60) days of the Bid opening, the Principal shall execute a Contract in accordance with the 

Bid and upon the terms, conditions, and prices set forth therein, and in the form and manner 

required by DeKalb County, Georgia, and within ten (10) days from the date of Notice of Award 

of the Contract, execute a sufficient and satisfactory Performance Bond and Payment Bond 

payable to DeKalb County, Georgia, each in an amount of one hundred ten percent (110%) of the 

total Contract Price, in form and with security satisfactory to DeKalb County and furnish 

satisfactory proof of the insurance required, then this obligation to be void; otherwise, to be and 

remain in full force and virtue in law; and the Surety shall, upon failure of the Principal to comply 

with any or all of the foregoing requirements within the time specified above, immediately pay to 

the aforesaid DeKalb County, Georgia, upon demand, the amount hereof in good and lawful money 

of the United States of America, not as a penalty, but as liquidated damages. 
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IN TESTIMONY THEREOF, the Principal and Surety have caused these presents to be duly 

signed and sealed this                day of                                    , 20       . 

 
PRINCIPAL 

                                                                      
By: _______________________________(SEAL) 
      Signature of Principal 
 
_________________________________________ 
Print Name and Title of Authorized Signer 
 
_________________________________________ 
Print Name of Principal Business 
 
ATTEST: 
 
_________________________________________ 
Corporate Secretary 
 
SURETY  
 
By: ________________________________(SEAL) 
     Signature of Surety (by Power of Attorney) 
 
_________________________________________ 
Print Name and Title of Authorized Signer 
 
_________________________________________ 
Print Name of Surety Business 
 
WITNESS: 
 
________________________________________ 
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FIRST SOURCE JOBS ORDINANCE INFORMATION  

(WITH EXHIBITS 1 – 4) 
 

EXHIBIT 1 
 

First Source Jobs Ordinance Acknowledgement 

The DeKalb County First Source Ordinance requires contractors or beneficiaries of eligible projects 
entering into any type of agreement with the County, including purchase orders, regardless of what 
they may be called, for the procurement or disposal of supplies, services, construction projects, 
professional or consultant services, which is funded in whole or part with County funds or County 
administered funds in which the contractor is to receive $50,000 or more in County expenditures or 
committed expenditures and recipient of urban redevelopment action grants or community development 
block funds administered in the amount of $50,000 or more to make a good faith effort to hire DeKalb 
County residents for at least 50% of jobs created using the First Source Registry (candidate database) 
within one hundred twenty (120) days of contract execution. The work to be performed under this contract 
is subject to the provisions of the DeKalb County First Source Jobs Ordinance. All contractors will be 
asked to submit an Employment Roster and/or copies of active payroll registers on a monthly basis 
to verify compliance. The undersigned acknowledges and agrees to comply with the provisions of the 
DeKalb County First Source Jobs Ordinance. 

 

CONTRACTOR OR BENEFICIARY INFORMATION: 
 
 
Contractor or Beneficiary Name (Signature) 
 

 

Contractor or Beneficiary Name (Printed) 
 
 
Title 
 

 

Telephone 
 

 
Email 
 

 

Name of Business 
 
Please answer the following questions: 

1. How many job openings do you anticipate filling related to this contract?               

2. How many incumbents/existing employees will retain jobs due to this contract?  

DeKalb Residents:               Non-DeKalb Residents:               
3. How many work hours per week constitutes Full Time employment?   

                

Please return this form to WorkSource DeKalb, (404)687-3900 or email to 
fkadkins@dekalbcountyga.gov  

 
FIRST SOURCE JOBS ORDINANCE INFORMATION  

WorkSource DeKalb (WSD) is an EEO/M/F/D/V employer/program. Auxiliary aids/services are available upon 
request to individuals with disabilities. Persons with hearing impairments may call 1‐800‐255‐0135 or 711 TTY for 
assistance. WSD is 100% funded by the U. S. Department of Labor and is a proud partner of the American Job 
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EXHIBIT 2 
 

NEW EMPLOYEE TRACKING FORM 
 
 

Name of Bidder 
 

Address 
 

E-Mail 
 
Phone Number 
 
Fax Number 
 
Do you anticipate hiring from the First Source Candidate Registry?  Y or N (Circle one) 

If so, the approximate number of employees you anticipate hiring: _____________________________ 
 

 
Type of Position (s) you anticipate hiring: 

(List position title, one position per line) 

Attach job description per job title: 
 

 
The number you 
anticipate hiring: 

 
Timeline 

   

   

   

   

   

   

   

   

   

   

   

 
 
 

  

WorkSource DeKalb (WSD) is an EEO/M/F/D/V employer/program. Auxiliary aids/services are available upon 
request to individuals with disabilities. Persons with hearing impairments may call 1‐800‐255‐0135 or 711 TTY for 
assistance. WSD is 100% funded by the U. S. Department of Labor and is a proud partner of the American Job 

Center Network. 
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FIRST SOURCE JOBS ORDINANCE INFORMATION  

EXHIBIT 3 
 

BUSINESS SERVICE REQUEST FORM 
 
Please complete this form for each position that you have available. 
DATE:      FEDERAL TAX ID: 
 
COMPANY NAME:     WEBSITE: 
 
ADDRESS: 
(WORKSITE ADDRESS IF DIFFERENT): 
 
CONTACT NAME:     TITLE: 
 
CONTACT E-MAIL ADDRESS:   CONTACT PHONE: 
 
Are you a private employment agency or staffing agency? YES☐  NO ☐ 
 
JOB DESCRIPTION: (Please include a copy of the Job Description) 
 
POSITION TITLE: ____________________________________________________________ 
 
NUMBER OF POSITIONS AVAILABLE: _________ TARGET START DATE: ______________ 
 
WEEKLY WORK HOURS:  ☐ 20-30 hours  ☐ 30-40 hours  Other ________________ 
 
SALARY RATE (OR RANGE): ________________ SPECIFIC WORK SCHEDULE: ___________ 
 
PERM ☐  TEMP ☐  TEMP-TO-PERM ☐   SEASONAL ☐ 
 
PUBLIC TRANSPORTATION ACCESSIBILITY: YES ☐  NO ☐ 
 
SCREENINGS ARE REQUIRED: YES ☐  NO ☐   SELECT ALL THAT APPLY: 
 
☒CREDIT CHECK ☐ DRUG   ☒MVR   ☐BACKGROUND   ☒OTHER _________ 
 
HOW TO APPLY: 
__________________________________________________________________________ 

__________________________________________________________________________ 

Please return form to: fkadkins@dekalbcountyga.gov  
 

DO NOT WRITE BELOW THIS LINE - TO BE COMPLETED BY WORKSOURCE DEKALB ONLY 
 
TYPE: ☐ First Source   ☐ Direct Hire   ☐ Work Experience (WEX)   SYSTEM ENTRY DATE: ___________ 
 
ASSIGNED TO: _______________________________________ DATE: ___________ 
 

 
  WorkSource DeKalb (WSD) is an EEO/M/F/D/V employer/program. Auxiliary aids/services are available upon 

request to individuals with disabilities. Persons with hearing impairments may call 1‐800‐255‐0135 or 711 TTY for 
assistance. WSD is 100% funded by the U. S. Department of Labor and is a proud partner of the American Job 

Center Network. 
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FIRST SOURCE JOBS ORDINANCE INFORMATION  
EXHIBIT 4 

EMPLOYMENT ROSTER 
DeKalb County 

Contract Number: 

Project Name:  

Contractor: Date:  

Name Position:  Start 
Date 

Hourly 
Rate of 

Pay 

Hired 
for this 

Project? 
(yes/no) 

Anticipated 
Length of 

Employment  
(Months) 

% of Time 
Dedicated 

to the 
Project 

Full or 
Part 

Time?   
(No. of 
Hours) 

Georgia 
County of 
Residency 

 

WorkSource DeKalb (WSD) is an EEO/M/F/D/V employer/program. Auxiliary aids/services are available upon 
request to individuals with disabilities. Persons with hearing impairments may call 1‐800‐255‐0135 or 711 TTY for 
assistance. WSD is 100% funded by the U. S. Department of Labor and is a proud partner of the American Job 

Center Network. 
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ATTACHMENT B 

CONTRACTOR REFERENCE AND RELEASE FORM 
List below at least three (3) references, including company name, contact name, address, email address, 
telephone numbers and contract period who can verify your experience and ability to perform the type(s) of 
product(s)/ service(s) listed in the solicitation. 

Company Name Contract Period 

Contact Person Name and Title Telephone Number  (include area code) 

Complete Primary Address City State Zip Code

Email Address Fax Number (include area code) 

Project Name and Description 

Company Name Contract Period 

Contact Person Name and Title Telephone Number  (include area code) 

Complete Primary Address City State Zip Code

Email Address Fax Number (include area code) 

Project Name and Description 

Company Name Contract Period 

Contact Person Name and Title Telephone Number  (include area code) 

Complete Primary Address City State Zip Code

Email Address Fax Number (include area code) 

Project Name and Description 

REFERENCE CHECK RELEASE STATEMENT 

You are authorized to contact the references provided above for purposes of this ITB. 

Signed_______________________________________ Title___________________________ 
   (Authorized Signature of Bidder) 

Company Name _____________________________________Date ____________________ 
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ATTACHMENT C 

LSBE SUBCONTRACTOR REFERENCE AND RELEASE FORM 
List below at least three (3) references, including company name, contact name, address, email address, 
telephone numbers and contract period who can verify your experience and ability to perform the 
type(s) of product(s)/ service(s) listed in the solicitation. 

Company Name Contract Period 

Contact Person Name and Title Telephone Number  (include area code) 

Complete Primary Address City State Zip Code

Email Address Fax Number (include area code) 

Project Name and Description 

Company Name Contract Period 

Contact Person Name and Title Telephone Number  (include area code) 

Complete Primary Address City State Zip Code

Email Address Fax Number (include area code) 

Project Name and Description 

Company Name Contract Period 

Contact Person Name and Title Telephone Number  (include area code) 

Complete Primary Address City State Zip Code

Email Address Fax Number (include area code) 

Project Name and Description 

REFERENCE CHECK RELEASE STATEMENT 

You are authorized to contact the references provided above for purposes of this ITB. 

Signed_______________________________________ Title___________________________ 
    (Authorized Signature of LSBE Subcontractor) 

Company Name _____________________________________Date ____________________ 
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DEKALB FIRST LSBE INFORMATION  
WITH EXHIBITS A – B 

 
SCHEDULE OF LOCAL SMALL BUSINESS ENTERPRISE PARTICIPATION 

   OPPORTUNITY TRACKING FORM 
 
The Chief Executive Officer and the Board of Commissioners of DeKalb County believe that it is 
important to encourage the participation of small and local businesses in the continuing business of 
County government; and that the participation of these types of businesses in procurement will 
strengthen the overall economic fabric of DeKalb County, contribute to the County’s economy and tax 
base, and provide employment to local residents.  Therefore, the Chief Executive Officer and the Board 
of Commissioners have made the success of local small businesses a permanent goal of DeKalb County 
by implementing the DeKalb First Local Small Business Enterprise Ordinance. 

 
PROVISIONS OF DEKALB FIRST LOCAL SMALL BUSINESS ENTERPRISE (LSBE) 

ORDINANCE 
 

Percentage of  LSBE Participation Required 
20% of  Total Award 

 
Certification Designation Request For Proposals 

(RFP) 
LSBE Within DeKalb  (LSBE-
DeKalb) 

Ten (10) Preference 
Points 

LSBE Outside DeKalb (LSBE-
MSA) 

Five (5) Preference Points 

Demonstrated GFE Two (2) Preference Points 
 
Certified Local Small Business Enterprises (LSBEs) located within DeKalb County and prime 
contractors utilizing LSBEs that are locally-based inside DeKalb County shall receive ten (10) points 
in the initial evaluation of their response to any Request for Proposal.  Certified LSBEs located outside 
of DeKalb County but within the nine (9) County Metropolitan Statistical Area (MSA) consisting of 
Cherokee, Clayton, Cobb, Douglas, Fayette, Fulton, Gwinnett, Henry and Rockdale Counties shall 
receive five (5) points in the initial evaluation of their response to any Request for Proposal. Prime 
Contractors who demonstrate sufficient good faith efforts in accordance with the requirements of the 
ordinance shall be granted two (2) points in their initial evaluation of responses to any Request for 
Proposal. Pro-rated points shall be granted where a mixture of LSBE-DeKalb and LSBE MSA firms 
are utilized.  Utilization of each firm shall be based upon the terms of the qualified sealed solicitation. 
 
Prime Contractor(s) deemed responsible and remains responsive to an Invitation to Bid (ITB) because 
they are either a certified LSBE-DeKalb or LSBE-MSA firm or has obtained 20% participation of an 
LSBE-DeKalb or LSBE-MSA firm, submits the lowest bid price shall be deemed the lowest, 
responsive and responsible bidder.  
 
Prime Contractor(s) deemed responsible and remains responsive to an Invitation to Bid (ITB) and 
documented good faith efforts, submits a lower bid price than a Prime Contractor that achieved 20% 
LSBE participation, or otherwise required benchmark, then the Prime Contractor who actually met the 
benchmark will be given the opportunity to match the lowest bid price of the Prime Contractor who 
only made good faith efforts. Prime Contractor(s) who choose not to match the lowest bid price, then 
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the Prime Contractor who made the good faith efforts will be deemed the lowest, responsive and 
responsible bidder. 
 
For all qualified sealed solicitations, the Director of Purchasing and Contracting, DeKalb County 
Government, shall determine if the bidder/proposer has included written documentation showing that 
at least twenty percent (20%) of the total contract award will be performed by a certified LSBE.  This 
written documentation shall be in the form of a notarized Schedule of LSBE Participation (Attached 
hereto as “Exhibit A”.)  For all contracts, a signed letter of intent from all certified LSBEs describing 
the work, material, equipment and/or services to be performed or provided by the LSBE(s) and the 
agreed upon percentage shall be due with the bid or proposal documents and included with “Exhibit 
A”.  The certified vendor list establishes the group of Certified LSBE’s from which the bidder/proposer 
must solicit subcontractors for LSBE participation. This list can be found on our website 
http://www.dekalbcountyga.gov/purchasing-contracting/about-purchasing-and-contracting or  
obtained from the Special Projects LSBE Program team.  
 
Prime Contractors failing to meet the LSBE benchmark must document and demonstrate Good Faith 
Efforts in accordance with the attached “Checklist for Good Faith Efforts” portion of “Exhibit A.” The 
notarized Schedule of LSBE Participation shall be due and submitted with each bid or proposal. Failure 
to achieve the LSBE benchmark or demonstrate good faith efforts shall result in a bid or proposal being 
rejected. Prime Contractors that fail to attend the mandatory LSBE meeting in person or via video 
conference shall mean that the Prime Contractor has not demonstrated sufficient good faith efforts and 
its bid or proposal if submitted, shall be deemed non-responsive without any further review. 
 
Upon award, Prime Contractors are required to submit a report detailing LSBE Sub-Contractor usage 
with each request for payment and not less than on a monthly basis.  Prime Contractors shall ensure 
that all LSBE sub-contractors have been paid within seven (7) days of the Prime’s receipt of payment 
from the County.  Failure to provide requested reports/documentation shall constitute a material breach 
of contract, entitling the County to terminate the Contract for default or pursue other remedies. LSBE 
sub-contractors must confirm payments received from the Prime(s) for each County contract they 
participate in. 
 
For eligible bids/proposals valued over $5,000,000.00, the Mentor-Protégé provision of the Ordinance 
shall apply. Prime Contractors must agree to become mentors and take on an LSBE protégé in an effort 
to enhance the potential of future LSBEs. Qualifying projects shall be performed by both Mentor and 
Protégé through a subcontract between both parties. This requirement is in addition to all other 
applicable sections of the DeKalb First Ordinance. Please review the ordinance, section 2-214 or 
contact the LSBE Program Representative for detailed information regarding this initiative.  
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EXHIBIT A 
 

 SCHEDULE OF DEKALB FIRST LOCAL SMALL BUSINESS ENTERPRISE 
PARTICIPATION  

OPPORTUNITY TRACKING FORM 

As specified, Bidders and Proposers are to present the details of LSBE participation below: 
 
PRIME 
BIDDER/PROPOSER___________________________________________________________ 
 
SOLICITATION NUMBER:  22-101515 
 
TITLE OF UNIT OF WORK – WD Thomson Park Drainage Improvements 
  
1. My firm, as the prime bidder/proposer on this unit of work, is a certified (check all that 

apply): 
____LSBE-DeKalb      ____LSBE-MSA         
 

2. If you are a Certified LSBE-DeKalb or MSA, please indicate below the percentage of that 
your firm will carry out directly: ____________________________________. 
 

3. If the prime bidder/proposer is a joint venture, please describe below the nature of the joint 
venture and level of work and percentage of participation to be provided by the LSBE-DeKalb 
or MSA joint venture firm.  
________________________________________________________________________ 
 
________________________________________________________________________ 
 

4. List the LSBE-DeKalb or MSA subcontractors and/or firms (including suppliers) to be utilized 
in of this contract, if awarded.  No changes can be made in the subcontractors listed below 
without the prior written approval of the County.  Please attach a signed letter of intent from 
all certified LSBEs describing the work, materials, equipment or services to be performed 
and/or provided and the agreed upon percentage of work to be performed.  A Letter of Intent 
form is attached hereto as “Exhibit B”. 
 
Name of Company  
Address  

 
Telephone  
Fax  
Contact Person  
Indicate certification status and attach proof 
of certification:  
LSBE-DeKalb/LSBE-MSA 

 

Description of services to be performed  
 

Percentage of work to be performed  
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Name of Company  
Address  

 
Telephone  
Fax  
Contact Person  
Indicate certification status  and attach proof 
of certification:  
LSBE-DeKalb/LSBE-MSA 

 

Description of services to be performed  
 

Percentage of work to be performed  
 

Name of Company  
Address  

 
Telephone  
Fax  
Contact Person  
Indicate certification status  and attach proof 
of certification:  
LSBE-DeKalb/LSBE-MSA 

 

Description of services to be performed  
 

Percentage of work to be performed  

  
Name of Company  
Address  

 
Telephone  
Fax  
Contact Person  
Indicate certification status  and attach proof 
of certification:  
LSBE-DeKalb/LSBE-MSA 

 

Description of services to be performed  
 

Percentage of work to be performed  
 
 

Please attach additional pages, if necessary. 
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EXHIBIT A, CONT’D 

DEKALB COUNTY 
CHECKLIST FOR GOOD FAITH EFFORTS 

 
A bidder/proposer that does not meet the County’s LSBE participation benchmark is required to submit 
documentation to support  all “Yes” responses as proof of “good faith efforts.” Please indicate whether 
or not any of these actions were taken: 

 
 Yes No Description of Actions 

1.   Prime Contractors shall attend a MANDATORY LSBE Meeting 
in person or via video conference within two-weeks of 
advertisement of the solicitation. 

2.   Provide a contact log showing the company’s name, contact 
person, address, email and contact number (phone or fax) used to 
contact the proposed certified subcontractors, nature of work 
requested for quote, date of contact, the name and title of the 
person making the effort, response date and the percentage of 
work. 

3.   Provide interested LSBEs via email, of any new relevant 
information, if any, at least 5 business days prior to submission of 
the bid or proposal. 

4.   Efforts made to divide the work for LSBE subcontracting areas 
likely to be successful and to identify portions of work available 
to LSBEs consistent with their availability. Include a list of 
divisions of work not subcontracted and the corresponding 
reasons for not including them.  The ability or desire of a 
bidder/proposer to perform the contract work with its own 
organization does not relieve it of the responsibility to make good 
faith efforts on all scopes of work subject to subcontracting. 

5.   Efforts were made to assist potential LSBE subcontractors meet 
bonding, insurance, or other governmental contracting 
requirements.  Where feasible, facilitating the leasing of supplies 
or equipment when they are of such a specialized nature that the 
LSBE could not readily and economically obtain them in the 
marketplace. 

6.   Communication via email or phone with DeKalb First Program 
Staff seeking assistance in identifying available LSBEs. Provide 
DeKalb First Program Staff representative name and title, and 
date of contact. 

7.   For all contracts, a signed letter of intent from all certified LSBEs 
describing the work, materials, equipment or services to be 
performed or provided by the LSBE(s) and the agreed upon LSBE 
participation percentage shall be due with the bid or proposal 
documents.  

8.   Other Actions, to include Mentor/Protégé commitment for 
solicitations $5M and above (specify):  
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Please explain all “no” answers above (by number): 
                                                                                                    

                                                

               

              

              

              

              

              

              

              

 

This list is a guideline and by no means exhaustive.  The County will review these efforts, along with 
attached supporting documents, to assess the bidder/proposer’s efforts to meet the County’s LSBE 
Participation benchmark.  If you require assistance in identifying certified, bona fide LSBEs, please 
contact the Purchasing and Contracting Department - DeKalb First Program, at 
DeKalbFirstLSBE@dekalbcountyga.gov.    
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EXHIBIT A, CONT’D 
 

DEKALB FIRST LOCAL SMALL BUSINESS ENTERPRISE SCHEDULE OF 
PARTICIPATION  

OPPORTUNITY TRACKING FORM 
 

Bidder/Proposer Statement of Compliance 
 

Bidder(s)/Proposer(s) hereby state that they have read and understand the requirements and 
conditions as set forth in the objectives and that reasonable effort were made to support the County 
in providing the maximum practicable opportunity for the utilization of LSBEs consistent with the 
efficient and economical performance of this contract.  The Bidder and any subcontractors shall 
file compliance reports at reasonable times and intervals with the County in the form and to the 
extent prescribed by the Director of DeKalb County Purchasing and Purchasing and Contracting 
Department.  Compliance reports filed at such times as directed shall contain information as to the 
employment practices, policies, programs and statistics of Contractors and their subcontractors. 

 

1. Non-Discrimination Policy 
a. During the performance of this agreement, Contractor agrees to conform to the 

following Non-Discrimination Policy adopted by the County. 
b. Contractor shall not discriminate against any employee or applicant for 

employment because of race, color, religion, sex, national origin, or disability.  The 
Contractor will take action to ensure that applicants are employed, and the 
employees are treated during employment without regard to their race, color, 
religion, sex, national origin, or disability.  Such action shall include, but not be 
limited to, the following: 
(1) Employment, upgrading, demotion or transfer; recruitment or recruitment 

advertising; layoff or termination; rates of pay or other forms of 
compensation; and selection for training, including apprenticeship.  
Contractor agrees to post in conspicuous places available to employees and 
applicants for employment, notices to be provided setting forth provisions 
of this non-discrimination clause. 

(2) Contractor shall, in all solicitations or advertisements for employees placed 
by or on behalf of Contractor, state that all qualified applicants will receive 
consideration for employment without regard to race, color, religion, sex, 
national origin, or disability. 

c. Without limiting the foregoing, Contractor shall not discriminate on the basis of 
disability in the admission or access to, or treatment or employment in, the 
programs and activities, which form the subject of the contract.  The Contractor 
will take action to ensure that applicants for participation in such programs and 
activities are considered without regard to disability.  Such action shall include, but 
not be limited to, the following: 
(1) Contractor agrees to post in conspicuous places available to participants in 

its programs and activities notices to be provided setting forth the provisions 
of this non-discrimination clause. 

(2) Contractor shall, in all solicitations or advertisements for programs or 
activities, which are the subject of the contract, state that all qualified 
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applicants will receive consideration for participation without regard to 
disability. 

2. Commitment 
The undersigned certifies that he/she has read, understands, and agrees to be bound by the 
bid specifications, including the accompanying Exhibits and other terms and conditions of 
the Invitation to Bid and/or Request for Proposal regarding LSBE utilization.  The 
undersigned further certifies that he/she is legally authorized by the bidder or responder to 
make the statements and representations in Exhibit A and that said statements and 
representations are true and correct to the best of his/her knowledge and belief.  The 
undersigned will enter into formal agreement(s) with the LSBE(s) listed in this Exhibit A, 
which are deemed by the owner to be legitimate and responsible LSBEs.  Said agreement(s) 
shall be for the work and contract with the Prime Contractor.  The undersigned understands 
and agrees that if any of the statements and representations are made by the Bidder knowing 
them to be false, or if there is a failure of the successful Bidder (i.e., Contractor) to 
implement any of the stated agreements, intentions, objectives, goals and commitments set 
forth herein without prior approval of the County, then in any such events the contractor’s 
act or failure to act, as the case may be, shall constitute a material breach of contract, 
entitling the County to terminate the Contract for default.  The right to so terminate shall 
be in addition to, and not in lieu of, any other rights and remedies the County may have for 
other defaults under the Contract.  Additionally, the Contractor will be subject to the loss 
of any future contract awards by the County for a period of one year. 
 

Firm Name (Please Print): 
_________________________________________________________________ 
 
Firm’s Officer: 
_________________________________________________________________ 

 (Authorized Signature and Title Required)     Date 
  

Sworn to and Subscribed to before me this ____ day of_______________, 201__. 
 
_________________________________________________________________ 
Notary Public 
My Commission Expires:_____________________________________________ 
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EXHIBIT B 

 
LETTER OF INTENT TO PERFORM AS A SUBCONTRACTOR 

PROVIDING MATERIALS OR SERVICES 
 

Instructions: 
 
1. Complete the form in its entirety and submit with bid documents. 
2. Attach a copy of the LSBE’s current valid Certification Letter. 
 
To:___________________________________________________________________________
   
(Name of Prime Contractor Firm) 

 
From: _______________________________________        LSBE –DeKalb    LSBE –MSA   

(Name of Subcontractor Firm)                                                (Check all that apply) 
 

ITB Number: 22-101515 
 
Project Name: WD Thomson Park Drainage Improvements 
 
The undersigned subcontractor is prepared to perform the following described work or provide 
materials or services in connection with the above project (specify in detail particular work items, 
materials, or services to be performed or provided). 
 

Description of Materials or Services Project/Task Assignment 

% of 
Contract 
Award 

      

      

      
 

Prime Contractor     Sub-contractor 

 
Signature:_________________________ Signature:______________________________ 

 
Title:_____________________________ Title:__________________________________ 
 
Date:_____________________________ Date: __________________________________ 
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CERTIFICATE OF CORPORATE BIDDER 
 
 
I,                                                             (insert name of the Corporate Secretary), certify that I am 
Secretary of the corporation named as Bidder herein, same being organized and incorporated to do 
business under the laws of the State of ___________________; that  
______________________________________ (insert name of individual signing the Bid) who 
executed this Bid on behalf of the Bidder was, then and there,  __________                       
(insert title of individuals signing the Bid) and that said Bid was duly signed by said officer for 
and on behalf of said corporation, pursuant to the authority of its governing body and within the 
scope of its corporate powers. 
 
I further certify that the names and addresses of the owners of all outstanding stock of said 
corporation as of this date are as follows: 
             
 
             
 
             
 
             
 
             
 
 
This                day of                                          , 2022. 
 
 

 By:______________________________(Corporate Seal) 
      Secretary 
 
 
Bidder Company Name: ______________________________________ 
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CERTIFICATE OF AUTHORITY – JOINT VENTURE 
(Separate Certificate to be submitted by each joint venture partner) 

I, ,(1) certify that:  

1. I am the ________(2)  of __________________________,(3) (hereinafter “Venturer”);

2. Venturer is a partner and participant in the joint venture having submitted the Invitation to
Bid or Request for Proposal No. _______________________ for
_______________________________________________(insert Project Name);

3. Venturer is organized and incorporated to do business under the laws of the State of
___________; and

4. Said Invitation to Bid or Request for Proposal No.________________ was duly signed by
said officer for and on behalf of said Venturer and the Contractor pursuant to the authority
of the governing body of each and within the scope of its corporate powers.

I further certify that the names and addresses of the owners of all the outstanding stock or 
ownership interest in Venturer as of this date are as follows: 
_______________________________________________________________________ 
_______________________________________________________________________ 
_______________________________________________________________________ 

This day of , 20       . 

By:_________________________________  
Signature of Person Executing Certification 

INSTRUCTIONS FOR COMPLETION OF THIS CERTIFICATE: 

1. Name of secretary (if Venturer is a corporation), or Manager or CEO (if Venturer is a    LLP)
of Venturer.
2. Title of person executing Certification.
3. Name of joint venture partner.

COPY THIS FORM AND SUBMIT SEPARATE CERTIFICATES FOR EACH JOINT 
VENTURE PARTNER WITH THE BID OR PROPOSAL.
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STATE OF GEORGIA 
COUNTY OF DEKALB 

CONTRACTOR AFFIDAVIT AND 
OATH OF SUCCESSFUL BIDDER 

Personally appeared before me, the undersigned officer, duly authorized to administer 
oaths,_________________________,(insert name), who, after being duly sworn, deposes as 
follows: 

I,_____________________________, (insert name), am a competent adult, and I have personal 
knowledge of the facts set forth in this Affidavit and Oath which I make for any lawful use or 
purpose. 

  I,____________________________(insert name) swear or affirm that I have not prevented or 
attempted to prevent competition in bidding or submitting a proposal for this Project by any means 
whatsoever. I swear or affirm that I have not prevented or endeavored to prevent anyone from 
making a Bid for this Project by any means whatsoever, I swear I have not caused or induced any 
other person to withdraw a Bid for this Project.  I swear or affirm that I have not violated O.C.G.A. 
§36-91-21(d) in any way, directly or indirectly.

I hereby declare under penalty of perjury that the foregoing is true and correct.  Executed on 

_____________ ___, 20__ in __________________(city), ______(state). 

By:_________________________________ 
     Signature 

____________________________________ 
Print Name of Affiant 

____________________________________ 
Print Title of Affiant 

Subscribed and Sworn before me on this the 
______ day of ______________, 20______.  

___________________________________ 
NOTARY PUBLIC 
My Commission Expires: 
________________________________ 
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ATTACHMENT D 

CONTRACTOR & SUBCONTRACTOR EVIDENCE OF COMPLIANCE: 

(1) County contracts for the physical performance of services within the state of Georgia shall
include the following provisions: 1

a. the contractor has registered with and is authorized to use the federal work authorization
program to verify information on all newly hired employees or subcontractors;

b. by affidavit, the contractor must attest to the contractor’s name, address, user
identification number, date of authorization, and verification of the continual
participation throughout the contract period, and

c. the affidavit shall become a part of the covered contract and must be attached.

(2) No contractor or subcontractor who enters into a contract with the County shall enter into
such a contract or subcontract in connection with the physical performance of services within
Georgia unless the contractor or subcontractor registers and participates in the federal work
authorization program to verify information of all newly hired employees.  Any employee,
contractor, or subcontractor of such contactor or subcontractor shall also be required to satisfy
the requirements of O.C.G.A. § 13-10-91, as amended.

(3) Upon contracting with a new subcontractor, a contractor or subcontractor shall, as a condition
of any contract or subcontract entered into pursuant to O.C.G.A. § 13-10-91, as amended,
agree to provide the County with notice of the identity of any and all subsequent
subcontractors hired or contracted by the contractor or subcontractor. Such notice shall be
provided within five (5) business days of entering into a contract or agreement for hire with
any subcontractor.  Such notice shall include an affidavit from each subsequent contractor
attesting to the subcontractor’s name, address, user identification number, and date of
authorization to use the federal work authorization program.

(4) An affidavit shall be considered an open public record; provided, however, that any
information protected from public disclosure by federal law or by Article 4 of Chapter 28 of
Title 50 shall be redacted.  Affidavits shall be maintained by the County for five years from
the date of receipt.

(5) To verify compliance, the contractor agrees to participate in random audits conducted by the
Commissioner of the Georgia Department of Labor.  The results of the audits shall be
published on the www.open.georgia.gov website, and on the Department of Labor’s website
no later than December 31 of each year.

(6) Any person who knowingly and willfully makes a false, fictitious, or fraudulent statement in
an affidavit submitted pursuant to O.C.G.A. § 13-10-91 shall be guilty of a violation of Code
§ 16-10-20 and, upon conviction, shall be punished as provided in such section.  Contractors
and subcontractors convicted for false statements based on a violation of such section shall
be prohibited from bidding on or entering into any public contract for twelve (12) months
following such conviction.

_______________________ 
1 O.C.G.A. § 13-10-91, as amended
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ATTACHMENT E 

CONTRACTOR AFFIDAVIT 

By executing this affidavit, the undersigned verifies its compliance with O.C.G.A. § 13-10-91, as 
amended, stating affirmatively that the individual, firm or corporation which is contracting with DEKALB 
COUNTY, GA, a political subdivision of the State of Georgia, has registered with and is participating in a 
federal work authorization program* [any of the electronic verification of work authorization programs 
operated by the United States Department of Homeland Security or any equivalent federal work authorization 
program operated by the United States Department of Homeland Security to verify information of newly hired 
employees, pursuant to the Immigration Reform and Control Act of 1986 (IRCA), P.L. 99-603, in accordance 
with the applicability provisions and deadlines established in O.C.G.A. § 13-10-91, as amended].  The affiant 
agrees to continue to use the federal work authorization program throughout the contract period. 

The undersigned further agrees that, should it employ or contract with any subcontractor(s) in 
connection with the physical performance of services pursuant to this contract with the COUNTY, contractor 
will secure from such subcontractor(s) similar verification of compliance with O.C.G.A. § 13-10-91, as 
amended, on the Subcontractor Affidavit form.  Contractor further agrees to maintain records of such 
compliance and provide a copy of each such verification to the COUNTY, within five (5) days from when the 
subcontractor(s) is retained to perform such service. 

BY: Authorized Officer or Agent Federal Work Authorization 
(Bidder’s Name) Enrollment Date 

Title of Authorized Officer or Agent of Bidder Identification Number 

Printed Name of Authorized Officer or Agent 

Address (* do not include a post office box) 

SUBSCRIBED AND SWORN 
BEFORE ME ON THIS THE 

_______________ DAY OF _______________________, 20__ 

____________________________________________________ 
Notary Public 

My Commission Expires:  _______________________________ 
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ATTACHMENT F 

SUBCONTRACTOR AFFIDAVIT 

By executing this affidavit, the undersigned verifies its compliance with O.C.G.A. § 13-10-91, as 
amended, stating affirmatively that the individual, firm, or corporation which is engaged in the physical 
performance of services under a contract with _________________________________(name of contractor) 
on behalf of DEKALB COUNTY, GA, a political subdivision of the State of Georgia, has registered with and 
is participating in a federal work authorization program* [any of the electronic verification of work 
authorization programs operated by the United States Department of Homeland Security or any equivalent 
federal work authorization program operated by the United States Department of Homeland Security to verify 
information of newly hired employees, pursuant to the Immigration Reform and Control Act of 1986 (IRCA), 
P.L. 99-603, in accordance with the applicability provisions and deadlines established in O.C.G.A. § 13-10-
91, as amended].  The affiant agrees to continue to use the federal work authorization program throughout the
contract period.]

______________________________________________ ____________________________
BY: Authorized Officer or Agent  Federal  Work Authorization 

(Bidder’s Name) Enrollment Date 

______________________________________________ ____________________________
Title of Authorized Officer or Agent of Bidder  Identification  Number 

______________________________________________ 
Printed Name of Authorized Officer or Agent 

______________________________________________ 
Address (* do not include a post office box) 

SUBSCRIBED AND SWORN 
BEFORE ME ON THIS THE 

_______________ DAY OF _______________________, 20__ 

____________________________________________________ 
Notary Public 
My Commission Expires:  _______________________________ 
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REQUIRED DOCUMENTS CHECKLIST 
Bidder shall complete and submit the following documents with their bid: 

Bid Page No. Title 
Check This Box If 
Included With Bid 

3 Bid Acknowledgement Form* 

4 One Original, One Copy on USB Flash Drive*  

18-22
Bidder’s Price Schedule (separate, sealed envelope, not to be included 
on USB Flash Drive)* 

23-24 Bid Bond Form* 

25-28 First Source Jobs Acknowledgement Forms * 

29 Contractor’s Reference and Release Form* 

30 Subcontractor’s Reference and Release Form, if applicable** 

31-39 DeKalb First Ordinance Information with LSBE Exhibits A-B* 

40 Certificate of Corporate Bidder* 

41 Certificate of Authority – Joint Venture Bidder** 

42 Contractor Affidavit and Oath of Successful Bidder* 

44 Contractor’s Affidavit of Compliance with O.C.G.A §13-10-91* 

45 Subcontractor’s Affidavit of Compliance with O.C.G.A. §13-10-91** 

46 Required Documents Checklist 

48 Copy of Certificate - Level 1A - Fundamentals of the Georgia Erosion 
and Sediment Control training program. 

53-108 Exceptions to Standard County Contract, if applicable* 

*If these mandatory forms are not completed and submitted with the bid, the bidder will
be deemed non-responsive.

**These forms are applicable if a subcontractor will be utilized to fulfill the requirements of 
this contract.  If these forms are applicable, they must be completed and submitted with 
the bid.  Failure to submit these forms, if applicable, will result in the bidder’s bid being 
deemed non-responsive. 

I, the undersigned, acknowledge that I have included the requested documents as listed above. 

Signature: __________________________________________________ 

Name of Signatory: __________________________________________ 

Bidder’s Company Name: _____________________________________ 
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EXHIBIT 1 

Technical Specifications 
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MINIMUM QUALIFICATIONS REQUIREMENTS 
 
Bidders must have completed a minimum of one (1) project in the last seven (7) years involving 
satisfactory completion of a comparable sized scoped project utilizing a bottomless structure 
by Contech Engineered Solutions.  
 
Each Bidder must complete and provide, with his or her bid, in the table below, a minimum of 
three projects with name, a brief description of the work, the date of completion, the final 
construction cost and the contact information. One of these projects listed must meet the 
criteria listed in the first paragraph of this section. The Bidder shall also provide the name, the 
number of years of experience in general contracting and the years of experience with the 
current contractor for the project superintendent with the bid.

 
 

Name of Project/Project 
Location 

Brief Description of 
Work (include 
structure utilized) 

Completion 
Date 

Final 
Construction 
Cost 

Reference Name and email 
or phone number 

     

     

     

The successful Bidder must employ and assign to the Project supervisory personnel trained and 
state certified at Level 1A - Fundamentals of the Georgia Erosion and Sediment Control training 
program. A copy of the certificate must be provided with the submittal of the ITB.  
 
All bidders must be licensed by the state of Georgia to be a General Contractor at the time of the 
due date of the ITB.  A UCL is required to be presented with the bid submission.  The UCL can 
be in the name of the General Contractor or for a subcontract that will be utilized during the project. 
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GENERAL CONDITIONS 
 
DeKalb County is seeking bids from qualified bidders to install a proposed Contech O216 16’x4’ 
1/18 structure along with concrete curb and gutter and 40 Linear feet of an 18” reinforced concrete 
pipe at WD Thomson Park for Recreation, Parks and Cultural Affairs which is located at 1760 
Mason Mill Road, in accordance with the terms, conditions, and specifications contained in this 
Invitation to Bid (ITB). 
 
The Contractor must state clearly in their bid pages any variance to the specifications. If proposing 
an approved equal or alternate product, it will be the Contractor’s responsibility to provide 
adequate information in their bid response to enable the County to ensure that the Contractor meets 
the required criteria. If adequate information is not submitted with the bid, it may be rejected. 
 
DeKalb County will be the sole judge in determining if the product proposed qualifies as approved 
equal. The County reserves the right to award to that Contractor which will best serve the interest 
of the County as determined by the County. The County further reserves the right to waive minor 
variations to specifications and in the bidding process. 
 
Contractor shall be held responsible for any damage done by him or his agents to work performed 
by another Contractor. 
 
Contractor shall repair or correct to the satisfaction of the County, any damage to County and/or 
private property as a result of construction, at no additional cost to the County. This includes but 
is not limited to repair to concrete sidewalks or medians or any fence. 
 
Damage to public and/or private property shall be the responsibility of the Contractor and shall be 
repaired and/or replaced in a timely fashion at no additional cost to the County. 
 
No payment will be made for any portion of the project for which temporary erosion, sedimentation 
and pollution controls are not properly maintained. Any fines or delays for non-compliance of 
erosion control measures levied by any agency will be the responsibility of the Contractor. 
 
The Contractor shall contact “Utility Locate 811” to locate all underground utilities including those 
installed by DeKalb prior to performing work. There may be some instances when the contractor 
will be unable to locate all utilities using due diligence and underground locating equipment such 
as the ditch witch brand utility locator and signal sensors. When this occurs, it shall be the 
Contractor’s responsibility to locate utilities before excavating. By means of digging by hand or 
request special approval from Department designee to use a sub-contractor for this function. 
 
The Contractor shall have a competent superintendent or foreman on the job during the progress 
of the work who has full authority to supervise and direct the work and who shall be the 
Contractor’s agent for the faithful discharge of the Contractor’s obligation under this contract.  
 
The superintendent or foreman shall represent the Contactor in his absence. 
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Each crew shall have at least one crew member that communicates in English (both orally and in 
writing) and comprehends the English language. This crewmember shall communicate instructions 
to other crewmembers or coordinate this communication. The English used by this person must be 
understood by DeKalb personnel.  
 
 
STATEMENT OF WORK 
 
The scope of the Project generally consists of the following major items, but are not necessarily 
limited to the following: 
 

 Installation of BMP’s 
 Grading the site 
 Installation and Construction of the Contech O216 16’x4’ 1/18 structure 
 Installation of 40 LF of an 18” RCP 
 Installation of concrete curb and gutter 
 Contingencies, to be used at owner’s discretion 

 
The pricing of the project is Lump Sum.  The Lump Sum price shall include all materials, labor 
and any necessary personnel and equipment to complete the project as provided within the 
engineered Construction documents of the ITB and approved plan set. 

 
The successful bidder shall attend a kick-off meeting with representative of RPCA and the 
SPLOST management team at the beginning of the project and at that time, shall submit a 
Schedule of Values and project timeline, identifying costs for meaningful areas of the Work, 
such that progress payments can be easily evaluated as determined by the County.  The project 
timeline shall identify a schedule of the meaningful areas of the Work during construction.  It is 
the responsibility of the contractor to secure the site daily. 
 
All references to guarantee, warranty or payments that are commencing upon “Final Approval”, 
“Final Certificate for Payment”, or “Substantial Completion” or other similar wording shall 
commence upon acceptance of portions of the Work by the County. 
 
The successful bidder is responsible for becoming familiar with the requirements of all 
construction documents, which includes drawings, bid and contract documents, specifications 
and all addenda. 
 
Letter prefixes for each drawing sheet indicating the engineering discipline are for convenience 
only. Information affecting the scope of work for all trades shall be found throughout all 
documents and is not limited to only those documents with the appropriate letter prefix. The 
Contractor is responsible for providing subcontractors all necessary information and drawings. 
 
The topographic mapping utilized for the development of these construction documents is field 
run survey. The survey was prepared following standard survey practices and standards and are 
the best available information we have on the site. It is the belief of the County and design 
consultants that the information is correct, but neither party warrants nor implies a level of 
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accuracy beyond standard surveying practices. It is mandatory that the contractor visit the site 
prior to submitting the bid schedule to review the topographic conditions and conduct 
verifications surveys if so desired at the contractor’s expense to verify the accuracy of the 
information provided. Topographic variations discovered after biding will not be grounds for 
additional compensation. 

The Contractor is responsible for all construction layout and control for the project. The 
Contractor will proceed with construction layout in such a manner that discrepancies between 
construction items, existing built features and site conditions that are in conflict with the plans 
may be examined by RPCA and the SPLOST Management team prior to construction of items in 
conflict. Failure to notify RPCA and/or the SPLOST Management team of conflicts prior to 
construction items will result in all remedial actions being paid for by the Contractor including, 
but not limited to, additional materials, re-inspection fees, professional service fee and survey 
cost by all parties to the projects. 
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Drawings: 
The construction drawings for this solicitation can be 
obtained by clicking the link below: 
https://sftp.dekalbcountyga.gov/f/ec539176a6ed369e 

Exhibit 2
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Attachment B 
 

Sample County Contract 
 

The Sample County Contract is provided in advance of an 
award.  Any exceptions to the contract MUST be provided 
with the bid submission.  No exceptions will be considered 

after award of a contract has been made. 
 
 

 

22-101515, WD Thomson Park Drainage Improvements Page 53 of 108



   

 

STATE OF GEORGIA 

COUNTY OF DEKALB 

 

CONTRACT FOR CONSTRUCTION 

THIS CONTRACT, made as of this ____day of _____, 20___, (hereinafter called the 

“execution date”) by and between, DEKALB COUNTY, a political subdivision of the State of 

Georgia (hereinafter called the “County”) and ________________, a ____________          

organized pursuant to the laws of the State of _____________(hereinafter called the 

“Contractor”). 
 

 

I.  SCOPE OF WORK 

 

 

A. The term “Work” means the construction, labor, materials, equipment, tools, machinery, 

testing, temporary services and utilities, supervision, administration, coordination, 

planning, insurance, bonds, transportation, security, and all other services and things 

necessary to provide the County with the facilities, improvements, features, and functions 

in strict conformity with the General Requirements attached hereto as Attachment A, and 

as described in the Specifications and the Drawings included in the Bid Document 

Package. The Contractor agrees to complete the Work in a good, firm, substantial and 

workmanlike manner in strict conformity with this Contract. 

 

(1)  The Work relates to the following Project: 

  

  
 

(2) Work not included in this Contract (if applicable): 

 

B. Unless otherwise stipulated, the Contractor shall furnish all of the Work in accordance 

with the Contract and all incidental work necessary to complete the Project in an 

acceptable manner, ready for use, occupancy, or operation by the County.  The 

Contractor shall be responsible for the entire Work and every part thereof. 

 

II.  TIME, TERM AND LIQUIDATED DAMAGES 
 

A. Contract Time.  The Contractor shall commence the Work under this Contract within 

ten (10) days from the date on the Notice to Proceed. Contractor shall fully complete the 

Work within ______ calendar days from and including the date on the Notice to Proceed.  

If the Change Order only seeks to extend the Contract Time, it may be approved and 

executed by the DeKalb County Chief Executive Officer or his/her designee and the 

Contractor in accordance with the terms of this Contract. 
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B. Contract Term. As required by O.C.G.A §36-60-13, this Contract shall commence 

immediately upon the execution date. This Contract shall (i) terminate without further 

obligation on the part of the County each and every December 31
st
, as required by 

O.C.G.A. § 36-60-13, as amended, unless terminated earlier in accordance with the 

termination provisions of this Contract; (ii) automatically renew on each January 1
st
, 

unless terminated in accordance with the termination provisions of this Contract; and  

(iii) terminate absolutely, with no further renewals, on December 31, 20___ , unless 

extended by Change Order adopted and approved by the DeKalb County Governing 

Authority and the Contractor in accordance with the terms of this Contract.   

 

OR 

 

B. Contract Term. (May be used for public works construction contracts for waste-water 

treatment, storm-water, water or sewer system or any combination of such systems)  As 

allowed by O.C.G.A. §36-60-15.1, this Contract shall commence immediately upon the 

execution date.  This Contract shall terminate without further obligation on the part of the 

County, with no further renewals, on _____________, 20_____, unless extended by 

Change Order adopted and approved by the DeKalb County Governing Authority and the 

Contractor in accordance with the terms of this Contract. 

 

C. Liquidated Damages. The Contractor acknowledges that time is of the essence with 

respect to the Work governed by this Contract.  Contractor acknowledges and recognizes 

that if it fails to achieve Substantial Completion of any portion of the Work within the 

Contract Time as may be extended in accordance with the terms of this Contract, the 

County will sustain substantial losses as a result of such failure.  The Contractor further 

acknowledges that the County will suffer damages that are difficult if not impossible to 

accurately estimate. Contractor shall pay liquidated damages of __________Dollars  

($_______) for each day that Substantial Completion of the Work is delayed past the 

Contract Time.  The Contractor agrees that the foregoing rate is a reasonable pre-estimate 

of the probable damages that the County will suffer if Substantial Completion is delayed, 

and said daily rate is intended to compensate the County for its damages and is not 

intended to penalize the Contractor for its delay. The County may deduct such liquidated 

damages from any unpaid amounts then or thereafter due the Contractor under this 

Contract.  Any liquidated damages not deducted from any unpaid amounts due the 

Contractor are payable to the County at the County’s demand, together with interest from 

the date of the demand at a rate equal to seven percent (7%) per annum.  

 

III.  PAYMENT 

 

A. Contract Price.                  As full payment for the faithful performance of this Contract, the 

County shall pay the Contractor, the Contract Price, which is an amount not to exceed 

__________ ($__________), unless changed by written Change Order in accordance with the 

terms of this Contract.  The term “Change Order” includes the term “amendment” and shall 

mean a written order authorizing a change in the Work, and an adjustment in Contract Price 

to Contractor or the Contract Term, as adopted and approved by the Contractor and the 

DeKalb County Governing Authority, or the Chief Executive Officer, if exempted from 
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Governing Authority adoption and approval in accordance with the express terms of this 

Contract. The Chief Executive Officer or his/her designee shall have the authority to approve 

and execute a Change Order lowering the Contract Price or increasing the Contract Price up 

to twenty percent (20%) of the original Contract Price, provided that the total amount of the 

increase authorized by such Change Order is less than $100,000.00. If the original Contract 

or Purchase Order Price does not exceed $100,000.00, but the Change Order will make the 

total Contract Price exceed $100,000.00, then the Change Order will require approval by 

official action of the Governing Authority.  Any other increase of the Contract Price shall be 

by Change Order adopted and approved by the DeKalb County Governing Authority and the 

Contractor in accordance with the terms of this Contract.  Amounts paid to the Contractor 

shall comply with and not exceed Attachment A, the Contractor’s Cost Proposal, consisting 

of __________ page(s) attached hereto and incorporated herein by reference.  Payment is to 

be made no later than thirty (30) days after submittal of undisputed invoice. 

B. Retainage and Partial Payments.  Partial payments to the Contractor shall be made

monthly, based on the value of Work completed as determined by the County, plus the

value of materials and equipment suitably stored, insured and protected at the

construction site. The Contractor shall submit a payment request for Work completed

during the preceding calendar month to _____________________  for review and

approval on or before last day of each month. If approved by the Project Manager or

Designated Representative, the approved amount, less retainage, shall be paid to the

Contractor thirty (30) days after the date the approved payment request is received by the

County Finance Department.  If a payment request is not approved by the County, then

no payment shall be made to the Contractor until after the Project Manager or Designated

Representative approves the payment request.  The amount of retainage shall be as

follows:

(1) Ten percent (10%) of each partial payment shall be withheld as retainage until the

value of fifty percent (50%) of the Contract Price, including Change Orders and

other authorized additions provided in the Contract, is due;

(2) When fifty percent (50%) of the Contract Price, as described above, becomes due

and the manner of completion of the Work and its progress, quality, schedule are

reasonably satisfactory to the County, and there are no outstanding claims by the

Contractor, Subcontractors, lower tier subcontractors, as that term is defined by

state law, or Suppliers, the withholding of retainage shall be discontinued.

(3) If after discontinuing retainage, the County determines that the Work is

unsatisfactory or has fallen behind schedule, withholding of ten percent (10%) of

each request for payment may be resumed.  When the Work has reached

Substantial Completion and the County determines the Work to be reasonably

acceptable, the Contractor shall submit an invoice or other documents as may be

required and receive payment of retainage within thirty (30) days.  If minor items

remain incomplete at that time, an amount equal to two hundred percent (200%)

of the value of each item, as determined by the County, shall be withheld until

such items are completed.
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(4) The Contractor shall within ten days from the Contractor’s receipt of each 

payment from the County pass through payments to Subcontractors and shall 

reduce each Subcontractor’s retainage in the same manner as the Contractor’s 

retainage is reduced by the County.  The Subcontractor shall, within ten days 

from the Subcontractor’s receipt of payment, pass through payments to lower tier 

subcontractors and shall reduce each lower tier subcontractor’s retainage in the 

same manner as the Subcontractor’s retainage is reduced.  

 

(5) Contractor and County agree to abide by all applicable provisions of Georgia state 

law concerning retainage, including but not limited to O.C.G.A. § 13-10-80 and 

13-10-81.  If the terms of this contract concerning retainage conflict with state 

law, state law governs. 

 

(6) For contracts relating to the installation, extension, improvement, maintenance or 

repair of any water or sewer facility add the following provision: As required by 

O.C.G.A. § 13-10-81, Retainage shall be invested by the County at the current 

market rate and any interest earned on the retained amount shall be paid to the 

Contractor when the Project has been completed within the time limits specified 

and for the price specified in this Contract or in change orders approved in 

accordance with the terms of this Contract, upon the County’s receipt of 

certification by the engineer in charge of the Project in the manner and form 

required by O.C.G.A. §13-10-81. 

 

C. Payment Requests and Invoices.  Payment Requests and invoice(s) must be submitted 

as follows: 

 

(1) Original(s) must be submitted to: 

 

Insert User Department Address here. 

 

(2) Upon award, Prime Contractor(s) with Local Small Business Enterprise (LSBE) 

Subcontractor(s) shall enter utilization reports electronically at 

www.dekalblsbe.info.  Proof of payment to the LSBE Subcontractor must be 

uploaded and submitted.  LSBE Subcontractors shall confirm receipt of payment 

from the Prime, electronically also, at www.dekalblsbe.info. 

 

 

D. Title.  All equipment, materials, and Work covered by partial payments shall, upon 

payment thereof, become the sole property of the County, but this provision shall not be 

construed as relieving the Contractor from the sole responsibility for the care and 

protection of equipment, materials, and Work upon which payments have been made, or 

the restoration of any damaged Work. 

 

E. Final Payment.  Within sixty (60) days after the Work is fully completed and accepted 

by the County, the balance due hereunder shall be paid; provided, however, that final 

payment shall not be made until said Contractor shall have completed all Work necessary 
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and reasonably incidental to the Contract, including final cleanup and restoration.  

Acceptance of the Work and the making of final payment shall not constitute a waiver of 

any claims by the County. All claims by the Contractor for breach of contract, violation 

of state or federal law, or compensation and extensions of time shall be submitted in 

writing to the Chief Executive Officer within sixty (60) days after completion and 

acceptance of the Work as herein provided, or all such claims shall be forever barred.   

 

IV.  NOTICE 

 

Any notice or consent required to be given by or on behalf of any party hereto to any 

other party hereto shall be in writing and shall be sent to the County’s Chief Executive Officer 

and the Executive Assistant or to the Contractor or his authorized representative on the work site 

by (a) registered or certified United States mail, return receipt requested, postage prepaid, (b) 

personal delivery, or (c) overnight courier service. All notices sent to the addresses listed below 

shall be binding unless said address is changed in writing no less than fourteen days before such 

notice is sent.    Future changes in address shall be effective upon written notice being given by 

the Contractor to the County’s Executive Assistant or by the County to the Contractor’s 

authorized representative via certified first class U.S. mail, return receipt requested.  Such 

notices will be addressed as follows: 

 

If to the County:    

  Chief Executive Officer 

  The Maloof Center 

  1300 Commerce Drive, 6
th

 Floor 

  Decatur, Georgia  30030 

 

  and 

 

 

Executive Assistant 

The Maloof Center 

1300 Commerce Drive, 6
th

 Floor 

Decatur, Georgia 30030 

With a copy to:  Director of the Department of Purchasing and Contracting  

The Maloof Center 

1300 Commerce Drive, 2
nd

 Floor 

Decatur, Georgia 30030 

With a copy to: ___________________________ 

 ___________________________ 

 ___________________________ 

 ___________________________ 

 

           If to the Contractor:   
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With a copy to:  (Insert Contractor name and address) 

___________________________ 

 ___________________________ 

 ___________________________ 

 ___________________________ 

 

 

V.  FEDERAL WORK AUTHORIZATION 

 

A. Pursuant to O.C.G.A. §13-10-91, the County cannot enter into a contract for the physical 

performance of services unless the Contractor, its Subcontractor(s) and sub-

subcontractor(s), as that term is defined by state law, register and participate in the 

Federal Work Authorization Program to verify specific information on all new 

employees.     

 

B. Contractor certifies that it has complied and will continue to comply throughout the 

Contract Term with O.C.G.A. §13-10-91 and any related and applicable Georgia 

Department of Labor Rule. 

 

C. Contractor agrees to sign an affidavit evidencing its compliance with O.C.G.A. §13-10-

91.  The signed affidavit is attached to this Contract as Attachment B. 

 

D. Contractor agrees that in the event it employs or contracts with any Subcontractor(s) in 

connection with this Contract, Contractor will secure from each Subcontractor an 

affidavit that certifies the Subcontractor’s current and continuing compliance with 

O.C.G.A. §13-10-91 throughout the Contract Term.  Any signed Subcontractor 

affidavit(s) obtained in connection with this Contract shall be attached hereto as 

Attachment C. 

 

E. Each Subcontractor agrees that in the event it employs or contracts with any sub-

subcontractor(s), each Subcontractor will secure from each sub-subcontractor an affidavit 

that certifies the sub-subcontractor’s current and continuing compliance with  O.C.G.A. 

§13-10-91 throughout the Contract Term.  Any signed sub-subcontractor affidavit(s) 

obtained in connection with this Contract shall be attached hereto as Attachment D. 

 

 

VI.  CORPORATE AUTHORITY 

 

Contractor agrees to execute the Certificate of Corporate Authority, attached hereto as 

Attachment E. The officials of the Contractor executing this Contract are duly and properly in 

office and are fully authorized and empowered to execute the same for and on behalf of the 

Contractor.  Contractor warrants that it has all requisite power and authority to enter into and 

perform its obligations under this Contract, and that the execution and delivery by the Contractor 

of this Contract and the compliance by the Contractor with all of the provisions of this Contract 

(i) is within the purposes, powers, and authority of the Contractor; (ii) has been done in full 

compliance with applicable law and has been approved by the governing body of the Contractor 
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and is legal and will not conflict with or constitute on the part of the Contractor a violation of or 

a breach of or a default under any indenture, mortgage, security deed, pledge, note, lease, loan, 

or installment sale agreement, contract, or other agreement or instrument to which the Contractor 

is a party or by which the Contractor is otherwise subject or bound, or any license, judgment, 

decree, law, statute, order, writ, injunction, demand, rule, or regulation of any court or 

governmental agency or body having jurisdiction over the Contractor; and (iii) has been duly 

authorized by all necessary action on the part of the Contractor.  This Contract is the valid, legal, 

binding and enforceable obligation of the Contractor.    

 

 

VII.  PERFORMANCE AND PAYMENT BONDS AND INSURANCE REQUIREMENTS 

 

A. Within ten (10) days from the date of Notice of Award of this Contract, the Contractor, as 

principal, shall give a Contract performance bond, attached hereto as Attachment F and a 

payment bond, attached hereto as Attachment G, each in the amount of $      ________, 

for the use of all persons doing work or furnishing skills, tools, machinery, or materials 

under or for the purpose of this Contract, in accordance with the applicable provisions of 

Georgia state law, including but not limited to, O.C.G.A. §13-10-1 and §36-91-21 et seq.  

The bonds shall be underwritten by a surety company licensed to write bonds in the State 

of Georgia, listed in the most current U.S. Treasury Circular No. 570, and which have a 

current A.M. Best rating of "A" (Excellent) with a Financial Size Category of XII or 

better. The life of these bonds shall extend throughout the Contract Term including a 

sixty (60) day maintenance period (where applicable) and a twelve-month guarantee 

period after the completion of Work performed under this Contract.  The bonds shall 

issue on the forms provided by the County as part of this Contract.  

  

B. It is further agreed between the parties hereto that if at any time after the execution of this 

Contract and the surety bonds, the County shall deem the surety or sureties upon such 

bonds to be unsatisfactory, or if, for any reason, such bonds cease to be adequate to cover 

the performance of the Work, the Contractor shall, at its sole expense and within five (5) 

days after the receipt of notice from the County to do so, furnish additional bond or bonds 

in such form and amount and with such surety or sureties as shall be satisfactory to the 

County. 

 

C. The Contractor shall, without expense to the County, provide certificates of insurance, 

and copies of signed insurance policies including declarations pages from companies that 

are authorized to engage in the insurance business in the state of Georgia and are 

otherwise acceptable to the County Finance Director or his/her designee, attached hereto 

as Attachment H.  Such insurance shall be placed with admitted insurers that maintain an 

A.M. Best's rating of not less than A (Excellent) with a Financial Size Category of VII or 

better with coverage forms acceptable to Contractor.  The insurance described below 

shall be maintained uninterrupted for the duration of the project, including any warranty 

periods, and shall protect Contractor, and others as required by contract, for liabilities in 

connection with work performed by or on behalf of Contractor, its agents, 

representatives, employees or Contractors.   
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(1) Workers Compensation Insurance.  Statutory workers compensation insurance 

is to be provided in compliance with the requirements of Georgia law with 

limits not less than the following: 

 

Employer’s liability insurance by accident, each accident $1,000,000 

Employer’s liability insurance by disease, policy limit $1,000,000 

Employer’s liability insurance by disease, each employee $1,000,000 

 

(2) Commercial General Liability Insurance. Commercial general liability insurance 

is to be provided with limits not less than the following:  

 

 $1,000,000 per occurrence for bodily injury and property damage liability 

$1,000,000 personal and advertising injury liability 

$2,000,000 general aggregate 

 $2,000,000 products-completed operations aggregate 

 $   100,000 damage to rented premises (each occurrence) 

 $       5,000 medical expense (any one person) 

 

(3) Umbrella or Excess Insurance. Umbrella or excess insurance is to be provided 

with General Liability, Auto Liability and Employers Liability scheduled as 

underlying policies with limits not less than the following:  

 

  $5,000,000 per occurrence  

  $5,000,000 aggregate 

 

(4) Comprehensive Automobile Liability Insurance.  Comprehensive automobile 

liability insurance with form coverage is to be provided for all owned, non-owned 

and hired vehicles with combined single limit of $1,000,000.  Automobile liability 

insurance shall be written on ISO Business Auto Coverage Form CA 0001 (1990 

edition or later), or a substitute form providing equivalent coverage, and shall 

cover liability for bodily injury and property damage arising from the use or 

operation of any automobile, including those owned, hired or otherwise operated 

or used by or on behalf of Contractor.  The policy must include Broadened 

Pollution Liability Endorsement CA9948 12 93. 

 

 

(5) Builder’s Risk Insurance Coverage (If Applicable). DeKalb County shall procure 

and maintain Builders Risk Insurance on the entire work which provides “All-

risk” form that shall at least include insurance for physical loss or damage to the 

Work, temporary buildings, falsework, and materials and equipment in transit, 

and shall insure against at least the following perils or causes of loss: fire, 

lightning, extended coverage, theft, vandalism, malicious mischief, earthquake, 

collapse, debris removal, demolition occasioned by enforcement of Laws and 

Regulations, water damage (other than caused by flood), and such other perils or 

causes of loss as may be specifically required by Supplementary Conditions) until 
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Final Completion and Acceptance of the Project.  Such policy of insurance shall 

contain at least the following sub-limits of insurance and deductibles: 

 

   
Sub-limits:  

Property in Transit $1,000,000 

Property in Offsite Storage $1,000,000 

Plans & Blueprints $25,000 

Debris Removal 25% of Insured Physical Loss 

Delay in Completion / Soft Cost TBD 

Ordinance of Law (Increased Cost of 

Construction) 

$1,000,000 

Flood and Earthquake TBD – Full Contract Value  

Deductibles:  

Flood and Earthquake $25,000 

Water Damage other than Flood $100,000 

All other Perils $10,000 

 

D. The County, its elected officials, officers, employees and agents, hereinafter referred to in 

this article and in the article entitled “Certificates of Insurance” as “the County and its 

officers” are to be named as additional insured on all policies of insurance except 

worker’s compensation insurance with no cross suits exclusion. The County and its 

officers shall be included as additional insureds under commercial general liability and 

commercial umbrella insurance, for liabilities arising out of both the ongoing and 

completed operations of Contractor.  Such additional insured coverage shall be endorsed 

to Contractor’s policy by attachment of ISO Additional Insured Endorsement forms CG 

20 10 10 01 (ongoing operations) and CG 20 37 10 01 (products-completed operations), 

or form(s) providing equivalent coverage. 

 

E. All coverages required of the Contractor will be primary over any insurance or self-

insurance program carried by the County.  

 

F. If the Contractor is a joint venture involving two (2) or more entities, then each 

independent entity will satisfy the limits and coverages specified here or the joint venture 

will be a named insured under each respective policy specified. 

 

G. In addition to procuring and maintaining commercial general liability insurance, 

automobile liability and commercial umbrella insurance, for the Contract Term, 

Contractor shall continue to procure and maintain the products-completed operations 

liability insurance coverage and commercial umbrella insurance after the Work is 

substantially complete for the entire Contract Term or for the applicable five-year 

statutory limitation, whichever is greater. For such period of time, all terms and 

conditions of such coverage shall remain unchanged, including the limits specified herein 

and the requirement to provide the County with coverage as an additional insured.    
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H. Contractor agrees to waive all rights of subrogation and other rights of recovery against 

the County and its officers and shall cause each Subcontractor to waive all rights of 

subrogation for all coverage. 

 

I. Failure of the County to demand such certificate or other evidence of full compliance 

with these insurance requirements or failure of the County to identify a deficiency from 

evidence provided will not be construed as a waiver of the Contractor’s obligation to 

maintain such coverage. 

 

J. Contractor understands and agrees that the purchase of insurance in no way limits the 

liability of the Contractor. 

 

VIII.  CERTIFICATES OF INSURANCE 

 
A. Certificates shall state that the policy or policies shall not expire, be cancelled or altered 

without at least sixty (60) days prior written notice to the County.  Policies and 

Certificates of Insurance listing the County and its officers as additional insureds (except 

for workers’ compensation insurance) shall conform to all terms and conditions 

(including coverage of the indemnification and hold harmless agreement) contained in 

this Contract.  

 
B. The Contractor agrees to name the County and its officers as additional insured on the 

commercial general liability insurance, using the ISO Additional Insured Endorsement 

forms CG20101001 (ongoing operations) and CG20371001 (products-completed 

operations) forms, or form(s) providing equivalent coverage. 
 

C. Certificates of Insurance must contain the policy number, policy limits, and policy 

expiration date of all policies issued in accordance with this Contract; the location and 

operations to which the insurance applies.  Certificates must be provided annually for the 

duration of the project.  If applicable, a specific statement must be included that blasting 

coverage is included to the extent such risk is present; that Contractor’s protective 

coverage applies to any Subcontractor’s operations; and Contractor’s contractual liability 

insurance coverage applies to any Subcontractor.   
 

D. This insurance for the County as the additional insured shall be as broad as the coverage 

provided for the named-insured Contractor.  It shall apply as primary insurance before 

any other insurance or self-insurance, including any deductible, non-contributory, and 

waiver of subrogation provided to the County as the additional insured.     

 

E. The Contractor shall be wholly responsible for securing certificates of insurance coverage 

as set forth above from all Subcontractors who are engaged in the Work.  
 

F. If the County shall so request, the Contractor will furnish the County for its inspection 

and approval such policies of insurance with all endorsements, or confirmed specimens 

thereof certified by the insurance company to be true and correct copies. 
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G. Contractor shall be responsible and have the financial wherewithal to cover any

deductibles or retentions included on the certificate of insurance.

H. Such certificates should be sent to the County and must identify the “Certificate Holder”

as follows:

DeKalb County, Georgia 

Director of Purchasing & Contracting 

The Maloof Center 

1300 Commerce Drive, 2
nd

 Floor

Decatur, Georgia 30030  

I. Copies of Required Insurance policies with Declarations Page(s) shall be attached hereto as

Attachment H.

IX. ATTACHMENTS

A. This Contract includes the following Attachments all of which are incorporated herein by

reference:

Attachment A, General Requirements, GR-1 through GR-46.

Attachment B, Contractor’s Affidavit.

Attachment C, Subcontractor’s Affidavit(s).

Attachment D, Sub-subcontractor’s Affidavit(s).

Attachment E, Certificate of Corporate Authority or Joint Venture Certificates

Attachment F, Performance Bond and Accompanying Power of Attorney

Attachment G, Payment Bond and Accompanying Power of Attorney

Attachment H, Copies of Required Insurance policies with Declarations Page(s)

B. In addition to the foregoing, the Bid Document Package dated_________, the original of

which is maintained in the County’s Department of Purchasing and Contracting, forms an

essential part of this Contract as if fully set out herein.

IX. FUNDING CLAUSE

(If Applicable)
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The Contractor has been informed and understands that funding for this Contract is 

provided under the      ________ Act and expressly agrees that performance of the Contract, in 

whole or in part, is contingent upon and subject to the availability of such funding under the 

____ _______ Act to DeKalb County, Georgia. 

X. FEDERAL AND/OR STATE FUNDING/LAW

(If Applicable) 

Insert any requirements pertaining to Federal and/or State funding requirements or other 

legal requirements. 

[SIGNATURES APPEAR ON NEXT PAGE] 
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IN WITNESS WHEREOF, the parties hereto have set their hands and caused their seals 

to be affixed hereupon in four (4) counterparts, each to be considered as an original by their 

authorized representatives. 

NAME OF CONTRACTOR 

 

 

By: ___________________________ 

            Signature                      (SEAL) 

 

      

 Name (Typed or Printed) 

 

      

 Title 

 

      

 Federal Tax I.D. Number 

 

____________ 

Date 

 

ATTEST: 

 

______________________________ 

           Signature 

 

______________________________ 

           Name (Typed or Printed 

 

______________________________ 

          Title 

DEKALB COUNTY, GEORGIA 

 

 

                                                   by Dir.(SEAL) 

MICHAEL L. THURMOND 

Chief Executive Officer 

DeKalb County, Georgia 

 

_________________ 

Date 

 

 

 

 

 

ATTEST: 

       

BARBARA H. SANDERS, CCC 

Clerk of the Chief Executive Officer  

and Board of Commissioners of 

DeKalb County, Georgia 

 

 

 

 

APPROVED AS TO SUBSTANCE: 

 

      

DeKalb County Department 

Director 

 

 

APPROVED AS TO FORM: 

 

       

County Attorney Signature 

 

       

County Attorney Name  

(Typed or Printed) 
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ATTACHMENT A 

 

GENERAL REQUIREMENTS 

 

INDEX TO GENERAL REQUIREMENTS 

 

 

Section   Title   

 

GR-1 Definitions of Terms ................................................................. 

GR-2 Prior Use by County.................................................................. 

GR-3 Contractor’s Obligations ........................................................... 

GR-4 Authority of the County ............................................................ 

GR-5 Changes in the Work and Change Orders ................................. 

GR-6 Time for Completion................................................................. 

GR-7 Schedules, Reports, and Records .............................................. 

GR-8 County’s Right to Suspend or Terminate Work ....................... 

GR-9 Final Inspection  ........................................................................ 

GR-10 Warranties, Guarantees and Correction of Work ...................... 

GR-11 Contractor’s Personnel and Independent Contractor Status ..... 

GR-12 Subcontracting .......................................................................... 

GR-13 Assignments .............................................................................. 

GR-14 Indemnification and Hold Harmless ......................................... 

GR-15 Royalties and Patents ................................................................ 

GR-16 Laws and Regulations ............................................................... 

GR-17 Permits and Inspection Fees ...................................................... 

GR-18 Land and Rights-of-Way........................................................... 

GR-19 Protection of Work, Property, and Persons ............................... 

GR-20 Prohibited Interests ................................................................... 

GR-21 First Source Jobs Ordinance ..................................................... 

GR-22 Foreign Corporations ................................................................ 

GR-23 Specification and Drawings ...................................................... 

GR-24 Contractor’s Submittals ............................................................ 

GR-25 As-Built Drawings .................................................................... 

GR-26 Examination of Work by Contractor ......................................... 

GR-27 Inspection and Testing of Materials .......................................... 

GR-28 Inspection of Work ................................................................... 

GR-29 Requests for Substitutions......................................................... 

GR-30 Rejections of Work and Materials ............................................ 

GR-31 Materials, Services, and Facilities ............................................ 

GR-32 Utilities During Construction .................................................... 

GR-33 Temporary Heat and Air Conditioning ..................................... 

GR-34 Maintenance Manual ................................................................. 

GR-35 Weather Conditions .................................................................. 

GR-36 Lines, Grades, and Measurements ............................................ 

GR-37 Cleaning Up .............................................................................. 
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GR-38 Barricades ................................................................................. 

GR-39 No Third-Party Beneficiary…………………………………. 

GR-40 Severability ............................................................................... 

GR-41 Interpretation ............................................................................. 

GR-42 Prior Contracts; Conflict in Documents……………………..  

GR-43 Entire Agreement…………………………………………….  

GR-44 Counterparts .............................................................................. 

GR-45 Venue ........................................................................................ 

GR-46 Right to Audit………………………………………………… 
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GR-1.  DEFINITIONS OF TERMS 

 

The section captions contained in this Contract are for convenience only and do not in 

any way limit or amplify any term or provision hereof.  The use of the terms "hereof," 

"hereunder" and "herein" shall refer to this Contract as a whole, inclusive of the Attachments, 

except when noted otherwise.  The use of the masculine or neuter genders herein shall include 

the masculine, feminine and neuter genders and the singular form shall include the plural when 

the context so requires. The following terms shall have the meanings indicated: 

 

“Addendum” or “Addenda” shall mean written or graphic instruments issued prior to the 

execution of the Contract, which modify or interpret the Work, or the Invitation to Bid by 

additions, deletions, clarifications, or corrections. 

 

“Bid” shall mean the offer of the Bidder submitted on the prescribed form setting forth the 

price(s) for the Work to be performed. 

 

“Bid Document Package” shall consist of documents entitled as follows:   

Acknowledgement of Contractor, Advertisement for Bids, Instructions to Bidders, Addenda, 

Business License, Utility Systems Contractor’s License, Utility Manager’s Certificate, Utility 

Foreman’s Certificate, General Contractor’s License, Bidder’s Lump Sum Cost, Bidder’s Unit 

Price, First Source Jobs Ordinance Information with Exhibits, LSBE Program Information Sheet 

with LSBE Exhibits, Certificate of Corporate Bidder, Certificate of Authority/Joint Venture, 

Bidder’s Affidavit of Compliance with O.C.G.A.13-10-91, Reference and Release Form, 

Preferred Employee Tracking Form, Subcontractor Tracking Form, Bid Bond and Power of 

Attorney, Public Works Construction Affidavit and Oath of Successful Bidder, Technical 

Specifications, and Drawings.  

 

“Bidder” shall mean any person, firm, or corporation submitting a Bid for the Work. 

 

“Bonds” shall mean bid, performance, and payment bonds and other instruments of 

security, furnished by the Contractor and his surety in accordance with the Contract. 

 

“Change Order” includes the term “amendment” and shall mean a written order authorizing 

a change in the Work, if applicable, and an adjustment in the Contract Price, Contract Time or 

Contract Term, as adopted and approved by the Contractor and the DeKalb County Governing 

Authority, or the Chief Executive Officer, if exempted from Governing Authority adoption and 

approval in accordance with the express terms of this Contract.  

 

“Contract” or “Agreement” shall consist of the written Contract executed by the parties, all 

attachments to the Contract, Change Orders, Field Orders, and the Bid Document Package.  The 

intent of these documents is for the Contractor to furnish all materials, appliances, tools, labor 

and services of every kind necessary for the proper execution of the Work, and the terms and 

conditions of payment therefore.   

 

“Contract Price” shall mean the total monies payable to the Contractor under the terms and 

conditions of the Contract. 
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“Contract Time” shall mean the number of days stated in the Contract for the completion of 

the Work. 

 

“Contract Term” shall mean the length of time the Contract shall remain in effect.  

 

“Contractor” or “General Contractor” shall mean the individual, firm, joint venture or 

corporation undertaking the execution of the Work as an independent contractor under the terms 

of the Contract and acting through his or its agents or employees. 

 

“County” shall mean DeKalb County, Georgia. 

  

“Day(s)” shall mean calendar day(s). 

 

“Drawings” shall mean the part of the Contract which shows, largely through graphical 

presentation, the characteristics and scope of the Work to be performed and which have been 

prepared or approved by the County.  The Drawings are included in the Bid Document Package. 

 

“Field Order” shall mean a written order issued by an authorized County official/employee 

to the Contractor during construction effecting a change in the Work by authorizing an addition, 

deletion, or revision in the Work within the general scope of the Work not involving an 

adjustment in the Contract Price or a change to the Contract Time or Term.   No Field Order 

shall be valid or effective unless it is signed by the County employee(s) who has been authorized 

in writing by the Chief Executive Officer or his/her designee to execute Field Orders.  

 

“Notice of Award” shall mean a written notice of the acceptance of the Bid from the 

County to the successful Bidder. 

 

“Notice to Proceed” shall mean a written communication issued by the County authorizing 

the Contractor to proceed with the Work and establishing the date of commencement of the 

Work.    The effective date of the Notice to Proceed shall be the date set forth on the Notice to 

Proceed.  

 

“Project” shall mean the undertaking to be performed as provided in the Contract. 

 

“Shall” is mandatory; “may” is permissive. 

 

“Specifications” or “Technical Specifications” shall mean a part of the Contract consisting 

of written descriptions of a technical nature regarding materials, equipment, construction 

systems, standards, and workmanship specified for this Project.  

 

“Subcontractor” shall mean any person, firm, or corporation having a direct contract with 

the Contractor or with any other Subcontractor for the performance of a part of the Work.  

 

“Submittals” shall mean all shop drawings, diagrams, illustrations, brochures, schedules, 

samples, and other data which are prepared by the Contractor, a Subcontractor, manufacturer, 
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Supplier, or distributor, which illustrate how specific portions of the Work shall be fabricated or 

installed. 

 

“Substantial Completion” or “Substantial Completion of the Work” shall mean that date 

determined by the County when the construction of the Project or an expressly stipulated part 

thereof is sufficiently completed, in accordance with the Contract, so that the Project or 

stipulated part can be fully utilized for the purposes for which it is intended. 

 

“Superintendent” shall mean the Contractor’s authorized on-the-job representative 

designated in writing by the Contractor prior to commencement of any work. 

 

“Supplier” shall mean any person, supplier, or organization who furnishes materials or 

equipment for the Work, including that fabricated to a special design, but who does not perform 

labor at the site. 

 

“Work” shall have the meaning assigned to that term in the article in the Contract entitled 

Scope of Work.”   

 

 

GR-2.  PRIOR USE BY COUNTY 

 

Prior to completion of the Work, the County may take over operation and/or use of the 

Project or portions thereof.  Such prior use of facilities by the County shall not be deemed as 

acceptance of any Work or relieve the Contractor from any of the requirements of the Contract. 

 

 

GR-3.  CONTRACTOR’S OBLIGATIONS 

 

The Contractor shall, in good workmanlike manner, do and perform all work and furnish 

all supplies and materials, machinery, equipment, facilities, and all things necessary or proper to 

perform and complete all the Work within the time herein specified and in accordance with the 

provisions of this Contract, the Specifications, the Drawings, and any and all supplemental 

drawings pertaining to the Work.  Contractor shall furnish, erect, maintain, and remove such 

construction, plants, and such temporary works as may be required.  Contractor alone shall be 

responsible for the safety, efficiency, and adequacy of its plant, appliances, and methods, and for 

any damage which may result from their failure or their improper construction, maintenance, or 

operation.  The Contractor shall observe, comply with, and be subject to all terms, conditions, 

requirements and limitations imposed by the Contract and local ordinances, and state and federal 

laws; and shall do, carry on, and complete the entire Work. 

 

 

GR-4.  AUTHORITY OF THE COUNTY 

 

A. The Contractor shall perform all of the Work under the general direction, and to 

the entire satisfaction, approval, and acceptance of the County.  The County shall 

decide all questions relating to measurements of quantities, the character and 
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acceptability of the Work performed, and as to whether the rate of progress is 

such that the Work will be completed within the time limit of the Contract.  All 

questions as to the meaning of the Drawings and the Specifications will be 

decided by the County. 

 

B. The approval of the County of any materials, plant, equipment, Drawings, or of 

any other items executed, or proposed by the Contractor, shall be construed only 

to constitute an approval of general design.  Such approval shall not relieve the 

Contractor from the performance of the Work in accordance with the Contract, or 

from any duty, obligations, performance guarantee, or other liability imposed 

upon him by the provisions of the Contract. 

 

C. Whenever in this Contract, the words “directed,” “required,” “permitted,” 

“ordered,” or words of like import are used, it shall be understood that the 

direction, requirement, permission, or order of the County is intended, and similar 

words, “approved,” “acceptable,” “satisfactory,” or words of like import shall 

mean approved by, acceptable to, or satisfactory to the County. 

 

 

GR-5.  CHANGES IN THE WORK, FIELD ORDERS, AND CHANGE ORDERS 

 

A. All changes, alterations, or instructions in regard to any feature of the Work that 

differ from the Drawings and Specifications must be approved in writing by Field 

Order or Change Order in all cases.  No verbal instruction or order will be 

regarded as a basis for a claim for extra compensation or time. 

 

B. If a minor change in the Work is found to be necessary due to actual field 

conditions, the Contractor shall submit detailed drawings and written notification 

of the problems necessitating such departure for approval by the County before 

making the change.  If the Contractor fails to make such request, no excuse will 

be entertained thereafter for Contractor’s failure to carry out the Work in the 

required manner and to provide required guarantees, warranties, and Bonds, and 

Contractor shall not be entitled to any change in the Contract Price, Contract Time 

or the Contract Term. 

 

C. The County may at any time, by issuing a Field Order, make changes in the 

details of the Work.  The Contractor shall proceed with the performance of any 

changes in the Work so ordered by the County unless such Field Order entitles the 

Contractor to a change in Contract Price, Time, and/or Term, in which event the 

Contractor shall give the County written notice thereof within fifteen (15) days 

after the receipt of the ordered change, and the Contractor shall not execute such 

changes until it receives an executed Change Order from the County.  No extra 

cost or extension of time shall be allowed unless approved by the County and 

authorized by execution of a Change Order. 
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D. The County may at any time order changes within the scope of the Work without 

invalidating the Contract.     

 

E. No claims for extra cost or time will be considered based on an escalation of 

prices throughout the Contract Term.  The value of any work covered by a 

Change Order or of any claim for increase or decrease in the Contract Price shall 

be determined by one of the following methods in the order of precedence listed 

below. 

 

(1) Unit prices previously approved. 

 

(2) An agreed lump sum. 

 

(3) The actual cost for labor, direct overhead, materials, supplies, equipment, 

and other services necessary to complete the changed Work.  In addition, 

there shall be added an amount agreed upon but not to exceed fifteen 

percent (15%) of the actual cost of such work to cover the cost of general 

overhead and profit. 

 

F. The parties’ execution of any Change Order constitutes a final settlement of all 

matters relating to the change in the Work which is the subject of the Change 

Order, including, but not limited to, all direct or indirect costs associated with 

such change and any and all adjustment to the Contract Price and the construction 

schedule.  In the event a Change Order increases the Contract Price, Contractor 

must include the Work covered by such Change Orders in requests for payment as 

if such Work were originally part of the Contract. 

 

 

GR-6.  TIME FOR COMPLETION  

 

A. The Contractor understands and agrees that the date of the beginning of Work, 

rate of progress, and time for completion of the Work are essential conditions of 

this Contract. 

 

B. The Contractor agrees that the Work shall be executed regularly, diligently, and 

uninterrupted at such rate of progress as will insure its full completion thereof 

within the Contract Time.  It is expressly understood and agreed, by and between 

the Contractor and the County, that the time for the completion of the Work 

described herein is a reasonable time for the completion of the same, taking into 

consideration the average climate range and usual industrial conditions prevailing 

in this locality. 

 

C. If extraordinary adverse weather conditions are the basis for a claim for additional 

time, such claim shall be supported by the attachment of records of the National 

Oceanic and Atmospheric Administration showing meaningful variances from 

historic trends thereby substantiating the fact that weather conditions were 
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abnormal for the period of time, could not have been reasonably anticipated and 

had an adverse effect on the scheduled construction activities.  The Contractor 

shall be entitled to an extension of the Contract Time only for extraordinary 

adverse weather conditions that unavoidably delay activities scheduled at that 

time, and then only for the number of days of delay which are due solely to such 

extraordinary adverse weather conditions.  The Contractor is not entitled to any 

costs associated with extraordinary adverse weather conditions. 

 

D. The County shall not be liable to the Contractor or any Subcontractor for claims 

or damages of any nature caused by or arising out of delays, regardless of cause.  

The sole remedy against the County for delays shall be the allowance of 

additional time for completion of the Work, the amount of which shall be based 

on actual and unavoidable delay.  

 

 

GR-7.  SCHEDULES, REPORTS, AND RECORDS 

 

A. The Contractor shall submit to the County such schedule of quantities and costs, 

progress schedules, payrolls, reports, estimates, records, and other data as the 

County may request concerning the Work performed or to be performed.  The 

Contractor shall also submit a schedule of payments that he anticipates earning 

during the course of the Work.  

 

B. That Contractor shall coordinate and hold a meeting with its major Subcontractors 

and the County to discuss the Project schedule.  Such meeting shall be held prior 

to Commencement of the Work under this Contract, but in no event later than ten 

(10) days after execution of this Contract by all parties.  At that meeting, the 

Contractor shall present a draft Project schedule, and the Contractor and its 

Subcontractors shall, in collaboration with the County, assist in the preparation of 

a detailed and specific construction schedule.  The Contractor shall be responsible 

for preparing and updating such schedule, which shall be complete in all respects 

and shall, when approved by the County, become the Construction Schedule and 

be automatically incorporated into the Contract and shall not be changed without 

the prior written consent of the County. The Construction Schedule shall not 

exceed the Contract Time, shall be revised and updated at appropriate intervals as 

required by the conditions of the Work and Project, shall be related to the entire 

Project to the extent required by the Contract, shall utilize Critical Path Method 

(CPM) software that is compatible with County software, and shall provide for 

expeditious and practicable execution of the Work.  The Construction Schedule 

shall be cost-loaded. 

 

C. The Construction Schedule shall, in such detail as the County may require, show 

the order in which Contractor will carry on the Work, including dates on which 

the various parts of the Work will start, and the estimated date of completion of 

each part.  It shall also depict all requisite shop drawing submittals and approvals, 
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manufacturing, fabrication, the installation of materials, supplies and equipment, 

testing, start-up, and training.  

 

D. The Contractor shall prepare and keep current, for the County’s approval, a 

schedule of submittals which is coordinated with the Construction Schedule and 

allows the County reasonable time to review submittals.  The Contractor shall 

perform the Work in general accordance with the most recent schedules submitted 

to the County.  

 

E. In the event the County determines that the performance of the Work has not 

progressed or reached the level of completion required by the Contract, the 

County will have the right to order the Contractor to take corrective measures 

necessary to expedite the progress of construction, including, without limitation, 

(1) working additional shifts or overtime; (2) supplying additional manpower, 

equipment, and facilities; and (3) other similar measures (hereinafter referred to 

collectively as “Extraordinary Measures”).  Such Extraordinary Measures must 

continue until the progress of the Work complies with the stage of completion 

required by the Contract and the Construction Schedule.  The County’s right to 

require Extraordinary Measures is solely for the purpose of ensuring the 

Contractor’s compliance with the Construction Schedule.  The Contractor is not 

entitled to an adjustment in the Contract Price for undertaking Extraordinary 

Measures required by the County.  The County may exercise the rights furnished 

the County under or pursuant to this paragraph as frequently as the County deems 

necessary to ensure that the Contractor’s performance of the Work will comply 

with the completion date set forth in the Contract as the Contract Time. 

 

 

GR-8.  COUNTY’S RIGHT TO SUSPEND OR TERMINATE WORK  

 

A. Termination for Convenience.  County may, for its own convenience and at its 

sole option, without cause and without prejudice to any other right or remedy of 

County, elect to terminate the Contract by delivering to the Contractor, at the 

address listed in the Notices article of this Contract, a written notice of 

termination specifying the effective date of termination. Such notice shall be 

delivered to Contractor at least thirty (30) days prior to the effective date of 

termination. 

 

B. Termination for Default. If the Contractor is adjudged bankrupt or insolvent, or if 

he makes a general assignment for the benefit of his creditors, or if a trustee or 

receiver is appointed for the Contractor or for any of his property, or if he files a 

petition to take advantage of any debtor’s act or to reorganize under the 

bankruptcy or applicable laws, or if he fails to supply sufficient skilled workers or 

suitable materials or equipment, make payments to Subcontractors or for labor, 

materials or equipment, or if he disregards laws, ordinances, rules, regulations or 

orders of any public body having jurisdiction of the Work, or if he otherwise 

violates any provision of the Contract, then the County may, without prejudice to 

22-101515, WD Thomson Park Drainage Improvements Page 75 of 108



   

A-8 

any other right or remedy, and after giving the Contractor and his surety a 

maximum of seven (7) days from delivery of a written notice, declare the Contract 

in default and terminate this Contract.  In that event, the County may take 

possession of the Project and of all materials, equipment, tools, construction 

equipment and machinery thereon owned by the Contractor.  The County may 

cause the Work to be completed and corrected by whatever method it deems 

expedient.  If called upon by the County to finish the Work, the Contractor’s 

surety shall promptly do so.  In any case, the Contractor and its surety shall be 

liable to the County for any and all damages and costs incurred by the County as a 

result of any default by the Contractor, including without limitation all costs of 

completion or correction of the Work, liquidated damages, attorneys’ fees, expert 

fees, and other costs of dispute resolution.  Termination of this Contract pursuant 

to this paragraph may result in disqualification of the Contractor from bidding on 

future County contracts for a period of time not to exceed five (5) years. 

 

C. If Contractor’s services are terminated by the County pursuant to paragraph A or 

B in this General Requirement, the termination will not affect any rights or 

remedies of the County then existing or which may thereafter accrue against 

Contractor or its surety.  Any retention or payment of moneys due Contractor by 

County will not release Contractor from liability.  If it is determined that the 

Contractor was not in default or that the failure to perform is excusable, a 

termination for default will be considered to have been a termination for the 

convenience of the County, and the rights and obligations of the parties shall be 

governed accordingly. 

 

D. In case of termination of this Contract before completion of the Work, Contractor 

will be paid only for materials and equipment accepted by the County and the 

portion of the Work satisfactorily performed through the effective date of 

termination as determined by the County.   

 

E. Except as otherwise provided in this General Requirement, neither party shall be 

entitled to recover lost profits, special, consequential or punitive damages, 

attorney’s fees or costs from the other party to this Contract for any reason 

whatsoever.   

 

F. The parties’ obligations pursuant to this General Requirement shall survive any 

Acceptance of Work, or expiration or termination of this Contract.  

 

 

GR-9.  FINAL INSPECTION  

 

Upon notice from the Contractor that the Work is completed, the County shall make a final 

inspection of the Work, and shall notify the Contractor of all instances where the Work fails to 

comply with the Drawings and Specifications, as well as any defects the County may discover.  

At no cost to the County, the Contractor shall immediately make such alterations as are 
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necessary to bring the Work into compliance with the Contract, the Drawings, and 

Specifications. 

 

 

GR-10.  WARRANTIES, GUARANTEES AND CORRECTION OF WORK 

 

A. The Contractor warrants to the County that materials and equipment furnished 

under the Contract will be new and of good quality, unless otherwise required or 

permitted by the Contract; that the Work will be free from defects not inherent in 

the quality required or permitted; and that the Work will conform to the 

requirements of the Contract.  Work not conforming to these requirements, 

including substitutions not properly approved and authorized, is considered 

defective.  The County, in its sole discretion, may exclude from the Contractor's 

warranty; remedies for damage or defect which the County determines were 

caused by abuse; modifications not executed by the Contractor; improper or 

insufficient maintenance; improper operation; and normal wear and tear and 

normal usage. 

 

B. Upon the completion of the Work, and as a condition of final payment, the 

Contractor shall guarantee in writing that all Work has been accomplished in 

conformance with the Contract.  If required by the County, the Contractor shall 

also furnish additional satisfactory evidence as to the kind and quality of materials 

and equipment.   

 

C. The Contractor shall promptly, and in no event later than 48 hours after receiving 

written demand from the County, remedy any error, omission, defect, or non-

compliance in the Work discovered by the County during construction or at any 

time thereafter until one year after the final completion of the Work.  Nothing 

herein shall be deemed to shorten any statutory period of limitation otherwise 

applicable to any legal action by the County against the Contractor.   

 

D. Contractor shall pay for any damage caused by any omission or defect in the 

Work, including without limitation, any damage to other improvements or 

facilities.  In the event that the Contractor should fail to timely make repairs, 

adjustments, or other remedy that may be made necessary by such defects, the 

County may do so, and charge the Contractor the cost thereby incurred.    

 

E. All warranties and guaranties shall extend for the greatest of one (1) full year 

commencing on the dates of Substantial Completion of the Project or such longer 

period of time as is required by the Contract.  The one (1) year period shall be 

extended with respect to portions of the Work first performed after Substantial 

Completion for a period of one (1) year after the actual performance of the Work.  

If any defect or deviation should exist, develop, be discovered or appear within 

such one (1) year period, the Contractor, at it sole cost and expense and 

immediately upon demand, shall fully and completely repair, correct, and 

eliminate such defect.  The foregoing warranties and guarantees are cumulative of 
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and in addition to, and not restrictive of or in lieu of, any and all other warranties 

and guarantees provided for or required by law.  No one or more of the warranties 

contained herein shall be deemed to alter or limit any other. The Performance 

Bond shall remain in full force and effect throughout the applicable guarantee 

period set forth in this paragraph. 

 

F. Neither the final payment nor any provision of the Contract, nor partial or entire 

occupancy or use of the Work by the County, shall constitute an acceptance of 

any part of the Work that is not in accordance with the Contract or relieve the 

Contractor of liability for incomplete or faulty materials or workmanship.     

 

G. All manufacturer warranties and guarantees shall be delivered to the County prior 

to Substantial Completion and such delivery shall be a condition precedent to the 

issuance of the Certificate of Substantial Completion.  Before final payment, the 

Contractor shall assign and transfer to the County all guarantees, warranties and 

agreements from all contractors, Subcontractors, vendors, Suppliers, or 

manufacturers regarding their performance, quality of workmanship or quality of 

materials supplied in connection with the Work.  The Contractor represents and 

warrants that all such guarantees, warranties and agreements will be freely 

assignable to the County, and that upon final completion of the Work, all such 

guarantees, warranties and agreements shall be in place and enforceable by the 

County in accordance with their terms.  Contractor’s obligations pursuant to this 

General Requirement shall survive any acceptance of Work, or termination or 

expiration of this Contract.  

 

 

GR-11. CONTRACTOR’S PERSONNEL AND INDEPENDENT CONTRACTOR 

STATUS  

 

A. The Contractor will supervise and direct the Work, including the Work of all 

Subcontractors.  Contractor will be solely responsible for the means, methods, 

techniques, sequences, and procedures of construction.  An experienced 

Superintendent and necessary assistants competent to supervise the particular 

types of work involved shall be assigned to the Project by the Contractor, and 

shall be available at all times when work is in progress.  The name of the 

Superintendent shall be submitted with qualifications of same prior to the start of 

the Work.  If approved by the County, the Superintendent so named by the 

Contractor shall be employed by the Contractor and shall have served in a 

supervisory capacity on at least one Project of like description and size performed 

by the Contractor during the previous twelve months.  Under no circumstances 

shall an employee of any Subcontractor serve as the Superintendent, unless 

approved by the County prior to being named Superintendent.  The 

Superintendent shall represent the Contractor, and all directions given to the 

Superintendent shall be as binding as if given to the Contractor. Important 

communications shall be confirmed in writing.  Other communications shall be 

similarly confirmed on written request in each case. 
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B. The Contractor shall not change key members of its staff without the prior 

consent of the County, unless such staff members prove to be unsatisfactory to the 

Contractor and cease to be in its employ.  If the Contractor intends to change a 

key staff member (defined as certain full-time personnel stationed at the site 

including Project Manager, Superintendent, Project Engineer, Assistant Project 

Manager, Assistant Superintendent, or Assistant Project Engineer) it shall give the 

County written notice at least fifteen (15) days prior to the intended change.  The 

written notice shall include a description of qualifications for the new proposed 

key staff member. The County shall have the right to approve or disapprove the 

proposed key staff member. 

 

C. Only persons skilled in the type of work which they are to perform shall be 

employed.  The Contractor shall, at all times, maintain discipline and good order 

among his employees, and shall not employ any unfit person or persons or anyone 

unskilled in the work assigned him. 

 

D. The relationship between the County and the Contractor shall be that of owner 

and independent contractor.  Other than the consideration set forth herein, the 

Contractor, its officers, agents, servants, employees, and any Subcontractors shall 

not be entitled to any County employee benefits including, but not limited to 

social security, insurance, paid annual leave, sick leave, worker's compensation, 

free parking or retirement benefits.  All services provided by Contractor shall be 

by employees of Contractor or its Subcontractors and subject to supervision by 

Contractor.  No officer or employee of Contractor or any Subcontractor shall be 

deemed an officer or employee of the County.  Personnel policies, tax 

responsibilities, social security payments, health insurance, employee benefits and 

other administrative policies, procedures or requirements applicable to the Work 

or services rendered under this Contract shall be those of the Contractor, not the 

County. 

 

 

GR-12.  SUBCONTRACTING 

 

A. The Contractor understands and agrees that it shall be a breach of this Contract to 

subcontract any portion of the Work on this Project unless  

 

1. The Work and the Subcontractor proposed to perform it have been 

declared in the Bid to the Contract; or  

 

2. The Contractor shall have obtained advance written approval from the 

County. 

 

B. The Contractor further understands and agrees that any work on this Project, 

which the Contractor secures in violation of this General Requirement, shall be 

deemed a donation from the Contractor for which the County shall not be 
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obligated to pay.  Nothing contained in this Contract shall create any contractual 

relation between any Subcontractor and the County.  Upon request, Contractor 

shall provide the County with copies of each of its contract(s) and amendments 

with each Subcontractor. 

 

C. Nothing contained in this Contract shall create, nor be interpreted to create 

privity, or any other relationship whatsoever, between the County and any person, 

or entity or than Contractor.  

 

GR-13.  ASSIGNMENTS 

 

The Contractor agrees it shall not sublet, assign, transfer, pledge, convey, sell, or 

otherwise dispose of the whole or any part of this Contract or his right, title, or interest therein to 

any person, firm, or corporation without the previous written consent of the County. If the 

County consents to any such assignment or transfer, then the Contractor binds itself, its partners, 

successors and assigns to all covenants of this Contract.   

 

GR-14.  INDEMNIFICATION AND HOLD HARMLESS  

 

A. The Contractor shall be responsible from the execution date or from the time of 

the beginning of the Work, whichever shall be the earlier, for all injury or damage 

of any kind resulting from the Work, to persons or property, including employees 

and property of the County.  The Contractor shall exonerate, indemnify, and save 

harmless the County, its elected officials, officers, employees, agents and 

servants, hereinafter collectively referred to in this General Requirement as “the 

County Indemnitees,” from and against all claims or actions based upon or arising 

out of any damage or injury (including without limitation any injury or death to 

persons and any damage to property) caused by or sustained in connection with 

the performance of this Contract or by conditions created thereby or arising out of 

or any way connected with Work performed under this Contract, as well as all 

expenses incidental to the defense of any such claims, litigation, and actions.  

Furthermore, Contractor shall assume and pay for, without cost to the County 

Indemnitees, the defense of any and all claims, litigation, and actions suffered 

through any act or omission of the Contractor, or any Subcontractor, or anyone 

directly or indirectly employed by or under the supervision of any of them.  

Notwithstanding any language or provision in this Contract, Contractor shall not 

be required to indemnify any County Indemnitee against claims, actions, or 

expenses based upon or arising out of the County Indemnitee’s sole negligence. 

 

B. As between the County Indemnitees and the Contractor as the other party, the 

Contractor shall assume responsibility and liability for any damage, loss, or 

injury, including death, of any kind or nature whatever to person or property, 

resulting from any kind of claim made by Contractor’s employees, agents, 

vendors, Suppliers or Subcontractors caused by or resulting from the performance 

of Work under this Contract, or caused by or resulting from any error, omission, 

or the negligent or intentional act of the Contractor, vendors, Suppliers, or 
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Subcontractors, or any of their officers, agents, servants, or employees. The 

Contractor shall defend, indemnify, and hold harmless the County Indemnitees 

from and against any and all claims, loss, damage, charge, or expense to which 

they or any of them may be put or subjected by reason of any such damage, loss, 

or injury.  

 

C. The Contractor expressly agrees to provide a full and complete defense against 

any claims brought or actions filed against the County Indemnitees, where such 

claim or action involves, in whole or in part, the subject of the indemnity 

contained in this Contract, whether such claims or actions are rightfully or 

wrongfully brought or filed.  The County has the sole discretion to choose the 

counsel who will provide the defense.  

 

D. No provision of this Contract and nothing herein shall be construed as creating 

any individual or personal liability on the part of any elected official, officer, 

employee, agent or servant of the County, nor shall the Contract be construed as 

giving any rights or benefits hereunder to anyone other than the parties to this 

Contract. 

 

E. The parties agree that Contractor shall be liable for all fines or civil penalties, 

which may be imposed by any local, federal or state department or regulatory 

agency that are a result of Contractor’s performance of the Work under this 

Contract. Contractor shall pay the costs of contesting any such fines. The parties’ 

obligations pursuant to this General Requirement shall survive any acceptance of 

Work, or termination or expiration of this Contract. 

 
  

GR-15.  ROYALTIES AND PATENTS 

 

The Contractor shall hold and save the County and its elected officials, officers, agents, 

servants, and employees harmless from liability of any nature or kind, including cost and 

expenses for, or on account of, any patented or unpatented invention, process, article, or 

appliance manufactured or used in the performance of the Contract, including its use by the 

County, unless otherwise specifically stipulated in the Contract.  

 

 

GR-16.  LAWS AND REGULATIONS 

 

A. The Contractor’s attention is directed to the fact that all applicable federal, state, 

and County laws, municipal ordinances, and the rules and regulations of all 

authorities having jurisdiction over construction of the Project shall apply to the 

Contract throughout, and they will be deemed to be included in the Contract the 

same as though herein written out in full.  The Contractor shall keep itself and its 

employees and Subcontractors fully informed of all laws, ordinances, and 

regulations in any manner affecting those engaged or employed in the Work or 

the materials used in the Work or in any way affecting the conduct of the Work 

and of all orders and decrees of bodies or tribunals having any jurisdiction or 
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authority over same.  If Contractor discovers any discrepancy or inconsistency in 

this Contract or in the Drawings or Specifications in relation to any such law, 

regulation, ordinance, order, or decree, Contractor shall promptly report the same, 

in writing, to the County.  Contractor shall at all times observe and comply with 

all such laws, ordinances, and regulations, and shall protect and indemnify the 

County and its agents against any all damages and  claims arising out of any 

violation of such law, ordinance, regulation, order, or decree, whether by 

Contractor or its employees or Subcontractors. 

 

B. Contractor shall not discriminate against any person in its operations, activities or 

performance of Work under this Contract. Contractor shall affirmatively comply 

with all applicable provisions of federal, state and local equal employment laws 

and shall not engage in or commit any discriminatory practice against any person 

based on race, age, religion, color, gender, national origin, physical or mental 

disability, or political affiliation.  Contractor shall maintain a Drug Free 

Workplace.  

 

 

GR-17.  PERMITS AND INSPECTION FEES 

 

A. Permits shall be secured by the Contractor, and inspections will be required, but 

the County will not charge the Contractor for permits and inspections obtained 

from the County.  The Contractor shall secure and pay for any permits and 

inspection fees required by any other governmental entity or agency. 

 

B. Prior to execution of this Contract, Contractor shall provide the County with a 

copy of its current, valid business license.  If Contractor is not a Georgia 

corporation, Contractor shall submit a certificate of authority to transact business 

in the state of Georgia and a copy of their valid business license issued by their 

home jurisdiction. Contractor shall provide the County with copies of all other 

required licenses, certifications and permits for the Contractor and/or all of 

Contractor’s employees, personnel, agents or Subcontractors performing services 

that require licensure by the federal government, the State of Georgia, or the 

County.  Contractor hereby warrants and represents that at all times during the 

Contract Term it shall maintain in good standing all required licenses, 

certifications, and permits required under federal, state and local laws necessary 

to perform the services required by this Contract. 

 

 

GR-18.  LAND AND RIGHTS-OF-WAY 

 

Prior to entering on any land or right-of-way, the Contractor shall ascertain the 

requirements of applicable permits or easements obtained by the County, and shall conduct his 

work in accordance with requirements thereof, including the giving of notice.  The Contractor 

shall be fully responsible for performing work to the requirements of any permit or easement 

granting entity, even though such requirements may exceed or be more stringent than that 
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otherwise required by the Contract, and shall compensate the County fully for any loss or 

expense arising from failure of the Contractor to perform as required by such entity.  The 

Contractor shall provide, at its own expense without liability to the County, any additional land 

and access thereto that the Contractor may desire for temporary construction facilities, or for 

storage of materials. 

 

 

GR-19.  PROTECTION OF WORK, PROPERTY, AND PERSONS 

 

A. The Contractor is responsible for initiating, maintaining, and supervising all 

safety precautions and programs in connection with the Work.  Contractor shall 

take all necessary precautions for the safety of, and will provide the necessary 

protection to prevent damage, injury or loss to all employees on the Project and 

other persons who may be affected thereby, all the Work and all materials or 

equipment to be incorporated therein, whether in storage on or off the site, and 

other property at the site or adjacent thereto, including trees, shrubs, lawns, lakes, 

drainage ways, walks, pavements, roadways, structures, and utilities not 

designated for removal, relocation or replacement in the course of construction. 

 

B. The Contractor shall erect and maintain, as required by the conditions and 

progress of the Work, all necessary warning safeguards for devices and the safety 

and protection of the Work, the public and adjoining property.  

 

C. If existing utilities or structures are indicated by the Contract, no warranty is made 

as to the accuracy or completeness of such indication or the information provided 

regarding such utilities or structures.  The Contractor shall comply with all 

applicable state law concerning the marking and location of existing utilities.  The 

Contractor shall, prior to commencing other on-site work, accurately locate above 

and below ground utilities and structures, which may be affected by the Work, 

using whatever means may be appropriate, and shall verify the nature and 

condition of such utilities and structures.  The Contractor shall mark the location 

of existing utilities and structures, if they are not otherwise readily visible, with 

flagging, stakes, barricades, or other suitable means, and shall preserve and 

protect all utilities and structures not designated for removal, relocation, or 

replacement in the course of construction.  Contractor shall notify the County 

promptly of discovery of any conflict between the Contract and any existing 

facility. 

 

D. All existing utilities, both public and private, including but not limited to, sewer, 

gas, water, electrical, and telephone services, shall be protected and their 

operation shall be maintained through the course of the Work.  Any temporary 

shutdown of an existing service shall be arranged between the Contractor and the 

responsible agency.  The Contractor shall assume full responsibility and hold the 

County harmless from the result of any damage that may occur as a result of the 

Contractor’s activities in this regard. 
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E. In emergencies affecting the safety of persons or the Work or property at the site 

or adjacent thereto, or unanticipated conditions where delay would substantially 

impact the time or cost of work, the Contractor, upon notification to the County, 

shall act to prevent threatened damage, injury, or loss.  Any claim for 

compensation or extension of time by the Contractor due to such extra work shall 

be submitted to the County within ten (10) days of the date of performing such 

work or deviations in the manner prescribed for a Change Order. 

 
 

GR-20.  PROHIBITED INTERESTS 

 

No official of the County who is authorized in such capacity and on behalf of the County 

to negotiate, make, accept, or approve, or to take part in negotiating, making, accepting, or 

approving any architectural, engineering, inspection, construction, or material supply contract, or 

any subcontract in connection with the construction of the Project, shall become directly or 

indirectly interested personally in this Contract or in any part hereof.  No officer, employee, 

architect, attorney, engineer, or inspector of or for the County who is authorized in such capacity 

and on behalf of the County to exercise any legislative, executive, supervisory, or other similar 

functions in connection with the construction of the Project, shall become directly or indirectly 

interested personally in this Contract or in any part thereof, any material supply contract, 

subcontract, insurance contract, or any other contract pertaining to the Project. 

 

 

GR-21.  FIRST SOURCE JOBS ORDINANCE 

 

The Contractor is required to comply with the DeKalb County First Source Jobs 

Ordinance, Code of DeKalb County as Revised 1988, section 2-231 et seq., and among other 

things, is required to make a good faith effort to hire DeKalb County residents for at least fifty 

percent 50% of all jobs created by an Eligible Project, as that term is defined in the First Source 

Ordinance, using the First Source Registry.   

 

 

GR-22.  FOREIGN CORPORATIONS 

 

In the event the Contractor is a foreign corporation, partnership, or sole proprietorship, 

the Contractor hereby irrevocably appoints the Georgia Secretary of State as its agent for service 

of all legal process for the purposes of this Contract only.  

 

 

GR-23.  SPECIFICATIONS AND DRAWINGS 

 

A. The Specifications, the Drawings and the Contract shall be supplementary to each 

other, and any material, workmanship, and/or service which may be in one, but 

not called for in the others, shall be as binding as if indicated, called for, or 

implied by all. 
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B. Each section or type of work is described separately in the Technical 

Specifications; however, should any item of material, equipment, work, or 

combinations of such be required in one section, and not be described in that 

section and a similar item described in another section, that description shall 

apply regardless of the section under which it is described. 

 

C. Any discrepancies found between the Drawings and Specifications and site 

conditions, or any inconsistencies or ambiguities in the Drawings or 

Specifications shall be immediately reported to the County, in writing, who shall 

promptly correct such inconsistencies or ambiguities in writing.  Work done by 

the Contractor after his discovery of such discrepancies, inconsistencies, or 

ambiguities shall be done at the Contractor’s risk. 

 

D. Upon award of the Contract, the Contractor will be supplied, free of charge, up to 

three complete sets of the Contract Drawings and Specifications.  Any prints and 

Specifications in excess of these shall be furnished at cost at the Contractor’s 

expense. 
 

E. The Contractor shall furnish, with reasonable promptness, all samples as directed 

by the County for approval for conformance with the design concept of the 

Project and for compliance with the information stated in the Contract.  The Work 

shall be in accordance with approved samples. 

 

F. The County may, without changing the scope of the Work, furnish the Contractor 

additional instructions and detail drawings, as necessary to carry out the Work 

required by the Contract.  The additional drawings and instructions thus supplied 

will become a part of the Contract.  The Contractor shall carry out the Work in 

accordance with the additional detail drawings and instructions. 

 

G. Attention is directed to the fact that the detailed Specifications and separate 

sections may be written in short or abridged form.  In regard to every section of 

the Specifications and all parts thereof, mentioned therein, or indications on the 

Drawings of articles, materials, operations, or methods, requires that the 

Contractor: 

 

(1) Provide each item mentioned and indicated of a quality or subject to 

qualifications noted; 

 

(2). Perform according to conditions stated, each operation prescribed; and 

 

(3) Provide therefore all necessary labor, equipment, and incidentals. 

 

H. For convenience of reference and to facilitate the letting of contracts and 

subcontracts, these Specifications are separated into titled sections.  Such 

separation shall not, however, operate to make the County an arbiter to establish 

limits for the contracts between the Contractor and Subcontractors. 
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I. Notwithstanding the appearance of such language in the various sections of the 

Specifications as, “The Paving Contractor,” “The Grading Contractor,” etc., the 

Contractor is responsible to the County for the entire Contract and the execution 

of all Work referred to in the Contract. 

 

GR-24.  CONTRACTOR’S SUBMITTALS 

 

A. The Contractor shall submit all Submittals to the official or employee so 

designated by the chief executive officer all Submittals as required under the 

Specifications and in such time and manner that will allow at least ten (10) days 

for the County’s review, pursuant to the Construction Schedule. No portion of the 

Work shall commence until all Submittals relating to such portion have been 

approved by the County. 

 

B. The approved Drawings will be supplemented by such shop drawings as are 

needed to adequately control the Work. Shop Drawings, product data, samples 

and other Submittals are not parts of the Contract.  The purpose of their submittal 

is to demonstrate for those portions of the Work for which Submittals are required 

by the Contract, the way by which the Contractor proposes to conform to the 

information given and the design concept expressed in the Contract.  

Informational Submittals, upon which a County employee, the Architect or 

Engineer, if retained by the County in connection with the Project, is not expected 

to take responsive action, may be so identified in the Contract.  Submittals which 

are not required by the Contract may be returned by the County without action. 

The approval of a Submittal shall not authorize any deviation from or alteration of 

the Drawings or Specifications absent a Change Order or Field Order.   

 

C. Shop drawings to be furnished by the Contractor for any structure shall consist of 

such detailed drawings as may be required for the execution of the Work. 

 

D. Drawings for false work, centering, and form work may also be required per the 

Specifications and in such cases shall be likewise subjected to approval unless 

approval is waived.   

 

E. The County’s review will be within reasonable promptness as to cause no delay in 

the Work.  Approval of the Contractor’s Submittals does not relieve the 

Contractor of any responsibility for accuracy of dimensions and details or from 

otherwise ensuring that the Work complies with the requirements of the Contract.  

It is mutually agreed that the Contractor shall be responsible for agreement and 

conformity of Submittals with the Drawings and Specifications.  The County will 

review and approve or take other appropriate action upon the Contractor's 

Submittals such as shop drawings, product data and samples, but only for the 

limited purpose of checking for conformance with information given and the 

design concept expressed in the Contract.  Review of submittals is not conducted 

for the purpose of determining the accuracy and completeness of details such as 

dimensions and quantities, or for substantiating instructions for installation or 
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performance of equipment or systems, all of which remain the responsibility of 

the Contractor as required by the Contract.  The County’s review shall not 

constitute approval of safety precautions or of any construction means, methods, 

techniques, sequences or procedures.  The County’s approval of a specific item 

shall not indicate approval of an assembly of which the item is a component. 

 

D. It is the responsibility of the Contractor to check all Submittals before same are 

submitted to the County for approval.  Submittals which have not been checked 

and approved by the Contractor will not be reviewed by the County. 

 

E. Submittals shall be submitted only by the Contractor who shall indicate by a 

signed stamp on the drawings that he has checked the Submittals and that the 

work shown on them is in accordance with Contract requirements and has been 

checked for dimensions and relationship with work of all other trades involved.  

Under no conditions shall Submittals be accepted from anyone other than the 

Contractor. 

 

F. The Contractor shall furnish the County with at least six copies of all Submittals 

for approval.  Two finally approved copies will be returned to the Contractor for 

his use. The Contract Price shall include the cost of furnishing all Submittals and 

the Contractor will be allowed no extra compensation for such drawings. 

 

G. The approval of such Submittals shall not relieve the Contractor from 

responsibility for deviations from Drawings or the Specifications unless he has in 

writing called attention to such deviations, and the County has approved the 

changes or deviations in writing at the time of submission, nor shall it relieve him 

from the responsibility for errors of any kind in Submittals.  When the Contractor 

does call such deviations to the attention of the County, he shall state in writing 

whether or not such deviations involve any extra cost.  If this is not mentioned, it 

will be assumed that no extra cost is involved for making the change. 

 

H. The Contractor shall prepare and maintain a log of all Submittals which includes, 

at a minimum, the submittal number, revision number, description, responsible 

company, proposed submittal date, date actually submitted, date approved, any 

comments received, approval status, and resubmittal information.  The log shall 

be updated at least on a monthly basis and made available to the County for 

review upon request. 

 

GR-25.  AS-BUILT DRAWINGS 

 

The Contractor shall maintain a red-lined set of drawings on site during the progress of 

the Work, indicating any Field Orders, Change Orders and the location of the portion of the 

Work or equipment actually installed.  The Contractor shall, upon completion of the Work, 

furnish a marked set of reproducible drawings indicating any field changes and the location of 

Work as actually installed, if different from the requirements of the Contract, and deliver them to 
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the County in hard copy as well as an electronic copy compatible with the County’s software and 

hardware system.  

 

GR-26.  EXAMINATION OF WORK BY CONTRACTOR 

 

It is understood and agreed that the Contractor has, by careful examination, satisfied 

himself as to the nature and location of the Work, the configuration of the ground, the character, 

quality, and quantity of the facilities needed preliminary to and during the prosecution of the 

Work, the general and local conditions, and all other matters which can in any way affect the 

Work or the cost thereof under this Contract.   

 

GR-27.  INSPECTION AND TESTING OF MATERIALS 

 

Unless otherwise specifically provided for, the inspection and testing of materials and 

finished articles to be incorporated in the Work as required by the Specifications shall be made 

by the County, or bureaus, laboratories, or agencies selected by the County.  The cost of such 

inspection and testing shall be paid by the Contractor unless County agrees to pay the cost. 

Materials and finished articles shall have passed the required tests prior to the incorporation of 

such materials and finished articles in the Work.  The County may require, and the Contractor 

shall furnish if required to do so, certificates from manufacturers to the effect that the products or 

materials furnished by them for use in the Work comply with the applicable specified 

requirements for the materials or products being furnished. 

 

GR-28.  INSPECTION OF WORK 

 

A. The Contractor shall, at all times, permit and facilitate inspection of the Work by 

authorized representatives of the County and public authorities having jurisdiction 

in connection with the Work of this Contract.  The presence or observations of the 

County or its representative at the site of the Work shall not be construed to, in 

any manner, to relieve the Contractor of its responsibility for strict compliance 

with the provisions of the Contract. 

 

B. If the Drawings, Specifications, County’s instructions, laws, ordinances, or a 

public authority require any work to be specially tested or approved, the 

Contractor shall give the County timely notice of its readiness for observation or 

inspection.  If the inspection is by another authority, then the County shall be 

advised of the date fixed for such inspection.  Required certificates of inspection 

shall be secured by the Contractor.  Contractor, having secured all certificates of 

inspection, will deliver same to the County upon completion.  If any Work should 

be covered up without approval or consent of the County, it shall, if required by 

the County, be uncovered for examination at the Contractor’s expense. The 

recovering of such Work after inspection shall be at Contractor’s expense. 

 

C. Should any disagreement or difference arise as to the estimate, quantities, or 

classifications or as to the meaning of the Drawings or Specifications, or any 

point concerning the character, acceptability, and nature of the several kinds of 
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work, any materials and construction thereof, the decisions of the County shall be 

final and conclusive and binding upon all parties to the Contract. 

 

D. If the County determines that portions of the Work require additional testing, 

inspection or approval beyond the requirements of the Specifications, the County 

will instruct the Contractor to make arrangements for such additional testing, 

inspection or approval by an entity acceptable to the County, and the Contractor 

shall give timely notice to the County of when and where tests and inspections are 

to be made so that the County may be present for such procedures. Such costs, 

except as provided below, shall be at the County’s expense. 

 

E. If such procedures for testing or inspection reveal failure of the portions of the 

Work to comply with requirements established by the Contract, all costs made 

necessary by such failure including those of repeated procedures shall be at the 

Contractor's expense. 

 

F. Required certificates of testing, inspection or approval shall, unless otherwise 

required by the Contract, be secured by the Contractor and promptly delivered to 

the County or the Architect if one is retained by the County in connection with the 

Project. Tests or inspections conducted, pursuant to the Contract, shall be made 

promptly to avoid unreasonable delay in the Work. 

 

GR-29.  REQUESTS FOR SUBSTITUTIONS 

 

A. Requests for substitutions of proprietary products or of a particular manufacturer, 

vendor, or Subcontractor must be accompanied by the following documentation: 

 

(1) Full explanation of the proposed substitution and submittal of all  

supporting data including technical information, catalog cuts, warranties, 

test results, installation instructions, operating procedures, and other like 

information necessary for a complete evaluation of the substitution; 

 

(2) Reasons the substitution is advantageous or necessary, including benefits 

to the County and the Work in the event the substitution is acceptable; 

 

(3) The adjustment, if any, in the Contract Price, in the event the substitution 

is acceptable; 

 

(4) The adjustment, if any, in the Contract Term or Time and the construction 

schedule in the event the substitution is acceptable;  

 

(5) An affidavit stating that (1) the proposed substitution conforms and meets 

all the requirements of the pertinent Specifications and the requirements 

shown on the Drawings and (2) the Contractor accepts the warranty and 

correction obligations in connection with the proposed substitution as if 

originally specified;   
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(6) Proposals for substitutions must be submitted in triplicate to the County in 

sufficient time to allow the County no less than ten (10) working days for 

review; and   

 

(7) No substitutions will be considered or allowed without the Contractor's 

submittal of complete substantiating data and information as stated 

hereinbefore. 

 

B. Substitutions and alternates may be rejected at the County’s discretion without 

explanation and will be considered only under one or more of the following 

conditions: 

 

(1) Required for compliance with interpretation of code requirements or 

insurance regulations then existing; 

 

(2) Unavailability of specified products, through no fault of the Contractor; or 

 

(3) Subsequent information discloses inability or specified products to perform 

properly or to fit in designated space; 

 

(4) Manufacturer/fabricator refuses to certify or guarantee performance of 

specified product as required; and 

 

(5) When in judgment of the County, that a substitution would be substantially 

to the County’s best interests, in terms of costs, time, or other 

considerations. 

 

C. Whether or not any proposed substitution is accepted by the County, the Contractor 

must reimburse the County for any fees charged by the Architect or other 

consultants for evaluating each proposed substitute.  By making requests for 

substitutions based on the above, the Contractor: 

 

(1) Represents and warrants that the Contractor has personally investigated 

the proposed substitute product or Subcontractor and determined that it is 

equal or superior in all respects to the product or Subcontractor previously 

specified; 

 

(2) Represents and warrants that the Contractor will provide the same 

warranty for the substituted product or for the workmanship of the 

substituted Subcontractor, as applicable, that the Contractor would have 

provided for the product or Subcontractor previously specified; 

 

(3) Certifies that the cost data presented, in the form of certified quotations 

from Suppliers of both specified and proposed equipment is complete and 

includes all related costs under this Contract, but excludes costs under 
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separate contracts, and waives all claims for additional costs related to the 

substitution which subsequently become apparent; and 

 

(4) Agrees that the Contractor will coordinate the installation of the accepted 

substitution, making such changes as may be required for the Work to be 

complete and in accordance with the Contract in all respects. 

 

D. Contractor shall not propose an item for substitution unless it is equal to or 

superior to the specified item or items in construction, efficiency, and utility. The 

opinion of the County as to the equality or superiority of the item shall be final, 

and no substitute material or article shall be purchased or installed without the 

County’s written approval. 

 

E. In case of a difference in price, the County shall receive all benefits of the 

difference in cost involved in any substitution, when lower, and the Contract 

altered by Change Order to credit the County with any savings to be obtained.  

However, the County shall not be charged for any additional cost in the case of a 

price increase. 

 

GR-30.  REJECTIONS OF WORK AND MATERIALS 

 

A. All Work that is defective or deviates from the Drawings or Specifications will be 

rejected.  All rejected Work shall be replaced immediately with other material, 

equipment, or work which conforms with the Drawings and Specifications at no 

additional cost to the County.   If rejected Work is not removed within forty-eight 

hours from the date of letter of notification, the County shall have the right and 

authority to stop the Work immediately and/or to arrange for the removal of said 

rejected Work at the cost and expense of the Contractor.   

 

B. Inspection of the Work shall not relieve the Contractor of any of its obligations, 

and defective Work shall be made good regardless of whether it has been 

previously inspected by the County and accepted or estimated for payment.  The 

failure of the County to reject or condemn improper materials or workmanship 

shall not be considered as a waiver of any defect that may be discovered later.  

 

GR-31.  MATERIALS, SERVICES, AND FACILITIES  

 

A. The Contractor shall at all times employ sufficient labor and equipment for 

executing the Work to full completion in the manner and time specified.  Failure 

of the Contractor to provide adequate labor and equipment shall constitute a 

default of the Contract.  The labor and equipment to be used in the Work by the 

Contractor shall be sufficient to meet the requirements of the Work and shall be 

such as to produce a satisfactory quality of work in accordance with accepted 

industry practices and within the Contract Time. 
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B. Materials and equipment shall be so stored and handled as to insure the 

preservation of their quality and fitness for the Work.  Stored materials and 

equipment to be incorporated in the Work shall be located so as to facilitate 

prompt inspection.  No product which has in any way become unfit for the 

intended purpose shall be incorporated into the Work. 

 

C. Manufactured articles, materials, and equipment shall be applied, installed, 

connected, erected, cleaned, and conditioned as directed by the manufacturer.  

Contractor shall promptly notify the County of any conflict between the 

instructions of any manufacturer and the requirements of the Drawings or the 

Specifications. 

 

D. Materials, supplies, and equipment to be incorporated into the Work shall be new 

and unused unless otherwise specifically stated in the Contract.  The source of 

supply for all such products shall be submitted to the County, together with 

detailed descriptions thereof in the form of samples, shop drawings, tests, or other 

means necessary to adequately describe the items proposed.  Approval by the 

County of a manufacturer or supplier shall not constitute the approval of 

materials, supplies, or equipment obtained from such manufacturer or supplier if 

they do not comply with the requirements of the Contract. If, after trial or 

installation, it is found that sources of supply, even though previously approved 

by the County, have not furnished products meeting the intent of the Contract, the 

Contractor shall thereafter furnish products from other approved sources, and 

shall remove completed Work incorporating products which do not meet Contract 

requirements. 

 

E. The Contractor shall confine operations to areas permitted by law, ordinances, 

permits and the Contract, and shall not unreasonably encumber the site with 

materials or equipment.  The Contractor shall provide parking for all 

construction vehicles only within the construction limits as indicated on the 

drawings or make appropriate arrangements as permitted by law. 

 

F. Only materials and equipment which are to be used directly in the Work may be 

brought to and stored on the Project site by the Contractor.  After equipment is no 

longer required for the Work, it must be promptly removed from the Project site.  

Protection of construction materials and equipment stored at the Project site from 

weather, theft, damage, and all other adversity is the sole responsibility of the 

Contractor. 

 

G. The Contractor and any entity for which the Contractor is responsible must not 

erect any sign on the Project site without the prior written consent of the County, 

which may be withheld in the sole discretion of the County. 

 

H. Contractor must ensure that the Work, at all times, is performed in a manner that 

affords reasonable access, both vehicular and pedestrian, and for emergency 

response to the site of the Work and all adjacent areas.  The Work must be 
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performed, to the fullest extent reasonably possible, in such a manner that public 

areas adjacent to the site of the Work are free from debris, building materials and 

equipment likely to cause hazardous conditions.  Without limitation of any other 

provision of the Contract, Contractor must use its best efforts to minimize any 

interference with the occupancy or beneficial use of any areas and buildings 

adjacent to the site of the Work, or the Project. 

 

I. Without prior approval of the County, the Contractor shall not permit any worker 

to use any existing facilities at the Project site, including, without limitation, 

lavatories, toilets, entrances, and parking areas other than those designated by the 

County for such use.  Without limitation of any other provision of the Contract, 

the Contractor shall use its best efforts to comply with all rules and regulations 

promulgated by the County in connection with the use and occupancy of the 

Project site, as amended from time to time.  The Contractor shall immediately 

notify the County in writing if during the performance of the Work, the 

Contractor finds compliance with any portion of such rules and regulations to be 

impracticable, setting forth the problems that may be caused by such compliance 

and suggesting alternatives through which the results intended by such portions of 

the rules and regulations can be achieved.  The County may, in the County's sole 

discretion, adopt such suggestions, develop new alternatives or require 

compliance with the existing requirements of the rules and regulations.  The 

Contractor shall also comply with all insurance requirements applicable to the use 

and occupancy of the Project site. 

 

J. Unless otherwise provided in the Contract, Contractor shall provide and maintain 

a suitable office on the site for its own use and for the use of representatives of the 

County.  Contractor shall furnish sufficient heat, artificial light, ventilation and 

janitor’s service, and shall also provide a table or desk, plan rack and chairs, all 

for the use of those visiting the job, in addition to such furnishings as he provides 

for his own use. Temporary offices and other structures shall be located where 

approved by the County, and shall be removed from the premises upon 

completion of the Contract or earlier if so directed by the County.   

 

K. Contractor may be required by the County, at the beginning of Work, to provide, 

at the Project site, suitable and adequate temporary toilets and enclosure for use of 

workers on the job, shall maintain same in sanitary condition, and shall remove 

same at the completion of construction operations and/or when directed by the 

County.  Contractor shall not allow any sanitary nuisances to be committed in or 

about the site and shall enforce sanitary regulations of local and state health 

authorities. 

 

L. The Contractor shall cooperate with the County in any required use of the 

property and arrange for storage of materials on the Project site in such areas as 

are mutually agreed upon.  The Contractor shall allot suitable and proper space to 

its Subcontractors for the storing of their materials and for the erection of their 

sheds and tool houses.  Should it be necessary at any time to move materials, 
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sheds, or storage platforms, the Contractor shall, at its own expense move same as 

and when directed by the County.   

 

M. Unless otherwise instructed by the County, the Contractor shall repair and return 

to original condition all buildings, streets, curbs, sidewalks, utilities or other 

facilities affected by the Contractor’s performance of the Work. The County’s 

decisions in matters relating to aesthetic effect shall be final if consistent with the 

intent of the Contract.  

 

GR-32.  UTILITIES DURING CONSTRUCTION 

 

Contractor shall furnish all utilities and pay for all bills for utilities used during 

construction.  Utilities shall include electric power, fuel of any sort used for heating, etc., 

telephone services, cable and internet, if necessary, and water. Contractor shall provide all 

temporary connections to utilities when not provided by the utility company or others at no 

additional cost to the County. Contractor shall, if required by the County, install and maintain at 

his own expense, a job telephone and communications equipment necessary for the execution of 

the Work for the Contract Time. 

 

GR-33.  TEMPORARY HEAT AND AIR CONDITIONING 

 

The Contractor shall provide, at his own expense, temporary heat or air conditioning, as 

necessary, to protect all Work and materials against injury from heat, dampness or cold.  Fuel, 

equipment and method of heating and cooling shall be satisfactory to the County and shall not 

present a fire hazard.  Contractor shall comply with the requirements in the Specifications for 

specific temperatures to be maintained. 

 

GR-34.  MAINTENANCE MANUAL 

 

Contractor shall, prior to completion of Contract, deliver to the County two (2) copies of 

a manual, assembled, indexed, and bound, for the County’s guidance, full details for care and 

maintenance of visible surfaces and of equipment included in Contract.  Contractor shall, for this 

manual, obtain from Subcontractors literature of manufacturers relating to equipment, including 

motors; also furnish cuts, wiring diagrams, instruction sheets and other information pertaining to 

same that will be useful to the County in over-all operation and maintenance.  Where the above-

described manuals and data are called for under separate sections of the Specifications, they are 

to be included in the manual described in this General Requirement.   

 

GR-35.  WEATHER CONDITIONS 

 

The Contractor will be required to protect all work and materials against damage or 

injury from the weather.  If, in the opinion of the County, any work or materials shall have been 

damaged or injured by reason of failure to protect such, all such materials or work shall be 

removed and replaced at the expense of the Contractor. 
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GR-36.  LINES, GRADES, AND MEASUREMENTS 

 

A. Such stakes and markings as the County may set for either its or the Contractor’s 

guidance shall be preserved by the Contractor.  Failure to protect such stakes or 

markings may, at the County’s discretion, shall result in the Contractor being 

charged for their replacement. 

 

B. The Contractor must exercise proper care and caution to verify the grades and 

figures furnished by or on behalf of the County before proceeding with the Work, 

and shall be responsible for any damage or defective work caused by its failure to 

exercise such care and caution.  Contractor shall promptly notify the County of 

any errors or discrepancies it may discover in order that the proper corrections 

may be made. 

 

C. Before ordering materials or doing work, the Contractor shall measure and verify 

the dimensions and locations of all existing structures, substrata, and features that 

affect the Work and shall be responsible for the correctness of same.  No 

consideration will be given any claim based on the differences between the actual 

dimensions and those indicated on the Drawings.   Contractor shall promptly 

notify the County of any difference which may be found, and shall obtain 

direction from the County before proceeding with the affected Work. 

 

GR-37.  CLEANING UP 

 

A. The Contractor shall at all times, keep the premises free from accumulation of 

waste materials or rubbish caused by Contractor’s employees or work.  Upon 

completion of the Work, the Contractor shall remove all his plants, tools, 

materials, and other articles from the property of the County. 

 

B. If the Contractor fails to clean up, as provided in the Contract, the County may do 

so, and the cost thereof shall be charged to the Contractor.  Contractor shall 

ensure that neither it, its Subcontractors, nor their employees or agents bring any 

hazardous materials or other materials/waste regulated by state, federal or local 

law, which are not commonly used in the construction process or which are not 

listed in any Specifications for the Project onto the Project site without first 

obtaining the County's advance written approval.  Contractor agrees to ensure that 

any hazardous materials/waste or other materials/waste regulated by state, federal 

or local law that Contractor, its Subcontractors or their employees or agents, bring 

onto or generate at the Project Site are handled in accordance with all applicable 

laws.   

 

C. The Contractor shall pay all required material disposal fees and shall dispose of 

all materials in accordance with all applicable laws and regulations.  The 

Contractor shall be responsible for all costs associated with improper disposal of 

materials, including any clean-up costs, fines or penalties, whether levied against 

the Contractor or the County. 
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D. In addition to removing rubbish on a periodic basis and leaving the building 

broom clean, the Contractor shall clean all tile and glass; replace broken glass; 

remove stains, paint spots, and dirt from all Work; clean and polish all plumbing 

fixtures and equipment; and remove all temporary protection items.  To the 

maximum extent reasonably possible, the Contractor shall keep the interior of the 

building free of combustible materials as the Work progresses.   

 

E. The Contractor shall maintain and keep clean at all times the immediate approach 

to the Project site, including the roads abutting the Project site.   

 

GR-38.  BARRICADES 

 

A. Contractor shall provide barricades and protective barriers around excavations, so 

that the public is adequately warned of such hazards.  Lanterns shall remain 

lighted from sundown to sunrise and at all other times when the labor forces are 

not on the job site. 

 

B. Delivery of construction materials and equipment shall be only to locations 

approved by the County. 

 

GR-39.  NO THIRD-PARTY BENEFICIARY 

 

Except as expressly and specifically set forth herein, this Contract shall not be deemed to 

provide any third-party with any remedy, claim, right of action, or other right. 

 

GR-40. SEVERABILITY 

 

If any provision of this Contract or the application thereof to any person or circumstance 

shall to any extent be held invalid, then the remainder of this Contract or the application of such 

provision to persons or circumstances, other than those as to which it is held invalid, shall not be 

affected thereby, and each provision of this Contract shall be valid and enforced to the fullest 

extent permitted by law. 

 

GR-41.  INTERPRETATION 

 

The laws of the State of Georgia shall govern the construction of this Contract without 

regard for conflicts of laws.  Should any provision of this Contract require judicial interpretation, 

it is agreed that the court interpreting or construing the same shall not apply a presumption that 

the terms hereof shall be more strictly construed against one party, by reason of the rule of 

construction, that a document is to be construed more strictly against the party who itself or 

through its agent prepared same; it being agreed that the agents of all parties have participated in 

the preparation hereof, and all parties have had an adequate opportunity to consult with legal 

counsel. In interpreting this Contract in its entirety, the printed provisions of this Contract, and 

any additions written or typed hereon, shall be given equal weight, and there shall be no 
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inference by operation of law or otherwise; that any provision of this Contract shall be construed 

against either party hereto. 
 

GR-42.  PRIOR CONTRACTS; CONFLICT IN DOCUMENTS 

 

The Contractor may in no case claim a waiver of any specification requirements on the 

basis of previous approval of material or workmanship on other jobs of like nature or on the 

basis of what might be considered “standard” for material or workmanship in any particular 

location.  The Contract for this Project shall govern the Work.  If any portion of the Contract 

shall be in conflict with any other portion, the various documents comprising the Contract shall 

govern in the following order of precedence:  Contract, Change Orders or modifications issued 

after execution of the Contract; the General Requirements of the Contract; the Specifications; the 

Drawings, as between schedules and information given on the Drawings, the schedules shall 

govern; as between figures given on Drawings and the scaled measurements, the figures shall 

govern; as between large-scale Drawings and small-scale Drawings, the larger scale shall 

govern; and detailed Drawings shall govern over general Drawings; and the Bid Document 

Package.    

 

GR-43.  ENTIRE AGREEMENT   

 

This Contract constitutes the sole contract between the County and the Contractor.  The 

terms, conditions, and requirements of this Contract may not be modified, except by Change 

Order or Field Order.  No verbal agreement or conversation with any officer, agent, or employee 

of the County, either before or after the execution of the Contract, shall affect or modify any of 

the terms or obligations herein contained.  No representations, oral or written, shall be binding on 

the parties unless expressly incorporated herein. No Change Order or Field Order shall be 

enforceable unless approved by official action of the County as provided by law or in this 

Contract.  

 

GR-44.  COUNTERPARTS   

 

This Contract may be executed in several counterparts, each of which shall be deemed an 

original, and all such counterparts together shall constitute one and the same Contract. 

 

GR-45.  VENUE 

 

The courts of DeKalb County, Georgia shall have exclusive jurisdiction to try disputes 

arising under or by virtue of this Contract. 

 

GR-46.  RIGHT TO AUDIT 

 

 The County shall have the right to audit all books and records, including electronic 

records, relating or pertaining to this contract or agreement, including but not limited to all 

financial and performance related records, property, and equipment purchased in whole or in part 

with County funds and any documents or materials which support those records, kept under the 

control of the Contractor, including but not limited to those kept by the Contractor’s employees, 

agents, assigns, successors and subcontractors.  The County also has the right to communicate 
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with Contractor’s employees related to the audited records. 

 

  The Contractor shall maintain such books and records, together with such supporting or 

underlying documents and materials, for the duration of this contract and for seven (7) years after 

termination or expiration, including any and all renewals thereof.  The books and records, 

together with supporting documents and materials shall be made available, upon request to the 

County or its designee, during normal business hours at the Contractor’s office or place of 

business.  In the event that no such location is available, then the books, records, and supporting 

documents shall be made available for audit at a time and location which is convenient for the 

County. 
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ATTACHMENT B 
 

Contractor Affidavit under O.C.G.A. §13-10-91 

 

 By executing this affidavit, the undersigned Contractor verifies its compliance with 

O.C.G.A. §13-10-91, stating affirmatively that the individual, firm or corporation which is 

engaged in the physical performance of services on behalf of DEKALB COUNTY has 

registered with, is authorized to use and uses the federal work authorization program commonly 

known as E-Verify, or any subsequent replacement program, in accordance with the applicable 

provisions and deadlines established in O.C.G.A. §13-10-91.  Furthermore, the undersigned 

Contractor will continue to use the federal work authorization program throughout the Contract 

Term and the undersigned Contractor will contract for the physical performance of services in 

satisfaction of such contract only with Subcontractors who present an affidavit to the 

Contractor with the information required by O.C.G.A. §13-10-91.  Contractor hereby attests 

that its federal work authorization user identification number and date of authorization are as 

follows:  

_____________________________________________ 

Federal Work Authorization User Identification Number 

 

_________________________________ 

Date of Authorization  

 

_________________________________ 

Name of Contractor  

  

_________________________________ 

Name of Project  

_________________________________ 

Name of Public Employer  

I hereby declare under penalty of perjury that the foregoing is true and correct. 

Executed on __________, 20__ in _____________(city), ______(state). 

 

By:_________________________________ 

Signature of Authorized Officer or Agent 

 

____________________________________________ 

Printed Name and Title of Authorized Officer or Agent  

 

Subscribed and Sworn before m on this the 

______ day of ______________, 20 ___.      

 

_________________________________ 

NOTARY PUBLIC 

My Commission Expires: 

_________________________________   
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ATTACHMENT  C 
 

 Subcontractor Affidavit under O.C.G.A. § 13-10-91  

 

 By executing this affidavit, the undersigned Subcontractor verifies its compliance with O.C.G.A. 

§ 13-10-91, stating affirmatively that the individual, firm or corporation which is engaged in the 

physical performance of services under a contract with ___________________(insert name of 

Contractor) on behalf of DEKALB COUNTY, GEORGIA has registered with, is authorized to use and 

uses the federal work authorization program commonly known as E-Verify, or any subsequent 

replacement program, in accordance with the applicable provisions and deadlines established in 

O.C.G.A. § 13-10-91.  Furthermore, the undersigned Subcontractor will continue to use the federal work 

authorization program throughout the contract period and the undersigned subcontractor will contract 

for the physical performance of services in satisfaction of such contract only with sub-subcontractors 

who present an affidavit to the Subcontractor with the information required by O.C.G.A. § 13-10-91.  

Additionally, the undersigned Subcontractor will forward notice of the receipt of an affidavit from a 

sub-subcontractor to the Contractor within five business days of receipt.  If the undersigned 

Subcontractor receives notice that a sub-subcontractor has received an affidavit from any other 

contracted sub-subcontractor, the undersigned Subcontractor must forward, within five business days of 

receipt, a copy of the notice to the Contractor.  Subcontractor hereby attests that its federal work 

authorization user identification number and date of authorization are as follows:  

_________________________________ 

Federal Work Authorization User Identification Number 

_________________________________ 

Date of Authorization  

_________________________________ 

Name of Subcontractor   

_________________________________ 

Name of Project  

_________________________________ 

Name of Public Employer  

 

I hereby declare under penalty of perjury that the foregoing is true and correct. 

Executed on ______ ___, 20__ in _____________(city), ______(state). 

 

By:_________________________________ 

Signature of Authorized Officer or Agent 

 

____________________________________________ 

Printed Name and Title of Authorized Officer or Agent  

 

Subscribed and Sworn before me on this the 

______ day of ______________, 20 ___.      

_________________________________ 

NOTARY PUBLIC 

My Commission Expires: 
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ATTACHMENT D 
 

Sub-subcontractor Affidavit under O.C.G.A. § 13-10-91 

 

 By executing this affidavit, the undersigned sub-subcontractor verifies its compliance with 

O.C.G.A. § 13-10-91, stating affirmatively that the individual, firm or corporation which is engaged 

in the physical performance of services under a contract for ___________________________(name 

of subcontractor or sub-subcontractor with whom such sub-subcontractor has privity of contract) 

and _________________________(name of Contractor) on behalf of DEKALB COUNTY, 

GEORGIA has registered with, is authorized to use and uses the federal work authorization 

program commonly known as E-Verify, or any subsequent replacement program, in accordance 

with the applicable provisions and deadlines established in O.C.G.A. § 13-10-91.  Furthermore, the 

undersigned sub-subcontractor will continue to use the federal work authorization program 

throughout the contract period and the undersigned sub-subcontractor will contract for the physical 

performance of services in satisfaction of such contract only with sub-subcontractors who present 

an affidavit to the sub-subcontractor with the information required by O.C.G.A. § 13-10-91(b).  The 

undersigned sub-subcontractor shall submit, at the time of such contract, this affidavit to 

_____________________________(name of Subcontractor or sub-subcontractor with whom such 

sub-subcontractor has privity of contract).  Additionally, the undersigned sub-subcontractor will 

forward notice of the receipt of any affidavit from a sub-subcontractor to 

__________________________(name of Subcontractor or sub-subcontractor with whom such sub-

subcontractor has privity of contract).  Sub-subcontractor hereby attests that its federal work 

authorization user identification number and date of authorization are as follows:  

_________________________________ 

Federal Work Authorization User Identification Number 

_________________________________ 

Date of Authorization  

_________________________________ 

Name of Sub-subcontractor   

_________________________________ 

Name of Project  

_________________________________ 

Name of Public Employer  

I hereby declare under penalty of perjury that the foregoing is true and correct. 

Executed on ______ ___, 20__ in _____________(city), ______(state). 

By:_________________________________ 

Signature of Authorized Officer or Agent 

____________________________________________ 

Printed Name and Title of Authorized Officer or Agent  

 

Subscribed and Sworn before me on this the 

______ day of ______________, 20 ___.      

_________________________________ 

NOTARY PUBLIC 

My Commission Expires:____________ 
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ATTACHMENT E 

 

DEKALB COUNTY, GEORGIA 

CERTIFICATE OF CORPORATE AUTHORITY 

(Choose Applicable Certificate) 

 

I,                                                      , certify that I am Secretary of the corporation named 

as Contractor herein, same being organized and incorporated to do business under the laws of the 

State of ___________; that                                                , who executed this Contract on behalf 

of the Contractor was, then and there,                                   ; and that said Contract was duly 

signed by said officer for and in behalf of said corporation, pursuant to the authority of its 

governing body and within the scope of its corporate powers. 

I further certify that the names and addresses of the owners of all the outstanding stock of 

said corporation as of this date are as follows: 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

 

This                day of                                          , 20       . 

 

_________________________________ (Corporate Seal) 

   Secretary 
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ATTACHMENT E 
 

DEKALB COUNTY, GEORGIA 

CERTIFICATE OF AUTHORITY – JOINT VENTURE 

(Separate Certificate to be submitted by each joint venture partner) 

 

I,                                                     ,
(1)

 certify that  

1. I am the ________
(2)

  of __________________________,
(3)

 (hereinafter “Venturer”); 

 

2. Venturer is a partner and participant in the joint venture named as Contractor in that 

certain Contract for Construction dated ______ with DeKalb County, issued pursuant to 

Invitation to Bid or Request for Proposal No. _______; 

 

3. Venturer is organized and incorporated to do business under the laws of the State of 

___________;  

 

4.                            , who executed this Contract on behalf of the Contractor 

was, then and there,                                   ; and  

 

5. Said Contract was duly signed by said officer for and in behalf of said Venturer and the 

Contractor pursuant to the authority of the governing body of each and within the scope 

of its corporate powers. 

 

6. I further certify that the names and addresses of the owners of all the outstanding stock or 

ownership interest in Venturer as of this date are as follows: 

_______________________________________________________________________ 

_______________________________________________________________________ 

_______________________________________________________________________ 

This                day of                                          , 20       . 

 

_________________________________  
 

INSTRUCTIONS: 

1. Name of secretary (if Venturer is a corporation), or Manager or CEO (if Venturer is a LLP) of 

 Venturer. 

2. Title of person executing Certification. 

3. Name of joint venture partner. 

 
MAKE COPIES OF THIS FORM AND SUBMIT A SEPARATE FORM FOR EACH JOINT VENTURE 

PARTNER. 

22-101515, WD Thomson Park Drainage Improvements Page 103 of 108



 

 
          

ATTACHMENT F 
(Consisting of 3 pages) 

PERFORMANCE BOND 

 

 

KNOW ALL MEN BY THESE PRESENTS that ________________________ [Insert 

name of contractor] (hereinafter called the “Principal”) and _________________ [Insert name 

of surety] (hereinafter called the “Surety”), are held and firmly bound unto _________________ 

County (hereinafter called the “County”) and their successors and assigns, in the penal sum of 

______________________________ Dollars ($________________), lawful money of the 

United States of America, for the payment of which the Principal and the Surety bind 

themselves, their administrators, executors, successors, and assigns, jointly and severally, firmly 

by these presents. 

 

WHEREAS, the Principal has entered, or is about to enter, into a certain written contract 

with the County, awarded by the DeKalb County Governing Authority on _________________, 

which is incorporated herein by reference in its entirety (hereinafter called the “Contract”), for 

the ______________________________________________ [insert Name of the Project], more 

particularly described in the Contract (hereinafter called the “Project”); and 

 

NOW, THEREFORE, the conditions of this obligation are as follows, that if the 

Principal shall fully and completely perform all the undertakings, covenants, terms, conditions, 

warranties, and guarantees contained in the Contract, including all change orders, modifications, 

amendments, changes, deletions, additions, and alterations thereto that may hereafter be made, 

then this obligation shall be void; otherwise, it shall remain in full force and effect. 

 

Whenever the Principal shall be, and declared by the County to be, in default under the 

Contract, the Surety shall promptly remedy the default as follows: 

 

1. Complete the Contract in accordance with the terms and conditions; or 

2. Obtain a  Bid or Bids for completing the Contract in accordance with its terms 

and conditions, and upon determination by the Surety and the County of the 

lowest responsible bidder, arrange for a contract between such bidder and County 

and make available as the work progresses (even though there should be a default 

or succession of defaults under the Contract or contracts of completion arranged 

under this paragraph) sufficient funds to pay the cost of completion less the 

balance of the contract price; but not exceeding, including other costs and 

damages for which the Surety may be liable hereunder, the penal sum set forth in 

the first paragraph hereof, as may be adjusted, and the Surety shall make available 

and pay to the County the funds required by this Paragraph prior to the payment 

of the County of the balance of the contract price, or any portion thereof.  The 

term “balance of the contract price,” as used in this paragraph, shall mean the total 

amount payable by the County to the Contractor under the Contract, and any 

amendments thereto, less the amount paid by the County to the Contractor; or, at 

the option of the County; or 
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3. Allow County to complete the work and reimburse the County for all reasonable 

costs incurred in completing the work. 

In addition to performing as required in the above paragraphs, the Surety shall indemnify 

and hold harmless the County from any and all losses, liability and damages, claims, judgments, 

liens, costs, and fees of every description, including reasonable attorney’s fees, litigation costs 

and expert witness fees, which the County may incur, sustain, or suffer by reason of the failure or 

default on the part of the Principal in the performance of any or all of the terms, provisions, and 

requirements of the Contract, including any and all amendments and modifications thereto, or 

incurred by the County in making good any such failure to performance on the part of the 

Principal.   

The Surety shall commence performance of its obligations and undertakings under this 

Bond promptly and without delay, after written notice from the County to the Surety. 

The Surety hereby waives notice of any and all modifications, omissions, additions, 

changes, alterations, extensions of time, changes in payment terms, and any other amendments in 

or about the Contract, and agrees that the obligations undertaken by this bond shall not be 

impaired in any manner by reason of any such modifications, omissions, additions, changes, 

alterations, extensions of time, change in payment terms, and amendments. 

The Surety hereby agrees that this Bond shall be deemed amended automatically and 

immediately, without formal or separate amendments hereto, upon any amendment to the 

Contract, so as to bind the Principal and Surety to the full and faithful performance of the 

Contract as so amended or modified, and so as to increase the penal sum to the adjusted Contract 

Price of the Contract. 

The Surety’s obligations under this bond include all of the Contractor’s duties under the 

Contract, including without limitation its maintenance and guarantee obligations.  

No right of action shall accrue on this bond to or for the use of any person, entity, or 

corporation other than the County and any other obligee named herein, or their executors, 

administrators, successors or assigns. 

This Bond is intended to comply with O.C.G.A. §36-91-70, and shall be interpreted so as 

to comply with the minimum requirements thereof.  However, in the event the express language 

of this Bond extends protection to the County beyond that contemplated by O.C.G.A. §36-91-70, 

or any other statutory law applicable to this Project, then the additional protection shall be 

enforced in favor of the County, whether or not such protection is found in the applicable 

statutes. 

If any one or more of the provisions of this Bond are determined to be illegal or 

unenforceable by a court of competent jurisdiction, all other provisions shall remain effective. 

 

IN WITNESS WHEREOF the undersigned have caused this instrument to be executed and 

their respective corporate seals to be affixed and attested by their duly authorized representatives 

this ____ day of _________________, 20___. 
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PRINCIPAL 

                                                                      

By: _______________________________(SEAL) 

      Signature of Principal 

 

_________________________________________ 

Print Name and Title of Authorized Signer 

 

_________________________________________ 

Print Name of Principal Business 

 

ATTEST: 

 

_________________________________________ 

Corporate Secretary 

 

SURETY  

 

By: ________________________________(SEAL) 

     Signature of Surety (by Power of Attorney) 

 

_________________________________________ 

Print Name and Title of Authorized Signer 

 

_________________________________________ 

Print Name of Surety Business 

 

WITNESS: 

 

________________________________________ 

 

 

 

 

[Attach Original Power of Attorney]
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ATTACHMENT G 
(Consisting of 2 pages) 

PAYMENT BOND 
 

KNOW ALL MEN BY THESE PRESENTS that ________________________ [Insert name of 

contractor] (hereinafter called the “Principal”) and _________________ [Insert name of surety] 

(hereinafter called the “Surety”), are held and firmly bound unto _________________ County, 

(hereinafter called the “County”), its successors and assigns as obligee, in the penal sum of [Insert 

contract amount], lawful money of the United States of America, for the payment of which the Principal 

and the Surety bind themselves, their administrators, executors, successors, and assigns, jointly and 

severally, firmly by these presents. 

 

WHEREAS, the Principal has entered, or is about to enter, into a certain written contract with the 

County, awarded by the DeKalb County Governing Authority on _______________[insert date of award] 

which is incorporated herein by reference in its entirety (hereinafter called the “Contract”), for the 

construction of a project known as [insert name of project], as more particularly described in the Contract 

(hereinafter called the “Project”); 

 

NOW, THEREFORE, the condition of this obligation is such that if the Principal shall promptly 

make payment to all persons working on or supplying labor or materials under the Contract, and any 

amendments thereto, with regard to labor or materials furnished and used in the Project, and with regard 

to labor or materials furnished but not so used, then this obligation shall be void; but otherwise it shall 

remain in full force and effect. 

 

4. A “Claimant” shall be defined herein as any Subcontractor, person, party, partnership, 

corporation or other entity furnishing labor, services, or materials used, or reasonably 

required for use, in the performance of the Contract, without regard to whether such 

labor, services, or materials were sold, leased, or rented, and without regard to whether 

such Claimant is or is not in privity of contract with the Principal or any Subcontractor 

performing work on the Project, including, but not limited to, the following labor, 

services, or materials:  water, gas, power, light, heat, oil, gasoline, telephone service, or 

rental of equipment directly applicable to the Contract. 

5. In the event a Claimant files a claim against the County, or the property of the County, 

and the Principal fails or refuses to satisfy or discharge it promptly, the Surety shall 

satisfy or discharge the claim promptly upon written notice from the County, either by 

bond or as otherwise provided in the Contract. 

6. The Surety hereby waives notice of any and all modifications, omissions, additions, 

changes, alterations, extensions of time, changes in payment terms, and any other 

amendments in or about the Contract and agrees that the obligations undertaken by this 

bond shall not be impaired in any manner by reason of any such modifications, 

omissions, additions, changes, alternations, extensions of time, changes in payment 

terms, and amendments. 

7. The Surety hereby agrees that this Bond shall be deemed amended automatically and 

immediately, without formal or separate amendments hereto, upon any amendment or 

modification to the Contract, so as to bind the Principal and Surety, jointly and severally, 

to the full payment of any Claimant under the Contract, as amended or modified, 

provided only that the Surety shall not be liable for more than the penal sum of the Bond, 

as specified in the first paragraph hereof. 
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8. This Bond is made for the use and benefit of all persons, firms, and corporations who or 

which may furnish any materials or perform any labor for or on account of the 

construction to be performed or supplied under the Contract, and any amendments 

thereto, and they and each of them may sue hereon. 

9. No action may be maintained on this Bond after one (1) year from the date the last 

services, labor, or materials were provided under the Contract by the Claimant 

prosecuting said action. 

10. This Bond is intended to comply with O.C.G.A. §36-91-90, and shall be interpreted so as 

to comply with the minimum requirements thereof.  However, in the event the express 

language of this Bond extends protection to the County beyond that contemplated by 

O.C.G.A. §36-91-90, or any other statutory law applicable to this Project, then the 

additional protection shall be enforced in favor of the County, whether or not such 

protection is found in the applicable statutes. 

 

IN WITNESS WHEREOF, the Principal and Surety have hereunto affixed their corporate seals 

and caused this obligation to be signed by their duly authorized representatives this ____ day of 

_________________, 20___. 

 

PRINCIPAL 

                                                                      

By: _______________________________(SEAL) 

      Signature of Principal 

 

_________________________________________ 

Print Name and Title of Authorized Signer 

_________________________________________ 

Print Name of Principal Business 

 

ATTEST: 

 

_________________________________________ 

Corporate Secretary 

 

SURETY  

 

By: ________________________________(SEAL) 

     Signature of Surety (by Power of Attorney) 

_________________________________________ 

Print Name and Title of Authorized Signer 

 

_________________________________________ 

Print Name of Surety Business 

 

WITNESS: 

________________________________________ 

[Attach Original Power of Attorney] 
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