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Revised 03/27/2019 P&C 

 

 

 

DeKalb County 
Department of Purchasing and Contracting 

                    Maloof Administration Building, 1300 Commerce Drive, 2nd Floor, Decatur, Georgia  30030       _ 

  

AUGUST 2, 2021 

 

INVITATION TO BID (ITB) NO. 21-101396 
 

FOR 
 

SCOTT CANDLER WATER TREATMENT PLANT ELECTRICAL BUILDING NO. 2 

STRUCTURAL DESIGN IMPROVEMENTS AND DISTRIBUTION SYSTEM PANELS 

INSTALLATION (MULTIYEAR CONTRACT)  
 

DEKALB COUNTY, GEORGIA 

 

Procurement Agent: Willie Moon  

Phone: 4040-371-7021 

Email: wmoon@dekalbcountyga.gov 
 

 

Mandatory DeKalb First LSBE Meeting: 

(Bidders must attend 1 meeting on either 

of the dates listed.) 

August 4, 2021 and August 11, 2021 

(Meetings are held at 10:00 a.m. and 2:00 p.m.) 
Video Conference: Utilize the link supplied on our webpage 

labeled “DeKalb First LSBE Video Meeting” 

Pre-Bid Conference and Site Visit: August 9, 2021, 10:00 A.M. ET - Mandatory 

Via Zoom Video Conference: 
 

 https://dekalbcountyga.zoom.us/j/87028086076? 
 

Password: 101396 
 

Deadline for Submission of Questions: 5:00 P.M. ET, August 13, 2021 

Bid Opening: 3:00 P.M. ET, September 20, 2021 

Price Schedule Opening: 3 – 5 Business days after Bid Opening 
 

 

THE RESPONSIBILITY FOR SUBMITTING A RESPONSE TO THIS BID TO THE 

DEPARTMENT OF PURCHASING AND CONTRACTING OF DEKALB COUNTY 

GOVERNMENT ON OR BEFORE THE STATED DATE AND TIME WILL BE SOLELY 

AND STRICTLY THE RESPONSIBILITY OF THE BIDDER. 
 

mailto:wmoon@dekalbcountyga.gov
https://dekalbcountyga.zoom.us/j/87028086076?pwd=YlVEbWNMWTl6SWFPWENZWGk2OHRvQT09
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DEKALB CO. PURCHASING & CONTRACTING 

STANDARD FORM NUMBER 7 

Revised 01/02/2019 P&C 

ACKNOWLEDGEMENT OF BIDDER  
 

 

 I ___________________________ have had the opportunity to review and have reviewed 

this Bid Document Package dated ________, 20___ in its entirety and I agree that it is accurate 

and complete.  I_______________________ am duly and properly in office and I am fully 

authorized and empowered to execute this Acknowledgement for and on behalf of the 

Contractor.  

 

 

By: ______________________(SEAL) 

    Signature 

                      

      

Name (Typed or Printed) 

 

      

Title 

 

      

Name of Business 

 

      

Federal Tax I.D. Number 

 

 

ATTEST: 

_________________________ 

Signature 

 

      

Name (Typed or Printed) 

 

      

Title 
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 INSTRUCTIONS TO BIDDERS 

 

GENERAL 

 

Sealed Bids will be received by DeKalb County, Georgia, in the Department of Purchasing and 

Contracting, The Maloof Center, 2nd Floor, 1300 Commerce Drive, Decatur, Georgia 30030, 

until 3:00 p.m. on the 20th day of September, 2021, according to the Drawings and 

Specifications entitled Scott Candler Water Treatment Plant Electrical Building No. 2 

Structural Design Improvements and Distribution System Panels Installation (Multiyear 

Contract) on file in the Department of Purchasing and Contracting, The Maloof Center, 2nd 

Floor, 1300 Commerce Drive, Decatur, Georgia 30030.  Bid Price Forms may be opened and 

read aloud 3 to 5 business days after Bid Opening Date. Sealed Bids shall be submitted on the 

form furnished by the County and shall be submitted as indicated below.  

 

SUBMIT ONE (1) HARDCOPY ORIGINAL BID PACKAGE (INCLUSIVE OF THE 

ENTIRE INVITATION TO BID DOCUMENT AND REQUIRED DOCUMENTS WITH 

THE EXCEPTION OF THE BID PRICE FORM) STAMPED “ORIGINAL” AND ONE 

(1) IDENTICAL COPY OF THE BID PACKAGE ON ONE (1) UNLOCKED FLASH 

DRIVE (DO NOT INCLUDE THE UNIT PRICE FORM) TO THE ADDRESS LISTED 

ABOVE.    

 

SUBMIT ONE (1) HARDCOPY ORIGINAL OF BID PRICE FORM AND ONE (1) 

IDENTICAL COPY OF THE BID PRICE FORM ON ONE (1) UNLOCKED FLASH 

DRIVE. BOTH SUBMITTALS MUST BE SUBMITTED TOGETHER WITHIN A 

SEPARATE, SEALED ENVELOPE MARKED ON THE OUTSIDE WITH THE NAME 

OF THE BIDDER, THE DATE AND HOUR OF OPENING, AND THE INVITATION 

TO BID NUMBER AND PROJECT NAME.   

 

Bids will be considered only from experienced and well-equipped contractors.  Prior to 

beginning  construction, the successful Bidder will file with the County a Performance Bond 

and a Payment Bond, each equal to 100% of the Contract Price, with the terms and surety to be 

approved by the County; and furnish satisfactory proof of carriage of the insurance required.  

 

SUBMITTING BIDS 

 

Bids are to be submitted on the proper unaltered forms, and shall be addressed to the DeKalb 

County Department of Purchasing and Contracting, The Maloof Center, 2nd Floor, 1300 

Commerce Drive, Decatur, Georgia 30030, sealed, dated and enclosed in an envelope or 

package appropriately marked on the outside with the name of the Bidder, the date and hour of 

opening, and the Invitation to Bid Number and Project Name.   

 

FAILURE TO SUBMIT THE BID PRICE FORM IN A SEPARATE SEALED 

ENEVELOPE SHALL DEEM THE BID NON-RESPONSIVE. INCLUDING THE 

PRICE SCHEDULE IN ANY AREA OUTSIDE OF ITS SEPARATE, SEALED 

ENVELOPE WILL RESULT IN BIDDER’S BID BEING DEEMED NON-

RESPONSIVE. 
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It is the responsibility of each Bidder to ensure that its submission is received by 3:00 p.m. on 

the bid due date. The time/date stamp clock located in the Department of Purchasing and 

Contracting shall serve as the official authority to determine lateness of any bid. The bid opening 

time shall be strictly observed. Be aware that visitors to our offices will go through a security 

screening process upon entering the building. Bidders should plan enough time to ensure that 

they will be able to deliver their submission prior to our deadline. Late submissions, for 

whatever reason, will not be evaluated. Bidders should plan their deliveries accordingly. 

Telephone or fax bids will not be accepted.  

 

PRICE SCHEDULE OPENING 

 

Price Schedule openings may be conducted in the Department of Purchasing and Contracting 

three (3) to five (5) days after the bid opening.  Only the Price Schedules of responsive bidders 

shall be opened.  The County reserves the right to decide which bid(s) will be deemed responsive 

and said determination shall be made in accordance with the requirements stated in this 

solicitation. Any reference to Bid Price Form, Bidder’s Unit Price, Bidder’s Unit Price Form or 

Price Schedule shall be deemed to be in reference to Bidder’s Unit Price Form. In all cases, if there 

is a discrepancy between the supplier’s quoted unit price and the extended price, the unit price will 

govern, unless otherwise specified in the solicitation. 

 

BUSINESS AND PROFESSIONAL LICENSE 

 

Bidders shall submit a copy of its current, valid business license with its Bid or upon award.  If 

the Bidder is a Georgia corporation, Bidder shall submit a valid county or city business license.  

If Bidder is a joint venture, Bidder shall submit valid business licenses for each member of the 

joint venture. If the Bidder is not a Georgia corporation, Bidder shall submit a certificate of 

authority to transact business in the state of Georgia and a copy of its current, valid business 

license issued by its home jurisdiction.  If Bidder holds an applicable professional license, then 

Bidder shall submit a copy of the valid professional license.  Failure to provide the business 

license, certificate of authority, or professional license required by this section, may result in 

the proposed Bid being deemed non-responsive. 

GENERAL CONTRACTOR’S LICENSE NUMBER  

As required by O.C.G.A. § 43-41-6, et seq., a Bidder responding to this Invitation to Bid must 

provide a copy of its Georgia General Contractor’s License with its Bid. The Georgia General 

Contractor’s License must be issued in the name of the Bidder or in the name of its qualifying 

agent. If a proposed Bidder is relying upon a qualifying agent’s Georgia General Contractor’s 

License, then the name of the proposed Bidder must be set forth on the license as an affiliated 

business organization/dependent licensee. All licenses must be current, valid, and issued in 

compliance with applicable law. Failure to provide this license with the Bid will result in the 

proposed Bid being deemed non-responsive.  

UTILITY SYSTEMS CONTRACTOR’S LICENSE  

 

As required by O.C.G.A. § 43-14-8, et seq., a Bidder responding to this Invitation to Bid must 

provide a copy of its or its subcontractor’s Georgia Utility Systems Contractor’s License with 

its Bid. All licenses and certificates must be issued in the name of the person or entity that will 
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perform the utility work. If a subcontractor’s Georgia Utility Systems Contractor’s License is 

submitted with the Bid, the subcontractor must be listed as such on the Bid Bond 

Acknowledgement Form.  All licenses and certificates must be current, valid, and issued in 

compliance with applicable law.  Failure to provide this license and necessary certificates in 

this format will result in the proposed Bid being deemed non-responsive.  

 

MANDATORY PRE-BID CONFERENCE AND SITE VISIT 

 

A Mandatory Pre-Bid Conference will be held at 10:00 a.m. on the 9th  day of August 2021 via 

Zoom at the following link: https://dekalbcountyga.zoom.us/j/87028086076?   bidders are 

required to attend and participate in the mandatory pre-bid video conference. A Mandatory Site 

Visit of Scott Candler Water Treatment Plant Electrical Building No. 2 will be held at 2:30 p.m. 

on the 9th day of August, 2021 at the Scott Candler Water Treatment Plant, 4830 Winters Chapel 

Road, Doraville, GA 30360. A Mandatory Site Visit of the water storage tanks will be held at 

10:00 A.M. EST. on the 10th day of August 2021 at Tucker #1 - Ground Storage Tank 4226 

Lawrenceville Hwy, Tucker, GA 30084. For individual firms planning to bid as a yet to be 

formed joint venture, a representative from each firm is required to attend. Bidders are required 

to attend and participate in the mandatory pre-bid conference and site visit. Bidders or its 

authorized representative shall sign in at the mandatory pre-bid meeting and site visit as proof 

of attendance. Failure of a Bidder to attend the mandatory pre-bid video conference and the 

mandatory site visit, will be cause for rejection of Bid.  For information regarding the mandatory 

pre-bid conference, please contact Willie Moon, Procurement Agent at (404) 371-7021 or 

wmoon@dekalbcountyga.gov.  

 

PLEASE NOTE THAT DUE TO THE CURRENT COVID-19 PANDEMIC CDC 

GUIDELINES WILL BE ADHERED TO. A WELL-FITTED FACIAL MASK THAT 

COVERS THE NOSE AND MOUTH ARE REQUIRED AT ALL TIMES DURING THE 

SITE VISIT. THE PRACTICE OF SOCIAL OR PHYSICAL DISTANCING (6 FEET 

APART OF EACH OTHER) WILL BE REQUIRED AT ALL TIMES DURING THE 

SITE VISIT. IF YOU ARE EXPERIENCING A FEVER, FLU-LIKE SYMPTOMS OR 

GENERAL MALAISE, PLEASE DO NOT ATTEND. ONLY TWO (2) 

REPRESENTATIVES FROM EACH COMPANY SHALL ATTEND, HARD HATS 

ARE REQUIRED. 

QUESTIONS, ADDENDA AND INTERPRETATION 

 

All questions concerning the Project and requests for interpretation of the solicitation may be 

asked and answered at the pre-bid conference; however, oral answers are not authoritative. 

Questions must be submitted to the Department of Purchasing and Contracting in writing via 

email to wmoon@dekalbcountyga.gov. Questions, requests for information or clarification 

concerning the specifications in this ITB, and contract exceptions must be submitted to the 

above listed contact person via email no later than the date and time listed in the bid timetable.  

Questions and requests for interpretation, and contract exceptions received after the above stated 

time or sent to anyone other than the listed contact person will not receive a response or be the 

subject of addenda. For questions and requests for interpretation submitted after the pre-bid 

conference, each response shall be given in written addendum, separately numbered and dated, 

and published on the County website in sufficient time for interested parties to review.  No 

requests for interpretation, answers to scope or specification questions, contract 

https://dekalbcountyga.zoom.us/j/87028086076
mailto:wmoon@dekalbcountyga.gov
mailto:wmoon@dekalbcountyga.gov
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exceptions, or additional information shall be accepted after 5pm, Friday, August 13, 

2021. 

 

ACKNOWLEDGMENT OF ADDENDA 

 

Addenda may be issued in response to changes in the Invitation to Bid.  Mandatory Addenda 

must be acknowledged by signing and returning the Addendum Acknowledgement with the 

Bid.  Mandatory Addendum acknowledgments must be received by the County before the Bid 

opening time and date.  Failure to properly acknowledge any mandatory addendum will result 

in the proposed Bid being deemed non-responsive. Bidder may call Willie Moon at (404) 371-

7021 or send an email to wmoon@dekalbcountyga.gov  to verify the number of addenda prior 

to submission. All addenda issued for this Project may be found on DeKalb County’s website, 

www.dekalbcountyga.gov/formalbids.  

 

AUTHORITY TO SIGN 
 

If a Bid is submitted by an individual, his/her name and mailing address must be shown.  If 

submitted by a corporation, partnership, or joint venture, the name and physical mailing address 

of each member of the corporation, partnership, or joint venture must be shown.  If submitted 

by a corporation, the Certificate of Corporate Bidder in the form attached to the Bid Document 

Package must be executed and submitted with the Bid.  If submitted by a joint venture, the 

Certificate of Authority – Joint Venture in the form attached to the Bid Document Package must 

be executed and submitted with the Bid.  A post office box is not acceptable as a physical 

mailing address. The legal and proper name of the proprietorship, corporation, or partnership 

submitting the Bid shall be printed or typed in the space provided on the appropriate form. 

 

BID GUARANTEE TO ACCOMPANY BID 

 

Each Bid must be accompanied by a Bid Guarantee in an amount of not less than ten percent 

(10%) of the amount of the Bid.  The Bid Guarantee may be in the form of an official bank 

check payable to DeKalb County, or a Bid Bond in the form provided in the Bid Document 

Package.  The Bid Bond shall be issued by a surety company licensed to write bonds in the State 

of Georgia, listed in the most current U.S. Treasury Circular No. 570, and have a current A.M. 

Best rating of "A" (Excellent) with a Financial Size Category of XII or better.   

 

THE BID GUARANTEE SHALL NOT BE INCLUDED IN THE SEPARATE SEALED 

ENVELOPE WITH THE BIDDER’S UNIT PRICE FORM 

 

VALID INSURANCE, BONDS, LICENSES, PERMITS, AND CERTIFICATES 

 

Bidder shall ensure that any bond, bid bond, payment bond, performance bond, insurance, 

license, permit or certificate submitted in response to this Invitation to Bid or as part of the 

Contract for this Project shall be current and valid when submitted, and shall remain valid, 

current and maintained in good standing for the Contract Term. 

 

CONTRACTOR’S INSURANCE COVERAGE 

 

mailto:wmoon@dekalbcountyga.gov
http://www.dekalbcountyga.gov/formalbids
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A. Upon award the Contractor shall, without expense to the County, provide certificates of 

insurance, and copies of signed insurance policies including declarations pages from 

companies that are authorized to engage in the insurance business in the state of Georgia 

and are otherwise acceptable to the County Finance Director or his/her designee.  Such 

insurance shall be placed with admitted insurers that maintain an A.M. Best's rating of 

not less than A (Excellent) with a Financial Size Category of VII or better with coverage 

forms acceptable to Contractor.  The insurance described below shall be maintained 

uninterrupted for the duration of the project, including any warranty periods, and shall 

protect Contractor, and others as required by contract, for liabilities in connection with 

work performed by or on behalf of Contractor, its agents, representatives, employees or 

Contractors.   

 

(1) Workers Compensation Insurance.  Statutory workers compensation insurance 

is to be provided in compliance with the requirements of Georgia law with limits 

not less than the following: 

Employer’s liability insurance by accident, each accident $1,000,000 

Employer’s liability insurance by disease, policy limit $1,000,000 

Employer’s liability insurance by disease, each employee $1,000,000 

 

(2) Commercial General Liability Insurance. Commercial general liability 

insurance is to be provided with limits not less than the following:  

$1,000,000 per occurrence for bodily injury and property damage liability 

$1,000,000 personal and advertising injury liability 

$2,000,000 general aggregate 

$2,000,000 products-completed operations aggregate 

$ 100,000 damage to rented premises (each occurrence) 

      $ 5,000 medical expense (any one person) 

 

(3) Umbrella or Excess Insurance. Umbrella or excess insurance is to be provided 

with General Liability, Auto Liability and Employers Liability scheduled as 

underlying policies with limits not less than the following:  

      $5,000,000 per occurrence  

$5,000,000 aggregate 

 

(4) Comprehensive Automobile Liability Insurance.  Comprehensive automobile 

liability insurance with form coverage is to be provided for all owned, non-owned 

and hired vehicles with combined single limit of $1,000,000.  Automobile 

liability insurance shall be written on ISO Business Auto Coverage Form CA 

0001 (1990 edition or later), or a substitute form providing equivalent coverage, 

and shall cover liability for bodily injury and property damage arising from the 

use or operation of any automobile, including those owned, hired or otherwise 

operated or used by or on behalf of Contractor.  The policy must include 

Broadened Pollution Liability Endorsement CA9948 12 93. 

 

(5) Builder’s Risk Insurance Coverage.  DeKalb County shall procure and maintain 

Builders Risk Insurance on the entire work which provides “All-risk” form that 

shall at least include insurance for physical loss or damage to the Work, 

temporary buildings, falsework, and materials and equipment in transit, and shall 
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insure against at least the following perils or causes of loss: fire, lightning, 

extended coverage, theft, vandalism, malicious mischief, earthquake, collapse, 

debris removal, demolition occasioned by enforcement of Laws and Regulations, 

water damage (other than caused by flood), and such other perils or causes of loss 

as may be specifically required by Supplementary Conditions) until Final 

Completion and Acceptance of the Project.  Such policy of insurance shall 

contain at least the following sub-limits of insurance and deductibles: 

                                       
Sub-limits:  

Property in Transit $1,000,000 

Property in Offsite Storage $1,000,000 

Plans & Blueprints $25,000 

Debris Removal 25% of Insured Physical Loss 

Delay in Completion / Soft Cost TBD 

Ordinance of Law (Increased Cost of Construction) $1,000,000 

Flood and Earthquake TBD – Full Contract Value  

Deductibles:  

Flood and Earthquake $25,000 

Water Damage other than Flood $100,000 

All other Perils $10,000 

 

B. The County, its elected officials, officers, employees and agents, hereinafter referred to 

in this article and in the article entitled “Certificates of Insurance” as “the County and 

its officers” are to be named as additional insured on all policies of insurance except 

worker’s compensation insurance with no cross suits exclusion. The County and its 

officers shall be included as additional insureds under commercial general liability and 

commercial umbrella insurance, for liabilities arising out of both the ongoing and 

completed operations of Contractor.  Such additional insured coverage shall be endorsed 

to Contractor’s policy by attachment of ISO Additional Insured Endorsement forms CG 

20 10 10 01 (ongoing operations) and CG 20 37 10 01 (products-completed operations), 

or form(s) providing equivalent coverage. 

 

C. All coverages required of the Contractor will be primary over any insurance or self-

insurance program carried by the County. 

 

D. If the Contractor is a joint venture involving two (2) or more entities, then each 

independent entity will satisfy the limits and coverages specified here or the joint 

venture will be a named insured under each respective policy specified. 

 

E. In addition to procuring and maintaining commercial general liability insurance, 

automobile liability and commercial umbrella insurance, for the Contract Term, 

Contractor shall continue to procure and maintain the products-completed operations 

liability insurance coverage and commercial umbrella insurance after the Work is 

substantially complete for the entire Contract Term or for the applicable five-year 

statutory limitation, whichever is greater. For such period of time, all terms and 

conditions of such coverage shall remain unchanged, including the limits specified 

herein and the requirement to provide the County with coverage as an additional insured.    
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F. Contractor agrees to waive all rights of subrogation and other rights of recovery against 

the County and its officers and shall cause each Subcontractor to waive all rights of 

subrogation for all coverage.  

 

G. Failure of the County to demand such certificate or other evidence of full compliance 

with these insurance requirements or failure of the County to identify a deficiency from 

evidence provided will not be construed as a waiver of the Contractor’s obligation to 

maintain such coverage. 

 

H. Contractor understands and agrees that the purchase of insurance in no way limits the 

liability of the Contractor. 

 

CERTIFICATES OF INSURANCE 

 

A. Certificates shall state that the policy or policies shall not expire, be cancelled or altered 

without at least sixty (60) days prior written notice to the County.  Policies and 

Certificates of Insurance listing the County and its officers as additional insureds (except 

for workers’ compensation insurance) shall conform to all terms and conditions 

(including coverage of the indemnification and hold harmless agreement) contained in 

this Contract. 

 

B. The Contractor agrees to name the County and its officers as additional insured on the 

commercial general liability insurance, using the ISO Additional Insured Endorsement 

forms CG20101001 (ongoing operations) and CG20371001 (products-completed 

operations) forms, or form(s) providing equivalent coverage. 

 

C. Certificates of Insurance must contain the policy number, policy limits, and policy 

expiration date of all policies issued in accordance with this Contract; the location and 

operations to which the insurance applies.  Certificates must be provided annually for 

the duration of the project.  If applicable, a specific statement must be included that 

blasting coverage is included to the extent such risk is present; that Contractor’s 

protective coverage applies to any Subcontractor’s operations; and Contractor’s 

contractual liability insurance coverage applies to any Subcontractor.   

 

D. The insurance for the County as the additional insured shall be as broad as the coverage 

provided for the named-insured Contractor.  It shall apply as primary insurance before 

any other insurance or self-insurance, including any deductible, non-contributory, and 

waiver of subrogation provided to the County as the additional insured.     

 

E. The Contractor shall be wholly responsible for securing certificates of insurance 

coverage as set forth above from all Subcontractors who are engaged in the Work. 

 

F. If the County shall so request, the Contractor will furnish the County for its inspection 

and approval such policies of insurance with all endorsements, or confirmed specimens 

thereof certified by the insurance company to be true and correct copies. 
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G. Contractor shall be responsible and have the financial wherewithal to cover any 

deductibles or retentions included on the certificate of insurance. 

 

H. Such certificates should be sent to the County and must identify the “Certificate Holder” 

as follows: 

 

DeKalb County, Georgia 

Director of Purchasing & Contracting 

The Maloof Center 

1300 Commerce Drive, 2nd Floor 

Decatur, Georgia 30030  

 

OWNER CONTROLLED INSURANCE PROGRAM  

 

OCIP Insurance Coverage:  In connection with the Work, and for the Contractor and those 

subcontractors deemed eligible by the County for participation, the County will implement an 

Owner Controlled Insurance Program, providing certain insurance coverages as detailed herein.  

The insurance coverages provided by the OCIP apply only to the Work performed on the Project 

site. The Contractor and its Subcontractors shall provide their own insurance for all off-site 

activities. The Contractor’s Risk/All Risk Property Insurance component of the OCIP will 

expressly exclude coverage on Contractor’s and Subcontractors’ machinery, tools, and 

equipment not destined to become a part of the Project Work. 

 

OCIP Manual of Insurance Procedures: The OCIP coverage provided by the County shall be 

further detailed in, and the Contractor requirements with respect to the OCIP shall be described 

in, the General Liability Wrap-up Manual (“the Manual”) to be incorporated into the Contract 

Documents and to be issued via an Exhibit to the Contract. This Manual Includes information 

on the following OCIP coverages: Commercial General Liability, Excess Liability, and 

Builder’s Risk/All Risk Property Insurance. 

 

RIGHTS RESERVED 

 

The County reserves the right to reject any or all Bids, to waive informalities, and to re-

advertise.  The County reserves the right to decide which Bid will be deemed lowest, responsive 

and responsible.   

 

For consideration as a responsible Bidder, the proposed Bidder shall, among other 

qualifications, demonstrate in its Bid that it has been engaged in construction and successful 

completion of facilities of similar character and magnitude for at least five (5) years.  Bidder 

may be required to submit evidence setting forth qualifications which entitle him to 

consideration as a responsible Bidder. A list of work of similar character successfully completed 

within the last five (5) years shall be required as set forth in the Invitation to Bid giving the 

location and size of each project.  Bidder shall complete the Reference and Release Form 

attached to the Bidder Document Package.  In addition, the Bidder shall submit upon request 

by the County, a list of equipment available for use on this Work with its Bid.  Any additions, 

conditions, limitations, or provisions attached to the Bid shall render it informal and will be 

cause for rejection as non-responsive.  No Bid may be revoked or withdrawn until ninety (90) 

days after the time set for opening the Bids. 
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AWARD OF CONTRACT 

 

The Contract, if awarded, will be awarded to that responsible Bidder whose responsive Bid will 

be most advantageous to the County, price and other factors considered.  The County is entitled 

to make the determination in its sole discretion. The Contract between the County and the 

Contractor shall be executed in the form attached to the Bid Document Package and shall form 

a binding contract between the contracting parties.  A  Performance Bond and a Payment Bond, 

each equal to 100% of the Contract Price, must be provided by the successful Bidder, issued in 

proper form by a surety company licensed to write bonds in the State of Georgia, listed in the 

most current U.S. Treasury Circular No. 570, and which has a current A.M. Best rating of "A" 

(Excellent) with a Financial Size Category of XII or better.  Bonds given shall meet the 

requirements of the law of the State of Georgia including, but not limited to, O.C.G.A. §13-10-

1 and §36-91-21 et seq.   

 

FAILURE TO EXECUTE CONTRACT 

 

If the County notifies a Bidder of an award of Contract and the Bidder fails to enter into the 

Contract in the form attached to the Bid Document Package within ten (10) days of receiving 

such notice, or fails within that time to provide the required Payment and Performance Bonds 

and proof of required insurance, the amount of the Bid Bond or other Bid Guarantee shall be 

paid over to the County as liquidated damages.  The acceptance of the payment of the Bid Bond 

shall not operate to bar any claim the County might otherwise have against the Bidder, and the 

County shall be authorized to pursue any claim against the Bidder for failure to consummate 

the Contract as may be authorized by law. 

TIME AND LIQUIDATED DAMAGES 

Construction must begin within ten (10) days from the date the Contractor acknowledges receipt 

of the Notice to Proceed, by signing and inserting the acknowledgement date on the Notice to 

Proceed.  Contractor shall fully complete the Work within (365) days from and including the 

acknowledgement date.  For failure to complete the Work within this period, the Contractor 

shall pay the County liquidated damages for Substantial Completion in the amount of One 

Thousand Dollars and No/100ths ($1,000.00)  and Final Completion in the amount of One 

Thousand Five Hundred Dollars and No/100ths ($1,500.00) for each day in excess of the 

Contract Time unless an extension of the Contract Time has been obtained by Change Order, 

as defined in the Contract, prior to the expiration of the Contract Term as defined in the 

Contract. 

 

LOCATIONS AND SITE 

 

The site of the proposed Work is at the stated location(s) within DeKalb County, Georgia, 

including water storage tank locations specified in Attachment A, Scope of Work, section 2.2, 

Hach Instrumentation Equipment Installation.  By submitting a Bid, the Bidder accepts the site 

in its present condition and agrees, if awarded the Contract, to carry out all Work in accordance 

with the requirements of the Contract, the Specifications and as shown on provided Drawings. 

The Bidder shall, before submitting a Bid, visit the site and acquaint itself with the actual 

conditions and the location of any or all obstructions that may exist on the site. The documents 

comprising the Contract contain the provisions required for the completion of the Work to be 
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performed pursuant to this Contract.  Information obtained from an officer, agent, or employee 

of the County, or any other person shall not affect the risks or obligations assumed by the 

Contractor or relieve it from fulfilling any of the conditions of the Contract.  Each Bidder, prior 

to submitting his Bid, is responsible for inspecting the site and for reading and being thoroughly 

familiar with all of the documents comprising the Contract and Bid Document Package.  The 

failure or omission of any Bidder to so familiarize himself shall in no way relieve any Bidder 

from any obligation in respect to his Bid. The Contractor shall inspect all easements and rights-

of-way to ensure that the County has obtained all land and rights-of-way necessary for 

completion of the Work to be performed pursuant to the Contract.  The Contractor shall comply 

with all stipulations contained in easements acquired by the County.  If applicable to the Work, 

all easements and rights-of-way documents are available for inspection in the office of the 

Department of Watershed Management.  The Contractor shall not be entitled to damages and 

agrees not to make any claim against the County, its officials or employees for the failure to 

obtain necessary interests in land for this Project.  The Contractor shall accurately locate above-

ground and below-ground utilities and structures which may be affected by the Work using 

whatever means may be appropriate. 

 

DEKALB FIRST LOCAL SMALL BUSINESS ENTERPRISE (LSBE) ORDINANCE 

 

It is the objective of the Chief Executive Officer and Board of Commissioners of DeKalb 

County to provide maximum practicable opportunity for all businesses to participate in the 

performance of government contracts. The current DeKalb County List of Certified Vendors 

may be found on the County website at http://www.dekalbcountyga.gov/purchasing. 

 

It is required that all responding Bidders attend the mandatory LSBE meeting within two-weeks 

of the solicitation’s advertisement, and comply, complete and submit all LSBE forms with the 

Bidder’s response in order to remain responsive. Attendance can be in person, via video 

conference and teleconference. Video conferencing is available through Skype/Lync. 

Instructions for attendance via video conference can be found on the County’s website at 

https://www.dekalbcountyga.gov/purchasing-contracting/dekalb-first-lsbe-program.   

 

For further details regarding the DeKalb First Local Small Business Enterprise Ordinance, 

contact the LSBE Program representative at DeKalbFirstLSBE@dekalbcountyga.gov or (404) 

371-4770.  

 

FEDERAL WORK AUTHORIZATION PROGRAM PARTICIPATION 

 

All qualifying Contractors and Subcontractors performing work with DeKalb County, Georgia 

must register and participate in the federal work authorization program to verify the work 

eligibility information of new employees.  In order for a Bid to be considered, it is mandatory 

that the Bidder/Contractor’s Affidavit of Compliance with O.C.G.A. §13-10-91 be completed 

and submitted with the Bid. 

 

GEORGIA OPEN RECORDS ACT 

 

Without regard to any designation made by the person or entity making a submission, DeKalb 

County considers all information submitted in response to this invitation or request to be a 

public record that will be disclosed upon request pursuant to the Georgia Open Records Act, 

http://www.dekalbcountyga.gov/purchasing
https://www.dekalbcountyga.gov/purchasing-contracting/dekalb-first-lsbe-program
mailto:DeKalbFirstLSBE@dekalbcountyga.gov
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O.C.G.A. §50-18-70 et seq., without consulting or contacting the person or entity making the 

submission, unless a court order is presented with the submission.  You may wish to consult an 

attorney or obtain legal advice prior to making a submission. 

 

FIRST SOURCE JOBS ORDINANCE 

 

The DeKalb County First Source Jobs Ordinance requires contractors or beneficiaries entering 

into any type of agreement with the County, including purchase orders, regardless of what they 

may be called, for the procurement or disposal of supplies, services, construction projects, 

professional or consultant services, which is funded in whole or part with County funds or 

County administered funds in which the contractor is to receive $50,000 or more in County 

expenditures or committed expenditures and recipient of urban redevelopment action grants or 

community development block funds administered in the amount of $50,000 or more make a 

good faith effort to hire DeKalb County residents for at least 50% of jobs using the First Source 

Registry (candidate database). The work to be performed under this contract is subject to the 

provisions of the DeKalb County First Source Jobs Ordinance. Please complete the First Source 

Jobs Ordinance Acknowledgement and New Employee Tracking Form included in Attachment 

E, First Source Jobs Ordinance (with Exhibits 1 – 4) and submit with the responder’s bid.    

 

For more information on the First Source Jobs Ordinance requirement, please contact 

WorkSource DeKalb at www.worksourcedekalb.org or 404-687-3400. 

 

ETHICS RULES 

 

Bidders are subject to the Ethics provision within the DeKalb County Purchasing Policy; the 

Organizational Act, Section 22A, the Code of DeKalb County; and the rules of Executive 

Order 2014-4.  Any violations will be addressed, pursuant to these policies and rules. 

 

To the extent that the Organizational Act, Section 22A, the Code of DeKalb County, and the 

rules of Executive Order 2014-4 allow a gift, meal, travel expense, ticket, or anything else 

of value to be purchased for a CEO employee by a contractor doing business with the County, 

the contractor must provide written disclosure, quarterly, of the exact nature and value of 

the purchase to the Chief Integrity Officer, if created, or the Finance Director or his/her 

designee.  Every contractor conducting business with the County will receive a copy of 

these ethical rules at the time of execution 

of the contract. 

 

COOPERATIVE PROCUREMENT  

 

The County through the Department of Purchasing and Contracting may permit piggybacks to 

this contract from other city, county, local authority, agency, or board of education if the vendor 

will extend the same prices, terms, and conditions to the governmental entity. Piggybacking 

shall only be available where competition was used to secure the contract and only for a period 

of 12-months following entry, renewal or extension of the contract. This provision shall not 

apply to any contract where otherwise prohibited or mandated by state law. 

 

 

 

http://www.dekalbworkforce.org/
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RIGHTS RESERVED – AWARDS 

 

The County reserves the right to make one (1) award or multiple awards. The County is under 

no obligation to exclusively award this work to a single bidder nor is the County bound to a 

minimum contract amount. 

 

STANDARD COUNTY CONTRACT 

 

The attached sample contract is the County’s standard contract document, which specifically 

outlines the contractual responsibilities.  All bidders should thoroughly review the document 

prior to submitting a bid.  Any proposed revisions to the terms or language of this document 

must be submitted in writing with the bidder’s bid.  Since proposed revisions may result in a 

bid being rejected if the revisions are unacceptable to the County, bidders should review any 

proposed revisions with an officer of the firm having authority to execute the contract.  No 

alterations can be made in the contract after award by the Board of Commissioners. 

 

FUNDING 

 

Funding for this contract may reimbursed under the Water Infrastructure Finance and 

Innovation Act (WIFIA). Performance of the contract, in whole or in part, may be contingent 

and subject to availability under WIFIA to DeKalb County, Georgia. Bidders should become 

familiar with all laws, ordinances, rules, and regulations applicable to the execution and 

performance of the contract subject to WIFIA; not limited to the Davis Bacon Act, American 

Iron and Steel Requirements, and Disadvantage Business Enterprise Participation requirements. 
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ATTACHMENT A 

 

SCOPE OF WORK 

 

Contractor shall provide services to structurally rehabilitate the Scott Candler Water Treatment 

Plant (SCWTP) Electrical Building No. 2 (EB2).  These repairs would require replacing damaged 

roof truss connections, replacing all cracked masonry blocks with new masonry blocks and 

reattaching portions of the precast panels.  The Work includes, but is not limited to, the following:  

 

❖ Structural Repairs at Electrical Building No. 2 (EB2) outlined herein and in Exhibit 2 

- Contractual Standards and Regulations. 

   

❖ Miscellaneous repairs at EB2 including painting conduits, replacing doors, and 

replacing the drop ceiling.  

 

❖ Installation of County supplied Hach analytical instrumentation equipment 

(conductivity sensors, fiberglass reinforced plastic (FRP) enclosures and sampling 

taps).  Install equipment at various water tank locations throughout DWM’s water 

distribution network.  Details of installation are as noted in paragraph 2.2 below.  

 

The Contractor shall be responsible for the rehabilitation of the EB2 in accordance with the 

applicable design standards and requirements set forth herein. The Contractor shall ensure that 

the Project is repaired timely as designed and to specifications. The rehabilitation shall adhere 

to the design standards and requirements set forth herein, DeKalb County Department of 

Watershed Management Potable Water Main, Gravity Sanitary Sewer, and Sanitary Sewer and 

Force Main Design Standards, DeKalb County standard Specifications, and all other local, 

State, and federal requirements of Governmental Authority. The Contractor shall complete all 

repairs as required by this ITB, including all labor, materials and equipment. Unless otherwise 

specified, the Contractor shall furnish or caused  to be furnished and assume full responsibility 

for materials, equipment, labor, transportation,  construction equipment and machinery, tools, 

appliances, fuel, power, light, heat, water, sanitary facilities, temporary facilities and all other 

facilities and incidentals necessary for completion of the Project.  

   

The Scope of Work consists of, but is not necessarily limited to, the following Structural Repairs 

(see Exhibit 3 - Areas Of Structural Repairs at Electrical Building No. 2 (EB2)):  

 

1.1. South Wall  

 

1.1.1. Demolition:  

a. Leave existing wall façade in place and provide additional bracing as 

needed to ensure stability throughout CMU wall repair procedure.   

b. Remove double door.   

c. Demo masonry wall from double door opening to SE corner including 

double door jamb and lintel.   

d. During demo, leave the first 4-6 wall courses in place and repair any cracks 

in order to avoid the need to remove the existing electrical fiber cabinet off 

the wall. Contractor to verify in field.   
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e. Relocate existing conduits supported by masonry wall being demolished to 

new support trays under roof trusses. After repair, relocated conduit may 

be returned to the refurbished wall or left in place.   

f. During demo and for the duration of repairs, provide temporary wall or 

enclosure   to keep electrical equipment protected from exterior weather 

and internal dust exposure. 

 

1.1.2. Repair Eastern “Half” of Wall: 

a. Replace portion of wall removed with new CMU wall with same vertical 

and horizontal reinforcing as noted on original contract drawings.   

b.  Provide bond beam at top of wall with same horizontal reinforcing as 

noted on original contract drawings.   

c.   Vertical dowels will be required to be epoxied into existing foundation.   

d.  During repair of CMU wall, provide new connections to existing precast 

panels to match contract drawings.   

e.  Clean out the open joint between precast panels above the door. Install 

expansion joint filler and fill with elastomeric sealant to match existing.   

f.   Fill any crack in precast panel with crack repair mortar (minimum 6000 

psi) and as suggested by manufacturer.  

 

1.1.3. Stabilize Western “Half” of Wall Façade: 

a. Since condition of façade support is not known, provide additional 

connections to CMU wall. 

b. Drill in (2 rows) of stainless-steel adhesive anchors from the inside of the 

masonry wall into the precast panels at maximum 16-inch on center (o.c.) 

vertically to match grouted cells near mid-height and top of wall. 

c. Embed anchors 6-inch min. into façade. 

d. Provide nut and 6-inch square plate in lieu of washer on inside face of 

wall to secure anchors. 

 

1.2. East Wall  

 

1.2.1. Permanent Shoring: 

a. Keep existing precast panels and exterior shoring permanently. Demolition 

and replacement of this CMU wall will cause substantial interruption to 

electrical equipment and adversely impact plant operations.   

b. Keep existing roof shoring supports below roof trusses until completion of 

entire repair procedure. 

 

1.2.2. Truss Support: 

a. Chip out cracked masonry blocks at top of the wall. Keep existing vertical 

reinforcing and bond beam reinforcing as-is.   

b. Remove existing truss embed plates from the truss and replace with new 

embed plates with min. (2) ½-inch diameter studs.   

c. Install mini-pilaster supports for each truss at top of wall each consisting 

of two (2) new 12-inch CMU bond beam blocks turned 90° to existing wall 

blocks.   
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d. Anchor half of each “pilaster” block into the existing bond beam by 

breaking block and installing over existing reinforcement.   

e. The other half of the pilaster blocks should sit directly below truss embed 

plates with studs.   

f. Fully grout pilaster blocks. If needed, drill additional reinforcement into 

existing grouted cells to establish structural connection. 

 

1.3. Interior non-load bearing Partition Wall (as seen from inside HVAC Room No. 2)   

 

1.3.1. Crack Repair: 

a. Clean the crack and the surface surrounding it to allow the epoxy to bond 

to sound surface.   

b. Remove all laitance, clean surface per manufacturer’s recommendation. 

Apply high modulus, high strength, structural epoxy paste adhesive to 

crack (SIKADUR 31 or equal) to seal it.   

c. Provide injection ports every 16-inch o.c. horizontally and vertically to 

inject low viscosity epoxy adhesive (SIKADUR 52 or equal). 

 

1.3.2. CMU Demo and Replacement: 

a. Selectively demo and remove damaged CMU blocks at wall base 4 courses 

high and 8 courses wide from East Wall.   

b. Provide temporary support for CMU above demolished CMU blocks.   

c. Replace demolished CMU blocks.   

d. Chip out all damaged masonry at corner of interior partition wall and East 

Wall. Keep existing vertical reinforcing as it is.   

e. Replace portion of masonry blocks removed with combination of new 

CMU blocks repair mortar. 

   

1.4. Miscellaneous Structural    

 

1.4.1. Contractor to replace the drop ceiling to match original construction.  

 

1.4.2. All cracks in the concrete floor will need to be filled by injecting epoxy or 

   structural grout depending on the width and nature of the cracks to match  

   manufacturer recommendations.   

 

1.4.3. Repaint entire interior of the building walls and floor with approved painting  

    system to match existing.  

 

1.4.4. Contractor will paint conduit to match interior wall up to the drop ceiling  

    height. 

 

1.4.5. Paint existing exterior east wall support struts to safely yellow or to  

   matching existing exterior of the building as determined by DWM’s  

   operations staff.  

   

1.5. General Repair procedure for CMU Block Removal and Replacement:   
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1.5.1. Contractor to replace the drop ceiling to match original construction. At 

locations where shown or drawings or instructed by Engineer, remove CMU 

blocks that are damaged, spalled, or deteriorated or are to be reused. Carefully 

demolish or remove entire units from joint to joint, without damaging 

surrounding masonry, in a manner that permits replacement with full-size units. 

When removing single block, remove material from center of block and work 

toward outside edges. 

 

1.5.2. Support and protect remaining masonry that surrounds removal area. Maintain 

flashing, reinforcement, lintels, and adjoining construction in an undamaged 

condition. 

 

1.5.3. Notify Engineer of unforeseen detrimental conditions including voids, cracks, 

bulges, and loose units in existing masonry backup, rotted wood, rusted metal, 

and other deteriorated items. 

 

1.5.4. Remove in an undamaged condition as many whole blocks as possible. 

a.   Remove mortar, loose particles, and soil from brick by cleaning with 

hand chisels, brushes, and water.   

b. Remove sealants by cutting close to brick with utility knife and 

cleaning with solvents.   

c. Store undamaged block for reuse. Store off ground, on skids, and 

protected from weather.   

d. Deliver cleaned block not required for reuse to DWM unless 

otherwise indicated.  

 

1.5.5. Clean blocks surrounding removal areas by removing mortar, dust, and loose 

particles in preparation for replacement. 

 

1.5.6. Install replacement blocks into bonding and coursing pattern of existing blocks. 

If cutting is required, use a motor-driven saw designed to cut masonry with clean, 

sharp, unchipped edges. 

a. Maintain joint width for replacement units to match existing joints. 

b. Use setting buttons or shims to set units accurately spaced with uniform 

joints. 

 

1.5.7. Lay replacement blocks with completely filled bed, head, and collar joints. Butter 

ends with sufficient mortar to fill head joints and shove into place. 

a.   Tool exposed mortar joints in repaired areas to match joints of 

surrounding existing blockwork.   

b.  Rake out mortar used for laying blocks before mortar sets and point new   

mortar joints in repaired area to comply with requirements for repointing 

existing masonry, and at same time as repointing of surrounding area.   

c. When mortar is sufficiently hard to support units, remove shims and other 

devices interfering with pointing of joints.   

 

The scope of the work also consists of, but is not necessarily limited to, the following 

Electrical Repairs:  
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1.1 Electrical Assessment/Repairs 
 

There are approximately 15 conduits that are supported on the South Wall of Electrical 

Building 2. As shown in Exhibit 4 - Site Photos these conduits are installed above the 

hung ceiling and are not easily identified. Prior to any rehabilitation the contractor will 

need to identify and document all conduits that will be replaced.  

  

Once all conduits are identified DWM Personnel will be asked to identify any circuits that 

must remain in operation during the rehabilitation work. These essential circuits will have 

temporary cables installed to maintain plant operations. Once any required temporary 

cables are installed, the affected conduits will be removed. After the wall repair is 

completed, new conduits and cables will be installed. Once all new conduits are installed 

and any temporary cables removed, all plant operations will be operated from the newly 

installed conduits.   
 

1.2 Hach Instrumentation Equipment Installation 
 

Install Hach instrumentation equipment into the DeKalb County water distribution system 

to optimize water quality.  Install and connect monitors to the water distribution system 

and SCADA system.  The water analyzers shall be installed to measure chlorine residual, 

turbidity, pH, conductivity and pressure. Installation shall be in accordance with 

manufacturer’s / engineering specifications. Refer to Exhibit 6 - Hach Instrument Layout 

with Dimensions and Exhibit 7 - Hach Instrument Enclosures-Weatherguards-2 Model 

number 6989 Weatherguard FRP for instrument layout and enclosure specifications. Other 

components of the work the contractor is responsible includes the following: 

- Initial Field, PLC and HMI Survey 

- Field Placement and Material Survey  

- Project PLC Program Downloads  

- HMI Software Preparation   

- Project PLC Polling Changes  

- Analytical Instrumentation Installation  

- Provide PLC Equipment to Incorporate Analytical Instrumentation  

- Update PLC and HMI Programming Updates 

 

Owner and contractor responsibilities are as follows: 

 

1. During the Field Placement and Material Survey, contractor will indicate to the 

Owner the exact required mounting locations. 

2. Owner to provide all project instrumentation. 

3. Owner to provide all required taps, water lines and associated drains and drainage 

areas for analyzer equipment. 

4. Owner to provide any and all required pressure regulators. 

5. Owner to provide and install fiberglass instrumentation enclosures and associated 

pads prior to project commencement. 

6. Contractor is not responsible for any Owner provided or existing equipment. Should 

there be any issue with any provided or existing equipment, the Contractor will 
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notify the Owner prior to proceeding. 

7. Contractor to verify that all instrumentation is in proper and working order prior to 

project commencement. 

8. Contractor is to startup all instrumentation after installation. 

9. Contractor will show instrumentation data on existing SCADA screens.   

 

The locations for installation of Hach instrumentation equipment shall be as follows: 

 

1. Tucker #1 - Ground Storage Tank – 4226 Lawrenceville Hwy, Tucker, GA 

30084 

Installation required:  Mount in Existing PLC Enclosure 1 Materials (Unistrut, 

Conduit, Wires, and etc.) 

 

PLC and HMI Amendments required:  Add Analog Input Card 1 A-B 

MicroLogix 4 pt. AI Module, 4-20 mA or 1-5 VDC, #1762-IF4 

 

2. Tucker #2 - Elevated Tank – 1750 Stoneridge Drive, Stone Mountain, GA 30083 

Installation required:  Mount on Unistrut Stand next to existing PLC 1 Materials 

(Unistrut, Conduit, Wires, and etc.) 

PLC and HMI Amendments required:  Add Analog Input Card 1 A-B MicroLogix 4 

pt. AI Module, 4-20 mA or 1-5 VDC, #1762-IF4 

3. Redan #1 and #2 - Ground Storage Tanks – 1300 Panola Road, Stone Mountain, GA 

30088 

Installation required:  Mount in same room as existing PLC 1 Materials (Unistrut, 

Conduit, Wires, and etc.) 

PLC and HMI Amendments required:  Add Analog Input Card 1 A-B MicroLogix 4 

pt. AI Module, 4-20 mA or 1-5 VDC, #1762-IF4 

4. Lithonia - Ground Storage Tank – 6670 Parkway Drive, Lithonia, GA 30058 

Installation required:  Mount to wall perpendicular to existing PLC Panel 1 Materials 

(Unistrut, Conduit, Wires, and etc.) 

PLC and HMI Amendments required:  Add Analog Input Card 1 A-B MicroLogix 4 pt. AI 

Module, 4-20 mA or 1-5 VDC, #1762-IF4 

5. Wesley Chapel #1 and #2 - Ground Storage Tanks- 3337 Wesley Chapel Road, Decatur 

GA 30032 

Installation required:  Mount to wall behind existing PLC Panel 1 Materials (Unistrut, 

Conduit, Wires, and etc.) 

PLC and HMI Amendments required:  Add Analog Input Card 1 A-B MicroLogix 4 pt. AI 

Module, 4-20 mA or 1-5 VDC, #1762-IF4 

6. Whites Mill #1 and #2 - Ground Storage Tanks - 2346 Jenay Ct. , Decatur, GA 30032 

Installation required:  Mount to wall beside existing PLC Panel 1 Materials (Unistrut, 

Conduit, Wires, and etc.) 
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PLC and HMI Amendments required:  Add Analog Input Card 1 A-B MicroLogix 4 pt. AI 

Module, 4-20 mA or 1-5 VDC, #1762-IF4 

7. McAfee - Elevated Tank – 2532 McAfee Road, Decatur, GA 30032 

Installation required:  Mount inside customer provided and installed Fiberglass Enclosure 

1 Materials (Unistrut, Conduit, Wires, and etc.) 

PLC and HMI Amendments required:  Replace existing Siemens PLC with Allen Bradley 

MicroLogix 1400 plus Analog Input Card 1 A-B MicroLogix 1400 CPU #1766-

L32BWAA 1 Ethernet Port, 2 Serial Ports, 20 DI, 12 DO, 4 AI, 2 AO, 120 VAC 1 A-B 

MicroLogix 4 pt. AI Module, 4-20 mA or 1-5 VDC, #1762-IF4 

8. Avondale - Ground Storage Tank - 3252 Covington Hwy, Decatur, GA 30032 

Installation required:  Mount inside customer provided and installed Fiberglass Enclosure 

1 Materials (Unistrut, Conduit, Wires, and etc.) 

PLC and HMI Amendments required:  Add Analog Input Card 1 A-B MicroLogix 4 pt. AI 

Module, 4-20 mA or 1-5 VDC, #1762-IF4 

9. Columbia #1 and #2 - Ground Storage Tanks - 1742 Columbia Drive, Decatur, GA 

30032 

Installation required:  Mount to wall adjacent to existing PLC Panel 1 Materials (Unistrut, 

Conduit, Wires, and etc.) 

PLC and HMI Amendments required:  Add Analog Input Card 1 A-B MicroLogix 4 pt. AI 

Module, 4-20 mA or 1-5 VDC, #1762-IF4 

10. Clairmont - Elevated Tank- 1901 Mason Mill Rd, Decatur, GA 30033 

Installation required:  Mount inside customer provided and installed Fiberglass Enclosure 

1 Materials (Unistrut, Conduit, Wires, and etc.) 

PLC and HMI Amendments required:  Add Analog Input Card 1 A-B MicroLogix 4 pt. AI 

Module, 4-20 mA or 1-5 VDC, #1762-IF4 

11. Dunwoody #1 - Ground Storage Tank- 5335 Roberts Road, Dunwoody, GA 30338 

Installation required:  Mount in Existing PLC Enclosure 1 Materials (Unistrut, Conduit, 

Wires, and etc.) 

PLC and HMI Amendments required:  Add Analog Input Card 1 A-B MicroLogix 4 pt. AI 

Module, 4-20 mA or 1-5 VDC, #1762-IF4 

12. Dunwoody #2 - Elevated Tank- 4993 Ashford-Dunwoody Rd, Dunwoody, GA 30338 

Installation required:  Mount inside customer provided and installed Fiberglass Enclosure 

1 Materials (Unistrut, Conduit, Wires, and etc.) 

PLC and HMI Amendments required:  Add Analog Input Card 1 A-B MicroLogix 4 pt. AI 

Module, 4-20 mA or 1-5 VDC, #1762-IF4 

A. GENERAL MISCELLANEOUS 
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All Work shall be performed in accordance with the General Conditions of Contract, all 

codes, details, specifications, and the drawings.  

The work for this contract must be carefully planned and coordinated with the DWM 

Operations staff. The Contractor will be required to submit a work plan for approval by the 

Owner. 

In addition to that stated above, the following services shall also be provided by the 

Contractor: 

1. Develop a Project execution plan, including Project schedule in Primavera P6 

(in accordance with Specification section 01310, Project Controls by an 

experienced Scheduler.   

2. Provide warranty coverage documents and contact information in accordance 

with the contract documents. The Contractor shall provide a two (2) year 

warranty for engineering, materials, and construction defects. The warranty 

begins after final completion and final acceptance of the work.  

3. Unless otherwise specified, all waste, scrap, debris, etc. resulting from 

demolition and other activities under this contract, shall become the property 

of the Contractor and the Contractor shall be responsible for appropriate 

handling and disposal. 
 

B. PROJECT LOCATION  

The Work is located at the Scott Candler Water Treatment Plant at 4830 Winters Chapel Road, 

Atlanta, GA 30360 and other various locations in DeKalb County, as stated in the Scope of Work, 

Section 2.2, Hach Instrumentation Equipment Installation. 

 

C. PERFORMANCE TIME 

 

Anticipated Substantial Completion: 180 Days after Notice To Proceed (NTP) 

Anticipated Final Completion: 240 Days after Notice To Proceed (NTP) 

Liquidated Damages - $1,500/day 

 

D. WORK COORDINATION 

 

The Contractor shall coordinate execution of the Work with subcontractors, other 

contractors working on related County projects, and the County, as required, to maintain 

operation of the existing facilities and satisfactory progress of the Work. 

E. CONDITIONS AT THE SITES 

1. The Contractor shall make all necessary investigations to determine the 

existence and location of underground utilities and surface impacts that may 

be caused due to assessment activities.  

2. The Contractor will be held responsible for any damage to and for maintenance 

and protection of existing utilities, structures, and personal property.  
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3. Nothing in these Contract Documents shall be construed as a guarantee that 

utilities are not located within the areas of operation.  

F. MINIMUM QUALIFICATIONS / EXPERIENCE 

 

The Contractor shall be fully qualified to complete the work and shall meet the following 

experience criteria.   

 

Respondents must satisfactorily demonstrate the ability to meet the following minimum 

criteria to be considered as qualified to submit bids. If qualifying as a Joint Venture, the 

Joint Venture, as a Contracting Entity, must meet the criteria collectively. 

 

1. Project Manager must have successfully completed at least (2) water treatment 

plant rehabilitation projects of similar size and complexity in the last ten (10) 

years with a construction value of not less than $500,000.00 

 

2. Contractor must have successfully completed at least (2) water treatment plant 

rehabilitation projects of similar size and complexity in the last ten (10) years 

with a construction value of not less than $500,000.00 

 

3. Project Superintendent must have successfully completed at least (2) water 

treatment plant rehabilitation projects of similar size and complexity in the last 

ten (10) years with a construction value of not less than $500,000.00 

 

4. Key Project Staff each with a minimum of five (5) years’ experience on 

construction projects of similar size and complexity. 

 

5. No involvement in any litigation with the County by the Respondent.  

 

6. Possession and maintenance of all licenses required by state, local and federal 

laws to perform the work on this Project. 

 

7. The lead(s) for each sub-Contractor should have at least 5 years of experience, 

if not already included among the personnel listed above. 

 

G. REFERENCE AND RELEASE FORM  

 

List on Attachment H - Contractor Reference and Release Form and Attachment I – LSBE 

Subcontractor Reference and Release Form for all projects submitted to demonstrate 

minimum company experience as well as references for all key project personnel 

(Construction Manager and Project Manager),  including resume,  company name, contact 

name, address, email address, telephone numbers and contract period who can verify your 

experience and ability to perform the type of service listed in the ITB.   All references must 

be included in the resume for all key personnel.  You may include additional pages.  
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A brief description of each project and a reference shall be included for each project listed 

as documentation of compliance to these criteria. The reference shall include an individual’s 

name and position in the company with appropriate contract information. The references 

will be contacted. 

References must have been informed that they are being used as a reference and that DeKalb 

County may be contacting them. The references shall be someone who has personal 

knowledge of the Contractor or key team member’s performance during the referenced 

project and is available for contact by DeKalb County. Failure of reference listed to provide 

the necessary information to DeKalb County inquires may result in the Applicant being un-

qualified.  

H. CONSTRUCTION SERVICES 

1. Comply with all County and industry construction standards and best practices 

2. Comply with all environmental mitigation requirements 

3. Install the work and all appurtenances, as described herein and approved by the 

County. 

4. Implement the construction quality control program 

5. Contractor shall be responsible for coordinating the Project with any other 

entity in conjunction with DWM personnel 

6. Contractor shall be responsible for coordinating and executing any and all 

utility relocates with utility owners 

7. Contractor provides set of approved Construction Documents 

8. Contractor provides all construction supervision, inspection, construction 

equipment, labor, materials, tools, and subcontracted items to complete the 

Work 

9. Contractor prints and distributes all construction activity notices (based on 

DWM-approved content and designs) to impacted property/business owners 

and complies with all laws and ordinances 

10. Contractor gives all notices to and complies with all laws and ordinances 

11. Contractor submits Schedule of Work for County approval, as basis for 

management & control of project and progress reports to the County 

12. Contractor shall be responsible for all Safety requirements 

13. Contractor shall be responsible for all hazardous conditions and/or hazardous 

materials 

14. Contractor shall prepare monthly reports 

15. Contractor shall be responsible for daily site maintenance 

16. Contractor shall be responsible for material QA/QC testing.  

17. Contractor shall provide assistance with County-procured materials as specified 

herein 
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18. Contractor shall provide as-built drawings  

 

I. COMPLETION & WARRANTIES 

 

1. Substantial Completion is determined when all or portions of the Project are 

available for County’s use and revenue service. Upon approval of substantial 

completion, partial release of retention is granted. 

2. Upon the request of the Contractor, a joint inspection will be scheduled to 

verify Substantial Completion. Upon verification, a Certificate of Substantial 

Completion will be issued by the County to the Contractor. 

3. Performance testing will be required prior to the commissioning of all 

equipment. 

4. Acceptance of the equipment will be provided by the County. 

5. Final Completion will be granted in accordance with the contract specifications. 

6. Warranty service is required during Warranty Period per the contract 

specifications. 

7. Warranty Period of 24 months from Final Completion is required per the contract 

specifications.  

 END OF ATTACHMENT A 
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ATTACHMENT B 
 

BIDDER’S UNIT PRICE 

***NEW–BID PRICE FORM MUST BE SUBMITTED IN A SEPARATE SEALED 

ENVELOPE OR BIDDER WILL BE DEEMED NON-RESPONSIVE AND WILL NOT 

BE CONSIDERED FOR AWARD*** 

 

TO: The Governing Authority of DeKalb County, Georgia 

The undersigned, as Bidder, declares that he has carefully examined ITB No. 21-101396, (Scott 

Candler Water Treatment Plant Electrical Building No. 2 Structural Design Improvements and 

Distribution System Panels Installation (Multiyear Contract), an annexed proposed form of 

Contract, the Specifications therein contained, and the Drawings therein referred to, and that he 

proposes and agrees that if his Bid is accepted, to provide the necessary machinery,  tools, 

apparatus, and other means of construction, and will furnish all materials and labor specified in 

the Contract, or called for by the Drawings, or necessary to complete the Work in the manner 

therein specified within the time specified, as therein set forth for the unit prices on the form 

following this page.   If the Bidder’s Unit Price exceeds one page in length it should be completed 

in an excel format, typewritten, printed out and attached hereto.  Handwritten Unit Prices 

exceeding one page in length may not be accepted and may result in the proposed Bid being 

deemed non-responsive. 

 
By signature hereon, the Bidder’s authorized agent (“Agent”) certifies that all necessary corporate 

acts have been taken to authorize the Agent to sign this document and that all information 

provided in Bidder’s Unit Price Form is an accurate representation of the information the Bidder’s 

is providing. 

 
Bidder’s Name:           ______________________________________ 

Signature of Agent:     ______________________________________ 

Printed Agent Name:  _______________________________________ 

Title:                           _______________________________________                                                                                       

Date:                           _______________________________________ 
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ATTACHMENT B – 1 
 

BIDDER’S UNIT PRICE FORM 

 

ITEM 

NO. 

 

DESCRIPTION 

 

UNIT 

 

QTY 

 

UNIT 

PRICE 

 

EXTENDEDAMOUNT 

1 Mobilization (Not to exceed 3% of Items 

1-19)   

LS 1 $ $ 

2 Demobilization (Not to exceed 3% of 

Items 1-19) 

LS 1 $ $ 

3 Temporary Protection 

 

LS 1 $ $ 

4 Demolition 

 

LS 1 $ $ 

5 Remove Temporary Roof Truss Shoring 

Supports 

LS 1 $ $ 

6 Concrete 

 

LF 1000 $ $ 

7 Masonry – Replace Damaged CMU & 

CMU Removed by Demolition 

SF 802 $ $ 

8 Masonry - Drill & Grout  

 

EA 64 $ $ 

9 Metals - New Truss Base Plates 

 

EA 21 $ $ 

10 Pre-Cast Wall Panel Lateral Support 

Anchors 

EA 36 $ $ 

11 Thermal & Moisture Protection - Wall 

Insulation  

SF 802 $ $ 

12 Thermal & Moisture Protection – Wall 

Expansion Joint  

LF 11 $ $ 

13 Finishes - Ceiling Replacement 

 

SF 7000 $ $ 

14 HVAC  Modifications LS 1 $ 

 
$ 

15 Electrical- Removals and Modifications 

for CMU Wall Demolition 

 

LS 

 

1 

$ $ 

16 Commissioning & Testing 

 

LS 1 $ $ 

17 Hach Instrumentation Equipment 

Installation & SCADA Connection (with 

Enclosure) 

 

EA 

 

6 

$ $ 

18 Hach Instrumentation Equipment 

Installation & SCADA Connection 

(without Enclosure) 

EA 6 $ $ 
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TOTAL BASE BID:   

 

         $     

(State in words on the line above)     (In figures) 

 

 

NOTE TO SUPPLIER: 

 
Note 1: Every line item must be completed to be considered for award. 

 

Note 2: In all cases, if there is a discrepancy between the Contractor’s quoted unit price and the 

extended price, the unit price will govern, unless otherwise specified in the solicitation. 

 

These quantities are approximate and may be increased or decreased as to any and all units as necessary 

to complete the construction of said Project without entitling the Contractor to any claim for extra 

compensation because of any injury, damage or delay he may sustain on account of such increase or 

decrease.  The Contractor shall be entitled to compensation on the foregoing unit prices only on the 

quantities of materials actually furnished and work actually done as determined and approved in writing 

by the County through an inspection of the work completed.  In no event shall the County be liable for 

payment in excess of the total Bid without proper prior written authorization via Change Order from 

the County.  The Total Bid includes and encompasses the cost of all labor, materials, equipment, tools, 

supervision, scheduling, safety program, coordination, engineering, testing, surveys, layout, cleanup, 

and other things and services required to complete the entire Project in strict conformity with the 

Drawings, Specifications, the Contract, and all addenda and authorized written clarifications issued 

prior to the Bid date.  Without limitation, the Total  Bid also includes all applicable sales and use taxes, 

fees, temporary lighting, security for the site, heating and cooling, temporary utilities, freight costs, 

handling costs, permit costs, field and main office costs, bond premiums, insurance premiums, direct 

and indirect administrative costs, overhead, and profit. 

 

Bidder has examined the site of the proposed Work and all documents comprising the Contract and is 

satisfied as to the conditions to be encountered in performing the work and as to the requirements of 

the Contract. 

No Bid may be revoked or withdrawn until ninety (90) days after the time set for opening the 

Bids. 

END OF ATTACHMENT B 

19 Hach Instrumentation Equipment 

Calibration 

EA 12 $ $ 

20 Electrical Installation Or Terminations 

For Hach Instrumentation Equipment 

 

EA 

 

12 

$ $ 

 BASE TOTAL (Items 1-19) 

 

  $ $ 

21 Owner’s Directed Allowance  LS 1  

 

$80,000.00 
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ATTACHMENT C 

 

BID BOND ACKNOWLEDGEMENT AND BID BOND FORM 

BID BOND ACKNOWLEDGEMENT 

Attached hereto is Bid Bond made by          

        , a surety company listed in the most recent 

US Treasury Circular No. 570 and licensed to write surety bonds in the State of Georgia, payable to 

DeKalb County, Georgia (or an official bank check), in the amount of ten percent (10%) of the Bid. 

If this Bid shall be accepted by DeKalb County and the undersigned shall fail to execute a satisfactory 

contract in the form of said proposed Contract, give satisfactory Performance and Payment Bonds, or 

furnish satisfactory proof of the insurance required, as stated in the Instructions to Bidders  within ten 

(10) days from the Notice of Award of the Contract, then the County may at its option, determine that 

the undersigned abandoned the Contract and thereupon this Bid shall be null and void, and the sum 

stipulated in the attached Bid Bond (or an official bank check) shall be forfeited to the County as 

liquidated damages. 

Bidder declares his intent to subcontract the portion of the Work as below stated.  Bidder understands 

and agrees that the use of any Subcontractor not listed below shall be strictly prohibited without prior 

written approval from the County. (List names of all subcontractors and the work to be provided by the 

subcontractor on the lines provided below.)  

________________________________________________________________________ 

________________________________________________________________________ 

________________________________________________________________________ 

Bidder further declares that the full names and residence addresses of all persons and parties interested 

in the foregoing Bid as principals are as follows: 

________________________________________________________________________ 

________________________________________________________________________ 

_______________________________________________________________________. 

Bidder declares further that it is  / is not  a DeKalb County Firm.     

Signed, sealed, and dated this                day of                              , 20       . 

 

By:___________________________(SEAL)  

     Signature 
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____________________________________ 

Print Name of Signer 

 

____________________________________ 

Title of Signer 

 

____________________________________ 

Name of Business Entity Submitting Bid 

 

____________________________________ 

Bidder’s Street Address 

 

____________________________________ 

Bidder’s City, State and Zip Code 

           

____________________________________ 

Bidder’s Phone Number 

 

____________________________________ 

Bidder’s Fax Number 

 

____________________________________ 

Bidder’s E-Mail Address 
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ATTACHMENT C-1 

BID BOND FORM 

KNOW ALL MEN BY THESE PRESENTS, that we,       

           ____________ 

(hereinafter called the Principal) and          

            (hereinafter called 

the Surety), a corporation chartered and existing under the laws of the State of                                                

with its principal offices in the City of                                             ___________and listed in the Federal 

Register and licensed to write surety bonds in the State of Georgia, are held and firmly bound unto 

DeKalb County, Georgia, in the full and just sum of 10% of the Principal’s Bid good and lawful money 

of the United States of America, to be paid upon demand of DeKalb County, Georgia, to which payment 

well and truly to be made we bind ourselves, our heirs, executors, administrators, and assigns, jointly 

and severally and firmly by these presents. 

 

WHEREAS, the Principal is about to submit, or has submitted to DeKalb County, Georgia, a Bid for  

 

ITB 21-101396 Scott Candler Water Treatment Plant Electrical Building No. 2 Structural 

Design Improvements.  

 

WHEREAS, the Principal desires to file this Bond in accordance with law to accompany this Bid. 

 

NOW, THEREFORE, the conditions of this obligation are such that if the Bid be accepted within ninety 

(90) days of the Bid opening, the Principal shall execute a Contract in accordance with the Bid and 

upon the terms, conditions, and prices set forth therein, and in the form and manner required by DeKalb 

County, Georgia, and within ten (10) days from the date of Notice of Award of the Contract, execute a 

sufficient and satisfactory Performance Bond and Payment Bond payable to DeKalb County, Georgia, 

each in an amount of one hundred percent (100%) of the total Contract Price, in form and with security 

satisfactory to DeKalb County and furnish satisfactory proof of the insurance required, then this 

obligation to be void; otherwise, to be and remain in full force and virtue in law; and the Surety shall, 

upon failure of the Principal to comply with any or all of the foregoing requirements within the time 

specified above, immediately pay to the aforesaid DeKalb County, Georgia, upon demand, the amount 
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hereof in good and lawful money of the United States of America, not as a penalty, but as liquidated 

damages. 

 

IN TESTIMONY THEREOF, the Principal and Surety have caused these presents to be duly signed 

and sealed this                day of                                    , 20       . 

 

PRINCIPAL 
                                                                      

By: _______________________________(SEAL) 

      Signature of Principal 
 

_________________________________________ 

Print Name and Title of Authorized Signer 
 

_________________________________________ 

Print Name of Principal Business 

 

ATTEST: 

 

_________________________________________ 

Corporate Secretary 

 

SURETY  

 

By: ________________________________(SEAL) 

     Signature of Surety (by Power of Attorney) 

 

_________________________________________ 

Print Name and Title of Authorized Signer 

 

_________________________________________ 

Print Name of Surety Business 

 

WITNESS: 

 

________________________________________ 

 

 

END OF ATTACHMENT C 
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ATTACHMENT D 

 

DEKALB FIRST LSBE INFORMATION  

WITH EXHIBITS 1 – 2 

 

SCHEDULE OF LOCAL SMALL BUSINESS ENTERPRISE PARTICIPATION 

   OPPORTUNITY TRACKING FORM 

 
The Chief Executive Officer and the Board of Commissioners of DeKalb County believe that it is important 

to encourage the participation of small and local businesses in the continuing business of County 

government; and that the participation of these types of businesses in procurement will strengthen the 

overall economic fabric of DeKalb County, contribute to the County’s economy and tax base, and provide 

employment to local residents. Therefore, the Chief Executive Officer and the Board of Commissioners 

have made the success of local small businesses a permanent goal of DeKalb County by implementing the 

DeKalb First Local Small Business Enterprise Ordinance. 

 

PROVISIONS OF DEKALB FIRST LOCAL SMALL BUSINESS ENTERPRISE (LSBE) ORDINANCE 

 

Percentage of LSBE Participation Required 

20% of  Total Award 

 

Certification Designation Request For Proposals 

(RFP) 

LSBE Within DeKalb (LSBE-

DeKalb) 

Ten (10) Preference 

Points 

LSBE Outside DeKalb (LSBE-

MSA) 

Five (5) Preference Points 

Demonstrated GFE Two (2) Preference Points 

 

Certified Local Small Business Enterprises (LSBEs) located within DeKalb County and prime contractors 

utilizing LSBEs that are locally-based inside DeKalb County shall receive ten (10) points in the initial 

evaluation of their response to any Request for Proposal.  Certified LSBEs located outside of DeKalb 

County but within the nine (9) County Metropolitan Statistical Area (MSA) consisting of Cherokee, 

Clayton, Cobb, Douglas, Fayette, Fulton, Gwinnett, Henry and Rockdale Counties shall receive five (5) 

points in the initial evaluation of their response to any Request for Proposal. Prime Contractors who 

demonstrate sufficient good faith efforts in accordance with the requirements of the ordinance shall be 

granted two (2) points in their initial evaluation of responses to any Request for Proposal. Pro-rated points 

shall be granted where a mixture of LSBE-DeKalb and LSBE MSA firms are utilized.  Utilization of each 

firm shall be based upon the terms of the qualified sealed solicitation. 

 

Prime Contractor(s) deemed responsible and remains responsive to an Invitation to Bid (ITB) because they 

are either a certified LSBE-DeKalb or LSBE-MSA firm or has obtained 20% participation of an LSBE-

DeKalb or LSBE-MSA firm, submits the lowest bid price shall be deemed the lowest, responsive and 

responsible bidder.  

 

Prime Contractor(s) deemed responsible and remains responsive to an Invitation to Bid (ITB) and 

documented good faith efforts, submits a lower bid price than a Prime Contractor that achieved 20% LSBE 
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participation, or otherwise required benchmark, then the Prime Contractor who actually met the benchmark 

will be given the opportunity to match the lowest bid price of the Prime Contractor who only made good 

faith efforts. Prime Contractor(s) who choose not to match the lowest bid price, then the Prime Contractor 

who made the good faith efforts will be deemed the lowest, responsive and responsible bidder. 

 

For all qualified sealed solicitations, the Director of Purchasing and Contracting, DeKalb County 

Government, shall determine if the bidder/proposer has included written documentation showing that at 

least twenty percent (20%) of the total contract award will be performed by a certified LSBE.  This written 

documentation shall be in the form of a notarized Schedule of LSBE Participation (Attached hereto as 

“Exhibit 1”).  For all contracts, a signed letter of intent from all certified LSBEs describing the work, 

material, equipment and/or services to be performed or provided by the LSBE(s) and the agreed upon 

percentage shall be due with the bid or proposal documents and included with “Exhibit 1”.  The certified 

vendor list establishes the group of Certified LSBE’s from which the bidder/proposer must solicit 

subcontractors for LSBE participation. This list can be found on our website 

http://www.dekalbcountyga.gov/purchasing-contracting/about-purchasing-and-contracting or obtained 

from the Special Projects LSBE Program team.  

 

Prime Contractors failing to meet the LSBE benchmark must document and demonstrate Good Faith Efforts 

in accordance with the attached “Checklist for Good Faith Efforts” portion of “Exhibit 1”.  The notarized 

Schedule of LSBE Participation shall be due and submitted with each bid or proposal. Failure to achieve 

the LSBE benchmark or demonstrate good faith efforts shall result in a bid or proposal being rejected. Prime 

Contractors that fail to attend the mandatory LSBE meeting in person or via video conference shall mean 

that the Prime Contractor has not demonstrated sufficient good faith efforts and its bid or proposal if 

submitted, shall be deemed non-responsive without any further review. 

 

Upon award, Prime Contractors are required to submit a report detailing LSBE Sub-Contractor usage with 

each request for payment and not less than on a monthly basis.  Prime Contractors shall ensure that all LSBE 

sub-contractors have been paid within seven (7) days of the Prime’s receipt of payment from the County.  

Failure to provide requested reports/documentation shall constitute a material breach of contract, entitling 

the County to terminate the Contract for default or pursue other remedies. LSBE sub-contractors must 

confirm payments received from the Prime(s) for each County contract they participate in. 

 

For eligible bids/proposals valued over $5,000,000.00, the Mentor-Protégé provision of the Ordinance shall 

apply. Prime Contractors must agree to become mentors and take on an LSBE protégé in an effort to enhance 

the potential of future LSBEs. Qualifying projects shall be performed by both Mentor and Protégé through 

a subcontract between both parties. This requirement is in addition to all other applicable sections of the 

DeKalb First Ordinance. Please review the ordinance, section 2-214 or contact the LSBE Program 

Representative for detailed information regarding this initiative.  

 

 

http://www.dekalbcountyga.gov/purchasing-contracting/about-purchasing-and-contracting
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ATTACHMENT D 

 

DEKALB FIRST LSBE INFORMATION  

EXHIBIT 1 

 

2  SCHEDULE OF DEKALB FIRST LOCAL SMALL BUSINESS ENTERPRISE 

PARTICIPATION OPPORTUNITY TRACKING FORM 

 

As specified, Bidders and Proposers are to present the details of LSBE participation below: 

 

PRIME BIDDER ___________________________________________________________ 

 

SOLICITATION NUMBER:    21-101396 

 

TITLE OF UNIT OF WORK – Scott Candler Water Treatment Plant Electrical Building No. 2 

Structural Design Improvements and Distribution System Panels Installation (Multiyear 

Contract) 

  

1. My firm, as the prime bidder/proposer on this unit of work, is a certified (check all that apply): 

____LSBE-DeKalb      ____LSBE-MSA         

 

2. If you are a Certified LSBE-DeKalb or MSA, please indicate below the percentage of that your 

firm will carry out directly: ____________________________________. 

 

3. If the prime bidder/proposer is a joint venture, please describe below the nature of the joint 

venture and level of work and percentage of participation to be provided by the LSBE-DeKalb 

or MSA joint venture firm.  

________________________________________________________________________ 

 

4. List the LSBE-DeKalb or MSA subcontractors and/or firms (including suppliers) to be 

 utilized in of this contract, if awarded.  No changes can be made in the subcontractors listed 

 below  without the prior written approval of the County.  Please attach a signed letter of 

 intent from all  certified LSBEs describing the work, materials, equipment or services to be 

 performed and/or provided and the agreed upon percentage of  work to be performed. A 

 Letter of Intent form is attached hereto as Exhibit 2. 

 

Name of Company  

Address  

 

Telephone  

Fax  

Contact Person  

Indicate certification status and attach proof 

of certification:  

LSBE-DeKalb/LSBE-MSA 

 

Description of services to be performed  

 

Percentage of work to be performed  
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Name of Company  

Address  

 

Telephone  

Fax  

Contact Person  

Indicate certification status  and attach proof 

of certification:  

LSBE-DeKalb/LSBE-MSA 

 

Description of services to be performed  

 

Percentage of work to be performed  

 

Name of Company  

Address  

 

Telephone  

Fax  

Contact Person  

Indicate certification status  and attach proof 

of certification:  

LSBE-DeKalb/LSBE-MSA 

 

Description of services to be performed  

 

Percentage of work to be performed  

  

Name of Company  

Address  

 

Telephone  

Fax  

Contact Person  

Indicate certification status  and attach proof 

of certification:  

LSBE-DeKalb/LSBE-MSA 

 

Description of services to be performed  

 

Percentage of work to be performed  

 

 

Please attach additional pages, if necessary. 
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ATTACHMENT D 

DEKALB FIRST LSBE INFORMATION  

EXHIBIT 1, CONT’D 
 

SCHEDULE OF DEKALB FIRST LOCAL SMALL BUSINESS ENTERPRISE 

PARTICIPATION OPPORTUNITY TRACKING FORM  

CHECKLIST FOR GOOD FAITH EFFORTS 
 

A bidder/proposer that does not meet the County’s LSBE participation benchmark is required to submit 

documentation to support all “Yes” responses as proof of “good faith efforts.” Please indicate whether 

or not any of these actions were taken: 
 

 Yes No Description of Actions 

1.    Prime Contractors shall attend a MANDATORY LSBE Meeting in 

person or via video conference within two-weeks of advertisement of 

the solicitation. 

2.    Provide a contact log showing the company’s name, contact person, 

address, email and contact number (phone or fax) used to contact the 

proposed certified subcontractors, nature of work requested for quote, 

date of contact, the name and title of the person making the effort, 

response date and the percentage of work. 

3.    Provide interested LSBEs via email, of any new relevant information, if 

any, at least 5 business days prior to submission of the bid or proposal. 

4.    Efforts made to divide the work for LSBE subcontracting areas likely 

to be successful and to identify portions of work available to LSBEs 

consistent with their availability. Include a list of divisions of work not 

subcontracted and the corresponding reasons for not including them.  

The ability or desire of a bidder/proposer to perform the contract work 

with its own organization does not relieve it of the responsibility to 

make good faith efforts on all scopes of work subject to subcontracting. 

5.    Efforts were made to assist potential LSBE subcontractors meet 

bonding, insurance, or other governmental contracting requirements.  

Where feasible, facilitating the leasing of supplies or equipment when 

they are of such a specialized nature that the LSBE could not readily 

and economically obtain them in the marketplace. 

6.    Communication via email or phone with DeKalb First Program Staff 

seeking assistance in identifying available LSBEs. Provide DeKalb First 

Program Staff representative name and title, and date of contact. 

7.    For all contracts, a signed letter of intent from all certified LSBEs 

describing the work, materials, equipment or services to be performed 

or provided by the LSBE(s) and the agreed upon LSBE participation 

percentage shall be due with the bid or proposal documents.  

8.    Other Actions, to include Mentor/Protégé commitment for solicitations 

$5M and above (specify): 

 

 

Please explain all “no” answers above (by number): 
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         _________________________ 

             

           ____________ 

           ____________ 

            ______ 

            ______ 

            ______ 

            ______ 

            ______ 

            ______ 

            ______ 

 

This list is a guideline and by no means exhaustive.  The County will review these efforts, along with 

attached supporting documents, to assess the bidder/proposer’s efforts to meet the County’s LSBE 

Participation benchmark.  If you require assistance in identifying certified, bona fide LSBEs, please 

contact the Purchasing and Contracting Department - DeKalb First Program at 

DeKalbFirstLSBE@dekalbcountyga.gov  or (404) 371-4770. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

mailto:DeKalbFirstLSBE@dekalbcountyga.gov
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ATTACHMENT D 

 DEKALB FIRST LSBE INFORMATION  

EXHIBIT 1, CONT’D 

 

SCHEDULE OF DEKALB FIRST LOCAL SMALL BUSINESS ENTERPRISE 

PARTICIPATION OPPORTUNITY TRACKING FORM 

 

BIDDER STATEMENT OF COMPLIANCE  

 

Bidder(s)/Proposer(s) hereby state that they have read and understand the requirements and 

conditions as set forth in the objectives and that reasonable effort were made to support the County 

in providing the maximum practicable opportunity for the utilization of LSBEs consistent with the 

efficient and economical performance of this contract.  The Bidder and any subcontractors shall file 

compliance reports at reasonable times and intervals with the County in the form and to the extent 

prescribed by the Director of DeKalb County Purchasing and Purchasing and Contracting 

Department.  Compliance reports filed at such times as directed shall contain information as to the 

employment practices, policies, programs and statistics of Contractors and their subcontractors. 

 

1. Non-Discrimination Policy 

a. During the performance of this agreement, Contractor agrees to conform to the 

following Non-Discrimination Policy adopted by the County. 

b. Contractor shall not discriminate against any employee or applicant for employment 

because of race, color, religion, sex, national origin, or disability.  The Contractor 

will take action to ensure that applicants are employed, and the employees are treated 

during employment without regard to their race, color, religion, sex, national origin, 

or disability.  Such action shall include, but not be limited to, the following: 

(1) Employment, upgrading, demotion or transfer; recruitment or recruitment 

advertising; layoff or termination; rates of pay or other forms of 

compensation; and selection for training, including apprenticeship.  

Contractor agrees to post in conspicuous places available to employees and 

applicants for employment, notices to be provided setting forth provisions of 

this non-discrimination clause. 

(2) Contractor shall, in all solicitations or advertisements for employees placed 

by or on behalf of Contractor, state that all qualified applicants will receive 

consideration for employment without regard to race, color, religion, sex, 

national origin, or disability. 

c. Without limiting the foregoing, Contractor shall not discriminate on the basis of 

disability in the admission or access to, or treatment or employment in, the programs 

and activities, which form the subject of the contract.  The Contractor will take action 

to ensure that applicants for participation in such programs and activities are 

considered without regard to disability.  Such action shall include, but not be limited 

to, the following: 

(1) Contractor agrees to post in conspicuous places available to participants in its 

programs and activities notices to be provided setting forth the provisions of 

this non-discrimination clause. 
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(2) Contractor shall, in all solicitations or advertisements for programs or 

activities, which are the subject of the contract, state that all qualified 

applicants will receive consideration for participation without regard to 

disability. 

2. Commitment 

The undersigned certifies that he/she has read, understands, and agrees to be bound by the 

bid specifications, including the accompanying Exhibits and other terms and conditions of 

the Invitation to Bid and/or Request for Proposal regarding LSBE utilization.  The 

undersigned further certifies that he/she is legally authorized by the bidder or responder to 

make the statements and representations in Exhibit 1 and that said statements and 

representations are true and correct to the best of his/her knowledge and belief.  The 

undersigned will enter into formal agreement(s) with the LSBE(s) listed in this Exhibit 1, 

which are deemed by the owner to be legitimate and responsible LSBEs.  Said agreement(s) 

shall be for the work and contract with the Prime Contractor.  The undersigned understands 

and agrees that if any of the statements and representations are made by the Bidder knowing 

them to be false, or if there is a failure of the successful Bidder (i.e., Contractor) to implement 

any of the stated agreements, intentions, objectives, goals and commitments set forth herein 

without prior approval of the County, then in any such events the contractor’s act or failure 

to act, as the case may be, shall constitute a material breach of contract, entitling the County 

to terminate the Contract for default.  The right to so terminate shall be in addition to, and 

not in lieu of, any other rights and remedies the County may have for other defaults under 

the Contract.  Additionally, the Contractor will be subject to the loss of any future contract 

awards by the County for a period of one year. 

 

Firm Name (Please Print): 

_________________________________________________________________ 

 

Firm’s Officer: 

_________________________________________________________________ 

 (Authorized Signature and Title Required)     Date 

  

Sworn to and Subscribed to before me this ____ day of______________, 202__. 

 

_________________________________________________________________ 

Notary Public 

 

My Commission Expires:_____________________________________________ 
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ATTACHMENT D 

DEKALB FIRST LSBE INFORMATION  

EXHIBIT 2 
 

LETTER OF INTENT TO PERFORM AS A SUBCONTRACTOR 

PROVIDING MATERIALS OR SERVICES 

 

Instructions: 

 

1. Complete the form in its entirety and submit with bid documents. 

2. Attach a copy of the LSBE’s current valid Certification Letter. 
 

To:__________________________________________________________________________ 

(Name of Prime Contractor Firm) 
 

From: _______________________________________        LSBE –DeKalb    LSBE –MSA   

(Name of Subcontractor Firm)                                                (Check all that apply) 

 

ITB Number: 21-101396                    

 

Project Name: Scott Candler Water Treatment Plant Electrical Building No. 2 Structural Design     

                          Improvements and Distribution System Panels Installation (Multiyear Contract) 

 

 

The undersigned subcontractor is prepared to perform the following described work or provide 

materials or services in connection with the above project (specify in detail particular work items, 

materials, or services to be performed or provided). 

 

Description of Materials or Services Project/Task Assignment 

% of 

Contract 

Award 

      

      

      
 

Prime Contractor     Sub-contractor 
 

Signature:_________________________ Signature:______________________________ 
 

Title:_____________________________ Title:__________________________________ 
 

Date:_____________________________ Date: __________________________________ 

 

END OF ATTACHMENT D 
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ATTACHMENT E 

 

FIRST SOURCE JOBS ORDINANCE INFORMATION  

(WITH EXHIBITS 1 – 4) 

 

EXHIBIT 1 

 

FIRST SOURCE JOBS ORDINANCE ACKNOWLEDGEMENT 

 
The DeKalb County First Source Ordinance requires contractors or beneficiaries of eligible projects entering into any type of agreement 

with the County, including purchase orders, regardless of what they may be called, for the procurement or disposal of supplies, services, 

construction projects, professional or consultant services, which is funded in whole or part with County funds or County administered 

funds in which the contractor is to receive $50,000 or more in County expenditures or committed expenditures and recipient of urban 

redevelopment action grants or community development block funds administered in the amount of $50,000 or more to make a good faith 

effort to hire DeKalb County residents for at least 50% of jobs created using the First Source Registry (candidate database) within one 

hundred twenty (120) days of contract execution. The work to be performed under this contract is subject to the provisions of the DeKalb 

County First Source Jobs Ordinance. All contractors will be asked to submit an Employment Roster and/or copies of active payroll registers 

on a monthly basis to verify compliance. The undersigned acknowledges and agrees to comply with the provisions of the DeKalb County 

First Source Jobs Ordinance. 
 
CONTRACTOR OR BENEFICIARY INFORMATION: 

 

_______________________________________ 

Contractor or Beneficiary Name (Signature) 

 

_______________________________________ 

Contractor or Beneficiary Name (Printed)  

 

_______________________________________ 

Title 

_______________________________________ 

Telephone 

_______________________________________ 

Email       

_______________________________________ 

Name of Business  

 

Please answer the following questions: 

 

1. How many job openings do you anticipate filling related to this contract?  _____   

 

2. How many incumbents/existing employees will retain jobs due to this contract?  

      DeKalb Residents: _____ Non-DeKalb Residents: _____ 

 

3. How many work hours per week constitutes Full Time employment? ______ 

 

 

Please return this form to WorkSource DeKalb, (404)687-3900 or email to fkadkins@dekalbcountyga.gov 

 
Revised September 2020 WorkSource DeKalb (WSD) is an EEO/M/F/D/V employer/program. Auxiliary aids/services are available upon request to 

individuals with disabilities. Persons with hearing impairments may call 1-800-255-0135 or 711 TTY for assistance.  WSD is 100% funded by the U. 

S. Department of Labor and is a proud partner of the American Job Center Network 

 

 

mailto:fkadkins@dekalbcountyga.gov
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ATTACHMENT E 

 

FIRST SOURCE JOBS ORDINANCE INFORMATION  

EXHIBIT 2 

 

NEW EMPLOYEE TRACKING FORM 

 
Name of Bidder______________________________________________________________________ 

 

Address_____________________________________________________________________________ 

 

E-Mail______________________________________________________________________________ 

 

Phone Number_______________________________________________________________________ 

 

Fax Number_________________________________________________________________________ 

Do you anticipate hiring from the First Source Candidate Registry?  Y or N (Circle one) 

 

If so, the approximate number of employees you anticipate hiring: _____________________________ 

 

 

Type of Position (s) you anticipate hiring: 

(List position title, one position per line) 

Attach job description per job title: 

 

 

The number you 

anticipate hiring: 

 

Timeline 

   

   

   

   

   

   

   

   

   

   

   

 

Please return this form to WorkSource DeKalb, fax (404) 687-4099 or email to 

FirstSourceJobs@dekalbcountyga.gov. 
 

 

Revised September 2020  

Work Source DeKalb (WSD) is an EEO/M/F/D/V employer/program. Auxiliary aids/services are available upon request to individuals with 

disabilities. Persons with hearing impairments may call 1‐800‐255‐0135 or 711 TTY for assistance. WSD is 100% funded by the U.S. Department of 

Labor and is a proud partner of the American Job Center Network. 
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ATTACHMENT E 

 

FIRST SOURCE JOBS ORDINANCE INFORMATION  

EXHIBIT 3 

 

BUSINESS SERVICE REQUEST FORM 

 
Please complete this form for each position that you have available. 

 
DATE:                                     FEDERAL TAX ID:    

 

COMPANY NAME:             WEBSITE:    

 

ADDRESS:      

 

(WORKSITE ADDRESS IF DIFFERENT):    

 

CONTACT NAME:                                                   TITLE:         

 

CONTACT E-MAIL ADDRESS:                        CONTACT PHONE:      

 

Are you a private employment agency or staffing agency?          YES              NO 

 

JOB DESCRIPTION: (Please include a copy of the Job Description) 

 

POSITION TITLE:   

 

NUMBER OF POSITIONS AVAILABLE:  _________   TARGET START DATE:__________________________ 

 

WEEKLY WORK HOURS:  20-30 hours   30-40 hours   Other         

 

SALARY RATE (OR RANGE):  ________________      SPECIFIC WORK SCHEDULE:  ____________________  

 

PERM  TEMP           TEMP-TO-PERM   SEASONAL  

 

PUBLIC TRANSPORTATION ACCESSIBILITY:  YES   NO 

 

SCREENINGS ARE REQUIRED:   YES  NO   SELECT ALL THAT APPLY: 

 

      CREDIT CHECK             DRUG          MVR     BACKGROUND       OTHER  

 

HOW TO APPLY:  ________________________________________________________________________________       

                                   ________________________________________________________________________________  

 

Please return form to: jbblack@dekalbcountyga.gov 

 

DO NOT WRITE BELOW THIS LINE – TO BE COMPLETED BY WORKSOURCE DEKALB ONLY 

SYTEM TYPE: 
 

First Source 
 

Direct Hire 
 

Work Experience (WEX)  ENTRY DATE: 

        

ASSIGNED TO:             DATE:  

        
Revised September 2020 Work Source DeKalb (WSD) is an EEO/M/F/D/V employer/program. Auxiliary aids/services are available upon request to 

individuals with disabilities. Persons with hearing impairments may call 1‐800‐255‐0135 or 711 TTY for assistance. WSD is 100% funded by the U.S. 

Department of Labor and is a proud partner of the American Job Center Network. 

  

   

    

  

  

     

   

mailto:jbblack@dekalbcountyga.gov
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ATTACHMENT E 

 

FIRST SOURCE JOBS ORDINANCE INFORMATION  

EXHIBIT 4 

 

EMPLOYMENT ROSTER 

DeKalb County  

 
Contract Number:  ___________________________ 

Project Name:________________________________  

Contractor: _________________________________                                                                                  Date: __________________ 

Name Position:  Start 

Date 

Hourly 

Rate of 

Pay 

Hired 

for this 

Project? 

(yes/no) 

Anticipated 

Length of 

Employment  

(Months) 

% of Time 

Dedicated 

to the 

Project 

Full or 

Part 

Time?                 

(No. of 

Hours) 

Georgia County 

of Residency 

                  

                  

                  

                  

                  

                  

                  

                  

                  

                  

                  

                  

                  

                  

                  

                  

Revised September 2020  

Work Source DeKalb (WSD) is an EEO/M/F/D/V employer/program. Auxiliary aids/services are available upon request to individuals with disabilities. 

Persons with hearing impairments may call 1‐800‐255‐0135 or 711 TTY for assistance. WSD is 100% funded by the U.S. Department of Labor and is a 

proud partner of the American Job Center Network. 
END OF ATTACHMENT E  
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ATTACHMENT F 
 

BIDDER/CONTRACTOR’S AFFIDAVIT OF COMPLIANCE WITH O.C.G.A. §13-10-91 
 

By executing this affidavit, the undersigned verifies its compliance with O.C.G.A. § 13-10-

91, as amended, stating affirmatively that the Bidder submitting a Bid to DEKALB COUNTY, GA, 

a political subdivision of the State of Georgia, has registered with and is participating in a federal 

work authorization program, commonly known as E-Verify, or any subsequent replacement 

program, in accordance with the applicable provisions and deadlines established in O.C.G.A. § 13-

10-91, as amended.  The undersigned further verifies that it will continue to use the federal work 

authorization program for the Contract Term, and it will only contract with Subcontractors who have 

registered for the federal work authorization program. The undersigned hereby attests that its federal 

work authorization user identification number and date of authorization are as follows: 
 

______________________________________________ 

Federal Work Authorization User Identification Number 
 

______________________________________________ 

Date of Authorization  
 

______________________________________________ 

Name of Contractor   
 

ITB 21-101396 Scott Candler Water Treatment Plant Electrical Building No. 2 Structural Design 

Improvements and Distribution System Panels Installation (Multiyear Contract) 

Name of Project  
 

 DeKalb County, GA Government  

Name of Public Employer  

I hereby declare under penalty of perjury that the foregoing is true and correct. 

Executed on ______, ___, 20__  in ________________ (city), ______ (state). 

 

By:__________________________________________ 

Signature of Authorized Officer or Agent 
 

____________________________________________ 

Printed Name and Title of Authorized Officer or Agent  

 

Subscribed and Sworn before me on this the  
  
____ day of ______________, 20__.      
 

_________________________________ 

NOTARY PUBLIC 

 

My Commission Expires: 

_________________________________ 

END OF ATTACHMENT F 
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ATTACHMENT G 
 

SUBCONTRACTOR AFFIDAVIT OF COMPLIANCE WITH O.C.G.A. § 13-10-91  
 

 By executing this affidavit, the undersigned Subcontractor verifies its compliance with O.C.G.A. § 

13-10-91, stating affirmatively that the individual, firm or corporation which is engaged in the physical 

performance of services under a contract with ________________________________(insert name of 

Contractor) on behalf of DEKALB COUNTY, GEORGIA has registered with, is authorized to use and uses 

the federal work authorization program commonly known as E-Verify, or any subsequent replacement 

program, in accordance with the applicable provisions and deadlines established in O.C.G.A. § 13-10-91.  

Furthermore, the undersigned Subcontractor will continue to use the federal work authorization program 

throughout the contract period and the undersigned subcontractor will contract for the physical performance 

of services in satisfaction of such contract only with sub-subcontractors who present an affidavit to the 

Subcontractor with the information required by O.C.G.A. § 13-10-91.  Additionally, the undersigned 

Subcontractor will forward notice of the receipt of an affidavit from a sub-subcontractor to the Contractor 

within five business days of receipt.  If the undersigned Subcontractor receives notice that a sub-

subcontractor has received an affidavit from any other contracted sub-subcontractor, the undersigned 

Subcontractor must forward, within five business days of receipt, a copy of the notice to the Contractor.  

Subcontractor hereby attests that its federal work authorization user identification number and date of 

authorization are as follows:  

_________________________________ 

Federal Work Authorization User Identification Number 

_________________________________ 

Date of Authorization  

_________________________________ 

Name of Subcontractor   
 

ITB 21-101396 Scott Candler Water Treatment Plant Electrical Building No. 2 Structural Design 

Improvements and Distribution System Panels Installation (Multiyear Contract) 

Name of Project  
 

DeKalb County, GA Government_ 

Name of Public Employer  

I hereby declare under penalty of perjury that the foregoing is true and correct. 

Executed on ______ ___, 20__ in _____________(city), ______(state). 
 

By:_________________________________ 

Signature of Authorized Officer or Agent 

____________________________________________ 

Printed Name and Title of Authorized Officer or Agent  
 

Subscribed and Sworn before me on this the 

______ day of ______________, 20 ___.      
 

______________________________ 

NOTARY PUBLIC 

My Commission Expires: 

______________________________                

END OF ATTACHMENT G 
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ATTACHMENT H 
 

CONTRACTOR REFERENCE AND RELEASE FORM 

(Additional Sheets May Be Added) 
 

List below at least three (3) references, including company name, contact name, address, email address, 

telephone numbers and contract period who can verify your experience and ability to design, procure, test, 

supply equipment and the installation of a minimum of two (2) water treatment plant rehabilitation or 

building repair projects of similar size and complexity within the past five (10) years. 
 

 

Company Name 
 

 
 

Contract Period  

Contact Person Name and Title Telephone Number (include area code) 

Complete Primary Address City State Zip Code 

Email Address Fax Number (include area code) 

Project Name and Value Services Provided 

 

 

Company Name 
 

 
 

Contract Period  

Contact Person Name and Title Telephone Number (include area code) 

Complete Primary Address City State Zip Code 

Email Address Fax Number (include area code) 

Project Name and Value Services Provided 
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ATTACHMENT H,  CONT’D 
 

CONTRACTOR REFERENCE AND RELEASE FORM 

(Additional Sheets May Be Added) 
 

 

 

 

Company Name 

 
 
 

Contract Period  

Contact Person Name and Title Telephone Number (include area code) 

Complete Primary Address City State Zip Code 

Email Address Fax Number (include area code) 

Project Name and Value Services Provided 

 

 

REFERENCE CHECK RELEASE STATEMENT 

 

You are authorized to contact the references provided above for purposes of this ITB. 

 

Signed______________________________________ Title ______________________________  

                     (Authorized Signature of Bidder) 

 

Company Name _____________________________________________ Date________________ 

 

 

 

 
 

 

 

 

 

 

 

 

 

END OF ATTACHMENT H 
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ATTACHMENT I 

 

LSBE SUBCONTRACTOR REFERENCE AND RELEASE FORM 

(Additional Sheets May Be Added) 

 

List below at least three (3) references for subcontractors proposed as a part of the project team. The references 

shall be for the same or similar types of services to be performed by the subcontractor on projects similar in size 

and scope to the project outlined in this ITB. 

 

Company Name Contract Period  

Contact Person Name and Title Telephone Number (include area code) 

Complete Primary Address City State Zip Code 

Email Address Fax Number (include area code) 

Project Name and Description 

 

 
 

 
 

Services Provided 

 

Company Name Contract Period  

Contact Person Name and Title Telephone Number (include area code) 

Complete Primary Address City State Zip Code 

Email Address Fax Number (include area code) 

Project Name and Description 

 
 

 
 

 

Services Provided 
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ATTACHMENT I, CONT’D 
 

LSBE SUBCONTRACTOR REFERENCE AND RELEASE FORM 

(Additional Sheets May Be Added) 

 

 

 

 
Company Name: Planned Year Start Date: Planned Year Completion 

Date: 

Contact Person Name and Title: Telephone Number  (include area code): 

Complete Primary Address City: State: Zip Code: 

Email Address: Fax Number (include area code): 

Project Name: 
 
Contract Value: Actual Year Started: Actual Year Completed: 

Services Provided: 

 

 
 

 

REFERENCE CHECK RELEASE STATEMENT 

 
You are authorized to contact the references provided above for purposes of this ITB. 

 

Signed_______________________________________ Title _____________________________  

               (Authorized Signature of Bidder) 

 

Company Name _____________________________________________ Date________________ 

 

 

 

 

 

 

 

 

 

END OF ATTACHMENT I 
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ATTACHMENT J 

 

PUBLIC WORKS CONSTRUCTION AFFIDAVIT AND OATH  

OF SUCCESSFUL BIDDER 

 

 Personally appeared before me, the undersigned officer, duly authorized to administer oaths, 

_________________________,(insert name), who, after being duly sworn, deposes as follows: 

 

I,_____________________________, (insert name), am a competent adult, and I have personal 

knowledge of the facts set forth in this Affidavit and Oath which I make for any lawful use or 

purpose. 

 

  I,____________________________(insert name) swear or affirm that I have not prevented or 

attempted to prevent competition in bidding or submitting a proposal for this Project by any means 

whatsoever. I swear or affirm that I have not prevented or endeavored to prevent anyone from 

making a Bid for this Project by any means whatsoever, I swear I have not caused or induced any 

other person to withdraw a Bid for this Project.  I swear or affirm that I have not violated O.C.G.A. 

§36-91-21(d) in any way, directly or indirectly.  

 

I,____________________________(insert name) swear or affirm that I have not engaged in any 

collusive or anti-competitive practices in responding to this solicitation for bid. Bid is genuine and 

not collusive or sham; I swear or affirm that I have not colluded, conspired, connived, or agreed, 

directly or indirectly, with any Bidder or person, to put in a sham Bid, or that such other person shall 

refrain from bidding, and has not in any manner, directly or indirectly sought by agreement or 

collusion, or communication or conference, with any person, to fix the Bid Price of affiant or any 

other Bidder, or to fix any overhead, profit or cost element of said Bid Price, or of that of any other 

Bidder, or to secure any advantage against DeKalb County, or any person interested in the 

proposed Contract; and that all statements in said Bid are true; and further, that such Bidder has not, 

directly or indirectly submitted this Bid, or the contents thereof, or divulged information or data 

relative thereto to any association or to any member or agent thereof. If Owner determines that 

collusion exists among Bidders, Bids from participants in collusion will not be considered.  

 

I,____________________________(insert name) swear or affirm that in making the above 

representation under oath, I understand that any person who knowingly and willfully makes a false, 

fictitious, or fraudulent statement or representation in an affidavit shall be guilty of a violation of 

O.C.G.A §16-10-20. 
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ATTACHMENT J (Cont’d) 

 

PUBLIC WORKS CONSTRUCTION AFFIDAVIT AND OATH  

OF SUCCESSFUL BIDDER 

 

I,____________________________(insert name) swear or affirm that I understand that Bids may 

be considered irregular and subject to rejection if they show serious omission, unauthorized form 

alterations, use of unauthorized forms, unauthorized alternate bids, incomplete or unbalanced unit 

prices, or other irregularities. I swear or affirm that I understand that DeKalb County may reject a 

bid as non-responsive if the prices bid are materially unbalanced between the line items or sub-line 

items. “Unbalanced Bid” shall mean a Bid, in the opinion of the Owner, that is based in prices 

significantly less than cost for some work, or prices which are significantly overstated in relation to 

the cost for other work, and if there is a reasonable doubt that the Bid will result in the lowest overall 

cost to DeKalb County even though it may be the low evaluated Bid, or if it is so unbalanced as to 

be tantamount to allowing an advance payment.  

I hereby declare under penalty of perjury that the foregoing is true and correct.  Executed on 

_____________ ___, 20__ in __________________(city), ______(state). 

 

      By:_________________________________ 

           Signature  

 

      ____________________________________ 

      Print Name of Affiant 

 

      ____________________________________ 

      Print Title of Affiant 

 

 

Subscribed and Sworn before me on this the 

______ day of ______________, 20______.      

 

___________________________________ 

NOTARY PUBLIC 

 

My Commission Expires: 

________________________________ 

 

 

 

END OF ATTACHMENT J 
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ATTACHMENT K 

 

CERTIFICATE OF CORPORATE BIDDER 
 

 

I,                                                             (insert name of the Corporate Secretary), certify that I am 

Secretary of the corporation named as Bidder herein, same being organized and incorporated to do 

business under the laws of the State of _____; that  _________________________ (insert name of 

individual signing the Bid) who executed this Bid on behalf of the Bidder was, then and there,                 

        (insert title of individuals signing the Bid) and that said Bid was duly signed by 

said officer for and on behalf of said corporation, pursuant to the authority of its governing body and 

within the scope of its corporate powers. 

 

I further certify that the names and addresses of the owners of all outstanding stock of said 

corporation as of this date are as follows: 

             

 

             

 

             

 

             

 

             

 

 

This                day of                                          , 20       . 

 

 

 By:______________________________(Corporate Seal) 

      Secretary 
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ATTACHMENT K, CONT’D  

 

CERTIFICATE OF AUTHORITY – JOINT VENTURE 

(Separate Certificate to be submitted by each joint venture partner) 

 

I,                                                     ,(1) certify that:  

1. I am the ________(2)  of __________________________,(3) (hereinafter “Venturer”); 

 

2. Venturer is a partner and participant in the joint venture having submitted the Invitation to 

Bid No. 21-101330 for Kensington Pump Station and Pipeline Project. 

 

3. Venturer is organized and incorporated to do business under the laws of the State of 

___________; and 

 

4. Said Invitation to Bid No. 21-101330 was duly signed by said officer for and on behalf of 

said Venturer and the Contractor pursuant to the authority of the governing body of each and 

within the scope of its corporate powers. 

 

 

I further certify that the names and addresses of the owners of all the outstanding stock or ownership 

interest in Venturer as of this date are as follows: 

_______________________________________________________________________ 

_______________________________________________________________________ 

_______________________________________________________________________ 

 

 

 

This                day of                                          , 20       . 

 

By:_________________________________  

      Signature of Person Executing Certification 

 

INSTRUCTIONS FOR COMPLETION OF THIS CERTIFICATE: 

1.  Name of secretary (if Venturer is a corporation), or Manager or CEO (if Venturer is a LLP) of 

Venturer. 

2.  Title of person executing Certification. 

3.  Name of joint venture partner. 

 

COPY THIS FORM AND SUBMIT SEPARATE CERTIFICATES FOR EACH JOINT 

VENTURE PARTNER WITH THE BID. 

 

END OF ATTACHMENT K 
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ATTACHMENT L 
 

Bidder shall complete and submit the following documents with their bid: 

 

 

*If these mandatory forms are not completed and submitted with the bid, the bidder will be deemed 

non-responsive. 
 

**These forms are applicable if a subcontractor will be utilized to fulfill the requirements of this 

contract.  If these forms are applicable, they must be completed and submitted with the bid.  Failure to 

submit these forms, if applicable, will result in the bidder’s bid being deemed non-responsive. 
 

I, the undersigned, acknowledge that I have included the requested documents as listed above. 

 

 

Printed Name  Signature 

                                              END OF ATTACHMENT L

Bid Page 

No. Title 

Check This Box If 

Included With Bid 

4 Bid Acknowledgement Form*  

27-29 Bidder’s Unit Price Form*  

30-33 Bid Bond Acknowledgement and Bid Bond Form*  

36-42 DeKalb First LSBE Information with Exhibits 1 – 2*  

43-44 First Source Jobs Acknowledgement Form with Exhibits 1 - 2*  

47 Bidder/Contractor Affidavit of Compliance Under O.C.G.A. 13-10-91*  

48 Subcontractor Affidavit of Compliance Under O.C.G.A. 13-10-91**  

49-50 Contractor Reference and Release Form*  

51-52 LSBE Subcontractor Reference and Release Form, if applicable**  

53-54 Public Works Construction Affidavit and Oath of Successful Bidder*  

55-56 
Certificate of Corporate Bidder or  Certificate of Authority -Joint 

Venture Bidder* 
 

57 Required Documents Checklist*  

------ Georgia Utility Systems Contractor’s License *  

------ Georgia Utility Manager’s License*  

------ Scope of Work, Specifications, and Contract Exceptions   
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STATE OF GEORGIA 

COUNTY OF DEKALB 

 

CONTRACT FOR CONSTRUCTION 

THIS CONTRACT, made as of this ____day of _____, 20___, (hereinafter called the “execution 

date”) by and between, DEKALB COUNTY, a political subdivision of the State of Georgia 

(hereinafter called the “County”) and ________________, a ____________          organized 

pursuant to the laws of the State of _____________(hereinafter called the “Contractor”). 
 

I.  SCOPE OF WORK 

 

A. The term “Work” means the construction, labor, materials, equipment, tools, 

machinery, testing, temporary services and utilities, supervision, administration, 

coordination, planning, insurance, bonds, transportation, security, and all other services 

and things necessary to provide the County with the facilities, improvements, features, 

and functions in strict conformity with the General Requirements attached hereto as 

Attachment A, and as described in the Specifications and the Drawings included in the 

Bid Document Package. The Contractor agrees to complete the Work in a good, firm, 

substantial and workmanlike manner in strict conformity with this Contract. 

 

The Work relates to the following Project: 

 

ITB 21-101396 Scott Candler Water Treatment Plant Electrical Building No. 2   

Structural Design Improvements and Distribution System Panels Installation 

(Multiyear Contract) 

 

B. Unless otherwise stipulated, the Contractor shall furnish all of the Work in accordance with 

the Contract and all incidental work necessary to complete the Project in an acceptable 

manner, ready for use, occupancy, or operation by the County.  The Contractor shall be 

responsible for the entire Work and every part thereof. 

 

II.  TIME, TERM AND LIQUIDATED DAMAGES 
 

A. Contract Time.  The Contractor shall commence the Work under this Contract within ten 

(10) days from the acknowledgement of the receipt of the Notice to Proceed 

(“Commencement Date”). Contractor shall fully complete the Work within 365 calendar 

days from and including the acknowledgement date unless an extension of the Contract 

Time has been obtained by Change Order. If the Change Order only seeks to extend the 

Contract Time, it may be approved and executed by the DeKalb County Chief Executive 

Officer or his/her designee and the Contractor in accordance with the terms of this Contract. 
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B. Contract Term. As required by O.C.G.A §36-60-13, this Contract shall commence 

immediately upon the execution date. This Contract shall (i) terminate without further 

obligation on the part of the County each and every December 31st, as required by O.C.G.A. 

§ 36-60-13, as amended, unless terminated earlier in accordance with the termination 

provisions of this Contract; (ii) automatically renew on each January 1st, unless terminated 

in accordance with the termination provisions of this Contract; and  (iii) terminate 

absolutely, with no further renewals, on December 31, 2022, unless extended by Change 

Order adopted and approved by the DeKalb County Governing Authority and the 

Contractor in accordance with the terms of this Contract.   

 

C. Liquidated Damages. The Contractor acknowledges that time is of the essence with 

respect to the Work governed by this Contract.  Contractor acknowledges and recognizes 

that if it fails to achieve Substantial Completion of any portion of the Work within the 

Contract Time as may be extended in accordance with the terms of this Contract, the 

County will sustain substantial losses as a result of such failure.  The Contractor further 

acknowledges that the County will suffer damages that are difficult if not impossible to 

accurately estimate. Contractor shall pay liquidated damages of One Thousand Dollars 

and Cents/100th ($1,000.00) per day for each calendar day of unexcused delay in 

achieving Substantial Completion beyond the Scheduled Completion Date. Contractor 

shall pay liquidated damages of One Thousand Five Hundred Dollars and Cents/100th 

($1,500.00) per day for each calendar day of unexcused delay in achieving Final 

Completion beyond the Scheduled Completion Date. The Contractor agrees that the 

foregoing rate is a reasonable pre-estimate of the probable damages that the County will 

suffer if Substantial Completion is delayed, and said daily rate is intended to compensate 

the County for its damages and is not intended to penalize the Contractor for its delay. The 

County may deduct such liquidated damages from any unpaid amounts then or thereafter 

due the Contractor under this Contract.  Any liquidated damages not deducted from any 

unpaid amounts due the Contractor are payable to the County at the County’s demand, 

together with interest from the date of the demand at a rate equal to seven percent (7%) per 

annum.  

 

III.  PAYMENT 

 

A. Contract Price. As full payment for the faithful performance of this Contract, the County 

shall pay the Contractor, the Contract Price, which is an amount not to exceed XXXXXX 

($XXXXXX), unless changed by written Change Order in accordance with the terms of this 

Contract.  The term “Change Order” includes the term “amendment” and shall mean a written 

order authorizing a change in the Work, and an adjustment in Contract Price to Contractor or 

the Contract Term, as adopted and approved by the Contractor and the DeKalb County 

Governing Authority, or the Chief Executive Officer, if exempted from Governing Authority 

adoption and approval in accordance with the express terms of this Contract. The Chief 

Executive Officer or his/her designee shall have the authority to approve and execute a Change 

Order lowering the Contract Price or increasing the Contract Price up to twenty percent (20%) 

of the original Contract Price, provided that the total amount of the increase authorized by such 

Change Order is less than $100,000.00. If the original Contract or Purchase Order Price does 

not exceed $100,000.00, but the Change Order will make the total Contract Price exceed 
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$100,000.00, then the Change Order will require approval by official action of the Governing 

Authority.  Any other increase of the Contract Price shall be by Change Order adopted and 

approved by the DeKalb County Governing Authority and the Contractor in accordance with 

the terms of this Contract.  Amounts paid to the Contractor shall comply with and not exceed 

Attachment B, the Contractor’s Unit Price Form, consisting of 3 page(s) attached hereto and 

incorporated herein by reference.  Payment is to be made no later than thirty (30) days after 

submittal of undisputed invoice. 

 

B. Retainage and Partial Payments.  Partial payments to the Contractor shall be made 

monthly, based on the value of Work completed as determined by the County, plus the 

value of materials and equipment suitably stored, insured and protected at the construction 

site. The Contractor shall submit a payment request for Work completed during the 

preceding calendar month to The Department of Watershed Management, 4572 Memorial 

Drive, Decatur, GA 30032, ATTN: Dora De Taboada, (Project Manager) for review and 

approval on or before last day of each month. If approved by the Project Manager or 

Designated Representative, the approved amount, less retainage, shall be paid to the 

Contractor thirty (30) days after the date the approved payment request is received by the 

County Finance Department.  If a payment request is not approved by the County, then no 

payment shall be made to the Contractor until after the Project Manager or Designated 

Representative approves the payment request.  The amount of retainage shall be as follows: 

 

(1) Ten percent (10%) of each partial payment shall be withheld as retainage until the 

value of fifty percent (50%) of the Contract Price, including Change Orders and 

other authorized additions provided in the Contract, is due; 

  

(2) When fifty percent (50%) of the Contract Price, as described above, becomes due 

and the manner of completion of the Work and its progress, quality, schedule are 

reasonably satisfactory to the County, and there are no outstanding claims by the 

Contractor, Subcontractors, lower tier subcontractors, as that term is defined by 

state law, or Suppliers, the withholding of retainage shall be discontinued. 

 

(3) If after discontinuing retainage, the County determines that the Work is 

unsatisfactory or has fallen behind schedule, withholding of ten percent (10%) of 

each request for payment may be resumed.  When the Work has reached Substantial 

Completion and the County determines the Work to be reasonably acceptable, the 

Contractor shall submit an invoice or other documents as may be required and 

receive payment of retainage within thirty (30) days.  If minor items remain 

incomplete at that time, an amount equal to two hundred percent (200%) of the 

value of each item, as determined by the County, shall be withheld until such items 

are completed. 

 

(4) The Contractor shall within ten days from the Contractor’s receipt of each payment 

from the County pass through payments to Subcontractors and shall reduce each 

Subcontractor’s retainage in the same manner as the Contractor’s retainage is 

reduced by the County.  The Subcontractor shall, within ten days from the 

Subcontractor’s receipt of payment, pass through payments to lower tier 
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subcontractors and shall reduce each lower tier subcontractor’s retainage in the 

same manner as the Subcontractor’s retainage is reduced.  

 

(5) Contractor and County agree to abide by all applicable provisions of Georgia state 

law concerning retainage, including but not limited to O.C.G.A. § 13-10-80 and 13-

10-81.  If the terms of this contract concerning retainage conflict with state law, 

state law governs. 

 

(6) As required by O.C.G.A. § 13-10-81, Retainage shall be invested by the County at 

the current market rate and any interest earned on the retained amount shall be paid 

to the Contractor when the Project has been completed within the time limits 

specified and for the price specified in this Contract or in change orders approved 

in accordance with the terms of this Contract, upon the County’s receipt of 

certification by the engineer in charge of the Project in the manner and form 

required by O.C.G.A. §13-10-81. 

 

C. Payment Requests and Invoices.  Payment Requests and invoice(s) must be submitted as 

follows: 

 

(1) Original(s) must be submitted to: 

 

Attn: Dora De Taboada (Project Manager) 

Department of Watershed Management 

4575 Memorial Drive, Decatur, GA 30032 

 

(2) Upon award, Prime Contractor(s) with Local Small Business Enterprise (LSBE) 

Subcontractor(s) shall enter utilization reports electronically at 

www.dekalblsbe.info.  Proof of payment to the LSBE Subcontractor must be 

uploaded and submitted.  LSBE Subcontractors shall confirm receipt of payment 

from the Prime, electronically also, at www.dekalblsbe.info. 

 

D. Title.  All equipment, materials, and Work covered by partial payments shall, upon 

payment thereof, become the sole property of the County, but this provision shall not be 

construed as relieving the Contractor from the sole responsibility for the care and protection 

of equipment, materials, and Work upon which payments have been made, or the 

restoration of any damaged Work. 

 

E. Final Payment.  Within sixty (60) days after the Work is fully completed and accepted by 

the County, the balance due hereunder shall be paid; provided, however, that final payment 

shall not be made until said Contractor shall have completed all Work necessary and 

reasonably incidental to the Contract, including final cleanup and restoration.  Acceptance 

of the Work and the making of final payment shall not constitute a waiver of any claims 

by the County. All claims by the Contractor for breach of contract, violation of state or 

federal law, or compensation and extensions of time shall be submitted in writing to the 

http://www.dekalblsbe.info/
http://www.dekalblsbe.info/
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Chief Executive Officer within sixty (60) days after completion and acceptance of the 

Work as herein provided, or all such claims shall be forever barred.   

 

IV.  NOTICE 

 

Any notice or consent required to be given by or on behalf of any party hereto to any other 

party hereto shall be in writing and shall be sent to the County’s Chief Executive Officer and the 

Executive Assistant or to the Contractor or his authorized representative on the work site by (a) 

registered or certified United States mail, return receipt requested, postage prepaid, (b) personal 

delivery, or (c) overnight courier service. All notices sent to the addresses listed below shall be 

binding unless said address is changed in writing no less than fourteen days before such notice is 

sent.    Future changes in address shall be effective upon written notice being given by the 

Contractor to the County’s Executive Assistant or by the County to the Contractor’s authorized 

representative via certified first class U.S. mail, return receipt requested.  Such notices will be 

addressed as follows: 

 

If to the County:    

  Chief Executive Officer 

  The Maloof Center 

  1300 Commerce Drive, 6th Floor 

  Decatur, Georgia  30030 

 

  and 

 

Executive Assistant 

The Maloof Center 

1300 Commerce Drive, 6th Floor 

Decatur, Georgia 30030 

With a copy to:  Director of the Department of Purchasing and Contracting  

The Maloof Center 

1300 Commerce Drive, 2nd Floor 

Decatur, Georgia 30030 

With a copy to: ___________________________ 

 ___________________________ 

 ___________________________ 

 ___________________________ 

 

           If to the Contractor:   

With a copy to:  (Insert Contractor name and address) 

___________________________ 

 ___________________________ 

 ___________________________ 

 ___________________________ 
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V.  FEDERAL WORK AUTHORIZATION 

 

A. Pursuant to O.C.G.A. §13-10-91, the County cannot enter into a contract for the 

physical performance of services unless the Contractor, its Subcontractor(s) and sub-

subcontractor(s), as that term is defined by state law, register and participate in the 

Federal Work Authorization Program to verify specific information on all new 

employees.     

 

B. Contractor certifies that it has complied and will continue to comply throughout the 

Contract Term with O.C.G.A. §13-10-91 and any related and applicable Georgia 

Department of Labor Rule. 

 

C. Contractor agrees to sign an affidavit evidencing its compliance with O.C.G.A. §13-10-91.  

The signed affidavit is attached to this Contract as Attachment C. 

 

D. Contractor agrees that in the event it employs or contracts with any Subcontractor(s) in 

connection with this Contract, Contractor will secure from each Subcontractor an affidavit 

that certifies the Subcontractor’s current and continuing compliance with O.C.G.A. §13-

10-91 throughout the Contract Term.  Any signed Subcontractor affidavit(s) obtained in 

connection with this Contract shall be attached hereto as Attachment D. 

 

E. Each Subcontractor agrees that in the event it employs or contracts with any sub-

subcontractor(s), each Subcontractor will secure from each sub-subcontractor an affidavit 

that certifies the sub-subcontractor’s current and continuing compliance with  O.C.G.A. 

§13-10-91 throughout the Contract Term.  Any signed sub-subcontractor affidavit(s) 

obtained in connection with this Contract shall be attached hereto as Attachment E. 

 

VI.  CORPORATE AUTHORITY 

 

Contractor agrees to execute the Certificate of Corporate Authority, attached hereto as 

Attachment F. The officials of the Contractor executing this Contract are duly and properly in 

office and are fully authorized and empowered to execute the same for and on behalf of the 

Contractor.  Contractor warrants that it has all requisite power and authority to enter into and 

perform its obligations under this Contract, and that the execution and delivery by the Contractor 

of this Contract and the compliance by the Contractor with all of the provisions of this Contract 

(i) is within the purposes, powers, and authority of the Contractor; (ii) has been done in full 

compliance with applicable law and has been approved by the governing body of the Contractor 

and is legal and will not conflict with or constitute on the part of the Contractor a violation of or a 

breach of or a default under any indenture, mortgage, security deed, pledge, note, lease, loan, or 

installment sale agreement, contract, or other agreement or instrument to which the Contractor is 

a party or by which the Contractor is otherwise subject or bound, or any license, judgment, decree, 

law, statute, order, writ, injunction, demand, rule, or regulation of any court or governmental 

agency or body having jurisdiction over the Contractor; and (iii) has been duly authorized by all 
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necessary action on the part of the Contractor.  This Contract is the valid, legal, binding and 

enforceable obligation of the Contractor.    

 

VII.  PERFORMANCE AND PAYMENT BONDS AND INSURANCE REQUIREMENTS 

 

A. Within ten (10) days from the date of Notice of Award of this Contract, the Contractor, as 

principal, shall give a Contract performance bond, attached hereto as Attachment G and a 

payment bond, attached hereto as Attachment H, each in the amount of $XXXXXXX for 

the use of all persons doing work or furnishing skills, tools, machinery, or materials under 

or for the purpose of this Contract, in accordance with the applicable provisions of Georgia 

state law, including but not limited to, O.C.G.A. §13-10-1 and §36-91-21 et seq.  The bonds 

shall be underwritten by a surety company licensed to write bonds in the State of Georgia, 

listed in the most current U.S. Treasury Circular No. 570, and which have a current A.M. 

Best rating of "A" (Excellent) with a Financial Size Category of XII or better. The life of 

these bonds shall extend throughout the Contract Term including a sixty (60) day 

maintenance period (where applicable) and a twelve-month guarantee period after the 

completion of Work performed under this Contract.  The bonds shall issue on the forms 

provided by the County as part of this Contract.  

  

B. It is further agreed between the parties hereto that if at any time after the execution of this 

Contract and the surety bonds, the County shall deem the surety or sureties upon such 

bonds to be unsatisfactory, or if, for any reason, such bonds cease to be adequate to cover 

the performance of the Work, the Contractor shall, at its sole expense and within five (5) 

days after the receipt of notice from the County to do so, furnish additional bond or bonds 

in such form and amount and with such surety or sureties as shall be satisfactory to the 

County. 

 

C. The Contractor shall, without expense to the County, provide certificates of insurance, and 

copies of signed insurance policies including declarations pages from companies that are 

authorized to engage in the insurance business in the state of Georgia and are otherwise 

acceptable to the County Finance Director or his/her designee, attached hereto as 

Attachment I.  Such insurance shall be placed with admitted insurers that maintain an A.M. 

Best's rating of not less than A (Excellent) with a Financial Size Category of VII or better 

with coverage forms acceptable to Contractor.  The insurance described below shall be 

maintained uninterrupted for the duration of the project, including any warranty periods, 

and shall protect Contractor, and others as required by contract, for liabilities in connection 

with work performed by or on behalf of Contractor, its agents, representatives, employees 

or Contractors.   

 

(1) Workers Compensation Insurance.  Statutory workers compensation insurance 

is to be provided in compliance with the requirements of Georgia law with limits 

not less than the following: 

 

Employer’s liability insurance by accident, each accident $1,000,000 

Employer’s liability insurance by disease, policy limit $1,000,000 
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Employer’s liability insurance by disease, each employee $1,000,000 

 

(2) Commercial General Liability Insurance. Commercial general liability insurance 

is to be provided with limits not less than the following:  

 

 $1,000,000 per occurrence for bodily injury and property damage liability 

$1,000,000 personal and advertising injury liability 

$2,000,000 general aggregate 

 $2,000,000 products-completed operations aggregate 

 $   100,000 damage to rented premises (each occurrence) 

 $       5,000 medical expense (any one person) 

 

(3) Umbrella or Excess Insurance. Umbrella or excess insurance is to be provided with 

General Liability, Auto Liability and Employers Liability scheduled as underlying 

policies with limits not less than the following:  

 

  $5,000,000 per occurrence  

  $5,000,000 aggregate 

 

(4) Comprehensive Automobile Liability Insurance.  Comprehensive automobile 

liability insurance with form coverage is to be provided for all owned, non-owned 

and hired vehicles with combined single limit of $1,000,000.  Automobile liability 

insurance shall be written on ISO Business Auto Coverage Form CA 0001 (1990 

edition or later), or a substitute form providing equivalent coverage, and shall cover 

liability for bodily injury and property damage arising from the use or operation of 

any automobile, including those owned, hired or otherwise operated or used by or 

on behalf of Contractor.  The policy must include Broadened Pollution Liability 

Endorsement CA9948 12 93. 

 

(5) Builder’s Risk Insurance Coverage (If Applicable). DeKalb County shall procure 

and maintain Builders Risk Insurance on the entire work which provides “All-risk” 

form that shall at least include insurance for physical loss or damage to the Work, 

temporary buildings, falsework, and materials and equipment in transit, and shall 

insure against at least the following perils or causes of loss: fire, lightning, extended 

coverage, theft, vandalism, malicious mischief, earthquake, collapse, debris 

removal, demolition occasioned by enforcement of Laws and Regulations, water 

damage (other than caused by flood), and such other perils or causes of loss as may 

be specifically required by Supplementary Conditions) until Final Completion and 

Acceptance of the Project.  Such policy of insurance shall contain at least the 

following sub-limits of insurance and deductibles: 

   
Sub-limits:  

Property in Transit $1,000,000 

Property in Offsite Storage $1,000,000 

Plans & Blueprints $25,000 
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Debris Removal 25% of Insured Physical Loss 

Delay in Completion / Soft Cost TBD 

Ordinance of Law (Increased Cost of 

Construction) 

$1,000,000 

Flood and Earthquake TBD – Full Contract Value  

Deductibles:  

Flood and Earthquake $25,000 

Water Damage other than Flood $100,000 

All other Perils $10,000 

 

D. The County, its elected officials, officers, employees and agents, hereinafter referred to in this 

article and in the article entitled “Certificates of Insurance” as “the County and its officers” are 

to be named as additional insured on all policies of insurance except worker’s compensation 

insurance with no cross suits exclusion. The County and its officers shall be included as 

additional insureds under commercial general liability and commercial umbrella insurance, for 

liabilities arising out of both the ongoing and completed operations of Contractor.  Such 

additional insured coverage shall be endorsed to Contractor’s policy by attachment of ISO 

Additional Insured Endorsement forms CG 20 10 10 01 (ongoing operations) and CG 20 37 

10 01 (products-completed operations), or form(s) providing equivalent coverage. 

 

E. All coverages required of the Contractor will be primary over any insurance or self-insurance 

program carried by the County.  

 

F. If the Contractor is a joint venture involving two (2) or more entities, then each independent 

entity will satisfy the limits and coverages specified here or the joint venture will be a named 

insured under each respective policy specified. 

 

G. In addition to procuring and maintaining commercial general liability insurance, automobile 

liability and commercial umbrella insurance, for the Contract Term, Contractor shall continue 

to procure and maintain the products-completed operations liability insurance coverage and 

commercial umbrella insurance after the Work is substantially complete for the entire Contract 

Term or for the applicable five-year statutory limitation, whichever is greater. For such period 

of time, all terms and conditions of such coverage shall remain unchanged, including the limits 

specified herein and the requirement to provide the County with coverage as an additional 

insured.    

 

H. Contractor agrees to waive all rights of subrogation and other rights of recovery against the 

County and its officers and shall cause each Subcontractor to waive all rights of subrogation 

for all coverage. 

 

I. Failure of the County to demand such certificate or other evidence of full compliance with 

these insurance requirements or failure of the County to identify a deficiency from evidence 

provided will not be construed as a waiver of the Contractor’s obligation to maintain such 

coverage. 
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J. Contractor understands and agrees that the purchase of insurance in no way limits the liability 

of the Contractor. 

 

K. OCIP Insurance Coverage: In connection with the Work, and for the 

Contractor/Design/Builder and those subcontractors deemed eligible by the County for 

participation, the County will implement an Owner Controlled Insurance Program (“OCIP”), 

providing certain insurance coverages as detailed herein.  The insurance coverages provided 

by the OCIP apply only to the Work performed on the Project site.  The 

Contractor/Design/Builder and its Subcontractors shall provide their own insurance for all off-

site activities.  The Builder’s Risk/All Risk Property Insurance component of the OCIP will 

expressly exclude coverage on Contractor’s/Design/Builder’s and Subcontractors’ machinery, 

tools, and equipment not destined to become a part of the Project Work. 

 

(1) Exclusion of Contractor/Design/Builder Insurance Costs 

Because the County is providing specific limits of General Liability, Excess Liability 

and Property Coverage (for eligible workers), following enrollment in the OCIP the 

Contractor/Design/Builder shall exclude all General Liability, Excess Liability, and 

Property Coverage (Builder’s Risk) costs from the Contract Price and its proposal/bid 

for itself and for all included Subcontractors.  The Contractor/Design/Builder warrants, 

for itself and all included Subcontractors, that all such on-site insurance costs for the 

coverages listed above shall be excluded in their entirety from the Contract Price, and 

no such coverage is duplicated by the Contractor/Design/Builder or any Subcontractor 

of any tier.  The Contractor/Design/Builder and its Subcontractors shall make available 

to the County all documentation deemed necessary by the County in order to verify this 

cost exclusion.  If requested by the County, the Contractor/Design/Builder shall provide 

complete copies of its and its Subcontractors’ current insurance policies in order to 

assist in the verification of the accuracy of the exclusion of insurance costs and to verify 

the accuracy of the information provided by the Contractor/Design/Builder and its 

Subcontractors.          

  

L. OCIP Manual of Insurance Procedures: The OCIP coverage provided by the County shall 

be further detailed in, and the Contractors/Design/Builder requirements with respect to the 

OCIP shall be described in, the General Liability Wrap-Up Manual (“the Manual”) 

incorporated into the Contract Documents and issued via an Exhibit to the Contract.  This 

Manual includes information on the following OCIP coverages: Commercial General Liability, 

Excess Liability, and Builder’s Risk/All Risk Property Insurance. 

 

VIII.  CERTIFICATES OF INSURANCE 

 
A. Certificates shall state that the policy or policies shall not expire, be cancelled or altered 

without at least sixty (60) days prior written notice to the County.  Policies and Certificates 

of Insurance listing the County and its officers as additional insureds (except for workers’ 

compensation insurance) shall conform to all terms and conditions (including coverage of 

the indemnification and hold harmless agreement) contained in this Contract.  
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B. The Contractor agrees to name the County and its officers as additional insured on the 

commercial general liability insurance, using the ISO Additional Insured Endorsement 

forms CG20101001 (ongoing operations) and CG20371001 (products-completed 

operations) forms, or form(s) providing equivalent coverage. 
 

C. Certificates of Insurance must contain the policy number, policy limits, and policy expiration 

date of all policies issued in accordance with this Contract; the location and operations to 

which the insurance applies.  Certificates must be provided annually for the duration of the 

project.  If applicable, a specific statement must be included that blasting coverage is 

included to the extent such risk is present; that Contractor’s protective coverage applies to 

any Subcontractor’s operations; and Contractor’s contractual liability insurance coverage 

applies to any Subcontractor.   
 

D. This insurance for the County as the additional insured shall be as broad as the coverage 

provided for the named-insured Contractor.  It shall apply as primary insurance before any 

other insurance or self-insurance, including any deductible, non-contributory, and waiver 

of subrogation provided to the County as the additional insured.     

 

E. The Contractor shall be wholly responsible for securing certificates of insurance coverage as 

set forth above from all Subcontractors who are engaged in the Work.  
 

F. If the County shall so request, the Contractor will furnish the County for its inspection and 

approval such policies of insurance with all endorsements, or confirmed specimens thereof 

certified by the insurance company to be true and correct copies. 
 

G.   Contractor shall be responsible and have the financial wherewithal to cover any deductibles 

or retentions included on the certificate of insurance. 

 

H. Such certificates should be sent to the County and must identify the “Certificate Holder” as 

follows: 
 

DeKalb County, Georgia 

Director of Purchasing & Contracting 

The Maloof Center 

1300 Commerce Drive, 2nd Floor 

Decatur, Georgia 30030  

 

I. Copies of Required Insurance policies with Declarations Page(s) shall be attached hereto as 

Attachment I. 
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IX.  ATTACHMENTS 

 

A. This Contract includes the following Attachments all of which are incorporated herein by 

reference: 

 

Attachment A, General Requirements, GR-1 through GR-46. 

 

Attachment B, Contractor’s Unit Price Form 

 

Attachment C, Contractor Affidavit Under O.C.G.A. § 13-10-91 

 

Attachment D, Subcontractor Affidavit Under O.C.G.A. § 13-10-91 

 

Attachment E, Sub-subcontractor Affidavit(s) Under O.C.G.A. § 13-10-91 

 

Attachment F, Certificate of Corporate Authority or Joint Venture Certificates 

 

Attachment G, Performance Bond and Accompanying Power of Attorney 

 

Attachment H, Payment Bond and Accompanying Power of Attorney 

 

Attachment I, Certificate of Insurance, Declarations, and Endorsements  

 

Attachment J, Business and Professional Licenses 

 

Attachment K, Executive Order No. 2141-4 New Ethics Policy   

 

Attachment L, OCIP General Liability Wrap-Up Manual 

 

B. In addition to the foregoing, the Bid Document Package dated August 2, 2021, the original 

of which is maintained in the County’s Department of Purchasing and Contracting, forms 

an essential part of this Contract as if fully set out herein.  

   

IX.  FUNDING CLAUSE  

 

            Funding for this contract may be reimbursed under the Water Infrastructure Finance and 

Innovation Act (WIFIA). Performance of the contract, in whole or in part, may be contingent and 

subject to the availability of such funding under the Water Infrastructure Finance and Innovation 

Act (WIFIA) to DeKalb County, Georgia. Bidders should become familiar with all laws, 

ordinances, rules, and regulations applicable to the execution and performance of the contract 

subject to the Water Infrastructure Finance and Innovation Act (WIFIA); not limited to the Davis 

Bacon Act, American Iron and Steel Requirements, and Disadvantage Business Enterprise 

Participation requirements. 
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X. FEDERAL AND/OR STATE FUNDING/LAW 

 
A. Without limiting the General Requirements attached hereto as Attachment A or any other 

provision herein concerning the applicability of certain laws, ordinances, rules and regulations, 
Contractor has been explicitly informed and understands that the following laws, ordinances, 
rules and regulations apply to the execution and performance of all parts of this Contract, the 
Project and the Work: The American Iron and Steel Requirement, 33 U.S.C. 3914; The Davis 
Bacon Act, 40 U.S.C. 3141 et seq.; The National Environmental Policy Act of 1969, 42 U.S.C. 
4321 et seq.; Archeological and Historic Preservation Act, 16 U.S.C. 469–469c; Clean Air Act, 
42 U.S.C. 7401 et seq.; Clean Water Act, 33 U.S.C. 1251 et seq.; Coastal Barrier Resources 
Act, 16 U.S.C. 3501 et seq.; Coastal Zone Management Act, 16 U.S.C. 1451 et seq.; 
Endangered Species Act, 16 U.S.C. 1531 et seq.; Federal Actions to Address Environmental 
Justice in Minority Populations and Low–Income Populations, Executive Order 12898, 59 FR 
7629, February 16, 1994; Floodplain Management, Executive Order 11988, 42 FR 26951, May 
24, 1977, as amended by Executive Order 13690, 80 FR 6425, February 4, 2015; Protection of 
Wetlands, Executive Order 11990, 42 FR 26961, May 25, 1977, as amended by Executive 
Order 12608, 52 FR 34617, September 14, 1987; Farmland Protection Policy Act, 7 U.S.C. 
4201 et seq.; Fish and Wildlife Coordination Act, 16 U.S.C. 661–666c, as amended; 
Magnuson–Stevens Fishery Conservation and Management Act, 16 U.S.C. 1801 et seq.; 
National Historic Preservation Act, 16 U.S.C. 470 et seq.; Safe Drinking Water Act, 42 U.S.C. 
300f et seq.; Wild and Scenic Rivers Act, 16 U.S.C. 1271 et seq.; Debarment and Suspension, 
Executive Order 12549, 51 FR 6370, February 21, 1986; Demonstration Cities and 
Metropolitan Development Act, 42 U.S.C. 3301 et seq., as amended, and Executive Order 
12372, 47 FR 30959, July 16, 1982; Drug–Free Workplace Act, 41 U.S.C. 8101 et seq.; New 
Restrictions on Lobbying, 31 U.S.C. 1352; Prohibitions relating to violations of the Clean 
Water Act or Clean Air Act with respect to Federal contracts, grants, or loans under 42 U.S.C. 
7606 and 33 U.S.C. 1368, and Executive Order 11738, 38 FR 25161, September 12, 1973; The 
Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, 42 U.S.C. 
4601 et seq.; Age Discrimination Act, 42 U.S.C. 6101 et seq.; Equal Employment Opportunity, 
Executive Order 11246, 30 FR 12319, September 28, 1965; Section 13 of the Clean Water Act, 
Pub.L. 92–500, codified in 42 U.S.C. 1251; 40 CFR Part 7; Section 504 of the Rehabilitation 
Act, 29 U.S.C. 794, supplemented by Executive Orders 11914, 41 FR 17871, April 29, 1976 
and 11250, 30 FR 13003, October 13, 1965; Title VI of the Civil Rights Act of 1964, 42 U.S.C. 
2000d et seq.; and Participation by Disadvantaged Business Enterprises in Procurement under 
Environmental Protection Agency (EPA) Financial Assistance Agreements, 73 FR 15904. 
 

B. Without limiting the General Requirements attached hereto as Attachment A or any other 

provision herein concerning the applicability of certain laws, ordinances, rules and regulations, 

Contractor has been explicitly informed and understands that the following laws, ordinances, 

rules and regulations apply to the execution and performance of all parts of this Contract, the 

Project and the Work: The American Iron and Steel Requirement, 33 U.S.C. 3914; The Davis 

Bacon Act, 40 U.S.C. 3141 et seq.; The National Environmental Policy Act of 1969, 42 U.S.C. 

4321 et seq.; Archeological and Historic Preservation Act, 16 U.S.C. 469–469c; Clean Air Act, 

42 U.S.C. 7401 et seq.; Clean Water Act, 33 U.S.C. 1251 et seq.; Coastal Barrier Resources 

Act, 16 U.S.C. 3501 et seq.; Coastal Zone Management Act, 16 U.S.C. 1451 et seq.; 

Endangered Species Act, 16 U.S.C. 1531 et seq.; Federal Actions to Address Environmental 
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Justice in Minority Populations and Low–Income Populations, Executive Order 12898, 59 FR 

7629, February 16, 1994; Floodplain Management, Executive Order 11988, 42 FR 26951, May 

24, 1977, as amended by Executive Order 13690, 80 FR 6425, February 4, 2015; Protection 

of Wetlands, Executive Order 11990, 42 FR 26961, May 25, 1977, as amended by 

Executive Order 12608, 52 FR 34617, September 14, 1987; Farmland Protection Policy 

Act, 7 U.S.C. 4201 et seq.; Fish and Wildlife Coordination Act, 16 U.S.C. 661–666c, as 

amended; Magnuson–Stevens Fishery Conservation and Management Act, 16 U.S.C. 

1801 et seq.; National Historic Preservation Act, 16 U.S.C. 470 et seq.; Safe Drinking Water 

Act, 42 U.S.C. 300f et seq.; Wild and Scenic Rivers Act, 16 U.S.C. 1271 et seq.; Debarment 

and Suspension, Executive Order 12549, 51 FR 6370, February 21, 1986; Demonstration 

Cities and Metropolitan Development Act, 42 U.S.C. 3301 et seq., as amended, and 

Executive Order 12372, 47 FR 30959, July 16, 1982; Drug–Free Workplace Act, 41 U.S.C. 

8101 et seq.; New Restrictions on Lobbying, 31 U.S.C. 1352; Prohibitions relating to 

violations of the Clean Water Act or Clean Air Act with respect to Federal contracts, grants, 

or loans under 42 U.S.C. 7606 and 33 U.S.C. 1368, and Executive Order 11738, 38 FR 25161, 

September 12, 1973; The Uniform Relocation Assistance and Real Property Acquisition 

Policies Act of 1970, 42 U.S.C. 4601 et seq.; Age Discrimination Act, 42 U.S.C. 6101 et seq.; 

Equal Employment Opportunity, Executive Order 11246, 30 FR 12319, September 28, 1965; 

Section 13 of the Clean Water Act, Pub.L. 92–500, codified in 42 U.S.C. 1251; 40 CFR Part 

7; Section 504 of the Rehabilitation Act, 29 U.S.C. 794, supplemented by Executive Orders 

11914, 41 FR 17871, April 29, 1976 and 11250, 30 FR 13003, October 13, 1965; Title VI of 

the Civil Rights Act of 1964, 42 U.S.C. 2000d et seq.; and Participation by Disadvantaged 

Business Enterprises in Procurement under Environmental Protection Agency (EPA) 

Financial Assistance Agreements, 73 FR 15904. 
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IN WITNESS WHEREOF, the parties hereto have set their hands and caused this 

Agreement to be executed  by their authorized representatives as of this ___________________, 

(hereinafter called the “execution date”). 

NAME OF CONTRACTOR 

 

 

By: ___________________________ 

            Signature                      (SEAL) 

 

 

 

 

      

 Federal Tax I.D. Number 

 

 

 

 

 

ATTEST: 

 

______________________________ 

           Signature 

 

______________________________ 

           Name (Typed or Printed) 

 

 

DEKALB COUNTY, GEORGIA 

 

 

                                                   by Dir.(SEAL) 

MICHAEL L. THURMOND 

Chief Executive Officer 

DeKalb County, Georgia 

 

 

 

 

 

 

ATTEST: 

 

       

BARBARA H. SANDERS, CCC, CMC 

Clerk of the Chief Executive Officer  

and Board of Commissioners of 

DeKalb County, Georgia 

 

 

 

APPROVED AS TO SUBSTANCE: 

 

 

      

Reginald D. Wells, Director 

Department of Watershed Management 

 

APPROVED AS TO FORM: 

 

       

Assistant County Attorney  

DeKalb County Law Department  
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GR-1.  DEFINITIONS OF TERMS 

 

The section captions contained in this Contract are for convenience only and do not in any 

way limit or amplify any term or provision hereof.  The use of the terms "hereof," "hereunder" and 

"herein" shall refer to this Contract as a whole, inclusive of the Attachments, except when noted 

otherwise.  The use of the masculine or neuter genders herein shall include the masculine, feminine 

and neuter genders and the singular form shall include the plural when the context so requires. The 

following terms shall have the meanings indicated: 

 

“Addendum” or “Addenda” shall mean written or graphic instruments issued prior to the 

execution of the Contract, which modify or interpret the Work, or the Invitation to Bid by 

additions, deletions, clarifications, or corrections. 

 

“Bid” shall mean the offer of the Bidder submitted on the prescribed form setting forth the 

price(s) for the Work to be performed. 

 

“Bid Document Package” shall consist of documents entitled as follows:   Acknowledgement 

of Contractor, Advertisement for Bids, Instructions to Bidders, Addenda, Business License, Utility 

Systems Contractor’s License, Utility Manager’s Certificate, Utility Foreman’s Certificate, 

General Contractor’s License, Bidder’s Lump Sum Cost, Bidder’s Unit Price, First Source Jobs 

Ordinance Information with Exhibits, LSBE Program Information Sheet with LSBE Exhibits, 

Certificate of Corporate Bidder, Certificate of Authority/Joint Venture, Bidder’s Affidavit of 

Compliance with O.C.G.A.13-10-91, Reference and Release Form,  Subcontractor Tracking Form, 

Bid Bond and Power of Attorney, Public Works Construction Affidavit and Oath of Successful 

Bidder, Technical Specifications, and Drawings.  

 

“Bidder” shall mean any person, firm, or corporation submitting a Bid for the Work. 

 

“Bonds” shall mean bid, performance, and payment bonds and other instruments of security, 

furnished by the Contractor and his surety in accordance with the Contract. 

 

“Change Order” includes the term “amendment” and shall mean a written order authorizing 

a change in the Work, if applicable, and an adjustment in the Contract Price, Contract Time or 

Contract Term, as adopted and approved by the Contractor and the DeKalb County Governing 

Authority, or the Chief Executive Officer, if exempted from Governing Authority adoption and 

approval in accordance with the express terms of this Contract.  

 

“Contract” or “Agreement” shall consist of the written Contract executed by the parties, all 

attachments to the Contract, Change Orders, Field Orders, and the Bid Document Package.  The 

intent of these documents is for the Contractor to furnish all materials, appliances, tools, labor and 

services of every kind necessary for the proper execution of the Work, and the terms and conditions 

of payment therefore.   

 

“Contract Price” shall mean the total monies payable to the Contractor under the terms and 

conditions of the Contract. 
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“Contract Time” shall mean the number of days stated in the Contract for the completion of 

the Work. 

 

“Contract Term” shall mean the length of time the Contract shall remain in effect.  

 

“Contractor” or “General Contractor” shall mean the individual, firm, joint venture or 

corporation undertaking the execution of the Work as an independent contractor under the terms 

of the Contract and acting through his or its agents or employees. 

 

“County” shall mean DeKalb County, Georgia. 

  

“Day(s)” shall mean calendar day(s). 

 

“Drawings” shall mean the part of the Contract which shows, largely through graphical 

presentation, the characteristics and scope of the Work to be performed and which have been 

prepared or approved by the County.  The Drawings are included in the Bid Document Package. 

 

“Field Order” shall mean a written order issued by an authorized County official/employee 

to the Contractor during construction effecting a change in the Work by authorizing an addition, 

deletion, or revision in the Work within the general scope of the Work not involving an adjustment 

in the Contract Price or a change to the Contract Time or Term.   No Field Order shall be valid or 

effective unless it is signed by the County employee(s) who has been authorized in writing by the 

Chief Executive Officer or his/her designee to execute Field Orders.  

 

“Notice of Award” shall mean a written notice of the acceptance of the Bid from the County 

to the successful Bidder. 

 

“Notice to Proceed” shall mean a written communication issued by the County authorizing 

the Contractor to proceed with the Work and establishing the date of commencement of the Work.    

The effective date of the Notice to Proceed shall be the date set forth on the Notice to Proceed.  

 

“Project” shall mean the undertaking to be performed as provided in the Contract. 

 

“Shall” is mandatory; “may” is permissive. 

 

“Specifications” or “Technical Specifications” shall mean a part of the Contract consisting 

of written descriptions of a technical nature regarding materials, equipment, construction systems, 

standards, and workmanship specified for this Project.  

 

“Subcontractor” shall mean any person, firm, or corporation having a direct contract with the 

Contractor or with any other Subcontractor for the performance of a part of the Work.  

 

“Submittals” shall mean all shop drawings, diagrams, illustrations, brochures, schedules, 

samples, and other data which are prepared by the Contractor, a Subcontractor, manufacturer, 

Supplier, or distributor, which illustrate how specific portions of the Work shall be fabricated or 

installed. 
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“Substantial Completion” or “Substantial Completion of the Work” shall mean that date 

determined by the County when the construction of the Project or an expressly stipulated part 

thereof is sufficiently completed, in accordance with the Contract, so that the Project or stipulated 

part can be fully utilized for the purposes for which it is intended. 

 

“Superintendent” shall mean the Contractor’s authorized on-the-job representative 

designated in writing by the Contractor prior to commencement of any work. 

 

“Supplier” shall mean any person, supplier, or organization who furnishes materials or 

equipment for the Work, including that fabricated to a special design, but who does not perform 

labor at the site. 

 

“Work” shall have the meaning assigned to that term in the article in the Contract entitled 

Scope of Work.”   

 

GR-2.  PRIOR USE BY COUNTY 

 

Prior to completion of the Work, the County may take over operation and/or use of the 

Project or portions thereof.  Such prior use of facilities by the County shall not be deemed as 

acceptance of any Work or relieve the Contractor from any of the requirements of the Contract. 

 

GR-3.  CONTRACTOR’S OBLIGATIONS 

 

The Contractor shall, in good workmanlike manner, do and perform all work and furnish 

all supplies and materials, machinery, equipment, facilities, and all things necessary or proper to 

perform and complete all the Work within the time herein specified and in accordance with the 

provisions of this Contract, the Specifications, the Drawings, and any and all supplemental 

drawings pertaining to the Work.  Contractor shall furnish, erect, maintain, and remove such 

construction, plants, and such temporary works as may be required.  Contractor alone shall be 

responsible for the safety, efficiency, and adequacy of its plant, appliances, and methods, and for 

any damage which may result from their failure or their improper construction, maintenance, or 

operation.  The Contractor shall observe, comply with, and be subject to all terms, conditions, 

requirements and limitations imposed by the Contract and local ordinances, and state and federal 

laws; and shall do, carry on, and complete the entire Work. 

 

GR-4.  AUTHORITY OF THE COUNTY 

 

A. The Contractor shall perform all of the Work under the general direction, and to the 

entire satisfaction, approval, and acceptance of the County.  The County shall 

decide all questions relating to measurements of quantities, the character and 

acceptability of the Work performed, and as to whether the rate of progress is such 

that the Work will be completed within the time limit of the Contract.  All questions 

as to the meaning of the Drawings and the Specifications will be decided by the 

County. 
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B. The approval of the County of any materials, plant, equipment, Drawings, or of any 

other items executed, or proposed by the Contractor, shall be construed only to 

constitute an approval of general design.  Such approval shall not relieve the 

Contractor from the performance of the Work in accordance with the Contract, or 

from any duty, obligations, performance guarantee, or other liability imposed upon 

him by the provisions of the Contract. 

 

C. Whenever in this Contract, the words “directed,” “required,” “permitted,” 

“ordered,” or words of like import are used, it shall be understood that the direction, 

requirement, permission, or order of the County is intended, and similar words, 

“approved,” “acceptable,” “satisfactory,” or words of like import shall mean 

approved by, acceptable to, or satisfactory to the County. 

 

GR-5.  CHANGES IN THE WORK, FIELD ORDERS, AND CHANGE ORDERS 

 

A. All changes, alterations, or instructions in regard to any feature of the Work that 

differ from the Drawings and Specifications must be approved in writing by Field 

Order or Change Order in all cases.  No verbal instruction or order will be regarded 

as a basis for a claim for extra compensation or time. 

 

B. If a minor change in the Work is found to be necessary due to actual field 

conditions, the Contractor shall submit detailed drawings and written notification 

of the problems necessitating such departure for approval by the County before 

making the change.  If the Contractor fails to make such request, no excuse will be 

entertained thereafter for Contractor’s failure to carry out the Work in the required 

manner and to provide required guarantees, warranties, and Bonds, and Contractor 

shall not be entitled to any change in the Contract Price, Contract Time or the 

Contract Term. 

 

C. The County may at any time, by issuing a Field Order, make changes in the details 

of the Work.  The Contractor shall proceed with the performance of any changes in 

the Work so ordered by the County unless such Field Order entitles the Contractor 

to a change in Contract Price, Time, and/or Term, in which event the Contractor 

shall give the County written notice thereof within fifteen (15) days after the receipt 

of the ordered change, and the Contractor shall not execute such changes until it 

receives an executed Change Order from the County.  No extra cost or extension of 

time shall be allowed unless approved by the County and authorized by execution 

of a Change Order. 

 

D. The County may at any time order changes within the scope of the Work without 

invalidating the Contract.     

 

E. No claims for extra cost or time will be considered based on an escalation of prices 

throughout the Contract Term.  The value of any work covered by a Change Order 

or of any claim for increase or decrease in the Contract Price shall be determined 

by one of the following methods in the order of precedence listed below. 
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(1) Unit prices previously approved. 

 

(2) An agreed lump sum. 

 

(3) The actual cost for labor, direct overhead, materials, supplies, equipment, 

and other services necessary to complete the changed Work.  In addition, 

there shall be added an amount agreed upon but not to exceed fifteen percent 

(15%) of the actual cost of such work to cover the cost of general overhead 

and profit. 

 

F. The parties’ execution of any Change Order constitutes a final settlement of all 

matters relating to the change in the Work which is the subject of the Change Order, 

including, but not limited to, all direct or indirect costs associated with such change 

and any and all adjustment to the Contract Price and the construction schedule.  In 

the event a Change Order increases the Contract Price, Contractor must include the 

Work covered by such Change Orders in requests for payment as if such Work were 

originally part of the Contract. 

 

GR-6.  TIME FOR COMPLETION  

 

A. The Contractor understands and agrees that the date of the beginning of Work, rate 

of progress, and time for completion of the Work are essential conditions of this 

Contract. 

 

B. The Contractor agrees that the Work shall be executed regularly, diligently, and 

uninterrupted at such rate of progress as will insure its full completion thereof 

within the Contract Time.  It is expressly understood and agreed, by and between 

the Contractor and the County, that the time for the completion of the Work 

described herein is a reasonable time for the completion of the same, taking into 

consideration the average climate range and usual industrial conditions prevailing 

in this locality. 

 

C. If extraordinary adverse weather conditions are the basis for a claim for additional 

time, such claim shall be supported by the attachment of records of the National 

Oceanic and Atmospheric Administration showing meaningful variances from 

historic trends thereby substantiating the fact that weather conditions were 

abnormal for the period of time, could not have been reasonably anticipated and 

had an adverse effect on the scheduled construction activities.  The Contractor shall 

be entitled to an extension of the Contract Time only for extraordinary adverse 

weather conditions that unavoidably delay activities scheduled at that time, and 

then only for the number of days of delay which are due solely to such extraordinary 

adverse weather conditions.  The Contractor is not entitled to any costs associated 

with extraordinary adverse weather conditions. 

 

D. The County shall not be liable to the Contractor or any Subcontractor for claims or 

damages of any nature caused by or arising out of delays, regardless of cause.  The 
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sole remedy against the County for delays shall be the allowance of additional time 

for completion of the Work, the amount of which shall be based on actual and 

unavoidable delay.  

 

GR-7.  SCHEDULES, REPORTS, AND RECORDS 

 

A. The Contractor shall submit to the County such schedule of quantities and costs, 

progress schedules, payrolls, reports, estimates, records, and other data as the 

County may request concerning the Work performed or to be performed.  The 

Contractor shall also submit a schedule of payments that he anticipates earning 

during the course of the Work.  

 

B. That Contractor shall coordinate and hold a meeting with its major Subcontractors 

and the County to discuss the Project schedule.  Such meeting shall be held prior to 

Commencement of the Work under this Contract, but in no event later than ten (10) 

days after execution of this Contract by all parties.  At that meeting, the Contractor 

shall present a draft Project schedule, and the Contractor and its Subcontractors 

shall, in collaboration with the County, assist in the preparation of a detailed and 

specific construction schedule.  The Contractor shall be responsible for preparing 

and updating such schedule, which shall be complete in all respects and shall, when 

approved by the County, become the Construction Schedule and be automatically 

incorporated into the Contract and shall not be changed without the prior written 

consent of the County. The Construction Schedule shall not exceed the Contract 

Time, shall be revised and updated at appropriate intervals as required by the 

conditions of the Work and Project, shall be related to the entire Project to the extent 

required by the Contract, shall utilize Critical Path Method (CPM) software that is 

compatible with County software, and shall provide for expeditious and practicable 

execution of the Work.  The Construction Schedule shall be cost-loaded. 

 

C. The Construction Schedule shall, in such detail as the County may require, show 

the order in which Contractor will carry on the Work, including dates on which the 

various parts of the Work will start, and the estimated date of completion of each 

part.  It shall also depict all requisite shop drawing submittals and approvals, 

manufacturing, fabrication, the installation of materials, supplies and equipment, 

testing, start-up, and training.  

 

D. The Contractor shall prepare and keep current, for the County’s approval, a 

schedule of submittals which is coordinated with the Construction Schedule and 

allows the County reasonable time to review submittals.  The Contractor shall 

perform the Work in general accordance with the most recent schedules submitted 

to the County.  

 

E. In the event the County determines that the performance of the Work has not 

progressed or reached the level of completion required by the Contract, the County 

will have the right to order the Contractor to take corrective measures necessary to 

expedite the progress of construction, including, without limitation, (1) working 
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additional shifts or overtime; (2) supplying additional manpower, equipment, and 

facilities; and (3) other similar measures (hereinafter referred to collectively as 

“Extraordinary Measures”).  Such Extraordinary Measures must continue until the 

progress of the Work complies with the stage of completion required by the 

Contract and the Construction Schedule.  The County’s right to require 

Extraordinary Measures is solely for the purpose of ensuring the Contractor’s 

compliance with the Construction Schedule.  The Contractor is not entitled to an 

adjustment in the Contract Price for undertaking Extraordinary Measures required 

by the County.  The County may exercise the rights furnished the County under or 

pursuant to this paragraph as frequently as the County deems necessary to ensure 

that the Contractor’s performance of the Work will comply with the completion 

date set forth in the Contract as the Contract Time. 

 

GR-8.  COUNTY’S RIGHT TO SUSPEND OR TERMINATE WORK  

 

A. Termination for Convenience.  County may, for its own convenience and at its sole 

option, without cause and without prejudice to any other right or remedy of County, 

elect to terminate the Contract by delivering to the Contractor, at the address listed 

in the Notices article of this Contract, a written notice of termination specifying the 

effective date of termination. Such notice shall be delivered to Contractor at least 

thirty (30) days prior to the effective date of termination. 

 

B. Termination for Default. If the Contractor is adjudged bankrupt or insolvent, or if 

he makes a general assignment for the benefit of his creditors, or if a trustee or 

receiver is appointed for the Contractor or for any of his property, or if he files a 

petition to take advantage of any debtor’s act or to reorganize under the bankruptcy 

or applicable laws, or if he fails to supply sufficient skilled workers or suitable 

materials or equipment, make payments to Subcontractors or for labor, materials or 

equipment, or if he disregards laws, ordinances, rules, regulations or orders of any 

public body having jurisdiction of the Work, or if he otherwise violates any 

provision of the Contract, then the County may, without prejudice to any other right 

or remedy, and after giving the Contractor and his surety a maximum of seven (7) 

days from delivery of a written notice, declare the Contract in default and terminate 

this Contract.  In that event, the County may take possession of the Project and of 

all materials, equipment, tools, construction equipment and machinery thereon 

owned by the Contractor.  The County may cause the Work to be completed and 

corrected by whatever method it deems expedient.  If called upon by the County to 

finish the Work, the Contractor’s surety shall promptly do so.  In any case, the 

Contractor and its surety shall be liable to the County for any and all damages and 

costs incurred by the County as a result of any default by the Contractor, including 

without limitation all costs of completion or correction of the Work, liquidated 

damages, attorneys’ fees, expert fees, and other costs of dispute resolution.  

Termination of this Contract pursuant to this paragraph may result in 

disqualification of the Contractor from bidding on future County contracts for a 

period of time not to exceed five (5) years. 
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C. If Contractor’s services are terminated by the County pursuant to paragraph A or B 

in this General Requirement, the termination will not affect any rights or remedies 

of the County then existing or which may thereafter accrue against Contractor or 

its surety.  Any retention or payment of moneys due Contractor by County will not 

release Contractor from liability.  If it is determined that the Contractor was not in 

default or that the failure to perform is excusable, a termination for default will be 

considered to have been a termination for the convenience of the County, and the 

rights and obligations of the parties shall be governed accordingly. 

 

D. In case of termination of this Contract before completion of the Work, Contractor 

will be paid only for materials and equipment accepted by the County and the 

portion of the Work satisfactorily performed through the effective date of 

termination as determined by the County.   

 

E. Except as otherwise provided in this General Requirement, neither party shall be 

entitled to recover lost profits, special, consequential or punitive damages, 

attorney’s fees or costs from the other party to this Contract for any reason 

whatsoever.   

 

F. The parties’ obligations pursuant to this General Requirement shall survive any 

Acceptance of Work, or expiration or termination of this Contract.  

 

GR-9.  FINAL INSPECTION  

 

Upon notice from the Contractor that the Work is completed, the County shall make a final 

inspection of the Work, and shall notify the Contractor of all instances where the Work fails to 

comply with the Drawings and Specifications, as well as any defects the County may discover.  At 

no cost to the County, the Contractor shall immediately make such alterations as are necessary to 

bring the Work into compliance with the Contract, the Drawings, and Specifications. 

 

 

GR-10.  WARRANTIES, GUARANTEES AND CORRECTION OF WORK 

 

A. The Contractor warrants to the County that materials and equipment furnished 

under the Contract will be new and of good quality, unless otherwise required or 

permitted by the Contract; that the Work will be free from defects not inherent in 

the quality required or permitted; and that the Work will conform to the 

requirements of the Contract.  Work not conforming to these requirements, 

including substitutions not properly approved and authorized, is considered 

defective.  The County, in its sole discretion, may exclude from the Contractor's 

warranty; remedies for damage or defect which the County determines were caused 

by abuse; modifications not executed by the Contractor; improper or insufficient 

maintenance; improper operation; and normal wear and tear and normal usage. 

 

B. Upon the completion of the Work, and as a condition of final payment, the 

Contractor shall guarantee in writing that all Work has been accomplished in 
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conformance with the Contract.  If required by the County, the Contractor shall also 

furnish additional satisfactory evidence as to the kind and quality of materials and 

equipment.   

 

C. The Contractor shall promptly, and in no event later than 48 hours after receiving 

written demand from the County, remedy any error, omission, defect, or non-

compliance in the Work discovered by the County during construction or at any 

time thereafter until one year after the final completion of the Work.  Nothing herein 

shall be deemed to shorten any statutory period of limitation otherwise applicable 

to any legal action by the County against the Contractor.   

 

D. Contractor shall pay for any damage caused by any omission or defect in the Work, 

including without limitation, any damage to other improvements or facilities.  In 

the event that the Contractor should fail to timely make repairs, adjustments, or 

other remedy that may be made necessary by such defects, the County may do so, 

and charge the Contractor the cost thereby incurred.    

 

E. All warranties and guaranties shall extend for the greatest of one (1) full year 

commencing on the dates of Substantial Completion of the Project or such longer 

period of time as is required by the Contract.  The one (1) year period shall be 

extended with respect to portions of the Work first performed after Substantial 

Completion for a period of one (1) year after the actual performance of the Work.  

If any defect or deviation should exist, develop, be discovered or appear within 

such one (1) year period, the Contractor, at it sole cost and expense and immediately 

upon demand, shall fully and completely repair, correct, and eliminate such defect.  

The foregoing warranties and guarantees are cumulative of and in addition to, and 

not restrictive of or in lieu of, any and all other warranties and guarantees provided 

for or required by law.  No one or more of the warranties contained herein shall be 

deemed to alter or limit any other. The Performance Bond shall remain in full force 

and effect throughout the applicable guarantee period set forth in this paragraph. 

 

F. Neither the final payment nor any provision of the Contract, nor partial or entire 

occupancy or use of the Work by the County, shall constitute an acceptance of any 

part of the Work that is not in accordance with the Contract or relieve the Contractor 

of liability for incomplete or faulty materials or workmanship.     

 

G. All manufacturer warranties and guarantees shall be delivered to the County prior 

to Substantial Completion and such delivery shall be a condition precedent to the 

issuance of the Certificate of Substantial Completion.  Before final payment, the 

Contractor shall assign and transfer to the County all guarantees, warranties and 

agreements from all contractors, Subcontractors, vendors, Suppliers, or 

manufacturers regarding their performance, quality of workmanship or quality of 

materials supplied in connection with the Work.  The Contractor represents and 

warrants that all such guarantees, warranties and agreements will be freely 

assignable to the County, and that upon final completion of the Work, all such 

guarantees, warranties and agreements shall be in place and enforceable by the 
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County in accordance with their terms.  Contractor’s obligations pursuant to this 

General Requirement shall survive any acceptance of Work, or termination or 

expiration of this Contract.  

 

GR-11. CONTRACTOR’S PERSONNEL AND INDEPENDENT CONTRACTOR 

STATUS  

 

A. The Contractor will supervise and direct the Work, including the Work of all 

Subcontractors.  Contractor will be solely responsible for the means, methods, 

techniques, sequences, and procedures of construction.  An experienced 

Superintendent and necessary assistants competent to supervise the particular types 

of work involved shall be assigned to the Project by the Contractor, and shall be 

available at all times when work is in progress.  The name of the Superintendent 

shall be submitted with qualifications of same prior to the start of the Work.  If 

approved by the County, the Superintendent so named by the Contractor shall be 

employed by the Contractor and shall have served in a supervisory capacity on at 

least one Project of like description and size performed by the Contractor during 

the previous twelve months.  Under no circumstances shall an employee of any 

Subcontractor serve as the Superintendent, unless approved by the County prior to 

being named Superintendent.  The Superintendent shall represent the Contractor, 

and all directions given to the Superintendent shall be as binding as if given to the 

Contractor. Important communications shall be confirmed in writing.  Other 

communications shall be similarly confirmed on written request in each case. 

 

B. The Contractor shall not change key members of its staff without the prior consent 

of the County, unless such staff members prove to be unsatisfactory to the 

Contractor and cease to be in its employ.  If the Contractor intends to change a key 

staff member (defined as certain full-time personnel stationed at the site including 

Project Manager, Superintendent, Project Engineer, Assistant Project Manager, 

Assistant Superintendent, or Assistant Project Engineer) it shall give the County 

written notice at least fifteen (15) days prior to the intended change.  The written 

notice shall include a description of qualifications for the new proposed key staff 

member. The County shall have the right to approve or disapprove the proposed 

key staff member. 

 

C. Only persons skilled in the type of work which they are to perform shall be 

employed.  The Contractor shall, at all times, maintain discipline and good order 

among his employees, and shall not employ any unfit person or persons or anyone 

unskilled in the work assigned him. 

 

D. The relationship between the County and the Contractor shall be that of owner and 

independent contractor.  Other than the consideration set forth herein, the 

Contractor, its officers, agents, servants, employees, and any Subcontractors shall 

not be entitled to any County employee benefits including, but not limited to social 

security, insurance, paid annual leave, sick leave, worker's compensation, free 

parking or retirement benefits.  All services provided by Contractor shall be by 
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employees of Contractor or its Subcontractors and subject to supervision by 

Contractor.  No officer or employee of Contractor or any Subcontractor shall be 

deemed an officer or employee of the County.  Personnel policies, tax 

responsibilities, social security payments, health insurance, employee benefits and 

other administrative policies, procedures or requirements applicable to the Work or 

services rendered under this Contract shall be those of the Contractor, not the 

County. 

 

GR-12.  SUBCONTRACTING 

 

A. The Contractor understands and agrees that it shall be a breach of this Contract to 

subcontract any portion of the Work on this Project unless  

 

1. The Work and the Subcontractor proposed to perform it have been declared 

in the Bid to the Contract; or  

 

2. The Contractor shall have obtained advance written approval from the 

County. 

 

B. The Contractor further understands and agrees that any work on this Project, which the 

Contractor secures in violation of this General Requirement, shall be deemed a 

donation from the Contractor for which the County shall not be obligated to pay.  

Nothing contained in this Contract shall create any contractual relation between any 

Subcontractor and the County.  Upon request, Contractor shall provide the County 

with copies of each of its contract(s) and amendments with each Subcontractor. 

 

C. Nothing contained in this Contract shall create, nor be interpreted to create privity, or 

any other relationship whatsoever, between the County and any person, or entity or 

than Contractor.  

 

GR-13.  ASSIGNMENTS 

 

The Contractor agrees it shall not sublet, assign, transfer, pledge, convey, sell, or otherwise 

dispose of the whole or any part of this Contract or his right, title, or interest therein to any person, 

firm, or corporation without the previous written consent of the County. If the County consents to 

any such assignment or transfer, then the Contractor binds itself, its partners, successors and 

assigns to all covenants of this Contract.   

 

GR-14.  INDEMNIFICATION AND HOLD HARMLESS  

 

A. The Contractor shall be responsible from the execution date or from the time of the 

beginning of the Work, whichever shall be the earlier, for all injury or damage of 

any kind resulting from the Work, to persons or property, including employees and 

property of the County.  The Contractor shall exonerate, indemnify, and save 

harmless the County, its elected officials, officers, employees, agents and servants, 

hereinafter collectively referred to in this General Requirement as “the County 
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Indemnitees,” from and against all claims or actions based upon or arising out of 

any damage or injury (including without limitation any injury or death to persons 

and any damage to property) caused by or sustained in connection with the 

performance of this Contract or by conditions created thereby or arising out of or 

any way connected with Work performed under this Contract, as well as all 

expenses incidental to the defense of any such claims, litigation, and actions.  

Furthermore, Contractor shall assume and pay for, without cost to the County 

Indemnitees, the defense of any and all claims, litigation, and actions suffered 

through any act or omission of the Contractor, or any Subcontractor, or anyone 

directly or indirectly employed by or under the supervision of any of them.  

Notwithstanding any language or provision in this Contract, Contractor shall not be 

required to indemnify any County Indemnitee against claims, actions, or expenses 

based upon or arising out of the County Indemnitee’s sole negligence. 

 

B. As between the County Indemnitees and the Contractor as the other party, the 

Contractor shall assume responsibility and liability for any damage, loss, or injury, 

including death, of any kind or nature whatever to person or property, resulting 

from any kind of claim made by Contractor’s employees, agents, vendors, Suppliers 

or Subcontractors caused by or resulting from the performance of Work under this 

Contract, or caused by or resulting from any error, omission, or the negligent or 

intentional act of the Contractor, vendors, Suppliers, or Subcontractors, or any of 

their officers, agents, servants, or employees. The Contractor shall defend, 

indemnify, and hold harmless the County Indemnitees from and against any and all 

claims, loss, damage, charge, or expense to which they or any of them may be put 

or subjected by reason of any such damage, loss, or injury.  

 

C. The Contractor expressly agrees to provide a full and complete defense against any 

claims brought or actions filed against the County Indemnitees, where such claim 

or action involves, in whole or in part, the subject of the indemnity contained in this 

Contract, whether such claims or actions are rightfully or wrongfully brought or 

filed.  The County has the sole discretion to choose the counsel who will provide 

the defense.  

 

D. No provision of this Contract and nothing herein shall be construed as creating any 

individual or personal liability on the part of any elected official, officer, employee, 

agent or servant of the County, nor shall the Contract be construed as giving any 

rights or benefits hereunder to anyone other than the parties to this Contract. 

 

E. The parties agree that Contractor shall be liable for all fines or civil penalties, which 

may be imposed by any local, federal or state department or regulatory agency that 

are a result of Contractor’s performance of the Work under this Contract. 

Contractor shall pay the costs of contesting any such fines. The parties’ obligations 

pursuant to this General Requirement shall survive any acceptance of Work, or 

termination or expiration of this Contract. 

  
 



ITB No. 21-101396 

Scott Candler Water Treatment Plant Electrical Building No. 2 Structural Design Improvements and Distribution 

System Panels Installation (Multiyear Contract) 

 

A-13 

GR-15.  ROYALTIES AND PATENTS 

 

The Contractor shall hold and save the County and its elected officials, officers, agents, 

servants, and employees harmless from liability of any nature or kind, including cost and expenses 

for, or on account of, any patented or unpatented invention, process, article, or appliance 

manufactured or used in the performance of the Contract, including its use by the County, unless 

otherwise specifically stipulated in the Contract.  

 

 

GR-16.  LAWS AND REGULATIONS 

 

 

A. The Contractor’s attention is directed to the fact that all applicable federal, state, 

and County laws, municipal ordinances, and the rules and regulations of all 

authorities having jurisdiction over construction of the Project shall apply to the 

Contract throughout, and they will be deemed to be included in the Contract the 

same as though herein written out in full.  The Contractor shall keep itself and its 

employees and Subcontractors fully informed of all laws, ordinances, and 

regulations in any manner affecting those engaged or employed in the Work or the 

materials used in the Work or in any way affecting the conduct of the Work and of 

all orders and decrees of bodies or tribunals having any jurisdiction or authority 

over same.  If Contractor discovers any discrepancy or inconsistency in this 

Contract or in the Drawings or Specifications in relation to any such law, regulation, 

ordinance, order, or decree, Contractor shall promptly report the same, in writing, 

to the County.  Contractor shall at all times observe and comply with all such laws, 

ordinances, and regulations, and shall protect and indemnify the County and its 

agents against any all damages and  claims arising out of any violation of such law, 

ordinance, regulation, order, or decree, whether by Contractor or its employees or 

Subcontractors. 

 

B.        Equal Employment Opportunity Obligation Under EO 11246  

 

The Contractor shall comply with Executive Order 11246, entitled ‘Equal 

Employment Opportunity,’ as amended by Executive Order 11375, and as 

supplemented in Department of Labor regulations (41 CFR Part 60). 

 

 Contractor’s compliance with Executive Order 11246 shall be based on 

implementation of the Equal Opportunity Clause, and specific affirmative active 

obligations required by the Standard Federal Equal Employment Opportunity 

Construction Contract Specifications, as set forth in 41 CFR Part 60-4.  

 

Without limiting any other provision hereunder, during the performance of this 

Contract, Contractor agrees as follows: 

 

(1)  Contractor will not discriminate against any employee or applicant 

for employment because of race, color, religion, sex, sexual orientation, gender 
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identity, or national origin. Contractor will take affirmative action to ensure that 

applicants are employed, and that employees are treated during employment 

without regard to their race, color, religion, sex, sexual orientation, gender identity, 

or national origin. Such action shall include, but not be limited to the following: 

employment, upgrading, demotion, or transfer; recruitment or recruitment 

advertising; layoff or termination; rates of pay or other forms of compensation; and 

selection for training, including apprenticeship.  Contractor agrees to 

post in conspicuous places, available to employees and applicants for employment, 

notices to be provided setting forth the provisions of this nondiscrimination clause. 

 

(2)  Contractor will, in all solicitations or advertisements for employees 

placed by or on behalf of the contractor, state that all qualified applicants will 

receive consideration for employment without regard to race, color, religion, sex, 

sexual orientation, gender identity, or national origin. 

 

(3)  Contractor will not discharge or in any other manner discriminate 

against any employee or applicant for employment because such employee or 

applicant has inquired about, discussed, or disclosed the compensation of the 

employee or applicant or another employee or applicant. This provision shall not 

apply to instances in which an employee who has access to the compensation 

information of other employees or applicants as a part of such employee’s essential 

job functions discloses the compensation of such other employees or applicants to 

individuals who do not otherwise have access to such information, unless such 

disclosure is in response to a formal complaint or charge, in furtherance of an 

investigation, proceeding, hearing, or action, including an investigation conducted 

by the employer, or is consistent with Contractor’s legal duty to furnish 

information. 

 

(4) Contractor will send to each labor union or representative of workers 

with which he has a collective bargaining agreement or other contract or 

understanding, a notice to be provided advising the said labor union or workers’ 

representatives of the contractor’s commitments under this section, and shall post 

copies of the notice in conspicuous places available to employees and applicants 

for employment. 

 

(5)  Contractor will comply with all provisions of Executive Order 

11246 of September 24, 1965, and of the rules, regulations, and relevant orders of 

the Secretary of Labor. 

 

(6)  Contractor will furnish all information and reports required by 

Executive Order 11246 of September 24, 1965, and by rules, regulations, and orders 

of the Secretary of Labor, or pursuant thereto, and will permit access to his books, 

records, and accounts by the administering agency and the Secretary of Labor for 

purposes of investigation to ascertain compliance with such rules, regulations, and 

orders. 
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(7)  In the event of Contractor’s noncompliance with the foregoing 

nondiscrimination clauses or with any related rules, regulations, or orders, this 

Contract may be canceled, terminated, or suspended in whole or in part and 

Contractor may be declared ineligible for further government contracts or federally 

assisted construction contracts in accordance with procedures authorized in 

Executive Order 11246 of September 24, 1965, and such other sanctions may be 

imposed and remedies invoked as provided in Executive Order 11246 of September 

24, 1965, or by rule, regulation, or order of the Secretary of Labor, or as otherwise 

provided by law. 

 

(8)  Contractor will include the portion of the sentence immediately 

preceding paragraph (1) above and the provisions of paragraphs (1) through (7) in 

every subcontract or purchase order unless exempted by rules, regulations, or orders 

of the Secretary of Labor issued pursuant to section 204 of Executive Order 11246 

of September 24, 1965, so that such provisions will be binding upon each 

subcontractor or vendor. Contractor will take such action with respect to any 

subcontract or purchase order as the administering agency may direct as a means 

of enforcing such provisions, including sanctions for noncompliance; provided, 

however, that in the event Contractor becomes involved in, or is threatened with, 

litigation with a subcontractor or vendor as a result of such direction by the 

administering agency, Contractor may request the United States to enter into such 

litigation to protect the interests of the United States. 

 

C. Standard Federal Equal Employment Opportunity Construction Contract 

Specifications (Executive Order 11246) located at 41 CFR 60-4.3.   

 

1) As used in these specifications: 

a) “Covered area” means the geographical area described in the solicitation 

from which this contract resulted; 

b) “Director” means Director, Office of Federal Contract Compliance 

Programs, United States Department of Labor, or any person to whom the 

Director delegates authority; 

c) “Employer identification number” means the Federal Social Security 

number used on the Employer's Quarterly Federal Tax Return, U.S. 

Treasury Department Form 941. 

d) “Minority” includes: 

i) Black (all persons having origins in any of the Black African racial 

groups not of Hispanic origin); 

ii) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or 

South American or other Spanish Culture or origin, regardless of race); 
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iii) Asian and Pacific Islander (all persons having origins in any of the 

original peoples of the Far East, Southeast Asia, the Indian 

Subcontinent, or the Pacific Islands); and 

iv) American Indian or Alaskan Native (all persons having origins in any 

of the original peoples of North America and maintaining identifiable 

tribal affiliations through membership and participation or community 

identification). 

2) Whenever the Contractor, or any Subcontractor at any tier, subcontracts a 

portion of the work involving any construction trade, it shall physically include 

in each subcontract in excess of $10,000 the provisions of these specifications 

and the Notice which contains the applicable goals for minority and female 

participation and which is set forth in the solicitations from which this contract 

resulted. 

3) If the Contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown 

Plan approved by the U.S. Department of Labor in the covered area either 

individually or through an association, its affirmative action obligations on all 

work in the Plan area (including goals and timetables) shall be in accordance 

with that Plan for those trades which have unions participating in the Plan. 

Contractors must be able to demonstrate their participation in and compliance 

with the provisions of any such Hometown Plan. Each Contractor or 

Subcontractor participating in an approved Plan is individually required to 

comply with its obligations under the EEO clause, and to make a good faith 

effort to achieve each goal under the Plan in each trade in which it has 

employees. The overall good faith performance by other Contractors or 

Subcontractors toward a goal in an approved Plan does not excuse any covered 

Contractor's or Subcontractor's failure to take good faith efforts to achieve the 

Plan goals and timetables. 

4) The Contractor shall implement the specific affirmative action standards 

provided in paragraphs 7 a through p of these specifications. The goals set forth 

in the solicitation from which this contract resulted are expressed as percentages 

of the total hours of employment and training of minority and female utilization 

the Contractor should reasonably be able to achieve in each construction trade 

in which it has employees in the covered area. Covered Construction 

contractors performing construction work in geographical areas where they do 

not have a Federal or federally assisted construction contract shall apply the 

minority and female goals established for the geographical area where the work 

is being performed. Goals are published periodically in the Federal Register in 

notice form, and such notices may be obtained from any Office of Federal 

Contract Compliance Programs office or from Federal procurement contracting 

officers. The Contractor is expected to make substantially uniform progress in 

meeting its goals in each craft during the period specified. 
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5) Neither the provisions of any collective bargaining agreement, nor the failure 

by a union with whom the Contractor has a collective bargaining agreement, to 

refer either minorities or women shall excuse the Contractor's obligations under 

these specifications, Executive Order 11246, or the regulations promulgated 

pursuant thereto. 

6) In order for the nonworking training hours of apprentices and trainees to be 

counted in meeting the goals, such apprentices and trainees must be employed 

by the Contractor during the training period, and the Contractor must have made 

a commitment to employ the apprentices and trainees at the completion of their 

training, subject to the availability of employment opportunities. Trainees must 

be trained pursuant to training programs approved by the U.S. Department of 

Labor. 

7) The Contractor shall take specific affirmative actions to ensure equal 

employment opportunity. The evaluation of the Contractor's compliance with 

these specifications shall be based upon its effort to achieve maximum results 

from its actions. The Contractor shall document these efforts fully, and shall 

implement affirmative action steps at least as extensive as the following: 

a) Ensure and maintain a working environment free of harassment, 

intimidation, and coercion at all sites, and in all facilities at which the 

Contractor's employees are assigned to work. The Contractor, where 

possible, will assign two or more women to each construction project. The 

Contractor shall specifically ensure that all foremen, superintendents, and 

other on-site supervisory personnel are aware of and carry out the 

Contractor's obligation to maintain such a working environment, with 

specific attention to minority or female individuals working at such sites or 

in such facilities. 

b) Establish and maintain a current list of minority and female recruitment 

sources, provide written notification to minority and female recruitment 

sources and to community organizations when the Contractor or its unions 

have employment opportunities available, and maintain a record of the 

organizations' responses. 

c) Maintain a current file of the names, addresses and telephone numbers of 

each minority and female off-the-street applicant and minority or female 

referral from a union, a recruitment source or community organization and 

of what action was taken with respect to each such individual. If such 

individual was sent to the union hiring hall for referral and was not referred 

back to the Contractor by the union or, if referred, not employed by the 

Contractor, this shall be documented in the file with the reason therefor, 

along with whatever additional actions the Contractor may have taken. 

d) Provide immediate written notification to the Director when the union or 
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unions with which the Contractor has a collective bargaining agreement has 

not referred to the Contractor a minority person or woman sent by the 

Contractor, or when the Contractor has other information that the union 

referral process has impeded the Contractor's efforts to meet its obligations. 

e) Develop on-the-job training opportunities and/or participate in training 

programs for the area which expressly include minorities and women, 

including upgrading programs and apprenticeship and trainee programs 

relevant to the Contractor's employment needs, especially those programs 

funded or approved by the Department of Labor. The Contractor shall 

provide notice of these programs to the sources compiled under 7b above. 

f) Disseminate the Contractor's EEO policy by providing notice of the policy 

to unions and training programs and requesting their cooperation in 

assisting the Contractor in meeting its EEO obligations; by including it in 

any policy manual and collective bargaining agreement; by publicizing it in 

the company newspaper, annual report, etc.; by specific review of the policy 

with all management personnel and with all minority and female employees 

at least once a year; and by posting the company EEO policy on bulletin 

boards accessible to all employees at each location where construction work 

is performed. 

g) Review, at least annually, the company's EEO policy and affirmative action 

obligations under these specifications with all employees having any 

responsibility for hiring, assignment, layoff, termination or other 

employment decisions including specific review of these items with onsite 

supervisory personnel such as Superintendents, General Foremen, etc., prior 

to the initiation of construction work at any job site. A written record shall 

be made and maintained identifying the time and place of these meetings, 

persons attending, subject matter discussed, and disposition of the subject 

matter. 

h) Disseminate the Contractor's EEO policy externally by including it in any 

advertising in the news media, specifically including minority and female 

news media, and providing written notification to and discussing the 

Contractor's EEO policy with other Contractors and Subcontractors with 

whom the Contractor does or anticipates doing business. 

i) Direct its recruitment efforts, both oral and written, to minority, female and 

community organizations, to schools with minority and female students and 

to minority and female recruitment and training organizations serving the 

Contractor's recruitment area and employment needs. Not later than one 

month prior to the date for the acceptance of applications for apprenticeship 

or other training by any recruitment source, the Contractor shall send 

written notification to organizations such as the above, describing the 
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openings, screening procedures, and tests to be used in the selection process. 

j) Encourage present minority and female employees to recruit other minority 

persons and women and, where reasonable, provide after school, summer 

and vacation employment to minority and female youth both on the site and 

in other areas of a Contractor's work force. 

k) Validate all tests and other selection requirements where there is an 

obligation to do so under 41 CFR part 60-3. 

l) Conduct, at least annually, an inventory and evaluation at least of all 

minority and female personnel for promotional opportunities and encourage 

these employees to seek or to prepare for, through appropriate training, etc., 

such opportunities. 

m) Ensure that seniority practices, job classifications, work assignments and 

other personnel practices, do not have a discriminatory effect by continually 

monitoring all personnel and employment related activities to ensure that 

the EEO policy and the Contractor's obligations under these specifications 

are being carried out. 

n) Ensure that all facilities and company activities are non-segregated except 

that separate or single-user toilet and necessary changing facilities shall be 

provided to assure privacy between the sexes. 

o) Document and maintain a record of all solicitations of offers for 

subcontracts from minority and female construction contractors and 

suppliers, including circulation of solicitations to minority and female 

contractor associations and other business associations. 

p) Conduct a review, at least annually, of all supervisors' adherence to and 

performance under the Contractor's EEO policies and affirmative action 

obligations. 

8) Contractors are encouraged to participate in voluntary associations which assist 

in fulfilling one or more of their affirmative action obligations (7a through p). 

The efforts of a contractor association, joint contractor-union, contractor-

community, or other similar group of which the contractor is a member and 

participant, may be asserted as fulfilling any one or more of its obligations 

under 7a through p of these Specifications provided that the contractor actively 

participates in the group, makes every effort to assure that the group has a 

positive impact on the employment of minorities and women in the industry, 

ensures that the concrete benefits of the program are reflected in the 

Contractor's minority and female workforce participation, makes a good faith 

effort to meet its individual goals and timetables, and can provide access to 

documentation which demonstrates the effectiveness of actions taken on behalf 

of the Contractor. The obligation to comply, however, is the Contractor's and 
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failure of such a group to fulfill an obligation shall not be a defense for the 

Contractor's noncompliance. 

9) A single goal for minorities and a separate single goal for women have been 

established. The Contractor, however, is required to provide equal employment 

opportunity and to take affirmative action for all minority groups, both male 

and female, and all women, both minority and non-minority. Consequently, the 

Contractor may be in violation of the Executive Order if a particular group is 

employed in a substantially disparate manner (for example, even though the 

Contractor has achieved its goals for women generally, the Contractor may be 

in violation of the Executive Order if a specific minority group of women is 

underutilized). 

10) The Contractor shall not use the goals and timetables or affirmative action 

standards to discriminate against any person because of race, color, religion, 

sex, sexual orientation, gender identity, or national origin. 

11) The Contractor shall not enter into any Subcontract with any person or firm 

debarred from Government contracts pursuant to Executive Order 11246. 

12) The Contractor shall carry out such sanctions and penalties for violation of these 

specifications and of the Equal Opportunity Clause, including suspension, 

termination and cancellation of existing subcontracts as may be imposed or 

ordered pursuant to Executive Order 11246, as amended, and its implementing 

regulations, by the Office of Federal Contract Compliance Programs. Any 

Contractor who fails to carry out such sanctions and penalties shall be in 

violation of these specifications and Executive Order 11246, as amended. 

13) The Contractor, in fulfilling its obligations under these specifications, shall 

implement specific affirmative action steps, at least as extensive as those 

standards prescribed in paragraph 7 of these specifications, so as to achieve 

maximum results from its efforts to ensure equal employment opportunity. If 

the Contractor fails to comply with the requirements of the Executive Order, 

the implementing regulations, or these specifications, the Director shall proceed 

in accordance with 41 CFR 60-4.8. 

14) The Contractor shall designate a responsible official to monitor all employment 

related activity to ensure that the company EEO policy is being carried out, to 

submit reports relating to the provisions hereof as may be required by the 

Government and to keep records. Records shall at least include for each 

employee the name, address, telephone numbers, construction trade, union 

affiliation if any, employee identification number when assigned, social 

security number, race, sex, status (e.g., mechanic, apprentice trainee, helper, or 

laborer), dates of changes in status, hours worked per week in the indicated 

trade, rate of pay, and locations at which the work was performed. Records shall 

be maintained in an easily understandable and retrievable form; however, to the 
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degree that existing records satisfy this requirement, contractors shall not be 

required to maintain separate records. 

15) Nothing herein provided shall be construed as a limitation upon the application 

of other laws which establish different standards of compliance or upon the 

application of requirements for the hiring of local or other area residents (e.g., 

those under the Public Works Employment Act of 1977 and the Community 

Development Block Grant Program). 

D. Segregated Facilities, 41 CFR 60-1.8. Contractor must ensure that facilities provided 

for employees are provided in such a manner that segregation on the basis of race, 

color, religion, sex, sexual orientation, gender identity, or national origin cannot result. 

Contractor may neither require such segregated use by written or oral policies nor 

tolerate such use by employee custom. Contractor’s obligation extends further to 

ensuring that its employees are not assigned to perform their services at any location, 

under Contractor’s control, where the facilities are segregated. This obligation extends 

to all contracts containing the equal opportunity clause regardless of the amount of the 

contract. The term “facilities,” as used in this section, means waiting rooms, work 

areas, restaurants and other eating areas, time clocks, restrooms, wash rooms, locker 

rooms, and other storage or dressing areas, parking lots, drinking fountains, recreation 

or entertainment areas, transportation, and housing provided for employees; provided, 

phat separate or single-user restrooms and necessary dressing or sleeping areas shall be 

provided to assure privacy between the sexes. 

 

E. Participation by Disadvantaged Business Enterprises in Procurement under EPA 

Financial Assistance Agreements, 73 FR 15904 

Contractor agrees to comply with the requirement’s of the USEPA’s Program for 

Utilization of Small, Minority and Women’s Business Enterprises.  The DBE rule can 

be accessed at www.epa.gov/obsp.  Contractor shall comply with 40 CFR Section 

33.301, and retain all records documenting compliance with the six good faith efforts.  

The Contractor shall not discriminate on the basis of race, color, national origin or sex 

in the performance of this contract.  The Contractor shall carry out applicable 

requirements of 40 CFR part 33 in the award and administration of contracts awarded 

under EPA financial assistance agreements.  Failure by the Contractor to carry out these 

requirements is a material breach of this contract which may result in the termination 

of this contract or other legal available remedies.  

 

      F.  American Iron and Steel Requirement  

 

The Contractor acknowledges to and for the benefit of the County and the United States 

Environmental Protection Agency (“EPA”) that it understands the goods and services 

under this Agreement are being funded with monies made available  by the Water 

Infrastructure Finance and Innovation Act program of the EPA that has statutory 

requirements commonly known as “American Iron and Steel” that requires all of the 

iron and steel products used in the project to be produced in the United States 

(“American Iron and Steel Requirement”) including iron and steel products revised by 

the Contractor pursuant to this Agreement.  The Contractor hereby represents, warrants 

http://www.epa.gov/obsp
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and covenants to and for the benefit of  the County and the EPA that (a) the Contractor 

has reviewed and understands the American Iron and Steel requirement, (b) all of the 

iron and steel products used in the project will be and/or have been produced in the 

United States in a manner that complies with the American Iron and Steel Requirements, 

unless a waiver of the requirement is approved, and (c) the Contractor will provide any 

further verified information, certification or assurance of compliance with this 

paragraph, or information necessary to support a waiver of the American Iron and Steel 

Requirement, as may be requested by the County or the EPA.  Notwithstanding any 

other provision of this Agreement, any failure to comply with this paragraph by the 

Contractor shall permit the County or the EPA to recover as damages against the 

Contractor any loss, expense, or cost (including without limitation attorney’s fees) 

incurred by the County or the EPA resulting from any such failure (including without 

limitation any impairment or loss of funding, whether in whole or in part, from the EPA 

or any damages owed to the EPA by the County).  While the Contractor has no direct 

contractual private with the EPA, as a lender to the County for the funding of its project, 

the County and the Contractor agree that the EPA is a third-party beneficiary and neither 

this paragraph (nor any other provision of this Agreement necessary to give this 

paragraph force or effect) shall be amended or waived without the prior written consent 

of the EPA.  

 

G. Davis Bacon Act.  

 

(a) In any contract in excess of $2,000 which is entered into for the actual construction, 

alteration and/or repair, including painting and decorating, of a public building or 

public work, or building or work financed in whole or in part from Federal funds or in 

accordance with guarantees of a Federal agency or financed from funds obtained by 

pledge of any contract of a Federal agency to make a loan, grant or annual contribution 

(except where a different meaning is expressly indicated), and which is subject to 

the labor standards provisions of any of the acts listed in 29 C.F.R. § 5.1, the following 

clauses (or any modifications thereof to meet the particular needs of 

the agency, provided that such modifications are first approved by the Department of 

Labor): 

(A) Minimum wages. 

(1) All laborers and mechanics employed or working upon the site of the 

work (or under the United States Housing Act of 1937 or under the Housing 

Act of 1949 in the construction or development of the project), will be paid 

unconditionally and not less often than once a week, and without subsequent 

deduction or rebate on any account (except such payroll deductions as are 

permitted by regulations issued by the Secretary of Labor under the 

Copeland Act ( 29 CFR part 3)), the full amount of wages and bona fide 

fringe benefits (or cash equivalents thereof) due at time of payment 

computed at rates not less than those contained in the wage determination of 

https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=297143a85aad5f84f1e520bbd5d7e410&term_occur=2&term_src=Title:29:Subtitle:A:Part:5:Subpart:A:5.5
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https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=df33f3daecf9f823d31a3bea8824e9aa&term_occur=1&term_src=Title:29:Subtitle:A:Part:5:Subpart:A:5.5
https://www.law.cornell.edu/cfr/text/29/5.1
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the Secretary of Labor which is attached hereto and made a part hereof, 

regardless of any contractual relationship which may be alleged to exist 

between the contractor and such laborers and mechanics. Contributions 

made or costs reasonably anticipated for bona fide fringe benefits under 

section 1(b)(2) of the Davis-Bacon Act on behalf of laborers or mechanics 

are considered wages paid to such laborers or mechanics, subject to the 

provisions of paragraph (a)(1)(iv) of this section; also, regular contributions 

made or costs incurred for more than a weekly period (but not less often 

than quarterly) under plans, funds, or programs which cover the particular 

weekly period, are deemed to be constructively made or incurred during 

such weekly period. Such laborers and mechanics shall be paid the 

appropriate wage rate and fringe benefits on the wage determination for the 

classification of work actually performed, without regard to skill, except as 

provided in § 5.5(a)(4). Laborers or mechanics performing work in more 

than one classification may be compensated at the rate specified for each 

classification for the time actually worked therein: Provided that the 

employer's payroll records accurately set forth the time spent in each 

classification in which work is performed. The wage 

determination (including any additional classification and wage rates 

conformed under paragraph (a)(1)(ii) of this section) and the Davis-Bacon 

poster (WH-1321) shall be posted at all times by the contractor and its 

subcontractors at the site of the work in a prominent and accessible place 

where it can be easily seen by the workers. 

(2)  

(i) The WIFIA assistance recipient, County, on behalf of the U.S. 

Environmental Protection Agency (EPA), shall require that any class 

of laborers or mechanics, including helpers, which is not listed in 

the wage determination and which is to be employed under 

the contract shall be classified in conformance with the wage 

determination. The WIFIA assistance recipient shall approve an 

additional classification and wage rate and fringe benefits therefore only 

when the following criteria have been met: 

1. The work to be performed by the classification requested is not 

performed by a classification in the wage determination; and 

2. The classification is utilized in the area by the construction industry; 

and 

3. The proposed wage rate, including any bona fide fringe benefits, 
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bears a reasonable relationship to the wage rates contained in 

the wage determination. 

(ii) If the contractor and the laborers and mechanics to be employed in the 

classification (if known), or their representatives, and the WIFIA 

assistance recipient agree on the classification and wage rate (including 

the amount designated for fringe benefits where appropriate), a report 

of the action taken shall be sent to the Administrator of the Wage and 

Hour Division (WHD Administrator), U.S. Department of Labor, 

Washington, DC 20210. The WHD Administrator, or an authorized 

representative, will approve, modify, or disapprove every additional 

classification action within 30 days of receipt and so advise the WIFIA 

assistance recipient or will notify the WIFIA assistance recipient within 

the 30-day period that additional time is necessary. 

(iii)In the event the contractor, the laborers or mechanics to be employed in 

the classification or their representatives, and the WIFIA assistance 

recipient do not agree on the proposed classification and wage rate 

(including the amount designated for fringe benefits, where 

appropriate), the WIFIA assistance recipient shall refer the questions, 

including the views of all interested parties and the recommendation of 

the WIFIA assistance recipient, to the WHD Administrator for 

determination. The WHD Administrator, or an authorized 

representative, will issue a determination within 30 days of receipt and 

so advise the WIFIA assistance recipient or will notify the WIFIA 

assistance recipient within the 30-day period that additional time is 

necessary. 

(iv) The wage rate (including fringe benefits where appropriate) determined 

pursuant to paragraphs (a)(1)(ii) (B) or (C) of this section, shall be paid 

to all workers performing work in the classification under 

this contract from the first day on which work is performed in the 

classification. 

(3) Whenever the minimum wage rate prescribed in the contract for a class 

of laborers or mechanics includes a fringe benefit which is not expressed as 

an hourly rate, the contractor shall either pay the benefit as stated in 

the wage determination or shall pay another bona fide fringe benefit or an 

hourly cash equivalent thereof. 

(4) If the contractor does not make payments to a trustee or other third person, 

the contractor may consider as part of the wages of any laborer or mechanic 
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the amount of any costs reasonably anticipated in providing bona fide fringe 

benefits under a plan or program, Provided, That the Secretary of Labor has 

found, upon the written request of the contractor, that the applicable 

standards of the Davis-Bacon Act have been met. The Secretary of Labor 

may require the contractor to set aside in a separate account assets for the 

meeting of obligations under the plan or program. 

(B) Withholding. County, shall upon written request of the WIFIA Director or an 

authorized representative of the Department of Labor withhold or cause to be 

withheld from the contractor under this contract or any other 

Federal contract with the same prime contractor, or any other federally-

assisted contract subject to Davis-Bacon prevailing wage requirements, which 

is held by the same prime contractor, so much of the accrued payments or 

advances as may be considered necessary to pay laborers and mechanics, 

including apprentices, trainees, and helpers, employed by the contractor or any 

subcontractor the full amount of wages required by the contract. In the event of 

failure to pay any laborer or mechanic, including any apprentice, trainee, or 

helper, employed or working on the site of the work (or under the United States 

Housing Act of 1937 or under the Housing Act of 1949 in the construction or 

development of the project), all or part of the wages required by the contract, 

the WIFIA Director may, after written notice to the contractor, sponsor, 

applicant, or owner, take such action as may be necessary to cause the 

suspension of any further payment, advance, or guarantee of funds until such 

violations have ceased. 

(C) Payrolls and basic records. 

(1) Payrolls and basic records relating thereto shall be maintained by the 

contractor during the course of the work and preserved for a period of three 

years thereafter for all laborers and mechanics working at the site of the 

work (or under the United States Housing Act of 1937, or under the Housing 

Act of 1949, in the construction or development of the project). Such 

records shall contain the name, address, and social security number of each 

such worker, his or her correct classification, hourly rates of wages paid 

(including rates of contributions or costs anticipated for bona fide fringe 

benefits or cash equivalents thereof of the types described in section 

1(b)(2)(B) of the Davis-Bacon Act), daily and weekly number of hours 

worked, deductions made and actual wages paid. Whenever 

the Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that 

the wages of any laborer or mechanic include the amount of any costs 

reasonably anticipated in providing benefits under a plan or program 
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described in section 1(b)(2)(B) of the Davis-Bacon Act, the contractor shall 

maintain records which show that the commitment to provide such benefits 

is enforceable, that the plan or program is financially responsible, and that 

the plan or program has been communicated in writing to the laborers or 

mechanics affected, and records which show the costs anticipated or the 

actual cost incurred in providing such benefits. Contractors 

employing apprentices or trainees under approved programs shall maintain 

written evidence of the registration of apprenticeship programs and 

certification of trainee programs, the registration of the apprentices and 

trainees, and the ratios and wage rates prescribed in the applicable 

programs. 

(2) {no text here} 

(i) The contractor shall submit weekly for each week in which 

any contract work is performed a copy of all payrolls to County  . The 

payrolls submitted shall set out accurately and completely all of the 

information required to be maintained under 29 CFR 5.5(a)(3)(i), except 

that full social security numbers and home addresses shall not be 

included on weekly transmittals. Instead the payrolls shall only need to 

include an individually identifying number for each employee (e.g., the 

last four digits of the employee's social security number). The required 

weekly payroll information may be submitted in any form desired. 

Optional Form WH-347 is available for this purpose from the Wage and 

Hour Division Web site 

at http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor 

site. The prime contractor is responsible for the submission of copies of 

payrolls by all subcontractors. Contractors and subcontractors shall 

maintain the full social security number and current address of each 

covered worker, and shall provide them upon request to County, for 

transmission to the EPA, the contractor, or the Wage and Hour Division 

of the Department of Labor for purposes of an investigation or audit of 

compliance with prevailing wage requirements. It is not a violation of 

this section for a prime contractor to require a subcontractor to provide 

addresses and social security numbers to the prime contractor for its own 

records, without weekly submission to County). 

(ii) Each payroll submitted shall be accompanied by a “Statement of 

Compliance,” signed by the contractor or subcontractor or his or her 

agent who pays or supervises the payment of the 

persons employed under the contract and shall certify the following: 
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1. That the payroll for the payroll period contains the information 

required to be provided under § 5.5 (a)(3)(ii) of Regulations, 29 

CFR part 5, the appropriate information is being maintained under 

§ 5.5 (a)(3)(i) of Regulations, 29 CFR part 5, and that such 

information is correct and complete; 

2. That each laborer or mechanic (including each helper, apprentice, 

and trainee) employed on the contract during the payroll period has 

been paid the full weekly wages earned, without rebate, either 

directly or indirectly, and that no deductions have been made either 

directly or indirectly from the full wages earned, other than 

permissible deductions as set forth in Regulations, 29 CFR part 3; 

3. That each laborer or mechanic has been paid not less than the 

applicable wage rates and fringe benefits or cash equivalents for the 

classification of work performed, as specified in the applicable wage 

determination incorporated into the contract. 

(iii)The weekly submission of a properly executed certification set forth on 

the reverse side of Optional Form WH-347 shall satisfy the requirement 

for submission of the “Statement of Compliance” required by paragraph 

(a)(3)(ii)(B) of this section. 

(iv) The falsification of any of the above certifications may subject the 

contractor or subcontractor to civil or criminal prosecution under 

section 1001 of title 18 and section 231 of title 31 of the United States 

Code. 

(3) The contractor or subcontractor shall make the records required 

under paragraph (a)(3)(i) of this section available for inspection, copying, 

or transcription by authorized representatives of [name of the borrower, 

EPA, or the Department of Labor, and shall permit such representatives to 

interview employees during working hours on the job. If the contractor or 

subcontractor fails to submit the required records or to make them available, 

the EPA may, after written notice to the County, take such action as may be 

necessary to cause the suspension of any further payment, advance, or 

guarantee of funds. Furthermore, failure to submit the required records upon 

request or to make such records available may be grounds for debarment 

action pursuant to 29 CFR 5.12. 

(D) Apprentices and trainees – 

(1) Apprentices. Apprentices will be permitted to work at less than the 
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predetermined rate for the work they performed when they 

are employed pursuant to and individually registered in a bona fide 

apprenticeship program registered with the U.S. Department of Labor, 

Employment and Training Administration, Office of Apprenticeship 

Training, Employer and Labor Services, or with a State 

Apprenticeship Agency recognized by the Office, or if a person 

is employed in his or her first 90 days of probationary employment as an 

apprentice in such an apprenticeship program, who is not individually 

registered in the program, but who has been certified by the Office of 

Apprenticeship Training, Employer and Labor Services or a State 

Apprenticeship Agency (where appropriate) to be eligible for probationary 

employment as an apprentice. The allowable ratio of apprentices to 

journeymen on the job site in any craft classification shall not be greater 

than the ratio permitted to the contractor as to the entire work force under 

the registered program. Any worker listed on a payroll at an apprentice wage 

rate, who is not registered or otherwise employed as stated above, shall be 

paid not less than the applicable wage rate on the wage determination for 

the classification of work actually performed. In addition, any apprentice 

performing work on the job site in excess of the ratio permitted under the 

registered program shall be paid not less than the applicable wage rate on 

the wage determination for the work actually performed. Where a 

contractor is performing construction on a project in a locality other than 

that in which its program is registered, the ratios and wage rates (expressed 

in percentages of the journeyman's hourly rate) specified in the contractor's 

or subcontractor's registered program shall be observed. Every apprentice 

must be paid at not less than the rate specified in the registered program for 

the apprentice's level of progress, expressed as a percentage of the 

journeymen hourly rate specified in the applicable wage 

determination. Apprentices shall be paid fringe benefits in accordance with 

the provisions of the apprenticeship program. If the apprenticeship program 

does not specify fringe benefits, apprentices must be paid the full amount 

of fringe benefits listed on the wage determination for the applicable 

classification. If the WHD Administrator determines that a different 

practice prevails for the applicable apprentice classification, fringes shall be 

paid in accordance with that determination. In the event the Office of 

Apprenticeship Training, Employer and Labor Services, or a State 

Apprenticeship Agency recognized by the Office, withdraws approval of an 

apprenticeship program, the contractor will no longer be permitted to utilize 

apprentices at less than the applicable predetermined rate for the work 

performed until an acceptable program is approved. 
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(2) Trainees. Except as provided in 29 CFR 5.16, trainees will not be permitted 

to work at less than the predetermined rate for the work performed unless 

they are employed pursuant to and individually registered in a program 

which has received prior approval, evidenced by formal certification by the 

U.S. Department of Labor, Employment and Training Administration. The 

ratio of trainees to journeymen on the job site shall not be greater than 

permitted under the plan approved by the Employment and Training 

Administration. Every trainee must be paid at not less than the rate specified 

in the approved program for the trainee's level of progress, expressed as a 

percentage of the journeyman hourly rate specified in the applicable wage 

determination. Trainees shall be paid fringe benefits in accordance with the 

provisions of the trainee program. If the trainee program does not mention 

fringe benefits, trainees shall be paid the full amount of fringe benefits 

listed on the wage determination unless the WHD Administrator determines 

that there is an apprenticeship program associated with the corresponding 

journeyman wage rate on the wage determination which provides for less 

than full fringe benefits for apprentices. Any employee listed on the payroll 

at a trainee rate who is not registered and participating in a training plan 

approved by the Employment and Training Administration shall be paid not 

less than the applicable wage rate on the wage determination for the 

classification of work actually performed. In addition, 

any trainee performing work on the job site in excess of the ratio permitted 

under the registered program shall be paid not less than the applicable wage 

rate on the wage determination for the work actually performed. In the 

event the Employment and Training Administration withdraws approval of 

a training program, the contractor will no longer be permitted to 

utilize trainees at less than the applicable predetermined rate for the work 

performed until an acceptable program is approved. 

(3)  Equal employment opportunity. The utilization f apprentices, trainees and     

journeymen under this part shall be in conformity with the equal 

employment opportunity requirements of Executive Order 11246, as 

amended, and 29 CFR part 30. 

(E) Compliance with Copeland Act requirements. The contractor shall comply with 

the requirements of 29 CFR part 3, which are incorporated by reference in 

this contract. 

(F) Subcontracts. The contractor or subcontractor shall insert in any subcontracts 

the clauses contained in 29 CFR 5.5(a)(1) through (10) and such other clauses 

as the EPA may by appropriate instructions require, and also a clause requiring 
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the subcontractors to include these clauses in any lower tier subcontracts. The 

prime contractor shall be responsible for the compliance by any subcontractor 

or lower tier subcontractor with all the contract clauses in 29 CFR 5.5. 

(G) Contract termination: debarment. A breach of the contract clauses in 29 CFR 

5.5 may be grounds for termination of the contract, and for debarment as a 

contractor and a subcontractor as provided in 29 CFR 5.12. 

(H) Compliance with Davis-Bacon and Related Act requirements. All rulings and 

interpretations of the Davis-Bacon and Related Acts contained in 29 CFR 

parts 1, 3, and 5 are herein incorporated by reference in this contract. 

(I) Disputes concerning labor standards. Disputes arising out of the labor standards 

provisions of this contract shall not be subject to the general disputes clause of 

this contract. Such disputes shall be resolved in accordance with the procedures 

of the Department of Labor set forth in 29 CFR parts 5, 6, and 7. Disputes 

within the meaning of this clause include disputes between the contractor (or 

any of its subcontractors) and County, EPA, the U.S. Department of Labor, or 

the employees or their representatives. 

(J) Certification of eligibility. 

(1) By entering into this contract, the contractor certifies that neither it (nor he 

or she) nor any person or firm who has an interest in the contractor's firm is 

a person or firm ineligible to be awarded Government contracts by virtue of 

section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

(2) No part of this contract shall be subcontracted to any person or firm 

ineligible for award of a Government contract by virtue of section 3(a) of 

the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

(3) The penalty for making false statements is prescribed in the U.S. Criminal 

Code, 18 U.S.C. 1001. 

(ii) Contract Work Hours and Safety Standards Act. The following clauses set forth in 

paragraphs (b)(1), (2), (3), and (4) of this section shall be inserted in full in 

any contract in an amount in excess of $100,000 and subject to the overtime 

provisions of the Contract Work Hours and Safety Standards Act. These clauses 

shall be inserted in addition to the clauses required by § 5.5(a) or § 4.6 of part 4 of 

this title. As used in this paragraph, the terms laborers and mechanics include 

watchmen and guards. 

(A) Overtime requirements. No contractor or subcontractor contracting for any part 

of the conract work which may require or involve the employment 
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of laborers or mechanics shall require or permit any such laborer or mechanic 

in any workweek in which he or she is employedon such work to work in excess 

of forty hours in such workweek unless such laborer or mechanic receives 

compensation at a rate not less than one and one-half times the basic rate of pay 

for all hours worked in excess of forty hours in such workweek. 

(B) Violation; liability for unpaid wages; liquidated damages. In the event of any 

violation of the clause set forth in paragraph (b)(1) of this section the contractor 

and any subcontractor responsible therefor shall be liable for the unpaid wages. 

In addition, such contractor and subcontractor shall be liable to the United 

States (in the case of work done under contract for the District of Columbia or 

a territory, to such District or to such territory), for liquidated damages. Such 

liquidated damages shall be computed with respect to each individual laborer or 

mechanic, including watchmen and guards, employed in violation of the clause 

set forth inparagraph (b)(1) of this section, in the sum of $25 for each calendar 

day on which such individual was required or permitted to work in excess of 

the standard workweek of forty hours without payment of the 

overtime wages required by the clause set forth in paragraph (b)(1) of this 

section. 

(C) Withholding for unpaid wages and liquidated damages. The County shall upon 

its own action or upon written request of an authorized representative of the 

Department of Labor, or the EPA, withhold or cause to be withheld, from any 

moneys payable on account of work performed by the contractor or 

subcontractor under any such contract or any other Federal contract with the 

same prime contractor, or any other federally-assisted contract subject to 

the Contract Work Hours and Safety Standards Act, which is held by the same 

prime contractor, such sums as may be determined to be necessary to satisfy 

any liabilities of such contractor or subcontractor for unpaid wages and 

liquidated damages as provided in the clause set forth in paragraph (b)(2) of this 

section. 

(D) Subcontracts. The contractor or subcontractor shall insert in any subcontracts 

the clauses set forth in paragraph (b)(1) through (4) of this section and also a 

clause requiring the subcontractors to include these clauses in any lower tier 

subcontracts. The prime contractor shall be responsible for compliance by any 

subcontractor or lower tier subcontractor with the clauses set forth in paragraphs 

(b)(1) through (4) of this section. 

(iii)In addition to the clauses contained in paragraph (b), in any contract subject only 

to the Contract Work Hours and Safety Standards Act and not to any of the other 

statutes cited in § 5.1, the contractor or subcontractor shall maintain payrolls and 
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basic payroll records during the course of the work and shall preserve them for a 

period of three years from the completion of the contractfor all laborers and 

mechanics, including guards and watchmen, working on the contract. Such records 

shall contain the name and address of each such employee, social security number, 

correct classifications, hourly rates of wages paid, daily and weekly number of 

hours worked, deductions made, and actual wages paid. Further, the EPA shall 

cause or require the [name of WIFIA borrower] to insert in any such contract a 

clause providing that the records to be maintained under this paragraph shall be 

made available by the contractor or subcontractor for inspection, copying, or 

transcription by authorized representatives of the County, EPA and the Department 

of Labor, and the contractor or subcontractor will permit such representatives to 

interview employees during working hours on the job. 

 

GR-17.  PERMITS AND INSPECTION FEES 

 

A. Permits shall be secured by the Contractor, and inspections will be required, but the 

County will not charge the Contractor for permits and inspections obtained from 

the County.  The Contractor shall secure and pay for any permits and inspection 

fees required by any other governmental entity or agency. 

 

B. Prior to execution of this Contract, Contractor shall provide the County with a copy 

of its current, valid business license.  If Contractor is not a Georgia corporation, 

Contractor shall submit a certificate of authority to transact business in the state of 

Georgia and a copy of their valid business license issued by their home jurisdiction. 

Contractor shall provide the County with copies of all other required licenses, 

certifications and permits for the Contractor and/or all of Contractor’s employees, 

personnel, agents or Subcontractors performing services that require licensure by 

the federal government, the State of Georgia, or the County.  Contractor hereby 

warrants and represents that at all times during the Contract Term it shall maintain 

in good standing all required licenses, certifications, and permits required under 

federal, state and local laws necessary to perform the services required by this 

Contract. 

 

GR-18.  LAND AND RIGHTS-OF-WAY 

 

Prior to entering on any land or right-of-way, the Contractor shall ascertain the 

requirements of applicable permits or easements obtained by the County, and shall conduct his 

work in accordance with requirements thereof, including the giving of notice.  The Contractor shall 

be fully responsible for performing work to the requirements of any permit or easement granting 

entity, even though such requirements may exceed or be more stringent than that otherwise 

required by the Contract, and shall compensate the County fully for any loss or expense arising 

from failure of the Contractor to perform as required by such entity.  The Contractor shall provide, 

https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=297143a85aad5f84f1e520bbd5d7e410&term_occur=37&term_src=Title:29:Subtitle:A:Part:5:Subpart:A:5.5
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=3d905132c71c650640a4c95b8a6dd1e8&term_occur=23&term_src=Title:29:Subtitle:A:Part:5:Subpart:A:5.5
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=297143a85aad5f84f1e520bbd5d7e410&term_occur=38&term_src=Title:29:Subtitle:A:Part:5:Subpart:A:5.5
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=f41487a77a1cb3ff3b9016fb246abba6&term_occur=6&term_src=Title:29:Subtitle:A:Part:5:Subpart:A:5.5
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=da5a5993c3896991d7da51806bd147a0&term_occur=14&term_src=Title:29:Subtitle:A:Part:5:Subpart:A:5.5
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=da5a5993c3896991d7da51806bd147a0&term_occur=15&term_src=Title:29:Subtitle:A:Part:5:Subpart:A:5.5
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=302ce1e67cc2b6af2c6485abca525399&term_occur=4&term_src=Title:29:Subtitle:A:Part:5:Subpart:A:5.5
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=23b22fcd11a00dc67da3d82ac204422a&term_occur=15&term_src=Title:29:Subtitle:A:Part:5:Subpart:A:5.5
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=297143a85aad5f84f1e520bbd5d7e410&term_occur=39&term_src=Title:29:Subtitle:A:Part:5:Subpart:A:5.5
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=f41487a77a1cb3ff3b9016fb246abba6&term_occur=7&term_src=Title:29:Subtitle:A:Part:5:Subpart:A:5.5
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at its own expense without liability to the County, any additional land and access thereto that the 

Contractor may desire for temporary construction facilities, or for storage of materials. 

 

 

GR-19.  PROTECTION OF WORK, PROPERTY, AND PERSONS 

 

A. The Contractor is responsible for initiating, maintaining, and supervising all safety 

precautions and programs in connection with the Work.  Contractor shall take all 

necessary precautions for the safety of, and will provide the necessary protection to 

prevent damage, injury or loss to all employees on the Project and other persons 

who may be affected thereby, all the Work and all materials or equipment to be 

incorporated therein, whether in storage on or off the site, and other property at the 

site or adjacent thereto, including trees, shrubs, lawns, lakes, drainage ways, walks, 

pavements, roadways, structures, and utilities not designated for removal, 

relocation or replacement in the course of construction. 

 

B. The Contractor shall erect and maintain, as required by the conditions and progress 

of the Work, all necessary warning safeguards for devices and the safety and 

protection of the Work, the public and adjoining property.  

 

C. If existing utilities or structures are indicated by the Contract, no warranty is made 

as to the accuracy or completeness of such indication or the information provided 

regarding such utilities or structures.  The Contractor shall comply with all 

applicable state law concerning the marking and location of existing utilities.  The 

Contractor shall, prior to commencing other on-site work, accurately locate above 

and below ground utilities and structures, which may be affected by the Work, using 

whatever means may be appropriate, and shall verify the nature and condition of 

such utilities and structures.  The Contractor shall mark the location of existing 

utilities and structures, if they are not otherwise readily visible, with flagging, 

stakes, barricades, or other suitable means, and shall preserve and protect all 

utilities and structures not designated for removal, relocation, or replacement in the 

course of construction.  Contractor shall notify the County promptly of discovery 

of any conflict between the Contract and any existing facility. 

 

D. All existing utilities, both public and private, including but not limited to, sewer, 

gas, water, electrical, and telephone services, shall be protected and their operation 

shall be maintained through the course of the Work.  Any temporary shutdown of 

an existing service shall be arranged between the Contractor and the responsible 

agency.  The Contractor shall assume full responsibility and hold the County 

harmless from the result of any damage that may occur as a result of the 

Contractor’s activities in this regard. 

 

E. In emergencies affecting the safety of persons or the Work or property at the site or 

adjacent thereto, or unanticipated conditions where delay would substantially 

impact the time or cost of work, the Contractor, upon notification to the County, 

shall act to prevent threatened damage, injury, or loss.  Any claim for compensation 
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or extension of time by the Contractor due to such extra work shall be submitted to 

the County within ten (10) days of the date of performing such work or deviations 

in the manner prescribed for a Change Order. 
 

GR-20.  PROHIBITED INTERESTS 

 

No official of the County who is authorized in such capacity and on behalf of the County 

to negotiate, make, accept, or approve, or to take part in negotiating, making, accepting, or 

approving any architectural, engineering, inspection, construction, or material supply contract, or 

any subcontract in connection with the construction of the Project, shall become directly or 

indirectly interested personally in this Contract or in any part hereof.  No officer, employee, 

architect, attorney, engineer, or inspector of or for the County who is authorized in such capacity 

and on behalf of the County to exercise any legislative, executive, supervisory, or other similar 

functions in connection with the construction of the Project, shall become directly or indirectly 

interested personally in this Contract or in any part thereof, any material supply contract, 

subcontract, insurance contract, or any other contract pertaining to the Project. 

 

GR-21.  FIRST SOURCE JOBS ORDINANCE 

 

The Contractor is required to comply with the DeKalb County First Source Jobs Ordinance, 

Code of DeKalb County as Revised 1988, section 2-231 et seq., and among other things, is required 

to make a good faith effort to hire DeKalb County residents for at least fifty percent 50% of all 

jobs created by an Eligible Project, as that term is defined in the First Source Ordinance, using the 

First Source Registry.   

 

GR-22.  FOREIGN CORPORATIONS 

 

In the event the Contractor is a foreign corporation, partnership, or sole proprietorship, the 

Contractor hereby irrevocably appoints the Georgia Secretary of State as its agent for service of 

all legal process for the purposes of this Contract only.  

 

GR-23.  SPECIFICATIONS AND DRAWINGS 

 

A. The Specifications, the Drawings and the Contract shall be supplementary to each 

other, and any material, workmanship, and/or service which may be in one, but not 

called for in the others, shall be as binding as if indicated, called for, or implied by 

all. 

 

B. Each section or type of work is described separately in the Technical Specifications; 

however, should any item of material, equipment, work, or combinations of such 

be required in one section, and not be described in that section and a similar item 

described in another section, that description shall apply regardless of the section 

under which it is described. 

 

C. Any discrepancies found between the Drawings and Specifications and site 

conditions, or any inconsistencies or ambiguities in the Drawings or Specifications 
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shall be immediately reported to the County, in writing, who shall promptly correct 

such inconsistencies or ambiguities in writing.  Work done by the Contractor after 

his discovery of such discrepancies, inconsistencies, or ambiguities shall be done 

at the Contractor’s risk. 

 

D. Upon award of the Contract, the Contractor will be supplied, free of charge, up to 

three complete sets of the Contract Drawings and Specifications.  Any prints and 

Specifications in excess of these shall be furnished at cost at the Contractor’s 

expense. 
 

E. The Contractor shall furnish, with reasonable promptness, all samples as directed 

by the County for approval for conformance with the design concept of the Project 

and for compliance with the information stated in the Contract.  The Work shall be 

in accordance with approved samples. 

 

F. The County may, without changing the scope of the Work, furnish the Contractor 

additional instructions and detail drawings, as necessary to carry out the Work 

required by the Contract.  The additional drawings and instructions thus supplied 

will become a part of the Contract.  The Contractor shall carry out the Work in 

accordance with the additional detail drawings and instructions. 

 

G. Attention is directed to the fact that the detailed Specifications and separate sections 

may be written in short or abridged form.  In regard to every section of the 

Specifications and all parts thereof, mentioned therein, or indications on the 

Drawings of articles, materials, operations, or methods, requires that the 

Contractor: 

 

(1) Provide each item mentioned and indicated of a quality or subject to 

qualifications noted; 

 

(2). Perform according to conditions stated, each operation prescribed; and 

 

(3) Provide therefore all necessary labor, equipment, and incidentals. 

 

H. For convenience of reference and to facilitate the letting of contracts and 

subcontracts, these Specifications are separated into titled sections.  Such 

separation shall not, however, operate to make the County an arbiter to establish 

limits for the contracts between the Contractor and Subcontractors. 

 

I. Notwithstanding the appearance of such language in the various sections of the 

Specifications as, “The Paving Contractor,” “The Grading Contractor,” etc., the 

Contractor is responsible to the County for the entire Contract and the execution of 

all Work referred to in the Contract. 

 

GR-24.  CONTRACTOR’S SUBMITTALS 
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A. The Contractor shall submit all Submittals to the official or employee so designated 

by the chief executive officer all Submittals as required under the Specifications 

and in such time and manner that will allow at least ten (10) days for the County’s 

review, pursuant to the Construction Schedule. No portion of the Work shall 

commence until all Submittals relating to such portion have been approved by the 

County. 

 

B. The approved Drawings will be supplemented by such shop drawings as are needed 

to adequately control the Work. Shop Drawings, product data, samples and other 

Submittals are not parts of the Contract.  The purpose of their submittal is to 

demonstrate for those portions of the Work for which Submittals are required by 

the Contract, the way by which the Contractor proposes to conform to the 

information given and the design concept expressed in the Contract.  Informational 

Submittals, upon which a County employee, the Architect or Engineer, if retained 

by the County in connection with the Project, is not expected to take responsive 

action, may be so identified in the Contract.  Submittals which are not required by 

the Contract may be returned by the County without action. The approval of a 

Submittal shall not authorize any deviation from or alteration of the Drawings or 

Specifications absent a Change Order or Field Order.   

 

C. Shop drawings to be furnished by the Contractor for any structure shall consist of 

such detailed drawings as may be required for the execution of the Work. 

 

D. Drawings for false work, centering, and form work may also be required per the 

Specifications and in such cases shall be likewise subjected to approval unless 

approval is waived.   

 

E. The County’s review will be within reasonable promptness as to cause no delay in 

the Work.  Approval of the Contractor’s Submittals does not relieve the Contractor 

of any responsibility for accuracy of dimensions and details or from otherwise 

ensuring that the Work complies with the requirements of the Contract.  It is 

mutually agreed that the Contractor shall be responsible for agreement and 

conformity of Submittals with the Drawings and Specifications.  The County will 

review and approve or take other appropriate action upon the Contractor's 

Submittals such as shop drawings, product data and samples, but only for the 

limited purpose of checking for conformance with information given and the design 

concept expressed in the Contract.  Review of submittals is not conducted for the 

purpose of determining the accuracy and completeness of details such as 

dimensions and quantities, or for substantiating instructions for installation or 

performance of equipment or systems, all of which remain the responsibility of the 

Contractor as required by the Contract.  The County’s review shall not constitute 

approval of safety precautions or of any construction means, methods, techniques, 

sequences or procedures.  The County’s approval of a specific item shall not 

indicate approval of an assembly of which the item is a component. 
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D. It is the responsibility of the Contractor to check all Submittals before same are 

submitted to the County for approval.  Submittals which have not been checked and 

approved by the Contractor will not be reviewed by the County. 

 

E. Submittals shall be submitted only by the Contractor who shall indicate by a signed 

stamp on the drawings that he has checked the Submittals and that the work shown 

on them is in accordance with Contract requirements and has been checked for 

dimensions and relationship with work of all other trades involved.  Under no 

conditions shall Submittals be accepted from anyone other than the Contractor. 

 

F. The Contractor shall furnish the County with at least six copies of all Submittals 

for approval.  Two finally approved copies will be returned to the Contractor for 

his use. The Contract Price shall include the cost of furnishing all Submittals and 

the Contractor will be allowed no extra compensation for such drawings. 

 

G. The approval of such Submittals shall not relieve the Contractor from responsibility 

for deviations from Drawings or the Specifications unless he has in writing called 

attention to such deviations, and the County has approved the changes or deviations 

in writing at the time of submission, nor shall it relieve him from the responsibility 

for errors of any kind in Submittals.  When the Contractor does call such deviations 

to the attention of the County, he shall state in writing whether or not such 

deviations involve any extra cost.  If this is not mentioned, it will be assumed that 

no extra cost is involved for making the change. 

 

H. The Contractor shall prepare and maintain a log of all Submittals which includes, 

at a minimum, the submittal number, revision number, description, responsible 

company, proposed submittal date, date actually submitted, date approved, any 

comments received, approval status, and resubmittal information.  The log shall be 

updated at least on a monthly basis and made available to the County for review 

upon request. 

 

GR-25.  AS-BUILT DRAWINGS 

 

The Contractor shall maintain a red-lined set of drawings on site during the progress of the 

Work, indicating any Field Orders, Change Orders and the location of the portion of the Work or 

equipment actually installed.  The Contractor shall, upon completion of the Work, furnish a marked 

set of reproducible drawings indicating any field changes and the location of Work as actually 

installed, if different from the requirements of the Contract, and deliver them to the County in hard 

copy as well as an electronic copy compatible with the County’s software and hardware system.  

 

GR-26.  EXAMINATION OF WORK BY CONTRACTOR 

 

It is understood and agreed that the Contractor has, by careful examination, satisfied 

himself as to the nature and location of the Work, the configuration of the ground, the character, 

quality, and quantity of the facilities needed preliminary to and during the prosecution of the Work, 
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the general and local conditions, and all other matters which can in any way affect the Work or the 

cost thereof under this Contract.   

 

GR-27.  INSPECTION AND TESTING OF MATERIALS 

 

Unless otherwise specifically provided for, the inspection and testing of materials and 

finished articles to be incorporated in the Work as required by the Specifications shall be made by 

the County, or bureaus, laboratories, or agencies selected by the County.  The cost of such 

inspection and testing shall be paid by the Contractor unless County agrees to pay the cost. 

Materials and finished articles shall have passed the required tests prior to the incorporation of 

such materials and finished articles in the Work.  The County may require, and the Contractor shall 

furnish if required to do so, certificates from manufacturers to the effect that the products or 

materials furnished by them for use in the Work comply with the applicable specified requirements 

for the materials or products being furnished. 

 

GR-28.  INSPECTION OF WORK 

 

A. The Contractor shall, at all times, permit and facilitate inspection of the Work by 

authorized representatives of the County and public authorities having jurisdiction 

in connection with the Work of this Contract.  The presence or observations of the 

County or its representative at the site of the Work shall not be construed to, in any 

manner, to relieve the Contractor of its responsibility for strict compliance with the 

provisions of the Contract. 

 

B. If the Drawings, Specifications, County’s instructions, laws, ordinances, or a public 

authority require any work to be specially tested or approved, the Contractor shall 

give the County timely notice of its readiness for observation or inspection.  If the 

inspection is by another authority, then the County shall be advised of the date fixed 

for such inspection.  Required certificates of inspection shall be secured by the 

Contractor.  Contractor, having secured all certificates of inspection, will deliver 

same to the County upon completion.  If any Work should be covered up without 

approval or consent of the County, it shall, if required by the County, be uncovered 

for examination at the Contractor’s expense. The recovering of such Work after 

inspection shall be at Contractor’s expense. 

 

C. Should any disagreement or difference arise as to the estimate, quantities, or 

classifications or as to the meaning of the Drawings or Specifications, or any point 

concerning the character, acceptability, and nature of the several kinds of work, any 

materials and construction thereof, the decisions of the County shall be final and 

conclusive and binding upon all parties to the Contract. 

 

D. If the County determines that portions of the Work require additional testing, 

inspection or approval beyond the requirements of the Specifications, the County 

will instruct the Contractor to make arrangements for such additional testing, 

inspection or approval by an entity acceptable to the County, and the Contractor 

shall give timely notice to the County of when and where tests and inspections are 
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to be made so that the County may be present for such procedures. Such costs, 

except as provided below, shall be at the County’s expense. 

 

E. If such procedures for testing or inspection reveal failure of the portions of the 

Work to comply with requirements established by the Contract, all costs made 

necessary by such failure including those of repeated procedures shall be at the 

Contractor's expense. 

 

F. Required certificates of testing, inspection or approval shall, unless otherwise 

required by the Contract, be secured by the Contractor and promptly delivered to 

the County or the Architect if one is retained by the County in connection with the 

Project. Tests or inspections conducted, pursuant to the Contract, shall be made 

promptly to avoid unreasonable delay in the Work. 

 

GR-29.  REQUESTS FOR SUBSTITUTIONS 

 

A. Requests for substitutions of proprietary products or of a particular manufacturer, 

vendor, or Subcontractor must be accompanied by the following documentation: 

 

(1) Full explanation of the proposed substitution and submittal of all  

supporting data including technical information, catalog cuts, warranties, 

test results, installation instructions, operating procedures, and other like 

information necessary for a complete evaluation of the substitution; 

 

(2) Reasons the substitution is advantageous or necessary, including benefits to 

the County and the Work in the event the substitution is acceptable; 

 

(3) The adjustment, if any, in the Contract Price, in the event the substitution is 

acceptable; 

 

(4) The adjustment, if any, in the Contract Term or Time and the construction 

schedule in the event the substitution is acceptable;  

 

(5) An affidavit stating that (1) the proposed substitution conforms and meets 

all the requirements of the pertinent Specifications and the requirements 

shown on the Drawings and (2) the Contractor accepts the warranty and 

correction obligations in connection with the proposed substitution as if 

originally specified;   

 

(6) Proposals for substitutions must be submitted in triplicate to the County in 

sufficient time to allow the County no less than ten (10) working days for 

review; and   

 

(7) No substitutions will be considered or allowed without the Contractor's 

submittal of complete substantiating data and information as stated 

hereinbefore. 
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B. Substitutions and alternates may be rejected at the County’s discretion without 

explanation and will be considered only under one or more of the following 

conditions: 

 

(1) Required for compliance with interpretation of code requirements or 

insurance regulations then existing; 

 

(2) Unavailability of specified products, through no fault of the Contractor; or 

 

(3) Subsequent information discloses inability or specified products to perform 

properly or to fit in designated space; 

 

(4) Manufacturer/fabricator refuses to certify or guarantee performance of 

specified product as required; and 

 

(5) When in judgment of the County, that a substitution would be substantially 

to the County’s best interests, in terms of costs, time, or other considerations. 

 

C. Whether or not any proposed substitution is accepted by the County, the Contractor 

must reimburse the County for any fees charged by the Architect or other consultants 

for evaluating each proposed substitute.  By making requests for substitutions based 

on the above, the Contractor: 

 

(1) Represents and warrants that the Contractor has personally investigated the 

proposed substitute product or Subcontractor and determined that it is equal 

or superior in all respects to the product or Subcontractor previously 

specified; 

 

(2) Represents and warrants that the Contractor will provide the same warranty 

for the substituted product or for the workmanship of the substituted 

Subcontractor, as applicable, that the Contractor would have provided for 

the product or Subcontractor previously specified; 

 

(3) Certifies that the cost data presented, in the form of certified quotations from 

Suppliers of both specified and proposed equipment is complete and 

includes all related costs under this Contract, but excludes costs under 

separate contracts, and waives all claims for additional costs related to the 

substitution which subsequently become apparent; and 

 

(4) Agrees that the Contractor will coordinate the installation of the accepted 

substitution, making such changes as may be required for the Work to be 

complete and in accordance with the Contract in all respects. 

 

D. Contractor shall not propose an item for substitution unless it is equal to or superior 

to the specified item or items in construction, efficiency, and utility. The opinion of 
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the County as to the equality or superiority of the item shall be final, and no 

substitute material or article shall be purchased or installed without the County’s 

written approval. 

 

E. In case of a difference in price, the County shall receive all benefits of the difference 

in cost involved in any substitution, when lower, and the Contract altered by 

Change Order to credit the County with any savings to be obtained.  However, the 

County shall not be charged for any additional cost in the case of a price increase. 

 

GR-30.  REJECTIONS OF WORK AND MATERIALS 

 

A. All Work that is defective or deviates from the Drawings or Specifications will be 

rejected.  All rejected Work shall be replaced immediately with other material, 

equipment, or work which conforms with the Drawings and Specifications at no 

additional cost to the County.   If rejected Work is not removed within forty-eight 

hours from the date of letter of notification, the County shall have the right and 

authority to stop the Work immediately and/or to arrange for the removal of said 

rejected Work at the cost and expense of the Contractor.   

 

B. Inspection of the Work shall not relieve the Contractor of any of its obligations, and 

defective Work shall be made good regardless of whether it has been previously 

inspected by the County and accepted or estimated for payment.  The failure of the 

County to reject or condemn improper materials or workmanship shall not be 

considered as a waiver of any defect that may be discovered later.  

 

GR-31.  MATERIALS, SERVICES, AND FACILITIES  

 

A. The Contractor shall at all times employ sufficient labor and equipment for 

executing the Work to full completion in the manner and time specified.  Failure of 

the Contractor to provide adequate labor and equipment shall constitute a default 

of the Contract.  The labor and equipment to be used in the Work by the Contractor 

shall be sufficient to meet the requirements of the Work and shall be such as to 

produce a satisfactory quality of work in accordance with accepted industry 

practices and within the Contract Time. 

 

B. Materials and equipment shall be so stored and handled as to insure the preservation 

of their quality and fitness for the Work.  Stored materials and equipment to be 

incorporated in the Work shall be located so as to facilitate prompt inspection.  No 

product which has in any way become unfit for the intended purpose shall be 

incorporated into the Work. 

 

C. Manufactured articles, materials, and equipment shall be applied, installed, 

connected, erected, cleaned, and conditioned as directed by the manufacturer.  

Contractor shall promptly notify the County of any conflict between the instructions 

of any manufacturer and the requirements of the Drawings or the Specifications. 
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D. Materials, supplies, and equipment to be incorporated into the Work shall be new 

and unused unless otherwise specifically stated in the Contract.  The source of 

supply for all such products shall be submitted to the County, together with detailed 

descriptions thereof in the form of samples, shop drawings, tests, or other means 

necessary to adequately describe the items proposed.  Approval by the County of a 

manufacturer or supplier shall not constitute the approval of materials, supplies, or 

equipment obtained from such manufacturer or supplier if they do not comply with 

the requirements of the Contract. If, after trial or installation, it is found that sources 

of supply, even though previously approved by the County, have not furnished 

products meeting the intent of the Contract, the Contractor shall thereafter furnish 

products from other approved sources, and shall remove completed Work 

incorporating products which do not meet Contract requirements. 

 

E. The Contractor shall confine operations to areas permitted by law, ordinances, 

permits and the Contract, and shall not unreasonably encumber the site with 

materials or equipment.  The Contractor shall provide parking for all 

construction vehicles only within the construction limits as indicated on the 

drawings or make appropriate arrangements as permitted by law. 

 

F. Only materials and equipment which are to be used directly in the Work may be 

brought to and stored on the Project site by the Contractor.  After equipment is no 

longer required for the Work, it must be promptly removed from the Project site.  

Protection of construction materials and equipment stored at the Project site from 

weather, theft, damage, and all other adversity is the sole responsibility of the 

Contractor. 

 

G. The Contractor and any entity for which the Contractor is responsible must not erect 

any sign on the Project site without the prior written consent of the County, which 

may be withheld in the sole discretion of the County. 

 

H. Contractor must ensure that the Work, at all times, is performed in a manner that 

affords reasonable access, both vehicular and pedestrian, and for emergency 

response to the site of the Work and all adjacent areas.  The Work must be 

performed, to the fullest extent reasonably possible, in such a manner that public 

areas adjacent to the site of the Work are free from debris, building materials and 

equipment likely to cause hazardous conditions.  Without limitation of any other 

provision of the Contract, Contractor must use its best efforts to minimize any 

interference with the occupancy or beneficial use of any areas and buildings 

adjacent to the site of the Work, or the Project. 

 

I. Without prior approval of the County, the Contractor shall not permit any worker 

to use any existing facilities at the Project site, including, without limitation, 

lavatories, toilets, entrances, and parking areas other than those designated by the 

County for such use.  Without limitation of any other provision of the Contract, the 

Contractor shall use its best efforts to comply with all rules and regulations 

promulgated by the County in connection with the use and occupancy of the Project 
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site, as amended from time to time.  The Contractor shall immediately notify the 

County in writing if during the performance of the Work, the Contractor finds 

compliance with any portion of such rules and regulations to be impracticable, 

setting forth the problems that may be caused by such compliance and suggesting 

alternatives through which the results intended by such portions of the rules and 

regulations can be achieved.  The County may, in the County's sole discretion, 

adopt such suggestions, develop new alternatives or require compliance with the 

existing requirements of the rules and regulations.  The Contractor shall also 

comply with all insurance requirements applicable to the use and occupancy of the 

Project site. 

 

J. Unless otherwise provided in the Contract, Contractor shall provide and maintain a 

suitable office on the site for its own use and for the use of representatives of the 

County.  Contractor shall furnish sufficient heat, artificial light, ventilation and 

janitor’s service, and shall also provide a table or desk, plan rack and chairs, all for 

the use of those visiting the job, in addition to such furnishings as he provides for 

his own use. Temporary offices and other structures shall be located where 

approved by the County, and shall be removed from the premises upon completion 

of the Contract or earlier if so directed by the County.   

 

K. Contractor may be required by the County, at the beginning of Work, to provide, at 

the Project site, suitable and adequate temporary toilets and enclosure for use of 

workers on the job, shall maintain same in sanitary condition, and shall remove 

same at the completion of construction operations and/or when directed by the 

County.  Contractor shall not allow any sanitary nuisances to be committed in or 

about the site and shall enforce sanitary regulations of local and state health 

authorities. 

 

L. The Contractor shall cooperate with the County in any required use of the property 

and arrange for storage of materials on the Project site in such areas as are mutually 

agreed upon.  The Contractor shall allot suitable and proper space to its 

Subcontractors for the storing of their materials and for the erection of their sheds 

and tool houses.  Should it be necessary at any time to move materials, sheds, or 

storage platforms, the Contractor shall, at its own expense move same as and when 

directed by the County.   

 

M. Unless otherwise instructed by the County, the Contractor shall repair and return to 

original condition all buildings, streets, curbs, sidewalks, utilities or other facilities 

affected by the Contractor’s performance of the Work. The County’s decisions in 

matters relating to aesthetic effect shall be final if consistent with the intent of the 

Contract.  

 

GR-32.  UTILITIES DURING CONSTRUCTION 

 

Contractor shall furnish all utilities and pay for all bills for utilities used during 

construction.  Utilities shall include electric power, fuel of any sort used for heating, etc., telephone 
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services, cable and internet, if necessary, and water. Contractor shall provide all temporary 

connections to utilities when not provided by the utility company or others at no additional cost to 

the County. Contractor shall, if required by the County, install and maintain at his own expense, a 

job telephone and communications equipment necessary for the execution of the Work for the 

Contract Time. 

 

GR-33.  TEMPORARY HEAT AND AIR CONDITIONING 

 

The Contractor shall provide, at his own expense, temporary heat or air conditioning, as 

necessary, to protect all Work and materials against injury from heat, dampness or cold.  Fuel, 

equipment and method of heating and cooling shall be satisfactory to the County and shall not 

present a fire hazard.  Contractor shall comply with the requirements in the Specifications for 

specific temperatures to be maintained. 

 

GR-34.  MAINTENANCE MANUAL 

 

Contractor shall, prior to completion of Contract, deliver to the County two (2) copies of a 

manual, assembled, indexed, and bound, for the County’s guidance, full details for care and 

maintenance of visible surfaces and of equipment included in Contract.  Contractor shall, for this 

manual, obtain from Subcontractors literature of manufacturers relating to equipment, including 

motors; also furnish cuts, wiring diagrams, instruction sheets and other information pertaining to 

same that will be useful to the County in over-all operation and maintenance.  Where the above-

described manuals and data are called for under separate sections of the Specifications, they are to 

be included in the manual described in this General Requirement.   

 

GR-35.  WEATHER CONDITIONS 

 

The Contractor will be required to protect all work and materials against damage or injury 

from the weather.  If, in the opinion of the County, any work or materials shall have been damaged 

or injured by reason of failure to protect such, all such materials or work shall be removed and 

replaced at the expense of the Contractor. 

 

GR-36.  LINES, GRADES, AND MEASUREMENTS 

 

A. Such stakes and markings as the County may set for either its or the Contractor’s 

guidance shall be preserved by the Contractor.  Failure to protect such stakes or 

markings may, at the County’s discretion, shall result in the Contractor being 

charged for their replacement. 

 

B. The Contractor must exercise proper care and caution to verify the grades and 

figures furnished by or on behalf of the County before proceeding with the Work, 

and shall be responsible for any damage or defective work caused by its failure to 

exercise such care and caution.  Contractor shall promptly notify the County of any 

errors or discrepancies it may discover in order that the proper corrections may be 

made. 
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C. Before ordering materials or doing work, the Contractor shall measure and verify 

the dimensions and locations of all existing structures, substrata, and features that 

affect the Work and shall be responsible for the correctness of same.  No 

consideration will be given any claim based on the differences between the actual 

dimensions and those indicated on the Drawings.   Contractor shall promptly notify 

the County of any difference which may be found, and shall obtain direction from 

the County before proceeding with the affected Work. 

 

GR-37.  CLEANING UP 

 

A. The Contractor shall at all times, keep the premises free from accumulation of waste 

materials or rubbish caused by Contractor’s employees or work.  Upon completion 

of the Work, the Contractor shall remove all his plants, tools, materials, and other 

articles from the property of the County. 

 

B. If the Contractor fails to clean up, as provided in the Contract, the County may do 

so, and the cost thereof shall be charged to the Contractor.  Contractor shall ensure 

that neither it, its Subcontractors, nor their employees or agents bring any hazardous 

materials or other materials/waste regulated by state, federal or local law, which are 

not commonly used in the construction process or which are not listed in any 

Specifications for the Project onto the Project site without first obtaining the 

County's advance written approval.  Contractor agrees to ensure that any hazardous 

materials/waste or other materials/waste regulated by state, federal or local law that 

Contractor, its Subcontractors or their employees or agents, bring onto or generate 

at the Project Site are handled in accordance with all applicable laws.   

 

C. The Contractor shall pay all required material disposal fees and shall dispose of all 

materials in accordance with all applicable laws and regulations.  The Contractor 

shall be responsible for all costs associated with improper disposal of materials, 

including any clean-up costs, fines or penalties, whether levied against the 

Contractor or the County. 

 

D. In addition to removing rubbish on a periodic basis and leaving the building broom 

clean, the Contractor shall clean all tile and glass; replace broken glass; remove 

stains, paint spots, and dirt from all Work; clean and polish all plumbing fixtures 

and equipment; and remove all temporary protection items.  To the maximum 

extent reasonably possible, the Contractor shall keep the interior of the building 

free of combustible materials as the Work progresses.   

 

E. The Contractor shall maintain and keep clean at all times the immediate approach 

to the Project site, including the roads abutting the Project site.   
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GR-38.  BARRICADES 

 

A. Contractor shall provide barricades and protective barriers around excavations, so 

that the public is adequately warned of such hazards.  Lanterns shall remain lighted 

from sundown to sunrise and at all other times when the labor forces are not on the 

job site. 

 

B. Delivery of construction materials and equipment shall be only to locations 

approved by the County. 

 

GR-39.  NO THIRD-PARTY BENEFICIARY 

 

Except as expressly and specifically set forth herein, this Contract shall not be deemed to 

provide any third-party with any remedy, claim, right of action, or other right. 

 

GR-40. SEVERABILITY 

 

If any provision of this Contract or the application thereof to any person or circumstance 

shall to any extent be held invalid, then the remainder of this Contract or the application of such 

provision to persons or circumstances, other than those as to which it is held invalid, shall not be 

affected thereby, and each provision of this Contract shall be valid and enforced to the fullest 

extent permitted by law. 

 

GR-41.  INTERPRETATION 

 

The laws of the State of Georgia shall govern the construction of this Contract without 

regard for conflicts of laws.  Should any provision of this Contract require judicial interpretation, 

it is agreed that the court interpreting or construing the same shall not apply a presumption that the 

terms hereof shall be more strictly construed against one party, by reason of the rule of 

construction, that a document is to be construed more strictly against the party who itself or through 

its agent prepared same; it being agreed that the agents of all parties have participated in the 

preparation hereof, and all parties have had an adequate opportunity to consult with legal counsel. 

In interpreting this Contract in its entirety, the printed provisions of this Contract, and any additions 

written or typed hereon, shall be given equal weight, and there shall be no inference by operation 

of law or otherwise; that any provision of this Contract shall be construed against either party 

hereto. 
 

GR-42.  PRIOR CONTRACTS; CONFLICT IN DOCUMENTS 

 

The Contractor may in no case claim a waiver of any specification requirements on the 

basis of previous approval of material or workmanship on other jobs of like nature or on the basis 

of what might be considered “standard” for material or workmanship in any particular location.  

The Contract for this Project shall govern the Work.  If any portion of the Contract shall be in 

conflict with any other portion, the various documents comprising the Contract shall govern in the 

following order of precedence:  Contract, Change Orders or modifications issued after execution 

of the Contract; the General Requirements of the Contract; the Specifications; the Drawings, as 
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between schedules and information given on the Drawings, the schedules shall govern; as between 

figures given on Drawings and the scaled measurements, the figures shall govern; as between 

large-scale Drawings and small-scale Drawings, the larger scale shall govern; and detailed 

Drawings shall govern over general Drawings; and the Bid Document Package.    

 

GR-43.  ENTIRE AGREEMENT   

 

This Contract constitutes the sole contract between the County and the Contractor.  The 

terms, conditions, and requirements of this Contract may not be modified, except by Change Order 

or Field Order.  No verbal agreement or conversation with any officer, agent, or employee of the 

County, either before or after the execution of the Contract, shall affect or modify any of the terms 

or obligations herein contained.  No representations, oral or written, shall be binding on the parties 

unless expressly incorporated herein. No Change Order or Field Order shall be enforceable unless 

approved by official action of the County as provided by law or in this Contract.  

 

GR-44.  COUNTERPARTS   

 

This Contract may be executed in several counterparts, each of which shall be deemed an 

original, and all such counterparts together shall constitute one and the same Contract. 

 

GR-45.  VENUE 

 

The courts of DeKalb County, Georgia shall have exclusive jurisdiction to try disputes 

arising under or by virtue of this Contract. 

 

GR-46.  RIGHT TO AUDIT 

 

 The County shall have the right to audit all books and records, including electronic records, 

relating or pertaining to this contract or agreement, including but not limited to all financial and 

performance related records, property, and equipment purchased in whole or in part with County 

funds and any documents or materials which support those records, kept under the control of the 

Contractor, including but not limited to those kept by the Contractor’s employees, agents, assigns, 

successors and subcontractors.  The County also has the right to communicate with Contractor’s 

employees related to the audited records. 

 

  The Contractor shall maintain such books and records, together with such supporting or 

underlying documents and materials, for the duration of this contract and for seven (7) years after 

termination or expiration, including any and all renewals thereof.  The books and records, together 

with supporting documents and materials shall be made available, upon request to the County or 

its designee, during normal business hours at the Contractor’s office or place of business.  In the 

event that no such location is available, then the books, records, and supporting documents shall 

be made available for audit at a time and location which is convenient for the County. 
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ATTACHMENT B 

 

CONTRACTOR’S UNIT PRICE FORM 
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     ATTACHMENT C 

 

CONTRACTOR AFFIDAVIT UNDER O.C.G.A. §13-10-91 
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ATTACHMENT  D 

 

 SUBCONTRACTOR AFFIDAVIT UNDER O.C.G.A. § 13-10-91  
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ATTACHMENT E 

 

SUB-SUBCONTRACTOR AFFIDAVIT UNDER O.C.G.A. § 13-10-91 
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ATTACHMENT F 

 

DEKALB COUNTY, GEORGIA 

 

CERTIFICATE OF CORPORATE AUTHORITY 
(Choose Applicable Certificate) 
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ATTACHMENT F (CONT’D) 

 

DEKALB COUNTY, GEORGIA 

 

CERTIFICATE OF AUTHORITY – JOINT VENTURE 

 
(Separate Certificate to be submitted by each joint venture partner) 
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ATTACHMENT G 

 

PERFORMANCE BOND AND ACCOMPANYING POWER OF ATTORNEY 
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ATTACHMENT G 
(Consisting of 3 pages) 

 

PERFORMANCE BOND 

 

KNOW ALL MEN BY THESE PRESENTS that __________________________ 

[Insert name of contractor] (hereinafter called the “Principal”) and 

___________________________[Insert name of surety] (hereinafter called the “Surety”), are held 

and firmly bound unto DeKalb County, Georgia (hereinafter called the “County”) and their 

successors and assigns, in the penal sum of XXXXXXXXXXXXXX Dollars 

($XXXXXXXXXX), lawful money of the United States of America, for the payment of which the 

Principal and the Surety bind themselves, their administrators, executors, successors, and assigns, 

jointly and severally, firmly by these presents. 

 

WHEREAS, the Principal has entered, or is about to enter, into a certain written contract 

with the County, awarded by the DeKalb County Governing Authority on _________________, 

which is incorporated herein by reference in its entirety (hereinafter called the “Contract”), for the 

Scott Candler Water Treatment Plant Electrical Building No. 2 Structural Design 

Improvements and Distribution System Panels Installation (Multiyear Contract), more 

particularly described in the Contract (hereinafter called the “Project”); and 

 

NOW, THEREFORE, the conditions of this obligation are as follows, that if the Principal 

shall fully and completely perform all the undertakings, covenants, terms, conditions, warranties, 

and guarantees contained in the Contract, including all change orders, modifications, amendments, 

changes, deletions, additions, and alterations thereto that may hereafter be made, then this 

obligation shall be void; otherwise, it shall remain in full force and effect. 

 

Whenever the Principal shall be, and declared by the County to be, in default under the 

Contract, the Surety shall promptly remedy the default as follows: 

 

1. Complete the Contract in accordance with the terms and conditions; or 

2. Obtain a  Bid or Bids for completing the Contract in accordance with its terms and 

conditions, and upon determination by the Surety and the County of the lowest 

responsible bidder, arrange for a contract between such bidder and County and 

make available as the work progresses (even though there should be a default or 

succession of defaults under the Contract or contracts of completion arranged under 

this paragraph) sufficient funds to pay the cost of completion less the balance of the 

contract price; but not exceeding, including other costs and damages for which the 

Surety may be liable hereunder, the penal sum set forth in the first paragraph hereof, 

as may be adjusted, and the Surety shall make available and pay to the County the 

funds required by this Paragraph prior to the payment of the County of the balance 

of the contract price, or any portion thereof.  The term “balance of the contract 

price,” as used in this paragraph, shall mean the total amount payable by the County 

to the Contractor under the Contract, and any amendments thereto, less the amount 

paid by the County to the Contractor; or, at the option of the County; or 
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3. Allow County to complete the work and reimburse the County for all reasonable costs 

incurred in completing the work. 

In addition to performing as required in the above paragraphs, the Surety shall indemnify 

and hold harmless the County from any and all losses, liability and damages, claims, judgments, 

liens, costs, and fees of every description, including reasonable attorney’s fees, litigation costs and 

expert witness fees, which the County may incur, sustain, or suffer by reason of the failure or 

default on the part of the Principal in the performance of any or all of the terms, provisions, and 

requirements of the Contract, including any and all amendments and modifications thereto, or 

incurred by the County in making good any such failure to performance on the part of the Principal.   

The Surety shall commence performance of its obligations and undertakings under this 

Bond promptly and without delay, after written notice from the County to the Surety. 

The Surety hereby waives notice of any and all modifications, omissions, additions, 

changes, alterations, extensions of time, changes in payment terms, and any other amendments in 

or about the Contract, and agrees that the obligations undertaken by this bond shall not be impaired 

in any manner by reason of any such modifications, omissions, additions, changes, alterations, 

extensions of time, change in payment terms, and amendments. 

The Surety hereby agrees that this Bond shall be deemed amended automatically and 

immediately, without formal or separate amendments hereto, upon any amendment to the Contract, 

so as to bind the Principal and Surety to the full and faithful performance of the Contract as so 

amended or modified, and so as to increase the penal sum to the adjusted Contract Price of the 

Contract. 

The Surety’s obligations under this bond include all of the Contractor’s duties under the 

Contract, including without limitation its maintenance and guarantee obligations.  

No right of action shall accrue on this bond to or for the use of any person, entity, or 

corporation other than the County and any other obligee named herein, or their executors, 

administrators, successors or assigns. 

This Bond is intended to comply with O.C.G.A. §36-91-70 and shall be interpreted so as 

to comply with the minimum requirements thereof.  However, in the event the express language 

of this Bond extends protection to the County beyond that contemplated by O.C.G.A. §36-91-70, 

or any other statutory law applicable to this Project, then the additional protection shall be enforced 

in favor of the County, whether or not such protection is found in the applicable statutes. 

If any one or more of the provisions of this Bond are determined to be illegal or 

unenforceable by a court of competent jurisdiction, all other provisions shall remain effective. 

 

IN WITNESS WHEREOF the undersigned have caused this instrument to be executed and their 

respective corporate seals to be affixed and attested by their duly authorized representatives this  

  

day of _________________, 20___. 

 

 

PRINCIPAL 
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By: _______________________________(SEAL) 

 

______________________________________ 

Signature of Principal 

 

_________________________________________ 

Print Name and Title of Authorized Signer 

 

_________________________________________ 

Print Name of Principal Business 

 

 

ATTEST: 

 

_________________________________________ 

Corporate Secretary 

 

SURETY  

 

By: ________________________________(SEAL) 

     Signature of Surety (by Power of Attorney) 

 

_________________________________________ 

Print Name and Title of Authorized Signer 

 

_________________________________________ 

Print Name of Surety Business 

 

 

________________________________________ 

WITNESS: 

 

 

 

 

[Attach Original Power of Attorney]
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ATTACHMENT H 

 

PAYMENT BOND AND ACCOMPANYING POWER OF ATTORNEY 
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ATTACHMENT H 
(Consisting of 2 pages) 

PAYMENT BOND 
 

KNOW ALL MEN BY THESE PRESENTS that_______________________________  [Insert 

name of contractor] (hereinafter called the “Principal”) and 

_________________________________Insert name of surety] (hereinafter called the “Surety”), are held 

and firmly bound unto DeKalb County, Georgia (hereinafter called the “County”), its successors and 

assigns as obligee, in the penal sum of XXXXXXXXXXXXX Dollars ($XXXXXXXX), lawful money of 

the United States of America, for the payment of which the Principal and the Surety bind themselves, their 

administrators, executors, successors, and assigns, jointly and severally, firmly by these presents. 

 

WHEREAS, the Principal has entered, or is about to enter, into a certain written contract with the 

County, awarded by the DeKalb County Governing Authority on XXXXXXXXX[insert date of award] 

which is incorporated herein by reference in its entirety (hereinafter called the “Contract”), for the 

construction of a project known as Scott Candler Water Treatment Plant Electrical Building No. 

2 Structural Design Improvements and Distribution System Panels Installation (Multiyear 

Contract), as more particularly described in the Contract (hereinafter called the “Project”); 

 

NOW, THEREFORE, the condition of this obligation is such that if the Principal shall promptly 

make payment to all persons working on or supplying labor or materials under the Contract, and any 

amendments thereto, with regard to labor or materials furnished and used in the Project, and with regard 

to labor or materials furnished but not so used, then this obligation shall be void; but otherwise it shall 

remain in full force and effect. 

 

(1) A “Claimant” shall be defined herein as any Subcontractor, person, party, partnership, corporation 

or other entity furnishing labor, services, or materials used, or reasonably required for use, in the 

performance of the Contract, without regard to whether such labor, services, or materials were sold, 

leased, or rented, and without regard to whether such Claimant is or is not in privity of contract with 

the Principal or any Subcontractor performing work on the Project, including, but not limited to, the 

following labor, services, or materials:  water, gas, power, light, heat, oil, gasoline, telephone 

service, or rental of equipment directly applicable to the Contract. 

(2) In the event a Claimant files a claim against the County, or the property of the County, and the 

Principal fails or refuses to satisfy or discharge it promptly, the Surety shall satisfy or discharge the 

claim promptly upon written notice from the County, either by bond or as otherwise provided in the 

Contract. 

(3) The Surety hereby waives notice of any and all modifications, omissions, additions, changes, 

alterations, extensions of time, changes in payment terms, and any other amendments in or about 

the Contract and agrees that the obligations undertaken by this bond shall not be impaired in any 

manner by reason of any such modifications, omissions, additions, changes, alternations, extensions 

of time, changes in payment terms, and amendments. 

(4) The Surety hereby agrees that this Bond shall be deemed amended automatically and immediately, 

without formal or separate amendments hereto, upon any amendment or modification to the 

Contract, so as to bind the Principal and Surety, jointly and severally, to the full payment of any 

Claimant under the Contract, as amended or modified, provided only that the Surety shall not be 

liable for more than the penal sum of the Bond, as specified in the first paragraph hereof. 
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(5) This Bond is made for the use and benefit of all persons, firms, and corporations who or which may 

furnish any materials or perform any labor for or on account of the construction to be performed or 

supplied under the Contract, and any amendments thereto, and they and each of them may sue 

hereon. 

(6) No action may be maintained on this Bond after one (1) year from the date the last services, labor, 

or materials were provided under the Contract by the Claimant prosecuting said action. 

(7) This Bond is intended to comply with O.C.G.A. §36-91-90 and shall be interpreted so as to comply 

with the minimum requirements thereof.  However, in the event the express language of this Bond 

extends protection to the County beyond that contemplated by O.C.G.A. §36-91-90, or any other 

statutory law applicable to this Project, then the additional protection shall be enforced in favor of 

the County, whether or not such protection is found in the applicable statutes. 

 

IN WITNESS WHEREOF, the Principal and Surety have hereunto affixed their corporate seals 

and caused this obligation to be signed by their duly authorized representatives this ____ day of 

_________________, 20___. 

 

PRINCIPAL 

                                                                      

By: _______________________________(SEAL) 

      Signature of Principal 

 

_________________________________________ 

Print Name and Title of Authorized Signer 

 

_________________________________________ 

Print Name of Principal Business 

 

ATTEST: 

 

_________________________________________ 

Corporate Secretary 

 

SURETY  

 

By: ________________________________(SEAL) 

     Signature of Surety (by Power of Attorney) 

 

_________________________________________ 

Print Name and Title of Authorized Signer 

 

_________________________________________ 

Print Name of Surety Business 

 

WITNESS: 

________________________________________ 

 

[Attach Original Power of Attorney] 
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ATTACHMENT I 

 

 

CERTIFICATE OF INSURANCE, DECLARATIONS, AND ENDORSEMENTS  
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ATTACHMENT J 

 

BUSINESS AND PROFESSIONAL LICENSES  
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ATTACHMENT K 

 

EXECUTIVE ORDER NO. 2014-4 NEW ETHICS POLICY  
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ATTACHMENT L 

 

OCIP GENERAL LIABILITY WRAP-UP MANUAL  
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APPENDIX I 

 

BIDDER’S SUBMITTAL TO COUNTY’S INVITATION TO BID 
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EXHIBIT 1 

 
 

TECHNICAL SPECIFICATIONS 

 

for 

 

SCOTT CANDLER WATER TREATMENT PLANT ELECTRICAL 

BUILDING NO. 2 STRUCTURAL DESIGN IMPROVEMENTS and 

Distribution System Panels Installation (Multiyear Contract) 
 

 

DeKalb County, Georgia 

Department of Watershed Management 

4572 Memorial Drive 

Decatur, Georgia 30032 

 

 
Technical Specifications are included on the DeKalb County Website 

https://www.dekalbcountyga.gov/purchasing-contracting/about-purchasing-and-contracting 

as an attached separate document 
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EXHIBIT 2 

 
 

CONTRACTUAL SPECIFICATIONS AND STANDARDS 

 

for 

 

SCOTT CANDLER WATER TREATMENT PLANT ELECTRICAL 

BUILDING NO. 2 STRUCTURAL DESIGN IMPROVEMENTS and 

Distribution System Panels Installation (Multiyear Contract) 
 

DeKalb County, Georgia 

Department of Watershed Management 

4572 Memorial Drive 

Decatur, Georgia 30032 

 

 
Drawings are included on the DeKalb County Website 

https://www.dekalbcountyga.gov/purchasing-contracting/about-purchasing-and-contracting 

as an attached separate document 
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EXHIBIT 3 

 

AREAS OF STRUCTURAL REPAIRS AT ELECTRICAL BUILDING NO. 

2 (EB2) 

 

for 

 

SCOTT CANDLER WATER TREATMENT PLANT ELECTRICAL 

BUILDING NO. 2 STRUCTURAL DESIGN IMPROVEMENTS and 

Distribution System Panels Installation (Multiyear Contract) 
 

 

DeKalb County, Georgia 

Department of Watershed Management 

4572 Memorial Drive 

Decatur, Georgia 30032 

 

 
Areas of Structural Repairs at Electrical Building No. 2 are included on the DeKalb County Website 

https://www.dekalbcountyga.gov/purchasing-contracting/about-purchasing-and-contracting 

as an attached separate document 
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EXHIBIT 4 
 

SITE PHOTOS 

 

for 

 

SCOTT CANDLER WATER TREATMENT PLANT ELECTRICAL 

BUILDING NO. 2 STRUCTURAL DESIGN IMPROVEMENTS and 

Distribution System Panels Installation (Multiyear Contract) 
 

 

DeKalb County, Georgia 

Department of Watershed Management 

4572 Memorial Drive 

Decatur, Georgia 30032 

 

 
Site Photos are included on the DeKalb County Website 

https://www.dekalbcountyga.gov/purchasing-contracting/about-purchasing-and-contracting 

as an attached separate document 
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EXHIBIT 5 

 

DRAWINGS 

 

for 

 

SCOTT CANDLER WATER TREATMENT PLANT ELECTRICAL 

BUILDING NO. 2 STRUCTURAL DESIGN IMPROVEMENTS and 

Distribution System Panels Installation (Multiyear Contract) 
 

 

DeKalb County, Georgia 

Department of Watershed Management 

4572 Memorial Drive 

Decatur, Georgia 30032 

 

 
Drawings are included on the DeKalb County Website 

https://www.dekalbcountyga.gov/purchasing-contracting/about-purchasing-and-contracting 

as an attached separate document 
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EXHIBIT 6 

 

HACH INSTRUMENT LAYOUT WITH DIMENSIONS 

 

for 

 

SCOTT CANDLER WATER TREATMENT PLANT ELECTRICAL 

BUILDING NO. 2 STRUCTURAL DESIGN IMPROVEMENTS and 

Distribution System Panels Installation (Multiyear Contract) 
 

 

DeKalb County, Georgia 

Department of Watershed Management 

4572 Memorial Drive 

Decatur, Georgia 30032 

 

 
HACH Instrument Layout with Dimensions are included on the DeKalb County Website 

https://www.dekalbcountyga.gov/purchasing-contracting/about-purchasing-and-contracting 

as an attached separate document 
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EXHIBIT 7 

 

HACH INSTRUMENT ENCLOSURES-WEATHERGUARDS-2 

 

for 

 

SCOTT CANDLER WATER TREATMENT PLANT ELECTRICAL 

BUILDING NO. 2 STRUCTURAL DESIGN IMPROVEMENTS and 

Distribution System Panels Installation (Multiyear Contract) 
 

 

DeKalb County, Georgia 

Department of Watershed Management 

4572 Memorial Drive 

Decatur, Georgia 30032 

 

 
Hach Instrument Enclosures-Weatherguards-2 are included on the DeKalb County Website 

https://www.dekalbcountyga.gov/purchasing-contracting/about-purchasing-and-contracting 

as an attached separate document 
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