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DeKalb County

DeKalb County
Department of Purchasing and Contracting

Maloof Administration Building, 1300 Commerce Drive, 274 Floor, Decatur, Georgia 30030

FEBRUARY 7, 2022

INVITATION TO BID (ITB) NO. 21-101473
FOR
2022 GAS COLLECTION AND CONTROL SYSTEM (GCCS) EXPANSION AT
SEMINOLE ROAD MSW LANDFILL

DEKALB COUNTY, GEORGIA

Procurement Agent: Jovan Hooper
Email: jhooper@dekalbcountyga.gov

Mandatory DeKalb First LSBE Meeting: LSBE Participation has been waived for this
solicitation and is NOT required for this project.

Non-Mandatory Pre-Bid Conference: Tuesday February 15,2022 @ 11:00AM ET
Zoom: https://dekalbcountyga.zoom.us/j/89222067329
Password: 709506

Deadline for Submission of Questions: 5:00 P.M. ET, Tuesday February 22, 2022
Bid Opening: 3:00 P.M. ET, Tuesday March 1, 2022
Price Schedule Opening: 3 — 5 Business days after Bid Opening

THE RESPONSIBILITY FOR SUBMITTING A RESPONSE TO THIS BID TO THE DEPARTMENT OF
PURCHASING AND CONTRACTING OF DEKALB COUNTY GOVERNMENT ON OR BEFORE THE
STATED DATE AND TIME WILL BE SOLELY AND STRICTLY THE RESPONSIBILITY OF THE BIDDER.

PH



TABLE OF CONTENTS

TITLE PAGE NUMBER
Acknowledgment of Bidder 3
Advertisement for Bids 4
Instructions to Bidders 6
Bidder’s Qualification Form 14
Bidder’s Base Price Schedule 17
Alternate Add Price Schedule 22
Bid Bond Form 26
Contractor Reference and Release Form 28
Subcontractor Reference and Release Form 29
Certificate of Corporate Bidder 33
Certificate of Authority — Joint Venture Bidder 34
Bidder’s Affidavit of Compliance with O.C.G.A. §13-10-91 35
Public Works Construction Affidavit and Oath of Successful Bidder 36
Required Documents Checklist 37
First Source Jobs Ordinance Information 38
Standard Form Contract for Construction Exhibit 1
Technical Specifications Exhibit 2
Construction Drawings Exhibit 3

Page 2 of 105



ACKNOWLEDGEMENT OF BIDDER

I have had the opportunity to review and have reviewed
this Bid Document Package dated , 20 inits entirety and I agree that it is accurate
and complete. I am duly and properly in office and I am fully

authorized and empowered to execute this Acknowledgement for and on behalf of the Contractor.

By: (SEAL)
Signature

Name (Typed or Printed)

Title

Name of Business

Federal Tax [.D. Number

ATTEST:

Signature

Name (Typed or Printed)

Title

Page 3 of 105



ADVERTISEMENT FOR BIDS

DEKALB COUNTY, GEORGIA
INVITATION NUMBER 21-101473

Sealed Bids will be received by DeKalb County, Georgia, in the Department of Purchasing and
Contracting, The Maloof Center, 2" Floor, 1300 Commerce Drive, Decatur, Georgia 30030, until
3:00 p.m. on the 1°' day of March, 2022, at which time and place they will be publicly opened and
read aloud, for furnishing all labor, materials, equipment, and all things necessary pursuant to
Drawings, Specifications, conditions, etc., for 2022 Gas Collection and Control System (GCCS)
Expansion at Seminole Road MSW Landfill (“the Project”). Bid Price Form shall be opened and
read aloud 3 to 5 business days after Bid Opening.

SUBMIT ONE (1) ORIGINAL BID PACKAGE (INCLUSIVE OF THE ENTIRE
INVITATION TO BID DOCUMENT AND REQUIRED DOCUMENTS WITH THE
EXCEPTION OF THE BID PRICE FORM) STAMPED “ORIGINAL” AND TWO (2)
IDENTICAL COPIES OF THE BID PACKAGE VIA FLASH DRIVE(S) TO THE
ADDRESS LISTED ABOVE.

Contract Documents, Drawings, and Specifications for this Work are on file and open for
inspection at the Department of Public Works, Sanitation Division, DeKalb County Sanitation
Division Administration Building, 3720 Leroy Scott Drive, Decatur, GA 30032. A complete set
of documents may be obtained at:

TECHNICAL SPECIFICATIONS, CONSTRUCTION DRAWINGS:
https://sftp.dekalbcountyga.eov/f/508c7b06ced95718

TECHNICAL SPECIFICATIONS:
https://sftp.dekalbcountyga.gov/f/al0e226ad7c7adaa

CONSTRUCTION DRAWINGS:
https://sftp.dekalbcountyga.gov/1/53e7¢c06a64911f1f
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NON-MANDATORY PRE-BID CONFERENCE
A NON-MANDATORY pre-bid conference will be held at 11:00 a.m. et on the 15" day of
February, via Zoom: https://dekalbcountyga.zoom.us/j/89222067329; Password: 709506.

Bidders are strongly encouraged to attend and participate although not mandatory. Bidders shall
confirm their attendance by emailing Jovan Hooper, Procurement Agent at

jhooper@dekalbcountyga.gov prior to the meetings adjourn. Only the Bidder or its authorized

representative or employee(s) shall email in at the mandatory pre-bid meeting. For individual
firms planning to bid as a yet to be formed joint venture, a representative from each firm is
required to attend and participate. For information regarding the mandatory pre-bid conference,

please contact Jovan Hooper, Procurement Agent at jhooper@dekalbcountyga.gov.

QUESTIONS

All questions concerning the Project and requests for interpretation of the solicitation may be
asked and answered at the pre-bid conference; however, oral answers are not authoritative.
Questions must be submitted to the Department of Purchasing and Contracting in writing via

email to jhooper@dekalbcountyga.gov. Questions and requests for information or clarification

concerning the specifications in this ITB must be submitted to the above listed contact person via
email no later than the date and time listed in the bid timetable. Questions and requests for
interpretation received after the above stated time or sent to anyone other than the listed contact

person will not receive a response or be the subject of addenda.

No Bid may be revoked or withdrawn until sixty (60) days after the time set for opening the Bids.

THE COUNTY RESERVES THE RIGHT TO REJECT ANY AND ALL BIDS, TO
WAIVE INFORMALITIES IN BIDDING, AND TO READVERTISE.

This 7" day of February 2022.

DEKALB COUNTY, GEORGIA

by ?,,),/%

Jovan Hooper, CPP
Senior Procurement Agent
Department of Purchasing and Contracting
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INSTRUCTIONS TO BIDDERS

GENERAL

Sealed Bids will be received by DeKalb County, Georgia, in the Department of Purchasing and
Contracting, The Maloof Center, 2" Floor, 1300 Commerce Drive, Decatur, Georgia 30030, until
3:00 p.m. on the 1% day of March 2022, for 21-101473 according to the Drawings and
Specifications entitled 2022 GAS COLLECTION AND CONTROL SYSTEM (GCCS)
EXPANSION AT SEMINOLE ROAD MSW LANDFILL at the Department of Purchasing and
Contracting, The Maloof Center, 2" Floor, 1300 Commerce Drive, Decatur, Georgia 30030.
Bid Price Forms shall be opened and read aloud 3 to 5 business days after Bid Opening Date.
Sealed Bids shall be submitted on the form furnished by the County and shall be submitted in
triplicate, designated as original or copy. SUBMIT ONE (1) ORIGINAL BID PACKAGE
(INCLUSIVE OF THE ENTIRE INVITATION TO BID DOCUMENT AND REQUIRED
DOCUMENTS WITH THE EXCEPTION OF THE BID PRICE FORM) STAMPED
“ORIGINAL” AND TWO (2) IDENTICAL COPIES OF THE BID PACKAGE VIA
FLASH DRIVE(S) TO THE ADDRESS LISTED ABOVE.

Complete Drawings, Specifications and Bid price forms may be obtained from the DeKalb
County website. Bids will be considered only from experienced and well-equipped contractors.
Prior to beginning construction, the successful Bidder will file with the County a Performance
Bond and a Payment Bond, each equal to 100% of the Contract Price, with the terms and surety
to be approved by the County; and furnish satisfactory proof of carriage of the insurance required.

SUBMITTING BIDS

Bids are to be submitted on the proper unaltered forms and shall be addressed to the DeKalb
County Department of Purchasing and Contracting, The Maloof Center, 2" Floor, 1300
Commerce Drive, Decatur, Georgia 30030, sealed, dated and enclosed in an envelope or package
appropriately marked on the outside with the name of the Bidder, the date and hour of opening,

and the Invitation to Bid Number and Project Name.

FAILURE TO SUBMIT THE BID PRICE FORM IN A SEPARATE SEALED
ENEVELOPE SHALL DEEM THE BID NON-RESPONSIVE. INCLUDING THE PRICE
SCHEDULE IN ANY AREA OUTSIDE OF ITS SEPARATE, SEALED ENVELOPE
WILL RESULT IN BIDDER’S BID BEING DEEMED NON-RESPONSIVE.

It is the responsibility of each Bidder to ensure that its submission is received by 3:00p.m. est on

the bid due date. The time/date stamp clock located at the lobby’s Security desk shall serve as
the official authority to determine lateness of any bid. The bid opening time shall be strictly
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observed. Be aware that visitors to our offices will go through a security screening process
upon entering the building. Bidders should plan enough time to ensure that they will be able to
deliver their submission prior to our deadline. Late submissions, for whatever reason, will not be
evaluated. Bidders should plan their deliveries accordingly. Telephone, email or fax bids will not

be accepted.

PRICE SCHEDULE OPENING

Price Schedule openings shall be conducted in the Department of Purchasing and Contracting three
(3) to five (5) days after the bid opening. Only the Price Schedules of responsive bidders shall be
opened. The County reserves the right to decide which bid(s) will be deemed responsive and said

determination shall be made in accordance with the requirements stated in this solicitation.

BUSINESS LICENSE

Bidders shall submit a copy of its current, valid business license with its Bid or upon award. If
the Bidder is a Georgia corporation, Bidder shall submit a valid county or city business license.
If Bidder is a joint venture, Bidder shall submit valid business licenses for each member of the
joint venture. If the Bidder is not a Georgia corporation, Bidder shall submit a certificate of
authority to transact business in the state of Georgia and a copy of its current, valid business
license issued by its home jurisdiction. If Bidder holds a professional license, then Bidder shall
submit a copy of the valid professional license. Failure to provide the business license, certificate
of authority, or professional license required by this section, may result in the proposed Bid being

deemed non-responsive.

UTILITY SYSTEMS CONTRACTOR’S LICENSE
As required by O.C.G.A. § 43-14-8, et seq., a Bidder responding to this Invitation to Bid must

provide a copy of its or its subcontractor’s Georgia Utility Systems Contractor’s License, Utility
Manager’s Certificate, and Utility Foreman’s Certificate with its Bid. All licenses and certificates
must be issued in the name of the person or entity that will perform the utility work. If a
subcontractor’s Georgia Utility Systems Contractor’s License is submitted with the Bid, the
subcontractor must be listed as such on appropriate Bidder’s Lump Sum Price Form Bidder’s Unit
Price Form. All licenses and certificates must be current, valid, and issued in compliance with
applicable law. Failure to provide this license and necessary certificates in this format will result

in the proposed Bid being deemed non-responsive.
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QUESTIONS., ADDENDA AND INTERPRETATION

All questions concerning the Project and requests for interpretation of the solicitation may be
asked and answered at the pre-bid conference; however, oral answers are not authoritative.

Questions must be submitted to the Department of Purchasing and Contracting in writing via

email to jhooper@dekalbcountyga.gov . Questions and requests for information or clarification
concerning the specifications in this ITB must be submitted to the above listed contact person via
email no later than the date and time listed in the bid timetable. Questions and requests for
interpretation received after the above stated time or sent to anyone other than the listed contact
person will not receive a response or be the subject of addenda. For questions and requests for
interpretation after the pre-bid conference, each response shall be given in written addendum,
separately numbered and dated, and published on the County website in sufficient time for
interested parties to review. No responses to requests, answers to specification questions, or

additional information shall be supplied after “TUESDAY, FEBRUARY 22, 2022.”

ACKNOWLEDGMENT OF ADDENDA

Addenda may be issued in response to changes in the Invitation to Bid. Addenda must be
acknowledged by signing and returning the Addendum Acknowledgement with the Bid.
Acknowledgments must be received by the County before the Bid opening time and date. Failure
to properly acknowledge any addendum may result in the proposed Bid being deemed non-

responsive. Bidder may send an email to jhooper@dekalbcountyga.gov to verify the number of

addenda prior to submission. All addenda issued for this Project may be found on DeKalb

County’s website, www.dekalbcountyga.gov/formalbids.

AUTHORITY TO SIGN

If a Bid is submitted by an individual, his/her name and mailing address must be shown. If
submitted by a corporation, partnership, or joint venture, the name and physical mailing address
of each member of the corporation, partnership, or joint venture must be shown. If submitted by
a corporation, the Certificate of Corporate Bidder in the form attached to the Bid Document
Package must be executed and submitted with the Bid. If submitted by a joint venture, the
Certificate of Authority — Joint Venture in the form attached to the Bid Document Package must
be executed and submitted with the Bid. A post office box is not acceptable as a physical mailing
address. The legal and proper name of the proprietorship, corporation, or partnership submitting

the Bid shall be printed or typed in the space provided on the Certificate of Corporate Bidder.
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BID GUARANTEE TO ACCOMPANY BID

Each Bid must be accompanied by a Bid Guarantee in an amount of not less than ten percent
(10%) of the amount of the Bid. The Bid Guarantee may be in the form of an official bank check
payable to DeKalb County, or a Bid Bond in the form provided in the Bid Document Package.
The Bid Bond shall be issued by a surety company licensed to write bonds in the State of Georgia,
listed in the most current U.S. Treasury Circular No. 570, and have a current A.M. Best rating of

"A" (Excellent) with a Financial Size Category of XII or better.

VALID INSURANCE, BONDS, LICENSES., PERMITS., AND CERTIFICATES

Bidder shall ensure that any bond, bid bond, payment bond, performance bond, insurance, license,
permit or certificate submitted in response to this Invitation to Bid or as part of the Contract for
this Project shall be current and valid when submitted, and shall remain valid, current and

maintained in good standing for the Contract Term.

BUILDERS’ RISK INSURANCE COVERAGE

DeKalb County shall procure and maintain Builders Risk Insurance on the entire work which
provides “All-risk” form that shall at least include insurance for physical loss or damage to the
Work, temporary buildings, falsework, and materials and equipment in transit, and shall insure
against at least the following perils or causes of loss: fire, lightning, extended coverage, theft,
vandalism, malicious mischief, earthquake, collapse, debris removal, demolition occasioned by
enforcement of Laws and Regulations, water damage (other than caused by flood), and such other
perils or causes of loss as may be specifically required by Supplementary Conditions) until Final
Completion and Acceptance of the Project. Such policy of insurance shall contain at least the

following sub-limits of insurance and deductibles:

Sub-limits:

Property in Transit $1,000,000
Property in Offsite Storage $1,000,000
Plans & Blueprints $25,000

Debris Removal

Delay in Completion / Soft Cost

Ordinance of Law (Increased Cost of Construction)
Flood and Earthquake

Deductibles:

Flood and Earthquake

Water Damage other than Flood

All other Perils
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RIGHTS RESERVED

The County reserves the right to reject any or all Bids, to waive informalities, and to re-advertise.
The County reserves the right to decide which Bid will be deemed lowest, responsive and
responsible. For consideration as a responsible Bidder, the proposed Bidder shall, among other
qualifications, demonstrate in its Bid that it has been the general contractor engaged in
construction and successful completion of landfill gas collection and control systems (GCCS) of
similar character and magnitude for at least five (5) years, with at least three projects completed
within the last five (5) years, and shall demonstrate the financial ability to perform the required
Work. Bidder may be required to submit evidence setting forth qualifications which entitle him
to consideration as a responsible Bidder. A list of work of similar character successfully
completed within the last five (5) years may be required as set forth in the Invitation to Bid giving
the location and size of each project. Bidder shall complete the Reference and Release Form
attached to the Bidder Document Package. In addition, the Bidder shall submit upon request by
the County, a list of equipment available for use on this Work with its Bid. Any additions,
conditions, limitations, or provisions attached to the Bid shall render it informal and will be cause
for rejection as non-responsive. No Bid may be revoked or withdrawn until sixty (60) days after

the time set for opening the Bids.

AWARD OF CONTRACT

The Contract, if awarded, will be awarded to that responsible Bidder whose responsive Bid will
be most advantageous to the County, price and other factors considered. The County is entitled
to make the determination in its sole discretion. The Contract between the County and the
Contractor shall be executed in the form attached to the Bid Document Package starting on page
62 and shall form a binding contract between the contracting parties. A Performance Bond and a
Payment Bond, each equal to 100% of the Contract Price, must be provided by the successful
Bidder, issued in proper form by a surety company licensed to write bonds in the State of Georgia,
listed in the most current U.S. Treasury Circular No. 570, and which has a current A.M. Best
rating of "A" (Excellent) with a Financial Size Category of XII or better. Bonds given shall meet
the requirements of the law of the State of Georgia including, but not limited to, O.C.G.A. §13-
10-1 and §36-91-21 et segq.
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FAILURE TO EXECUTE CONTRACT

The County shall have sixty (60) days after the time set for openings of Bids to notify a Bidder
of the County’s acceptance of the Bid and its intent to award the Contract to such Bidder. If the
County so notifies a Bidder and the Bidder fails to enter into the Contract in the form attached
to the Bid Document Package starting on page 51 within ten (10) days of receiving such notice
or fails within that time to provide the required Payment and Performance Bonds and
proof of required insurance, the amount of the Bid Bond or other Bid Guarantee shall be paid
over to the County as liquidated damages. The acceptance of the payment of the Bid Bond
shall not operate to bar any claim the County might otherwise have against the Bidder, and
the County shall be authorized to pursue any claim against the Bidder for failure to

consummate the Contract as may be authorized by law.

TIME AND LIQUIDATED DAMAGES

Construction must begin within thirty (30) days from the date the Contractor acknowledges
receipt of the Notice to Proceed, by signing and inserting the acknowledgement date on the Notice
to Proceed. Contractor shall fully complete the Work within one hundred fifty (150) days from
and including the acknowledgement date. For failure to complete the Work within this period,
the Contractor shall pay the County liquidated damages in the amount of Five Hundred and
No/100 Dollars ($500.00) for each day in excess of the Contract Time unless an extension of the
Contract Time has been obtained by Change Order, as defined in the Contract, prior to the

expiration of the Contract Term as defined in the Contract.

LOCATIONS AND SITE

The site of the proposed Work is at the stated location(s) within DeKalb County, Georgia. By
submitting a Bid, the Bidder accepts the site in its present condition and agrees, if awarded the
Contract, to carry out all Work in accordance with the requirements of the Contract, the
Specifications and as shown on the Drawings. The Bidder shall, before submitting a Bid, visit the
site and acquaint itself with the actual conditions and the location of any or all obstructions that
may exist on the site. The documents comprising the Contract contain the provisions required for
the completion of the Work to be performed pursuant to this Contract. Information obtained from
an officer, agent, or employee of the County, or any other person shall not affect the risks or
obligations assumed by the Contractor or relieve it from fulfilling any of the conditions of the
Contract. Each Bidder, prior to submitting his Bid, is responsible for inspecting the site and for

reading and being thoroughly familiar with all of the documents comprising the Contract and Bid
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Document Package. The failure or omission of any Bidder to so familiarize himself shall in no
way relieve any Bidder from any obligation in respect to his Bid. The Contractor shall inspect all
easements and rights-of-way to ensure that the County has obtained all land and rights-of-way
necessary for completion of the Work to be performed pursuant to the Contract. The Contractor
shall comply with all stipulations contained in easements acquired by the County. If applicable
to the Work, all easements and rights-of-way documents are available for inspection in the office
of the Department of Public Works, Sanitation Division, DeKalb County Sanitation Division
Administration Building, 3720 Leroy Scott Drive, Decatur, GA 30032. The Contractor shall not
be entitled to damages and agrees not to make any claim against the County, its officials or
employees for the failure to obtain necessary interests in land for this Project. The Contractor
shall accurately locate above-ground and below-ground utilities and structures which may be

affected by the Work using whatever means may be appropriate.

FEDERAL WORK AUTHORIZATION PROGRAM PARTICIPATION

All qualifying Contractors and Subcontractors performing work with DeKalb County, Georgia
must register and participate in the federal work authorization program to verify the work
eligibility information of new employees. In order for a Bid to be considered, it is mandatory
that the Bidder’s Affidavit of Compliance with O.C.G.A. §13-10-91 included as page 35 be
completed and submitted with the Bid.

GEORGIA OPEN RECORDS ACT

Without regard to any designation made by the person or entity making a submission, DeKalb
County considers all information submitted in response to this invitation or request to be a public
record that will be disclosed upon request pursuant to the Georgia Open Records Act, O.C.G.A.
§50-18-70 et seq., without consulting or contacting the person or entity making the submission,
unless a court order is presented with the submission. You may wish to consult an attorney or

obtain legal advice prior to making a submission.

FIRST SOURCE JOBS ORDINANCE

The DeKalb County First Source Jobs Ordinance requires contractors or beneficiaries entering
into any type of agreement with the County, including purchase orders, regardless of what they
may be called, for the procurement or disposal of supplies, services, construction projects,
professional or consultant services, which is funded in whole or part with County funds or County

administered funds in which the contractor is to receive $50,000 or more in County expenditures
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or committed expenditures and recipient of urban redevelopment action grants or community
development block funds administered in the amount of $50,000 or more make a good faith effort
to hire DeKalb County residents for at least 50% of jobs using the First Source Registry (candidate
database). The work to be performed under this contract is subject to the provisions of the DeKalb
County First Source Jobs Ordinance. Please complete the First Source Jobs Ordinance
Acknowledgement and New Employee Tracking Form, First Source Jobs Ordinance and submit

with the responder’s proposal.

For more information on the First Source Jobs Ordinance requirement, please contact

WorkSource DeKalb at www.worksourcedekalb.org or 404-687-3400.

ETHICS RULES

Bidders are subject to the Ethics provision within the DeKalb County Purchasing Policy; the
Organizational Act, Section 22A, the Code of DeKalb County; and the rules of Executive
Order 2014-4. Any violations will be addressed, pursuant to these policies and rules.

To the extent that the Organizational Act, Section 22A, the Code of DeKalb County, and the rules
of Executive Order 2014-4 allow a gift, meal, travel expense, ticket, or anything else of value
to be purchased for a CEO employee by a contractor doing business with the County, the
contractor must provide written disclosure, quarterly, of the exact nature and value of the
purchase to the Chief Integrity Officer, if created, or the Finance Director or his/her designee.
Every contractor conducting business with the County will receive a copy of these ethical
rules at the time of execution

of the contract.

RIGHTS RESERVED - AWARDS
The County reserves the right to make one (1) award or multiple awards by line item or group

of items on any bid, whichever is in the best interest of DeKalb County. The County intends to
award base bid price with an option to award alternate add price. Alternate add prices may or
may not be awarded in addition to base price(s), whichever is in the best interest of DeKalb
County.

STANDARD COUNTY CONTRACT
The attached sample contract is the County’s standard contract document, which specifically

outlines the contractual responsibilities. All bidders should thoroughly review the document prior
to submitting a bid. Any proposed revisions to the terms or language of this document must be
submitted in writing with the bidder’s bid. Since proposed revisions may result in a bid being
rejected if the revisions are unacceptable to the County, bidders should review any proposed
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revisions with an officer of the firm having authority to execute the contract. No alterations can

be made in the contract after award by the Board of Commissioners.

BIDDER’S QUALIFICATION FORM

Bidders must meet the following required experience qualifications:

I.

INSTRUCTIONS:

Failure to adhere to the instructions below may result in the bid being deemed non-responsive.

II.

I11.

A.

Bidder shall not attach information in lieu of completion of the forms provided below
and any specifically requested attachments. All information requested by the County
shall be provided.

. Bidder's qualifications and ability to complete this project will be determined based

upon the information presented. All questions must be answered in full.

MINIMUM REQUIREMENTS:

A.

Bidder shall have a minimum three (3) years’ experience on projects of similar size
and scope and shall provide a list of three (3) projects performed within the past three
(3) years evidencing such experience. Reference projects shall be submitted in Section
IV of this form.

DeKalb County reserves the right to confirm all information provided in Section IV
and obtain references from the project manager and/or architect. A poor reference
may be grounds for disqualification from this project.

Bidder shall not be currently under indictment for criminal misconduct involving any
local, state, or federal government entity.

BIDDER INFORMATION:

A.

Current name and address of Bidder:

Bidder’s Name:
Mailing Address:

City:

State and Zip:

Contact Person:

Telephone, fax and email:
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B. Experience of Bidder:

1. Does Bidder have a minimum three (3) years’ experience on projects
of similar size and scope:

2. How many years has Bidder operated under current company name?

3. Is Bidder able to demonstrate the financial ability to perform the required
Work?

If you answer “Yes” to any of the questions below, please attach a separate document providing
the details of the situation.

4. Has Bidder failed to complete a construction project in the last 5 years?

5. Has Bidder ever been debarred, suspended, proposed for debarment, declared
ineligible, or voluntarily excluded by any Federal department or agency from
doing business with the Federal Government?

IV. COMPANY EXPERIENCE - SIMILAR PROJECTS:

The Bidder must demonstrate satisfactory work as described under Section II, above. Use the
attached Project forms to demonstrate these requirements. Describe projects in terms of degree of
difficulty, problems encountered, etc., or any pertinent information that might be used to evaluate
ability to complete the work described in this ITB.

A. Project No. 1

Project Name and Location:

Project Type:

Project Manager: Contact Name:

Address:

Contact Telephone: Contact Email:
Architect/Engineer: Contact Name:

Address:

Contact Telephone: Contact Email:
Construction Cost: $ Completion Date (approx.):

Approximate percentage of cost of the work performed by Bidder’s own workforce:

General description of scope of work:

Other comments:
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B. Project No. 2

Project Name and Location:

Project Type:

Project Manager: Contact Name:

Address:

Contact Telephone: Contact Email:

Architect/Engineer: Contact Name: -
Address:

Contact Telephone: Contact Email:

Construction Cost: $ Completion Date (approx.):

Approximate percentage of cost of the work performed by Bidder’s own workforce:

General description of scope of work:

Other comments:

C. Project No. 3

Project Name and Location:

Project Type:

Project Manager: Contact Name:

Address:

Contact Telephone: Contact Email: .
Architect/Engineer: Contact Name:

Address:

Contact Telephone: Contact Email:

Construction Cost: $ Completion Date (approx.):

Approximate percentage of cost of the work performed by Bidder’s own workforce:

General description of scope of work:

Other comments:
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BIDDER’S BASE PRICE SCHEDULE

*** BASE PRICE SCHEDULE AND ALTERNATE ADD MUST BE SUBMITTED IN A SEPARATE SEALED
ENVELOPE OR BIDDER WILL BE DEEMED NON-RESPONSIVE AND WILL NOT BE CONSIDERED FOR
AWARD***

Ilt\f;n Description Unit Estimated Unit Price ($) Amount ($)

Qty.

Mobilization/Demobilization

Project Survey

Drilling Rig Platform

36-inch Diameter Bore with 8-inch
4 Dia.meter S.CH 80 PVC Casing (excluding VF 1902
major materials purchased by County
identified in Section 01 10 00- Part 1.08) $ $

36-inch Diameter Bore with 12-inch
5 Diameter SCH 80 PVC Casing (excluding VF 200

major materials purchased by County
identified in Section 01 10 00- Part 1.08) $ $

Boring Refusal
6 VF 150

LFG Well Abandonment

12-inch HDPE SDR 17 Pipe in LFG
8 Header/Lateral Trench (excluding major LF 760

materials purchased by County identified in
Section 01 10 00- Part 1.08) $ $

8-inch HDPE SDR 17 Pipe in LFG
Lateral Trench (excluding major materials

9 purchased by County identified in Section 01 LF 2500

10 00- Part 1.08) $ $

6-inch HDPE SDR 17 Pipe in LFG
Lateral Trench (excluding major materials

10 purchased by County identified in Section 01 LF 3900

10 00- Part 1.08) $ $

24-inch CMP Casing for Road Crossing
11 (excluding major materials purchased by LE 180
County identified in Section 01 10 00- Part

1.08) $ $

4-inch HDPE SDR 11 Liquid

Conveyance Line in Common Trench
12 | (excluding major materials purchased by LF 0
County identified in Section 01 10 00- Part

1.08) $ $

3-inch HDPE SDR 11 Liquid

Conveyance Line in Common Trench
13 (excluding major materials purchased by LF 7300
County identified in Section 01 10 00- Part

1.08) $ $
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*** BASE PRICE SCHEDULE AND ALTERNATE ADD MUST BE SUBMITTED IN A SEPARATE SEALED
ENVELOPE OR BIDDER WILL BE DEEMED NON-RESPONSIVE AND WILL NOT BE CONSIDERED FOR

AWARD***
Ilt\f:l Description Unit EStgltl;ted Unit Price ($) Amount ($)
2-inch HDPE SDR 9 Air Supply Line
excluding major materials purchased b
14 20”"@ idintl’f]ied in Sectionp01 10 00- PJ;rt LF 7300
1.08) $ $
12-inch Header Isolation Valve
15 EA 1
$ $
4-inch Liquid Conveyance Isolation
16 | Valve EA 4
$ $
2-inch Air Line Isolation & Blowoff
17 | Valve EA 7
$ $
2-inch Air Release Valve in Liquid
18 | Conveyance Line EA 4
$ $
4-inch Liquid Conveyance Line Cleanout
19 EA 6
$ $
12-inch HDPE SDR 17 Header Access
20 | Riser EA 1
$ $
Blank
21
$ $
LFG Wellheads (excluding major materials
22 purchased by County identified in Section 01 EA 56
10 00- Part 1.08) $ $
3-inch Liquid Conveyance stub-up Pump
23 | Discharge Manifold EA 73
$ $
2-inch Air Supply Stub-up Valve Fittings
24 EA 33
$ $
Gas Extraction Well Pumps Installed
25 (excluding major materials purchased by EA 33
County identified in Section 01 10 00- Part
1.08) $ $
Nylon Tubing and Pump Support Rope
26 for Gas Well Pumps (excluding major LF 0
materials purchased by County identified in
Section 01 10 00- Part 1.08) $ $
GCCS Sign (excluding major materials
27 purchased by County identified in Section 01 EA 0
10 00- Part 1.08) $ $
Sodding - Phase 1/2/2A Side Slopes
28 SY 20000
$ $
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*** BASE PRICE SCHEDULE AND ALTERNATE ADD MUST BE SUBMITTED IN A SEPARATE
SEALED ENVELOPE OR BIDDER WILL BE DEEMED NON-RESPONSIVE AND WILL NOT BE
CONSIDERED FOR AWARD***

Ilt\f:l Description Unit Estgr:;ted Unit Price (%) Amount (%)
Seeding - Phase 3 Seeding and Erosion
29 Control Matting Side Slopes SY 24000
$ $
Tie-in to Existing 24-inch Header
30 EA 3
$ $
Tie-in to Existing 10-inch Lateral
31 EA 1
$ $
Tie-in to Existing 6-inch Lateral/Riser
32 EA 11
$ $
Tie-in to Existing 6-inch Lateral Riser at
33 Well to be Abandoned EA 4
$ $
Tie-in to Existing 2-inch Air Supply Line
34 EA 22
$ $
Tie-in to Existing 3" Liquid Conveyance
35 Line EA 22
$ $
8-inch Header Isolation Valve
36 EA 4
$ $
6-inch or 8-inch HDPE SDR 17 Landfill
37 Gas Lateral Pipe in Deeper Trench of 5-8 LF 100
ft $ $
3-inch HDPE SDR 11 x 6-inch SDR 17
Dual Contained Liquid Conveyance Line
38 (excluding major materials purchased by LF 5900
County identified in Section 01 10 00- Part
1.08) $ $
2-inch Air Line Abandonment
39 EA 18
$ $
3-inch Liquid Conveyance Line
40 Abandonment EA 18
$ $
6-inch Lateral Abandonment
41 EA 6
$ $
6-inch Lateral Riser Abandonment
42 EA 12
$ $
40-mil LLDPE Geomembrane Textured
Liner Flap with Neoprene Gasket
43 (excluding major materials purchased by EA 60
County identified in Section 01 10 00- Part
1.08) $ $
3-inch HDPE SDR 11 x 6-inch SDR 17
44 Dual Contained Liquid Conveyance Line EA 5
Cleano $ $
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*** BASE PRICE SCHEDULE AND ALTERNATE ADD MUST BE SUBMITTED IN A SEPARATE SEALED
ENVELOPE OR BIDDER WILL BE DEEMED NON-RESPONSIVE AND WILL NOT BE CONSIDERED FOR

AWARD***
Ilt\f:l Description Unit Estgr:;ted Unit Price ($) Amount ($)
3-inch Liquid Conveyance Line Isolation
45 Valve with Vault Box EA 3
$ $
3-inch Air Release Valve in Dual
46 Contained Liquid Conveyance Line EA 4
$ $
Tie-in to Existing 6-inch x 3-inch Liquid
47 Conveyance HDPE Line EA 2
$ $
12-inch CMP/Corrugated Casing for
Berm crossing (excluding major materials
48 purchased by Cg‘o(unty idenét,iﬁec; in Section 01 LF 600
10 00- Part 1.08) $ $
Gas Extraction Well Pumps Supplied
49 EA 0
$ $
6-inch x 3-inch Dual Contained Tee in
50 Liquid Conveyance Stub-up for Future EA 10
Tie-in $ $
Hourly Rate for Well Drilling
51 HR 10
$ $
Standby Time During Drilling Work
52 HR 10
$ $
Standby Time
53 HR 10
$ $
3" Air Isolation Valves
54 EA 4
$ $
SUBTOTAL BID COST $
Flare Yard Upgrades and Modification | $200,000.00
Authorized Contingency | $400,000.00
TOTAL BID COST | §

LEGEND

EA —each

VF - vertical foot
LS - lump sum
LF - linear foot
HR — Hour
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Note: The following prices are hereby given by the Bidder for each Item herein
below delineated to be used for the dual purpose of:

a). arriving at an estimated total Bid Price; and

b). establishing price factors to be utilized in adjustments to the
estimated total price resulting from change orders issued in
accordance with these Contract Documents. Said total price being
the County's guide to the qualified low Bidder. An incomplete Bid
Form shall be considered non-responsive.

These quantities are approximate and may be increased or decreased as to any and all units as
necessary to complete the construction of said Project without entitling the Contractor to any
claim for extra compensation because of any injury, damage or delay he may sustain on account
of such increase or decrease. The Contractor shall be entitled to compensation on the foregoing
unit prices only on the quantities of materials actually furnished and work actually done as
determined and approved in writing by the County through an inspection of the work completed.
In no event shall the County be liable for payment in excess of the total Bid without proper prior
written authorization via Change Order from the County. The Total Bid includes and
encompasses the cost of all labor, equipment, tools, supervision, scheduling, safety program,
coordination, engineering, testing, surveys, layout, cleanup, and other things and services
required to complete the entire Project in strict conformity with the Drawings, Technical
Specifications, the Contract, and all addenda and authorized written clarifications issued prior to
the Bid date. Without limitation, the Total Bid also includes all applicable sales and use taxes,
fees, temporary lighting, security for the site, heating and cooling, temporary utilities, freight
costs if any, handling costs if any, permit costs, field and main office costs, bond premiums,
insurance premiums, direct and indirect administrative costs, overhead, and profit.

Bidder has examined the construction drawings and technical specifications of the proposed Work
and all documents comprising the Contract and is satisfied as to the conditions to be encountered

in performing the work and as to the requirements of the Contract.

No Bid may be revoked or withdrawn until sixty (60) days after the time set for opening the Bids.

Page 21 of 105



ALTERNATE ADD PRICE SCHEDULE

*** BASE PRICE SCHEDULE AND ALTERNATE ADD MUST BE SUBMITTED IN A SEPARATE SEALED
ENVELOPE OR BIDDER WILL BE DEEMED NON-RESPONSIVE AND WILL NOT BE CONSIDERED FOR

AWARD***
Ilt\f:l Description Unit Estgr:;ted Unit Price ($) Amount ($)
8-inch Diameter SCH 80 PVC Pipe —
1 perforated VF 1,300
$ $
8-inch Diameter SCH 80 PVC Pipe —
2 solid VF 540
$ $
12-inch Diameter SCH 80 PVC Pipe —
3 perforated VF 160
$ $
12-inch Diameter SCH 80 PVC Pipe —
4 solid VF 60
$ $
12-inch HDPE SDR 17 Pipe
5 LF 780
$ $
8-inch HDPE SDR 17 Pipe
6 LF 2,600
$ $
6-inch HDPE SDR 17 Pipe
7 LF 4,100
$ $
24-inch CMP Casing for Road Crossing
8 LF 200
$ $
4-inch HDPE SDR 11 Pipe
9 LF 0
$ $
3-inch HDPE SDR 11 Pipe
10 LF 8,000
$ $
2-inch HDPE SDR 9 Pipe
11 LF 8,000
$ $
LFG Wellheads
12 EA 56
$ $
Gas Extraction Well Pumps
13 EA 60
$ $
Nylon Tubing and Pump Support Rope
14 for Gas Well Pumps LF 2,500 $ $
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*** BASE PRICE SCHEDULE AND ALTERNATE ADD MUST BE SUBMITTED IN A SEPARATE
SEALED ENVELOPE OR BIDDER WILL BE DEEMED NON-RESPONSIVE AND WILL NOT BE
CONSIDERED FOR AWARD***

Ilt\f:l Description Unit Estgr:;ted Unit Price ($) Amount ($)
GCCS Sign
15 EA 68
$ $
3-inch HDPE SDR 11 x 6-inch SDR 17
16 Dual Contained Pipe LF 6,300
$ $
40-mil LLDPE Geomembrane Textured
17 Liner Roll 1
$ $
12-inch CMP/Corrugated Casing for
18 Berm crossing LF 650
$ $

TOTAL BID COST | §

LEGEND

EA - each

LS - lump sum
VF - vertical foot
LF - linear foot

Note:

a). The quantities stated in the price schedule are only rough estimated. The
actual quantity purchase may be higher or lower than this amount.

b). The County intends to award base bid price with an option to award
alternate add price. Alternate add prices may or may not be awarded in
addition to base price(s), whichever is in the best interest of DeKalb
County.

¢). All bid prices must be all inclusive, i.e., delivery, transportation, etc.

d). The award of this contract will be in effective for 12 months from notice
of award.
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Attached hereto is Bid Bond made by

, a surety company listed in
the most recent US Treasury Circular No. 570 and licensed to write surety bonds in the State of
Georgia, payable to DeKalb County, Georgia (or an official bank check), in the amount of ten
percent (10%) of the Bid.

If this Bid shall be accepted by DeKalb County and the undersigned shall fail to execute a

satisfactory contract in the form of said proposed Contract, give satisfactory Performance and
Payment Bonds, or furnish satisfactory proof of the insurance required, as stated in the
Instructions to Bidders within ten (10) days from the Notice of Award of the Contract, then the
County may at its option, determine that the undersigned abandoned the Contract and thereupon
this Bid shall be null and void, and the sum stipulated in the attached Bid Bond (or an official
bank check) shall be forfeited to the County as liquidated damages.

Bidder declares his intent to subcontract the portion of the Work as below stated. Bidder
understands and agrees that the use of any Subcontractor not listed below shall be strictly
prohibited without prior written approval from the County. (List names of all subcontractors and

the work to be provided by the subcontractor on the lines provided below.)

Bidder further declares that the full names and residence addresses of all persons and parties

interested in the foregoing Bid as principals are as follows:

Bidder declares further that it is [ / is not [ a DeKalb County Firm.
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Signed, sealed, and dated this day of

By: (SEAL)
Signature

Print Name of Signer

Title of Signer

Name of Business Entity Submitting Bid

Bidder’s Street Address

Bidder’s City, State and Zip Code

Bidder’s Phone Number

Bidder’s Fax Number

Bidder’s E-Mail Address
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BID BOND

KNOW ALL MEN BY THESE PRESENTS, that we,

(hereinafter called the Principal) and

(hereinafter called the Surety), a corporation chartered and existing under the laws of the State of

with its principal offices in the City of and listed in the

Federal Register and licensed to write surety bonds in the State of Georgia, are held and firmly
bound unto DeKalb County, Georgia, in the full and just sum of 10% of the Principal’s Bid good
and lawful money of the United States of America, to be paid upon demand of DeKalb County,
Georgia, to which payment well and truly to be made we bind ourselves, our heirs, executors,

administrators, and assigns, jointly and severally and firmly by these presents.

WHEREAS, the Principal is about to submit, or has submitted to DeKalb County, Georgia, a Bid

for (insert name of the Project)

WHEREAS, the Principal desires to file this Bond in accordance with law to accompany this Bid.

NOW, THEREFORE, the conditions of this obligation are such that if the Bid be accepted within
sixty (60) days of the Bid opening, the Principal shall execute a Contract in accordance with the
Bid and upon the terms, conditions, and prices set forth therein, and in the form and manner
required by DeKalb County, Georgia, and within ten (10) days from the date of Notice of Award
of the Contract, execute a sufficient and satisfactory Performance Bond and Payment Bond
payable to DeKalb County, Georgia, each in an amount of one hundred percent (100%) of the
total Contract Price, in form and with security satisfactory to DeKalb County and furnish
satisfactory proof of the insurance required, then this obligation to be void; otherwise, to be and
remain in full force and virtue in law; and the Surety shall, upon failure of the Principal to comply
with any or all of the foregoing requirements within the time specified above, immediately pay to
the aforesaid DeKalb County, Georgia, upon demand, the amount hereof in good and lawful

money of the United States of America, not as a penalty, but as liquidated damages.
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IN TESTIMONY THEREOF, the Principal and Surety have caused these presents to be duly
signed and sealed this day of , 20

PRINCIPAL

By: (SEAL)
Signature of Principal

Print Name and Title of Authorized Signer

Print Name of Principal Business

ATTEST:

Corporate Secretary

SURETY

By: (SEAL)
Signature of Surety (by Power of Attorney)

Print Name and Title of Authorized Signer

Print Name of Surety Business

WITNESS:
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CONTRACTOR REFERENCE AND RELEASE FORM

ATTACHMENT B

List below at least three (3) references, including company name, contact name, address, email
address, telephone numbers and contract period who can verify your experience and ability to perform
the type(s) of product(s)/ service(s) listed in the solicitation.

Company Name

Contract Period

Contact Person Name and Title

Telephone Number (include area code)

Complete Primary Address

City

State

Zip Code

Email Address

Fax Number (include area code)

Project Name and Description

Company Name

Contract Period

Contact Person Name and Title

Telephone Number (include area code)

Complete Primary Address

City

State

Zip Code

Email Address

Fax Number (include area code)

Project Name and Description

Company Name

Contract Period

Contact Person Name and Title

Telephone Number (include area code)

Complete Primary Address

City

State

Zip Code

Email Address

Fax Number (include area code)

Project Name and Description

REFERENCE CHECK RELEASE STATEMENT

You are authorized to contact the references provided above for purposes of this ITB.

Signed

(Authorized Signature of Bidder)

Company Name

Date
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ATTACHMENT C

SUBCONTRACTOR REFERENCE AND RELEASE FORM
List below at least three (3) references, including company name, contact name, address, email
address, telephone numbers and contract period who can verify your experience and ability to

perform the type(s) of product(s)/ service(s) listed in the solicitation.

Company Name

Contract Period

Contact Person Name and Title

Telephone Number (include area code)

Complete Primary Address

City

State

Zip Code

Email Address

Fax Number (include area code)

Project Name and Description

Company Name

Contract Period

Contact Person Name and Title

Telephone Number (include area code)

Complete Primary Address

City

State

Zip Code

Email Address

Fax Number (include area code)

Project Name and Description

Company Name

Contract Period

Contact Person Name and Title

Telephone Number (include area code)

Complete Primary Address

City

State

Zip Code

Email Address

Fax Number (include area code)

Project Name and Description

REFERENCE CHECK RELEASE STATEMENT

You are authorized to contact the references provided above for purposes of this ITB.

Signed

(Authorized Signature of Bidder)

Company Name

Date
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(1)

)

3)

Q)

&)

(6)

ATTACHMENT D
CONTRACTOR & SUBCONTRACTOR EVIDENCE OF COMPLIANCE:

County contracts for the physical performance of services within the state of Georgia

shall include the following provisions:

a. the contractor has registered with and is authorized to use the federal work
authorization program to verify information on all newly hired employees or
subcontractors;

b. by affidavit, the contractor must attest to the contractor’s name, address, user
identification number, date of authorization, and verification of the continual
participation throughout the contract period, and

c. the affidavit shall become a part of the covered contract and must be attached.

No contractor or subcontractor who enters into a contract with the County shall enter into
such a contract or subcontract in connection with the physical performance of services
within Georgia unless the contractor or subcontractor registers and participates in the
federal work authorization program to verify information of all newly hired employees.
Any employee, contractor, or subcontractor of such contactor or subcontractor shall also
be required to satisfy the requirements of O.C.G.A. § 13-10-91, as amended.

Upon contracting with a new subcontractor, a contractor or subcontractor shall, as a
condition of any contract or subcontract entered into pursuant to O.C.G.A. § 13-10-91, as
amended, agree to provide the County with notice of the identity of any and all subsequent
subcontractors hired or contracted by the contractor or subcontractor. Such notice shall
be provided within five (5) business days of entering into a contract or agreement for hire
with any subcontractor. Such notice shall include an affidavit from each subsequent
contractor attesting to the subcontractor’s name, address, user identification number, and
date of authorization to use the federal work authorization program.

An affidavit shall be considered an open public record; provided, however, that any
information protected from public disclosure by federal law or by Article 4 of Chapter 28
of Title 50 shall be redacted. Affidavits shall be maintained by the County for five years
from the date of receipt.

To verify compliance, the contractor agrees to participate in random audits conducted by
the Commissioner of the Georgia Department of Labor. The results of the audits shall
be published on the www.open.georgia.gov website, and on the Department of Labor’s
website no later than December 31 of each year.

Any person who knowingly and willfully makes a false, fictitious, or fraudulent statement
in an affidavit submitted pursuant to O.C.G.A. § 13-10-91 shall be guilty of a violation of
Code § 16-10-20 and, upon conviction, shall be punished as provided in such section.
Contractors and subcontractors convicted for false statements based on a violation of such
section shall be prohibited from bidding on or entering into any public contract for twelve
(12) months following such conviction.

'0.C.G.A. § 13-10-91, as amended
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ATTACHMENT E
CONTRACTOR AFFIDAVIT

By executing this affidavit, the undersigned verifies its compliance with O.C.G.A. § 13-10-91, as
amended, stating affirmatively that the individual, firm or corporation which is contracting with DEKALB
COUNTY, GA, a political subdivision of the State of Georgia, has registered with and is participating in
a federal work authorization program* [any of the electronic verification of work authorization programs
operated by the United States Department of Homeland Security or any equivalent federal work
authorization program operated by the United States Department of Homeland Security to verify
information of newly hired employees, pursuant to the Immigration Reform and Control Act of 1986
(IRCA), P.L. 99-603, in accordance with the applicability provisions and deadlines established in
0.C.G.A. § 13-10-91, as amended]. The affiant agrees to continue to use the federal work authorization
program throughout the contract period.

The undersigned further agrees that, should it employ or contract with any subcontractor(s) in
connection with the physical performance of services pursuant to this contract with the COUNTY,
contractor will secure from such subcontractor(s) similar verification of compliance with O.C.G.A. § 13-
10-91, as amended, on the Subcontractor Affidavit form. Contractor further agrees to maintain records of
such compliance and provide a copy of each such verification to the COUNTY, within five (5) days from
when the subcontractor(s) is retained to perform such service.

BY: Authorized Officer or Agent Federal Work Authorization
(Bidder’s Name) Enrollment Date
Title of Authorized Officer or Agent of Bidder Identification Number

Printed Name of Authorized Officer or Agent

Address (* do not include a post office box)

SUBSCRIBED AND SWORN
BEFORE ME ON THIS THE

DAY OF , 20

Notary Public

My Commission Expires:
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ATTACHMENT F
SUBCONTRACTOR AFFIDAVIT

By executing this affidavit, the undersigned verifies its compliance with O.C.G.A. § 13-10-91, as
amended, stating affirmatively that the individual, firm, or corporation which is engaged in the physical
performance of services under a contract with name of
contractor) on behalf of DEKALB COUNTY, GA, a political subdivision of the State of Georgia, has
registered with and is participating in a federal work authorization program* [any of the electronic
verification of work authorization programs operated by the United States Department of Homeland
Security or any equivalent federal work authorization program operated by the United States Department
of Homeland Security to verify information of newly hired employees, pursuant to the Immigration
Reform and Control Act of 1986 (IRCA), P.L. 99-603, in accordance with the applicability provisions and
deadlines established in O.C.G.A. § 13-10-91, as amended]. The affiant agrees to continue to use the
federal work authorization program throughout the contract period.]

BY: Authorized Officer or Agent Federal Work Authorization
(Bidder’s Name) Enrollment Date
Title of Authorized Officer or Agent of Bidder Identification Number

Printed Name of Authorized Officer or Agent

Address (* do not include a post office box)

SUBSCRIBED AND SWORN
BEFORE ME ON THIS THE

DAY OF , 20

Notary Public

My Commission Expires:
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CERTIFICATE OF CORPORATE BIDDER

L (insert name of the Corporate Secretary), certify that I am
Secretary of the corporation named as Bidder herein, same being organized and incorporated to
do business under the laws of the State of ; that (insert
name of individual signing the Bid) who executed this Bid on behalf of the Bidder was, then and
there, (insert title of individuals signing the Bid) and that said Bid was
duly signed by said officer for and on behalf of said corporation, pursuant to the authority of its
governing body and within the scope of its corporate powers.

I further certify that the names and addresses of the owners of all outstanding stock of said
corporation as of this date are as follows:

This day of , 20

By: (Corporate Seal)
Secretary
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CERTIFICATE OF AUTHORITY — JOINT VENTURE
(Separate Certificate to be submitted by each joint venture partner)

I, . certify that:

1. Iam the @ of ,® (hereinafter “Venturer”);

2. Venturer is a partner and participant in the joint venture having submitted the Invitation
to Bid or Request for Proposal No. for
(insert Project Name);

3. Venturer is organized and incorporated to do business under the laws of the State of
; and

4. Said Invitation to Bid or Request for Proposal No. was duly signed by
said officer for and on behalf of said Venturer and the Contractor pursuant to the authority
of the governing body of each and within the scope of its corporate powers.

I further certify that the names and addresses of the owners of all the outstanding stock or
ownership interest in Venturer as of this date are as follows:

This day of , 20

By:
Signature of Person Executing Certification

INSTRUCTIONS FOR COMPLETION OF THIS CERTIFICATE:

1. Name of secretary (if Venturer is a corporation), or Manager or CEO (if Venturer isa LLP)
of Venturer.

2. Title of person executing Certification.

3. Name of joint venture partner.

COPY THIS FORM AND SUBMIT SEPARATE CERTIFICATES FOR EACH JOINT
VENTURE PARTNER WITH THE BID OR PROPOSAL.
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BIDDER’S AFFIDAVIT OF COMPLIANCE WITH O.C.G.A. §13-10-91

By executing this affidavit, the undersigned verifies its compliance with O.C.G.A. § 13-
10-91, as amended, stating affirmatively that the Bidder submitting a Bid to DEKALB COUNTY,
GA, a political subdivision of the State of Georgia, has registered with and is participating in a
federal work authorization program, commonly known as E-Verify, or any subsequent
replacement program, in accordance with the applicable provisions and deadlines established in
0.C.G.A. § 13-10-91, as amended. The undersigned further verifies that it will continue to use
the federal work authorization program for the Contract Term, and it will only contract with
Subcontractors who have registered for the federal work authorization program. The undersigned
hereby attests that its federal work authorization user identification number and date of
authorization are as follows:

Federal Work Authorization User Identification Number

Date of Authorization

Name of Contractor

Name of Project

Name of Public Employer

I hereby declare under penalty of perjury that the foregoing is true and correct.

Executed on , _,20 in (city), (state).

By:
Signature of Authorized Officer or Agent

Printed Name and Title of Authorized Officer or Agent

Subscribed and Sworn before me on this the
day of ,20 .

NOTARY PUBLIC

My Commission Expires:
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STATE OF GEORGIA
COUNTY OF DEKALB

PUBLIC WORKS CONSTRUCTION AFFIDAVIT AND
OATH OF SUCCESSFUL BIDDER

Personally appeared before me, the undersigned officer, duly authorized to administer

oaths, ,(insert name), who, after being duly sworn, deposes as
follows:
I , (insert name), am a competent adult, and I have personal

knowledge of the facts set forth in this Affidavit and Oath which I make for any lawful use or
purpose.

L (insert name) swear or affirm that I have not prevented or
attempted to prevent competition in bidding or submitting a proposal for this Project by any means
whatsoever. I swear or affirm that I have not prevented or endeavored to prevent anyone from
making a Bid for this Project by any means whatsoever, I swear I have not caused or induced any
other person to withdraw a Bid for this Project. Iswear or affirm that I have not violated O.C.G.A.
§36-91-21(d) in any way, directly or indirectly.

I hereby declare under penalty of perjury that the foregoing is true and correct. Executed on

,20  in (city), (state).

By:
Signature

Print Name of Affiant

Print Title of Affiant

Subscribed and Sworn before me on this the
day of , 20

NOTARY PUBLIC

My Commission Expires:
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REQUIRED DOCUMENTS CHECKLIST

Bidder shall complete and submit the following documents with their bid:

Check This Box If

Bid Page No. Title Included With Bid

3 Bid Acknowledgement Form*

14 Bidder’s Qualification Form *

28 Contractor Reference and Release Form*

29 Subcontractor Reference and Release Form, if applicable**

31 Contractor Affidavit*

32 Subcontractor Affidavit, if applicable®*

37 Required Documents Checklist

47 First Source Jobs Acknowledgement Form *

48 New Employee Tracking Form*

*If these mandatory forms are not completed and submitted with the bid, the bidder will be
deemed non-responsive.

**These forms are applicable if a subcontractor will be utilized to fulfill the requirements of
this contract. If these forms are applicable, they must be completed and submitted
with the bid. Failure to submit these forms, if applicable, will result in the bidder’s
bid being deemed non-responsive.

I, the undersigned, acknowledge that I have included the requested documents as listed above.

Printed Name

Signature
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WorkSource DeKalb — Standard Operating Procedures — Business Solutions Unit

DeKalb B
WORK
SOURCE L

DeKalb County

CHAPTER 7: FIRST SOURCE ORDINANCE

CHAPTEL

Revised September 2020 Page 1
WorkSource DeKalb (WSD) is an EEO/M/F/D/V employer/program. Auxiliary aids/services are available upon request to
individuals with disabilities. Persons with hearing impairments may call 1-800-255-0135 or 711 TTY for assistance. WSD is 100%
funded by the U. S. Department of Labor and is a proud partner of the American Job Center Network.
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WorkSource DeKalb — Standard Operating Procedures — Business Solutions Unit
DeKalb B

WORK I

SOURCE ')
5E ORGI A DeKalb County

First Source

The First Source Ordinance is a public regulation which requires contractors and beneficiaries of
eligible DeKalb County projects to make a good faith effort to hire fifty (50) percent of all jobs
using the First Source Registry. Beneficiaries are immediate recipients of county grants or
community development block funds administered by the county of at least $50,000. Contractors
include an individual or entity entering into any type of agreement with the county, funded in
whole or in part with county funds. WorkSource DeKalb (WSD) maintains the First Source
Registry, comprised of qualified and trained DeKalb County residents. Business Solutions Unit
(BSU) is available to assist the employer with selecting the most qualified candidate by using the
First Source Registry to meet the company’s hiring needs. WSD manages the First Source
program through the Business Solutions Unit by assigning a specific BSU Specialist. The First
Source process is conducted similarly to the BSU business service request process. The BSU
Specialist works closely with employers using TALEO and BSU processes to ensure the hiring
needs of the employers are met (e.g. See Appendix 1).

Appendix — 1-Forms and Letters

A. First Source Ordinance Fact Sheet
(front and back of document, 2 pages total)
B. First Source Recruitment and Monitoring Process
C. First Source Ordinance Municipal Code
D. First Source Acknowledgement Form
E. New Employee Tracking Form
F. Business Service Request Form
G. Employment Roster
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A. First Source Ordinance Fact Sheet

The First Source Ordinance is a public regulation that requires contractors and beneficiaries to
make a good faith effort to hire fifty (50) percent of all jobs using the First Source Registry
(candidate database).

WSD has a First Source Registry of qualified and trained DeKalb County residents. WSD can
assist you with choosing the right candidate using the First Source Registry of qualified and
trained DeKalb County residents. WSD can also assist you with choosing the right candidate using
the First Source Registry to meet your company’s human capital needs.

SUMMARY OF SERVICES
e Pre-screened applicants
e Advertise and administer recruitments, job fairs and more
e Market positions and recruit strong candidates
e Provide computer access to current and future employees to assist with application

process and/or testing
e Provide supportive services for new hires.

WHO QUALIFIES?

e Recipients of county grants and contracts of $50,000 or more with DeKalb County for
purchase orders, construction projects, professional or consulting services.

What is the First Source Ordinance?

The First Source Ordinance is a public regulation that calls for contractors and beneficiaries of
DeKalb County to hire DeKalb County residents for at least fifty (50) percent of all jobs using the
First Source Registry.

Who is considered a Contractor?

An individual or entity entering into any type of agreement with the County, including purchase
orders, regardless of what they may be called, for the procurement or disposal of supplies,
services, construction, professional or consultant services, which is funded in whole or part with
County funds or County-administered funds in which the contractor is to receive $50,000 or more
in County expenditures or committed expenditures.

Who is considered a Beneficiary?

A beneficiary is an immediate recipient of grants or community development block funds
administered by the County. The term shall only apply to those entities benefiting from such
County funds or administered funds in the amount of $50,000 or more.
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What is the First Source Registry?

The First Source Registry is a candidate database, maintained by WSD, of employable persons
who are residents of the County to be called upon as a source to fill jobs created or maintained as
a direct or indirect result of public funding.

What are the benefits of the First Source Ordinance?

All applicants are pre-screened to ensure that only qualified candidates are referred for
interviewing;

Assist with finding appropriate space for orientations, recruitments, job fairs, and more
as needed and appropriate;

Advertise and administer recruitment events and job fairs;

Provide job seeker services and computer access to both current and future employees who
need assistance with applications, testing, etc.;

Access to qualified and trained applicant pool

For more information contact our office using 404.687.3400. Visit our website at
www.worksourcedekalb.org.

B.

First Source Recruitment and Monitoring Process

Purchasing and Contracting Responsibilities:

1)

2)

3)

4)

5)

Procurement Agent shall notify WSD to attend all First Source applicable pre-solicitation,
pre-bid/proposal, and Notice to Proceed (NTP) meetings.

Procurement Agent to submit to WSD, First Source form information provided with
vendor bid and proposal submissions regarding number of anticipated jobs and titles.
First Source form information to be provided during in-house award routing process for
awards of $50,000 or more.

Procurement Agent to include current First Source Ordinance requirements language and
First Source form information in all applicable solicitations as well as First Source
provision in each applicable contract.

Procurement Agent to provide to WSD a copy of the attendance sheet completed by those
in attendance at the pre-solicitation and NTP meetings. Pre-bid/proposal meeting
attendance sheets are posted and available for WSD on the Purchasing and Contracting
website under the applicable project.

Upon WSD determining a vendor First Source Ordinance compliance issue, WSD shall
submit a vendor performance rating form to Purchasing and Contracting indicating such
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6)

a compliance issue. Purchasing and Contracting will handle the submitted vendor
performance rating form in accordance with its vendor management procedures and
processes.

Purchasing and Contracting will assist WSD in their efforts to enforce the First Source
Ordinance.

WorkSource DeKalb Responsibilities

1)

3)

4)

5)

6)

7)

8)

9)

Prior to attending the NTP meeting, First Source Representative will make contact with
Purchasing and Contracting or Contract Compliance Officer/Contract Administrator to
identify number of anticipated jobs and titles indicated in the successful proposal
submitted by the contractor.

First Source Representative will outline the provisions of the ordinance and the
responsibility of the contractors and WSD in administering the ordinance.

First Source Representative will exchange business cards or contact information virtually
with all contractors in attendance and may schedule an on-site visit, if necessary.

First Source Representative will inquire whether the contractors have any current job
openings. If yes, First Source Representative will request the Contractor to complete the
First Source Business Service Request Form and submit to First Source Representative.

First Source Representative will enter the NTP meeting information and contact
information from the contractor(s) into the First Source Tracking Report and Taleo
Database for monthly tracking.

The “Good Faith Effort” stipulation in the Ordinance will have been addressed once
contractors confirm staffing needs. Contractors with staffing needs must communicate
with WSD Business Specialist to post the positions and secure candidates in order to
satisfy this stipulation. If there are no staffing needs, then the requirement has been
successfully satisfied.

First Source Representative will record the responses on the First Source Tracking Report,
maintained by WSD to identify any staffing opportunities from the contractor(s).

Upon receipt of a Business Service Request Form from the contractors or sub-contractors,
First Source Representative will query the First Source Registry to identify and advise
contractor of all suitable applicants for possible interviews.

Upon the placement of applicant(s), WSD will record the number and type of positions
filled by each contractor on the First Source Tracking Report.
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C. First Source Ordinance Municipal Code

ARTICLE VIII. - FIRST SOURCE JOBS [11]
Sec. 2-231. - Title.
Sec. 2-232. - Purpose and intent.
Sec. 2-233. - Definitions.
Sec. 2-234. - Duties of purchasing and contracting department.
Sec. 2-235. - Duties of workforce development department.
Sec. 2-236. - First source requirements.
Sec. 2-237. - Disclaimer.

Sec. 2-231. - Title.

This article shall be known as the first source program.
(Ord. No. 06-16, Pt. I, 9-12-06; Ord. No. 11-13, Pt. I, 8-23-11)

Sec. 2-232. - Purpose and intent.

The purpose of this article is to create the first source program, which requires
beneficiaries and contractors of eligible projects to use the first source job register to fill

jobs created as a direct result of public funding.

(Ord. No. 06-16, Pt. I, 9-12-06; Ord. No. 11-13, 8-23-11)

Sec. 2-233. - Definitions.

The following words, terms and phrases, when used in this article, shall have the
meanings ascribed to them in this section, except where the context clearly indicates a
different meaning:

a. Agreement means any type of agreement with the county, including purchase
orders, regardless of what they may be called, for the procurement or disposal of
supplies, services, construction, or professional or consultant services.

b. Beneficiary means the immediate recipient of grants or community
development block funds administered by the county. The term shall only apply to
those entities benefiting from funds in the amount of fifty thousand dollars
($50,000.00) or more, where permissible under the terms of the grants or

community development block funds.
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Contractor means an individual or entity entering into any type of agreement
with the county, funded in whole or part with county funds, which specifies the
contractor is to receive fifty thousand dollars ($50,000.00) or more.

Eligible project means any project funded in whole or in part with county funds.

First source job listing means the listing of all available jobs that have been
created by eligible projects.

First source register means the database of employable DeKalb County
residents.

Good faith effort means the efforts undertaken by a beneficiary or contractor to
fill jobs created by an eligible project with individuals from the first source register.
(Ord. No. 06-16, Pt. I, 9-12-06; Ord. No. 11-13, Pt. I, 8-13-11)

Sec. 2-234. - Duties of purchasing and contracting department.

In administering the first source program, the director of purchasing and

contracting or designee shall have the power to:

a)

b)

c)
d)

e)

Notify any contractor or beneficiary in writing, including specific reasons, who
has not complied with this article;

Provide any contractor or beneficiary who has not complied with this article with
a reasonable time to cure;

Determine whether noncompliance amounts to a breach of contract;

Provide written determinations of noncompliance to the appropriate officials,
stating the specific nature of noncompliance; and

Incorporate a provision regarding this article into every agreement.

(Ord. No. 06-16, Pt. I, 9-12-06; Ord. No. 11-13, Pt. I, 8-23-11)

Sec. 2-235. - Duties of workforce development department.

In administering the first source program, the workforce development
department director or designee shall do the following:

a)
b)
c)

Manage the first source program;

Create written operating procedures to effectuate the provisions of this article;
Compile and maintain a database of citizens of the county that will serve as the

first source register;
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Create and provide all necessary forms, applications, documents and papers
necessary to comply with this article;

Create a methodology to determine what jobs will be created by an eligible
project;

Compile and maintain a listing of available jobs created by eligible projects that
will serve as the first source job listing;

Notify the director of purchasing and contracting or designee of any contractor
or beneficiary who has not complied with the requirements of this article; and
Annually review and report to the chief executive officer or designee to determine

the need for this article's continued implementation.

(Ord. No. 06-16, Pt. I, 9-12-06; Ord. No. 11-13, Pt. I, 8-23-11)

Sec. 2-236. - First source requirements.

(a) The county shall require every beneficiary or contractor for every eligible project to

do the following:

(1) Advertise each job created by an eligible project on the first source job listing;
(2) Make a good faith effort to fill fifty (50) percent of the jobs created by the
eligible project with individuals from the first source register within one hundred
twenty (120) days of executing any agreement with the county;

(3) Agree that each beneficiary and contractor who does not make a good faith
effort to reach the fifty (50) percent goal set forth in this article may be deemed
ineligible to qualify for any future project;

(4) Allow open inspection of payroll records; and

(5) Agree to work with the workforce development department to comply with

the spirit of this article.

(b) All solicitations and agreements from eligible projects shall include a provision

referencing the requirements of this article.

(c) Each contractor and beneficiary working under an eligible project shall ensure that

the first source program will be binding upon each subcontractor, sub-lessee or other

ultimate recipient of the county funds.
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(Ord. No. 06-16, Pt. I, 9-12-06; Ord. No. 11-13, Pt. I, 8-23-11)

Sec. 2-237. - Disclaimer.

By enacting this article the county is assuming an undertaking only to promote the
general welfare of its citizens. By this enactment, the county, its officers, agents, or its
employees are not to be considered joint employers with a contractor or beneficiary. The
county, its officers, agents and employees shall not be liable to any person, including but
not limited to contractors, beneficiaries, and persons whose names appear on the First
Source job register, who claim that the enactment, enforcement or violation of this article
caused injury or loss of any kind. This article is not intended to and does not require a
contractor or beneficiary to hire a particular individual who does not satisfy the
minimum qualifications or other requirements of the job as set forth by the beneficiary
or the contractor. This article does not give the county, its officers agents or employees
any right to control or determine any of the terms or conditions of employment of a First

Source register candidate hired by a beneficiary or contractor.
(Ord. No. 06-16, Pt. I, 9-12-06)
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D. FIRST SOURCE ACKNOWLEDGEMENT FORM
First Source Jobs Ordinance Acknowledgement

The DeKalb County First Source Ordinance requires contractors or beneficiaries of eligible
projects entering into any type of agreement with the County, including purchase orders,
regardless of what they may be called, for the procurement or disposal of supplies, services,
construction projects, professional or consultant services, which is funded in whole or part with
County funds or County administered funds in which the contractor is to receive $50,000 or more
in County expenditures or committed expenditures and recipient of urban redevelopment action
grants or community development block funds administered in the amount of $50,000 or more
to make a good faith effort to hire DeKalb County residents for at least 50% of jobs created using
the First Source Registry (candidate database) within one hundred twenty (120) days of contract
execution. The work to be performed under this contract is subject to the provisions of the DeKalb
County First Source Jobs Ordinance. All contractors will be asked to submit an Employment
Roster and/or copies of active payroll registers on a monthly basis to verify compliance. The
undersigned acknowledges and agrees to comply with the provisions of the DeKalb County First
Source Jobs Ordinance.

CONTRACTOR OR BENEFICIARY INFORMATION:

Contractor or Beneficiary Name (Signature)

Contractor or Beneficiary Name (Printed)

Title

Telephone

Email

Name of Business
Please answer the following questions:
1. How many job openings do you anticipate filling related to this contract?

2. How many incumbents/existing employees will retain jobs due to this contract?
DeKalb Residents: Non-DeKalb Residents:

3. How many work hours per week constitutes Full Time employment?
Please return this form to WorkSource DeKalb, (404)687-3900 or email to
fkadkins@dekalbcountyga.gov
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E. NEW EMPLOYEE TRACKING FORM

Name of
Bidder

Address

E-
Mail

Phone
Number

Fax
Number

Do you anticipate hiring from the First Source Candidate Registry? Y or N (Circle one)

If so, the approximate number of employees you anticipate hiring:

Type of Position(s) you anticipate
hiring:

(List position title, one position per
line)

Attach job description per job title:

The number you
anticipate hiring:

Timeline
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F. BUSINESS SERVICE REQUEST FORM

Please complete this form for each position that you have available.

DATE: FEDERAL TAX ID:
COMPANY NAME: WEBSITE:
ADDRESS:

(WORKSITE ADDRESS IF DIFFERENT):

CONTACT NAME: TITLE:
CONTACT E-MAIL ADDRESS: CONTACT PHONE:
Are you a private employment agency or staffing agency? [ ] YES ] NO

JOB DESCRIPTION: (Please include a copy of the Job Description)

POSITION TITLE:

NUMBER OF POSITIONS AVAILABLE: TARGET START DATE:
WEEKLY WORK HOURS: 20-30 hours [] 30-40 hours [ ] Other []
SALARY RATE (OR RANGE): SPECIFIC WORK SCHEDULE:
PERM [] TEMP [ ] TEMP-TO-PERM [ | SEASONAL [ ]

PUBLIC TRANSPORTATION ACCESSIBILITY: YES[] NO []

SCREENINGS ARE REQUIRED: YES [] NO [] SELECT ALL THAT APPLY:

[ ] CREDITCHECK [] DRUG []MVR [] BACKGROUND [ ] OTHER

HOW TO APPLY:

Please return form to: jbblack@dekalbcountyga.gov

DO NOT WRITE BELOW THIS LINE - TO BE COMPLETED BY WORKSOURCE DEKALB ONLY

SYSTEM
TYPE: [ ] FirstSource [ | Direct Hire [] Work Experience (WEX) ENTRY DATE:
ASSIGNED TO: DATE:
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G. EMPLOYMENT ROSTER
DeKalb County

Contract Number:

Project Name:

Contractor:

Date:
Name | Position: | Start | Hourly | Hired Anticipated | % of Time | Full or Georgia County of
Date | Rate of | for this Length of Dedicated Part Residency
Pay Project? | Employment to the Time?
(yes/no) (Months) Project (No. of
Hours)
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EXHIBIT 1

STANDARD FORM CONTRACT FOR CONSTRUCTION

STATE OF GEORGIA

COUNTY OF DEKALB

CONTRACT FOR CONSTRUCTION

THIS CONTRACT, made as of this day of ,20  , (hereinaftercalled the “execution
date”) by and between, DEKALB COUNTY, a political subdivision of the, State of/ Georgia
(hereinafter called the “County”) and , a organized
pursuant to the laws of the State of (hereinafter called the “Contractor™).

I. SCOPEOF WORK

A. The term “Work™ means the construction, laborymaterials, equipment, tools, machinery,
testing, temporary services and\\utilities, supervision, administration, coordination,
planning, insurance, bonds, transportation, security, and all other services and things
necessary to provide the;County with the facilities, improvements, features, and functions
in strict conformity with the General Requirements attached hereto as Attachment A, and
as described in the Specifications-andithe Drawings included in the Bid Document Package.
The Contractor agrees to complete the Work in a good, firm, substantial and workmanlike
manner in stri€t,conformity withithis Contract.

(1) The Work relates tosthe following Project:
(2) Work not included in this Contract (if applicable):

B. Unless otherwise stipulated, the Contractor shall furnish all of the Work in accordance with
the Contract and all incidental work necessary to complete the Project in an acceptable
manner, ready for use, occupancy, or operation by the County. The Contractor shall be

responsiblefor the entire Work and every part thereof.

II. TIME, TERM AND LIOQUIDATED DAMAGES

A. Contract Time. The Contractor shall commence the Work under this Contract within
thirty (30) days from the date on the Notice to Proceed. Contractor shall fully complete the
Work within calendar days from and including the date on the Notice to Proceed.

If the Change Order only seeks to extend the Contract Time, it may be approved and
executed by the DeKalb County Chief Executive Officer or his/her designee and the
Contractor in accordance with the terms of this Contract.

Revised 10/23/2018 P&C
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Contract Term. As required by O.C.G.A §36-60-13, this Contract shall commence
immediately upon the execution date. This Contract shall (i) terminate without further
obligation on the part of the County each and every December 31%, as required by O.C.G.A.
§ 36-60-13, as amended, unless terminated earlier in accordance with the termination
provisions of this Contract; (ii) automatically renew on each January 1%, unless terminated
in accordance with the termination provisions of this Contract; and (iii) terminate
absolutely, with no further renewals, on December 31, 2023 , unlesstextended by Change
Order adopted and approved by the DeKalb County Governing Authority and the
Contractor in accordance with the terms of this Contract.

Liquidated Damages. The Contractor acknowledges that time“isyof the essence with
respect to the Work governed by this Contract. Contractor acknowledges and recognizes
that if it fails to achieve Substantial Completion of any portion of the. Workfwithin the
Contract Time as may be extended in accordance with the terms of this Contract, the
County will sustain substantial losses as a result of such, failure. The Contractor further
acknowledges that the County will suffer.damages that are, difficult/if not impossible to
accurately estimate. Contractor shall pay liquidated damages, of#Five Hundred Dollars
($500.00) for each day that Substantial Completion of thetWork is delayed past the
Contract Time. The Contractor agtees that theé\foregoing rate4ds a reasonable pre-estimate
of the probable damages that the County will suffer if Substantial Completion is delayed,
and said daily rate is intended to compensate the County for its damages and is not intended
to penalize the Contractor for its delay. The County; may deduct such liquidated damages
from any unpaid amoufits,then or thereafter due the Contractor under this Contract. Any
liquidated damages fiot deductéd,from'any unpaid amounts due the Contractor are payable
to the County at the County’s demandy together with interest from the date of the demand
at a rate equal to seven percenty(7%) per-annum.

1L PAYMENT

Contract Price. As full payment for the faithful performance of this Contract, the
County “shall pay the Contractor, the Contract Price, which is an amount not to exceed
(3 ), unless changed by written Change Order in accordance with the

terms Of this Contract. The term “Change Order” includes the term “amendment” and shall
mean a written order authorizing a change in the Work, and an adjustment in Contract Price to
Contractor or the Contract Term, as adopted and approved by the Contractor and the DeKalb
County“Goveriiing Authority, or the Chief Executive Officer, if exempted from Governing
Authority ‘adoption and approval in accordance with the express terms of this Contract. The
Chief Executive Officer or his/her designee shall have the authority to approve and execute a
Change Order lowering the Contract Price or increasing the Contract Price up to twenty percent
(20%) of the original Contract Price, provided that the total amount of the increase authorized
by such Change Order is less than $100,000.00. If the original Contract or Purchase Order
Price does not exceed $100,000.00, but the Change Order will make the total Contract Price
exceed $100,000.00, then the Change Order will require approval by official action of the
Governing Authority. Any other increase of the Contract Price shall be by Change Order
adopted and approved by the DeKalb County Governing Authority and the Contractor in
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accordance with the terms of this Contract. Amounts paid to the Contractor shall comply with
and not exceed Attachment A, the Contractor’s Cost Proposal, consisting of

page(s) attached hereto and incorporated herein by reference. Payment is to be made no later
than thirty (30) days after submittal of undisputed invoice.

Retainage and Partial Payments. Partial payments to the Contractor shall be made
monthly, based on the value of Work completed as determined by the County, plus the
value of materials and equipment suitably stored, insured and protected at the construction
site. The Contractor shall submit a payment request for Work cempleted during the
preceding calendar month to for reviéw and approval on or
before last day of each month. If approved by the Project"Manager or Designated
Representative, the approved amount, less retainage, shall be"paid to the Contractor thirty
(30) days after the date the approved payment request is received by the County Finance
Department. If a payment request is not approved by the County, then no payment shall
be made to the Contractor until after the Project Manager or Designated, Repfesentative
approves the payment request. The amount of retainage shall be as follows:

(D) Ten percent (10%) of each partial payment shall'beswithheld as'retainage until the
value of fifty percent (50%) of the Contract Price, including Change Orders and
other authorized additions providediin the Contract, is'due;

(2) When fifty percent (50%) of'the Contract,Price, as described above, becomes due
and the manner of completion of the Work and its progress, quality, schedule are
reasonably satisfactory to the County, and there are no outstanding claims by the
Contractor, Subeentractors, lower ‘tiex, subcontractors, as that term is defined by
state law, or Suppliersjthe withholding of retainage shall be discontinued.

3) If after discontinuing, retainage, the County determines that the Work is
unsatisfactory or has fallen behind schedule, withholding of ten percent (10%) of
each request for,payment may'be resumed. When the Work has reached Substantial
Completion and théx€ounty determines the Work to be reasonably acceptable, the
Contractor, shall submit an invoice or other documents as may be required and
teceive payment of Tretainage within thirty (30) days. If minor items remain
incomplete at that time, an amount equal to two hundred percent (200%) of the
value of each item, as determined by the County, shall be withheld until such items
are completed.

4) The Contractor shall within ten days from the Contractor’s receipt of each payment
from the County pass through payments to Subcontractors and shall reduce each
Subcontractor’s retainage in the same manner as the Contractor’s retainage is
reduced by the County. The Subcontractor shall, within ten days from the
Subcontractor’s receipt of payment, pass through payments to lower tier
subcontractors and shall reduce each lower tier subcontractor’s retainage in the
same manner as the Subcontractor’s retainage is reduced.

&) Contractor and County agree to abide by all applicable provisions of Georgia state
law concerning retainage, including but not limited to O.C.G.A. § 13-10-80 and 13-
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10-81. If the terms of this contract concerning retainage conflict with state law,
state law governs.

(6)  For contracts relating to the installation, extension, improvement, maintenance or
repair of any water or sewer facility add the following provision: As required by
0.C.G.A. § 13-10-81, Retainage shall be invested by the County at the current
market rate and any interest earned on the retained amount shall be paid to the
Contractor when the Project has been completed within the time limits specified
and for the price specified in this Contract or in changesorders approved in
accordance with the terms of this Contract, upon thé County’s receipt of
certification by the engineer in charge of the Project'in the manner and form
required by O.C.G.A. §13-10-81.

Payment Requests and Invoices. Payment Requests and invoice(s) must be submitted as
follows:

(1) Original(s) must be submitted to:
Insert User Department Address here.

() Upon award, Prime Contractor(s) with.Jéocal Small Business Enterprise (LSBE)
Subcontractor(s) shall enter utilization teports electronically at www.dekalblsbe.info.
Proof of payment to the LSBE\Subcontracter must be uploaded and submitted.
LSBE Subcontractors shall cenfirm receipt of payment from the Prime,
electronically alSesat www.dekalblsbe.info.

Title. All equipment, materials, and Work covered by partial payments shall, upon
payment thereofy,become the sole, property of the County, but this provision shall not be
construed as relievingithe Contractor from the sole responsibility for the care and protection
of equipment, ‘materials, and,_Work upon which payments have been made, or the
restoration of any.damaged Work.

Final Payment. Within sixty (60) days after the Work is fully completed and accepted by
the:County, the:balance due hereunder shall be paid; provided, however, that final payment
shall not be made until said Contractor shall have completed all Work necessary and
reasonably incidental to the Contract, including final cleanup and restoration. Acceptance
of the Wrksand the making of final payment shall not constitute a waiver of any claims
by the County. All claims by the Contractor for breach of contract, violation of state or
federal law, or compensation and extensions of time shall be submitted in writing to the
Chief Executive Officer within sixty (60) days after completion and acceptance of the
Work as herein provided, or all such claims shall be forever barred.
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IV. NOTICE

Any notice or consent required to be given by or on behalf of any party hereto to any other
party hereto shall be in writing and shall be sent to the County’s Chief Executive Officer and the
Executive Assistant or to the Contractor or his authorized representative on the work site by (a)
registered or certified United States mail, return receipt requested, postage prepaid, (b) personal
delivery, or (c) overnight courier service. All notices sent to the addresses listed below shall be
binding unless said address is changed in writing no less than fourteen days before such notice is
sent.  Future changes in address shall be effective upon written noticeybeing given by the
Contractor to the County’s Executive Assistant or by the County to the/Contractor’s authorized
representative via certified first class U.S. mail, return receipt requested. Such notices will be

addressed as follows:

If to the County:

With a copy to:

With a copy to:

With a copy to:

Chief Executive Offiger

The Maloof Center

1300 Commerce Drive, 6®Floor
Decatur, Geofgia 30030

and

ExecutiverAssistant

The Maloof €enter

1300 Commeree. Drive, 6" Floor
Decatur, Georgia 30030

Director of'the Department of Purchasing and Contracting
The Maloof Center

1300 €ommerce Drive, 2" Floor

Decatur, Georgia 30030

If to the Contractor:

(Insert Contractor name and address)
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V. FEDERAL WORK AUTHORIZATION

A. Pursuant to O.C.G.A. §13-10-91, the County cannot enter into a contract for the physical
performance of services unless the Contractor, its Subcontractor(s) and sub-
subcontractor(s), as that term is defined by state law, register and participate in the Federal
Work Authorization Program to verify specific information on all new employees.

B. Contractor certifies that it has complied and will continue to comply throughout the
Contract Term with O.C.G.A. §13-10-91 and any related andgapplicable Georgia
Department of Labor Rule.

C. Contractor agrees to sign an affidavit evidencing its complianice with O.C/GMA. §13-10-91.
The signed affidavit is attached to this Contract as Attachment B.

D. Contractor agrees that in the event it employs or gontracts with any Subeontfactor(s) in
connection with this Contract, Contractor will sec¢ure from each Subcontractor an affidavit
that certifies the Subcontractor’s current and continumag,compliance with O.C.G.A. §13-
10-91 throughout the Contract Term. Any‘signed Subcentractor affidavit(s) obtained in
connection with this Contract shall be attached hereto as Attachment C.

E. Each Subcontractor agrees thatgn the eventst employs or contracts with any sub-
subcontractor(s), each Subcontractorwill secure from each sub-subcontractor an affidavit
that certifies the sub-subcontractor’s current and‘continuing compliance with O.C.G.A.
§13-10-91 throughout the Contract, Terms, Any signed sub-subcontractor affidavit(s)
obtained in connectiondWith this Conttact shall be attached hereto as Attachment D.

VI. CORPORATE AUTHORITY

Contractor agrees to execute the Certificate of Corporate Authority, attached hereto as
Attachment E. The officials of thes€ontractor executing this Contract are duly and properly in
office and<are fully authorized and empowered to execute the same for and on behalf of the
Contra¢tor. Contractor warrants that it has all requisite power and authority to enter into and
perform its obligations under this Contract, and that the execution and delivery by the Contractor
of this'Contract and the compliance by the Contractor with all of the provisions of this Contract
(1) is within the purposes, powers, and authority of the Contractor; (ii) has been done in full
compliance with applicable law and has been approved by the governing body of the Contractor
and is legal andwillhot conflict with or constitute on the part of the Contractor a violation of or a
breach of or a default under any indenture, mortgage, security deed, pledge, note, lease, loan, or
installment sale agreement, contract, or other agreement or instrument to which the Contractor is
a party or by which the Contractor is otherwise subject or bound, or any license, judgment, decree,
law, statute, order, writ, injunction, demand, rule, or regulation of any court or governmental
agency or body having jurisdiction over the Contractor; and (iii) has been duly authorized by all
necessary action on the part of the Contractor. This Contract is the valid, legal, binding and
enforceable obligation of the Contractor.
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VII. PERFORMANCE AND PAYMENT BONDS AND INSURANCE REQUIREMENTS

A.

Within ten (10) days from the date of Notice of Award of this Contract, the Contractor, as
principal, shall give a Contract performance bond, attached hereto as Attachment F and a
payment bond, attached hereto as Attachment G, each in the amount of $ for
the use of all persons doing work or furnishing skills, tools, machinery, or materials under
or for the purpose of this Contract, in accordance with the applicable provisions of Georgia
state law, including but not limited to, O.C.G.A. §13-10-1 and §36-91421 et seq. The bonds
shall be underwritten by a surety company licensed to write bondsfin the State of Georgia,
listed in the most current U.S. Treasury Circular No. 570, and#vhich have a current A.M.
Best rating of "A" (Excellent) with a Financial Size Category of XII or better. The life of
these bonds shall extend throughout the Contract Term including a sixty (60) day
maintenance period (where applicable) and a twelve-month guarantée period safter the
completion of Work performed under this Contract. The bonds shall issue on the forms
provided by the County as part of this Contract.

It is further agreed between the parties hereto thatif at any time aftersthe execution of this
Contract and the surety bonds, the County shall deem the suretyfor sureties upon such
bonds to be unsatisfactory, or if, for any reason, such bonds cease to be adequate to cover
the performance of the Work, the«Contractor shall, at its sole€xpense and within five (5)
days after the receipt of notice from the County to,do so, furnish additional bond or bonds
in such form and amount and with, such, surety or sureties as shall be satisfactory to the
County.

The Contractor shall; without éxpense to the County, provide certificates of insurance, and
copies of signed insurance policies ineluding declarations pages from companies that are
authorized to engage in the insurance business in the state of Georgia and are otherwise
acceptable to the County Finance Director or his/her designee, attached hereto as
Attachment H., Suchminsurance shall be placed with admitted insurers that maintain an
A.M. Best's rating of notless;than A (Excellent) with a Financial Size Category of VII or
better with coverageforms aceeptable to Contractor. The insurance described below shall
be maintained uninterrupted for the duration of the project, including any warranty periods,
and shall protect Contractor, and others as required by contract, for liabilities in connection
withiwork performed by or on behalf of Contractor, its agents, representatives, employees
or Contractors.

(D) Workers Compensation Insurance. Statutory workers compensation insurance
is to be provided in compliance with the requirements of Georgia law with limits
not less than the following:

Employer’s liability insurance by accident, each accident  $1,000,000

Employer’s liability insurance by disease, policy limit $1,000,000
Employer’s liability insurance by disease, each employee $1,000,000
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)

3)

Q)

6))

Commercial General Liability Insurance. Commercial general liability insurance
is to be provided with limits not less than the following:

$1,000,000 per occurrence for bodily injury and property damage liability
$1,000,000 personal and advertising injury liability

$2,000,000 general aggregate

$2,000,000 products-completed operations aggregate

$ 100,000 damage to rented premises (each occurrence)

$ 5,000 medical expense (any one person)

Umbrella or Excess Insurance. Umbrella or excess insur@nce is to'be provided with
General Liability, Auto Liability and Employers Liability scheduledwas underlying
policies with limits not less than the following:

$5,000,000 per occurrence
$5,000,000 aggregate

Comprehensive Automobile Liability" Insurance. » Comprehensive automobile
liability insurance with form cov@rage is to be provided for‘all owned, non-owned
and hired vehicles with combinhed single limit of $1,000,000. Automobile liability
insurance shall be written.on ISO Business Auto Covérage Form CA 0001 (1990
edition or later), or a substitute.form providing equivalent coverage, and shall cover
liability for bodily injury and property damage arising from the use or operation of
any automobile, including these @wned, hired or otherwise operated or used by or
on behalf of Contractor. The policy must include Broadened Pollution Liability
Endorsement CA9948 12,93.

Builder’syRisk Insurance C€overage (If Applicable). DeKalb County shall procure
and maintain Builders Risk Insurance on the entire work which provides “All-risk”
form that shall.at'least,inelude insurance for physical loss or damage to the Work,
temporary buildings, falsework, and materials and equipment in transit, and shall
insure against at least the following perils or causes of loss: fire, lightning, extended
coverage, theft, vandalism, malicious mischief, earthquake, collapse, debris
removal, demolition occasioned by enforcement of Laws and Regulations, water
damage (other than caused by flood), and such other perils or causes of loss as may
be specifically required by Supplementary Conditions) until Final Completion and
Aceeptance of the Project. Such policy of insurance shall contain at least the
following sub-limits of insurance and deductibles:

Sub-limits:

Property in Transit $1,000,000

Property in Offsite Storage $1,000,000

Plans & Blueprints $25,000

Debris Removal 25% of Insured Physical Loss
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Delay in Completion / Soft Cost TBD

Ordinance of Law (Increased Cost of $1,000,000
Construction)
Flood and Earthquake TBD — Full Contract Value
Deductibles:
Flood and Earthquake $25,000
Water Damage other than Flood $100,000
All other Perils $10,000

The County, its elected officials, officers, employees and agentsghereinafter referred to in
this article and in the article entitled “Certificates of InsuranCe” as “theéyCounty and its
officers” are to be named as additional insured on all policies of insuranee exeept worker’s
compensation insurance with no cross suits exclusion. The County and its officers shall be
included as additional insureds under commercial general liabilityhand commercial
umbrella insurance, for liabilities arising out of both the ongoing and completed operations
of Contractor. Such additional insured coverage shallibe endorsed td Contractor’s policy
by attachment of ISO Additional Insured Endersement forms CG 2010 10 01 (ongoing
operations) and CG 20 37 10 01 (produets-completed operations),/or form(s) providing
equivalent coverage.

All coverages required of the Gontractor will'be primary over any insurance or self-
insurance program carried by the County.

If the Contractor is a joint venture invelving two (2) or more entities, then each independent
entity will satisfy theflimits,and coverages specified here or the joint venture will be a
named insured under eachyrespective policy specified.

In additionyto procuring and, maintaining commercial general liability insurance,
automobile liability,and commercial umbrella insurance, for the Contract Term, Contractor
shall continuei\to procure and maintain the products-completed operations liability
insurance coverage and commetcial umbrella insurance after the Work is substantially
complete for the entire Contract Term or for the applicable five-year statutory limitation,
whichever is greater. For such period of time, all terms and conditions of such coverage
shall remain,unchanged, including the limits specified herein and the requirement to
provide the County with coverage as an additional insured.

Contractor agrees to waive all rights of subrogation and other rights of recovery against the
County and its officers and shall cause each Subcontractor to waive all rights of
subrogation for all coverage.

Failure of the County to demand such certificate or other evidence of full compliance with
these insurance requirements or failure of the County to identify a deficiency from evidence
provided will not be construed as a waiver of the Contractor’s obligation to maintain such
coverage.
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Contractor understands and agrees that the purchase of insurance in no way limits the
liability of the Contractor.

VIII. CERTIFICATES OF INSURANCE

Certificates shall state that the policy or policies shall not expire, be cancelled or altered
without at least sixty (60) days prior written notice to the County. Policies and Certificates
of Insurance listing the County and its officers as additional insureds (except for workers’
compensation insurance) shall conform to all terms and conditions (ificluding coverage of
the indemnification and hold harmless agreement) contained in this Contract.

The Contractor agrees to name the County and its officer§ as additional insured on the
commercial general liability insurance, using the ISO Additional Insured Endotsement
forms CG20101001 (ongoing operations) and »,CG20371001 (preducts-completed
operations) forms, or form(s) providing equivalentCoverage.

Certificates of Insurance must contain the_policy number, policy limits, and policy
expiration date of all policies issued in accordance with this Contract; the location and
operations to which the insurance applies., Certificates must'beprovided annually for the
duration of the project. If applicable, a speeific statement must be included that blasting
coverage is included to the extentgueh risk is present; that Contractor’s protective coverage
applies to any Subcontractor’s operations; and Contractor’s contractual liability insurance
coverage applies to any Subcontractor:.

This insurance for the!County as the ‘additional.insured shall be as broad as the coverage
provided for the named-insured Contractor. It shall apply as primary insurance before any
other insurance or self-insurance, including any deductible, non-contributory, and waiver
of subrogatien provided to the County as the additional insured.

The Contractor shall'be'wholly responsible for securing certificates of insurance coverage
as set forth above fromt all'Subeontractors who are engaged in the Work.

If the County shall'so request, the Contractor will furnish the County for its inspection and
approval.sueh policies of insurance with all endorsements, or confirmed specimens thereof
certified by the insurance company to be true and correct copies.

Contractor shall be responsible and have the financial wherewithal to cover any
deductibles or retentions included on the certificate of insurance.

Such certificates should be sent to the County and must identify the “Certificate Holder”
as follows:

DeKalb County, Georgia

Director of Purchasing & Contracting
The Maloof Center

1300 Commerce Drive, 2" Floor
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Decatur, Georgia 30030

I. Copies of Required Insurance policies with Declarations Page(s) shall be attached hereto as
Attachment H.

IX. ATTACHMENTS

A. This Contract includes the following Attachments all of which are ineorporated herein by
reference:

Attachment A, General Requirements, GR-1 through GR-46¢
Attachment B, Contractor’s Affidavit.
Attachment C, Subcontractor’s Affidavit(s).
Attachment D, Sub-subcontractor’s Affidavit(s).
Attachment E, Certificate of Corporate Authority or Joint Venture Certificates
Attachment F, Performance Bond and Accompanying Power of Attorney
Attachment G, Payment Bond and Accompanying Power of Attorney
Attachment H, Copi€s of Required Insurance policies with Declarations Page(s)
B. In addition to'the foregoing, the'Bid Document Package dated , the original of

which is maintained in,the County’s'Department of Purchasing and Contracting, forms an
essential part of this Contraet.as if fully set out herein.

[SIGNATURES APPEAR ON NEXT PAGE]
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IN WITNESS WHEREOF, the parties hereto have set their hands and caused their seals
to be affixed hereupon in four (4) counterparts, each to be considered as an original by their
authorized representatives.

{NAME OF CONTRACTOR} DEKALB COUNTY, GEORGIA
By: by Dir.(SEAL)
Signature (SEAL) MICHAEL L. THURMOND

Chief Executive Officer
DeKalb County, Georgia

Name (Typed or Printed)
Date
Title
Federal Tax I.D. Number
Date
ATTEST: ATTEST:
Signature BARBARA H. SANDERS, CCC
Clerk of the Chief Executive Officer
and Board of Commissioners of
Name (Typed or, Printed DeKalb County, Georgia
Title

APPROVED AS TO FORM:
APPROVED AS TO SUBSTANCE:

County Attorney Signature

DeKalb County Department
Director

County Attorney Name
(Typed or Printed)
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ATTACHMENT A

GENERAL REQUIREMENTS

INDEX TO GENERAL REQUIREMENTS

Section Title

GR-1 Definitions of Terms............coeevveeeeriiveeeeniieeeeenceasdfoe et
GR-2 Prior Use by County ..........oeeeveveeeeeniieeeeenneee oo e
GR-3 Contractor’s Obligations............eeeevveveeeeeeneee et sdoennd
GR-4 Authority of the County...........cccccvveeviiiiieennieee i
GR-5 Changes in the Work and Change Orders...................ibun. ...
GR-6 Time for Completion...........coccveee e e,
GR-7 Schedules, Reports, and Records b voveeeiiiiiieiieeeeiis
GR-8 County’s Right to Suspend or Terminate Work...........a... 4.
GR-9 Final InSpection ............... B e iiee e eieee e
GR-10 Warranties, Guarantees afid Correction of Work.....«.............
GR-11 Contractor’s Personnel and Independent Contractor Status ....
GR-12 Subcontracting.....dh.......oooo b
GR-13 ASSIZNMENLS ... leeiee e e et e et e e e eeeeeraeeeas
GR-14 Indemnification and Hold Harmless. ...t ..oooovniiierennninnnnnn.
GR-15 Royalties and Patents..... ool .cvvveeeeitintie e
GR-16 Laws an@Regulations i...... oo ee oo oiieeeeiiiieeeniiieeeesiieeeeenes
GR-17 Permits and Inspection Eees....cooii . oiiiiiiniiiiieiiiec e,
GR-18 Land and Rights-of=Way ....... ...,
GR-19 Protection of Wierk, Property, and Persons.............c.cccvveeenn.
GR-20 Prohibited INterests.....,..c.vvveeeriiiiieeiiiiie e
GR-21 First Source Jobs Ordinance ............cccceeeeeiiiieeeniiiieeeeniieeeens
GR-22 Foreign Corporations. ..........coccuveeeeeruiieeeeniiiieeeeniieeeeesiieeeeenes
GR-23 Specification and Drawings ..........cccceeeevviieeerniiiieeeeniieeeeeene,
GR-24 Contractor’s SUbmMIttals .........cceeeeeriiiieeeiiiiiieeeiieee e,
GR-25 As-BUilt Drawings..........ccccvveeiiiiiiieeniiiiee e eeieee e
GR-26 Examination of Work by Contractor.............cceeecuvveeeeniineeennn.
GR-27 Inspection and Testing of Materials ..........ccocceeevieeniieenineene
GR-28 Inspection of Work........ccueiiiiiiiiiiieiiiie e
GR-29 Requests for SubSttUtIONS .........eeeeeriiieeeeiiiiieeeiiiee e
GR-30 Rejections of Work and Materials...........ccccceveeniiiiiieniinenenn.
GR-31 Materials, Services, and Faciliti€S............ooovvvvvviiieeiiiieiiiinnnnn.
GR-32 Utilities During Construction.............cccuveeerniieeeennvieeeesnneenn.
GR-33 Temporary Heat and Air Conditioning...........cccecveeevvieennnenn.
GR-34 Maintenance Manual ............c.ccceiieiiiiiiiiniiiie e
GR-35 Weather Conditions............ceeveuiiieeeiiiieeeeiiiieeeeriiieeeeiieee e
GR-36 Lines, Grades, and Measurements..............ooevvveueeeeeeeeeeevnnnnnnn.
GR-37 CLeaning Up ...ccooouiiiieeiiiie ettt eee e e ieee e

-i-
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GR-38 BaAITICAAES oo

GR-39 No Third-Party Beneficiary................cooiiiiiiiiiiiinin.
GR-40 Severability ......ccuviiiiiiiiiieie e
GR-41 INtErPretation .. .cccevviieeeiiiiie ettt e
GR-42 Prior Contracts; Conflict in Documents..............cooevveeee.
GR-43
GR-44
GR-45

GR-46

-1i-
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GR-1. DEFINITIONS OF TERMS

The section captions contained in this Contract are for convenience only and do not in any
way limit or amplify any term or provision hereof. The use of the terms "hereof," "hereunder" and
"herein" shall refer to this Contract as a whole, inclusive of the Attachments, except when noted
otherwise. The use of the masculine or neuter genders herein shall include the masculine, feminine
and neuter genders and the singular form shall include the plural when the context so requires. The
following terms shall have the meanings indicated:

“Addendum” or “Addenda” shall mean written or graphic instruments issued prior to the
execution of the Contract, which modify or interpret the Work, orthe Invitation to Bid by
additions, deletions, clarifications, or corrections.

“Bid” shall mean the offer of the Bidder submitted on the prescribed form setting/forth the
price(s) for the Work to be performed.

“Bid Document Package” shall consist of documents entitled as follows: )\ Acknowledgement
of Contractor, Advertisement for Bids, Instructionsto Bidders, Addenda, Business License, Utility
Systems Contractor’s License, Utility Manager’s Certificate, Utility Foreman’s Certificate,
General Contractor’s License, Bidder’s Lump Sum, Cost, Bidder’s Unit Price, First Source Jobs
Ordinance Information with Exhibits, LSBE Program«Information Sheet with LSBE Exhibits,
Certificate of Corporate Bidder, Certificate,of Autherity/Joint Venture, Bidder’s Affidavit of
Compliance with O.C.G.A.13-10-91, Refetenceand Release:Form, Subcontractor Tracking Form,
Bid Bond and Power of Attorney, Public Works €onstruction Affidavit and Oath of Successful
Bidder, Technical Specificatiofisand Drawings.

“Bidder” shall mean any persen, firm, ot corpotation submitting a Bid for the Work.

“Bonds” shall meéan bid, performanee, and payment bonds and other instruments of security,
furnished by the Contractor and his surety in accordance with the Contract.

“Change Order” in¢ludes the term “amendment” and shall mean a written order authorizing
a change in the Work, if ‘applicable, and an adjustment in the Contract Price, Contract Time or
Contract Term, as adopted and approved by the Contractor and the DeKalb County Governing
Authorityyor the Chief Exeeutive Officer, if exempted from Governing Authority adoption and
approval in accordance with the express terms of this Contract.

“Contract®ens“Agreement” shall consist of the written Contract executed by the parties, all
attachments to the*Contract, Change Orders, Field Orders, and the Bid Document Package. The
intent of these documents is for the Contractor to furnish all materials, appliances, tools, labor and
services of every kind necessary for the proper execution of the Work, and the terms and conditions
of payment therefore.

“Contract Price” shall mean the total monies payable to the Contractor under the terms and
conditions of the Contract.
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“Contract Time” shall mean the number of days stated in the Contract for the completion of
the Work.

“Contract Term” shall mean the length of time the Contract shall remain in effect.
“Contractor” or “General Contractor” shall mean the individual, firm, joint venture or

corporation undertaking the execution of the Work as an independent contractor under the terms
of the Contract and acting through his or its agents or employees.

“County” shall mean DeKalb County, Georgia.

“Day(s)” shall mean calendar day(s).
“Drawings” shall mean the part of the Contract which shows, largelysthrough graphical
presentation, the characteristics and scope of the Work te be performed and whichfhave been
prepared or approved by the County. The Drawings aresincluded in the Bid Document Package.

“Field Order” shall mean a written order issuéd by'an authotized County official/employee
to the Contractor during construction effectinga change'in the Wotk by atithorizing an addition,
deletion, or revision in the Work within the géneral scope of the Work not involving an adjustment
in the Contract Price or a change to the Contract Timeyof Term. No Field Order shall be valid or
effective unless it is signed by the County employee(s) who has been authorized in writing by the
Chief Executive Officer or his/her designee to execute Field,Orders.

“Notice of Award” shalldnean a written notice of the ‘acceptance of the Bid from the County
to the successful Bidder.

“Notice to Proceed” shall meanta written communication issued by the County authorizing
the Contractor to proceed, with the Work'and establishing the date of commencement of the Work.
The effective date of the Notice.to Proceed shall be the date set forth on the Notice to Proceed.

“Projeet” shall mean the undertaking to be performed as provided in the Contract.
#Shall” is mandatory; “‘may” is permissive.
“Specifications” ot “Technical Specifications” shall mean a part of the Contract consisting

of written descriptions0f a technical nature regarding materials, equipment, construction systems,
standards, and werkmanship specified for this Project.

“Subcontractor” shall mean any person, firm, or corporation having a direct contract with the
Contractor or with any other Subcontractor for the performance of a part of the Work.

“Submittals” shall mean all shop drawings, diagrams, illustrations, brochures, schedules,
samples, and other data which are prepared by the Contractor, a Subcontractor, manufacturer,
Supplier, or distributor, which illustrate how specific portions of the Work shall be fabricated or
installed.
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“Substantial Completion” or “Substantial Completion of the Work™ shall mean that date
determined by the County when the construction of the Project or an expressly stipulated part
thereof is sufficiently completed, in accordance with the Contract, so that the Project or stipulated
part can be fully utilized for the purposes for which it is intended.

“Superintendent” shall mean the Contractor’s authorized on-the-job representative
designated in writing by the Contractor prior to commencement of any work.

(13 2

Supplier” shall mean any person, supplier, or organization whe'furnishes materials or
equipment for the Work, including that fabricated to a special designgbut who does not perform
labor at the site.

“Work” shall have the meaning assigned to that term in the article in‘the Contract entitled
Scope of Work.”

GR-2. PRIOR USE BY COUNTY

Prior to completion of the Work, the”County may take over operation and/or use of the
Project or portions thereof. Such prior gse of facilities by the Coumity shall not be deemed as
acceptance of any Work or relieve the Contractor from any of the requirements of the Contract.

GR-3. CONTRACTOR’S OBLEIGATIONS

The Contractor shall, in goed workmanlike manner, do and perform all work and furnish
all supplies and materials, machineryjequipment, facilities, and all things necessary or proper to
perform and completerall the Work within the time herein specified and in accordance with the
provisions of this Contract,nthe Specifications, the Drawings, and any and all supplemental
drawings pertaining to the Work. nC€ontractor shall furnish, erect, maintain, and remove such
constructiony, plants, and \such temporary works as may be required. Contractor alone shall be
respongible for'the safety, efficiency, and adequacy of its plant, appliances, and methods, and for
any damage which may result from their failure or their improper construction, maintenance, or
operationzThe Contractor shall observe, comply with, and be subject to all terms, conditions,
requirements and limitations imposed by the Contract and local ordinances, and state and federal
laws; and shall do, carry on, and complete the entire Work.

GR-4. AUTHORITY OF THE COUNTY

A. The Contractor shall perform all of the Work under the general direction, and to the
entire satisfaction, approval, and acceptance of the County. The County shall
decide all questions relating to measurements of quantities, the character and
acceptability of the Work performed, and as to whether the rate of progress is such
that the Work will be completed within the time limit of the Contract. All questions
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as to the meaning of the Drawings and the Specifications will be decided by the
County.

The approval of the County of any materials, plant, equipment, Drawings, or of any
other items executed, or proposed by the Contractor, shall be construed only to
constitute an approval of general design. Such approval shall not relieve the
Contractor from the performance of the Work in accordance with the Contract, or
from any duty, obligations, performance guarantee, or other liability imposed upon
him by the provisions of the Contract.

Whenever in this Contract, the words “directed,”’s “required,” “permitted,”
“ordered,” or words of like import are used, it shall be'indezstood thatthe direction,
requirement, permission, or order of the County is intendedy@and similat, words,
“approved,” “acceptable,” “satisfactory,” or words of like import shall mean
approved by, acceptable to, or satisfactory to the County.

2 66

GR-5. CHANGES IN THE WORK. FIELD ORDERS. AND CHANGEORDERS

A.

All changes, alterations, or inStructiens in regard to any feature of the Work that
differ from the Drawings and Specifications must be approved in writing by Field
Order or Change Order in‘all eases. Nowerbal instruction or order will be regarded
as a basis for a claim for extra'compensationer time.

If a minor chafige in the Work is found to be necessary due to actual field
conditions, the Ceontractor, shall submit detailed drawings and written notification
of the problems neeessitating'such departure for approval by the County before
making the change. Ifthe Contraetor fails to make such request, no excuse will be
entertained thereafter for Contractor’s failure to carry out the Work in the required
mannet and to'provide required guarantees, warranties, and Bonds, and Contractor
shall not\be entitledito any change in the Contract Price, Contract Time or the
Contract Tepm.

The County'may at any time, by issuing a Field Order, make changes in the details
of the Work. /' The Contractor shall proceed with the performance of any changes in
the Work so ordered by the County unless such Field Order entitles the Contractor
to a change in Contract Price, Time, and/or Term, in which event the Contractor
shallsgive the County written notice thereof within fifteen (15) days after the receipt
of the ordered change, and the Contractor shall not execute such changes until it
receives an executed Change Order from the County. No extra cost or extension of
time shall be allowed unless approved by the County and authorized by execution
of a Change Order.

The County may at any time order changes within the scope of the Work without
invalidating the Contract.
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No claims for extra cost or time will be considered based on an escalation of prices
throughout the Contract Term. The value of any work covered by a Change Order
or of any claim for increase or decrease in the Contract Price shall be determined
by one of the following methods in the order of precedence listed below.

(1) Unit prices previously approved.
(2) An agreed lump sum.

3) The actual cost for labor, direct overhead, materials, supplies, equipment,
and other services necessary to complete the changed Work. In addition,
there shall be added an amount agreed upon but notto exceed fifteen percent
(15%) of the actual cost of such work to cover the costof general overhead
and profit.

The parties’ execution of any Change Otrdericonstitutes a final settlement of all
matters relating to the change in the Work which is the subject of the Change Order,
including, but not limited to, all direét'or indirect costs associated with such change
and any and all adjustment to the'Contract Price and the construction schedule. In
the event a Change Order incréases the Contract Price, Contractor must include the
Work covered by such Change Orders inz€quests for payment as if such Work were
originally part of the Contract:

GR-6. TIME FOR COMPLETION

A.

The Contractor understands and agrees that the date of the beginning of Work, rate
of progress, and time for completion of the Work are essential conditions of this
Contract:

The Contractor agrees,that the Work shall be executed regularly, diligently, and
uninterrupted at such rate of progress as will insure its full completion thereof
within the ‘Contract Time. It is expressly understood and agreed, by and between
the Contractor and the County, that the time for the completion of the Work
described herein is a reasonable time for the completion of the same, taking into
consideration the average climate range and usual industrial conditions prevailing
in this locality.

If extraordinary adverse weather conditions are the basis for a claim for additional
time, such claim shall be supported by the attachment of records of the National
Oceanic and Atmospheric Administration showing meaningful variances from
historic trends thereby substantiating the fact that weather conditions were
abnormal for the period of time, could not have been reasonably anticipated and
had an adverse effect on the scheduled construction activities. The Contractor shall
be entitled to an extension of the Contract Time only for extraordinary adverse
weather conditions that unavoidably delay activities scheduled at that time, and
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then only for the number of days of delay which are due solely to such extraordinary
adverse weather conditions. The Contractor is not entitled to any costs associated
with extraordinary adverse weather conditions.

The County shall not be liable to the Contractor or any Subcontractor for claims or
damages of any nature caused by or arising out of delays, regardless of cause. The
sole remedy against the County for delays shall be the allowance of additional time
for completion of the Work, the amount of which shall be based on actual and
unavoidable delay.

GR-7. SCHEDULES, REPORTS. AND RECORDS

A.

The Contractor shall submit to the County such schedule of'quantities and costs,
progress schedules, payrolls, reports, estimiates, records, and “other data as the
County may request concerning the Wotrk performed or to,be performed. The
Contractor shall also submit a schedule of payments that he\anticipates earning
during the course of the Work.

That Contractor shall coordindte and,hold a meeting with'its major Subcontractors
and the County to discuss the Projectsehedule. Such meeting shall be held prior to
Commencement of the Work under this‘Contract, but in no event later than ten (10)
days after execution of this'Contract by all'parties. At that meeting, the Contractor
shall present a draft Project schedule, and the Contractor and its Subcontractors
shall, in collaberation with the County, assist in the preparation of a detailed and
specific construction s¢hedule.\\ The Contractor shall be responsible for preparing
and updating such sehedule, which shdll be complete in all respects and shall, when
approved by the County, become‘the Construction Schedule and be automatically
incorporated into the Contract,and shall not be changed without the prior written
consent of thex€ounty. The Construction Schedule shall not exceed the Contract
Time, shall be revised and updated at appropriate intervals as required by the
conditions.ofthe Workand Project, shall be related to the entire Project to the extent
required by the Contract, shall utilize Critical Path Method (CPM) software that is
compatible with County software, and shall provide for expeditious and practicable
execution of the Work. The Construction Schedule shall be cost-loaded.

The Construction Schedule shall, in such detail as the County may require, show
the.order in which Contractor will carry on the Work, including dates on which the
vartous parts of the Work will start, and the estimated date of completion of each
part. It shall also depict all requisite shop drawing submittals and approvals,
manufacturing, fabrication, the installation of materials, supplies and equipment,
testing, start-up, and training.

The Contractor shall prepare and keep current, for the County’s approval, a

schedule of submittals which is coordinated with the Construction Schedule and
allows the County reasonable time to review submittals. The Contractor shall

Page 70 of 105



perform the Work in general accordance with the most recent schedules submitted
to the County.

In the event the County determines that the performance of the Work has not
progressed or reached the level of completion required by the Contract, the County
will have the right to order the Contractor to take corrective measures necessary to
expedite the progress of construction, including, without limitation, (1) working
additional shifts or overtime; (2) supplying additional manpower, equipment, and
facilities; and (3) other similar measures (hereinafter referred to collectively as
“Extraordinary Measures”). Such Extraordinary Measures‘must continue until the
progress of the Work complies with the stage of cempletion\required by the
Contract and the Construction Schedule. The” County’s sight to require
Extraordinary Measures is solely for the purpose of ensuring the Contractor’s
compliance with the Construction Schedule. ' The Contractor is,not entitled to an
adjustment in the Contract Price for undertaking Extraordinary Measures required
by the County. The County may exercise’the rights furnished the County under or
pursuant to this paragraph as frequently as the Ceunty deems necessary to ensure
that the Contractor’s performance of the Work will, comply with the completion
date set forth in the Contract as the Contract Time.

GR-8. COUNTY’S RIGHT TO SUSPEND OR TERMINATE WORK

A.

Termination for Convenience, County may, for its own convenience and at its sole
option, without€ause and without prejudice to any other right or remedy of County,
elect to terminate the Contract by delivering to the Contractor, at the address listed
in the Notices article,of this‘Contract, @ written notice of termination specifying the
effective date of termination. Such notice shall be delivered to Contractor at least
thirty (30).days prior to the effective date of termination.

Termination for Default At the Contractor is adjudged bankrupt or insolvent, or if
he makes a_ general assignment for the benefit of his creditors, or if a trustee or
receiver is‘appointed for the Contractor or for any of his property, or if he files a
petition to take advantage of any debtor’s act or to reorganize under the bankruptcy
or applicable laws, or if he fails to supply sufficient skilled workers or suitable
materials or equipment, make payments to Subcontractors or for labor, materials or
equipment, or if he disregards laws, ordinances, rules, regulations or orders of any
publi¢ body having jurisdiction of the Work, or if he otherwise violates any
provision of the Contract, then the County may, without prejudice to any other right
or remedy, and after giving the Contractor and his surety a maximum of seven (7)
days from delivery of a written notice, declare the Contract in default and terminate
this Contract. In that event, the County may take possession of the Project and of
all materials, equipment, tools, construction equipment and machinery thereon
owned by the Contractor. The County may cause the Work to be completed and
corrected by whatever method it deems expedient. If called upon by the County to
finish the Work, the Contractor’s surety shall promptly do so. In any case, the
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Contractor and its surety shall be liable to the County for any and all damages and
costs incurred by the County as a result of any default by the Contractor, including
without limitation all costs of completion or correction of the Work, liquidated
damages, attorneys’ fees, expert fees, and other costs of dispute resolution.
Termination of this Contract pursuant to this paragraph may result in
disqualification of the Contractor from bidding on future County contracts for a
period of time not to exceed five (5) years.

C. If Contractor’s services are terminated by the County pursuantyto paragraph A or B
in this General Requirement, the termination will not affeet any tights or remedies
of the County then existing or which may thereafter ae€rue against Contractor or
its surety. Any retention or payment of moneys due Lontractor by County will not
release Contractor from liability. If it is determined that the €ontractor was not in
default or that the failure to perform is excusable, a terminationifor default will be
considered to have been a termination for the convenience of the €ounty, and the
rights and obligations of the parties shallbe governed accordingly.

D. In case of termination of this Contsdct before completion of the Work, Contractor
will be paid only for materialsdand equipment accepted by the County and the
portion of the Work satisfactorily, performed through the effective date of
termination as determineddy the Countys

E. Except as otherwise provided'imythis General Requirement, neither party shall be
entitled to recover lost profits, special, consequential or punitive damages,
attorney’s feesfor, costs from the“other party to this Contract for any reason
whatsoever.

F. The parties’ obligations pursuantito this General Requirement shall survive any
Acceptance of Work, or expiration or termination of this Contract.

GR-9. FINAL INSPECTION

Upon notice from the Contractor that the Work is completed, the County shall make a final
inspectionrof the Work, and shall notify the Contractor of all instances where the Work fails to
comply with the Drawings and Specifications, as well as any defects the County may discover. At
no cost to the County, the Contractor shall immediately make such alterations as are necessary to
bring the Work'intes€ompliance with the Contract, the Drawings, and Specifications.

GR-10. WARRANTIES, GUARANTEES AND CORRECTION OF WORK

A. The Contractor warrants to the County that materials and equipment furnished
under the Contract will be new and of good quality, unless otherwise required or
permitted by the Contract; that the Work will be free from defects not inherent in
the quality required or permitted; and that the Work will conform to the
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requirements of the Contract. Work not conforming to these requirements,
including substitutions not properly approved and authorized, is considered
defective. The County, in its sole discretion, may exclude from the Contractor's
warranty; remedies for damage or defect which the County determines were caused
by abuse; modifications not executed by the Contractor; improper or insufficient
maintenance; improper operation; and normal wear and tear and normal usage.

Upon the completion of the Work, and as a condition of final payment, the
Contractor shall guarantee in writing that all Work has been accomplished in
conformance with the Contract. If required by the Countyshe Contractor shall also
furnish additional satisfactory evidence as to the kind afid qualityyof materials and
equipment.

The Contractor shall promptly, and in no event later than 48“hours after receiving
written demand from the County, remedydany error, omission, defe€t, or non-
compliance in the Work discovered by the Ceunty during construetion or at any
time thereafter until one year after the final completion of the Work¢ Nothing herein
shall be deemed to shorten any statutory period of limitation otherwise applicable
to any legal action by the County against the Contractor.

Contractor shall pay for any damage causéd by any omission or defect in the Work,
including without limitation, any damagesto other improvements or facilities. In
the event that the Contractor sheuld fail to timely make repairs, adjustments, or
other remedy that may be made neeessary by such defects, the County may do so,
and charge the.Contractor the'cost thereby,incurred.

All warranties and“guarantiesishall €xtend for the greatest of one (1) full year
commencing on the dates of Substantial Completion of the Project or such longer
period of.time as is requited by the Contract. The one (1) year period shall be
extended withneespect to portions of the Work first performed after Substantial
Completion for a peried.of one (1) year after the actual performance of the Work.
If any defect or deviation should exist, develop, be discovered or appear within
such one (1) year period, the Contractor, at it sole cost and expense and immediately
upon demand, shall fully and completely repair, correct, and eliminate such defect.
The foregoing warranties and guarantees are cumulative of and in addition to, and
not restrictive of or in lieu of, any and all other warranties and guarantees provided
for or required by law. No one or more of the warranties contained herein shall be
deeméd to alter or limit any other. The Performance Bond shall remain in full force
and effect throughout the applicable guarantee period set forth in this paragraph.

Neither the final payment nor any provision of the Contract, nor partial or entire
occupancy or use of the Work by the County, shall constitute an acceptance of any
part of the Work that is not in accordance with the Contract or relieve the Contractor
of liability for incomplete or faulty materials or workmanship.
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G. All manufacturer warranties and guarantees shall be delivered to the County prior
to Substantial Completion and such delivery shall be a condition precedent to the
issuance of the Certificate of Substantial Completion. Before final payment, the
Contractor shall assign and transfer to the County all guarantees, warranties and
agreements from all contractors, Subcontractors, vendors, Suppliers, or
manufacturers regarding their performance, quality of workmanship or quality of
materials supplied in connection with the Work. The Contractor represents and
warrants that all such guarantees, warranties and agreements will be freely
assignable to the County, and that upon final completion of,the Work, all such
guarantees, warranties and agreements shall be in placesand ehforceable by the
County in accordance with their terms. Contractor’s @bligation$,pursuant to this
General Requirement shall survive any acceptance”of Work, or termination or
expiration of this Contract.

GR-11. CONTRACTOR’S PERSONNEL AND INDEPENDENT CONTRACTOR
STATUS

A. The Contractor will supervise and direct the Work,vincluding the Work of all
Subcontractors. Contractor, will“be, solely responsible for the means, methods,
techniques, sequences, afid procedureS of constriction. An experienced
Superintendent and necessaryassistants.competent to supervise the particular types
of work involved shall be assigned to the Prejeet by the Contractor, and shall be
available at all times when work isyin progress. The name of the Superintendent
shall be submitted,with qualificationsyof same prior to the start of the Work. If
approved by‘the Countysthe Superintendent so named by the Contractor shall be
employed by the Contractor and shall have served in a supervisory capacity on at
least one Project of like description and size performed by the Contractor during
the previeus twelve months. Under no circumstances shall an employee of any
Subcontractoriserve as the Superintendent, unless approved by the County prior to
being named Superintendent. The Superintendent shall represent the Contractor,
and all ditections given to the Superintendent shall be as binding as if given to the
Contractor., Important communications shall be confirmed in writing. Other
communications shall be similarly confirmed on written request in each case.

B. The Contractor shall not change key members of its staff without the prior consent
of the LCounty, unless such staff members prove to be unsatisfactory to the
Contractor and cease to be in its employ. If the Contractor intends to change a key
staff member (defined as certain full-time personnel stationed at the site including
Project Manager, Superintendent, Project Engineer, Assistant Project Manager,
Assistant Superintendent, or Assistant Project Engineer) it shall give the County
written notice at least fifteen (15) days prior to the intended change. The written
notice shall include a description of qualifications for the new proposed key staff
member. The County shall have the right to approve or disapprove the proposed
key staff member.
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Only persons skilled in the type of work which they are to perform shall be
employed. The Contractor shall, at all times, maintain discipline and good order
among his employees, and shall not employ any unfit person or persons or anyone
unskilled in the work assigned him.

The relationship between the County and the Contractor shall be that of owner and
independent contractor. Other than the consideration set forth herein, the
Contractor, its officers, agents, servants, employees, and any Subcontractors shall
not be entitled to any County employee benefits including, butinot limited to social
security, insurance, paid annual leave, sick leave, workér's compensation, free
parking or retirement benefits. All services provideddby Contractor shall be by
employees of Contractor or its Subcontractors and subject to Supervision by
Contractor. No officer or employee of Contractor or any. Subcontractor shall be
deemed an officer or employee of the County. Personnel policies, tax
responsibilities, social security payments, health insurance, employee benefits and
other administrative policies, procedures.or tequirements applicable to the Work or
services rendered under this Contract shall be those of the|Contractor, not the
County.

GR-12. SUBCONTRACTING

A.

The Contractor understands and agrees that it shall be a breach of this Contract to
subcontract any portion of the Work on this Project unless

1. The Work and the Subcontractorproposed to perform it have been declared
in the Bid toithe Contract; or

2. The Contractor shall have obtained advance written approval from the
County.

The Contractor further understands and agrees that any work on this Project, which
the Contractor secures in violation of this General Requirement, shall be deemed a
donation from the Contractor for which the County shall not be obligated to pay.
Nothing,contained in this Contract shall create any contractual relation between any
Subcontractor and the County. Upon request, Contractor shall provide the County
with copies of each of its contract(s) and amendments with each Subcontractor.

Nothing contained in this Contract shall create, nor be interpreted to create privity,
or any other relationship whatsoever, between the County and any person, or entity
or than Contractor.

GR-13. ASSIGNMENTS

The Contractor agrees it shall not sublet, assign, transfer, pledge, convey, sell, or otherwise
dispose of the whole or any part of this Contract or his right, title, or interest therein to any person,
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firm, or corporation without the previous written consent of the County. If the County consents to
any such assignment or transfer, then the Contractor binds itself, its partners, successors and
assigns to all covenants of this Contract.

GR-14. INDEMNIFICATION AND HOLD HARMLESS

A.

The Contractor shall be responsible from the execution date or from the time of the
beginning of the Work, whichever shall be the earlier, for all injury or damage of
any kind resulting from the Work, to persons or property, including employees and
property of the County. The Contractor shall exoneraté, indemnify, and save
harmless the County, its elected officials, officers, employees, agénts and servants,
hereinafter collectively referred to in this General Requirement as, “the County
Indemnitees,” from and against all claims or actions based upén or arising out of
any damage or injury (including without limitation any injury or death to persons
and any damage to property) caused by Or sustained in connectiofi with the
performance of this Contract or by conditionscreated thereby or arising out of or
any way connected with Work performed under this Conttact{ as well as all
expenses incidental to the defensefof any such claims, litigation, and actions.
Furthermore, Contractor shall as§sume and pay for, witheut cost to the County
Indemnitees, the defense of any and all claims, litigation, and actions suffered
through any act or omission of the Centractor, or any Subcontractor, or anyone
directly or indirectly employed by or under the supervision of any of them.
Notwithstanding any language otprovision imthis Contract, Contractor shall not be
required to indemnify any County Indemnitee against claims, actions, or expenses
based upon or afising out of the County Indemnitee’s sole negligence.

As between the County Indemnitees” and the Contractor as the other party, the
Contractor shall assume,responsibility and liability for any damage, loss, or injury,
including,death, of any kind or nature whatever to person or property, resulting
from any kind'of claim made by Contractor’s employees, agents, vendors, Suppliers
or Subcontractors caused.by or resulting from the performance of Work under this
Contract, ‘org€aused by or resulting from any error, omission, or the negligent or
intentionaltact of the Contractor, vendors, Suppliers, or Subcontractors, or any of
their officers, agents, servants, or employees. The Contractor shall defend,
indemnify, and hold harmless the County Indemnitees from and against any and all
claims, loss, damage, charge, or expense to which they or any of them may be put
or subjected by reason of any such damage, loss, or injury.

The Contractor expressly agrees to provide a full and complete defense against any
claims brought or actions filed against the County Indemnitees, where such claim
or action involves, in whole or in part, the subject of the indemnity contained in this
Contract, whether such claims or actions are rightfully or wrongfully brought or
filed. The County has the sole discretion to choose the counsel who will provide
the defense.

No provision of this Contract and nothing herein shall be construed as creating any
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individual or personal liability on the part of any elected official, officer, employee,
agent or servant of the County, nor shall the Contract be construed as giving any
rights or benefits hereunder to anyone other than the parties to this Contract.

The parties agree that Contractor shall be liable for all fines or civil penalties, which
may be imposed by any local, federal or state department or regulatory agency that
are a result of Contractor’s performance of the Work under this Contract.
Contractor shall pay the costs of contesting any such fines. The parties’ obligations
pursuant to this General Requirement shall survive any aceeptance of Work, or
termination or expiration of this Contract.

GR-15. ROYALTIES AND PATENTS

The Contractor shall hold and save the County and(its elected officials, efficers, agents,
servants, and employees harmless from liability of any nature.or kind, including cost and expenses
for, or on account of, any patented or unpatented invention, process, article, or appliance
manufactured or used in the performance of the Cofitract, including its use by the County, unless
otherwise specifically stipulated in the Contract

GR-16. LAWS AND REGULATIONS

A.

The Contractor’s attention 18\ directed to the fact that all applicable federal, state,
and County laws, municipal, ordinances, and the rules and regulations of all
authorities having jurisdiction'over construction of the Project shall apply to the
Contract throughout, and théy,will be deemed to be included in the Contract the
same as though hereimywritten out in full. The Contractor shall keep itself and its
employees and Subcontractors fully informed of all laws, ordinances, and
regulations imrany manner affecting those engaged or employed in the Work or the
materials used in the,Work'or in any way affecting the conduct of the Work and of
all orders and decrees of bodies or tribunals having any jurisdiction or authority
over same, If Contractor discovers any discrepancy or inconsistency in this
Contract or in the Drawings or Specifications in relation to any such law, regulation,
ordinance, order, or decree, Contractor shall promptly report the same, in writing,
to the County. Contractor shall at all times observe and comply with all such laws,
ordinanges, and regulations, and shall protect and indemnify the County and its
agents‘against any all damages and claims arising out of any violation of such law,
ordinance, regulation, order, or decree, whether by Contractor or its employees or
Subcontractors.

Contractor shall not discriminate against any person in its operations, activities or
performance of Work under this Contract. Contractor shall affirmatively comply
with all applicable provisions of federal, state and local equal employment laws and
shall not engage in or commit any discriminatory practice against any person based
on race, age, religion, color, gender, national origin, physical or mental disability,
or political affiliation. Contractor shall maintain a Drug Free Workplace.
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GR-17. PERMITS AND INSPECTION FEES

A. Permits shall be secured by the Contractor, and inspections will be required, but the
County will not charge the Contractor for permits and inspections obtained from
the County. The Contractor shall secure and pay for any permits and inspection
fees required by any other governmental entity or agency.

B. Prior to execution of this Contract, Contractor shall provide'the County with a copy
of its current, valid business license. If Contractor isgtot a Georgia corporation,
Contractor shall submit a certificate of authority to transact businéssuin the state of
Georgia and a copy of their valid business license issued by theitr home jurisdiction.
Contractor shall provide the County with copies of all otheriyrequired dicenses,
certifications and permits for the Contractorand/or all of Contracter’s€mployees,
personnel, agents or Subcontractors performing services that, require licensure by
the federal government, the State of Georgia, orthe County.\ Contractor hereby
warrants and represents that at all times during the Contract Term it shall maintain
in good standing all required li¢enses, certifications, and permits required under
federal, state and local laws ‘hecessary to perform the services required by this
Contract.

GR-18. LAND AND RIGHTS-OF-WAY

Prior to entering o6n amy land, or tight-of-way, the Contractor shall ascertain the
requirements of applicable permitsyor easements obtained by the County, and shall conduct his
work in accordance with requirementsithereof, ineluding the giving of notice. The Contractor shall
be fully responsible forperforming workyto the requirements of any permit or easement granting
entity, even though such requirements may exceed or be more stringent than that otherwise
required by the Contract, and shall'eompensate the County fully for any loss or expense arising
from failure of the Contractor to perform as required by such entity. The Contractor shall provide,
at its own expense without liability to the County, any additional land and access thereto that the
Contractor may desire for témporary construction facilities, or for storage of materials.

GR-19. PROTECTION OF WORK., PROPERTY, AND PERSONS

A. The Contractor is responsible for initiating, maintaining, and supervising all safety
precautions and programs in connection with the Work. Contractor shall take all
necessary precautions for the safety of, and will provide the necessary protection to
prevent damage, injury or loss to all employees on the Project and other persons
who may be affected thereby, all the Work and all materials or equipment to be
incorporated therein, whether in storage on or off the site, and other property at the
site or adjacent thereto, including trees, shrubs, lawns, lakes, drainage ways, walks,
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pavements, roadways, structures, and utilities not designated for removal,
relocation or replacement in the course of construction.

B. The Contractor shall erect and maintain, as required by the conditions and progress
of the Work, all necessary warning safeguards for devices and the safety and
protection of the Work, the public and adjoining property.

C. If existing utilities or structures are indicated by the Contract, no warranty is made
as to the accuracy or completeness of such indication or the dnformation provided
regarding such utilities or structures. The Contractorgshall” comply with all
applicable state law concerning the marking and locatiefi of existing utilities. The
Contractor shall, prior to commencing other on-site &vorkyaccurately, locate above
and below ground utilities and structures, which may be affected by the Work, using
whatever means may be appropriate, and shall verify the nature and condition of
such utilities and structures. The Contractér shall mark the locationsof existing
utilities and structures, if they are not .otherwise readily visible, with flagging,
stakes, barricades, or other suitable means, ‘and shall preserve/and protect all
utilities and structures not designated for removal, rélocation, or replacement in the
course of construction. Contragtor shall netify the Countydpromptly of discovery
of any conflict between the Contractiand any existing faeility.

D. All existing utilities, both public and private, including but not limited to, sewer,
gas, water, electrical, and telephone services,shall be protected and their operation
shall be maintained through'the course of the Work. Any temporary shutdown of
an existing service, shall be arranged betwéen the Contractor and the responsible
agency. The Contractor, shall assume full responsibility and hold the County
harmless from theyresult“ofvany damage that may occur as a result of the
Contractor’s activities'in this regard.

E. In emergeneiesiaffecting the safety of persons or the Work or property at the site or
adjacent \thereto, ofhunanticipated conditions where delay would substantially
impact the time or cost of work, the Contractor, upon notification to the County,
shall act to'prevent threatened damage, injury, or loss. Any claim for compensation
or extension of time by the Contractor due to such extra work shall be submitted to
the County within ten (10) days of the date of performing such work or deviations
in the manner prescribed for a Change Order.

GR-20. PROHIBITED INTERESTS

No official of the County who is authorized in such capacity and on behalf of the County
to negotiate, make, accept, or approve, or to take part in negotiating, making, accepting, or
approving any architectural, engineering, inspection, construction, or material supply contract, or
any subcontract in connection with the construction of the Project, shall become directly or
indirectly interested personally in this Contract or in any part hereof. No officer, employee,
architect, attorney, engineer, or inspector of or for the County who is authorized in such capacity
and on behalf of the County to exercise any legislative, executive, supervisory, or other similar
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functions in connection with the construction of the Project, shall become directly or indirectly
interested personally in this Contract or in any part thereof, any material supply contract,
subcontract, insurance contract, or any other contract pertaining to the Project.

GR-21. FIRST SOURCE JOBS ORDINANCE

The Contractor is required to comply with the DeKalb County First Source Jobs Ordinance,
Code of DeKalb County as Revised 1988, section 2-231 et seq., and among other things, is required
to make a good faith effort to hire DeKalb County residents for at leastfifty percent 50% of all
jobs created by an Eligible Project, as that term is defined in the First SOurce Ordinance, using the
First Source Registry.

GR-22. FOREIGN CORPORATIONS

In the event the Contractor is a foreign corporation, pattnership, or sole proprietorship, the
Contractor hereby irrevocably appoints the Georgia Sectetary of State as its agent for service of
all legal process for the purposes of this Contract only.

GR-23. SPECIFICATIONS AND DRAWINGS

A. The Specifications, the Drawings and the Contract shall be supplementary to each
other, and any miaterial, workmanship,and/or service which may be in one, but not
called for in the others, shall be\as binding as if indicated, called for, or implied by
all.

B. Each seetion or type of wotk is described separately in the Technical Specifications;
however, should any item of material, equipment, work, or combinations of such
be requited in one seetion, and not be described in that section and a similar item
described indanother section, that description shall apply regardless of the section
under which it is described.

C. Any discrepancies found between the Drawings and Specifications and site
conditions, or any inconsistencies or ambiguities in the Drawings or Specifications
shall be/immediately reported to the County, in writing, who shall promptly correct
suchrinconsistencies or ambiguities in writing. Work done by the Contractor after
his'discovery of such discrepancies, inconsistencies, or ambiguities shall be done
at the Contractor’s risk.

D. Upon award of the Contract, the Contractor will be supplied, free of charge, up to
three complete sets of the Contract Drawings and Specifications. Any prints and
Specifications in excess of these shall be furnished at cost at the Contractor’s
expense.
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The Contractor shall furnish, with reasonable promptness, all samples as directed
by the County for approval for conformance with the design concept of the Project
and for compliance with the information stated in the Contract. The Work shall be
in accordance with approved samples.

The County may, without changing the scope of the Work, furnish the Contractor
additional instructions and detail drawings, as necessary to carry out the Work
required by the Contract. The additional drawings and instructions thus supplied
will become a part of the Contract. The Contractor shall carry out the Work in
accordance with the additional detail drawings and instructions.

Attention is directed to the fact that the detailed Specifications and/separate sections
may be written in short or abridged form. In regard to every section of the
Specifications and all parts thereof, mentioned therein, or imdications on the
Drawings of articles, materials, operations, or methods, tequires that the
Contractor:

(1) Provide each item mentioned and indicated of a quality or subject to
qualifications noted;

(2).  Perform according£o conditions,stated, each operation prescribed; and
(3)  Provide therefore allinecessary laber,.equipment, and incidentals.

For convenienéepof reference and 'to facilitate the letting of contracts and
subcontracts,” these Specifications are separated into titled sections. Such
separation shall notjhowever;joperate to make the County an arbiter to establish
limits for the contracts'between the Contractor and Subcontractors.

Notwithstanding, the appearance of such language in the various sections of the
Specifications as, “The Paving Contractor,” “The Grading Contractor,” etc., the
Contractot is'responsible to the County for the entire Contract and the execution of
all Work referred to in the Contract.

GR-24. CONTRACTOR’S SUBMITTALS

A.

The Contractor shall submit all Submittals to the official or employee so designated
bysthe chief executive officer all Submittals as required under the Specifications
and in such time and manner that will allow at least ten (10) days for the County’s
review, pursuant to the Construction Schedule. No portion of the Work shall
commence until all Submittals relating to such portion have been approved by the
County.

The approved Drawings will be supplemented by such shop drawings as are needed

to adequately control the Work. Shop Drawings, product data, samples and other
Submittals are not parts of the Contract. The purpose of their submittal is to
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demonstrate for those portions of the Work for which Submittals are required by
the Contract, the way by which the Contractor proposes to conform to the
information given and the design concept expressed in the Contract. Informational
Submittals, upon which a County employee, the Architect or Engineer, if retained
by the County in connection with the Project, is not expected to take responsive
action, may be so identified in the Contract. Submittals which are not required by
the Contract may be returned by the County without action. The approval of a
Submittal shall not authorize any deviation from or alteration of the Drawings or
Specifications absent a Change Order or Field Order.

Shop drawings to be furnished by the Contractor for any structure shall consist of
such detailed drawings as may be required for the ex€cution of the Work.

Drawings for false work, centering, and form work may alse be required per the
Specifications and in such cases shall be dikewise subjected to approval unless
approval is waived.

The County’s review will be withinfreasonable promptness asto cause no delay in
the Work. Approval of the Contractor’s Submittals does not relieve the Contractor
of any responsibility for acctracy ef dimensions and details or from otherwise
ensuring that the Work complies with.the requireménts of the Contract. It is
mutually agreed that the Centractor “shall be responsible for agreement and
conformity of Submittals with the Drawingsiand Specifications. The County will
review and approve or take other appropriate action upon the Contractor's
Submittals suchvas shop drawings; product data and samples, but only for the
limited purpose of checking for conformance with information given and the design
concept expressed i the Contract. Review of submittals is not conducted for the
purpose of determiniag the acecuracy and completeness of details such as
dimensions and quantities, or for substantiating instructions for installation or
performance of equipment or systems, all of which remain the responsibility of the
Contractor as required,by the Contract. The County’s review shall not constitute
approval of safety precautions or of any construction means, methods, techniques,
sequences ‘or procedures. The County’s approval of a specific item shall not
indicate apptroval of an assembly of which the item is a component.

It is the tesponsibility of the Contractor to check all Submittals before same are
submitted to the County for approval. Submittals which have not been checked and
approved by the Contractor will not be reviewed by the County.

Submittals shall be submitted only by the Contractor who shall indicate by a signed
stamp on the drawings that he has checked the Submittals and that the work shown
on them is in accordance with Contract requirements and has been checked for
dimensions and relationship with work of all other trades involved. Under no
conditions shall Submittals be accepted from anyone other than the Contractor.
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F. The Contractor shall furnish the County with at least six copies of all Submittals
for approval. Two finally approved copies will be returned to the Contractor for
his use. The Contract Price shall include the cost of furnishing all Submittals and
the Contractor will be allowed no extra compensation for such drawings.

G. The approval of such Submittals shall not relieve the Contractor from responsibility
for deviations from Drawings or the Specifications unless he has in writing called
attention to such deviations, and the County has approved the changes or deviations
in writing at the time of submission, nor shall it relieve him from the responsibility
for errors of any kind in Submittals. When the Contractor does call such deviations
to the attention of the County, he shall state in writing whether or not such
deviations involve any extra cost. If this is not mentioned,, it will be.assumed that
no extra cost is involved for making the change.

H. The Contractor shall prepare and maintain a'log of all Submittals whieh includes,
at a minimum, the submittal number, tévision number, description, responsible
company, proposed submittal date, date actually. submitted, \daté approved, any
comments received, approval statusgland resubmittalinformation. The log shall be
updated at least on a monthly basis and made available tosthe County for review
upon request.

GR-25. AS-BUILT DRAWINGS

The Contractor shall maintain a red-lined set of drawings on site during the progress of the
Work, indicating any Field Ozrders, Change Ordersiand the location of the portion of the Work or
equipment actually installed” The Contractor shall, upon completion of the Work, furnish a marked
set of reproducible drawings indicating any field changes and the location of Work as actually
installed, if different from the requirements of the:Contract, and deliver them to the County in hard
copy as well as an electrenic copy compatible with the County’s software and hardware system.

GR-26. EXAMINATION OF WORK-BY CONTRACTOR

It is understood and agreed that the Contractor has, by careful examination, satisfied
himself as to the nature and\location of the Work, the configuration of the ground, the character,
quality, and'quantity of the facilities needed preliminary to and during the prosecution of the Work,
the general and local conditions, and all other matters which can in any way affect the Work or the
cost thereof under this Contract.

GR-27. INSPECTION AND TESTING OF MATERIALS

Unless otherwise specifically provided for, the inspection and testing of materials and
finished articles to be incorporated in the Work as required by the Specifications shall be made by
the County, or bureaus, laboratories, or agencies selected by the County. The cost of such
inspection and testing shall be paid by the Contractor unless County agrees to pay the cost.
Materials and finished articles shall have passed the required tests prior to the incorporation of
such materials and finished articles in the Work. The County may require, and the Contractor shall
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furnish if required to do so, certificates from manufacturers to the effect that the products or
materials furnished by them for use in the Work comply with the applicable specified requirements
for the materials or products being furnished.

GR-28. INSPECTION OF WORK

A.

The Contractor shall, at all times, permit and facilitate inspection of the Work by
authorized representatives of the County and public authorities having jurisdiction
in connection with the Work of this Contract. The presence @r observations of the
County or its representative at the site of the Work shall not'be construed to, in any
manner, to relieve the Contractor of its responsibility fof'strict compliance with the
provisions of the Contract.

If the Drawings, Specifications, County’s instructions, laws, otdinances, or a public
authority require any work to be specially tested or approved, the €ontfactor shall
give the County timely notice of its readifiess for observation,or inspection. If the
inspection is by another authority, then the County,shall be advised‘of the date fixed
for such inspection. Required cextificates, of inspection shall be secured by the
Contractor. Contractor, havingsecured all certificates,of anspection, will deliver
same to the County upon completion. If any Work should be covered up without
approval or consent of the €County, 1t'shall; if required by the County, be uncovered
for examination at the Contractor’s expense. The recovering of such Work after
inspection shall be at Contractor’s expense.

Should any disageeement or difference afise as to the estimate, quantities, or
classifications orasto the.meaning of the Drawings or Specifications, or any point
concerning the charagter, aceeptability, and nature of the several kinds of work, any
materials and construction thercof, the decisions of the County shall be final and
conclusive and binding upen all parties to the Contract.

If the County determines that portions of the Work require additional testing,
inspection\or’approval beyond the requirements of the Specifications, the County
will instruct the Contractor to make arrangements for such additional testing,
inspection or, approval by an entity acceptable to the County, and the Contractor
shall give timely notice to the County of when and where tests and inspections are
to be made so that the County may be present for such procedures. Such costs,
except as provided below, shall be at the County’s expense.

If such procedures for testing or inspection reveal failure of the portions of the
Work to comply with requirements established by the Contract, all costs made
necessary by such failure including those of repeated procedures shall be at the
Contractor's expense.

Required certificates of testing, inspection or approval shall, unless otherwise

required by the Contract, be secured by the Contractor and promptly delivered to
the County or the Architect if one is retained by the County in connection with the
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Project. Tests or inspections conducted, pursuant to the Contract, shall be made
promptly to avoid unreasonable delay in the Work.

GR-29. REQUESTS FOR SUBSTITUTIONS

A.

Requests for substitutions of proprietary products or of a particular manufacturer,
vendor, or Subcontractor must be accompanied by the following documentation:

(M

)

3)

Q)

6))

(6)

7)

Full explanation of the proposed substitution and submittal of all
supporting data including technical information, eatalog cuts, warranties,
test results, installation instructions, operatinggrocedures, and other like
information necessary for a complete evaluation of the substitution;

Reasons the substitution is advantageous or necessary, ineluding benefits to
the County and the Work in the event the substitution is aceeptable;

The adjustment, if any, in the Contract Price, in the event the substitution is
acceptable;

The adjustment, if any, in‘the Contract Term or. Time and the construction
schedule in the event the substitution is acceptable;

An affidavit stating that (1) the proposed substitution conforms and meets
all the requirements‘of the pertinent Specifications and the requirements
shown efinthe Drawings and (2) thé Contractor accepts the warranty and
correCtion, obligations in connection with the proposed substitution as if
originally specified;

Proposals for substitutions must be submitted in triplicate to the County in
sufficient time to allow the County no less than ten (10) working days for
review;and

No'substitutions will be considered or allowed without the Contractor's
submittal of complete substantiating data and information as stated
hereinbefore.

Substitutions and alternates may be rejected at the County’s discretion without
explanation and will be considered only under one or more of the following
conditions:

(1

)

Required for compliance with interpretation of code requirements or
insurance regulations then existing;

Unavailability of specified products, through no fault of the Contractor; or
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3) Subsequent information discloses inability or specified products to perform
properly or to fit in designated space;

4) Manufacturer/fabricator refuses to certify or guarantee performance of
specified product as required; and

%) When in judgment of the County, that a substitution would be substantially
to the County’s best interests, in terms of costs, time, or other considerations.

C. Whether or not any proposed substitution is accepted by the' County, the Contractor
must reimburse the County for any fees charged by the Afchitect or'other consultants
for evaluating each proposed substitute. By making requests for substitutions based
on the above, the Contractor:

(D) Represents and warrants that the Contractor has personally investigated the
proposed substitute product or Subcentsactor and determined that it is equal
or superior in all respects to the product or Subcontractor previously
specified;

2) Represents and warrants thatithe Contractor will provide the same warranty
for the substitutedfproduct or,for the workmanship of the substituted
Subcontractor, as applicable, that the Contractor would have provided for
the product or Subcontraetor previously specified;

3) Certifiesthat the cost data presented, in the form of certified quotations from
Suppliers. of both, specified and proposed equipment is complete and
includes all“xelated costs under this Contract, but excludes costs under
separate contraets, and waives all claims for additional costs related to the
substitution whichisubsequently become apparent; and

4) Agrees_that the Contractor will coordinate the installation of the accepted
substitution, making such changes as may be required for the Work to be
complete and in accordance with the Contract in all respects.

D. Contractor shall not propose an item for substitution unless it is equal to or superior
to the specified item or items in construction, efficiency, and utility. The opinion of
the County as to the equality or superiority of the item shall be final, and no
substitute material or article shall be purchased or installed without the County’s
written approval.

E. In case of a difference in price, the County shall receive all benefits of the difference
in cost involved in any substitution, when lower, and the Contract altered by
Change Order to credit the County with any savings to be obtained. However, the
County shall not be charged for any additional cost in the case of a price increase.

GR-30. REJECTIONS OF WORK AND MATERIALS
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All Work that is defective or deviates from the Drawings or Specifications will be
rejected. All rejected Work shall be replaced immediately with other material,
equipment, or work which conforms with the Drawings and Specifications at no
additional cost to the County. If rejected Work is not removed within forty-eight
hours from the date of letter of notification, the County shall have the right and
authority to stop the Work immediately and/or to arrange for the removal of said
rejected Work at the cost and expense of the Contractor.

Inspection of the Work shall not relieve the Contractor of any of its obligations, and
defective Work shall be made good regardless of whether it hasybeen previously
inspected by the County and accepted or estimated for payment. The. failure of the
County to reject or condemn improper materials or workmanship shall, not be
considered as a waiver of any defect that may be discovered later.

GR-31. MATERIALS, SERVICES. AND FACILITIES

A.

The Contractor shall at all timesfemploy sufficient labor/and equipment for
executing the Work to full completion in the manner-and time specified. Failure of
the Contractor to provide adequate labor and equipment shall constitute a default
of the Contract. The labor@nd equipment'to be used in‘the Work by the Contractor
shall be sufficient to meet the requirements of the Work and shall be such as to
produce a satisfactory quality 'of work ‘imjaceordance with accepted industry
practices and within the Contract Time.

Materials and equipmentshall be so stored and handled as to insure the preservation
of their quality andifitness fotrthe Work. Stored materials and equipment to be
incorporated in the Wotk shall be‘located so as to facilitate prompt inspection. No
productwhich has in any, way become unfit for the intended purpose shall be
incorporated into the Work:

Manufactured articles, materials, and equipment shall be applied, installed,
eonnected, erected, cleaned, and conditioned as directed by the manufacturer.
Contractor shall promptly notify the County of any conflict between the instructions
of any manufacturer and the requirements of the Drawings or the Specifications.

Materials, supplies, and equipment to be incorporated into the Work shall be new
andyunused unless otherwise specifically stated in the Contract. The source of
supply for all such products shall be submitted to the County, together with detailed
descriptions thereof in the form of samples, shop drawings, tests, or other means
necessary to adequately describe the items proposed. Approval by the County of a
manufacturer or supplier shall not constitute the approval of materials, supplies, or
equipment obtained from such manufacturer or supplier if they do not comply with
the requirements of the Contract. If, after trial or installation, it is found that sources
of supply, even though previously approved by the County, have not furnished
products meeting the intent of the Contract, the Contractor shall thereafter furnish
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products from other approved sources, and shall remove completed Work
incorporating products which do not meet Contract requirements.

The Contractor shall confine operations to areas permitted by law, ordinances,
permits and the Contract, and shall not unreasonably encumber the site with
materials or equipment. The Contractor shall provide parking for all
construction vehicles only within the construction limits as indicated on the
drawings or make appropriate arrangements as permitted by law.

Only materials and equipment which are to be used direefly in the Work may be
brought to and stored on the Project site by the Contragtor. Aftetyequipment is no
longer required for the Work, it must be promptly rémoved from the Prgject site.
Protection of construction materials and equipment stored atythe Project site from
weather, theft, damage, and all other adversity is the sole tesponsibility of the
Contractor.

The Contractor and any entity for which the Contractor is responsible must not erect
any sign on the Project site withoutsthe prier written,consent of the County, which
may be withheld in the sole discrétion of the County:.

Contractor must ensure that the Workyat“all times, isperformed in a manner that
affords reasonable access, beth vehicular and pedestrian, and for emergency
response to the site of the, Work and all adjacent areas. The Work must be
performed, to the fullest extent reasonably pessible, in such a manner that public
areas adjacent tonthe site of the Workare fiece from debris, building materials and
equipment likely to catise hazardous conditions. Without limitation of any other
provision of the Contract,"Contractof must use its best efforts to minimize any
interference with the“eccupancy*or beneficial use of any areas and buildings
adjacentito the site of the'Work, or the Project.

Without prior approval of the County, the Contractor shall not permit any worker
to use any existing facilities at the Project site, including, without limitation,
lavatories, toilets, entrances, and parking areas other than those designated by the
County for such use. Without limitation of any other provision of the Contract, the
Contractor shall use its best efforts to comply with all rules and regulations
promulgated by the County in connection with the use and occupancy of the Project
site, as amended from time to time. The Contractor shall immediately notify the
County in writing if during the performance of the Work, the Contractor finds
compliance with any portion of such rules and regulations to be impracticable,
setting forth the problems that may be caused by such compliance and suggesting
alternatives through which the results intended by such portions of the rules and
regulations can be achieved. The County may, in the County's sole discretion,
adopt such suggestions, develop new alternatives or require compliance with the
existing requirements of the rules and regulations. The Contractor shall also
comply with all insurance requirements applicable to the use and occupancy of the
Project site.
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J. Unless otherwise provided in the Contract, Contractor shall provide and maintain a
suitable office on the site for its own use and for the use of representatives of the
County. Contractor shall furnish sufficient heat, artificial light, ventilation and
janitor’s service, and shall also provide a table or desk, plan rack and chairs, all for
the use of those visiting the job, in addition to such furnishings as he provides for
his own use. Temporary offices and other structures shall be located where
approved by the County, and shall be removed from the premises upon completion
of the Contract or earlier if so directed by the County.

K. Contractor may be required by the County, at the beginning of Work, to provide, at
the Project site, suitable and adequate temporary toilets and enclosure for use of
workers on the job, shall maintain same in sanitary condition, and shall remove
same at the completion of construction operations and/or when directed by the
County. Contractor shall not allow any sanitary nuisances to be commiitted in or
about the site and shall enforce sanitary regulations of local and state health
authorities.

L. The Contractor shall cooperate with the County in any required use of the property
and arrange for storage of matérials on the Project site in such areas as are mutually
agreed upon. The Contractor shallhallot suitable” and proper space to its
Subcontractors for the storing,of their materials and for the erection of their sheds
and tool houses. Should it be necessary at any.time to move materials, sheds, or
storage platforms, the Contractorshall, at its own expense move same as and when
directed by theCounty.

M. Unless otherwise instructed byithe Cotinty, the Contractor shall repair and return to
original condition all buildings, streets, curbs, sidewalks, utilities or other facilities
affectediby the Contractor’s performance of the Work. The County’s decisions in
matters relating,to aesthetic effect shall be final if consistent with the intent of the
Contract.

GR-320 UTILITIES DURING CONSTRUCTION

Contractor shall furnish all utilities and pay for all bills for utilities used during
construction. Utilities shall include electric power, fuel of any sort used for heating, etc., telephone
services, cable and internet, if necessary, and water. Contractor shall provide all temporary
connections to utilities when not provided by the utility company or others at no additional cost to
the County. Contractor shall, if required by the County, install and maintain at his own expense, a
job telephone and communications equipment necessary for the execution of the Work for the
Contract Time.

GR-33. TEMPORARY HEAT AND AIR CONDITIONING

The Contractor shall provide, at his own expense, temporary heat or air conditioning, as
necessary, to protect all Work and materials against injury from heat, dampness or cold. Fuel,
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equipment and method of heating and cooling shall be satisfactory to the County and shall not
present a fire hazard. Contractor shall comply with the requirements in the Specifications for
specific temperatures to be maintained.

GR-34. MAINTENANCE MANUAL

Contractor shall, prior to completion of Contract, deliver to the County two (2) copies of a
manual, assembled, indexed, and bound, for the County’s guidance, full details for care and
maintenance of visible surfaces and of equipment included in Contract. Contractor shall, for this
manual, obtain from Subcontractors literature of manufacturers relating4o equipment, including
motors; also furnish cuts, wiring diagrams, instruction sheets and othef information pertaining to
same that will be useful to the County in over-all operation and maintenance. Where the above-
described manuals and data are called for under separate sections of the Speeifications, they are to
be included in the manual described in this General Requirement.

GR-35. WEATHER CONDITIONS

The Contractor will be required to protect all' work,and materials against damage or injury
from the weather. If, in the opinion of the County, any work or materials shall have been damaged
or injured by reason of failure to protect such, all'such materials or work shall be removed and
replaced at the expense of the Contractor,

GR-36. LINES, GRADES, AND MEASUREMENTS

A. Such stakes and 'markinigs as the County may set for either its or the Contractor’s
guidance shall be pteserved by the Contractor. Failure to protect such stakes or
markings may, at theiCounty’s“discretion, shall result in the Contractor being
chargedifor their replacement.

B. The Contractor mustyexercise proper care and caution to verify the grades and
figures furnished by or on behalf of the County before proceeding with the Work,
and shall be responsible for any damage or defective work caused by its failure to
exercise such care and caution. Contractor shall promptly notify the County of any
errors or discrepancies it may discover in order that the proper corrections may be
made.

C. Before ordering materials or doing work, the Contractor shall measure and verify
the'dimensions and locations of all existing structures, substrata, and features that
affect the Work and shall be responsible for the correctness of same. No
consideration will be given any claim based on the differences between the actual
dimensions and those indicated on the Drawings. Contractor shall promptly notify
the County of any difference which may be found, and shall obtain direction from
the County before proceeding with the affected Work.

GR-37. CLEANING UP
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The Contractor shall at all times, keep the premises free from accumulation of waste
materials or rubbish caused by Contractor’s employees or work. Upon completion
of the Work, the Contractor shall remove all his plants, tools, materials, and other
articles from the property of the County.

If the Contractor fails to clean up, as provided in the Contract, the County may do
so, and the cost thereof shall be charged to the Contractor. Contractor shall ensure
that neither it, its Subcontractors, nor their employees or agents'bring any hazardous
materials or other materials/waste regulated by state, fedesal or local law, which are
not commonly used in the construction process or which are net listed in any
Specifications for the Project onto the Project site without first ebtaining the
County's advance written approval. Contractor agrees to ensut€ that any hazardous
materials/waste or other materials/waste regulated by state, federal or local law that
Contractor, its Subcontractors or their emplOyees or agents, bring onte‘or generate
at the Project Site are handled in accordanhce with all applicable laws.

The Contractor shall pay all required material disposal fees afid shall dispose of all
materials in accordance with all'applicable laws and ‘regulations. The Contractor
shall be responsible for all€osts associated with improper disposal of materials,
including any clean-up osts, fines'or, penalties, whether levied against the
Contractor or the County.

In addition to removing rubbish onaperiodic basis and leaving the building broom
clean, the Contractorshall clean all*tileyand glass; replace broken glass; remove
stains, paint spots;yand dirtifcom all Work; clean and polish all plumbing fixtures
and equipment; and ‘temove all temporary protection items. To the maximum
extenipreasonably possible, the Contractor shall keep the interior of the building
free of combustible materialsds the Work progresses.

The Contractor shall'maintain and keep clean at all times the immediate approach
to the Project site, in¢luding the roads abutting the Project site.

GR-38. .BARRICADES

A.

Contractor shall provide barricades and protective barriers around excavations, so
that the public is adequately warned of such hazards. Lanterns shall remain lighted
from sundown to sunrise and at all other times when the labor forces are not on the
job site.

Delivery of construction materials and equipment shall be only to locations
approved by the County.

GR-39. NO THIRD-PARTY BENEFICIARY

Page 91 of 105



Except as expressly and specifically set forth herein, this Contract shall not be deemed to
provide any third-party with any remedy, claim, right of action, or other right.

GR-40. SEVERABILITY

If any provision of this Contract or the application thereof to any person or circumstance
shall to any extent be held invalid, then the remainder of this Contract or the application of such
provision to persons or circumstances, other than those as to which it is held invalid, shall not be
affected thereby, and each provision of this Contract shall be valid and enforced to the fullest
extent permitted by law.

GR-41. INTERPRETATION

The laws of the State of Georgia shall govern the construction of this, Contract without
regard for conflicts of laws. Should any provision of this €ontract require judicial intérpretation,
it is agreed that the court interpreting or construing the same shall not apply a,presumption that the
terms hereof shall be more strictly construed against one party, by reason’of the rule of
construction, that a document is to be construed more strictly agaimstthe partywho itself or through
its agent prepared same; it being agreed thatthe agents of all parties have participated in the
preparation hereof, and all parties have had an adequate opportunity to eonsult with legal counsel.
In interpreting this Contract in its entirety the printed proevisions of this'Contract, and any additions
written or typed hereon, shall be given equaliweight, andithere shall be no inference by operation
of law or otherwise; that any provision of this,Contract shall.be construed against either party
hereto.

GR-42. PRIOR CONTRACTS: CONFLICT IN DOCUMENTS

The Contractor may in no case claim a‘waiver of any specification requirements on the
basis of previous approval of material ofgworkmanship on other jobs of like nature or on the basis
of what might be consideredy standard” for'material or workmanship in any particular location.
The Contract for this Project shallygoverh the Work. If any portion of the Contract shall be in
conflict with,any other portion, the various documents comprising the Contract shall govern in the
followifig order of precedence: Contract, Change Orders or modifications issued after execution
of the Contract; the General Requirements of the Contract; the Specifications; the Drawings, as
betweenisehediiles and informiation given on the Drawings, the schedules shall govern; as between
figures given on Drawings and the scaled measurements, the figures shall govern; as between
large-scale Drawings and small-scale Drawings, the larger scale shall govern; and detailed
Drawings shall\govern over general Drawings; and the Bid Document Package.

GR-43. ENTIRE AGREEMENT

This Contract constitutes the sole contract between the County and the Contractor. The
terms, conditions, and requirements of this Contract may not be modified, except by Change Order
or Field Order. No verbal agreement or conversation with any officer, agent, or employee of the
County, either before or after the execution of the Contract, shall affect or modify any of the terms
or obligations herein contained. No representations, oral or written, shall be binding on the parties
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unless expressly incorporated herein. No Change Order or Field Order shall be enforceable unless
approved by official action of the County as provided by law or in this Contract.

GR-44. COUNTERPARTS

This Contract may be executed in several counterparts, each of which shall be deemed an
original, and all such counterparts together shall constitute one and the same Contract.

GR-45. VENUE

The courts of DeKalb County, Georgia shall have exclusive gurisdiction to try disputes
arising under or by virtue of this Contract.

GR-46. RIGHT TO AUDIT

The County shall have the right to audit all books/and tecords, including eleetronic records,
relating or pertaining to this contract or agreement, including but not limited\to all financial and
performance related records, property, and equipmeént purchased in,whole or in part with County
funds and any documents or materials which support those records, kept under the control of the
Contractor, including but not limited to those’kept by the Contractor’s'employees, agents, assigns,
successors and subcontractors. The County also has the'right to communicate with Contractor’s
employees related to the audited records.

The Contractor shall maintain such books and records, together with such supporting or
underlying documents and mat€rials, for the ‘durationiof this contract and for seven (7) years after
termination or expiration, including anysand all renewals thereof. The books and records, together
with supporting documents and materials‘shall be made available, upon request to the County or
its designee, during normal business hours at the:Contractor’s office or place of business. In the
event that no such logation is available, then the books, records, and supporting documents shall
be made available for'audit atia,time and location which is convenient for the County.
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ATTACHMENT B
Contractor Affidavit under O.C.G.A. §13-10-91

By executing this affidavit, the undersigned Contractor verifies its compliance with
0.C.G.A. §13-10-91, stating affirmatively that the individual, firm or corporation which is
engaged in the physical performance of services on behalf of DEKALB COUNTY has registered
with, is authorized to use and uses the federal work authorization program commonly known as
E-Verity, or any subsequent replacement program, in accordance with the applicable provisions
and deadlines established in O.C.G.A. §13-10-91. Furthermore, the undefsigned Contractor will
continue to use the federal work authorization program throughout the Contract, Term and the
undersigned Contractor will contract for the physical performance ©f services int satisfaction of
such contract only with Subcontractors who present an affidavit to the Contractor with the
information required by O.C.G.A. §13-10-91. Contractor hereby attests thatits federal work
authorization user identification number and date of authorization are as follows:

Federal Work Authorization User Identification Number

Date of Authorization

Name of Contractor

Name of Project

Name of Public Employer

I hereby declare under penalty. of perjury that the foregoing is true and correct.

Executed on ,200 1n (city), (state).

By:
Signature of Authotized Officer or Agent

Printed Name*and Title of Authorized Officer or Agent

Subscribed and Sworn before m on this the
day of , 20

NOTARY PUBLIC
My Commission Expires:
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ATTACHMENT C
Subcontractor Affidavit under O.C.G.A. § 13-10-91

By executing this affidavit, the undersigned Subcontractor verifies its compliance with O.C.G.A. §
13-10-91, stating affirmatively that the individual, firm or corporation which is engaged in the physical
performance of services under a contract with (insert name of Contractor) on
behalf of DEKALB COUNTY, GEORGIA has registered with, is authorized to use and uses the federal
work authorization program commonly known as E-Verify, or any subsequent replacement program, in
accordance with the applicable provisions and deadlines established in Q.C}G.A. § 13-10-91.
Furthermore, the undersigned Subcontractor will continue to use the federal weork authorization program
throughout the contract period and the undersigned subcontractor willt contract for the physical
performance of services in satisfaction of such contract only with sub-Subcontractors whe present an
affidavit to the Subcontractor with the information required by O.C.G.A. § 13-10-94. Additionally, the
undersigned Subcontractor will forward notice of the receipt of an affidavit from asub-subcontractor to
the Contractor within five business days of receipt. If the undersigned Subcontractor receivesdotice that
a sub-subcontractor has received an affidavit from any/other contracted sub-subcontractor, the
undersigned Subcontractor must forward, within five business days of receipt, a copy. of the notice to the
Contractor. Subcontractor hereby attests that its federalfWwork authotization user identification number
and date of authorization are as follows:

Federal Work Authorization User Identification” Number

Date of Authorization

Name of Subcontractor

Name of Project

Name of Public Employer

I hereby declare under penalty of perjury that the foregoing is true and correct.

Executed on _ ,204'mn (city), (state).

By:
SignaturerofAuthorized Officer or Agent

Printed Name and Titlefof Authorized Officer or Agent

Subscribed and Sworn before me on this the
day of ,20 .

NOTARY PUBLIC
My Commission Expires:
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ATTACHMENT D
Sub-subcontractor Affidavit under O.C.G.A. § 13-10-91

By executing this affidavit, the undersigned sub-subcontractor verifies its compliance with
0.C.G.A. § 13-10-91, stating affirmatively that the individual, firm or corporation which is engaged
in the physical performance of services under a contract for (name
of subcontractor or sub-subcontractor with whom such sub-subcontractor has privity of contract) and

(name of Contractor) on behalf of DEKALB COUNTY, GEORGIA
has registered with, is authorized to use and uses the federal work authorization program commonly
known as E-Verify, or any subsequent replacement program, in accordance with the applicable
provisions and deadlines established in O.C.G.A. § 13-10-91. Furthefmore, the undersigned sub-
subcontractor will continue to use the federal work authorization program throughout the contract
period and the undersigned sub-subcontractor will contract for the physical performance of services
in satisfaction of such contract only with sub-subcontractorsgwho present an affidavit tofthe sub-
subcontractor with the information required by O.C.G.A4§ 13-10-91(b). The undersigned sub-
subcontractor shall submit, at the time of such ) contract, this /Jaffidavit to

(name of Subcontraeter or sub=subcontractor with whom such

sub-subcontractor has privity of contract). Additionally, the undersigned sub-subcontractor will

forward notice of the receipt of anmy yaffidavit from * aySub-subcontractor to

(name of Subcontractor or sub-subcontractor with whom such sub-

subcontractor has privity of contract). ¢Sub-subcontractor hereby attests that its federal work
authorization user identification number and date of authorization are as follows:

Federal Work Authorization User Identification Number

Date of Authorization

Name of Sub-subcontractor

Name of Project

Name of Public Employer

I hereby declare under penalty; of perjury that the foregoing is true and correct.

Executed on =320 Jin (city), (state).
By:
Signature of AuthorizedOfficer or Agent

Printed Name and Title of Authorized Officer or Agent

Subscribed and Sworn before me on this the
day of ,20 .

NOTARY PUBLIC
My Commission Expires:
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ATTACHMENT E

DEKALB COUNTY, GEORGIA
CERTIFICATE OF CORPORATE AUTHORITY
(Choose Applicable Certificate)

L , certify that I am Secretary of the corporation named
as Contractor herein, same being organized and incorporated to do business under the laws of the
State of ; that , who executed thisdContract on behalf of
the Contractor was, then and there, ; and that said @ontract was duly signed

by said officer for and in behalf of said corporation, pursuant to the authority of ity governing body
and within the scope of its corporate powers.

I further certify that the names and addresses of the owners of all theydutstanding stock of
said corporation as of this date are as follows:

This day of , 20

(Corporate Seal)

Secretary
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ATTACHMENT E

DEKALB COUNTY, GEORGIA
CERTIFICATE OF AUTHORITY — JOINT VENTURE
(Separate Certificate to be submitted by each joint venture partner)

I, .1 certify that

1. Iam the @ of ,® (hereinafter “Venturer”);

2. Venturer is a partner and participant in the joint venture named as Contraétor in that certain
Contract for Construction dated with DeKalb County; 1ssued pursuant to Invitation
to Bid or Request for Proposal No. ;

3. Venturer is organized and incorporated to do business under the lawsyof the State of

4, , who executed this €ontract on behalf of the Contractor was,
then and there, ; and

5. Said Contract was duly signed byssaid officet,for and in behalf of said Venturer and the
Contractor pursuant to the authority of the governing body of each and within the scope of
its corporate powers.

6. I further certify that the'mames and addresses ef the’ owners of all the outstanding stock or
ownership interest il Venturerias of this date are as follows:

This day of , 20

INSTRUCTIONS:

1. Name of secretary (if Venturer is a corporation), or Manager or CEO (if Venturer is a LLP) of
Venturer.

2. Title of person executing Certification.

3. Name of joint venture partner.

MAKE COPIES OF THIS FORM AND SUBMIT A SEPARATE FORM FOR EACH JOINT VENTURE

PARTNER.

Page 98 of 105



ATTACHMENT F
(Consisting of 3 pages)

PERFORMANCE BOND
KNOW ALL MEN BY THESE PRESENTS that [Insert
name of contractor] (hereinafter called the “Principal”) and [Insert name of

surety] (hereinafter called the “Surety”), are held and firmly bound unto
County (hereinafter called the “County”) and their successors and assignssin the penal sum of
Dollars ($ ), lawful money of the United
States of America, for the payment of which the Principal and the Sufety bind themselves, their
administrators, executors, successors, and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has entered, or is about to.enter, into a certain written contract
with the County, awarded by the DeKalb County Governifig Authority on ,
which is incorporated herein by reference in its entirety (hereinafter called the “Contract”), for the
[insert, Name of the Project], more
particularly described in the Contract (hereinafter€alled the “Projeet”); and

NOW, THEREFORE, the conditions of this,obligation are as follows, that if the Principal
shall fully and completely perform all the‘undertakingss'covenants, terms, conditions, warranties,
and guarantees contained in the Contract, including all ehange orders, modifications, amendments,
changes, deletions, additions, and alterations ‘thereto thatymay hereafter be made, then this
obligation shall be void; otherwise, it shall remain in full force and effect.

Whenever the Principal shall' bépand declared by the County to be, in default under the
Contract, the Surety shall promptly'rtemedy the default as follows:

1. Completesthe Contract in‘accordance with the terms and conditions; or

2. Obtain a, Bid'or Bids for completing the Contract in accordance with its terms and
conditions, and upon determination by the Surety and the County of the lowest
responsible’bidder, atrange for a contract between such bidder and County and
make available as the work progresses (even though there should be a default or
succession of defaults under the Contract or contracts of completion arranged under
this paragraph) sufficient funds to pay the cost of completion less the balance of the
contract/price; but not exceeding, including other costs and damages for which the
Suretydmay be liable hereunder, the penal sum set forth in the first paragraph hereof,
as'may be adjusted, and the Surety shall make available and pay to the County the
funds required by this Paragraph prior to the payment of the County of the balance
of the contract price, or any portion thereof. The term “balance of the contract
price,” as used in this paragraph, shall mean the total amount payable by the County
to the Contractor under the Contract, and any amendments thereto, less the amount
paid by the County to the Contractor; or, at the option of the County; or

3. Allow County to complete the work and reimburse the County for all reasonable
costs incurred in completing the work.
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In addition to performing as required in the above paragraphs, the Surety shall indemnify
and hold harmless the County from any and all losses, liability and damages, claims, judgments,
liens, costs, and fees of every description, including reasonable attorney’s fees, litigation costs and
expert witness fees, which the County may incur, sustain, or suffer by reason of the failure or
default on the part of the Principal in the performance of any or all of the terms, provisions, and
requirements of the Contract, including any and all amendments and modifications thereto, or
incurred by the County in making good any such failure to performance on the part of the Principal.

The Surety shall commence performance of its obligations and undertakings under this
Bond promptly and without delay, after written notice from the County to theSurety.

The Surety hereby waives notice of any and all modifications, omissions, additions,
changes, alterations, extensions of time, changes in payment terms,4nd any other-amendments in
or about the Contract, and agrees that the obligations undertaken by this bond,shall not be impaired
in any manner by reason of any such modifications, omissions, additions, changes, alterations,
extensions of time, change in payment terms, and amendments.

The Surety hereby agrees that this Bond shall’ be'deemed amended automatically and
immediately, without formal or separate amendments hereto, upon,any amendment to the Contract,
so as to bind the Principal and Surety to the fulldand faithful performance 0f the Contract as so
amended or modified, and so as to increase the penal sum to the adjusted Contract Price of the
Contract.

The Surety’s obligations under this bond include all of the Contractor’s duties under the
Contract, including without limitation its maintenance and guarantee obligations.

No right of action shall accrue on ‘this ‘bond to or for the use of any person, entity, or
corporation other than the County and any other ebligee named herein, or their executors,
administrators, successors or assigns.

This Bond is intended to comply with"Q.C.G.A. §36-91-70, and shall be interpreted so as
to comply with the minimum requirements thereof. However, in the event the express language
of this Bond extends protection to the County beyond that contemplated by O.C.G.A. §36-91-70,
or any other statutory law applicable to this Project, then the additional protection shall be enforced
in favor of the County, whethier or not such protection is found in the applicable statutes.

If any 'ene or more of the provisions of this Bond are determined to be illegal or
unenforceable by a court of competent jurisdiction, all other provisions shall remain effective.

IN WITNESS WHEREOF the undersigned have caused this instrument to be executed and their
respective corporate seals to be affixed and attested by their duly authorized representatives this
day of , 20

PRINCIPAL

By: (SEAL)
Signature of Principal
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Print Name and Title of Authorized Signer

Print Name of Principal Business

ATTEST:

Corporate Secretary
SURETY

By: (SEAL)
Signature of Surety (by Power of Attorney)

Print Name and Title of Authorized Signer

Print Name of Surety Business

WITNESS:

iginal Power of Attorney]
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ATTACHMENT G

(Consisting of 2 pages)
PAYMENT BOND
KNOW ALL MEN BY THESE PRESENTS that [Insert name of
contractor] (hereinafter called the “Principal”) and [Insert name of surety]
(hereinafter called the “Surety”), are held and firmly bound unto County, (hereinafter

called the “County”), its successors and assigns as obligee, in the penal sum of [Insert contract amount],
lawful money of the United States of America, for the payment of which the Principal and the Surety bind
themselves, their administrators, executors, successors, and assigns, jointly and séverally, firmly by these
presents.

WHEREAS, the Principal has entered, or is about to enter, into a certaimwrittén contract with the
County, awarded by the DeKalb County Governing Authority on [insert date of award]
which is incorporated herein by reference in its entirety (hercinafter called the “Contract’), for the
construction of a project known as [insert name of project], as more particularly described insthe Contract
(hereinafter called the “Project”);

NOW, THEREFORE, the condition of this obligation is such that if the Principal shall promptly
make payment to all persons working on or supplying labor or materials, undet the Contract, and any
amendments thereto, with regard to labor or materials furnished and used inthe Project, and with regard to
labor or materials furnished but not so used, then this obligation shall be void; but otherwise it shall remain
in full force and effect.

4. A “Claimant” shall be defined herein as any ‘SubeOntractor, person, party, partnership,
corporation or other entity furnishinglabor, services, or materials used, or reasonably
required for usesin the performance of thexContract, without regard to whether such labor,
services, or materials werepsold, \leased, jor rented, and without regard to whether such
Claimant is or is not,in privityrof cofitract with the Principal or any Subcontractor
performing work on the Rroject, including, but not limited to, the following labor, services,
or materials: water, gas, power, light, heat, oil, gasoline, telephone service, or rental of
equipment direetly applicable to'the Contract.

5. In the event a Claimantfilesa claim against the County, or the property of the County, and
the Principalfails or refuses to satisfy or discharge it promptly, the Surety shall satisfy or
discharge the claim promptly upon written notice from the County, either by bond or as
otherwise provided in the Contract.

6. The Surety hereby waives notice of any and all modifications, omissions, additions,
changes,| alterations, extensions of time, changes in payment terms, and any other
amendments in or about the Contract and agrees that the obligations undertaken by this
bondsshall not be impaired in any manner by reason of any such modifications, omissions,
additions, changes, alternations, extensions of time, changes in payment terms, and
amendments.

7. The Surety hereby agrees that this Bond shall be deemed amended automatically and
immediately, without formal or separate amendments hereto, upon any amendment or
modification to the Contract, so as to bind the Principal and Surety, jointly and severally,
to the full payment of any Claimant under the Contract, as amended or modified, provided
only that the Surety shall not be liable for more than the penal sum of the Bond, as specified
in the first paragraph hereof.
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8. This Bond is made for the use and benefit of all persons, firms, and corporations who or
which may furnish any materials or perform any labor for or on account of the construction
to be performed or supplied under the Contract, and any amendments thereto, and they and
each of them may sue hereon.

9. No action may be maintained on this Bond after one (1) year from the date the last services,
labor, or materials were provided under the Contract by the Claimant prosecuting said
action.

10. This Bond is intended to comply with O.C.G.A. §36-91-90, and shall be interpreted so as
to comply with the minimum requirements thereof. However, in'the event the express
language of this Bond extends protection to the County beyond that contemplated by
0.C.G.A. §36-91-90, or any other statutory law applicable to this\Project, then the
additional protection shall be enforced in favor of the”County, whether or not such
protection is found in the applicable statutes.

IN WITNESS WHEREQF, the Principal and Surety have hereunto affixed‘their corporate seals

and caused this obligation to be signed by their duly authorized representatives this day of
,20 .

PRINCIPAL

By: (SEAL)

Signature of Principal

Print Name and Title of Authorized Signer

Print Name of Principal Business

ATTEST:

Corporate Secretary
SURETY

By: (SEAL)
Signaturesof Surety (by Power of Attorney)

Print Name and Title of Authorized Signer

Print Name of Surety Business

WITNESS:

[Attach Original Power of Attorney]
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EXHIBIT 2

TECHNICAL SPECIFICATIONS

Click the following link: TECHNICAL SPECIFICATIONS

Manual Link: https://sftp.dekalbcountyga.gov/t/al0e226ad7c7adaa
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EXHIBIT 3

CONSTRUCTION DRAWINGS
Click the following link: DRAWINGS

Manual Link: https://sftp.dekalbcountyga.gov/f/53e7c06a64911f1f
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