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DeKalb County

ITB No. 23-101594
ITB Name: Right Turn Lane on Briarlake Road at Briarcliff Road

DEPARTMENT OF PURCHASING AND CONTRACTING

BID TABULATION

Price Schedule Opening:

25-Oct-23
8-Nov-23

Procurement Agent: Jenifer G. Chapital
Company SD & C, Inc.
UNIT APPROX.

ITEM DESCRIPTION QTY UNIT PRICE AMOUNT

ROADWAY ITEMS
150-1000 |TRAFFIC CONTROL LS 1 $130,000.00 $130,000.00
210-0100 |GRADING COMPLETE LS 1 $51,000.00 $150,000.00
310-1101 |GR AGGR BASE CRS, INCL MATL TN 170 $65.00 $11,050.00
310-5060 |GR AGGR BASE CRS, 6 INCH, INCL MATL SY 12 $20.00 $240.00
4023130 |RECYCLED ASPH CONC 12.5 MM SUPERPAVE, GP 2 ™ 210

ONLY, INCL BITUM MATL & H LIME $234.40 $49,224.00

RECYCLED ASPH CONC 19 MM SUPERPAVE, GP 1 OR ™ ”»
402-3190 |2,INCL BITUM MATL & H LIME $230.40 $5,068.80
413-0750 |TACK COAT GL 170 $9.60 $1,632.00
432-5010 |MILL ASPH CONC PVMT, VARIABLE DEPTH SY 2300 $9.50 $21,850.00
441-0016 |DRIVEWAY CONCRETE, 6 IN TK SY 34 $90.00 $3,060.00
441-0104 |CONC SIDEWALK, 4 IN SY 53 $72.00 $3,816.00
441-0108 |CONC SIDEWALK, 8 IN SY 27 $110.00 $2,970.00
441-4020 |CONC VALLEY GUTTER, 6 IN SY 48 $95.00 $4,560.00
441-5002 |CONCRETE HEADER CURB, 6 IN, TP 2 LF 40 $25.00 $1,000.00
441-6216 |CONC CURB & GUTTER, 8 IN X 24 IN, TP 2 LF 450 $30.00 $13,500.00
500-9999 |CLASS B CONC, BASE OR PVMT WIDENING CY 76 $400.00 $30,400.00
550-1180 |STORM DRAIN PIPE, 18 IN, H 1-10 LF 380 $85.00 $32,300.00
611-4001 |RECONSTR CATCH BASIN, GROUP 1 EA 1 $3,500.00 $3,500.00
668-1100 |CATCH BASIN, GP 1 EA 2 $5,500.00 $11,000.00

SUB - TOTAL ROADWAY COST $376,170.80

SIGNING AND MARKING
636-1033 |HIGHWAY SIGNS, TP1 MATL, REFL SHEETING, TP 9 SF 9 $73.20 $658.80
639-2002 |STEEL WIRE STRAND CABLE, 3/8 IN LF 75 $7.10 $532.50
639-3004 |STEEL STRAIN POLE, TP IV EA 1 $25,087.00 $25.087.00
647-1000 |TRAFFIC SIGNAL INSTALLATION NO-1 LS 1 $27,671.00 $27,671.00
653-0120 |THERMOPLASTIC PVMT MARKING, ARROW, TP 2 EA 4 $147.50 $590.00
653-0210 |THERMOPLASTIC PVMT MARKING, WORD, TP 1 EA 2 $354.00 $708.00
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DeKalb County
Company SD & C, Inc.
UNIT APPROX.
ITEM DESCRIPTION QTY UNIT PRICE AMOUNT
653-1501 |THERMOPLASTIC SOLID TRAF STRIPE, 5 IN, WHITE LF 990 $1.00 $990.00
653-1502 |THERMOPLASTIC SOLID TRAF STRIPE, 5 IN, YELLOW LF 430 $1.00 $430.00
653-1704 |THERMOPLASTIC SOLID TRAF STRIPE, 24 IN, WHITE LF 36 $10.40 $374.40
653-1804 |THERMOPLASTIC SOLID TRAF STRIPE, 8 IN, WHITE LF 196 $3.54 $693.84
653-3501 |THERMOPLASTIC SKIP TRAF STRIPE, 5 IN, WHITE GLF 185 $1.00 $185.00
653-6006 |THERMOPLASTIC TRAF STRIPING, YELLOW SY 150 $8.85 $1,327.50
654-1001 |RAISED PVMT MARKERS TP 1 EA 60 $7.10 $426.00
654-1003 |RAISED PVMT MARKERS TP 3 EA 10 $7.10 $71.00
999-3800 |RECTANGULAR RAPID BEACON ASSEMBLY EA 2 $13,287.00 $26,574.00
SUB - TOTAL SIGNING AND MARKING COST $86,319.04
EROSION CONTROL
163-0232 |TEMPORARY GRASSING AC 2.00 $1,200.00 $2,400.00
163-0240 |MULCH ™ 50 $600.00 $30,000.00
163-0300 |CONSTRUCTION EXIT EA 2 $3,300.00 $6,600.00
163-0550 |CONSTRUCT AND REMOVE INLET SEDIMENT TRAP EA 4 $375.00 $1,500.00
165-0030 |MAINTENANCE OF TEMPORARY SILT FENCE, TYPE C LF 780 $2.30 $1,794.00
165-0101 |MAINTENANCE OF CONSTRUCTION EXIT EA $100.00 $200.00
165-0105 |MAINTENANCE OF INLET SEDIMENT TRAP EA $20.00 $80.00
MAINTENANCE OF CONSTRUCTION EXIT TIRE WASH EA )
165-0310 |AREA $150.00 $150.00
171-0030 |TEMPORARY SILT FENCE, TYPE C LF 1600 $5.00 $8,000.00
643-8200 |BARRIER FENCE (ORANGE), 4 FT LF 230 $1.20 $276.00
700-6910 |PERMANENT GRASSING AC 1.00 $1,700.00 $1,700.00
700-7000 |AGRICULTURAL LIME TN 2.00 $200.00 $400.00
700-8000 |FERTILIZER MIXED GRADE TN 1.00 $750.00 $750.00
700-8100 |FERTILIZER NITROGEN CONTENT LB 50 $1.60 $80.00
700-9300 |SOD SY 250 $11.00 $2,750.00
SUB - TOTAL EROSING CONTROL COST $56,680.00
670-1060 |WATER MAIN, 6 IN LF 10 $118.00 $1,180.00
670-9710 |RELOCATE EXIST FIRE HYDRANT EA 1 $4,130.00 $4,130.00
670-9730 |RELOCATE EXIST WATER METER, INCL BOX EA 1 $1,180.00 $1,180.00
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DeKalb County
Company SD & C, Inc.
UNIT APPROX.
ITEM DESCRIPTION QTY UNIT PRICE AMOUNT
$6,490.00

WORK ALLOWANCE EA 1 $20,000.00 $20,000.00
CONSTRUCTION TOTAL $545,659.84

Number of Bids Received: 1

LSBE Participation Benchmark/GFE LSBE-DeKalb Firm

Attendance at the Mandatory LSBE Meeting (Yes/No) Yes

Separate Sealed Price Schedule (Yes/No) Yes

NOTES - DETAIL JUSTIFICATION

Witness Signature: jO}lda}’] M HO”@y

AgentSignature:E ’ ’/“’ W
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