

December 13, 2016

TO: All Bidders under Request for Proposal No. 16-500424

FROM: Department of Purchasing and Contracting, DeKalb County, Georgia

ADDENDUM NO. 1

Request for Proposal (RFP) No. 16-500424, Hearn Road Pump Station Improvements:

1. **Attachments** – See corresponding attachments for the above listed solicitation.
<http://www.dekalbcountyga.gov/purchasing/pc-formal-bids-&-rfps.html>.
2. **Verbiage Replacement** – Replace verbiage on bullet #3, on page #8 with the following:
To satisfy the requirements of the Department of Watershed Management (DWM), the Design Builder shall pattern his/her design to the concept and layout of the River Vista VI LS. If the Design Builder requires subsequent visit(s) to the River Vista VI LS; requests can be made through the DWM Project Manager.
3. **Recommended Manufacturers** – The County has provides a list of recommended manufacturers be used for equipment selection.
 - ABS
 - KBS
 - Ebara
 - Hydro – Matic
4. **Date Correction** – On page (1) one, the deadline for submission of proposal date has January 26, 2017 as the opening date. The Correct Date is **January 25, 2017**.

It is the responsibility of each bidder to ensure that he is aware of all addenda issued under this ITB. Please sign and return this addendum. You may call Cornell Brown, Purchasing Agent; at 404.687.3949 or send an E-Mail to cbrown1@dekalbcountyga.gov before the bids are due to confirm the number of addenda issued.

All other conditions remain in full force and effect.

Cornell Brown, Purchasing Agent
Department of Purchasing and Contracting

ACKNOWLEDGMENT

Date: _____

The above Addendum is hereby acknowledged:

(NAME OF BIDDER)

(Signature)

(Title)