

December 27, 2016

TO: ALL RESPONDERS UNDER REQUEST FOR PROPOSALS 16-500419

FROM: Department of Purchasing and Contracting, DeKalb County, Georgia

ADDENDUM NO. 1

Request for Proposals (RFP) No. 16-500419 *Design-Build of Soil Storage Barn at Roadhaven Drive Department of Watershed Management Facility (4 Month Contract)* is hereby amended as follows:

- A. Page 8 of 106, **V. CONTRACT ADMINISTRATION**, A. SUBMITTAL INSTRUCTIONS is amended as follows:
 - 1. **One (1) unbound original Technical Proposal stamped “Original” and five (5) bound identical copies of the Technical Proposal stamped “Copy”; and one (1) original Cost Proposal (see Section III.A. for additional instructions regarding submittal of Cost Proposal) must be submitted to the following address no later than 3:00 p.m. on January 25, 2017.**
- B. The following attachments have been added:
Specifications of heavy equipment likely to service storage barn
Site topography, property lines, and structure outlines (not inclusive of electrical utilities)
- C. It is the responsibility of each responder to ensure that he/she is aware of all addenda issued under this RFP. Please sign and include with your submittal. You may call Michelle Butler, Procurement Agent Senior at (404) 687-3581 before the proposals are due to confirm the number of addenda issued.
- D. All other conditions remain in full force and effect.



Michelle Butler, Esq., CPCM
Procurement Agent Senior
Department of Purchasing and Contracting

MNB:CGH

ACKNOWLEDGMENT

Date: _____

The above Addendum No. 1 is hereby acknowledged:

(Company Name)

(Printed Name of Responder's Authorized Signer)

(Signature of Responder's Authorized Signer)

(Title)