DEPARTMENT OF PURCHASING CONTRACTING Price OPENING

Price Opening Date: (October 12,	2018 @3:00 pm
	AGENT NA	ME: Judi Moore

DESCRIPTION	QUALITY CUTS LANDSCAPING FLEX LANDSCAPING		MJ LAWN MAINTENACE SERICES, INC.		THE SIMMONS GROUP			YELLOWSTONE LANDSCAPING							
	Estimated Number of Units	Unit of Measure	Amount	Estimated Number of Units	Unit of Measure	Amount	Estimated Number of Units	Unit of Measure	Amount	Estimated Number of Units	Unit of Measure	Amount	Estimated Number of Units	Unit of Measure	Amount
Linear Park	12	Months	\$26,000.00	12	Months	\$1,600.00	12	Months	\$2,175.00	12	Months	\$1,600.00	12	Months	\$1,800.00
Cutting Reservoir 1, 2 and 3	18	Cuts	\$234,000.00	18	Cuts	\$8,000.00	18	Cuts	\$7,750.00	18	Cuts	\$5,750.00	18	Cuts	\$8,000.00
Reservoir's Embankment	4	EA.	\$8,800.00	4	EA.	\$600,000.00	4	EA.	\$5,550.00	4	EA.	\$5,800.00	4	EA.	\$5,848.00
Rip-Rap tow drains and rip-off Drainage system	3	EA	\$9,000.00	3	EA	\$3,000.00	3	EA	\$2,500.00	3	EA	\$2,500.00	3	EA	\$2,500.00
Hydro seeding (Bermuda) five (5) acres; as located and directed by Maintenance personal	1	Occurrence	\$10,000.00	1	Occurrence	\$225,560.00	1	Occurrence	\$19,300.00	1	Occurrence	\$22,500.00	1	Occurrence	\$8,500.00
acres: as directed by Maintenance Personnel	1	Occurrence	\$10,000.00	1	Occurrence	\$8,000.00	1	Occurrence	\$11,500.00	1	Occurrence	\$8,000.00	1	Occurrence	\$12,445.00
TOTAL		\$297,800.00 \$49,100.00		\$48,775.00		\$46,150.00			\$39,093.00						
articipation	YES 20% -40% YES 20%		Yes- 20 %		YES -20 %			YES -20%							
Number of Bid received 5															
td in Mandatory LSBE Meeting	YES YES		YES		YES			YES							
	ped	,	YES		YES			YES			YES			YES	
l	Linear Park Cutting Reservoir 1, 2 and 3 Reservoir's Embankment Rip-Rap tow drains and rip-off Drainage system Hydro seeding (Bermuda) five (5) acres; as located and directed by Maintenance personal Apply week and reed to may (30) acres: as directed by Maintenance Personnel TOTAL articipation of Bid received td in Mandatory LSBE Meeting	Estimated Number of Units 12 Linear Park 18 Cutting Reservoir 1, 2 and 3 Reservoir's Embankment 4 Rip-Rap tow drains and rip-off Drainage system Hydro seeding (Bermuda) five (5) acres; as located and directed by Maintenance personal rupny weed and rece unity (30) acres: as directed by Maintenance Personnel TOTAL TOTAL TOTAL articipation of Bid received 5 td in Mandatory LSBE Meeting medule submitted in a separat sealed enveloped	Estimated Number of Units Unit of Measure 12 Months Linear Park 13 Cuts Cutting Reservoir 1, 2 and 3 Reservoir's Embankment 4 EA. Rip-Rap tow drains and rip-off Drainage system Hydro seeding (Bermuda) five (5) acres; as located and directed by Maintenance personal Apply weed and recur to mity (30) acres: as directed by Maintenance Personnel TOTAL TOTAL \$297,800.0	Estimated Number of Unit of Measure 12	Estimated Number of Unit of Measure	Estimated Number of Units Measure Amount Number of Units Measure 12 Months \$26,000.00 12 Months 13 Cuts \$234,000.00 18 Cuts 14 Cuts \$234,000.00 18 Cuts 15 Cuts \$234,000.00 18 Cuts 16 Cuts \$234,000.00 18 Cuts 17 Cuts \$234,000.00 18 Cuts 18 Cuts \$234,000.00 18 Cuts 19 Cuts \$234,000.00 19 Cuts 10 Cuts \$234,000.00 19 Cuts 11 Cuts \$234,000.00 19 Cuts 12 Cuts \$234,000.00 19 Cuts 13 Cuts \$234,000.00 19 Cuts 14 Cuts \$234,000.00 19 Cuts 15 Cuts \$234,000.00 19 Cuts 16 Cuts \$10,000.00 19 Cuts 17 Cuts \$10,000.00 19 Cuts 18 Cuts \$234,000.00 19 Cuts 19 Cuts \$10,000.00 19 Cuts 10 Cuts \$10,000.00 19 Cuts	Estimated Number of Units Measure Amount Measure Meas	Estimated Number of Units Measure Months Section Se	Estimated Number of Units Cus Section Cus Cus Section Cus Cu	Estimated Number of Number of Number of Unit of Number of Units Measure Months Section Months Months Section Months Months Section Months Sec	Estimated Number of Unit of Number of Unit of Number of Units Number of Units	Estimated Unit of Number of Units Number	Estimated Number of Units Measure Months S1,600,00 12 Months S1,600,00 12 Months S2,750,00 13 S24,000,00 18 Cuts S3,000,00 18 Cuts S7,750,00 Cutting Reservoir's Embankment 4 EA S8,800,00 4 EA S6,000,00 4 EA S5,550,00 4 EA S5,500,00 Cutting Reservoir's Embankment 3 EA S9,000,00 3 EA S2,500,00 3 EA S2,500,00 Cutting Reservoir's Embankment 4 EA S9,000,00 3 EA S2,500,00 3 EA S2,500,00 Cutting Reservoir's Embankment 5 Cuts S7,750,00 Cutting Reservoir's Embankment 4 EA S8,800,00 4 EA S3,000,00 3 EA S2,500,00 3 EA S2,500,00 Cutting Reservoir is embankment 5 Cuts S9,000,00 1 Cutring Reservoir's Embankment 5 Cuts S9,000,00 1 Cutring Reservoir is emban	Estimated Number of Units Measure Months Section Measure Measure Months Section Measure Meas	Estimated Number of Number of Number of Unit of Number of Units Sestimated Number of Units Sestim

1. Yellowstone Landscaping

2. The Simmon Group

3. MJ Lawn Maintenance

4. Flex Landscaping

5. Quality Cuts Landscaping

Witness Signature:	
Agent Signature:	Purchasing Director Signature:

BOC Award Approval Date: _____