

May 25, 2021

TO: All Proposers under Request for Proposal (RFP) No. 21-500567

FROM: Department of Purchasing and Contracting, DeKalb County, Georgia

ADDENDUM NO. 2

Request for Proposal (RFP) No. 21-500567 Consent Decree – Design And Engineering Services For Shoal Creek Trunk Sewer Relief Project (Multiyear Contract) is hereby amended as follows:

- A. It is **MANDATORY** that the proposer acknowledges Addendum No. 2.
- B. Deadline for Submission of Proposals has been extended to June 11, 2021 at 3:00 P.M. EST.
- C. It is the responsibility of each proposer to ensure that he is aware of all addenda issued under this RFP. It is **MANDATORY** that this addendum be signed and returned with the proposal submittal. You may call Willie Moon, Senior Procurement Agent, at (404) 371-7021 or send an email to wmoon@dekalbcountyga.gov before the proposals are due to confirm the number of addenda issued.
- D. All other conditions remain in full force and effect.

Willie Moon Digitally signed by Willie Moon
Date: 2021.05.21 06:31:23 -04'00'

Willie Moon
Procurement Agent, Senior
Department of Purchasing and Contracting



MN
B

ACKNOWLEDGMENT

Date: _____

The above Addendum No. 2 is hereby acknowledged:

(NAME OF BIDDER)

(Signature)

(Title)