

June 11, 2021

TO: All Proposers under Request for Proposal (RFP) No. 21-500567

FROM: Department of Purchasing and Contracting, DeKalb County, Georgia

ADDENDUM NO. 3

Request for Proposal (RFP) No. 21-500567 Consent Decree – Design And Engineering Services For Shoal Creek Trunk Sewer Relief Project (Multiyear Contract) is hereby amended as follows:

- A. It is **MANDATORY** that the proposer acknowledges Addendum No. 3.
- B. Deadline for Submission of Proposals has been extended to July 13, 2021 at 3:00 P.M. EST.
- C. It is the responsibility of each proposer to ensure that he is aware of all addenda issued under this RFP. It is **MANDATORY** that this addendum be signed and returned with the proposal submittal. You may call Willie Moon, Senior Procurement Agent, at (404) 371-7021 or send an email to wmoon@dekalbcountyga.gov before the proposals are due to confirm the number of addenda issued.
- D. All other conditions remain in full force and effect.

Willie Moon
Procurement Agent, Senior
Department of Purchasing and Contracting

ACKNOWLEDGMENT

Date: _____

The above Addendum No. 3 is hereby acknowledged:

(NAME OF BIDDER)

(Signature)

(Title)