

September 20, 2022

TO: All Proposers under Request for Proposal No 22-500630
FROM: Department of Purchasing and Contracting, DeKalb County, Georgia

ADDENDUM NO. 1

Request for Proposal (RFP) No. 22-500630 Design and Engineering Services During Construction for Snapfinger Advanced Wastewater Treatment Facility Expansion - Phase 3A Project is amended as follows:

- A. Deadline for Receipt of Proposals has been revised to **October 17, 2022, 3:00 P.M. EST.**
- B. It is the responsibility of each proposer to ensure that he is aware of all addenda issued under this RFP. It is mandatory that you sign and return this addendum. You may call or email Michelle Butler, Procurement Manager, at (404) 687 - 3581 or mnbutler@dekalbcountyga.gov before the proposals are due to confirm the number of addenda issued.
- C. All other conditions remain in full force and effect.

Michelle
Butler

Digitally signed by Michelle Butler
DN: cn=Michelle Butler, o=DeKalb County Govt,
ou=Purchasing and Contracting,
email=mnbutler@dekalbcountyga.gov, c=US
Date: 2022.09.19 18:10:17 -0400
Adobe Acrobat version: 2022.002.20212

Michelle Butler
Procurement Manager - CIP
Department of Purchasing and Contracting

ACKNOWLEDGMENT

Date: _____

The above Addendum is hereby acknowledged:

(NAME OF BIDDER)

(Signature)

(Title)