

November 14, 2022

TO: All Proposers under Request for Proposal No 22-500630

FROM: Department of Purchasing and Contracting, DeKalb County, Georgia

ADDENDUM NO. 3

Request for Proposal (RFP) No. 22-500630 Design and Engineering Services During Construction for Snafinger Advanced Wastewater Treatment Facility Expansion - Phase 3A Project is amended as follows:

- A. It is **MANDATORY** that the proposer acknowledges Addendum No. 3.
- B. Deadline for Receipt of Proposals has been revised to **December 7, 2022, 3:00 P.M. EST.**
- C. **Change to Assigned Agent:**
The assigned agent for the above-referenced project has been changed from Michelle Butler to Willie Moon, Procurement Agent, Senior.
- D. It is the responsibility of each proposer to ensure that he is aware of all addenda issued under this RFP. It is **MANDATORY** that you sign and return this addendum. You may call Willie Moon, Procurement Agent, Senior at (404) 371 - 7021 or send an email wmoon@dekalbcountyga.gov before the proposals are due to confirm the number of addenda issued.
- E. All other conditions remain in full force and effect.

Willie Moon
Procurement Agent, Senior - CIP
Department of Purchasing and Contracting

ACKNOWLEDGMENT

Date: _____

The above Addendum No. 3 is hereby acknowledged:

(NAME OF BIDDER)

(Signature)

(Title)