

July 9, 2019

TO: All Bidders under **RFQ No. 19-3003698, Bunker Renovation Services**

FROM: Department of Purchasing and Contracting, DeKalb County, Georgia

ADDENDUM NO. 1

Request for Quotes (RFQ) No. 19-3003698, Bunker Renovation Services is hereby amended as follows:

1. The Prebid Site Visit at Mystery Valley Golf Course, 6094 Shadow Rock Drive, Lithonia, Georgia 30058 has been rescheduled to **Tuesday, July 16, 2019 at 10:00 a.m.**
2. The Due Date for questions has been extended to **Tuesday, July 16, 2019 on or before 3:00 p.m. EST.**
3. The Quote Due Date has been extended until **Friday, July 19, 2019 at 3:00 PM EST.**
4. It is the responsibility of each bidder to ensure that he/she is aware of all addenda issued under this RFQ. Please sign and return this addendum with your response. You may call Jenifer Chapital, Procurement Technician, 404-371-2569 before the Quotes are due to confirm the number of addenda issued.
5. All other conditions remain in full force and effect.



Jenifer Chapital
Procurement Technician
DR/jgc

ACKNOWLEDGEMENT

Date: _____

The above Addendum #1 is hereby acknowledged:

(NAME OF BIDDER)

(Signature)

(Title)