



**DeKalb County
Department of Purchasing and Contracting**

ADDENDUM NO. 1

November 23, 2022

TO: ALL BIDDERS UNDER REQUEST FOR VENDOR QUALIFICATIONS NO. 22-500603

FROM: Department of Purchasing and Contracting, DeKalb County, Georgia

SUBJECT: RFVQ NO. 22-500603, “CEDAR GROVE ROAD BRIDGE REPLACEMENT-DB”
is hereby modified as follows:

1. **The due date for Phase I (SOQs) submission has been extended to December 29, 2022 at 3:00 p.m. Phase II (Technical Proposal) due date is “to be determined” based on the results of Phase I.**
2. **The due date for “Questions” has been extended to December 9, 2022 by 5:00 p.m.**
3. **ADD: Mandatory Prime/LSBE Meeting dates, WEDNESDAY, November 30, 2022 and/or DECEMBER 7, 2022 at 10:00 a.m. and/or 2:00 p.m.**
4. **CHANGE:** Page 13, SECTION VII – CONTRACT ADMINISTRATION, paragraph “B1. SUBMITTAL INSTRUCTIONS FOR PHASE II – TECHNICAL AND FINANCIAL PROPOSALS” to;
One (1) original -hardcopy Technical Proposal stamped “Original” and RFVQ 22-500603. Five (5) compact discs or flash drives with each containing an identical copy of the Technical Proposal (do not include the Financial Proposal on the discs); and one (1) original Financial Proposal (see Section IV.A. for additional instructions regarding submittal of Financial Proposal).
5. **ADD: ATTACHMENT N – WALL AND BRIDGE PLANS, attached hereto.**
6. All other conditions remain in full force and effect.
7. All bidders under this Invitation to Bid must acknowledge receipt of this Addendum included in the response only.

Brenda H. Redus

Brenda H. Redus, Senior Procurement Agent
Department of Purchasing and Contracting



***DeKalb County
Department of Purchasing and Contracting***

ADDENDUM NO. 1

Page 2
Addendum No. 1
RFVQ No. 22-500603

ACKNOWLEDGEMENT

The above Addendum No. 1 is hereby acknowledged:

_____ Company Name
Signature & Title

DR:bhr



*DeKalb County
Department of Purchasing and Contracting*

ADDENDUM NO. 1

ATTACHMENT N

CEDAR GROVE WALL PLANS

AND

CEDAR GROVE BRIDGE PLANS