
November 14, 2022

TO: All Proposers under Request for Proposals No. 22-500632

FROM: Department of Purchasing and Contracting, DeKalb County, Georgia

ADDENDUM NO. 1

Request for Proposal (RFP) No. 22-500632 Air Quality and Noise Assessment Study at Dekalb Peachtree Airport is hereby amended as follows:

- A. Mandatory (Prime) DeKalb First LSBE Meeting dates have been increased as follows:
Wednesday, November 16, 2022; Wednesday, November 23, 2022; and Wednesday, November 30, 2022
- B. Deadline for Submission of Questions has been extended as follows:
5:00 P.M. ET, Friday, December 23, 2022
- C. Deadline for Receipt of Proposals has been revised as follows:
3:00 P.M. ET, Thursday, January 26, 2023
- D. **Modification to the request for proposals**
- III. Proposal Format, B. Technical Proposal is hereby amended to add the following:
9. Any financial or other interest in the pending draft Master Plan for the Peachtree DeKalb Airport must be disclosed as it may be considered a conflict of interest.
- E. It is the responsibility of each proposer to ensure that he is aware of all addenda issued under this RFP. Please sign and return this addendum. You may email L. Deneen Walters, Procurement Agent at ldwalters@dekalbcountyga.gov before the proposals are due to confirm the number of addenda issued.
- F. All other conditions remain in full enforce and effect.

L. Deneen Walters
Procurement Agent

Phyllis Head
Procurement Manager

Addendum No. 1
RFP No. 22-500623

ACKNOWLEDGEMENT

The above Addendum is hereby acknowledged:

(NAME OF PROPOSER)

(SIGNATURE)

(TITLE)