

May 13, 2021

TO: All Bidders Under ITB No. 21-101336, Bunker Renovation Services at Mystery Valley Golf Club (Annual Contract with 2 Renewal Options)

FROM: Department of Purchasing and Contracting, DeKalb County, Georgia

ADDENDUM NO. 1

ITB No. 21-101336, *Bunker Renovation Services at Mystery Valley Golf Club*, is hereby amended as follows:

1. One (1) additional Mandatory DeKalb First LSBE Meeting date has been added to include **Wednesday, May 19, 2021. Meetings are held at 10:00 a.m. or 2:00 p.m. via Video Conference:** Utilize the link below that launches to our webpage to access attendance at the “DeKalb First LSBE Video Meetings”:
<https://www.dekalbcountyga.gov/purchasing-contracting/dekalb-first-lsbe-program>
2. **The Non-Mandatory Site Visit has been rescheduled to Monday, May 24, 2021 at 10:00 a.m. (Eastern Time)** at Mystery Valley Golf Club, 6094 Shadow Rock Drive, Lithonia, GA 30058.
3. **The deadline for submission of questions has been extended to Tuesday, May 25, 2021 by 5:00 p.m. ET.**
4. **The Bid Due Date is extended to Thursday, June 3, 2021 by 3:00 P.M. (Eastern Time)**
5. It is the responsibility of each responder to ensure that he is aware of all addenda issued under this solicitation. The bidder must sign and return this addendum. You may contact Michele L. Smith, Procurement Agent, (mlsmith1@dekalbcountyga.gov) before the bids are due to confirm the number of addenda issued.

6. All other conditions remain in full force and effect.



Michele L. Smith
Procurement Agent
Department of Purchasing and Contracting

MLS/dr

Delois Robinson

ACKNOWLEDGMENT

Date: _____

The above **Addendum No. 1** is hereby acknowledged:

(NAME OF BIDDER)

(Signature)

(Title)