



***DeKalb County
Department of Purchasing and Contracting***

ADDENDUM NO. 3


August 30, 2019

TO: ALL BIDDERS UNDER INVITATION TO BID (ITB) NO. 19-101113

FROM: Department of Purchasing and Contracting, DeKalb County, Georgia
For additional information, go to:
<http://yourdekalb.com/purchasing/index.html>

SUBJECT: ITB NO.19-101113, “**Construction of Tobie Grant Recreation Center**” is hereby modified as follows:

1. The due date for bids submission has been extended to **September 13, 2019 at 3:00 p.m.**
2. All other conditions remain in full force and effect.
3. All bidders under this Invitation to Bid must acknowledge receipt of this Addendum included in the response only.



Brenda H. Redus, Senior Procurement Agent
Department of Purchasing and Contracting



***DeKalb County
Department of Purchasing and Contracting***

ADDENDUM NO. 3

Page 2
Addendum No. 3
ITB No. 19-101113

ACKNOWLEDGEMENT

The above Addendum No. 3 is hereby acknowledged:

Company Name

Signature & Title

DR:bhr