



**DeKalb County  
Department of Purchasing and Contracting**

**ADDENDUM NO. 5**

March 6, 2023

TO: ALL RESPONDERS UNDER REQUEST FOR VENDOR QUALIFICATIONS  
(RFVQ) NO. 22-500603

FROM: Department of Purchasing and Contracting, DeKalb County, Georgia  
For additional information, go to: <http://yourdekalb.com/purchasing/index.html>

SUBJECT: RFVQ NO. 22-500603, “**Cedar Grove Road Bridge Replacement – Phase II**” is hereby  
Modified as follows:

- 1. The due date for Phase II (Technical Approach) submission has been extended to March 22, 2023 at 3:00 p.m.**
- 2. CORRECTION: The response to Item F of Addendum No. 4, has been revised to read as, “the design-builder’s pricing should include relocation of the 12 inch water main”.**
3. All other conditions remain in full force and effect.
4. All Responders under this RFVQ must acknowledge receipt of this Addendum to be included in their response.

*Brenda H. Redus*

---

Brenda H. Redus, Senior Procurement Agent  
Department of Purchasing and Contracting



***DeKalb County  
Department of Purchasing and Contracting***

**ADDENDUM NO. 5**

Addendum No. 5  
RFVQ No. 22-500603

**ACKNOWLEDGEMENT**

The above Addendum No.5 is hereby acknowledged:

\_\_\_\_\_  
Name                      Signature & Title                      \_\_\_\_\_ Company

DR:bhr