

RFQ No. 23-3003802 DEPARTMENT OF PURCHASING & CONTRACTING

RFQ Name: Kittredge Park Backstop Replacement & Build

RFQ Opening: 6/16/2023 RFQ Due Date: 6/26/2023 Agent: Monique McCrear

| Company |   |                 | HTG FENCING &<br>LANDSCAPING,<br>LLC |             | THE WINDSCREEN<br>FACTORY |             |
|---------|---|-----------------|--------------------------------------|-------------|---------------------------|-------------|
| ITEM    | DESCRIPTION   | Unit of Measure |                                      | Total Price |                           | Total Price |
| 1       | Removal & disposal of existing fence<br>and rail from baseball field closer to<br>pool    | LUMP SUM        | \$                                   | 5,000.00    | \$                        | 950.00      |
| 2       | Labor and installation of replacement fence and backstop of baseball field closer to pool | LUMP SUM        | \$                                   | 8,500.00    | \$                        | 11,545.00   |
| 3       | Labor and installation of backstop at 2nd baseball field                                  | LUMP SUM        | \$                                   | 8,500.00    | \$                        | 18,422.00   |
| TOTAL   |   |                 | \$                                   | 22,000.00   | \$                        | 30,917.00   |
| Number  | Number of Bids Received:  |                 |                                      |             |                           |             |

## **NOTES - DETAIL JUSTIFICATION**

Recreation, Parks, & Cultural Affairs (RPCA) recommends The Windscreen Factory to perform the backstop installations and repair due to it's commercial work status.

Witness Signature: Joydan M. Holley
Agent Signature: Monique McCrear