

	A	B	C	D	E	F	G	H	I	J	K	L
1	ITEM	DESCRIPTION			Metals & Mateials Engineering (MME)		The Rene Group (RGI)		Granite Inlinder		John Estate, LLC	
2			Estimated Number of Units	Unit of Measure	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
3	1	Adjustment Manhole to Grade - State Aid Roads	300	EA.	\$750.00	\$225,000.00	\$1,200.00	\$360,000.00	\$820.00	\$246,000.00	\$660.00	\$198,000.00
4	2	Adjustment Manhole to Grade - All other roads	1,200	EA.	\$750.00	\$900,000.00	\$1,100.00	\$1,320,000.00	\$820.00	\$984,000.00	\$462.00	\$554,400.00
5	3	Adjustment Valve Box to Grade - State Aid Roads	250	EA.	\$550.00	\$137,500.00	\$500.00	\$125,000.00	\$577.00	\$144,250.00	\$220.00	\$55,000.00
6	4	Adjustment Valve Box to Grade - All Other Roads	400	EA.	\$550.00	\$220,000.00	\$500.00	\$200,000.00	\$577.00	\$230,800.00	\$220.00	\$88,000.00
7	5	Install Valve Markers	300	EA.	\$10.00	\$3,000.00	\$100.00	\$30,000.00	\$176.00	\$52,800.00	\$66.00	\$19,800.00

Witness Signature: _____

Agent Signature: _____

Purchasing Director Signature: _____

BOC Award Approval Date: _____

	A	B	C	D	E	F	G	H	I	J	K	L
1	ITEM	DESCRIPTION			Metals & Mateials Engineering (MME)		The Rene Group (RGI)		Granite Inlinder		John Estate, LLC	
2			Estimated Number of Units	Unit of Measure	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
8	6	Change Out Manhole Lid Only	100	EA.	\$10.00	\$1,000.00	\$200.00	\$20,000.00	\$388.00	\$38,800.00	\$88.00	\$8,800.00
9	7	Change Out Manhole Lid Only - Other Roads	100	EA.	\$10.00	\$1,000.00	\$200.00	\$20,000.00	\$388.00	\$38,800.00	\$88.00	\$8,800.00
10	8	Temporary Lowering of Manhole Frame and Cover - State Aid Roads	100	EA.	\$300.00	\$30,000.00	\$1,500.00	\$150,000.00	\$850.00	\$85,000.00	\$530.00	\$53,000.00
11	9	Temporary Lowering of Valve Boxes - State Aid Roads	100	EA.	\$125.00	\$12,500.00	\$500.00	\$50,000.00	\$607.00	\$60,700.00	\$154.00	\$15,400.00
12	10	Adjustment of Lowered Manhole Frame and Cover - State Aid Roads	100	EA.	\$300.00	\$30,000.00	\$1,200.00	\$120,000.00	\$212.00	\$21,200.00	\$528.00	\$52,800.00
13	11	Adjustment of Lowered Valve Boxes	100	EA.	\$250.00	\$25,000.00	\$500.00	\$50,000.00	\$304.00	\$30,400.00	\$152.00	\$15,200.00
14	12	Traffic Control State Aid Roads	50	DAY	\$1,500.00	\$75,000.00	\$1,500.00	\$75,000.00	\$1,517.00	\$75,850.00	\$1,000.00	\$50,000.00

Witness Signature: _____

Agent Signature: _____

Purchasing Director Signature: _____

BOC Award Approval Date: _____

	A	B	C	D	E	F	G	H	I	J	K	L
1	ITEM	DESCRIPTION			Metals & Mateials Engineering (MME)		The Rene Group (RGI)		Granite Inlinder		John Estate, LLC	
2			Estimated Number of Units	Unit of Measure	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
15	13	Traffic Control High Traffic/Commercial Areas	100	DAY	\$500.00	\$50,000.00	1,000	\$100,000.00	\$1,700.00	\$170,000.00	\$1,000.00	\$100,000.00
16	14	Police Officer	50	HR.	\$50.00	\$2,500.00	1,000	\$50,000.00	\$80.00	\$4,000.00	\$50.00	\$2,500.00
17												
18	TOTAL				\$1,712,500.00		\$2,625,000		\$2,182,600.00		\$1,221,700.00	
20												
21												

Witness Signature: CS
 Agent Signature: Judi Moore

Purchasing Director Signature: _____

BOC Award Approval Date: _____