

TB No. TB Name	20-101279 Roof Replacement at Various DeKalb Fire Stations		T OF PURCHASIN D TABULATION	G AND CONTRACTING		Bid Opening: Price Schedule Opening: Agent:	December 14 ,2020 December 21, 2020 Jennifer Schofield	
		Company Haw		Hawk Constr	uction	RYCARS		
ITEM	DESCRIPTION	Qty	UOM	Т	otal Price		<b>Total Price</b>	
			Fire S	itation No. 4				
	Labor, Materials and Supervision to replace the Roofing	1	LS	\$	211,640.00		\$ 269,650.00	
	Installation of new Gutter and downspouts	1	LS	\$	2,090.00		\$ -	
	Labor, Materials and Supervision to install 1/2" cover board & vertical roofing membrane at apparatus bay wall	1	LS	\$	4,620.00		\$ 8,900.00	
Fire Station No. 6						1	1	
	Labor, Materials and Supervision to replace the Roofing	1	LS	\$	162,800.00		\$ 204,285.00	
	Installation of new Gutter and downspouts	1	LS	\$	1,180.00		\$ -	
	Labor, Materials and Supervision to install 1/2" cover board & vertical roofing membrane at apparatus bay wall	1	LS	\$	2,343.00		\$ 4,600.00	
	Fire Station No. 18							
	Labor, Materials and Supervision to replace the Roofing	1	LS	\$	153,920.00		\$ 182,880.00	
	Installation of new Gutter and downspouts at Fire Station	1	LS	N/A			\$ 1,200.00	
			Eine Ci	hation No. 10				
	Labor, Materials and Supervision to replace the		Fire St	tation No. 19		1	1	
	Roofing	1	LS		153,920.00		\$ 182,880.00	
	Installation of new Gutter and downspouts	1	LS	N/A			\$ 1,200.00	



	20-101279 Roof Replacement at Various DeKalb Fire Stations		T OF PURCHASIN D TABULATION	IG AND CONTRACTING		Bid Opening: Price Schedule Opening: Agent:	December 14 ,2020 December 21, 2020 Jennifer Schofield
		Company		Hawk Construction		RYCARS	
ITEM	DESCRIPTION	Qty	UOM		Total Price		Total Price
			Fire S	tation No. 20		•	•
	Labor, Materials and Supervision to replace the Roofing	1	LS		\$ 153,920.00		\$ 182,880.00
	Installation of new Gutter and downspouts	1	LS		N/A		\$ 1,200.00
			Fire S	tation No. 25			
	Labor, Materials and Supervision to replace the Roofing	1	LS		\$ 162,800.00		\$ 204,285.00
	Installation of new Gutter and downspouts	1	LS		\$ 1,215.00		\$ -
	Labor, Materials and Supervision to install 1/2" cover board & vertical roofing membrane at apparatus bay wall	1	LS		\$ 2,310.00		\$ 4,600.00
	Total Base Bid (all Fire Stations)				\$ 1,012,758.00		\$ 1,248,560.00
	Additional Costs:	Qty	UOM	Unit Price		Unit Price	
	Installation of 1/2" recovery board	1	SF	\$ 4.60		\$ 1.50	-
	Installation of insulation	1	SF	\$ 6.80		\$ 3.00	-
	Replace damaged or deteriorated roof decking	1	SF	\$ 2.40		\$ 20.00	-



## **ITB No.** 20-101279

ITB Name: Roof Replacement at Various DeKalb Fire Stations

## DEPARTMENT OF PURCHASING AND CONTRACTING

**BID TABULATION** 

Bid Opening:December 14,2020Price Schedule Opening:December 21, 2020

Agent: Jennifer Schofield

		Company		Hawk Construction		RYCARS	
ITEM	DESCRIPTION	Qty	UOM	Unit Price	Total Price	Unit Price	Total Price
	Alternates:	Qty	UOM	Unit Price	Total Price	Unit Price	Total Price
	Delete cover board and vertical wall membrane from above. Provide all Labor, Material and Supervision to install new 24 gauge Kynar coated metal wall panels (color to match existing brick) with new 24 gauge Kynar coated counterflashing & coping on ½" x 1 ½" 20 gauge hat channel installed horizontally on 16" centers. Hat channel is to be fastened with masonry anchors at Fire Station 4	1	LS		\$ 6,216.00		\$ 20,640.00
	Delete cover board and vertical wall membrane from above. Provide all Labor, Material and Supervision to install new 24 gauge Kynar coated metal wall panels (color to match existing brick) with new 24 gauge Kynar coated counterflashing & coping on ½" x 1 ¼" 20 gauge hat channel installed horizontally on 16" centers. Hat channel is to be fastened with masonry anchors at Fire Station 6	1	LS		\$ 3,034.00		\$ 10,320.00
	Delete cover board and vertical wall membrane from above. Provide all Labor, Material and Supervision to install new 24 gauge Kynar coated metal wall panels (color to match existing brick) with new 24 gauge Kynar coated counterflashing & coping on ½" x 1 ¼" 20 gauge hat channel installed horizontally on 16" centers. Hat channel is to be fastened with masonry anchors at Fire Station 25	1	LS		\$ 3,108.00		\$ 10,320.00
	anchors at Fire Station 6 Delete cover board and vertical wall membrane from above. Provide all Labor, Material and Supervision to install new 24 gauge Kynar coated metal wall panels (color to match existing brick) with new 24 gauge Kynar coated counterflashing & coping on ½" x 1 ½" 20 gauge hat channel installed horizontally on 16" centers. Hat channel is to be fastened with masonry	1	LS		\$ 3,108.00		



## ITB No. 20-101279 DEPARTMENT OF PURCHASING AND CONTRACTING **Bid Opening:** December 14 ,2020 ITB Name: Roof Replacement at Various DeKalb Fire Stations **BID TABULATION** Price Schedule Opening: December 21, 2020 Agent: Jennifer Schofield Company **Hawk Construction RYCARS** ITEM DESCRIPTION UOM **Total Price Total Price** Qty Labor, Materials and Supervision to remove skylights, 6,850.00 \$ \$ 5,760.00 1 LS infill openeing and provide roofing at Fire Station 18 Labor, Materials and Supervision to remove skylights, \$ 6,850.00 \$ 5,760.00 1 LS infill openeing and provide roofing at Fire Station 19 Labor, Materials and Supervision to remove skylights, \$ 6,850.00 \$ 5,760.00 1 LS infill openeing and provide roofing at Fire Station 20 2 Number of Bids Received: LSBE Participation Benchmark/GFE 100% 20% Attendance at the Mandatory LSBE Meeting (Yes/No) Yes Yes Attendance at Mandatory Pre-Bid /Site Visit(s) Yes Yes Separate Sealed Price Schedule (Yes/No) Yes Yes **NOTES - DETAIL JUSTIFICATION**

Omolola Witness Signature: Awonusi Digitally signed by Omolola Awonusi Date: 2020.12.23 16:33:38

-

Agent Signature:

Digitally signed by Jennifer Schofield Date: 2020.12.23 17:06:34 -05'00'