

**DEPARTMENT OF PURCHASING AND CONTRACTING
RFQ TABULATION**

**DUE DATE: JULY 22, 2022
AGENT: MONIQUE MCCREAR**

RFQ No.: 22-3003779

RFQ Name: Glenwood Avenue Road Handrail Installation

COMPANY			Natural Enclosures Fence, Co. LLC	Natural Enclosures Fence, Co. LLC	Andrade Welding
ITEM	DESCRIPTION	Unit of measure			
1	Removal of existing failing handrail atop of retaining wall	\$ 1.00	\$ 1,600.00	\$ 1,600.00	\$ 10,000.00
2	Install 372 feet of pipe handrail per GDOT standard detail 9031R. Handrail to be installed on the wall	\$ 1.00	\$ 22,320.00	\$ -	\$ 26,040.00
3	Handrail finish, primed and painted black, all joints welded	\$ 1.00	\$ 1,750.00	\$ 1,750.00	\$ 5,000.00
4	Alternative: Ameristar Montage Plus Majestic ornamental fence (4' height, with 2 rails)	\$ 1.00	\$ -	\$ 25,040.00	\$ -
5	Removal of all construction debris	\$ 1.00	\$ 500.00	\$ 500.00	\$ 10,000.00
TOTALS			\$ 26,170.00	\$ 28,890.00	\$ 51,040.00
Number of Bids Received: (3)					

Notes: Detail Justification
Natural Enclosures Fence Company is the lowest responsive and responsible bidder. Alternate bid with ornamental fence was selected due to improved aesthetics and minimal cost differential with handrail.

Witness Signature: *Monique McCrear*
Agent Signature: *Brenda H. Redus*






Bid Tabulation - RFQ 22-3003779 - Glenwood Avenue Handrail Installation_alternate

Final Audit Report

2022-07-25

Created:	2022-07-25
By:	Monique McCrear (mcmccrear@dekalbcountyga.gov)
Status:	Signed
Transaction ID:	CBJCHBCAABAAQ05YDCEk1JEnc8bmPxLU6tYd460rMHF8

"Bid Tabulation - RFQ 22-3003779 - Glenwood Avenue Handrail Installation_alternate" History

-  Document created by Monique McCrear (mcmccrear@dekalbcountyga.gov)
2022-07-25 - 4:43:08 PM GMT
-  Document emailed to Brenda Redus (bredus@dekalbcountyga.gov) for signature
2022-07-25 - 4:43:55 PM GMT
-  Email viewed by Brenda Redus (bredus@dekalbcountyga.gov)
2022-07-25 - 4:44:30 PM GMT
-  Document e-signed by Brenda Redus (bredus@dekalbcountyga.gov)
Signature Date: 2022-07-25 - 4:44:59 PM GMT - Time Source: server
-  Agreement completed.
2022-07-25 - 4:44:59 PM GMT