



**DEPARTMENT OF PURCHASING AND CONTRACTING
BID TABULATION**

PRICE SCHEDULE OPENING 3/4/21 @ 11:30AM

ITB No. 20-101297

**ITB Name: Valve and Wet Tap Installation
Services (Three Year Multi Year Contract)**

| | | Georgia Hydrant Services | |
|---|--|--------------------------|------------|
| Item No. | Item Description | UNIT | UNIT PRICE |
| Labor, Equipment and Materials for Installation of: | | | |
| 1 | Hydra-Stop Insertion Sleeve and Valve, 6”: | | |
| a. | In street, without excavation | Each | \$2,500.00 |
| b. | Behind curb, without excavation | Each | \$2,500.00 |
| c. | In street, with excavation | Each | \$4,000.00 |
| d. | Behind curb, with excavation | Each | \$3,500.00 |
| 2 | Hydra-Stop Insertion Sleeve and Valve, 8”: | | |
| a. | In street, without excavation | Each | \$2,500.00 |
| b. | Behind curb, without excavation | Each | \$2,500.00 |



**DEPARTMENT OF PURCHASING AND CONTRACTING
 BID TABULATION**

PRICE SCHEDULE OPENING 3/4/21 @ 11:30AM

| | | | |
|----|---|------|------------|
| c. | In street with excavation | Each | \$4,000.00 |
| d. | Behind curb, with excavation | Each | \$3,500.00 |
| 3 | Hydra-Stop Insertion Sleeve and Valve, 10”: | | |
| a. | In street, without excavation | Each | \$2,000.00 |
| b. | Behind curb, without excavation | Each | \$2,000.00 |
| c. | In street, with excavation | Each | \$3,500.00 |
| d. | Behind curb, with excavation | Each | \$3,500.00 |
| 4 | Hydra-Stop Insertion Sleeve and Valve, 12”: | | |
| a. | In street, without excavation | Each | \$2,000.00 |
| b. | Behind curb, without excavation | Each | \$2,000.00 |
| c. | In street, with excavation | Each | \$3,500.00 |
| d. | Behind curb, with excavation | Each | \$3,500.00 |
| 5 | Hydra-Stop Insertion Sleeve and Valve, 16”: | | |
| a. | In street, without excavation | Each | \$8,000.00 |



**DEPARTMENT OF PURCHASING AND CONTRACTING
 BID TABULATION**

PRICE SCHEDULE OPENING 3/4/21 @ 11:30AM

| | | | |
|----|---------------------------------|------|-------------|
| b. | Behind curb, without excavation | Each | \$8,000.00 |
| c. | In street, with excavation | Each | \$11,000.00 |
| d. | Behind curb, with excavation | Each | \$11,000.00 |
| 6 | Romac Quikvalve, 6": | | |
| a. | In street, without excavation | Each | \$3,000.00 |
| b. | Behind curb, without excavation | Each | \$3,000.00 |
| c. | In street, with excavation | Each | \$5,000.00 |
| d. | Behind curb, with excavation | Each | \$4,000.00 |
| 7 | Romac Quikvalve, 8": | | |
| a. | In street, without excavation | Each | \$3,000.00 |
| b. | Behind curb, without excavation | Each | \$3,000.00 |
| c. | In street, with excavation | Each | \$5,000.00 |
| d. | Behind curb, with excavation | Each | \$4,000.00 |
| 8 | Romac Quikvalve, 10": | | |



**DEPARTMENT OF PURCHASING AND CONTRACTING
 BID TABULATION**

PRICE SCHEDULE OPENING 3/4/21 @ 11:30AM

| | | | |
|----|---------------------------------|------|------------|
| a. | In street, without excavation | Each | \$1,800.00 |
| b. | Behind curb, without excavation | Each | \$1,800.00 |
| c. | In street, with excavation | Each | \$5,000.00 |
| d. | Behind curb, with excavation | Each | \$4,000.00 |
| 9 | Romac Quikvalve, 12": | | |
| a. | In street, without excavation | Each | \$1,800.00 |
| b. | Behind curb, without excavation | Each | \$1,800.00 |
| c. | In street, with excavation | Each | \$5,000.00 |
| d. | Behind curb, with excavation | Each | \$4,000.00 |
| 10 | Team Insert Valve, 6": | | |
| a | In street without excavation | Each | \$3,000.00 |
| b. | Behind curb, without excavation | Each | \$3,000.00 |
| c. | In street, with excavation | Each | \$5,000.00 |



**DEPARTMENT OF PURCHASING AND CONTRACTING
 BID TABULATION**

PRICE SCHEDULE OPENING 3/4/21 @ 11:30AM

| | | | |
|----|---------------------------------|------|------------|
| d. | Behind curb, with excavation | Each | \$4,000.00 |
| 11 | Team Insert Valve, 8": | | |
| a. | In street, without excavation | Each | \$4,000.00 |
| b. | Behind curb, without excavation | Each | \$4,000.00 |
| c. | In street, with excavation | Each | \$6,000.00 |
| d. | Behind curb, with excavation | Each | \$5,000.00 |
| 12 | Team Insert Valve, 10": | | |
| a. | In street, without excavation | Each | \$6,000.00 |
| b. | Behind curb, without excavation | Each | \$6,000.00 |
| c. | In street, with excavation | Each | \$8,500.00 |
| d. | Behind curb, with excavation | Each | \$7,500.00 |
| 13 | Team Insert Valve, 12": | | |
| a. | In street, without excavation | Each | \$6,000.00 |



**DEPARTMENT OF PURCHASING AND CONTRACTING
 BID TABULATION**

PRICE SCHEDULE OPENING 3/4/21 @ 11:30AM

| | | | |
|---|---------------------------------|---------|------------|
| b. | Behind curb, without excavation | Each | \$6,000.00 |
| c. | In street, with excavation | Each | \$8,500.00 |
| d. | Behind curb, with excavation | Each | \$7,500.00 |
| Labor, Equipment and Materials for Installation of: | | | |
| 14 | Wet Tap, 6" | Each | \$600.00 |
| 15 | Wet Tap, 8" | Each | \$1,000.00 |
| 16 | Wet Tap, 10" | Each | \$1,000.00 |
| 17 | Wet Tap, 12" | Each | \$1,200.00 |
| Labor, Equipment and Materials for: | | | |
| 18 | Hydrostatic Pressure Testing | Each | \$200.00 |
| Miscellaneous Services to include costs for Labor, Equipment and Materials: | | | |
| 19 | Laying of Sod | Sq. Ft. | \$15.00 |



**DEPARTMENT OF PURCHASING AND CONTRACTING
BID TABULATION**

PRICE SCHEDULE OPENING 3/4/21 @ 11:30AM

| | | | |
|---|--|----------|--------------|
| 20 | Installation of Plain Concrete 3000 psi | Cu. Yd. | \$400.00 |
| 21 | Saw Cutting | Lin. Ft. | \$30.00 |
| 22 | Traffic Control on State Road | Hour | \$250.00 |
| 23 | Traffic Control on County Road | Hour | \$150.00 |
| 24 | Emergency Service Fee (See Note to Bidder below) | Hour | \$50.00 |
| Bidder enter total amount for all line items: | | | \$235,545.00 |

Note to Bidder: Emergency Service Fees may be charged by the hour for services rendered outside of the County's normal business hours of 7:00 a.m. - 5:00 p.m., Monday- Friday, when those services have been pre-approved by the County due to an emergency situation. Emergency services rendered during County business hours shall include Emergency service fees.

| | |
|--|------------|
| Number of Bids Received: | 1 |
| LSBE Participation Benchmark/GFE | 20% |
| Attendance at the Mandatory LSBE Meeting (Yes/No) | Yes |
| Separate Sealed Price Schedule (Yes/No) | Yes |

NOTES - DETAIL JUSTIFICATION

| |
|--|
| |
|--|



DEPARTMENT OF PURCHASING AND CONTRACTING
BID TABULATION

PRICE SCHEDULE OPENING 3/4/21 @ 11:30AM

Witness Signature: Sharice Feagins-Bailey

Agent Signature: *Angel Frazier*

cc

Signature: *Sharice Feagins-Bailey*

Email: sfbailey@dekalbcountyga.gov

Signature: *Crystal Creekmore*

Email: ccreekmore@dekalbcountyga.gov









Bid Tabulation Valve and Wet Tap Installation

Final Audit Report

2021-03-05

| | |
|-----------------|--|
| Created: | 2021-03-05 |
| By: | Angel Frazier (amfrazier@dekalbcountyga.gov) |
| Status: | Signed |
| Transaction ID: | CBJCHBCAABAANKVx0lnZTa4TGRn8DgTg1fWLBh3Evsc |

"Bid Tabulation Valve and Wet Tap Installation" History

-  Document created by Angel Frazier (amfrazier@dekalbcountyga.gov)
2021-03-05 - 3:19:09 AM GMT- IP address: 50.237.148.4
-  Document emailed to Sharice Feagins-Bailey (sfbailey@dekalbcountyga.gov) for signature
2021-03-05 - 3:19:33 AM GMT
-  Email viewed by Sharice Feagins-Bailey (sfbailey@dekalbcountyga.gov)
2021-03-05 - 2:45:12 PM GMT- IP address: 104.47.65.254
-  Document e-signed by Sharice Feagins-Bailey (sfbailey@dekalbcountyga.gov)
Signature Date: 2021-03-05 - 2:46:01 PM GMT - Time Source: server- IP address: 50.237.148.4
-  Document emailed to Crystal Creekmore (ccreekmore@dekalbcountyga.gov) for signature
2021-03-05 - 2:46:03 PM GMT
-  Email viewed by Crystal Creekmore (ccreekmore@dekalbcountyga.gov)
2021-03-05 - 2:58:08 PM GMT- IP address: 104.47.64.254
-  Document e-signed by Crystal Creekmore (ccreekmore@dekalbcountyga.gov)
Signature Date: 2021-03-05 - 3:00:29 PM GMT - Time Source: server- IP address: 162.233.179.96
-  Agreement completed.
2021-03-05 - 3:00:29 PM GMT