
 
 
 
 

DeKalb County 
Department of Purchasing and Contracting 

                    Maloof Administration Building, 1300 Commerce Drive, 2nd Floor, Decatur, Georgia  30030       _ 

FEBRUARY 7, 2022 
 

 

INVITATION TO BID (ITB) NO.  21-101476 
FOR 

SEMINOLE ROAD LANDFILL CELL CONSTRUCTION PHASE 3, UNIT 2; CELL 3N AND 
UNIT 4, CELLS 4N AND 5N 

 
 
 

DEKALB COUNTY, GEORGIA 

 

Procurement Agent: Jovan Hooper 
Email: jhooper@dekalbcountyga.gov 
 
Mandatory DeKalb First LSBE Meeting: 
 

 
LSBE Participation is Exempt from this solicitation and is 
NOT required for this project.   

Mandatory Pre-Bid Conference: Wednesday, February 16, 2022 at 10:30AM ET 
Zoom:  https://dekalbcountyga.zoom.us/j/87576070677 
Password:  034110 

 
Non-Mandatory Site Visit: 
 
 
 
 
Deadline for Submission of Questions: 

 
Thursday, February 17, 2022 at 11:00AM ET 
DeKalb County Seminole Road Landfill 
4203 Clevemont Road; Ellenwood, GA 30294 
 
5:00 P.M. ET, Thursday, February 24, 2022 

Bid Opening: 3:00 P.M. ET, Thursday, March 3, 2022 
Price Schedule Opening: 3 – 5 Business days after Bid Opening 

 
 
 

THE RESPONSIBILITY FOR SUBMITTING A RESPONSE TO THIS BID TO THE DEPARTMENT OF 
PURCHASING AND CONTRACTING OF DEKALB COUNTY GOVERNMENT ON OR BEFORE THE STATED 
DATE AND TIME WILL BE SOLELY AND STRICTLY THE RESPONSIBILITY OF THE BIDDER. 
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ACKNOWLEDGEMENT OF BIDDER 

I ___________________________ have had the opportunity to review and have reviewed 
this Bid Document Package dated ________, 20___ in its entirety and I agree that it is accurate 
and complete.  I_______________________ am duly and properly in office and I am fully 
authorized and empowered to execute this Acknowledgement for and on behalf of the 
Contractor.  

By: ______________________(SEAL) 
  Signature 

Name (Typed or Printed) 

Title 

Name of Business 

Federal Tax I.D. Number 

ATTEST: 

_________________________ 
Signature 

Name (Typed or Printed) 

Title 
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EXECUTIVE SUMMARY 

DEKALB COUNTY, GEORGIA 

INVITATION NUMBER  21-101476  

The DeKalb County Seminole Road Landfill is in need of additional airspace to continue providing much needed 
waste disposal capacity for the residents of DeKalb County and surrounding metro Atlanta. This project includes, 
but is not limited to, the following: 

• Construction of partial northern portions of the of Phase 3, Unit 2 (Cell 3N) and Unit 4 (Cells 4N and
5N) totaling approximately 22 acres in area (subgrade, primary and secondary GCL, double liner,
protective cover sand)

• Clearing/grubbing and excavation/hauling from the proposed cell footprint and adjacent stockpile area

• Installation of all required stormwater, E&S controls, and hauling roads for:

o Stockpile area
o Phase 3, Unit 2, Cell 3N, and Unit 4, Cells 4N and 5N construction

Benefits to the successful Contractor: 

• County staff and engineers are motivated to make this project a success for all parties;

• Grading, Subgrade placement, Stormwater and E&S controls, and haul roads for a total of approximately 
22 acres of cell footprint;

• Structural fill soil available within the cell footprint and the adjacent stockpile area in quantity excess of 
what is needed for Cells 3N, 4N and 5N;

• LSBE participation exemption due to specialized work required for this project.

The County is motivated to work closely with a partner Contractor to run a successful project that 
will benefit the County, the Contractor and the residents of DeKalb County. 
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ADVERTISEMENT FOR BIDS 

DEKALB COUNTY, GEORGIA 
 

INVITATION NUMBER  21-101476     
 
Sealed Bids will be received by DeKalb County, Georgia, in the Department of Purchasing and Contracting, The 

Maloof Center, 2nd Floor, 1300 Commerce Drive, Decatur, Georgia 30030, until 3:00 p.m. on the 3rd day of 

March, 2022, at which time and place they will be publicly opened and read aloud, for furnishing all labor, 

materials, equipment, and all things necessary pursuant to Drawings, Specifications, conditions, etc., for 

Seminole Road Landfill Cell Construction  Phase 3, Unit 2, Cell 3N and Unit 4, Cells 4N and 5N.  Price 

Schedule Form shall be opened and read aloud three (3) to five (5) business days after Bid Opening. 

 
SUBMIT ONE ORIGINAL BID PACKAGE (INCLUSIVE OF THE ENTIRE INVITATION TO BID 

DOCUMENT AND REQUIRED DOCUMENTS WITH THE EXCEPTION OF THE PRICE 

SCHEDULE FORM) STAMPED “ORIGINAL” AND TWO SEALED IDENTICAL COPIES OF THE 

BID PACKAGE VIA FLASH DRIVES TO THE ADDRESS LISTED ABOVE.  

 
A complete set of documents may be obtained by clicking the links below:  
 
FOLDER:    https://sftp.dekalbcountyga.gov/f/5a65774c40faba27 
 
TECHNICAL SPECIFICATIONS:    https://sftp.dekalbcountyga.gov/f/1b424f2c78df21ee 
 
 

CONSTRUCTION DRAWINGS:    https://sftp.dekalbcountyga.gov/f/4ed2da890b5ec3e8 
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MANDATORY PRE-BID CONFERENCE  
A mandatory pre-bid conference will be held at 10:30 a.m. on the 16th day of February 2022. Bidders must attend 

and participate via teleconference. For information regarding the pre-bid conference, please contact Jovan 

Hooper, Senior Procurement Agent at jhooper@dekalbcountyga.gov. 

 

NON-MANDATORY SITE VISIT 
A non-mandatory site visit will be held at 11:00 a.m. on the 17th day of February 2022 at: DeKalb County 

Seminole Road Landfill, 4203 Clevemont Road; Ellenwood, GA 30294. Although not mandatory, Bidders are 

strongly encouraged to attend and visit the site in person.  

 

QUESTIONS  

All questions concerning the Project and requests for interpretation of the solicitation may be asked and answered 

at the pre-bid conference; however, oral answers are not authoritative. Questions must be submitted to the 

Department of Purchasing and Contracting in writing via email to jhooper@dekalbcountyga.gov. Questions and 

requests for information or clarification concerning the specifications in this ITB must be submitted to the above 

listed contact person via email no later than the date and time listed in the bid timetable.  Questions and requests 

for interpretation received after the above stated time or sent to anyone other than the listed contact person will 

not receive a response or be the subject of addenda.    

 
No Bid may be revoked or withdrawn until sixty (60) days after the time set for opening the Bids. 
 
THE COUNTY RESERVES THE RIGHT TO REJECT ANY AND ALL BIDS, TO WAIVE 
INFORMALITIES IN BIDDING, AND TO READVERTISE. 
 
This 7th day of February 2022. 
 
 
       DEKALB COUNTY, GEORGIA 
 
 
 
      By: ___________________________________    
       Jovan Hooper, CPP 
       Senior Procurement Agent 
       Department of Purchasing and Contracting
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 INSTRUCTIONS TO BIDDERS 
 
GENERAL 

Sealed Bids will be received by DeKalb County, Georgia, in the Department of Purchasing and 
Contracting, The Maloof Center, 2nd Floor, 1300 Commerce Drive, Decatur, Georgia 30030, until 
3:00 p.m. on the 3rd day of March, 2022, for ITB No. 21-101476 according to the Drawings and 
Specifications entitled DEKALB COUNTY PUBLIC WORKS DEPARTMENT, SANITATION 
DIVISION, SEMINOLE ROAD LANDFILL CELL CONSTRUCTION  PHASE 3, UNIT 2, 
CELL 3N AND UNIT 4, CELLS 4N AND 5N; CONSTRUCTION DRAWINGS & TECHNICAL 
SPECIFICATIONS at the Department of Purchasing and Contracting, The Maloof Center, 2nd 
Floor, 1300 Commerce Drive, Decatur, Georgia 30030.  Bid Price Forms shall be opened and read 
aloud 3 to 5 business days after Bid Opening Date.  Sealed Bids shall be submitted on the form 
furnished by the County and shall be submitted in triplicate, designated as original or copy.  
SUBMIT ONE (1) ORIGINAL BID PACKAGE (INCLUSIVE OF THE ENTIRE 
INVITATION TO BID DOCUMENT AND REQUIRED DOCUMENTS WITH THE 
EXCEPTION OF THE BID PRICE FORM) STAMPED “ORIGINAL” AND TWO (2)  
SEALED IDENTICAL COPIES OF THE BID PACKAGE VIA FLASH DRIVES TO THE 
ADDRESS LISTED ABOVE.    
 
Complete Drawings, Specifications and Bid price forms may be obtained from the DeKalb County 
website.  Bids will be considered only from experienced and well-equipped contractors.  Prior to 
beginning  construction, the successful Bidder will file with the County a Performance Bond and 
a Payment Bond, each equal to 100% of the Contract Price, with the terms and surety to be 
approved by the County; and furnish satisfactory proof of carriage of the insurance required.  
 

SUBMITTING BIDS 

Bids are to be submitted on the proper unaltered forms, and shall be addressed to the DeKalb 

County Department of Purchasing and Contracting, The Maloof Center, 2nd Floor, 1300 Commerce 

Drive, Decatur, Georgia 30030, sealed, dated and enclosed in an envelope or package appropriately 

marked on the outside with the name of the Bidder, the date and hour of opening, and the Invitation 

to Bid Number and Project Name.   

It is the responsibility of each Bidder to ensure that its submission is received by 3:00 p.m. on the 

bid due date. The time/date stamp clock located in the Department of Purchasing & Contracting 

shall serve as the official authority to determine lateness of any bid. The bid opening time shall be 

strictly observed. Be aware that visitors to our offices will go through a security screening 

process upon entering the building. Bidders should plan enough time to ensure that they will be 

able to deliver their submission prior to our deadline. Late submissions, for whatever reason, will 
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not be evaluated. Bidders should plan their deliveries accordingly. Telephone or email bids will 

not be accepted. 

 

PRICE SCHEDULE OPENING 

Price Schedule openings shall be conducted in the Department of Purchasing and Contracting three 

(3) to five (5) business days after the bid opening.  Only the Price Schedules of responsive bidders 

shall be opened.  The County reserves the right to decide which bid(s) will be deemed responsive 

and said determination shall be made in accordance with the requirements stated in this solicitation. 

 

BUSINESS LICENSE 

Bidders shall submit a copy of its current, valid business license with its Bid or upon award.  If the 

Bidder is a Georgia corporation, Bidder shall submit a valid county or city business license.  If 

Bidder is a joint venture, Bidder shall submit valid business licenses for each member of the joint 

venture. If the Bidder is not a Georgia corporation, Bidder shall submit a certificate of authority to 

transact business in the state of Georgia and a copy of its current, valid business license issued by 

its home jurisdiction.  If Bidder holds a professional license, then Bidder shall submit a copy of 

the valid professional license.  Failure to provide the business license, certificate of authority, or 

professional license required by this section, may result in the proposed Bid being deemed non-

responsive. 

 

UTILITY SYSTEMS CONTRACTOR’S LICENSE  

As required by O.C.G.A. § 43-14-8, et seq., a Bidder responding to this Invitation to Bid must 

provide a copy of its or its subcontractor’s Georgia Utility Systems Contractor’s License, Utility 

Manager’s Certificate, and Utility Foreman’s Certificate with its Bid.  All licenses and certificates 

must be issued in the name of the person or entity that will perform the utility work.  If a 

subcontractor’s Georgia Utility Systems Contractor’s License is submitted with the Bid, the 

subcontractor must be listed as such on appropriate Bidder’s Lump Sum Price Form Bidder’s Unit 

Price Form.  All licenses and certificates must be current, valid, and issued in compliance with 

applicable law.  Failure to provide this license and necessary certificates in this format may result 

in the proposed Bid being deemed non-responsive.  
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GENERAL CONTRACTOR’S LICENSE NUMBER 

As required by O.C.G.A. § 43-41-6, et seq., a Bidder responding to this Invitation to Bid must 

provide a copy of its Georgia General Contractor’s License with its Bid.  The Georgia General 

Contractor’s License must be issued in the name of the Bidder or in the name of its qualifying 

agent.  If a proposed Bidder is relying upon a qualifying agent’s Georgia General Contractor’s 

License, then the name of the proposed Bidder must be set forth on the license as an affiliated 

business organization/dependent licensee.  All licenses must be current, valid, and issued in 

compliance with applicable law.  Failure to provide this license with the Bid will result in the 

proposed Bid being deemed non-responsive.   

 

LEVEL 1A EROSION AND SEDIMENTATION CERTIFICATION WITH THE 

GEORGIA SOIL AND WATER CONSERVATION COMMISSION IS REQUIRED 

All certifications must be current, valid, and issued in compliance with applicable law.  Failure to 

provide this necessary certificate in this format will result in the proposed Bid being deemed non-

responsive. 

 

QUESTIONS, ADDENDA AND INTERPRETATION 

All questions concerning the Project and requests for interpretation of the solicitation may be asked 

and answered at the pre-bid conference; however, oral answers are not authoritative. Questions 

must be submitted to the Department of Purchasing and Contracting in writing via email to 

jhooper@dekalbcountyga.gov. Questions and requests for information or clarification concerning 

the specifications in this ITB must be submitted to the above listed contact person via email no 

later than the date and time listed in the bid timetable.  Questions and requests for interpretation 

received after the above stated time or sent to anyone other than the listed contact person will not 

receive a response or be the subject of addenda. For questions and requests for interpretation after 

the pre-bid conference, each response shall be given in written addendum, separately numbered 

and dated, and published on the County website in sufficient time for interested parties to review.  

No responses to requests, answers to specification questions, or additional information shall 

be supplied after “THURSDAY FEBRUARY 24, 2022.” 
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ACKNOWLEDGMENT OF ADDENDA 

Addenda may be issued in response to changes in the Invitation to Bid.  Addenda must be 

acknowledged by signing and returning the Addendum Acknowledgement with the Bid.  

Acknowledgments must be received by the County before the Bid opening time and date.  Failure 

to properly acknowledge any addendum may result in the proposed Bid being deemed non-

responsive. Bidder may contact Jovan Hooper via email to jhooper@dekalbcountyga.gov to verify 

the number of addenda prior to submission.  All addenda issued for this Project may be found on 

DeKalb County’s website:  https://www.dekalbcountyga.gov/purchasing-contracting/bids-itb-rfps 

 

AUTHORITY TO SIGN 

If a Bid is submitted by an individual, his/her name and mailing address must be shown.  If 

submitted by a corporation, partnership, or joint venture, the name and physical mailing address 

of each member of the corporation, partnership, or joint venture must be shown.  If submitted by 

a corporation, the Certificate of Corporate Bidder in the form attached to the Bid Document 

Package must be executed and submitted with the Bid.  If submitted by a joint venture, the 

Certificate of Authority – Joint Venture in the form attached to the Bid Document Package must 

be executed and submitted with the Bid.  A post office box is not acceptable as a physical mailing 

address. The legal and proper name of the proprietorship, corporation, or partnership submitting 

the Bid shall be printed or typed in the space provided on the Certificate of Corporate Bidder. 

 

BID GUARANTEE TO ACCOMPANY BID 

Each Bid must be accompanied by a Bid Guarantee in an amount of not less than ten percent (10%) 

of the amount of the Bid.  The Bid Guarantee may be in the form of an official bank check payable 

to DeKalb County, or a Bid Bond in the form provided in the Bid Document Package.  The Bid 

Bond shall be issued by a surety company licensed to write bonds in the State of Georgia, listed in 

the most current U.S. Treasury Circular No. 570, and have a current A.M. Best rating of "A" 

(Excellent) with a Financial Size Category of XII or better.   

 

VALID INSURANCE, BONDS, LICENSES, PERMITS, AND CERTIFICATES 

Bidder shall ensure that any bond, bid bond, payment bond, performance bond, insurance, license, 

permit or certificate submitted in response to this Invitation to Bid or as part of the Contract for 

this Project shall be current and valid when submitted, and shall remain valid, current and 

maintained in good standing for the Contract Term. 

BUILDERS’ RISK INSURANCE COVERAGE      
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DeKalb County shall procure and maintain Builders Risk Insurance on the entire work which 

provides “All-risk” form that shall at least include insurance for physical loss or damage to the 

Work, temporary buildings, falsework, and materials and equipment in transit, and shall insure 

against at least the following perils or causes of loss: fire, lightning, extended coverage, theft, 

vandalism, malicious mischief, earthquake, collapse, debris removal, demolition occasioned by 

enforcement of Laws and Regulations, water damage (other than caused by flood), and such other 

perils or causes of loss as may be specifically required by Supplementary Conditions) until Final 

Completion and Acceptance of the Project.  Such policy of insurance shall contain at least the 

following sub-limits of insurance and deductibles: 
Sub-limits:  
Property in Transit  $1,000,000 
Property in Offsite Storage $1,000,000 
Plans & Blueprints $25,000 
Debris Removal 25% of Insured Physical Loss 

Delay in Completion / Soft Cost TBD 
Ordinance of Law (Increased Cost of Construction) $1,000,000 
Flood and Earthquake TBD – Full Contract Value  
Deductibles:  
Flood and Earthquake $25,000 
Water Damage other than Flood $100,000 
All other Perils $10,000 

 

RIGHTS RESERVED 

The County reserves the right to reject any or all Bids, to waive informalities, and to re-advertise.  

The County reserves the right to decide which Bid will be deemed lowest, responsive and 

responsible.  For consideration as a responsible Bidder, the proposed Bidder shall, among other 

qualifications, demonstrate in its Bid that it has been the general contractor engaged in construction 

and successful completion of facilities of similar character and magnitude for at least five (5) years, 

has constructed a minimum of five (5) landfill cells of at least five (5) acres or greater in area, at 

least one (1) of which shall have been in the state of Georgia.  Bidder has experience in large-scale 

surface mining and hauling, and erosion sediment control implementation as part of a construction 

project; and shall demonstrate the financial ability to perform the required Work.  Bidder may be 

required to submit evidence setting forth qualifications which entitle him to consideration as a 

responsible Bidder.  A list of work of similar character successfully completed within the last five 

(5) years may be required as set forth in the Invitation to Bid giving the location and size of each 

project.  Bidder shall complete the Reference and Release Form attached to the Bidder Document 
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Package.  In addition, the Bidder shall submit upon request by the County, a list of equipment 

available for use on this Work with its Bid.  Any additions, conditions, limitations, or provisions 

attached to the Bid shall render it informal, and will be cause for rejection as non-responsive.  No 

Bid may be revoked or withdrawn until sixty (60) days after the time set for opening the Bids. 

 

AWARD OF CONTRACT 

The Contract, if awarded, will be awarded to that responsible Bidder whose responsive Bid will 

be most advantageous to the County, price and other factors considered.  The County is entitled to 

make the determination in its sole discretion. The Contract between the County and the Contractor 

shall be executed in the form attached to the Bid Document Package starting on page 54 and shall 

form a binding contract between the contracting parties.  A  Performance Bond and a Payment 

Bond, each equal to 100% of the Contract Price, must be provided by the successful Bidder, issued 

in proper form by a surety company licensed to write bonds in the State of Georgia, listed in the 

most current U.S. Treasury Circular No. 570, and which has a current A.M. Best rating of "A" 

(Excellent) with a Financial Size Category of XII or better.  Bonds given shall meet the 

requirements of the law of the State of Georgia including, but not limited to, O.C.G.A. §13-10-1 

and §36-91-21 et seq.   

 

FAILURE TO EXECUTE CONTRACT 

The County shall have sixty (60) days after the time set for openings of Bids to notify a Bidder of 

the County’s acceptance of the Bid and its intent to award the Contract to such Bidder.  If the 

County so notifies a Bidder and the Bidder fails to enter into the Contract in the form attached to 

the Bid Document Package beginning on page 54 within ten (10) days of receiving such notice, or 

fails within that time to provide the required Payment and Performance Bonds and proof of 

required insurance, the amount of the Bid Bond or other Bid Guarantee shall be paid over to the 

County as liquidated damages.  The acceptance of the payment of the Bid Bond shall not operate 

to bar any claim the County might otherwise have against the Bidder, and the County shall be 

authorized to pursue any claim against the Bidder for failure to consummate the Contract as may 

be authorized by law. 

 

 

TIME AND LIQUIDATED DAMAGES 
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Construction must begin within ten (10) days from the date the Contractor acknowledges receipt 

of the Notice to Proceed, by signing and inserting the acknowledgement date on the Notice to 

Proceed. Contractor shall fully complete the Phase 3, Unit 2, Cell 3N portion of the Work (i.e., 

construction of Phase 3, Unit 2, Cell 3N for certification by Engineer and Georgia EPD) within 

one hundred and eighty-five (185) days from and including the acknowledgement date. Contractor 

shall fully complete the Work in its entirety (to include remaining cells, i.e., Phase 3, Unit 4, Cells 

4N and 5N) within two hundred and seventy-five (275) days from and including the 

acknowledgement date. For failure to fully complete Phase 3, Unit 2, Cell 3N portion of the Work 

within the period specified, the Contractor shall pay the County liquidated damages in the amount 

of Ten Thousand and No/100 Dollars ($10,000.00) for each day in excess of the Contract Time 

unless an extension of the Contract Time has been obtained by Change Order, as defined in the 

Contract, prior to the expiration of the Contract Term as defined in the Contract. 

 

EARLY COMPLETION BONUS  

If construction of Phase 3, Unit 2, Cell 3N is complete for certification by Engineer and Georgia 

EPD attained within One Hundred and thirty-five (135) Days after the date from and including the 

acknowledgement date, Owner shall pay Contractor at the time of Final Payment under Section 

III. E hereof an early completion bonus (“Early Completion Bonus”) of Two Thousand Five 

Hundred Dollars ($2,500) per Day for each Day that Early Completion occurred in advance of the 

Scheduled Substantial Completion Date up to a maximum Early Completion Bonus of One 

Hundred Thousand Dollars ($100,000) to be reallocated from the contingency amount for the 

project. 

 
LOCATIONS AND SITE 

The site of the proposed Work is at the stated location(s) within DeKalb County, Georgia.  By 

submitting a Bid, the Bidder accepts the site in its present condition and agrees, if awarded the 

Contract, to carry out all Work in accordance with the requirements of the Contract, the 

Specifications and as shown on the Drawings. The Bidder shall, before submitting a Bid, visit the 

site and acquaint itself with the actual conditions and the location of any or all obstructions that 

may exist on the site. The documents comprising the Contract contain the provisions required for 

the completion of the Work to be performed pursuant to this Contract.  Information obtained from 

an officer, agent, or employee of the County, or any other person shall not affect the risks or 

obligations assumed by the Contractor or relieve it from fulfilling any of the conditions of the 

Contract.  Each Bidder, prior to submitting his Bid, is responsible for inspecting the site and for 
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reading and being thoroughly familiar with all of the documents comprising the Contract and Bid 

Document Package.  The failure or omission of any Bidder to so familiarize himself shall in no 

way relieve any Bidder from any obligation in respect to his Bid. The Contractor shall inspect all 

easements and rights-of-way to insure that the County has obtained all land and rights-of-way 

necessary for completion of the Work to be performed pursuant to the Contract.  The Contractor 

shall comply with all stipulations contained in easements acquired by the County.  If applicable to 

the Work, all easements and rights-of-way documents are available for inspection in the office of 

the Department of Public Works, Sanitation Division, DeKalb County Sanitation Division 

Administration Building, 3720 Leroy Scott Drive, Decatur, GA 30032.  The Contractor shall not 

be entitled to damages and agrees not to make any claim against the County, its officials or 

employees for the failure to obtain necessary interests in land for this Project.  The Contractor shall 

accurately locate above-ground and below-ground utilities and structures which may be affected 

by the Work using whatever means may be appropriate. 

 
FEDERAL WORK AUTHORIZATION PROGRAM PARTICIPATION 

All qualifying Contractors and Subcontractors performing work with DeKalb County, Georgia 

must register and participate in the federal work authorization program to verify the work 

eligibility information of new employees.  In order for a Bid to be considered, it is mandatory that 

the Bidder’s Affidavit of Compliance with O.C.G.A. §13-10-91 included as page 51 be completed 

and submitted with the Bid. 

 

GEORGIA OPEN RECORDS ACT 

Without regard to any designation made by the person or entity making a submission, DeKalb 

County considers all information submitted in response to this invitation or request to be a public 

record that will be disclosed upon request pursuant to the Georgia Open Records Act, O.C.G.A. 

§50-18-70 et seq., without consulting or contacting the person or entity making the submission, 

unless a court order is presented with the submission.  You may wish to consult an attorney or 

obtain legal advice prior to making a submission. 
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FIRST SOURCE JOBS ORDINANCE 

The DeKalb County First Source Jobs Ordinance requires contractors or beneficiaries entering into 

any type of agreement with the County, including purchase orders, regardless of what they may be 

called, for the procurement or disposal of supplies, services, construction projects, professional or 

consultant services, which is funded in whole or part with County funds or County administered 

funds in which the contractor is to receive $50,000 or more in County expenditures or committed 

expenditures and recipient of urban redevelopment action grants or community development block 

funds administered in the amount of $50,000 or more make a good faith effort to hire DeKalb 

County residents for at least 50% of jobs using the First Source Registry (candidate database). The 

work to be performed under this contract is subject to the provisions of the DeKalb County First 

Source Jobs Ordinance.  Please complete the First Source Jobs Ordinance Acknowledgement and 

New Employee Tracking Form included on page 29, First Source Jobs Ordinance (with Exhibits 

1 – 4) and submit with the responder’s proposal.   For more information on the First Source Jobs 

Ordinance requirement, please contact WorkSource DeKalb at www.worksourcedekalb.org or 

404-687-3400. 

 
ETHICS RULES 

Bidders are subject to the Ethics provision within the DeKalb County Purchasing Policy; the 

Organizational Act, Section 22A, the Code of DeKalb County; and the rules of Executive 

Order 2014-4.  Any violations will be addressed, pursuant to these policies and rules. 

To the extent that the Organizational Act, Section 22A, the Code of DeKalb County, and the rules 
of Executive Order 2014-4 allow a gift, meal, travel expense, ticket, or anything else of value 
to be purchased for a CEO employee by a contractor doing business with the County, the 
contractor must provide written disclosure, quarterly, of the exact nature and value of the 
purchase to the Chief Integrity Officer, if created, or the Finance Director or his/her designee.  
Every contractor conducting business with the County will receive a copy of these ethical 
rules at the time of execution 
of the contract. 
 
RIGHTS RESERVED - AWARDS 
The intent of this bid is to make an all-award; however, the County reserves the right to award by 
line item or multiple awards. The County may accept any item or group of items on any bid, 
whichever is in the best interest of DeKalb County. 
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STANDARD COUNTY CONTRACT 
The attached sample contract is the County’s standard contract document, which specifically 
outlines the contractual responsibilities.  All bidders should thoroughly review the document prior 
to submitting a bid.  Any proposed revisions to the terms or language of this document must be 
submitted in writing with the bidder’s bid.  Since proposed revisions may result in a bid being 
rejected if the revisions are unacceptable to the County, bidders should review any proposed 
revisions with an officer of the firm having authority to execute the contract.  No alterations can 
be made in the contract after award by the Board of Commissioners. 
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PRICE SCHEDULE 
 

***PRICE SCHEDULE FORMS MUST BE SUBMITTED IN A SEPARATE SEALED 
ENVELOPE OR BIDDER WILL BE DEEMED NON-RESPONSIVE AND WILL NOT 

BE CONSIDERED FOR AWARD*** 
 

The following prices are hereby given by the Bidder for each Item herein below delineated to be used for the dual purpose of a) arriving 
at an estimated total Bid Price; and b) establishing price factors to be utilized in adjustments to the estimated total price resulting from 
change orders issued in accordance with these Contract Documents. Said total price being the OWNER'S guide to the qualified low 
Bidder. An incomplete Bid Form shall be considered non-responsive. 
  
Item 
No. Description Unit Estimated 

Qty. Unit Price ($) Amount ($) 

001 Mobilization/Demobilization LS 1 $ $ 

002 Project Survey LS 1 $ $ 

003 Site Clearing, Grubbing, and 
Stripping LS 1 $ $ 

004 Erosion and Sediment Control LS 1 $ $ 

005 Subgrade, Stormwater Swale, and 
Sediment Pond - Cut CY 394,319 $ $ 

006 Waste Removal for Tie-in to 
Existing Liner - Cut CY 18,446 $ $ 

007 
Subgrade, Embankment, Roads, and 
Stormwater Swale - Fill - Stockpile 
adjacent to construction area 

CY 278,412 $ $ 

008 Stormwater Structures and Piping        

008.a Stormwater Piping (24" HDPE 
Pipe) LF 183 $ $ 

008.b Stormwater Piping (30" HDPE 
Pipe) LF 191 $ $ 

008.c Rip-Rap Ditch LF 1,407 $ $ 
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***PRICE SCHEDULE FORMS MUST BE SUBMITTED IN A SEPARATE SEALED ENVELOPE OR BIDDER 

WILL BE DEEMED NON-RESPONSIVE AND WILL NOT BE CONSIDERED FOR AWARD*** 

Item 
No. Description Unit Estimated 

Qty. Unit Price ($) Amount ($) 

008.d Pond Outlet structure and skimmer EA 1 $ $ 

009 Geosynthetic Clay Liner, Primary 
and Secondary SF 2,055,105 $ $ 

010 
60 mil Textured HDPE 
Geomembrane Liner, Primary and 
Secondary 

SF 2,055,105 $ $ 

011 Geocomposite, Primary and 
Secondary SF 2,055,105 $ $ 

012 
Protective Layer/Drainage Sand 
Layer, 24-inches Minimum 
Thickness, Imported Soils 

CY 79,920 $ $ 

013 12-mil Geosynthetic Rain Tarp with 
Sandbags SF 697,976 $ $ 

014 
8-inch HDPE SDR 11 Leachate 
Collection Pipe (Perforated, All 
Inclusive) 

LF 3,207 $ $ 

015 6-inch HDPE SDR 17 Leachate 
Cleanout Pipe Cleanout, Solid EA 3 $ $ 

016 Tie-in to Existing Liner and 
Leachate Line LS 1 $ $ 

017 Sodding SY 30,150 $ $ 

018 Seeding SY 5,000 $ $ 

019 Edge of Liner Posts EA 12 $ $ 

020 All-Weather Access Roads SY 3,821 $ $ 
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***PRICE SCHEDULE FORMS MUST BE SUBMITTED IN A SEPARATE SEALED ENVELOPE OR BIDDER 

WILL BE DEEMED NON-RESPONSIVE AND WILL NOT BE CONSIDERED FOR AWARD*** 

SUBTOTAL BASE BID PRICE 
(Total of Items 1 Thru 20) $ 

AUTHORIZED CONTINGENCY $ 600,000.00 

TOTAL BASE BID PRICE  
(Total of Items 1 Thru 20 plus Contingency) $ 

 
TOTAL BASE BID PRICE written in words: 

 
 

Company Name:  
 
 
 

Authorized Signature: 
 

 
Authorized Signature (Printed): 
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These quantities are approximate and may be increased or decreased as to any and all units as 
necessary to complete the construction of said Project without entitling the Contractor to any claim 
for extra compensation because of any injury, damage or delay he may sustain on account of such 
increase or decrease.  The Contractor shall be entitled to compensation on the foregoing unit prices 
only on the quantities of materials actually furnished and work actually done as determined and 
approved in writing by the County through an inspection of the work completed.  In no event shall 
the County be liable for payment in excess of the total Bid without proper prior written 
authorization via Change Order from the County.  The Total Bid includes and encompasses the 
cost of all labor, materials, equipment, tools, supervision, scheduling, safety program, 
coordination, engineering, testing, surveys, layout, cleanup, and other things and services required 
to complete the entire Project in strict conformity with the Drawings, Specifications, the Contract, 
and all addenda and authorized written clarifications issued prior to the Bid date.  Without 
limitation, the Total  Bid also includes all applicable sales and use taxes, fees, temporary lighting, 
security for the site, heating and cooling, temporary utilities, freight costs, handling costs, permit 
costs, field and main office costs, bond premiums, insurance premiums, direct and indirect 
administrative costs, overhead, and profit. 
 
Bidder has examined the site of the proposed Work and all documents comprising the Contract, 
and is satisfied as to the conditions to be encountered in performing the work and as to the 
requirements of the Contract. 

No Bid may be revoked or withdrawn until sixty (60) days after the time set for opening the Bids. 
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Attached hereto is Bid Bond made by         

        , a surety company listed in the most 

recent US Treasury Circular No. 570 and licensed to write surety bonds in the State of Georgia, 

payable to DeKalb County, Georgia (or an official bank check), in the amount of ten percent (10%) 

of the Bid. 

If this Bid shall be accepted by DeKalb County and the undersigned shall fail to execute a 

satisfactory contract in the form of said proposed Contract, give satisfactory Performance and 

Payment Bonds, or furnish satisfactory proof of the insurance required, as stated in the Instructions 

to Bidders  within ten (10) days from the Notice of Award of the Contract, then the County may 

at its option, determine that the undersigned abandoned the Contract and thereupon this Bid shall 

be null and void, and the sum stipulated in the attached Bid Bond (or an official bank check) shall 

be forfeited to the County as liquidated damages. 

Bidder declares his intent to subcontract the portion of the Work as below stated.  Bidder 

understands and agrees that the use of any Subcontractor not listed below shall be strictly 

prohibited without prior written approval from the County. (List names of all subcontractors and 

the work to be provided by the subcontractor on the lines provided below.)  

________________________________________________________________________ 

________________________________________________________________________ 

________________________________________________________________________ 

Bidder further declares that the full names and residence addresses of all persons and parties 

interested in the foregoing Bid as principals are as follows: 

________________________________________________________________________ 

________________________________________________________________________ 

_______________________________________________________________________. 

Bidder declares further that it is  / is not  a DeKalb County Firm.        
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Signed, sealed, and dated this                day of                              , 20       . 

By:___________________________(SEAL)  
     Signature 
 
____________________________________ 
Print Name of Signer 
 
____________________________________ 
Title of Signer 
 
____________________________________ 
Name of Business Entity Submitting Bid 
 
____________________________________ 
Bidder’s Street Address 
 
____________________________________ 
Bidder’s City, State and Zip Code 
           
____________________________________ 
Bidder’s Phone Number 
 
____________________________________ 
Bidder’s Fax Number 
 
____________________________________ 
Bidder’s E-Mail Address 
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CERTIFICATE OF CORPORATE BIDDER 
 
 
I,                                                             (insert name of the Corporate Secretary), certify that I am 
Secretary of the corporation named as Bidder herein, same being organized and incorporated to do 
business under the laws of the State of _____; that  _________________________ (insert name of 
individual signing the Bid) who executed this Bid on behalf of the Bidder was, then and there,                 
       (insert title of individuals signing the Bid) and that said Bid was duly signed by said officer 
for and on behalf of said corporation, pursuant to the authority of its governing body and within the scope 
of its corporate powers. 
 
I further certify that the names and addresses of the owners of all outstanding stock of said corporation 
as of this date are as follows: 
             
 
             
 
             
 
             
 
             
 
 
This                day of                                          , 20       . 
 
 

 By:______________________________(Corporate Seal) 
      Secretary 
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CERTIFICATE OF AUTHORITY – JOINT VENTURE 
(Separate Certificate to be submitted by each joint venture partner) 

 
I,                                                     ,(1) certify that:  

1. I am the ________(2)  of __________________________,(3) (hereinafter “Venturer”); 
 
2. Venturer is a partner and participant in the joint venture having submitted the Invitation to Bid or 

Request for Proposal No. _______________________ for 
_______________________________________________(insert Project Name); 

 
3. Venturer is organized and incorporated to do business under the laws of the State of 

___________; and 
 
4. Said Invitation to Bid or Request for Proposal No.________________ was duly signed by said 

officer for and on behalf of said Venturer and the Contractor pursuant to the authority of the 
governing body of each and within the scope of its corporate powers. 
 
 

I further certify that the names and addresses of the owners of all the outstanding stock or ownership 
interest in Venturer as of this date are as follows: 
_______________________________________________________________________ 
_______________________________________________________________________ 
_______________________________________________________________________ 
 
 
 
This                day of                                          , 20       . 
 

By:_________________________________  
      Signature of Person Executing Certification 

 

 

INSTRUCTIONS FOR COMPLETION OF THIS CERTIFICATE: 

1.  Name of secretary (if Venturer is a corporation), or Manager or CEO (if Venturer is a    LLP) of 
Venturer. 
2.  Title of person executing Certification. 
3.  Name of joint venture partner. 
 
 
COPY THIS FORM AND SUBMIT SEPARATE CERTIFICATES FOR EACH JOINT 
VENTURE PARTNER WITH THE BID OR PROPOSAL.
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BIDDER’S AFFIDAVIT OF COMPLIANCE WITH O.C.G.A. §13-10-91 
By executing this affidavit, the undersigned verifies its compliance with O.C.G.A. § 13-10-91, as 

amended, stating affirmatively that the Bidder submitting a Bid to DEKALB COUNTY, GA, a political 
subdivision of the State of Georgia, has registered with and is participating in a federal work authorization 
program, commonly known as E-Verify, or any subsequent replacement program, in accordance with the 
applicable provisions and deadlines established in O.C.G.A. § 13-10-91, as amended.  The undersigned further 
verifies that it will continue to use the federal work authorization program for the Contract Term, and it will only 
contract with Subcontractors who have registered for the federal work authorization program. The undersigned 
hereby attests that its federal work authorization user identification number and date of authorization are as 
follows: 

_____________________________________________ 
Federal Work Authorization User Identification Number 

_________________________________ 
Date of Authorization  

_____________________________________________ 
Name of Contractor   

_____________________________________________ 
Name of Project  

_____________________________________________ 
Name of Public Employer  

I hereby declare under penalty of perjury that the foregoing is true and correct. 

Executed on ______, ___, 20__  in ________________(city), ______(state). 

By:_________________________________ 
Signature of Authorized Officer or Agent 

____________________________________________ 
Printed Name and Title of Authorized Officer or Agent 

Subscribed and Sworn before me on this the 
____ day of ______________, 20__.  

_________________________________ 
NOTARY PUBLIC 
My Commission Expires: 
_________________________________ 
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CONTRACTOR REFERENCE AND RELEASE FORM 
List below at least three (3) references, including company name, contact name, address, email address, 
telephone numbers and contract period who can verify your experience and ability to perform the type(s) of 
product(s)/ service(s) listed in the solicitation. 

Company Name Contract Period 

Contact Person Name and Title Telephone Number  (include area code) 

Complete Primary Address City State Zip Code 

Email Address Fax Number (include area code) 

Project Name and Description 

Company Name Contract Period 

Contact Person Name and Title Telephone Number  (include area code) 

Complete Primary Address City State Zip Code 

Email Address Fax Number (include area code) 

Project Name and Description 

Company Name Contract Period 

Contact Person Name and Title Telephone Number  (include area code) 

Complete Primary Address City State Zip Code 

Email Address Fax Number (include area code) 

Project Name and Description 

REFERENCE CHECK RELEASE STATEMENT 
You are authorized to contact the references provided above for purposes of this ITB. 

Signed_______________________________________ Title_________________________________________ 
 (Authorized Signature of Bidder) 

Company Name __________________________________Date ____________________ 
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SUBCONTRACTOR REFERENCE AND RELEASE FORM 
List below at least three (3) references, including company name, contact name, address, email address, telephone 
numbers and contract period who can verify your experience and ability to perform the type(s) of product(s)/ 
service(s) listed in the solicitation. 
 

Company Name Contract Period 
 

Contact Person Name and Title 
 

Telephone Number  (include area code) 

Complete Primary Address 
 
 

City State Zip Code 

Email Address 
 

Fax Number (include area code) 
 

Project Name and Description 

 
Company Name 
 

Contract Period 
 

Contact Person Name and Title 
 

Telephone Number  (include area code) 

Complete Primary Address 
 
 

City State Zip Code 

Email Address 
 

Fax Number (include area code) 
 

Project Name and Description 

 
Company Name 
 

Contract Period 

Contact Person Name and Title 
 

Telephone Number  (include area code) 

Complete Primary Address 
 
 

City State Zip Code 

Email Address 
 

Fax Number (include area code) 
 

Project Name and Description 

 
REFERENCE CHECK RELEASE STATEMENT 

You are authorized to contact the references provided above for purposes of this ITB. 
 
Signed_______________________________________ Title_________________________________________ 
                 (Authorized Signature of Bidder) 

Company Name __________________________________Date ____________________ 
 

Page 27 of 99



BID BOND 

 

KNOW ALL MEN BY THESE PRESENTS, that we,        

           

(hereinafter called the Principal) and           

           (hereinafter called the Surety), a 

corporation chartered and existing under the laws of the State of                                                with its principal 

offices in the City of                                              ___________and listed in the Federal Register and licensed to 

write surety bonds in the State of Georgia, are held and firmly bound unto DeKalb County, Georgia, in the full 

and just sum of 10% of the Principal’s Bid good and lawful money of the United States of America, to be paid 

upon demand of DeKalb County, Georgia, to which payment well and truly to be made we bind ourselves, our 

heirs, executors, administrators, and assigns, jointly and severally and firmly by these presents. 

 

WHEREAS, the Principal is about to submit, or has submitted to DeKalb County, Georgia, a Bid for (insert 

name of the Project)            

                . 

 

WHEREAS, the Principal desires to file this Bond in accordance with law to accompany this Bid. 

 

NOW, THEREFORE, the conditions of this obligation are such that if the Bid be accepted within sixty (60) days 

of the Bid opening, the Principal shall execute a Contract in accordance with the Bid and upon the terms, 

conditions, and prices set forth therein, and in the form and manner required by DeKalb County, Georgia, and 

within ten (10) days from the date of Notice of Award of the Contract, execute a sufficient and satisfactory 

Performance Bond and Payment Bond payable to DeKalb County, Georgia, each in an amount of one hundred 

percent (100%) of the total Contract Price, in form and with security satisfactory to DeKalb County and furnish 

satisfactory proof of the insurance required, then this obligation to be void; otherwise, to be and remain in full 

force and virtue in law; and the Surety shall, upon failure of the Principal to comply with any or all of the 

foregoing requirements within the time specified above, immediately pay to the aforesaid DeKalb County, 

Georgia, upon demand, the amount hereof in good and lawful money of the United States of America, not as a 

penalty, but as liquidated damages. 
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IN TESTIMONY THEREOF, the Principal and Surety have caused these presents to be duly signed and sealed 

this                day of                                    , 20       . 

 
PRINCIPAL 

                                                                      
By: _______________________________(SEAL) 
      Signature of Principal 
 
_________________________________________ 
Print Name and Title of Authorized Signer 
 
_________________________________________ 
Print Name of Principal Business 
 
ATTEST: 
 
_________________________________________ 
Corporate Secretary 
 
SURETY  
 
By: ________________________________(SEAL) 
     Signature of Surety (by Power of Attorney) 
 
_________________________________________ 
Print Name and Title of Authorized Signer 
 
_________________________________________ 
Print Name of Surety Business 
 
WITNESS: 
 
________________________________________ 
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REQUIRED DOCUMENTS CHECKLIST 
Bidder shall complete and submit the following documents with their bid: 

Bid Page No. Title 
Check This Box If 
Included With Bid 

3 Bid Acknowledgement Form* 

26 Contractor Reference and Release Form* 

27 Subcontractor Reference and Release Form, if applicable** 

30 Required Documents Checklist 

31 Contractor Affidavit* 

41 First Source Jobs Acknowledgement Form * 

42 New Employee Tracking Form* 

Bidder shall also submit a copy of the following required documents with the bid: 

8 Utility Systems Contractor’s License* 

9 General Contractor’s License* 

9 Level 1A Erosion and Sedimentation Certification* 

* If these mandatory forms are not completed and submitted with the bid, the bidder will be
deemed non-responsive.

** These forms are applicable if a subcontractor will be utilized to fulfill the requirements of this 
contract.  If these forms are applicable, they must be completed and submitted with the bid.  
Failure to submit these forms, if applicable, will result in the bidder’s bid being deemed non-
responsive. 

I, the undersigned, acknowledge that I have included the requested documents as listed above. 

Printed Name 

Signature 
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STATE OF GEORGIA 
COUNTY OF DEKALB 
 

CONTRACTOR AFFIDAVIT AND 
OATH OF SUCCESSFUL BIDDER 

 
 
 Personally appeared before me, the undersigned officer, duly authorized to administer 
oaths,_________________________,(insert name), who, after being duly sworn, deposes as follows: 
 
 
I,_____________________________, (insert name), am a competent adult, and I have personal knowledge of 
the facts set forth in this Affidavit and Oath which I make for any lawful use or purpose. 
 
  I,____________________________(insert name) swear or affirm that I have not prevented or attempted to 
prevent competition in bidding or submitting a proposal for this Project by any means whatsoever. I swear or 
affirm that I have not prevented or endeavored to prevent anyone from making a Bid for this Project by any 
means whatsoever, I swear I have not caused or induced any other person to withdraw a Bid for this Project.  I 
swear or affirm that I have not violated O.C.G.A. §36-91-21(d) in any way, directly or indirectly.  

I hereby declare under penalty of perjury that the foregoing is true and correct.  Executed on _____________ 

___, 20__ in __________________(city), ______(state). 

 
 
      By:_________________________________ 
           Signature  
 
      ____________________________________ 
      Print Name of Affiant 
 
      ____________________________________ 
      Print Title of Affiant 
 
 
Subscribed and Sworn before me on this the 
______ day of ______________, 20______.      
 
___________________________________ 
NOTARY PUBLIC 
My Commission Expires: 
________________________________
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WorkSource DeKalb – Standard Operating Procedures – Business Solutions Unit 
 
 
 
 
 

Revised September 2020                    Page 1 
WorkSource DeKalb (WSD) is an EEO/M/F/D/V employer/program. Auxiliary aids/services are available upon request to 

individuals with disabilities. Persons with hearing impairments may call 1‐800‐255‐0135 or 711 TTY for assistance.  WSD is 100% 
funded by the U. S. Department of Labor and is a proud partner of the American Job Center Network.  
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First Source 
The First Source Ordinance is a public regulation which requires contractors and beneficiaries of 
eligible DeKalb County projects to make a good faith effort to hire fifty (50) percent of all jobs 
using the First Source Registry.  Beneficiaries are immediate recipients of county grants or 
community development block funds administered by the county of at least $50,000.  Contractors 
include an individual or entity entering into any type of agreement with the county, funded in 
whole or in part with county funds. WorkSource DeKalb (WSD) maintains the First Source 
Registry, comprised of qualified and trained DeKalb County residents.  Business Solutions Unit 
(BSU) is available to assist the employer with selecting the most qualified candidate by using the 
First Source Registry to meet the company’s hiring needs.  WSD manages the First Source 
program through the Business Solutions Unit by assigning a specific BSU Specialist.  The First 
Source process is conducted similarly to the BSU business service request process.  The BSU 
Specialist works closely with employers using TALEO and BSU processes to ensure the hiring 
needs of the employers are met (e.g. See Appendix 1). 

 
Appendix – 1-Forms and Letters 

 

A. First Source Ordinance Fact Sheet  
(front and back of document, 2 pages total) 

B. First Source Recruitment and Monitoring Process 
C. First Source Ordinance Municipal Code 
D. First Source Acknowledgement Form 
E. New Employee Tracking Form 
F. Business Service Request Form 
G. Employment Roster 
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A. First Source Ordinance Fact Sheet 
 

The First Source Ordinance is a public regulation that requires contractors and beneficiaries to 
make a good faith effort to hire fifty (50) percent of all jobs using the First Source Registry 
(candidate database). 
 
WSD has a First Source Registry of qualified and trained DeKalb County residents.  WSD can 
assist you with choosing the right candidate using the First Source Registry of qualified and 
trained DeKalb County residents.  WSD can also assist you with choosing the right candidate using 
the First Source Registry to meet your company’s human capital needs. 

SUMMARY OF SERVICES 
 Pre-screened applicants 
 Advertise and administer recruitments, job fairs and more 
 Market positions and recruit strong candidates 
 Provide computer access to current and future employees to assist with application 

process and/or testing 
 Provide supportive services for new hires. 

WHO QUALIFIES? 
 Recipients of county grants and contracts of $50,000 or more with DeKalb County for 

purchase orders, construction projects, professional or consulting services. 
 
What is the First Source Ordinance?  
 
The First Source Ordinance is a public regulation that calls for contractors and beneficiaries of 
DeKalb County to hire DeKalb County residents for at least fifty (50) percent of all jobs using the 
First Source Registry.  
 
Who is considered a Contractor? 
 
An individual or entity entering into any type of agreement with the County, including purchase 
orders, regardless of what they may be called, for the procurement or disposal of supplies, 
services, construction, professional or consultant services, which is funded in whole or part with 
County funds or County-administered funds in which the contractor is to receive $50,000 or more 
in County expenditures or committed expenditures.  
 
Who is considered a Beneficiary?  
 
A beneficiary is an immediate recipient of grants or community development block funds 
administered by the County. The term shall only apply to those entities benefiting from such 
County funds or administered funds in the amount of $50,000 or more.  
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What is the First Source Registry?  
 
The First Source Registry is a candidate database, maintained by WSD, of employable persons 
who are residents of the County to be called upon as a source to fill jobs created or maintained as 
a direct or indirect result of public funding.  
 
What are the benefits of the First Source Ordinance?  
 
 All applicants are pre-screened to ensure that only qualified candidates are referred for 

interviewing;  
 Assist with finding appropriate space for orientations, recruitments, job fairs, and more 

as needed and appropriate; 
 Advertise and administer recruitment events and job fairs;  
 Provide job seeker services and computer access to both current and future employees who 

need assistance with applications, testing, etc.;  
 Access to qualified and trained applicant pool 

 
  
For more information contact our office using 404.687.3400. Visit our website at 
www.worksourcedekalb.org.  
 
 

B. First Source Recruitment and Monitoring Process 
 
Purchasing and Contracting Responsibilities: 
 

1) Procurement Agent shall notify WSD to attend all First Source applicable pre-solicitation, 
pre-bid/proposal, and Notice to Proceed (NTP) meetings. 
 

2) Procurement Agent to submit to WSD, First Source form information provided with 
vendor bid and proposal submissions regarding number of anticipated jobs and titles.  
First Source form information to be provided during in-house award routing process for 
awards of $50,000 or more. 
 

3) Procurement Agent to include current First Source Ordinance requirements language and 
First Source form information in all applicable solicitations as well as First Source 
provision in each applicable contract. 

   
4) Procurement Agent to provide to WSD a copy of the attendance sheet completed by those 

in attendance at the pre-solicitation and NTP meetings.  Pre-bid/proposal meeting 
attendance sheets are posted and available for WSD on the Purchasing and Contracting 
website under the applicable project. 

 
5) Upon WSD determining a vendor First Source Ordinance compliance issue, WSD shall 

submit a vendor performance rating form to Purchasing and Contracting indicating such 
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a compliance issue.  Purchasing and Contracting will handle the submitted vendor 
performance rating form in accordance with its vendor management procedures and 
processes. 

 
6) Purchasing and Contracting will assist WSD in their efforts to enforce the First Source 

Ordinance. 
 
WorkSource DeKalb Responsibilities 
 

1) Prior to attending the NTP meeting, First Source Representative will make contact with 
Purchasing and Contracting or Contract Compliance Officer/Contract Administrator to 
identify number of anticipated jobs and titles indicated in the successful proposal 
submitted by the contractor. 
  

2) First Source Representative will outline the provisions of the ordinance and the 
responsibility of the contractors and WSD in administering the ordinance. 

 
3) First Source Representative will exchange business cards or contact information virtually 

with all contractors in attendance and may schedule an on-site visit, if necessary. 
 

4) First Source Representative will inquire whether the contractors have any current job 
openings.  If yes, First Source Representative will request the Contractor to complete the 
First Source Business Service Request Form and submit to First Source Representative. 

 
5) First Source Representative will enter the NTP meeting information and contact 

information from the contractor(s) into the First Source Tracking Report and Taleo 
Database for monthly tracking. 

 
6) The “Good Faith Effort” stipulation in the Ordinance will have been addressed once 

contractors confirm staffing needs.  Contractors with staffing needs must communicate 
with WSD Business Specialist to post the positions and secure candidates in order to 
satisfy this stipulation.  If there are no staffing needs, then the requirement has been 
successfully satisfied. 

 
7) First Source Representative will record the responses on the First Source Tracking Report, 

maintained by WSD to identify any staffing opportunities from the contractor(s). 
 

8) Upon receipt of a Business Service Request Form from the contractors or sub-contractors, 
First Source Representative will query the First Source Registry to identify and advise 
contractor of all suitable applicants for possible interviews. 

 
9) Upon the placement of applicant(s), WSD will record the number and type of positions 

filled by each contractor on the First Source Tracking Report. 
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C. First Source Ordinance Municipal Code 
 
ARTICLE VIII. - FIRST SOURCE JOBS [11]  

Sec. 2-231. - Title. 
Sec. 2-232. - Purpose and intent. 
Sec. 2-233. - Definitions. 
Sec. 2-234. - Duties of purchasing and contracting department. 
Sec. 2-235. - Duties of workforce development department. 
Sec. 2-236. - First source requirements. 
Sec. 2-237. - Disclaimer. 
 

Sec. 2-231. - Title. 

 
              This article shall be known as the first source program.  

(Ord. No. 06-16, Pt. I, 9-12-06; Ord. No. 11-13, Pt. I, 8-23-11)  

 

Sec. 2-232. - Purpose and intent. 

 
The purpose of this article is to create the first source program, which requires 

beneficiaries and contractors of eligible projects to use the first source job register to fill 

jobs created as a direct result of public funding.  

(Ord. No. 06-16, Pt. I, 9-12-06; Ord. No. 11-13, 8-23-11)  

 

Sec. 2-233. - Definitions. 

 
The following words, terms and phrases, when used in this article, shall have the 

meanings ascribed to them in this section, except where the context clearly indicates a 

different meaning:  

a. Agreement means any type of agreement with the county, including purchase 

orders, regardless of what they may be called, for the procurement or disposal of 

supplies, services, construction, or professional or consultant services.  

b. Beneficiary means the immediate recipient of grants or community 

development block funds administered by the county. The term shall only apply to 

those entities benefiting from funds in the amount of fifty thousand dollars 

($50,000.00) or more, where permissible under the terms of the grants or 

community development block funds.  
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c. Contractor means an individual or entity entering into any type of agreement 

with the county, funded in whole or part with county funds, which specifies the 

contractor is to receive fifty thousand dollars ($50,000.00) or more.  

d. Eligible project means any project funded in whole or in part with county funds.  

e. First source job listing means the listing of all available jobs that have been 

created by eligible projects.  

f. First source register means the database of employable DeKalb County 

residents.  

g. Good faith effort means the efforts undertaken by a beneficiary or contractor to 

fill jobs created by an eligible project with individuals from the first source register.  

(Ord. No. 06-16, Pt. I, 9-12-06; Ord. No. 11-13, Pt. I, 8-13-11)  

 

Sec. 2-234. - Duties of purchasing and contracting department. 

 
In administering the first source program, the director of purchasing and 

contracting or designee shall have the power to:  

 

a) Notify any contractor or beneficiary in writing, including specific reasons, who 

has not complied with this article; 

b) Provide any contractor or beneficiary who has not complied with this article with 

a reasonable time to cure; 

c) Determine whether noncompliance amounts to a breach of contract; 

d) Provide written determinations of noncompliance to the appropriate officials, 

stating the specific nature of noncompliance; and  

e) Incorporate a provision regarding this article into every agreement. 

(Ord. No. 06-16, Pt. I, 9-12-06; Ord. No. 11-13, Pt. I, 8-23-11)  

 

Sec. 2-235. - Duties of workforce development department. 

 
In administering the first source program, the workforce development 

department director or designee shall do the following:  

 

a) Manage the first source program; 

b) Create written operating procedures to effectuate the provisions of this article; 
c) Compile and maintain a database of citizens of the county that will serve as the 

first source register; 
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d) Create and provide all necessary forms, applications, documents and papers 

necessary to comply with this article; 

e) Create a methodology to determine what jobs will be created by an eligible 

project; 

f) Compile and maintain a listing of available jobs created by eligible projects that 

will serve as the first source job listing; 

g) Notify the director of purchasing and contracting or designee of any contractor 

or beneficiary who has not complied with the requirements of this article; and  

h) Annually review and report to the chief executive officer or designee to determine 

the need for this article's continued implementation. 

(Ord. No. 06-16, Pt. I, 9-12-06; Ord. No. 11-13, Pt. I, 8-23-11)  

 

Sec. 2-236. - First source requirements. 

 
(a) The county shall require every beneficiary or contractor for every eligible project to 

do the following: 

(1) Advertise each job created by an eligible project on the first source job listing; 

(2) Make a good faith effort to fill fifty (50) percent of the jobs created by the 

eligible project with individuals from the first source register within one hundred 

twenty (120) days of executing any agreement with the county;  

(3) Agree that each beneficiary and contractor who does not make a good faith 

effort to reach the fifty (50) percent goal set forth in this article may be deemed 

ineligible to qualify for any future project;  

(4) Allow open inspection of payroll records; and 

(5) Agree to work with the workforce development department to comply with 

the spirit of this article. 

 

(b)  All solicitations and agreements from eligible projects shall include a provision 

referencing the requirements of this article. 

 

(c) Each contractor and beneficiary working under an eligible project shall ensure that 

the first source program will be binding upon each subcontractor, sub-lessee or other 

ultimate recipient of the county funds.  
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(Ord. No. 06-16, Pt. I, 9-12-06; Ord. No. 11-13, Pt. I, 8-23-11)  

 

Sec. 2-237. - Disclaimer. 

 
By enacting this article the county is assuming an undertaking only to promote the 

general welfare of its citizens. By this enactment, the county, its officers, agents, or its 

employees are not to be considered joint employers with a contractor or beneficiary. The 

county, its officers, agents and employees shall not be liable to any person, including but 

not limited to contractors, beneficiaries, and persons whose names appear on the First 

Source job register, who claim that the enactment, enforcement or violation of this article 

caused injury or loss of any kind. This article is not intended to and does not require a 

contractor or beneficiary to hire a particular individual who does not satisfy the 

minimum qualifications or other requirements of the job as set forth by the beneficiary 

or the contractor. This article does not give the county, its officers agents or employees 

any right to control or determine any of the terms or conditions of employment of a First 

Source register candidate hired by a beneficiary or contractor.  

(Ord. No. 06-16, Pt. I, 9-12-06) 
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D. FIRST SOURCE ACKNOWLEDGEMENT FORM 
 

First Source Jobs Ordinance Acknowledgement 
 
The DeKalb County First Source Ordinance requires contractors or beneficiaries of eligible 
projects entering into any type of agreement with the County, including purchase orders, 
regardless of what they may be called, for the procurement or disposal of supplies, services, 
construction projects, professional or consultant services, which is funded in whole or part with 
County funds or County administered funds in which the contractor is to receive $50,000 or more 
in County expenditures or committed expenditures and recipient of urban redevelopment action 
grants or community development block funds administered in the amount of $50,000 or more 
to make a good faith effort to hire DeKalb County residents for at least 50% of jobs created using 
the First Source Registry (candidate database) within one hundred twenty (120) days of contract 
execution. The work to be performed under this contract is subject to the provisions of the DeKalb 
County First Source Jobs Ordinance. All contractors will be asked to submit an Employment 
Roster and/or copies of active payroll registers on a monthly basis to verify compliance. The 
undersigned acknowledges and agrees to comply with the provisions of the DeKalb County First 
Source Jobs Ordinance. 
 
CONTRACTOR OR BENEFICIARY INFORMATION: 
 
       
Contractor or Beneficiary Name (Signature) 
 
       
Contractor or Beneficiary Name (Printed)  
 
       
Title 
 
          
Telephone 
 
       
Email   
     
_______________________________ 
Name of Business  
 
Please answer the following questions: 
 

1. How many job openings do you anticipate filling related to this contract?  _____   
 

2. How many incumbents/existing employees will retain jobs due to this contract?  
DeKalb Residents: _____ Non-DeKalb Residents: _____ 

 
3. How many work hours per week constitutes Full Time employment? ______ 

Please return this form to WorkSource DeKalb, (404)687-3900 or email to 
fkadkins@dekalbcountyga.gov 
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E. NEW EMPLOYEE TRACKING FORM 
 

Name of 
Bidder__________________________________________________________________ 
 
Address_________________________________________________________________ 
 
E-
Mail____________________________________________________________________ 
 
Phone 
Number_________________________________________________________________ 
 
Fax 
Number_________________________________________________________________  
 
Do you anticipate hiring from the First Source Candidate Registry? Y or N (Circle one)  
 
If so, the approximate number of employees you anticipate hiring:  
 
_____________________________ 
 
 
 

 
Type of Position(s) you anticipate 

hiring: 
  

(List position title, one position per 
line)  

 
Attach job description per job title: 

 
 

The number you 
anticipate hiring: 

 
 

Timeline 
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F. BUSINESS SERVICE REQUEST FORM 
 

Please complete this form for each position that you have available. 
 

   DATE:                                     FEDERAL TAX ID: 
 

  COMPANY NAME:        WEBSITE: 
 
  ADDRESS:   

 
  (WORKSITE ADDRESS IF DIFFERENT): 
 
  CONTACT NAME:                                                                                     TITLE:   

 
  CONTACT E-MAIL ADDRESS:                        CONTACT PHONE:   
 
  Are you a private employment agency or staffing agency?      YES    NO 
  

JOB DESCRIPTION: (Please include a copy of the Job Description) 
 

POSITION TITLE:  ____________________________________________________________ 
 

NUMBER OF POSITIONS AVAILABLE:  _________   TARGET START DATE:   _________________ 
 
WEEKLY WORK HOURS:       20-30 hours             30-40 hours              Other     ________________ 
 
SALARY RATE (OR RANGE):  ________________      SPECIFIC WORK SCHEDULE:   ___________ 
 
PERM               TEMP               TEMP-TO-PERM                   SEASONAL                      

 
PUBLIC TRANSPORTATION ACCESSIBILITY:       YES                NO  
 
SCREENINGS ARE REQUIRED:   YES          NO              SELECT ALL THAT APPLY: 
 

  CREDIT CHECK         DRUG       MVR        BACKGROUND         OTHER __________________ 
 

HOW TO APPLY:  
 
__________________________________________________________________________ 
 
 
__________________________________________________________________________ 
 
Please return form to:   jbblack@dekalbcountyga.gov  
 

DO NOT WRITE BELOW THIS LINE - TO BE COMPLETED BY WORKSOURCE DEKALB ONLY 

                                                                                                                                                       SYSTEM 
TYPE:       First Source     Direct Hire          Work Experience (WEX)                 ENTRY DATE:    
_________ 
 
 
ASSIGNED TO:  _______________________________________      DATE:  _____________ 
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G. EMPLOYMENT ROSTER  
DeKalb County 

 
 
Contract Number: _________________________ 
 
Project Name: ____________________________ 
 
Contractor: ______________________________                                          Date: ___________ 

Name Position: Start 
Date 

Hourly 
Rate of 

Pay 

Hired 
for this 

Project? 
(yes/no) 

Anticipated 
Length of 

Employment 
(Months) 

% of Time 
Dedicated 

to the 
Project 

Full or 
Part 

Time? 
(No. of 
Hours) 

Georgia County of 
Residency 

         

         

         

         

         

         

         

         

         

         

         

         

         

         

         

         

         

         

 

Page 44 of 99



STATE OF GEORGIA 

COUNTY OF DEKALB 

EXHIBIT 1 

CONTRACT FOR CONSTRUCTION 

THIS CONTRACT, made as of this day of _____, 20___, (hereinafter called the “execution 
date”) by and between, DEKALB COUNTY, a political subdivision of the State of Georgia 
(hereinafter called the “County”) and ________________, a ____________          organized 
pursuant to the laws of the State of _____________(hereinafter called the “Contractor”). 
 

 
I.  SCOPE OF WORK 

 
 
A. The term “Work” means the construction, labor, materials, equipment, tools, machinery, 

testing, temporary services and utilities, supervision, administration, coordination, 
planning, insurance, bonds, transportation, security, and all other services and things 
necessary to provide the County with the facilities, improvements, features, and functions 
in strict conformity with the General Requirements attached hereto as Attachment A, and 
as described in the Specifications and the Drawings included in the Bid Document Package. 
The Contractor agrees to complete the Work in a good, firm, substantial and workmanlike 
manner in strict conformity with this Contract. 

 
(1)  The Work relates to the following Project: 
   
(2) Work not included in this Contract (if applicable): 

 
B. Unless otherwise stipulated, the Contractor shall furnish all of the Work in accordance with 

the Contract and all incidental work necessary to complete the Project in an acceptable 
manner, ready for use, occupancy, or operation by the County.  The Contractor shall be 
responsible for the entire Work and every part thereof. 

 
II.  TIME, TERM AND LIQUIDATED DAMAGES 

 
A. Contract Time.  The Contractor shall commence the Work under this Contract within ten 

(10) days from the date on the Notice to Proceed. Contractor shall fully complete the Work 
within two hundred seventy-five (275) calendar days from and including the date on the 
Notice to Proceed.  If the Change Order only seeks to extend the Contract Time, it may be 
approved and executed by the DeKalb County Chief Executive Officer or his/her designee 
and the Contractor in accordance with the terms of this Contract. 

 
B. Contract Term. As required by O.C.G.A §36-60-13, this Contract shall commence 

immediately upon the execution date. This Contract shall (i) terminate without further 
obligation on the part of the County each and every December 31st, as required by O.C.G.A. 
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§ 36-60-13, as amended, unless terminated earlier in accordance with the termination 
provisions of this Contract; (ii) automatically renew on each January 1st, unless terminated 
in accordance with the termination provisions of this Contract; and  (iii) terminate 
absolutely, with no further renewals, on December 31, 20___ , unless extended by Change 
Order adopted and approved by the DeKalb County Governing Authority and the 
Contractor in accordance with the terms of this Contract.   
 

C. Time and Liquidated Damages. The Contractor acknowledges that time is of the essence 
with respect to the Work governed by this Contract.  Contractor acknowledges and 
recognizes that if it fails to achieve Substantial Completion of any portion of the Work 
within the Contract Time as may be extended in accordance with the terms of this Contract, 
the County will sustain substantial losses as a result of such failure.  Contractor shall fully 
complete the Phase 3, Unit 2, Cell 3N portion of the Work (i.e., construction of Phase 3, 
Unit 2, Cell 3N for certification by Engineer and Georgia EPD) within one hundred eighty-
five (185) days from and including the acknowledgement date. Contractor shall fully 
complete the Work in its entirety (to include remaining cells, i.e., Phase 3, Unit 4, Cells 4N 
and 5N) within two hundred seventy-five (275) days from and including the 
acknowledgement date. For failure to fully complete Phase 3, Unit 2, Cell 3N portion of 
the Work within the period specified, the Contractor shall pay the County liquidated 
damages in the amount of Ten Thousand and No/100 Dollars ($10,000.00) for each day in 
excess of the Contract Time unless an extension of the Contract Time has been obtained 
by Change Order, as defined in the Contract, prior to the expiration of the Contract Term 
as defined in the Contract. The County may deduct such liquidated damages from any 
unpaid amounts then or thereafter due the Contractor under this Contract.  Any liquidated 
damages not deducted from any unpaid amounts due the Contractor are payable to the 
County at the County’s demand, together with interest from the date of the demand at a 
rate equal to seven percent (7%) per annum.  
 

D. Early Completion Bonus.  If construction of Phase 3, Unit 2, Cell 3N is complete for 
certification by Engineer and Georgia EPD attained within One Hundred thirty-five (135) 
days after the date from and including the Notice to Proceed date, Owner shall pay 
Contractor at the time of Final Payment under Section III. E hereof an early completion 
bonus (“Early Completion Bonus”) of Two Thousand Five Hundred Dollars ($2,500) per 
Day for each Day that Early Completion occurred in advance of the Scheduled Substantial 
Completion Date up to a maximum Early Completion Bonus of One Hundred Thousand 
Dollars ($100,000) to be reallocated from the contingency amount for the project. 

 
III.  PAYMENT 

 
A. Contract Price.                  As full payment for the faithful performance of this Contract, the 

County shall pay the Contractor, the Contract Price, which is an amount not to exceed 
__________ ($__________), unless changed by written Change Order in accordance with the 
terms of this Contract.  The term “Change Order” includes the term “amendment” and shall 
mean a written order authorizing a change in the Work, and an adjustment in Contract Price to 
Contractor or the Contract Term, as adopted and approved by the Contractor and the DeKalb 
County Governing Authority, or the Chief Executive Officer, if exempted from Governing 
Authority adoption and approval in accordance with the express terms of this Contract. The 
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Chief Executive Officer or his/her designee shall have the authority to approve and execute a 
Change Order lowering the Contract Price or increasing the Contract Price up to twenty percent 
(20%) of the original Contract Price, provided that the total amount of the increase authorized 
by such Change Order is less than $100,000.00. If the original Contract or Purchase Order 
Price does not exceed $100,000.00, but the Change Order will make the total Contract Price 
exceed $100,000.00, then the Change Order will require approval by official action of the 
Governing Authority.  Any other increase of the Contract Price shall be by Change Order 
adopted and approved by the DeKalb County Governing Authority and the Contractor in 
accordance with the terms of this Contract.  Amounts paid to the Contractor shall comply with 
and not exceed Attachment A, the Contractor’s Cost Proposal, consisting of __________ 
page(s) attached hereto and incorporated herein by reference.  Payment is to be made no later 
than thirty (30) days after submittal of undisputed invoice. 

 
B. Retainage and Partial Payments.  Partial payments to the Contractor shall be made 

monthly, based on the value of Work completed as determined by the County, plus the 
value of materials and equipment suitably stored, insured and protected at the construction 
site. The Contractor shall submit a payment request for Work completed during the 
preceding calendar month to _____________________  for review and approval on or 
before last day of each month. If approved by the Project Manager or Designated 
Representative, the approved amount, less retainage, shall be paid to the Contractor thirty 
(30) days after the date the approved payment request is received by the County Finance 
Department.  If a payment request is not approved by the County, then no payment shall 
be made to the Contractor until after the Project Manager or Designated Representative 
approves the payment request.  The amount of retainage shall be as follows: 

 
(1) Ten percent (10%) of each partial payment shall be withheld as retainage until the 

value of fifty percent (50%) of the Contract Price, including Change Orders and 
other authorized additions provided in the Contract, is due; 

  
(2) When fifty percent (50%) of the Contract Price, as described above, becomes due 

and the manner of completion of the Work and its progress, quality, schedule are 
reasonably satisfactory to the County, and there are no outstanding claims by the 
Contractor, Subcontractors, lower tier subcontractors, as that term is defined by 
state law, or Suppliers, the withholding of retainage shall be discontinued. 

 
(3) If after discontinuing retainage, the County determines that the Work is 

unsatisfactory or has fallen behind schedule, withholding of ten percent (10%) of 
each request for payment may be resumed.  When the Work has reached Substantial 
Completion and the County determines the Work to be reasonably acceptable, the 
Contractor shall submit an invoice or other documents as may be required and 
receive payment of retainage within thirty (30) days.  If minor items remain 
incomplete at that time, an amount equal to two hundred percent (200%) of the 
value of each item, as determined by the County, shall be withheld until such items 
are completed. 

 
(4) The Contractor shall within ten days from the Contractor’s receipt of each payment 

from the County pass through payments to Subcontractors and shall reduce each 
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Subcontractor’s retainage in the same manner as the Contractor’s retainage is 
reduced by the County.  The Subcontractor shall, within ten days from the 
Subcontractor’s receipt of payment, pass through payments to lower tier 
subcontractors and shall reduce each lower tier subcontractor’s retainage in the 
same manner as the Subcontractor’s retainage is reduced.  

 
(5) Contractor and County agree to abide by all applicable provisions of Georgia state 

law concerning retainage, including but not limited to O.C.G.A. § 13-10-80 and 13-
10-81.  If the terms of this contract concerning retainage conflict with state law, 
state law governs. 

 
(6) For contracts relating to the installation, extension, improvement, maintenance or 

repair of any water or sewer facility add the following provision: As required by 
O.C.G.A. § 13-10-81, Retainage shall be invested by the County at the current 
market rate and any interest earned on the retained amount shall be paid to the 
Contractor when the Project has been completed within the time limits specified 
and for the price specified in this Contract or in change orders approved in 
accordance with the terms of this Contract, upon the County’s receipt of 
certification by the engineer in charge of the Project in the manner and form 
required by O.C.G.A. §13-10-81. 

 
C. Payment Requests and Invoices.  Payment Requests and invoice(s) must be submitted as 

follows: 
 
(1) Payment Requests and Invoice(s) must be sent via email to: 
  
 Accounts Payable: ap-fnach@dekalbcountyga.gov 
 {Insert User Department Emails here.} 
 
(2) Original(s) must be submitted to: 
 

{Insert User Department Address here.} 
 

D. Title.  All equipment, materials, and Work covered by partial payments shall, upon 
payment thereof, become the sole property of the County, but this provision shall not be 
construed as relieving the Contractor from the sole responsibility for the care and protection 
of equipment, materials, and Work upon which payments have been made, or the 
restoration of any damaged Work. 
 

E. Final Payment.  Within sixty (60) days after the Work is fully completed and accepted by 
the County, the balance due hereunder shall be paid; provided, however, that final payment 
shall not be made until said Contractor shall have completed all Work necessary and 
reasonably incidental to the Contract, including final cleanup and restoration.  Acceptance 
of the Work and the making of final payment shall not constitute a waiver of any claims 
by the County. All claims by the Contractor for breach of contract, violation of state or 
federal law, or compensation and extensions of time shall be submitted in writing to the 
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Chief Executive Officer within sixty (60) days after completion and acceptance of the 
Work as herein provided, or all such claims shall be forever barred.   
 

IV.  NOTICE 
 

Any notice or consent required to be given by or on behalf of any party hereto to any other 
party hereto shall be in writing and shall be sent to the County’s Chief Executive Officer and the 
Executive Assistant or to the Contractor or his authorized representative on the work site by (a) 
registered or certified United States mail, return receipt requested, postage prepaid, (b) personal 
delivery, or (c) overnight courier service. All notices sent to the addresses listed below shall be 
binding unless said address is changed in writing no less than fourteen days before such notice is 
sent.    Future changes in address shall be effective upon written notice being given by the 
Contractor to the County’s Executive Assistant or by the County to the Contractor’s authorized 
representative via certified first class U.S. mail, return receipt requested.  Such notices will be 
addressed as follows: 

 
If to the County:    
  Chief Executive Officer 
  The Maloof Center 
  1300 Commerce Drive, 6th Floor 
  Decatur, Georgia  30030 
 
  and 

 
 
Executive Assistant 
The Maloof Center 
1300 Commerce Drive, 6th Floor 
Decatur, Georgia 30030 

With a copy to:  Director of the Department of Purchasing and Contracting  
The Maloof Center 
1300 Commerce Drive, 2nd Floor 
Decatur, Georgia 30030 

With a copy to: ___________________________ 
 ___________________________ 
 ___________________________ 
 ___________________________ 
 

           If to the Contractor:   

With a copy to:  (Insert Contractor name and address) 
___________________________ 

 ___________________________ 
 ___________________________ 
 ___________________________ 
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V.  FEDERAL WORK AUTHORIZATION 
 
A. Pursuant to O.C.G.A. §13-10-91, the County cannot enter into a contract for the physical 

performance of services unless the Contractor, its Subcontractor(s) and sub-
subcontractor(s), as that term is defined by state law, register and participate in the Federal 
Work Authorization Program to verify specific information on all new employees.     
 

B. Contractor certifies that it has complied and will continue to comply throughout the 
Contract Term with O.C.G.A. §13-10-91 and any related and applicable Georgia 
Department of Labor Rule. 
 

C. Contractor agrees to sign an affidavit evidencing its compliance with O.C.G.A. §13-10-91.  
The signed affidavit is attached to this Contract as Attachment B. 
 

D. Contractor agrees that in the event it employs or contracts with any Subcontractor(s) in 
connection with this Contract, Contractor will secure from each Subcontractor an affidavit 
that certifies the Subcontractor’s current and continuing compliance with O.C.G.A. §13-
10-91 throughout the Contract Term.  Any signed Subcontractor affidavit(s) obtained in 
connection with this Contract shall be attached hereto as Attachment C. 

 
E. Each Subcontractor agrees that in the event it employs or contracts with any sub-

subcontractor(s), each Subcontractor will secure from each sub-subcontractor an affidavit 
that certifies the sub-subcontractor’s current and continuing compliance with  O.C.G.A. 
§13-10-91 throughout the Contract Term.  Any signed sub-subcontractor affidavit(s) 
obtained in connection with this Contract shall be attached hereto as Attachment D. 

 
 

VI.  CORPORATE AUTHORITY 
 

Contractor agrees to execute the Certificate of Corporate Authority, attached hereto as 
Attachment E. The officials of the Contractor executing this Contract are duly and properly in 
office and are fully authorized and empowered to execute the same for and on behalf of the 
Contractor.  Contractor warrants that it has all requisite power and authority to enter into and 
perform its obligations under this Contract, and that the execution and delivery by the Contractor 
of this Contract and the compliance by the Contractor with all of the provisions of this Contract 
(i) is within the purposes, powers, and authority of the Contractor; (ii) has been done in full 
compliance with applicable law and has been approved by the governing body of the Contractor 
and is legal and will not conflict with or constitute on the part of the Contractor a violation of or a 
breach of or a default under any indenture, mortgage, security deed, pledge, note, lease, loan, or 
installment sale agreement, contract, or other agreement or instrument to which the Contractor is 
a party or by which the Contractor is otherwise subject or bound, or any license, judgment, decree, 
law, statute, order, writ, injunction, demand, rule, or regulation of any court or governmental 
agency or body having jurisdiction over the Contractor; and (iii) has been duly authorized by all 
necessary action on the part of the Contractor.  This Contract is the valid, legal, binding and 
enforceable obligation of the Contractor.    
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VII.  PERFORMANCE AND PAYMENT BONDS AND INSURANCE REQUIREMENTS 
 
A. Within ten (10) days from the date of Notice of Award of this Contract, the Contractor, as 

principal, shall give a Contract performance bond, attached hereto as Attachment F and a 
payment bond, attached hereto as Attachment G, each in the amount of $      ________, for 
the use of all persons doing work or furnishing skills, tools, machinery, or materials under 
or for the purpose of this Contract, in accordance with the applicable provisions of Georgia 
state law, including but not limited to, O.C.G.A. §13-10-1 and §36-91-21 et seq.  The bonds 
shall be underwritten by a surety company licensed to write bonds in the State of Georgia, 
listed in the most current U.S. Treasury Circular No. 570, and which have a current A.M. 
Best rating of "A" (Excellent) with a Financial Size Category of XII or better. The life of 
these bonds shall extend throughout the Contract Term including a sixty (60) day 
maintenance period (where applicable) and a twelve-month guarantee period after the 
completion of Work performed under this Contract.  The bonds shall issue on the forms 
provided by the County as part of this Contract.  
  

B. It is further agreed between the parties hereto that if at any time after the execution of this 
Contract and the surety bonds, the County shall deem the surety or sureties upon such 
bonds to be unsatisfactory, or if, for any reason, such bonds cease to be adequate to cover 
the performance of the Work, the Contractor shall, at its sole expense and within five (5) 
days after the receipt of notice from the County to do so, furnish additional bond or bonds 
in such form and amount and with such surety or sureties as shall be satisfactory to the 
County. 

 
C. The Contractor shall, without expense to the County, provide certificates of insurance, and 

copies of signed insurance policies including declarations pages from companies that are 
authorized to engage in the insurance business in the state of Georgia and are otherwise 
acceptable to the County Finance Director or his/her designee, attached hereto as 
Attachment H.  Such insurance shall be placed with admitted insurers that maintain an 
A.M. Best's rating of not less than A (Excellent) with a Financial Size Category of VII or 
better with coverage forms acceptable to Contractor.  The insurance described below shall 
be maintained uninterrupted for the duration of the project, including any warranty periods, 
and shall protect Contractor, and others as required by contract, for liabilities in connection 
with work performed by or on behalf of Contractor, its agents, representatives, employees 
or Contractors.   

 
(1) Workers Compensation Insurance.  Statutory workers compensation insurance 

is to be provided in compliance with the requirements of Georgia law with limits 
not less than the following: 

 
Employer’s liability insurance by accident, each accident $1,000,000 
Employer’s liability insurance by disease, policy limit $1,000,000 
Employer’s liability insurance by disease, each employee $1,000,000 
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(2) Commercial General Liability Insurance. Commercial general liability insurance 
is to be provided with limits not less than the following:  

 
 $1,000,000 per occurrence for bodily injury and property damage liability 

$1,000,000 personal and advertising injury liability 
$2,000,000 general aggregate 

 $2,000,000 products-completed operations aggregate 
 $100,000 damage to rented premises (each occurrence) 
 $5,000 medical expense (any one person) 
 
(3) Umbrella or Excess Insurance. Umbrella or excess insurance is to be provided with 

General Liability, Auto Liability and Employers Liability scheduled as underlying 
policies with limits not less than the following:  

 
  $5,000,000 per occurrence  
  $5,000,000 aggregate 
 
(4) Comprehensive Automobile Liability Insurance.  Comprehensive automobile 

liability insurance with form coverage is to be provided for all owned, non-owned 
and hired vehicles with combined single limit of $1,000,000.  Automobile liability 
insurance shall be written on ISO Business Auto Coverage Form CA 0001 (1990 
edition or later), or a substitute form providing equivalent coverage, and shall cover 
liability for bodily injury and property damage arising from the use or operation of 
any automobile, including those owned, hired or otherwise operated or used by or 
on behalf of Contractor.  The policy must include Broadened Pollution Liability 
Endorsement CA9948 12 93. 

 
 
(5) Builder’s Risk Insurance Coverage (If Applicable). DeKalb County shall procure 

and maintain Builders Risk Insurance on the entire work which provides “All-risk” 
form that shall at least include insurance for physical loss or damage to the Work, 
temporary buildings, falsework, and materials and equipment in transit, and shall 
insure against at least the following perils or causes of loss: fire, lightning, extended 
coverage, theft, vandalism, malicious mischief, earthquake, collapse, debris 
removal, demolition occasioned by enforcement of Laws and Regulations, water 
damage (other than caused by flood), and such other perils or causes of loss as may 
be specifically required by Supplementary Conditions) until Final Completion and 
Acceptance of the Project.  Such policy of insurance shall contain at least the 
following sub-limits of insurance and deductibles: 

 
   

Sub-limits:  
Property in Transit $1,000,000 
Property in Offsite Storage $1,000,000 
Plans & Blueprints $25,000 
Debris Removal 25% of Insured Physical Loss 
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Delay in Completion / Soft Cost TBD 
Ordinance of Law (Increased Cost of 

Construction) 
$1,000,000 

Flood and Earthquake TBD – Full Contract Value  
Deductibles:  
Flood and Earthquake $25,000 
Water Damage other than Flood $100,000 
All other Perils $10,000 

D. The County, its elected officials, officers, employees and agents, hereinafter referred to in 
this article and in the article entitled “Certificates of Insurance” as “the County and its 
officers” are to be named as additional insured on all policies of insurance except worker’s 
compensation insurance with no cross suits exclusion. The County and its officers shall be 
included as additional insureds under commercial general liability and commercial 
umbrella insurance, for liabilities arising out of both the ongoing and completed operations 
of Contractor.  Such additional insured coverage shall be endorsed to Contractor’s policy 
by attachment of ISO Additional Insured Endorsement forms CG 20 10 10 01 (ongoing 
operations) and CG 20 37 10 01 (products-completed operations), or form(s) providing 
equivalent coverage. 

 
E. All coverages required of the Contractor will be primary over any insurance or self-

insurance program carried by the County.  
 
F. If the Contractor is a joint venture involving two (2) or more entities, then each independent 

entity will satisfy the limits and coverages specified here or the joint venture will be a 
named insured under each respective policy specified. 

 
G. In addition to procuring and maintaining commercial general liability insurance, 

automobile liability and commercial umbrella insurance, for the Contract Term, Contractor 
shall continue to procure and maintain the products-completed operations liability 
insurance coverage and commercial umbrella insurance after the Work is substantially 
complete for the entire Contract Term or for the applicable five-year statutory limitation, 
whichever is greater. For such period of time, all terms and conditions of such coverage 
shall remain unchanged, including the limits specified herein and the requirement to 
provide the County with coverage as an additional insured.    

 
H. Contractor agrees to waive all rights of subrogation and other rights of recovery against the 

County and its officers and shall cause each Subcontractor to waive all rights of 
subrogation for all coverage. 

 
I. Failure of the County to demand such certificate or other evidence of full compliance with 

these insurance requirements or failure of the County to identify a deficiency from evidence 
provided will not be construed as a waiver of the Contractor’s obligation to maintain such 
coverage. 

 
J. Contractor understands and agrees that the purchase of insurance in no way limits the 

liability of the Contractor. 
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VIII.  CERTIFICATES OF INSURANCE 

 
A. Certificates shall state that the policy or policies shall not expire, be cancelled or altered 

without at least sixty (60) days prior written notice to the County.  Policies and Certificates 
of Insurance listing the County and its officers as additional insureds (except for workers’ 
compensation insurance) shall conform to all terms and conditions (including coverage of 
the indemnification and hold harmless agreement) contained in this Contract.  

B. The Contractor agrees to name the County and its officers as additional insured on the 
commercial general liability insurance, using the ISO Additional Insured Endorsement 
forms CG20101001 (ongoing operations) and CG20371001 (products-completed 
operations) forms, or form(s) providing equivalent coverage. 

 
C. Certificates of Insurance must contain the policy number, policy limits, and policy 

expiration date of all policies issued in accordance with this Contract; the location and 
operations to which the insurance applies.  Certificates must be provided annually for the 
duration of the project.  If applicable, a specific statement must be included that blasting 
coverage is included to the extent such risk is present; that Contractor’s protective coverage 
applies to any Subcontractor’s operations; and Contractor’s contractual liability insurance 
coverage applies to any Subcontractor.   

 
D. This insurance for the County as the additional insured shall be as broad as the coverage 

provided for the named-insured Contractor.  It shall apply as primary insurance before any 
other insurance or self-insurance, including any deductible, non-contributory, and waiver 
of subrogation provided to the County as the additional insured.     

 
E. The Contractor shall be wholly responsible for securing certificates of insurance coverage 

as set forth above from all Subcontractors who are engaged in the Work.  
 
F. If the County shall so request, the Contractor will furnish the County for its inspection and 

approval such policies of insurance with all endorsements, or confirmed specimens thereof 
certified by the insurance company to be true and correct copies. 
 

G.   Contractor shall be responsible and have the financial wherewithal to cover any 
deductibles or retentions included on the certificate of insurance. 

 
H. Such certificates should be sent to the County and must identify the “Certificate Holder” 

as follows: 
 

DeKalb County, Georgia 
Director of Purchasing & Contracting 
The Maloof Center 
1300 Commerce Drive, 2nd Floor 
Decatur, Georgia 30030  
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I. Copies of Required Insurance policies with Declarations Page(s) shall be attached hereto as 
Attachment H. 

 
IX.  ATTACHMENTS 

 
A. This Contract includes the following Attachments all of which are incorporated herein by 

reference: 
 
Attachment A, General Requirements, GR-1 through GR-46. 
 
Attachment B, Contractor’s Affidavit. 

 
Attachment C, Subcontractor’s Affidavit(s). 
 
Attachment D, Sub-subcontractor’s Affidavit(s). 

 
Attachment E, Certificate of Corporate Authority or Joint Venture Certificates 
 
Attachment F, Performance Bond and Accompanying Power of Attorney 
 
Attachment G, Payment Bond and Accompanying Power of Attorney 
 
Attachment H, Copies of Required Insurance policies with Declarations Page(s) 
 
Exhibit 2, Technical Specifications 
 
Exhibit 3, Construction Drawings 
 

 
B. In addition to the foregoing, the Bid Document Package dated February 7, 2022 the original 

of which is maintained in the County’s Department of Purchasing and Contracting, forms 
an essential part of this Contract as if fully set out herein.    

 
 
 
 
 

[SIGNATURES APPEAR ON NEXT PAGE] 
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IN WITNESS WHEREOF, the parties hereto have set their hands and caused their seals 

to be affixed hereupon in four (4) counterparts, each to be considered as an original by their 

authorized representatives. 

NAME OF CONTRACTOR 
 
 
By: ___________________________ 
            Signature                      (SEAL) 
 
      
 Name (Typed or Printed) 
 
      
 Title 
 
      
 Federal Tax I.D. Number 
 
____________ 
Date 
 
ATTEST: 
 
______________________________ 
           Signature 
 
______________________________ 
           Name (Typed or Printed 
 
______________________________ 
          Title 

DEKALB COUNTY, GEORGIA 
 
 
                                                   by Dir.(SEAL) 
MICHAEL L. THURMOND 
Chief Executive Officer 
DeKalb County, Georgia 
 
_________________ 
Date 
 
 
 

 

 

ATTEST: 

       
BARBARA H. SANDERS, CCC 
Clerk of the Chief Executive Officer  
and Board of Commissioners of 
DeKalb County, Georgia 
 
 
 
 

 
 
APPROVED AS TO SUBSTANCE: 
 
 
      
DeKalb County Department 
Director 
 
 

 

APPROVED AS TO FORM: 

 
       
County Attorney Signature 
 
       
County Attorney Name  
(Typed or Printed) 
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ATTACHMENT A 
GENERAL REQUIREMENTS 

 
INDEX TO GENERAL REQUIREMENTS 

 
 
Section   Title   
 
GR-1 Definitions of Terms ..............................................................  
GR-2 Prior Use by County ..............................................................  
GR-3 Contractor’s Obligations ........................................................  
GR-4 Authority of the County .........................................................  
GR-5 Changes in the Work and Change Orders ...............................  
GR-6 Time for Completion .............................................................  
GR-7 Schedules, Reports, and Records ...........................................  
GR-8 County’s Right to Suspend or Terminate Work ......................  
GR-9 Final Inspection  ....................................................................  
GR-10 Warranties, Guarantees and Correction of Work ....................  
GR-11 Contractor’s Personnel and Independent Contractor Status ....  
GR-12 Subcontracting.......................................................................  
GR-13 Assignments ..........................................................................  
GR-14 Indemnification and Hold Harmless .......................................  
GR-15 Royalties and Patents .............................................................  
GR-16 Laws and Regulations ............................................................  
GR-17 Permits and Inspection Fees ...................................................  
GR-18 Land and Rights-of-Way .......................................................  
GR-19 Protection of Work, Property, and Persons .............................  
GR-20 Prohibited Interests ................................................................  
GR-21 First Source Jobs Ordinance ..................................................  
GR-22 Foreign Corporations .............................................................  
GR-23 Specification and Drawings ...................................................  
GR-24 Contractor’s Submittals .........................................................  
GR-25 As-Built Drawings .................................................................  
GR-26 Examination of Work by Contractor ......................................  
GR-27 Inspection and Testing of Materials .......................................  
GR-28 Inspection of Work ................................................................  
GR-29 Requests for Substitutions .....................................................  
GR-30 Rejections of Work and Materials ..........................................  
GR-31 Materials, Services, and Facilities ..........................................  
GR-32 Utilities During Construction .................................................  
GR-33 Temporary Heat and Air Conditioning ...................................  
GR-34 Maintenance Manual .............................................................  
GR-35 Weather Conditions ...............................................................  
GR-36 Lines, Grades, and Measurements ..........................................  
GR-37 Cleaning Up ..........................................................................  
GR-38 Barricades .............................................................................  
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GR-39 No Third-Party Beneficiary…………………………………. 
GR-40 Severability ...........................................................................  
GR-41 Interpretation .........................................................................  
GR-42 Prior Contracts; Conflict in Documents……………………..  
GR-43 Entire Agreement…………………………………………….  
GR-44 Counterparts ..........................................................................  
GR-45 Venue ....................................................................................  
GR-46 Right to Audit………………………………………………… 
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GR-1.  DEFINITIONS OF TERMS 
 

The section captions contained in this Contract are for convenience only and do not in any 
way limit or amplify any term or provision hereof.  The use of the terms "hereof," "hereunder" and 
"herein" shall refer to this Contract as a whole, inclusive of the Attachments, except when noted 
otherwise.  The use of the masculine or neuter genders herein shall include the masculine, feminine 
and neuter genders and the singular form shall include the plural when the context so requires. The 
following terms shall have the meanings indicated: 

 
“Addendum” or “Addenda” shall mean written or graphic instruments issued prior to the 

execution of the Contract, which modify or interpret the Work, or the Invitation to Bid by 
additions, deletions, clarifications, or corrections. 

 
“Bid” shall mean the offer of the Bidder submitted on the prescribed form setting forth the 

price(s) for the Work to be performed. 
 

“Bid Document Package” shall consist of documents entitled as follows:   Acknowledgement 
of Contractor, Advertisement for Bids, Instructions to Bidders, Addenda, Business License, Utility 
Systems Contractor’s License, Utility Manager’s Certificate, Utility Foreman’s Certificate, 
General Contractor’s License, Bidder’s Lump Sum Cost, Bidder’s Unit Price, First Source Jobs 
Ordinance Information with Exhibits, LSBE Program Information Sheet with LSBE Exhibits, 
Certificate of Corporate Bidder, Certificate of Authority/Joint Venture, Bidder’s Affidavit of 
Compliance with O.C.G.A.13-10-91, Reference and Release Form,  Subcontractor Tracking Form, 
Bid Bond and Power of Attorney, Public Works Construction Affidavit and Oath of Successful 
Bidder, Technical Specifications, and Drawings.  

 
“Bidder” shall mean any person, firm, or corporation submitting a Bid for the Work. 

 
“Bonds” shall mean bid, performance, and payment bonds and other instruments of security, 

furnished by the Contractor and his surety in accordance with the Contract. 
 

“Change Order” includes the term “amendment” and shall mean a written order authorizing 
a change in the Work, if applicable, and an adjustment in the Contract Price, Contract Time or 
Contract Term, as adopted and approved by the Contractor and the DeKalb County Governing 
Authority, or the Chief Executive Officer, if exempted from Governing Authority adoption and 
approval in accordance with the express terms of this Contract.  
 

“Contract” or “Agreement” shall consist of the written Contract executed by the parties, all 
attachments to the Contract, Change Orders, Field Orders, and the Bid Document Package.  The 
intent of these documents is for the Contractor to furnish all materials, appliances, tools, labor and 
services of every kind necessary for the proper execution of the Work, and the terms and conditions 
of payment therefore.   
 

“Contract Price” shall mean the total monies payable to the Contractor under the terms and 
conditions of the Contract. 
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“Contract Time” shall mean the number of days stated in the Contract for the completion of 
the Work. 

 
“Contract Term” shall mean the length of time the Contract shall remain in effect.  

 
“Contractor” or “General Contractor” shall mean the individual, firm, joint venture or 

corporation undertaking the execution of the Work as an independent contractor under the terms 
of the Contract and acting through his or its agents or employees. 
 

“County” shall mean DeKalb County, Georgia. 
  
“Day(s)” shall mean calendar day(s). 
 
“Drawings” shall mean the part of the Contract which shows, largely through graphical 

presentation, the characteristics and scope of the Work to be performed and which have been 
prepared or approved by the County.  The Drawings are included in the Bid Document Package. 

 
“Field Order” shall mean a written order issued by an authorized County official/employee 

to the Contractor during construction effecting a change in the Work by authorizing an addition, 
deletion, or revision in the Work within the general scope of the Work not involving an adjustment 
in the Contract Price or a change to the Contract Time or Term.   No Field Order shall be valid or 
effective unless it is signed by the County employee(s) who has been authorized in writing by the 
Chief Executive Officer or his/her designee to execute Field Orders.  

 
“Notice of Award” shall mean a written notice of the acceptance of the Bid from the County 

to the successful Bidder. 
 
“Notice to Proceed” shall mean a written communication issued by the County authorizing 

the Contractor to proceed with the Work and establishing the date of commencement of the Work.    
The effective date of the Notice to Proceed shall be the date set forth on the Notice to Proceed.  
 

“Project” shall mean the undertaking to be performed as provided in the Contract. 
 
“Shall” is mandatory; “may” is permissive. 
 
“Specifications” or “Technical Specifications” shall mean a part of the Contract consisting 

of written descriptions of a technical nature regarding materials, equipment, construction systems, 
standards, and workmanship specified for this Project.  

 
“Subcontractor” shall mean any person, firm, or corporation having a direct contract with the 

Contractor or with any other Subcontractor for the performance of a part of the Work.  
 
“Submittals” shall mean all shop drawings, diagrams, illustrations, brochures, schedules, 

samples, and other data which are prepared by the Contractor, a Subcontractor, manufacturer, 
Supplier, or distributor, which illustrate how specific portions of the Work shall be fabricated or 
installed. 
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“Substantial Completion” or “Substantial Completion of the Work” shall mean that date 

determined by the County when the construction of the Project or an expressly stipulated part 
thereof is sufficiently completed, in accordance with the Contract, so that the Project or stipulated 
part can be fully utilized for the purposes for which it is intended. 

 
“Superintendent” shall mean the Contractor’s authorized on-the-job representative 

designated in writing by the Contractor prior to commencement of any work. 
 
“Supplier” shall mean any person, supplier, or organization who furnishes materials or 

equipment for the Work, including that fabricated to a special design, but who does not perform 
labor at the site. 

 
“Work” shall have the meaning assigned to that term in the article in the Contract entitled 

Scope of Work.”   
 
 
GR-2.  PRIOR USE BY COUNTY 
 

Prior to completion of the Work, the County may take over operation and/or use of the 
Project or portions thereof.  Such prior use of facilities by the County shall not be deemed as 
acceptance of any Work or relieve the Contractor from any of the requirements of the Contract. 
 
 
GR-3.  CONTRACTOR’S OBLIGATIONS 
 

The Contractor shall, in good workmanlike manner, do and perform all work and furnish 
all supplies and materials, machinery, equipment, facilities, and all things necessary or proper to 
perform and complete all the Work within the time herein specified and in accordance with the 
provisions of this Contract, the Specifications, the Drawings, and any and all supplemental 
drawings pertaining to the Work.  Contractor shall furnish, erect, maintain, and remove such 
construction, plants, and such temporary works as may be required.  Contractor alone shall be 
responsible for the safety, efficiency, and adequacy of its plant, appliances, and methods, and for 
any damage which may result from their failure or their improper construction, maintenance, or 
operation.  The Contractor shall observe, comply with, and be subject to all terms, conditions, 
requirements and limitations imposed by the Contract and local ordinances, and state and federal 
laws; and shall do, carry on, and complete the entire Work. 
 
 
GR-4.  AUTHORITY OF THE COUNTY 
 

A. The Contractor shall perform all of the Work under the general direction, and to the 
entire satisfaction, approval, and acceptance of the County.  The County shall 
decide all questions relating to measurements of quantities, the character and 
acceptability of the Work performed, and as to whether the rate of progress is such 
that the Work will be completed within the time limit of the Contract.  All questions 
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as to the meaning of the Drawings and the Specifications will be decided by the 
County. 

 
B. The approval of the County of any materials, plant, equipment, Drawings, or of any 

other items executed, or proposed by the Contractor, shall be construed only to 
constitute an approval of general design.  Such approval shall not relieve the 
Contractor from the performance of the Work in accordance with the Contract, or 
from any duty, obligations, performance guarantee, or other liability imposed upon 
him by the provisions of the Contract. 

 
C. Whenever in this Contract, the words “directed,” “required,” “permitted,” 

“ordered,” or words of like import are used, it shall be understood that the direction, 
requirement, permission, or order of the County is intended, and similar words, 
“approved,” “acceptable,” “satisfactory,” or words of like import shall mean 
approved by, acceptable to, or satisfactory to the County. 

 
 
GR-5.  CHANGES IN THE WORK, FIELD ORDERS, AND CHANGE ORDERS 
 

A. All changes, alterations, or instructions in regard to any feature of the Work that 
differ from the Drawings and Specifications must be approved in writing by Field 
Order or Change Order in all cases.  No verbal instruction or order will be regarded 
as a basis for a claim for extra compensation or time. 

 
B. If a minor change in the Work is found to be necessary due to actual field 

conditions, the Contractor shall submit detailed drawings and written notification 
of the problems necessitating such departure for approval by the County before 
making the change.  If the Contractor fails to make such request, no excuse will be 
entertained thereafter for Contractor’s failure to carry out the Work in the required 
manner and to provide required guarantees, warranties, and Bonds, and Contractor 
shall not be entitled to any change in the Contract Price, Contract Time or the 
Contract Term. 

 
C. The County may at any time, by issuing a Field Order, make changes in the details 

of the Work.  The Contractor shall proceed with the performance of any changes in 
the Work so ordered by the County unless such Field Order entitles the Contractor 
to a change in Contract Price, Time, and/or Term, in which event the Contractor 
shall give the County written notice thereof within fifteen (15) days after the receipt 
of the ordered change, and the Contractor shall not execute such changes until it 
receives an executed Change Order from the County.  No extra cost or extension of 
time shall be allowed unless approved by the County and authorized by execution 
of a Change Order. 

 
D. The County may at any time order changes within the scope of the Work without 

invalidating the Contract.     
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E. No claims for extra cost or time will be considered based on an escalation of prices 
throughout the Contract Term.  The value of any work covered by a Change Order 
or of any claim for increase or decrease in the Contract Price shall be determined 
by one of the following methods in the order of precedence listed below. 

 
(1) Unit prices previously approved. 

 
(2) An agreed lump sum. 

 
(3) The actual cost for labor, direct overhead, materials, supplies, equipment, 

and other services necessary to complete the changed Work.  In addition, 
there shall be added an amount agreed upon but not to exceed fifteen percent 
(15%) of the actual cost of such work to cover the cost of general overhead 
and profit. 

 
F. The parties’ execution of any Change Order constitutes a final settlement of all 

matters relating to the change in the Work which is the subject of the Change Order, 
including, but not limited to, all direct or indirect costs associated with such change 
and any and all adjustment to the Contract Price and the construction schedule.  In 
the event a Change Order increases the Contract Price, Contractor must include the 
Work covered by such Change Orders in requests for payment as if such Work were 
originally part of the Contract. 

 
 

GR-6.  TIME FOR COMPLETION  
 

A. The Contractor understands and agrees that the date of the beginning of Work, rate 
of progress, and time for completion of the Work are essential conditions of this 
Contract. 

 
B. The Contractor agrees that the Work shall be executed regularly, diligently, and 

uninterrupted at such rate of progress as will insure its full completion thereof 
within the Contract Time.  It is expressly understood and agreed, by and between 
the Contractor and the County, that the time for the completion of the Work 
described herein is a reasonable time for the completion of the same, taking into 
consideration the average climate range and usual industrial conditions prevailing 
in this locality. 

 
C. If extraordinary adverse weather conditions are the basis for a claim for additional 

time, such claim shall be supported by the attachment of records of the National 
Oceanic and Atmospheric Administration showing meaningful variances from 
historic trends thereby substantiating the fact that weather conditions were 
abnormal for the period of time, could not have been reasonably anticipated and 
had an adverse effect on the scheduled construction activities.  The Contractor shall 
be entitled to an extension of the Contract Time only for extraordinary adverse 
weather conditions that unavoidably delay activities scheduled at that time, and 
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then only for the number of days of delay which are due solely to such extraordinary 
adverse weather conditions.  The Contractor is not entitled to any costs associated 
with extraordinary adverse weather conditions. 

 
D. The County shall not be liable to the Contractor or any Subcontractor for claims or 

damages of any nature caused by or arising out of delays, regardless of cause.  The 
sole remedy against the County for delays shall be the allowance of additional time 
for completion of the Work, the amount of which shall be based on actual and 
unavoidable delay.  

 
 
GR-7.  SCHEDULES, REPORTS, AND RECORDS 
 

A. The Contractor shall submit to the County such schedule of quantities and costs, 
progress schedules, payrolls, reports, estimates, records, and other data as the 
County may request concerning the Work performed or to be performed.  The 
Contractor shall also submit a schedule of payments that he anticipates earning 
during the course of the Work.  

 
B. That Contractor shall coordinate and hold a meeting with its major Subcontractors 

and the County to discuss the Project schedule.  Such meeting shall be held prior to 
Commencement of the Work under this Contract, but in no event later than ten (10) 
days after execution of this Contract by all parties.  At that meeting, the Contractor 
shall present a draft Project schedule, and the Contractor and its Subcontractors 
shall, in collaboration with the County, assist in the preparation of a detailed and 
specific construction schedule.  The Contractor shall be responsible for preparing 
and updating such schedule, which shall be complete in all respects and shall, when 
approved by the County, become the Construction Schedule and be automatically 
incorporated into the Contract and shall not be changed without the prior written 
consent of the County. The Construction Schedule shall not exceed the Contract 
Time, shall be revised and updated at appropriate intervals as required by the 
conditions of the Work and Project, shall be related to the entire Project to the extent 
required by the Contract, shall utilize Critical Path Method (CPM) software that is 
compatible with County software, and shall provide for expeditious and practicable 
execution of the Work.  The Construction Schedule shall be cost-loaded. 

 
C. The Construction Schedule shall, in such detail as the County may require, show 

the order in which Contractor will carry on the Work, including dates on which the 
various parts of the Work will start, and the estimated date of completion of each 
part.  It shall also depict all requisite shop drawing submittals and approvals, 
manufacturing, fabrication, the installation of materials, supplies and equipment, 
testing, start-up, and training.  

 
D. The Contractor shall prepare and keep current, for the County’s approval, a 

schedule of submittals which is coordinated with the Construction Schedule and 
allows the County reasonable time to review submittals.  The Contractor shall 
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perform the Work in general accordance with the most recent schedules submitted 
to the County.  

 
E. In the event the County determines that the performance of the Work has not 

progressed or reached the level of completion required by the Contract, the County 
will have the right to order the Contractor to take corrective measures necessary to 
expedite the progress of construction, including, without limitation, (1) working 
additional shifts or overtime; (2) supplying additional manpower, equipment, and 
facilities; and (3) other similar measures (hereinafter referred to collectively as 
“Extraordinary Measures”).  Such Extraordinary Measures must continue until the 
progress of the Work complies with the stage of completion required by the 
Contract and the Construction Schedule.  The County’s right to require 
Extraordinary Measures is solely for the purpose of ensuring the Contractor’s 
compliance with the Construction Schedule.  The Contractor is not entitled to an 
adjustment in the Contract Price for undertaking Extraordinary Measures required 
by the County.  The County may exercise the rights furnished the County under or 
pursuant to this paragraph as frequently as the County deems necessary to ensure 
that the Contractor’s performance of the Work will comply with the completion 
date set forth in the Contract as the Contract Time. 

 
 
GR-8.  COUNTY’S RIGHT TO SUSPEND OR TERMINATE WORK  
 

A. Termination for Convenience.  County may, for its own convenience and at its sole 
option, without cause and without prejudice to any other right or remedy of County, 
elect to terminate the Contract by delivering to the Contractor, at the address listed 
in the Notices article of this Contract, a written notice of termination specifying the 
effective date of termination. Such notice shall be delivered to Contractor at least 
thirty (30) days prior to the effective date of termination. 

 
B. Termination for Default. If the Contractor is adjudged bankrupt or insolvent, or if 

he makes a general assignment for the benefit of his creditors, or if a trustee or 
receiver is appointed for the Contractor or for any of his property, or if he files a 
petition to take advantage of any debtor’s act or to reorganize under the bankruptcy 
or applicable laws, or if he fails to supply sufficient skilled workers or suitable 
materials or equipment, make payments to Subcontractors or for labor, materials or 
equipment, or if he disregards laws, ordinances, rules, regulations or orders of any 
public body having jurisdiction of the Work, or if he otherwise violates any 
provision of the Contract, then the County may, without prejudice to any other right 
or remedy, and after giving the Contractor and his surety a maximum of seven (7) 
days from delivery of a written notice, declare the Contract in default and terminate 
this Contract.  In that event, the County may take possession of the Project and of 
all materials, equipment, tools, construction equipment and machinery thereon 
owned by the Contractor.  The County may cause the Work to be completed and 
corrected by whatever method it deems expedient.  If called upon by the County to 
finish the Work, the Contractor’s surety shall promptly do so.  In any case, the 
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Contractor and its surety shall be liable to the County for any and all damages and 
costs incurred by the County as a result of any default by the Contractor, including 
without limitation all costs of completion or correction of the Work, liquidated 
damages, attorneys’ fees, expert fees, and other costs of dispute resolution.  
Termination of this Contract pursuant to this paragraph may result in 
disqualification of the Contractor from bidding on future County contracts for a 
period of time not to exceed five (5) years. 

 
C. If Contractor’s services are terminated by the County pursuant to paragraph A or B 

in this General Requirement, the termination will not affect any rights or remedies 
of the County then existing or which may thereafter accrue against Contractor or 
its surety.  Any retention or payment of moneys due Contractor by County will not 
release Contractor from liability.  If it is determined that the Contractor was not in 
default or that the failure to perform is excusable, a termination for default will be 
considered to have been a termination for the convenience of the County, and the 
rights and obligations of the parties shall be governed accordingly. 

 
D. In case of termination of this Contract before completion of the Work, Contractor 

will be paid only for materials and equipment accepted by the County and the 
portion of the Work satisfactorily performed through the effective date of 
termination as determined by the County.   

 
E. Except as otherwise provided in this General Requirement, neither party shall be 

entitled to recover lost profits, special, consequential or punitive damages, 
attorney’s fees or costs from the other party to this Contract for any reason 
whatsoever.   

 
F. The parties’ obligations pursuant to this General Requirement shall survive any 

Acceptance of Work, or expiration or termination of this Contract.  
 
 
GR-9.  FINAL INSPECTION  
 
Upon notice from the Contractor that the Work is completed, the County shall make a final 
inspection of the Work, and shall notify the Contractor of all instances where the Work fails to 
comply with the Drawings and Specifications, as well as any defects the County may discover.  At 
no cost to the County, the Contractor shall immediately make such alterations as are necessary to 
bring the Work into compliance with the Contract, the Drawings, and Specifications. 

 
 
GR-10.  WARRANTIES, GUARANTEES AND CORRECTION OF WORK 
 

A. The Contractor warrants to the County that materials and equipment furnished 
under the Contract will be new and of good quality, unless otherwise required or 
permitted by the Contract; that the Work will be free from defects not inherent in 
the quality required or permitted; and that the Work will conform to the 
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requirements of the Contract.  Work not conforming to these requirements, 
including substitutions not properly approved and authorized, is considered 
defective.  The County, in its sole discretion, may exclude from the Contractor's 
warranty; remedies for damage or defect which the County determines were caused 
by abuse; modifications not executed by the Contractor; improper or insufficient 
maintenance; improper operation; and normal wear and tear and normal usage. 

 
B. Upon the completion of the Work, and as a condition of final payment, the 

Contractor shall guarantee in writing that all Work has been accomplished in 
conformance with the Contract.  If required by the County, the Contractor shall also 
furnish additional satisfactory evidence as to the kind and quality of materials and 
equipment.   

 
C. The Contractor shall promptly, and in no event later than 48 hours after receiving 

written demand from the County, remedy any error, omission, defect, or non-
compliance in the Work discovered by the County during construction or at any 
time thereafter until one year after the final completion of the Work.  Nothing herein 
shall be deemed to shorten any statutory period of limitation otherwise applicable 
to any legal action by the County against the Contractor.   

 
D. Contractor shall pay for any damage caused by any omission or defect in the Work, 

including without limitation, any damage to other improvements or facilities.  In 
the event that the Contractor should fail to timely make repairs, adjustments, or 
other remedy that may be made necessary by such defects, the County may do so, 
and charge the Contractor the cost thereby incurred.    

 
E. All warranties and guaranties shall extend for the greatest of one (1) full year 

commencing on the dates of Substantial Completion of the Project or such longer 
period of time as is required by the Contract.  The one (1) year period shall be 
extended with respect to portions of the Work first performed after Substantial 
Completion for a period of one (1) year after the actual performance of the Work.  
If any defect or deviation should exist, develop, be discovered or appear within 
such one (1) year period, the Contractor, at it sole cost and expense and immediately 
upon demand, shall fully and completely repair, correct, and eliminate such defect.  
The foregoing warranties and guarantees are cumulative of and in addition to, and 
not restrictive of or in lieu of, any and all other warranties and guarantees provided 
for or required by law.  No one or more of the warranties contained herein shall be 
deemed to alter or limit any other. The Performance Bond shall remain in full force 
and effect throughout the applicable guarantee period set forth in this paragraph. 

 
F. Neither the final payment nor any provision of the Contract, nor partial or entire 

occupancy or use of the Work by the County, shall constitute an acceptance of any 
part of the Work that is not in accordance with the Contract or relieve the Contractor 
of liability for incomplete or faulty materials or workmanship.     
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G. All manufacturer warranties and guarantees shall be delivered to the County prior 
to Substantial Completion and such delivery shall be a condition precedent to the 
issuance of the Certificate of Substantial Completion.  Before final payment, the 
Contractor shall assign and transfer to the County all guarantees, warranties and 
agreements from all contractors, Subcontractors, vendors, Suppliers, or 
manufacturers regarding their performance, quality of workmanship or quality of 
materials supplied in connection with the Work.  The Contractor represents and 
warrants that all such guarantees, warranties and agreements will be freely 
assignable to the County, and that upon final completion of the Work, all such 
guarantees, warranties and agreements shall be in place and enforceable by the 
County in accordance with their terms.  Contractor’s obligations pursuant to this 
General Requirement shall survive any acceptance of Work, or termination or 
expiration of this Contract.  

 
 
GR-11. CONTRACTOR’S PERSONNEL AND INDEPENDENT CONTRACTOR 

STATUS  
 

A. The Contractor will supervise and direct the Work, including the Work of all 
Subcontractors.  Contractor will be solely responsible for the means, methods, 
techniques, sequences, and procedures of construction.  An experienced 
Superintendent and necessary assistants competent to supervise the particular types 
of work involved shall be assigned to the Project by the Contractor, and shall be 
available at all times when work is in progress.  The name of the Superintendent 
shall be submitted with qualifications of same prior to the start of the Work.  If 
approved by the County, the Superintendent so named by the Contractor shall be 
employed by the Contractor and shall have served in a supervisory capacity on at 
least one Project of like description and size performed by the Contractor during 
the previous twelve months.  Under no circumstances shall an employee of any 
Subcontractor serve as the Superintendent, unless approved by the County prior to 
being named Superintendent.  The Superintendent shall represent the Contractor, 
and all directions given to the Superintendent shall be as binding as if given to the 
Contractor. Important communications shall be confirmed in writing.  Other 
communications shall be similarly confirmed on written request in each case. 

 
B. The Contractor shall not change key members of its staff without the prior consent 

of the County, unless such staff members prove to be unsatisfactory to the 
Contractor and cease to be in its employ.  If the Contractor intends to change a key 
staff member (defined as certain full-time personnel stationed at the site including 
Project Manager, Superintendent, Project Engineer, Assistant Project Manager, 
Assistant Superintendent, or Assistant Project Engineer) it shall give the County 
written notice at least fifteen (15) days prior to the intended change.  The written 
notice shall include a description of qualifications for the new proposed key staff 
member. The County shall have the right to approve or disapprove the proposed 
key staff member. 
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C. Only persons skilled in the type of work which they are to perform shall be 
employed.  The Contractor shall, at all times, maintain discipline and good order 
among his employees, and shall not employ any unfit person or persons or anyone 
unskilled in the work assigned him. 

 
D. The relationship between the County and the Contractor shall be that of owner and 

independent contractor.  Other than the consideration set forth herein, the 
Contractor, its officers, agents, servants, employees, and any Subcontractors shall 
not be entitled to any County employee benefits including, but not limited to social 
security, insurance, paid annual leave, sick leave, worker's compensation, free 
parking or retirement benefits.  All services provided by Contractor shall be by 
employees of Contractor or its Subcontractors and subject to supervision by 
Contractor.  No officer or employee of Contractor or any Subcontractor shall be 
deemed an officer or employee of the County.  Personnel policies, tax 
responsibilities, social security payments, health insurance, employee benefits and 
other administrative policies, procedures or requirements applicable to the Work or 
services rendered under this Contract shall be those of the Contractor, not the 
County. 

 
 
GR-12.  SUBCONTRACTING 
 

A. The Contractor understands and agrees that it shall be a breach of this Contract to 
subcontract any portion of the Work on this Project unless  

 
1. The Work and the Subcontractor proposed to perform it have been declared 

in the Bid to the Contract; or  
 
2. The Contractor shall have obtained advance written approval from the 

County. 
 

B. The Contractor further understands and agrees that any work on this Project, which 
the Contractor secures in violation of this General Requirement, shall be deemed a 
donation from the Contractor for which the County shall not be obligated to pay.  
Nothing contained in this Contract shall create any contractual relation between any 
Subcontractor and the County.  Upon request, Contractor shall provide the County 
with copies of each of its contract(s) and amendments with each Subcontractor. 
 

C. Nothing contained in this Contract shall create, nor be interpreted to create privity, 
or any other relationship whatsoever, between the County and any person, or entity 
or than Contractor.  

 
GR-13.  ASSIGNMENTS 
 

The Contractor agrees it shall not sublet, assign, transfer, pledge, convey, sell, or otherwise 
dispose of the whole or any part of this Contract or his right, title, or interest therein to any person, 
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firm, or corporation without the previous written consent of the County. If the County consents to 
any such assignment or transfer, then the Contractor binds itself, its partners, successors and 
assigns to all covenants of this Contract.   
 
GR-14.  INDEMNIFICATION AND HOLD HARMLESS  
 

A. The Contractor shall be responsible from the execution date or from the time of the 
beginning of the Work, whichever shall be the earlier, for all injury or damage of 
any kind resulting from the Work, to persons or property, including employees and 
property of the County.  The Contractor shall exonerate, indemnify, and save 
harmless the County, its elected officials, officers, employees, agents and servants, 
hereinafter collectively referred to in this General Requirement as “the County 
Indemnitees,” from and against all claims or actions based upon or arising out of 
any damage or injury (including without limitation any injury or death to persons 
and any damage to property) caused by or sustained in connection with the 
performance of this Contract or by conditions created thereby or arising out of or 
any way connected with Work performed under this Contract, as well as all 
expenses incidental to the defense of any such claims, litigation, and actions.  
Furthermore, Contractor shall assume and pay for, without cost to the County 
Indemnitees, the defense of any and all claims, litigation, and actions suffered 
through any act or omission of the Contractor, or any Subcontractor, or anyone 
directly or indirectly employed by or under the supervision of any of them.  
Notwithstanding any language or provision in this Contract, Contractor shall not be 
required to indemnify any County Indemnitee against claims, actions, or expenses 
based upon or arising out of the County Indemnitee’s sole negligence. 

 
B. As between the County Indemnitees and the Contractor as the other party, the 

Contractor shall assume responsibility and liability for any damage, loss, or injury, 
including death, of any kind or nature whatever to person or property, resulting 
from any kind of claim made by Contractor’s employees, agents, vendors, Suppliers 
or Subcontractors caused by or resulting from the performance of Work under this 
Contract, or caused by or resulting from any error, omission, or the negligent or 
intentional act of the Contractor, vendors, Suppliers, or Subcontractors, or any of 
their officers, agents, servants, or employees. The Contractor shall defend, 
indemnify, and hold harmless the County Indemnitees from and against any and all 
claims, loss, damage, charge, or expense to which they or any of them may be put 
or subjected by reason of any such damage, loss, or injury.  

 
C. The Contractor expressly agrees to provide a full and complete defense against any 

claims brought or actions filed against the County Indemnitees, where such claim 
or action involves, in whole or in part, the subject of the indemnity contained in this 
Contract, whether such claims or actions are rightfully or wrongfully brought or 
filed.  The County has the sole discretion to choose the counsel who will provide 
the defense.  

 
D. No provision of this Contract and nothing herein shall be construed as creating any 
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individual or personal liability on the part of any elected official, officer, employee, 
agent or servant of the County, nor shall the Contract be construed as giving any 
rights or benefits hereunder to anyone other than the parties to this Contract. 

 
E. The parties agree that Contractor shall be liable for all fines or civil penalties, which 

may be imposed by any local, federal or state department or regulatory agency that 
are a result of Contractor’s performance of the Work under this Contract. 
Contractor shall pay the costs of contesting any such fines. The parties’ obligations 
pursuant to this General Requirement shall survive any acceptance of Work, or 
termination or expiration of this Contract. 

 
  
GR-15.  ROYALTIES AND PATENTS 
 

The Contractor shall hold and save the County and its elected officials, officers, agents, 
servants, and employees harmless from liability of any nature or kind, including cost and expenses 
for, or on account of, any patented or unpatented invention, process, article, or appliance 
manufactured or used in the performance of the Contract, including its use by the County, unless 
otherwise specifically stipulated in the Contract.  
 
 
GR-16.  LAWS AND REGULATIONS 
 

A. The Contractor’s attention is directed to the fact that all applicable federal, state, 
and County laws, municipal ordinances, and the rules and regulations of all 
authorities having jurisdiction over construction of the Project shall apply to the 
Contract throughout, and they will be deemed to be included in the Contract the 
same as though herein written out in full.  The Contractor shall keep itself and its 
employees and Subcontractors fully informed of all laws, ordinances, and 
regulations in any manner affecting those engaged or employed in the Work or the 
materials used in the Work or in any way affecting the conduct of the Work and of 
all orders and decrees of bodies or tribunals having any jurisdiction or authority 
over same.  If Contractor discovers any discrepancy or inconsistency in this 
Contract or in the Drawings or Specifications in relation to any such law, regulation, 
ordinance, order, or decree, Contractor shall promptly report the same, in writing, 
to the County.  Contractor shall at all times observe and comply with all such laws, 
ordinances, and regulations, and shall protect and indemnify the County and its 
agents against any all damages and  claims arising out of any violation of such law, 
ordinance, regulation, order, or decree, whether by Contractor or its employees or 
Subcontractors. 

 
B. Contractor shall not discriminate against any person in its operations, activities or 

performance of Work under this Contract. Contractor shall affirmatively comply 
with all applicable provisions of federal, state and local equal employment laws and 
shall not engage in or commit any discriminatory practice against any person based 
on race, age, religion, color, gender, national origin, physical or mental disability, 
or political affiliation.  Contractor shall maintain a Drug Free Workplace.  
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GR-17.  PERMITS AND INSPECTION FEES 
 

A. Permits shall be secured by the Contractor, and inspections will be required, but the 
County will not charge the Contractor for permits and inspections obtained from 
the County.  The Contractor shall secure and pay for any permits and inspection 
fees required by any other governmental entity or agency. 

 
B. Prior to execution of this Contract, Contractor shall provide the County with a copy 

of its current, valid business license.  If Contractor is not a Georgia corporation, 
Contractor shall submit a certificate of authority to transact business in the state of 
Georgia and a copy of their valid business license issued by their home jurisdiction. 
Contractor shall provide the County with copies of all other required licenses, 
certifications and permits for the Contractor and/or all of Contractor’s employees, 
personnel, agents or Subcontractors performing services that require licensure by 
the federal government, the State of Georgia, or the County.  Contractor hereby 
warrants and represents that at all times during the Contract Term it shall maintain 
in good standing all required licenses, certifications, and permits required under 
federal, state and local laws necessary to perform the services required by this 
Contract. 

 
 
GR-18.  LAND AND RIGHTS-OF-WAY 
 

Prior to entering on any land or right-of-way, the Contractor shall ascertain the 
requirements of applicable permits or easements obtained by the County, and shall conduct his 
work in accordance with requirements thereof, including the giving of notice.  The Contractor shall 
be fully responsible for performing work to the requirements of any permit or easement granting 
entity, even though such requirements may exceed or be more stringent than that otherwise 
required by the Contract, and shall compensate the County fully for any loss or expense arising 
from failure of the Contractor to perform as required by such entity.  The Contractor shall provide, 
at its own expense without liability to the County, any additional land and access thereto that the 
Contractor may desire for temporary construction facilities, or for storage of materials. 
 
 
GR-19.  PROTECTION OF WORK, PROPERTY, AND PERSONS 
 

A. The Contractor is responsible for initiating, maintaining, and supervising all safety 
precautions and programs in connection with the Work.  Contractor shall take all 
necessary precautions for the safety of, and will provide the necessary protection to 
prevent damage, injury or loss to all employees on the Project and other persons 
who may be affected thereby, all the Work and all materials or equipment to be 
incorporated therein, whether in storage on or off the site, and other property at the 
site or adjacent thereto, including trees, shrubs, lawns, lakes, drainage ways, walks, 
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pavements, roadways, structures, and utilities not designated for removal, 
relocation or replacement in the course of construction. 

 
B. The Contractor shall erect and maintain, as required by the conditions and progress 

of the Work, all necessary warning safeguards for devices and the safety and 
protection of the Work, the public and adjoining property.  

 
C. If existing utilities or structures are indicated by the Contract, no warranty is made 

as to the accuracy or completeness of such indication or the information provided 
regarding such utilities or structures.  The Contractor shall comply with all 
applicable state law concerning the marking and location of existing utilities.  The 
Contractor shall, prior to commencing other on-site work, accurately locate above 
and below ground utilities and structures, which may be affected by the Work, using 
whatever means may be appropriate, and shall verify the nature and condition of 
such utilities and structures.  The Contractor shall mark the location of existing 
utilities and structures, if they are not otherwise readily visible, with flagging, 
stakes, barricades, or other suitable means, and shall preserve and protect all 
utilities and structures not designated for removal, relocation, or replacement in the 
course of construction.  Contractor shall notify the County promptly of discovery 
of any conflict between the Contract and any existing facility. 

 
D. All existing utilities, both public and private, including but not limited to, sewer, 

gas, water, electrical, and telephone services, shall be protected and their operation 
shall be maintained through the course of the Work.  Any temporary shutdown of 
an existing service shall be arranged between the Contractor and the responsible 
agency.  The Contractor shall assume full responsibility and hold the County 
harmless from the result of any damage that may occur as a result of the 
Contractor’s activities in this regard. 

 
E. In emergencies affecting the safety of persons or the Work or property at the site or 

adjacent thereto, or unanticipated conditions where delay would substantially 
impact the time or cost of work, the Contractor, upon notification to the County, 
shall act to prevent threatened damage, injury, or loss.  Any claim for compensation 
or extension of time by the Contractor due to such extra work shall be submitted to 
the County within ten (10) days of the date of performing such work or deviations 
in the manner prescribed for a Change Order. 

 
 
GR-20.  PROHIBITED INTERESTS 
 

No official of the County who is authorized in such capacity and on behalf of the County 
to negotiate, make, accept, or approve, or to take part in negotiating, making, accepting, or 
approving any architectural, engineering, inspection, construction, or material supply contract, or 
any subcontract in connection with the construction of the Project, shall become directly or 
indirectly interested personally in this Contract or in any part hereof.  No officer, employee, 
architect, attorney, engineer, or inspector of or for the County who is authorized in such capacity 
and on behalf of the County to exercise any legislative, executive, supervisory, or other similar 
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functions in connection with the construction of the Project, shall become directly or indirectly 
interested personally in this Contract or in any part thereof, any material supply contract, 
subcontract, insurance contract, or any other contract pertaining to the Project. 
 
 
GR-21.  FIRST SOURCE JOBS ORDINANCE 
 

The Contractor is required to comply with the DeKalb County First Source Jobs Ordinance, 
Code of DeKalb County as Revised 1988, section 2-231 et seq., and among other things, is required 
to make a good faith effort to hire DeKalb County residents for at least fifty percent 50% of all 
jobs created by an Eligible Project, as that term is defined in the First Source Ordinance, using the 
First Source Registry.   
 
 
GR-22.  FOREIGN CORPORATIONS 
 

In the event the Contractor is a foreign corporation, partnership, or sole proprietorship, the 
Contractor hereby irrevocably appoints the Georgia Secretary of State as its agent for service of 
all legal process for the purposes of this Contract only.  
 
 
GR-23.  SPECIFICATIONS AND DRAWINGS 
 

A. The Specifications, the Drawings and the Contract shall be supplementary to each 
other, and any material, workmanship, and/or service which may be in one, but not 
called for in the others, shall be as binding as if indicated, called for, or implied by 
all. 

 
B. Each section or type of work is described separately in the Technical Specifications; 

however, should any item of material, equipment, work, or combinations of such 
be required in one section, and not be described in that section and a similar item 
described in another section, that description shall apply regardless of the section 
under which it is described. 

 
C. Any discrepancies found between the Drawings and Specifications and site 

conditions, or any inconsistencies or ambiguities in the Drawings or Specifications 
shall be immediately reported to the County, in writing, who shall promptly correct 
such inconsistencies or ambiguities in writing.  Work done by the Contractor after 
his discovery of such discrepancies, inconsistencies, or ambiguities shall be done 
at the Contractor’s risk. 

 
D. Upon award of the Contract, the Contractor will be supplied, free of charge, up to 

three complete sets of the Contract Drawings and Specifications.  Any prints and 
Specifications in excess of these shall be furnished at cost at the Contractor’s 
expense. 
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E. The Contractor shall furnish, with reasonable promptness, all samples as directed 
by the County for approval for conformance with the design concept of the Project 
and for compliance with the information stated in the Contract.  The Work shall be 
in accordance with approved samples. 

 
F. The County may, without changing the scope of the Work, furnish the Contractor 

additional instructions and detail drawings, as necessary to carry out the Work 
required by the Contract.  The additional drawings and instructions thus supplied 
will become a part of the Contract.  The Contractor shall carry out the Work in 
accordance with the additional detail drawings and instructions. 

 
G. Attention is directed to the fact that the detailed Specifications and separate sections 

may be written in short or abridged form.  In regard to every section of the 
Specifications and all parts thereof, mentioned therein, or indications on the 
Drawings of articles, materials, operations, or methods, requires that the 
Contractor: 

 
(1) Provide each item mentioned and indicated of a quality or subject to 

qualifications noted; 
 

(2). Perform according to conditions stated, each operation prescribed; and 
 

(3) Provide therefore all necessary labor, equipment, and incidentals. 
 

H. For convenience of reference and to facilitate the letting of contracts and 
subcontracts, these Specifications are separated into titled sections.  Such 
separation shall not, however, operate to make the County an arbiter to establish 
limits for the contracts between the Contractor and Subcontractors. 

 
I. Notwithstanding the appearance of such language in the various sections of the 

Specifications as, “The Paving Contractor,” “The Grading Contractor,” etc., the 
Contractor is responsible to the County for the entire Contract and the execution of 
all Work referred to in the Contract. 

 
GR-24.  CONTRACTOR’S SUBMITTALS 
 

A. The Contractor shall submit all Submittals to the official or employee so designated 
by the chief executive officer all Submittals as required under the Specifications 
and in such time and manner that will allow at least ten (10) days for the County’s 
review, pursuant to the Construction Schedule. No portion of the Work shall 
commence until all Submittals relating to such portion have been approved by the 
County. 

 
B. The approved Drawings will be supplemented by such shop drawings as are needed 

to adequately control the Work. Shop Drawings, product data, samples and other 
Submittals are not parts of the Contract.  The purpose of their submittal is to 
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demonstrate for those portions of the Work for which Submittals are required by 
the Contract, the way by which the Contractor proposes to conform to the 
information given and the design concept expressed in the Contract.  Informational 
Submittals, upon which a County employee, the Architect or Engineer, if retained 
by the County in connection with the Project, is not expected to take responsive 
action, may be so identified in the Contract.  Submittals which are not required by 
the Contract may be returned by the County without action. The approval of a 
Submittal shall not authorize any deviation from or alteration of the Drawings or 
Specifications absent a Change Order or Field Order.   

 
C. Shop drawings to be furnished by the Contractor for any structure shall consist of 

such detailed drawings as may be required for the execution of the Work. 
 

D. Drawings for false work, centering, and form work may also be required per the 
Specifications and in such cases shall be likewise subjected to approval unless 
approval is waived.   

 
E. The County’s review will be within reasonable promptness as to cause no delay in 

the Work.  Approval of the Contractor’s Submittals does not relieve the Contractor 
of any responsibility for accuracy of dimensions and details or from otherwise 
ensuring that the Work complies with the requirements of the Contract.  It is 
mutually agreed that the Contractor shall be responsible for agreement and 
conformity of Submittals with the Drawings and Specifications.  The County will 
review and approve or take other appropriate action upon the Contractor's 
Submittals such as shop drawings, product data and samples, but only for the 
limited purpose of checking for conformance with information given and the design 
concept expressed in the Contract.  Review of submittals is not conducted for the 
purpose of determining the accuracy and completeness of details such as 
dimensions and quantities, or for substantiating instructions for installation or 
performance of equipment or systems, all of which remain the responsibility of the 
Contractor as required by the Contract.  The County’s review shall not constitute 
approval of safety precautions or of any construction means, methods, techniques, 
sequences or procedures.  The County’s approval of a specific item shall not 
indicate approval of an assembly of which the item is a component. 

 
D. It is the responsibility of the Contractor to check all Submittals before same are 

submitted to the County for approval.  Submittals which have not been checked and 
approved by the Contractor will not be reviewed by the County. 

 
E. Submittals shall be submitted only by the Contractor who shall indicate by a signed 

stamp on the drawings that he has checked the Submittals and that the work shown 
on them is in accordance with Contract requirements and has been checked for 
dimensions and relationship with work of all other trades involved.  Under no 
conditions shall Submittals be accepted from anyone other than the Contractor. 
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F. The Contractor shall furnish the County with at least six copies of all Submittals 
for approval.  Two finally approved copies will be returned to the Contractor for 
his use. The Contract Price shall include the cost of furnishing all Submittals and 
the Contractor will be allowed no extra compensation for such drawings. 

 
G. The approval of such Submittals shall not relieve the Contractor from responsibility 

for deviations from Drawings or the Specifications unless he has in writing called 
attention to such deviations, and the County has approved the changes or deviations 
in writing at the time of submission, nor shall it relieve him from the responsibility 
for errors of any kind in Submittals.  When the Contractor does call such deviations 
to the attention of the County, he shall state in writing whether or not such 
deviations involve any extra cost.  If this is not mentioned, it will be assumed that 
no extra cost is involved for making the change. 

 
H. The Contractor shall prepare and maintain a log of all Submittals which includes, 

at a minimum, the submittal number, revision number, description, responsible 
company, proposed submittal date, date actually submitted, date approved, any 
comments received, approval status, and resubmittal information.  The log shall be 
updated at least on a monthly basis and made available to the County for review 
upon request. 

 
GR-25.  AS-BUILT DRAWINGS 
 

The Contractor shall maintain a red-lined set of drawings on site during the progress of the 
Work, indicating any Field Orders, Change Orders and the location of the portion of the Work or 
equipment actually installed.  The Contractor shall, upon completion of the Work, furnish a marked 
set of reproducible drawings indicating any field changes and the location of Work as actually 
installed, if different from the requirements of the Contract, and deliver them to the County in hard 
copy as well as an electronic copy compatible with the County’s software and hardware system.  
 
GR-26.  EXAMINATION OF WORK BY CONTRACTOR 
 

It is understood and agreed that the Contractor has, by careful examination, satisfied 
himself as to the nature and location of the Work, the configuration of the ground, the character, 
quality, and quantity of the facilities needed preliminary to and during the prosecution of the Work, 
the general and local conditions, and all other matters which can in any way affect the Work or the 
cost thereof under this Contract.   
 
GR-27.  INSPECTION AND TESTING OF MATERIALS 
 

Unless otherwise specifically provided for, the inspection and testing of materials and 
finished articles to be incorporated in the Work as required by the Specifications shall be made by 
the County, or bureaus, laboratories, or agencies selected by the County.  The cost of such 
inspection and testing shall be paid by the Contractor unless County agrees to pay the cost. 
Materials and finished articles shall have passed the required tests prior to the incorporation of 
such materials and finished articles in the Work.  The County may require, and the Contractor shall 
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furnish if required to do so, certificates from manufacturers to the effect that the products or 
materials furnished by them for use in the Work comply with the applicable specified requirements 
for the materials or products being furnished. 
 
GR-28.  INSPECTION OF WORK 
 

A. The Contractor shall, at all times, permit and facilitate inspection of the Work by 
authorized representatives of the County and public authorities having jurisdiction 
in connection with the Work of this Contract.  The presence or observations of the 
County or its representative at the site of the Work shall not be construed to, in any 
manner, to relieve the Contractor of its responsibility for strict compliance with the 
provisions of the Contract. 

 
B. If the Drawings, Specifications, County’s instructions, laws, ordinances, or a public 

authority require any work to be specially tested or approved, the Contractor shall 
give the County timely notice of its readiness for observation or inspection.  If the 
inspection is by another authority, then the County shall be advised of the date fixed 
for such inspection.  Required certificates of inspection shall be secured by the 
Contractor.  Contractor, having secured all certificates of inspection, will deliver 
same to the County upon completion.  If any Work should be covered up without 
approval or consent of the County, it shall, if required by the County, be uncovered 
for examination at the Contractor’s expense. The recovering of such Work after 
inspection shall be at Contractor’s expense. 

 
C. Should any disagreement or difference arise as to the estimate, quantities, or 

classifications or as to the meaning of the Drawings or Specifications, or any point 
concerning the character, acceptability, and nature of the several kinds of work, any 
materials and construction thereof, the decisions of the County shall be final and 
conclusive and binding upon all parties to the Contract. 

 
D. If the County determines that portions of the Work require additional testing, 

inspection or approval beyond the requirements of the Specifications, the County 
will instruct the Contractor to make arrangements for such additional testing, 
inspection or approval by an entity acceptable to the County, and the Contractor 
shall give timely notice to the County of when and where tests and inspections are 
to be made so that the County may be present for such procedures. Such costs, 
except as provided below, shall be at the County’s expense. 

 
E. If such procedures for testing or inspection reveal failure of the portions of the 

Work to comply with requirements established by the Contract, all costs made 
necessary by such failure including those of repeated procedures shall be at the 
Contractor's expense. 

 
F. Required certificates of testing, inspection or approval shall, unless otherwise 

required by the Contract, be secured by the Contractor and promptly delivered to 
the County or the Architect if one is retained by the County in connection with the 
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Project. Tests or inspections conducted, pursuant to the Contract, shall be made 
promptly to avoid unreasonable delay in the Work. 

 
GR-29.  REQUESTS FOR SUBSTITUTIONS 
 

A. Requests for substitutions of proprietary products or of a particular manufacturer, 
vendor, or Subcontractor must be accompanied by the following documentation: 

 
(1) Full explanation of the proposed substitution and submittal of all  

supporting data including technical information, catalog cuts, warranties, 
test results, installation instructions, operating procedures, and other like 
information necessary for a complete evaluation of the substitution; 

 
(2) Reasons the substitution is advantageous or necessary, including benefits to 

the County and the Work in the event the substitution is acceptable; 
 

(3) The adjustment, if any, in the Contract Price, in the event the substitution is 
acceptable; 

 
(4) The adjustment, if any, in the Contract Term or Time and the construction 

schedule in the event the substitution is acceptable;  
 

(5) An affidavit stating that (1) the proposed substitution conforms and meets 
all the requirements of the pertinent Specifications and the requirements 
shown on the Drawings and (2) the Contractor accepts the warranty and 
correction obligations in connection with the proposed substitution as if 
originally specified;   

 
(6) Proposals for substitutions must be submitted in triplicate to the County in 

sufficient time to allow the County no less than ten (10) working days for 
review; and   

 
(7) No substitutions will be considered or allowed without the Contractor's 

submittal of complete substantiating data and information as stated 
hereinbefore. 

 
B. Substitutions and alternates may be rejected at the County’s discretion without 

explanation and will be considered only under one or more of the following 
conditions: 
 
(1) Required for compliance with interpretation of code requirements or 

insurance regulations then existing; 
 

(2) Unavailability of specified products, through no fault of the Contractor; or 
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(3) Subsequent information discloses inability or specified products to perform 
properly or to fit in designated space; 

 
(4) Manufacturer/fabricator refuses to certify or guarantee performance of 

specified product as required; and 
 

(5) When in judgment of the County, that a substitution would be substantially 
to the County’s best interests, in terms of costs, time, or other considerations. 

 
C. Whether or not any proposed substitution is accepted by the County, the Contractor 

must reimburse the County for any fees charged by the Architect or other consultants 
for evaluating each proposed substitute.  By making requests for substitutions based 
on the above, the Contractor: 

 
(1) Represents and warrants that the Contractor has personally investigated the 

proposed substitute product or Subcontractor and determined that it is equal 
or superior in all respects to the product or Subcontractor previously 
specified; 

 
(2) Represents and warrants that the Contractor will provide the same warranty 

for the substituted product or for the workmanship of the substituted 
Subcontractor, as applicable, that the Contractor would have provided for 
the product or Subcontractor previously specified; 

 
(3) Certifies that the cost data presented, in the form of certified quotations from 

Suppliers of both specified and proposed equipment is complete and 
includes all related costs under this Contract, but excludes costs under 
separate contracts, and waives all claims for additional costs related to the 
substitution which subsequently become apparent; and 

 
(4) Agrees that the Contractor will coordinate the installation of the accepted 

substitution, making such changes as may be required for the Work to be 
complete and in accordance with the Contract in all respects. 

 
D. Contractor shall not propose an item for substitution unless it is equal to or superior 

to the specified item or items in construction, efficiency, and utility. The opinion of 
the County as to the equality or superiority of the item shall be final, and no 
substitute material or article shall be purchased or installed without the County’s 
written approval. 

 
E. In case of a difference in price, the County shall receive all benefits of the difference 

in cost involved in any substitution, when lower, and the Contract altered by 
Change Order to credit the County with any savings to be obtained.  However, the 
County shall not be charged for any additional cost in the case of a price increase. 
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GR-30.  REJECTIONS OF WORK AND MATERIALS 
 

A. All Work that is defective or deviates from the Drawings or Specifications will be 
rejected.  All rejected Work shall be replaced immediately with other material, 
equipment, or work which conforms with the Drawings and Specifications at no 
additional cost to the County.   If rejected Work is not removed within forty-eight 
hours from the date of letter of notification, the County shall have the right and 
authority to stop the Work immediately and/or to arrange for the removal of said 
rejected Work at the cost and expense of the Contractor.   

 
B. Inspection of the Work shall not relieve the Contractor of any of its obligations, and 

defective Work shall be made good regardless of whether it has been previously 
inspected by the County and accepted or estimated for payment.  The failure of the 
County to reject or condemn improper materials or workmanship shall not be 
considered as a waiver of any defect that may be discovered later.  

 
GR-31.  MATERIALS, SERVICES, AND FACILITIES  
 

A. The Contractor shall at all times employ sufficient labor and equipment for 
executing the Work to full completion in the manner and time specified.  Failure of 
the Contractor to provide adequate labor and equipment shall constitute a default 
of the Contract.  The labor and equipment to be used in the Work by the Contractor 
shall be sufficient to meet the requirements of the Work and shall be such as to 
produce a satisfactory quality of work in accordance with accepted industry 
practices and within the Contract Time. 

 
B. Materials and equipment shall be so stored and handled as to insure the preservation 

of their quality and fitness for the Work.  Stored materials and equipment to be 
incorporated in the Work shall be located so as to facilitate prompt inspection.  No 
product which has in any way become unfit for the intended purpose shall be 
incorporated into the Work. 

 
C. Manufactured articles, materials, and equipment shall be applied, installed, 

connected, erected, cleaned, and conditioned as directed by the manufacturer.  
Contractor shall promptly notify the County of any conflict between the instructions 
of any manufacturer and the requirements of the Drawings or the Specifications. 

 
D. Materials, supplies, and equipment to be incorporated into the Work shall be new 

and unused unless otherwise specifically stated in the Contract.  The source of 
supply for all such products shall be submitted to the County, together with detailed 
descriptions thereof in the form of samples, shop drawings, tests, or other means 
necessary to adequately describe the items proposed.  Approval by the County of a 
manufacturer or supplier shall not constitute the approval of materials, supplies, or 
equipment obtained from such manufacturer or supplier if they do not comply with 
the requirements of the Contract. If, after trial or installation, it is found that sources 
of supply, even though previously approved by the County, have not furnished 
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products meeting the intent of the Contract, the Contractor shall thereafter furnish 
products from other approved sources, and shall remove completed Work 
incorporating products which do not meet Contract requirements. 

 
E. The Contractor shall confine operations to areas permitted by law, ordinances, 

permits and the Contract, and shall not unreasonably encumber the site with 
materials or equipment.  The Contractor shall provide parking for all 
construction vehicles only within the construction limits as indicated on the 
drawings or make appropriate arrangements as permitted by law. 

 
F. Only materials and equipment which are to be used directly in the Work may be 

brought to and stored on the Project site by the Contractor.  After equipment is no 
longer required for the Work, it must be promptly removed from the Project site.  
Protection of construction materials and equipment stored at the Project site from 
weather, theft, damage, and all other adversity is the sole responsibility of the 
Contractor. 

 
G. The Contractor and any entity for which the Contractor is responsible must not erect 

any sign on the Project site without the prior written consent of the County, which 
may be withheld in the sole discretion of the County. 

 
H. Contractor must ensure that the Work, at all times, is performed in a manner that 

affords reasonable access, both vehicular and pedestrian, and for emergency 
response to the site of the Work and all adjacent areas.  The Work must be 
performed, to the fullest extent reasonably possible, in such a manner that public 
areas adjacent to the site of the Work are free from debris, building materials and 
equipment likely to cause hazardous conditions.  Without limitation of any other 
provision of the Contract, Contractor must use its best efforts to minimize any 
interference with the occupancy or beneficial use of any areas and buildings 
adjacent to the site of the Work, or the Project. 

 
I. Without prior approval of the County, the Contractor shall not permit any worker 

to use any existing facilities at the Project site, including, without limitation, 
lavatories, toilets, entrances, and parking areas other than those designated by the 
County for such use.  Without limitation of any other provision of the Contract, the 
Contractor shall use its best efforts to comply with all rules and regulations 
promulgated by the County in connection with the use and occupancy of the Project 
site, as amended from time to time.  The Contractor shall immediately notify the 
County in writing if during the performance of the Work, the Contractor finds 
compliance with any portion of such rules and regulations to be impracticable, 
setting forth the problems that may be caused by such compliance and suggesting 
alternatives through which the results intended by such portions of the rules and 
regulations can be achieved.  The County may, in the County's sole discretion, 
adopt such suggestions, develop new alternatives or require compliance with the 
existing requirements of the rules and regulations.  The Contractor shall also 
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comply with all insurance requirements applicable to the use and occupancy of the 
Project site. 

 
J. Unless otherwise provided in the Contract, Contractor shall provide and maintain a 

suitable office on the site for its own use and for the use of representatives of the 
County.  Contractor shall furnish sufficient heat, artificial light, ventilation and 
janitor’s service, and shall also provide a table or desk, plan rack and chairs, all for 
the use of those visiting the job, in addition to such furnishings as he provides for 
his own use. Temporary offices and other structures shall be located where 
approved by the County, and shall be removed from the premises upon completion 
of the Contract or earlier if so directed by the County.   

 
K. Contractor may be required by the County, at the beginning of Work, to provide, at 

the Project site, suitable and adequate temporary toilets and enclosure for use of 
workers on the job, shall maintain same in sanitary condition, and shall remove 
same at the completion of construction operations and/or when directed by the 
County.  Contractor shall not allow any sanitary nuisances to be committed in or 
about the site and shall enforce sanitary regulations of local and state health 
authorities. 

 
L. The Contractor shall cooperate with the County in any required use of the property 

and arrange for storage of materials on the Project site in such areas as are mutually 
agreed upon.  The Contractor shall allot suitable and proper space to its 
Subcontractors for the storing of their materials and for the erection of their sheds 
and tool houses.  Should it be necessary at any time to move materials, sheds, or 
storage platforms, the Contractor shall, at its own expense move same as and when 
directed by the County.   

 
M. Unless otherwise instructed by the County, the Contractor shall repair and return to 

original condition all buildings, streets, curbs, sidewalks, utilities or other facilities 
affected by the Contractor’s performance of the Work. The County’s decisions in 
matters relating to aesthetic effect shall be final if consistent with the intent of the 
Contract.  

 
GR-32.  UTILITIES DURING CONSTRUCTION 
 

Contractor shall furnish all utilities and pay for all bills for utilities used during 
construction.  Utilities shall include electric power, fuel of any sort used for heating, etc., telephone 
services, cable and internet, if necessary, and water. Contractor shall provide all temporary 
connections to utilities when not provided by the utility company or others at no additional cost to 
the County. Contractor shall, if required by the County, install and maintain at his own expense, a 
job telephone and communications equipment necessary for the execution of the Work for the 
Contract Time. 
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GR-33.  TEMPORARY HEAT AND AIR CONDITIONING 
 

The Contractor shall provide, at his own expense, temporary heat or air conditioning, as 
necessary, to protect all Work and materials against injury from heat, dampness or cold.  Fuel, 
equipment and method of heating and cooling shall be satisfactory to the County and shall not 
present a fire hazard.  Contractor shall comply with the requirements in the Specifications for 
specific temperatures to be maintained. 
 
GR-34.  MAINTENANCE MANUAL 
 

Contractor shall, prior to completion of Contract, deliver to the County two (2) copies of a 
manual, assembled, indexed, and bound, for the County’s guidance, full details for care and 
maintenance of visible surfaces and of equipment included in Contract.  Contractor shall, for this 
manual, obtain from Subcontractors literature of manufacturers relating to equipment, including 
motors; also furnish cuts, wiring diagrams, instruction sheets and other information pertaining to 
same that will be useful to the County in over-all operation and maintenance.  Where the above-
described manuals and data are called for under separate sections of the Specifications, they are to 
be included in the manual described in this General Requirement.   
 
GR-35.  WEATHER CONDITIONS 
 

The Contractor will be required to protect all work and materials against damage or injury 
from the weather.  If, in the opinion of the County, any work or materials shall have been damaged 
or injured by reason of failure to protect such, all such materials or work shall be removed and 
replaced at the expense of the Contractor. 
 
 
GR-36.  LINES, GRADES, AND MEASUREMENTS 
 

A. Such stakes and markings as the County may set for either its or the Contractor’s 
guidance shall be preserved by the Contractor.  Failure to protect such stakes or 
markings may, at the County’s discretion, shall result in the Contractor being 
charged for their replacement. 

 
B. The Contractor must exercise proper care and caution to verify the grades and 

figures furnished by or on behalf of the County before proceeding with the Work, 
and shall be responsible for any damage or defective work caused by its failure to 
exercise such care and caution.  Contractor shall promptly notify the County of any 
errors or discrepancies it may discover in order that the proper corrections may be 
made. 

 
C. Before ordering materials or doing work, the Contractor shall measure and verify 

the dimensions and locations of all existing structures, substrata, and features that 
affect the Work and shall be responsible for the correctness of same.  No 
consideration will be given any claim based on the differences between the actual 
dimensions and those indicated on the Drawings.   Contractor shall promptly notify 
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the County of any difference which may be found, and shall obtain direction from 
the County before proceeding with the affected Work. 

 
GR-37.  CLEANING UP 
 

A. The Contractor shall at all times, keep the premises free from accumulation of waste 
materials or rubbish caused by Contractor’s employees or work.  Upon completion 
of the Work, the Contractor shall remove all his plants, tools, materials, and other 
articles from the property of the County. 

 
B. If the Contractor fails to clean up, as provided in the Contract, the County may do 

so, and the cost thereof shall be charged to the Contractor.  Contractor shall ensure 
that neither it, its Subcontractors, nor their employees or agents bring any hazardous 
materials or other materials/waste regulated by state, federal or local law, which are 
not commonly used in the construction process or which are not listed in any 
Specifications for the Project onto the Project site without first obtaining the 
County's advance written approval.  Contractor agrees to ensure that any hazardous 
materials/waste or other materials/waste regulated by state, federal or local law that 
Contractor, its Subcontractors or their employees or agents, bring onto or generate 
at the Project Site are handled in accordance with all applicable laws.   

 
C. The Contractor shall pay all required material disposal fees and shall dispose of all 

materials in accordance with all applicable laws and regulations.  The Contractor 
shall be responsible for all costs associated with improper disposal of materials, 
including any clean-up costs, fines or penalties, whether levied against the 
Contractor or the County. 

 
D. In addition to removing rubbish on a periodic basis and leaving the building broom 

clean, the Contractor shall clean all tile and glass; replace broken glass; remove 
stains, paint spots, and dirt from all Work; clean and polish all plumbing fixtures 
and equipment; and remove all temporary protection items.  To the maximum 
extent reasonably possible, the Contractor shall keep the interior of the building 
free of combustible materials as the Work progresses.   

 
E. The Contractor shall maintain and keep clean at all times the immediate approach 

to the Project site, including the roads abutting the Project site.   
 
GR-38.  BARRICADES 
 

A. Contractor shall provide barricades and protective barriers around excavations, so 
that the public is adequately warned of such hazards.  Lanterns shall remain lighted 
from sundown to sunrise and at all other times when the labor forces are not on the 
job site. 

 
B. Delivery of construction materials and equipment shall be only to locations 

approved by the County. 
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GR-39.  NO THIRD-PARTY BENEFICIARY 
 

Except as expressly and specifically set forth herein, this Contract shall not be deemed to 
provide any third-party with any remedy, claim, right of action, or other right. 

 
GR-40. SEVERABILITY 
 

If any provision of this Contract or the application thereof to any person or circumstance 
shall to any extent be held invalid, then the remainder of this Contract or the application of such 
provision to persons or circumstances, other than those as to which it is held invalid, shall not be 
affected thereby, and each provision of this Contract shall be valid and enforced to the fullest 
extent permitted by law. 
 
GR-41.  INTERPRETATION 
 

The laws of the State of Georgia shall govern the construction of this Contract without 
regard for conflicts of laws.  Should any provision of this Contract require judicial interpretation, 
it is agreed that the court interpreting or construing the same shall not apply a presumption that the 
terms hereof shall be more strictly construed against one party, by reason of the rule of 
construction, that a document is to be construed more strictly against the party who itself or through 
its agent prepared same; it being agreed that the agents of all parties have participated in the 
preparation hereof, and all parties have had an adequate opportunity to consult with legal counsel. 
In interpreting this Contract in its entirety, the printed provisions of this Contract, and any additions 
written or typed hereon, shall be given equal weight, and there shall be no inference by operation 
of law or otherwise; that any provision of this Contract shall be construed against either party 
hereto. 
 
GR-42.  PRIOR CONTRACTS; CONFLICT IN DOCUMENTS 
 

The Contractor may in no case claim a waiver of any specification requirements on the 
basis of previous approval of material or workmanship on other jobs of like nature or on the basis 
of what might be considered “standard” for material or workmanship in any particular location.  
The Contract for this Project shall govern the Work.  If any portion of the Contract shall be in 
conflict with any other portion, the various documents comprising the Contract shall govern in the 
following order of precedence:  Contract, Change Orders or modifications issued after execution 
of the Contract; the General Requirements of the Contract; the Specifications; the Drawings, as 
between schedules and information given on the Drawings, the schedules shall govern; as between 
figures given on Drawings and the scaled measurements, the figures shall govern; as between 
large-scale Drawings and small-scale Drawings, the larger scale shall govern; and detailed 
Drawings shall govern over general Drawings; and the Bid Document Package.    
 
GR-43.  ENTIRE AGREEMENT   
 

This Contract constitutes the sole contract between the County and the Contractor.  The 
terms, conditions, and requirements of this Contract may not be modified, except by Change Order 
or Field Order.  No verbal agreement or conversation with any officer, agent, or employee of the 
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County, either before or after the execution of the Contract, shall affect or modify any of the terms 
or obligations herein contained.  No representations, oral or written, shall be binding on the parties 
unless expressly incorporated herein. No Change Order or Field Order shall be enforceable unless 
approved by official action of the County as provided by law or in this Contract.  
 
GR-44.  COUNTERPARTS   
 

This Contract may be executed in several counterparts, each of which shall be deemed an 
original, and all such counterparts together shall constitute one and the same Contract. 
 
GR-45.  VENUE 
 

The courts of DeKalb County, Georgia shall have exclusive jurisdiction to try disputes 
arising under or by virtue of this Contract. 
 
GR-46.  RIGHT TO AUDIT 
 
 The County shall have the right to audit all books and records, including electronic records, 
relating or pertaining to this contract or agreement, including but not limited to all financial and 
performance related records, property, and equipment purchased in whole or in part with County 
funds and any documents or materials which support those records, kept under the control of the 
Contractor, including but not limited to those kept by the Contractor’s employees, agents, assigns, 
successors and subcontractors.  The County also has the right to communicate with Contractor’s 
employees related to the audited records. 
 
  The Contractor shall maintain such books and records, together with such supporting or 
underlying documents and materials, for the duration of this contract and for seven (7) years after 
termination or expiration, including any and all renewals thereof.  The books and records, together 
with supporting documents and materials shall be made available, upon request to the County or 
its designee, during normal business hours at the Contractor’s office or place of business.  In the 
event that no such location is available, then the books, records, and supporting documents shall 
be made available for audit at a time and location which is convenient for the County. 
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ATTACHMENT B 
 

Contractor Affidavit under O.C.G.A. §13-10-91 
 
 By executing this affidavit, the undersigned Contractor verifies its compliance with 
O.C.G.A. §13-10-91, stating affirmatively that the individual, firm or corporation which is 
engaged in the physical performance of services on behalf of DEKALB COUNTY has registered 
with, is authorized to use and uses the federal work authorization program commonly known as 
E-Verify, or any subsequent replacement program, in accordance with the applicable provisions 
and deadlines established in O.C.G.A. §13-10-91.  Furthermore, the undersigned Contractor will 
continue to use the federal work authorization program throughout the Contract Term and the 
undersigned Contractor will contract for the physical performance of services in satisfaction of 
such contract only with Subcontractors who present an affidavit to the Contractor with the 
information required by O.C.G.A. §13-10-91.  Contractor hereby attests that its federal work 
authorization user identification number and date of authorization are as follows:  
_____________________________________________ 
Federal Work Authorization User Identification Number 
 
_________________________________ 
Date of Authorization  
 
_________________________________ 
Name of Contractor  
  
_________________________________ 
Name of Project  
_________________________________ 
Name of Public Employer  

I hereby declare under penalty of perjury that the foregoing is true and correct. 

Executed on __________, 20__ in _____________(city), ______(state). 
 
By:_________________________________ 
Signature of Authorized Officer or Agent 
 
____________________________________________ 
Printed Name and Title of Authorized Officer or Agent  

 
Subscribed and Sworn before m on this the 
______ day of ______________, 20 ___.      
 
_________________________________ 
NOTARY PUBLIC 
My Commission Expires: 
_________________________________   
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ATTACHMENT  C 
 

 Subcontractor Affidavit under O.C.G.A. § 13-10-91  
 

 By executing this affidavit, the undersigned Subcontractor verifies its compliance with O.C.G.A. § 
13-10-91, stating affirmatively that the individual, firm or corporation which is engaged in the physical 
performance of services under a contract with ___________________(insert name of Contractor) on 
behalf of DEKALB COUNTY, GEORGIA has registered with, is authorized to use and uses the federal 
work authorization program commonly known as E-Verify, or any subsequent replacement program, in 
accordance with the applicable provisions and deadlines established in O.C.G.A. § 13-10-91.  
Furthermore, the undersigned Subcontractor will continue to use the federal work authorization program 
throughout the contract period and the undersigned subcontractor will contract for the physical 
performance of services in satisfaction of such contract only with sub-subcontractors who present an 
affidavit to the Subcontractor with the information required by O.C.G.A. § 13-10-91.  Additionally, the 
undersigned Subcontractor will forward notice of the receipt of an affidavit from a sub-subcontractor to 
the Contractor within five business days of receipt.  If the undersigned Subcontractor receives notice that 
a sub-subcontractor has received an affidavit from any other contracted sub-subcontractor, the 
undersigned Subcontractor must forward, within five business days of receipt, a copy of the notice to the 
Contractor.  Subcontractor hereby attests that its federal work authorization user identification number 
and date of authorization are as follows:  
_________________________________ 
Federal Work Authorization User Identification Number 
_________________________________ 
Date of Authorization  
_________________________________ 
Name of Subcontractor   
_________________________________ 
Name of Project  
_________________________________ 
Name of Public Employer  
 

I hereby declare under penalty of perjury that the foregoing is true and correct. 

Executed on ______ ___, 20__ in _____________(city), ______(state). 
 
By:_________________________________ 
Signature of Authorized Officer or Agent 
 
____________________________________________ 
Printed Name and Title of Authorized Officer or Agent  

 
Subscribed and Sworn before me on this the 
______ day of ______________, 20 ___.      
_________________________________ 
NOTARY PUBLIC 
My Commission Expires: 
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ATTACHMENT D 
 

Sub-subcontractor Affidavit under O.C.G.A. § 13-10-91 
 

 By executing this affidavit, the undersigned sub-subcontractor verifies its compliance with 
O.C.G.A. § 13-10-91, stating affirmatively that the individual, firm or corporation which is engaged 
in the physical performance of services under a contract for ___________________________(name 
of subcontractor or sub-subcontractor with whom such sub-subcontractor has privity of contract) and 
_________________________(name of Contractor) on behalf of DEKALB COUNTY, GEORGIA 
has registered with, is authorized to use and uses the federal work authorization program commonly 
known as E-Verify, or any subsequent replacement program, in accordance with the applicable 
provisions and deadlines established in O.C.G.A. § 13-10-91.  Furthermore, the undersigned sub-
subcontractor will continue to use the federal work authorization program throughout the contract 
period and the undersigned sub-subcontractor will contract for the physical performance of services 
in satisfaction of such contract only with sub-subcontractors who present an affidavit to the sub-
subcontractor with the information required by O.C.G.A. § 13-10-91(b).  The undersigned sub-
subcontractor shall submit, at the time of such contract, this affidavit to 
_____________________________(name of Subcontractor or sub-subcontractor with whom such 
sub-subcontractor has privity of contract).  Additionally, the undersigned sub-subcontractor will 
forward notice of the receipt of any affidavit from a sub-subcontractor to 
__________________________(name of Subcontractor or sub-subcontractor with whom such sub-
subcontractor has privity of contract).  Sub-subcontractor hereby attests that its federal work 
authorization user identification number and date of authorization are as follows:  
_________________________________ 
Federal Work Authorization User Identification Number 
_________________________________ 
Date of Authorization  
_________________________________ 
Name of Sub-subcontractor   
_________________________________ 
Name of Project  
_________________________________ 
Name of Public Employer  

I hereby declare under penalty of perjury that the foregoing is true and correct. 

Executed on ______ ___, 20__ in _____________(city), ______(state). 
By:_________________________________ 
Signature of Authorized Officer or Agent 
____________________________________________ 
Printed Name and Title of Authorized Officer or Agent  

 
Subscribed and Sworn before me on this the 
______ day of ______________, 20 ___.      
_________________________________ 
NOTARY PUBLIC 
My Commission Expires:____________ 
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ATTACHMENT E 
 

DEKALB COUNTY, GEORGIA 
CERTIFICATE OF CORPORATE AUTHORITY 

(Choose Applicable Certificate) 
 

I,                                                      , certify that I am Secretary of the corporation named 
as Contractor herein, same being organized and incorporated to do business under the laws of the 
State of ___________; that                                                , who executed this Contract on behalf of 
the Contractor was, then and there,                                   ; and that said Contract was duly signed 
by said officer for and in behalf of said corporation, pursuant to the authority of its governing body 
and within the scope of its corporate powers. 

I further certify that the names and addresses of the owners of all the outstanding stock of 
said corporation as of this date are as follows: 
_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

 

This                day of                                          , 20       . 

 

_________________________________ (Corporate Seal) 
   Secretary 
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ATTACHMENT E 
 

DEKALB COUNTY, GEORGIA 
CERTIFICATE OF AUTHORITY – JOINT VENTURE 

(Separate Certificate to be submitted by each joint venture partner) 
 

I,                                                     ,(1) certify that  

1. I am the ________(2)  of __________________________,(3) (hereinafter “Venturer”); 
 
2. Venturer is a partner and participant in the joint venture named as Contractor in that certain 

Contract for Construction dated ______ with DeKalb County, issued pursuant to Invitation 
to Bid or Request for Proposal No. _______; 

 
3. Venturer is organized and incorporated to do business under the laws of the State of 

___________;  
 
4.                            , who executed this Contract on behalf of the Contractor was, 

then and there,                                   ; and  
 
5. Said Contract was duly signed by said officer for and in behalf of said Venturer and the 

Contractor pursuant to the authority of the governing body of each and within the scope of 
its corporate powers. 
 

6. I further certify that the names and addresses of the owners of all the outstanding stock or 
ownership interest in Venturer as of this date are as follows: 

_______________________________________________________________________ 

_______________________________________________________________________ 

_______________________________________________________________________ 

This                day of                                          , 20       . 

 

_________________________________  
 

INSTRUCTIONS: 

1. Name of secretary (if Venturer is a corporation), or Manager or CEO (if Venturer is a LLP) of 
 Venturer. 
2. Title of person executing Certification. 
3. Name of joint venture partner. 

 
MAKE COPIES OF THIS FORM AND SUBMIT A SEPARATE FORM FOR EACH JOINT VENTURE 

PARTNER. 
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ATTACHMENT F 
(Consisting of 3 pages) 

PERFORMANCE BOND 
 
 

KNOW ALL MEN BY THESE PRESENTS that ________________________ [Insert 
name of contractor] (hereinafter called the “Principal”) and _________________ [Insert name of 
surety] (hereinafter called the “Surety”), are held and firmly bound unto _________________ 
County (hereinafter called the “County”) and their successors and assigns, in the penal sum of 
______________________________ Dollars ($________________), lawful money of the United 
States of America, for the payment of which the Principal and the Surety bind themselves, their 
administrators, executors, successors, and assigns, jointly and severally, firmly by these presents. 

 
WHEREAS, the Principal has entered, or is about to enter, into a certain written contract 

with the County, awarded by the DeKalb County Governing Authority on _________________, 
which is incorporated herein by reference in its entirety (hereinafter called the “Contract”), for the 
______________________________________________ [insert Name of the Project], more 
particularly described in the Contract (hereinafter called the “Project”); and 

 
NOW, THEREFORE, the conditions of this obligation are as follows, that if the Principal 

shall fully and completely perform all the undertakings, covenants, terms, conditions, warranties, 
and guarantees contained in the Contract, including all change orders, modifications, amendments, 
changes, deletions, additions, and alterations thereto that may hereafter be made, then this 
obligation shall be void; otherwise, it shall remain in full force and effect. 

 
Whenever the Principal shall be, and declared by the County to be, in default under the 

Contract, the Surety shall promptly remedy the default as follows: 
 
1. Complete the Contract in accordance with the terms and conditions; or 
2. Obtain a  Bid or Bids for completing the Contract in accordance with its terms and 

conditions, and upon determination by the Surety and the County of the lowest 
responsible bidder, arrange for a contract between such bidder and County and 
make available as the work progresses (even though there should be a default or 
succession of defaults under the Contract or contracts of completion arranged under 
this paragraph) sufficient funds to pay the cost of completion less the balance of the 
contract price; but not exceeding, including other costs and damages for which the 
Surety may be liable hereunder, the penal sum set forth in the first paragraph hereof, 
as may be adjusted, and the Surety shall make available and pay to the County the 
funds required by this Paragraph prior to the payment of the County of the balance 
of the contract price, or any portion thereof.  The term “balance of the contract 
price,” as used in this paragraph, shall mean the total amount payable by the County 
to the Contractor under the Contract, and any amendments thereto, less the amount 
paid by the County to the Contractor; or, at the option of the County; or 

3. Allow County to complete the work and reimburse the County for all reasonable 
costs incurred in completing the work. 
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In addition to performing as required in the above paragraphs, the Surety shall indemnify 
and hold harmless the County from any and all losses, liability and damages, claims, judgments, 
liens, costs, and fees of every description, including reasonable attorney’s fees, litigation costs and 
expert witness fees, which the County may incur, sustain, or suffer by reason of the failure or 
default on the part of the Principal in the performance of any or all of the terms, provisions, and 
requirements of the Contract, including any and all amendments and modifications thereto, or 
incurred by the County in making good any such failure to performance on the part of the Principal.   

The Surety shall commence performance of its obligations and undertakings under this 
Bond promptly and without delay, after written notice from the County to the Surety. 

The Surety hereby waives notice of any and all modifications, omissions, additions, 
changes, alterations, extensions of time, changes in payment terms, and any other amendments in 
or about the Contract, and agrees that the obligations undertaken by this bond shall not be impaired 
in any manner by reason of any such modifications, omissions, additions, changes, alterations, 
extensions of time, change in payment terms, and amendments. 

The Surety hereby agrees that this Bond shall be deemed amended automatically and 
immediately, without formal or separate amendments hereto, upon any amendment to the Contract, 
so as to bind the Principal and Surety to the full and faithful performance of the Contract as so 
amended or modified, and so as to increase the penal sum to the adjusted Contract Price of the 
Contract. 

The Surety’s obligations under this bond include all of the Contractor’s duties under the 
Contract, including without limitation its maintenance and guarantee obligations.  

No right of action shall accrue on this bond to or for the use of any person, entity, or 
corporation other than the County and any other obligee named herein, or their executors, 
administrators, successors or assigns. 

This Bond is intended to comply with O.C.G.A. §36-91-70, and shall be interpreted so as 
to comply with the minimum requirements thereof.  However, in the event the express language 
of this Bond extends protection to the County beyond that contemplated by O.C.G.A. §36-91-70, 
or any other statutory law applicable to this Project, then the additional protection shall be enforced 
in favor of the County, whether or not such protection is found in the applicable statutes. 

If any one or more of the provisions of this Bond are determined to be illegal or 
unenforceable by a court of competent jurisdiction, all other provisions shall remain effective. 
 
IN WITNESS WHEREOF the undersigned have caused this instrument to be executed and their 
respective corporate seals to be affixed and attested by their duly authorized representatives this 
____ day of _________________, 20___. 
 
 
 
  
PRINCIPAL 

                                                                      
By: _______________________________(SEAL) 
      Signature of Principal 

Page 94 of 99



 
_________________________________________ 
Print Name and Title of Authorized Signer 
 
_________________________________________ 
Print Name of Principal Business 
 
ATTEST: 
 
_________________________________________ 
Corporate Secretary 
 
SURETY  
 
By: ________________________________(SEAL) 
     Signature of Surety (by Power of Attorney) 
 
_________________________________________ 
Print Name and Title of Authorized Signer 
 
_________________________________________ 
Print Name of Surety Business 
 
WITNESS: 
 
________________________________________ 
 
 
 
 

[Attach Original Power of Attorney]
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ATTACHMENT G 
(Consisting of 2 pages) 

PAYMENT BOND 
 

KNOW ALL MEN BY THESE PRESENTS that ________________________ [Insert name of contractor] 
(hereinafter called the “Principal”) and _________________ [Insert name of surety] (hereinafter called the “Surety”), are 
held and firmly bound unto _________________ County, (hereinafter called the “County”), its successors and assigns as 
obligee, in the penal sum of [Insert contract amount], lawful money of the United States of America, for the payment of 
which the Principal and the Surety bind themselves, their administrators, executors, successors, and assigns, jointly and 
severally, firmly by these presents. 

 
WHEREAS, the Principal has entered, or is about to enter, into a certain written contract with the County, awarded 

by the DeKalb County Governing Authority on _______________[insert date of award] which is incorporated herein by 
reference in its entirety (hereinafter called the “Contract”), for the construction of a project known as [insert name of 
project], as more particularly described in the Contract (hereinafter called the “Project”); 

 
NOW, THEREFORE, the condition of this obligation is such that if the Principal shall promptly make payment 

to all persons working on or supplying labor or materials under the Contract, and any amendments thereto, with regard to 
labor or materials furnished and used in the Project, and with regard to labor or materials furnished but not so used, then 
this obligation shall be void; but otherwise it shall remain in full force and effect. 

 
4. A “Claimant” shall be defined herein as any Subcontractor, person, party, partnership, corporation or other 

entity furnishing labor, services, or materials used, or reasonably required for use, in the performance of 
the Contract, without regard to whether such labor, services, or materials were sold, leased, or rented, and 
without regard to whether such Claimant is or is not in privity of contract with the Principal or any 
Subcontractor performing work on the Project, including, but not limited to, the following labor, services, 
or materials:  water, gas, power, light, heat, oil, gasoline, telephone service, or rental of equipment directly 
applicable to the Contract. 

5. In the event a Claimant files a claim against the County, or the property of the County, and the Principal 
fails or refuses to satisfy or discharge it promptly, the Surety shall satisfy or discharge the claim promptly 
upon written notice from the County, either by bond or as otherwise provided in the Contract. 

6. The Surety hereby waives notice of any and all modifications, omissions, additions, changes, alterations, 
extensions of time, changes in payment terms, and any other amendments in or about the Contract and 
agrees that the obligations undertaken by this bond shall not be impaired in any manner by reason of any 
such modifications, omissions, additions, changes, alternations, extensions of time, changes in payment 
terms, and amendments. 

7. The Surety hereby agrees that this Bond shall be deemed amended automatically and immediately, without 
formal or separate amendments hereto, upon any amendment or modification to the Contract, so as to bind 
the Principal and Surety, jointly and severally, to the full payment of any Claimant under the Contract, as 
amended or modified, provided only that the Surety shall not be liable for more than the penal sum of the 
Bond, as specified in the first paragraph hereof. 

8. This Bond is made for the use and benefit of all persons, firms, and corporations who or which may furnish 
any materials or perform any labor for or on account of the construction to be performed or supplied under 
the Contract, and any amendments thereto, and they and each of them may sue hereon. 

9. No action may be maintained on this Bond after one (1) year from the date the last services, labor, or 
materials were provided under the Contract by the Claimant prosecuting said action. 
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10. This Bond is intended to comply with O.C.G.A. §36-91-90, and shall be interpreted so as to comply with 
the minimum requirements thereof.  However, in the event the express language of this Bond extends 
protection to the County beyond that contemplated by O.C.G.A. §36-91-90, or any other statutory law 
applicable to this Project, then the additional protection shall be enforced in favor of the County, whether 
or not such protection is found in the applicable statutes. 

 
IN WITNESS WHEREOF, the Principal and Surety have hereunto affixed their corporate seals and caused this 

obligation to be signed by their duly authorized representatives this ____ day of _________________, 20___. 
 
PRINCIPAL 

                                                                      
By: _______________________________(SEAL) 
      Signature of Principal 
 
_________________________________________ 
Print Name and Title of Authorized Signer 
_________________________________________ 
Print Name of Principal Business 
 
ATTEST: 
 
_________________________________________ 
Corporate Secretary 
 
SURETY  
 
By: ________________________________(SEAL) 
     Signature of Surety (by Power of Attorney) 
_________________________________________ 
Print Name and Title of Authorized Signer 
 
_________________________________________ 
Print Name of Surety Business 
 
WITNESS: 
________________________________________ 

[Attach Original Power of Attorney] 
  

Page 97 of 99



EXHIBIT 2 

TECHNICAL SPECIFICATIONS 

 
 
Click the following link:   https://sftp.dekalbcountyga.gov/f/1b424f2c78df21ee 
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EXHIBIT 3 

CONSTRUCTION DRAWINGS 

 
 
Click the following link:   https://sftp.dekalbcountyga.gov/f/4ed2da890b5ec3e8 
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