



DEPARTMENT OF PURCHASING & CONTRACTING BID TABULATION

ITEM NO.	SPEC NO.	ITEM DESCRIPTION	UNIT	UNIT NO.	E.R. SNELL CONTRACTOR, INC.		C.W. MATTHEWS CONTRACTING, CO., INC.		ASTRA GROUP, INC.	
					UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE
1	C-100-1	CONTRACTOR QUALITY CONTROL PROGRAM (CQCP)	L. SUM	1	\$286,600.00	\$286,600.00	\$283,850.52	\$283,850.52	\$490,000.00	\$490,000.00
2	C-105-1	MOBILIZATION	L. SUM	1	\$438,000.00	\$438,000.00	\$378,619.14	\$378,619.14	\$376,000.00	\$376,000.00
3	C-105-2	ENGINEER'S FIELD COMPLEX	L. SUM	1	\$117,000.00	\$117,000.00	\$100,054.07	\$100,054.07	\$698,936.11	\$698,936.11
4	P-101-3	MISCELLANEOUS PAVEMENT REMOVAL	SQ. YD.	2,530	\$9.75	\$24,667.50	\$9.44	\$23,883.20	\$19.81	\$50,119.30
5	P-101-4	MILL BITUMINOUS PAVEMENT, VARIABLE DEPTH, INCLUDING MILL TIES	SQ. YD.	200	\$81.75	\$16,350.00	\$214.60	\$42,920.00	\$10.31	\$2,062.00
6	P-101-7	REMOVE EXISTING FENCE	LIN. FT.	390	\$10.50	\$4,095.00	\$13.04	\$5,085.60	\$18.98	\$7,402.20
7	P-151-1	CLEARING AND GRUBBING	ACRE	5	\$20,100.00	\$100,500.00	\$23,543.26	\$117,716.30	\$20,624.76	\$103,123.80
8	P-152-1	EMBANKMENT IN PLACE	CU. YD.	55,450	\$44.50	\$2,467,525.00	\$23.57	\$1,306,956.50	\$13.67	\$758,001.50
9	P-152-4	SHOULDER GRADING	SQ. YD.	300	\$33.75	\$10,125.00	\$41.52	\$12,456.00	\$21.74	\$6,522.00
10	P-209-1	CRUSHED AGGREGATE BASE COURSE	CU. YD.	385	\$119.00	\$45,815.00	\$193.14	\$74,358.90	\$79.59	\$30,642.15
11	P-405-1	ASPHALTIC CONCRETE, 12.5MM SUPERPAVE, INCLUDING BITUMINOUS MATERIALS AND HYDRATED LIME	TON	800	\$216.00	\$172,800.00	\$277.66	\$222,128.00	\$258.28	\$206,624.00
12	P-602-1	EMULSIFIED ASPHALT PRIME COAT	GAL.	1,035	\$13.75	\$14,231.25	\$21.28	\$22,024.80	\$12.54	\$12,978.90
13	P-603-1	EMULSIFIED ASPHALT TACK COAT	GAL.	345	\$4.90	\$1,690.50	\$5.52	\$1,904.40	\$9.23	\$3,184.35
14	D-701-1	18" CORRUGATED HDPE PIPE	LIN. FT.	695	\$90.00	\$62,550.00	\$107.04	\$74,392.80	\$82.26	\$57,170.70
15	D-701-5	FLARED END SECTION	EACH	4	\$2,070.00	\$8,280.00	\$1,017.98	\$4,071.92	\$787.71	\$3,150.84
16	D-751-2	DITCH DROP INLET	EACH	5	\$12,400.00	\$62,000.00	\$11,743.20	\$58,716.00	\$9,347.58	\$46,737.90
17	D-751-5	CONCRETE HEADWALL - 18 INCH	EACH	1	\$6,300.00	\$6,300.00	\$5,762.33	\$5,762.33	\$4,843.66	\$4,843.66
18	D-751-6	CONCRETE HEADWALL - 42 INCH	EACH	1	\$8,440.00	\$8,440.00	\$7,723.90	\$7,723.90	\$6,492.50	\$6,492.50
19	GDOT- 163A	CONSTRUCT, MAINTAIN, AND REMOVE CONSTRUCTION EXIT/CONCRETE WASHOUT	EACH	1	\$6,300.00	\$6,300.00	\$12,078.54	\$12,078.54	\$3,539.09	\$3,539.09
20	GDOT- 163B	CONSTRUCT, MAINTAIN, AND REMOVE STONE RIP RAP CHECK DAM	EACH	5	\$969.00	\$4,845.00	\$1,470.58	\$7,352.90	\$326.96	\$1,634.80
21	GDOT- 163G	CONSTRUCT, MAINTAIN, AND REMOVE TEMPORARY SEDIMENT TRAP	EACH	11	\$12,900.00	\$141,900.00	\$379.57	\$4,175.27	\$296.78	\$3,264.58
22	GDOT- 163I	CONSTRUCT, MAINTAIN, AND REMOVE EROSION CONTROL BLANKET/MATTING	SQ. YD.	11,000	\$2.75	\$30,250.00	\$2.64	\$29,040.00	\$1.42	\$15,620.00
23	GDOT- 163J	CONSTRUCT, MAINTAIN, AND REMOVE DIVERSION CHANNEL	LIN. FT.	670	\$27.25	\$18,257.50	\$33.87	\$22,692.90	\$20.88	\$13,989.60
24	GDOT- 167A	WATER QUALITY MONITORING AND SAMPLING	EACH	9	\$592.00	\$5,328.00	\$294.29	\$2,648.61	\$309.35	\$2,784.15
25	GDOT- 167B	WATER QUALITY INSPECTIONS	MONTH	2	\$8,390.00	\$16,780.00	\$1,177.17	\$2,354.34	\$618.71	\$1,237.42
26	GDOT- 171A	INSTALL AND MAINTAIN TEMPORARY SILT FENCE, TYPE C	LIN. FT.	7,190	\$13.75	\$98,862.50	\$3.67	\$26,387.30	\$5.53	\$39,760.70
27	GDOT- 603A	STONE DUMPED RIP RAP, TYPE 3, 18" DEPTH	SQ. YD.	1,000	\$78.50	\$78,500.00	\$77.39	\$77,390.00	\$84.79	\$84,790.00



ITEM NO.	SPEC NO.	ITEM DESCRIPTION	UNIT	UNIT NO.	E.R. SNELL CONTRACTOR, INC.		C.W. MATTHEWS CONTRACTING, CO., INC.		ASTRA GROUP, INC.	
					UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE
28	T-901-1	PERMANENT SEEDING	ACRE	15	\$3,720.00	\$55,800.00	\$3,570.53	\$53,557.95	\$4,312.87	\$64,693.05
29	T-901-2	TEMPORARY SEEDING AND MULCHING	ACRE	15	\$2,280.00	\$34,200.00	\$2,187.35	\$32,810.25	\$1,474.79	\$22,121.85
30	T-905-1	TOPSOIL (FURNISHED FROM OFF SITE)	CU. YD.	12,500	\$21.75	\$271,875.00	\$61.11	\$763,875.00	\$49.38	\$617,250.00
31	T-908-1	MULCHING	SQ. YD.	120,585	\$0.15	\$18,087.75	\$0.14	\$16,881.90	\$0.21	\$25,322.85
TOTAL SCHEDULE A: RWY 34 RSA:					\$4,627,955.00		\$3,793,869.34		\$3,760,000.00	
Note to Bidder:										

BASE BID – Schedule B: 16-34 Rehab

ITEM NO.	SPEC NO.	ITEM DESCRIPTION	UNIT	UNIT NO.	E.R. SNELL CONTRACTOR, INC.		C.W. MATTHEWS CONTRACTING, CO., INC.		ASTRA GROUP, INC.	
					UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE
1	C-100-1	CONTRACTOR QUALITY CONTROL PROGRAM (CQCP)	L. SUM	1	\$494,600.00	\$494,600.00	\$279,321.47	\$279,321.47	\$567,000.00	\$567,000.00
2	C-105-1	MOBILIZATION	L. SUM	1	\$700,000.00	\$700,000.00	\$739,551.01	\$739,551.01	\$843,000.00	\$843,000.00
3	C-105-2	ENGINEER'S FIELD COMPLEX	L. SUM	1	\$117,000.00	\$117,000.00	\$100,054.07	\$100,054.07	\$12,746.26	\$12,746.26
4	P-101-1	ASPHALTIC PAVEMENT REMOVAL, INCLUDING BASE	SQ. YD.	53,000	\$13.00	\$689,000.00	\$21.56	\$1,142,680.00	\$17.03	\$902,590.00
5	P-101-4	MILL BITUMINOUS PAVEMENT, VARIABLE DEPTH, INCLUDING MILL TIES	SQ. YD.	13,800	\$8.60	\$118,680.00	\$9.67	\$133,446.00	\$6.18	\$85,284.00
6	P-101-5	REMOVE EXISTING CONCRETE V-DITCH	LIN. FT.	5,000	\$9.75	\$48,750.00	\$14.23	\$71,150.00	\$95.57	\$477,850.00
7	P-101-8	JOINT AND CRACK REPAIR, 1/8" TO 1/2" WIDTH	LIN. FT.	5,085	\$2.00	\$10,170.00	\$1.99	\$10,119.15	\$2.10	\$10,678.50
8	P-101-9	JOINT AND CRACK REPAIR, 1/2" TO 1" WIDTH	LIN. FT.	5,085	\$2.40	\$12,204.00	\$2.40	\$12,204.00	\$2.10	\$10,678.50
9	P-152-3	SCARIFIED SUBGRADE PREPARATION (12 INCH)	SQ. YD.	52,910	\$1.75	\$92,592.50	\$5.54	\$293,121.40	\$4.32	\$228,571.20
10	P-152-4	SHOULDER GRADING	SQ. YD.	3,200	\$25.25	\$80,800.00	\$23.46	\$75,072.00	\$12.40	\$39,680.00
11	P-209-1	CRUSHED AGGREGATE BASE COURSE	CU. YD.	11,640	\$120.00	\$1,396,800.00	\$91.46	\$1,064,594.40	\$70.03	\$815,149.20
12	P-405-1	ASPHALTIC CONCRETE, 12.5MM SUPERPAVE, INCLUDING BITUMINOUS MATERIALS AND HYDRATED LIME	TON	15,215	\$160.00	\$2,434,400.00	\$186.37	\$2,835,619.55	\$248.78	\$3,785,187.70
13	P-602-1	EMULSIFIED ASPHALT PRIME COAT	GAL.	15,560	\$13.75	\$213,950.00	\$16.99	\$264,364.40	\$14.40	\$224,064.00
14	P-603-1	EMULSIFIED ASPHALT TACK COAT	GAL.	7,875	\$4.90	\$38,587.50	\$5.52	\$43,470.00	\$10.60	\$83,475.00
15	P-620-1	MARKING REMOVAL	SQ. FT.	3,700	\$3.10	\$11,470.00	\$3.03	\$11,211.00	\$2.32	\$8,584.00
16	P-620-2	PAVEMENT MARKING, YELLOW, REFLECTIVE	SQ. FT.	3,265	\$2.40	\$7,836.00	\$2.35	\$7,672.75	\$1.80	\$5,877.00
17	P-620-3	PAVEMENT MARKING, WHITE, REFLECTIVE	SQ. FT.	46,640	\$2.40	\$111,936.00	\$2.35	\$109,604.00	\$1.80	\$83,952.00
18	P-620-4	PAVEMENT MARKING, BLACK, NON-REFLECTIVE	SQ. FT.	15,065	\$1.15	\$17,324.75	\$1.14	\$17,174.10	\$0.88	\$13,257.20
19	D-754-1	PAVED DRAINAGE DITCH	LIN. FT.	4,965	\$109.00	\$541,185.00	\$50.42	\$250,335.30	\$28.64	\$142,197.60
20	GDOT- 163C	CONSTRUCT, MAINTAIN, AND REMOVE INLET SEDIMENT TRAP	EACH	42	\$824.00	\$34,608.00	\$379.57	\$15,941.94	\$296.05	\$12,434.10
21	GDOT- 163F	CONSTRUCT, MAINTAIN, AND REMOVE SILT FENCE/COMPOST FILTER SOCK	LIN. FT.	7,010	\$25.00	\$175,250.00	\$17.37	\$121,763.70	\$1.41	\$9,884.10
22	GDOT- 167A	WATER QUALITY MONITORING AND SAMPLING	EACH	9	\$592.00	\$5,328.00	\$294.29	\$2,648.61	\$310.86	\$2,797.74
23	GDOT- 167B	WATER QUALITY INSPECTIONS	MONTH	2	\$8,390.00	\$16,780.00	\$1,177.17	\$2,354.34	\$621.74	\$1,243.48
24	T-901-2	TEMPORARY SEEDING AND MULCHING	ACRE	1	\$2,280.00	\$2,280.00	\$2,187.35	\$2,187.35	\$1,482.42	\$1,482.42
25	T-904-1	SODDING	SQ. YD.	4,100	\$13.00	\$53,300.00	\$9.97	\$40,877.00	\$14.96	\$61,336.00
26	T-908-1	MULCHING	SQ. YD.	5,000	\$0.15	\$750.00	\$0.14	\$700.00	\$0.20	\$1,000.00
TOTAL SCHEDULE B: 16-34 REHAB:					\$7,425,581.75		\$7,647,237.54		\$8,430,000.00	
Note to Bidder:										

ADDITIVE BID #1: 3L-21R CRACK SEAL & REMARKING

ITEM NO.	SPEC NO.	ITEM DESCRIPTION	UNIT	UNIT NO.	E.R. SNELL CONTRACTOR, INC.		C.W. MATTHEWS CONTRACTING, CO., INC.		ASTRA GROUP, INC.	
					UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE
1	C-100-1	CONTRACTOR QUALITY CONTROL PROGRAM (CQCP)	L. SUM	1	\$40,100.00	\$40,100.00	\$27,768.99	\$27,768.99	\$67,762.00	\$67,762.00
2	C-105-1	MOBILIZATION	L. SUM	1	\$22,400.00	\$22,400.00	\$30,128.97	\$30,128.97	\$32,000.00	\$32,000.00
3	P-101-8	JOINT AND CRACK REPAIR, 1/8" TO 1/2" WIDTH	LIN. FT.	14,765	\$2.00	\$29,530.00	\$2.79	\$41,194.35	\$1.20	\$17,718.00
4	P-101-9	JOINT AND CRACK REPAIR, 1/2" TO 1" WIDTH	LIN. FT.	16,875	\$2.40	\$40,500.00	\$3.10	\$52,312.50	\$1.60	\$27,000.00
5	P-101-10	JOINT AND CRACK REPAIR, GREATER THAN 1" WIDTH	LIN. FT.	10,550	\$5.35	\$56,442.50	\$5.89	\$62,139.50	\$12.60	\$132,930.00
6	P-620-2	PAVEMENT MARKING, YELLOW, REFLECTIVE	SQ. FT.	1,420	\$1.30	\$1,846.00	\$5.45	\$7,739.00	\$1.00	\$1,420.00
7	P-620-3	PAVEMENT MARKING, WHITE, REFLECTIVE	SQ. FT.	30,140	\$1.30	\$39,182.00	\$1.87	\$56,361.80	\$1.00	\$30,140.00
8	P-620-4	PAVEMENT MARKING, BLACK, NON-REFLECTIVE	SQ. FT.	11,030	\$1.15	\$12,684.50	\$2.75	\$30,332.50	\$1.00	\$11,030.00
TOTAL 3L-21R CRACK SEAL & REMARKING:					\$242,685.00		\$307,977.61		\$320,000.00	
Note to Bidder:										

ADDITIVE BID #2: RWY 16 RSA & SOUTH POND

ITEM NO.	SPEC NO.	ITEM DESCRIPTION	UNIT	UNIT NO.	E.R. SNELL CONTRACTOR, INC.		C.W. MATTHEWS CONTRACTING, CO., INC.		ASTRA GROUP, INC.	
					UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE
1	C-100-1	CONTRACTOR QUALITY CONTROL PROGRAM (CQCP)	L. SUM	1	\$90,800.00	\$90,800.00	\$119,847.97	\$119,847.97	\$171,000.00	\$171,000.00
2	C-105-1	MOBILIZATION	L. SUM	1	\$124,800.00	\$124,800.00	\$121,625.63	\$121,625.63	\$126,000.00	\$126,000.00
3	P-101-3	MISCELLANEOUS PAVEMENT REMOVAL	SQ. YD.	2,570	\$9.65	\$24,800.50	\$9.61	\$24,697.70	\$18.86	\$48,470.20
4	P-101-4	MILL BITUMINOUS PAVEMENT, VARIABLE DEPTH, INCLUDING MILL TIES	SQ. YD.	10	\$1,600.00	\$16,000.00	\$352.33	\$3,523.30	\$51.55	\$515.50
5	P-152-1	EMBANKMENT IN PLACE	CU. YD.	5,285	\$27.25	\$144,016.25	\$44.79	\$236,715.15	\$16.66	\$88,048.10
6	P-152-2	ROCK EXCAVATION	CU. YD.	8,600	\$56.00	\$481,600.00	\$61.15	\$525,890.00	\$52.84	\$454,424.00
7	P-152-4	SHOULDER GRADING	SQ. YD.	155	\$65.25	\$10,113.75	\$41.55	\$6,440.25	\$17.73	\$2,748.15
8	P-209-1	CRUSHED AGGREGATE BASE COURSE	CU. YD.	145	\$128.00	\$18,560.00	\$181.26	\$26,282.70	\$73.56	\$10,666.20
9	P-405-1	ASPHALTIC CONCRETE, 12.5MM SUPERPAVE, INCLUDING BITUMINOUS MATERIALS AND HYDRATED LIME	TON	300	\$282.00	\$84,600.00	\$303.18	\$90,954.00	\$249.08	\$74,724.00
10	P-602-1	EMULSIFIED ASPHALT PRIME COAT	GAL.	390	\$13.75	\$5,362.50	\$21.90	\$8,541.00	\$12.53	\$4,886.70
11	P-603-1	EMULSIFIED ASPHALT TACK COAT	GAL.	130	\$4.90	\$637.00	\$5.52	\$717.60	\$9.22	\$1,198.60
12	D-701-3	STORM SEWER, CLASS III RCP, 36" DIAMETER	LIN. FT.	60	\$406.00	\$24,360.00	\$298.52	\$17,911.20	\$183.28	\$10,996.80
13	D-701-4	STORM SEWER, CLASS III RCP, 48" DIAMETER	LIN. FT.	50	\$495.00	\$24,750.00	\$442.07	\$22,103.50	\$279.12	\$13,956.00
14	D-751-3	OUTLET CONTROL STRUCTURE	EACH	2	\$30,600.00	\$61,200.00	\$34,111.11	\$68,222.22	\$20,663.27	\$41,326.54
15	D-751-7	CONCRETE HEADWALL - 48 INCH	EACH	1	\$11,400.00	\$11,400.00	\$10,422.13	\$10,422.13	\$9,006.58	\$9,006.58
16	D-754-1	PAVED DRAINAGE DITCH	LIN. FT.	620	\$93.75	\$58,125.00	\$58.36	\$36,183.20	\$28.67	\$17,775.40
17	GDOT-163A	CONSTRUCT, MAINTAIN, AND REMOVE CONSTRUCTION EXIT/CONCRETE WASHOUT	EACH	1	\$6,300.00	\$6,300.00	\$11,988.89	\$11,988.89	\$2,315.93	\$2,315.93
18	GDOT-163B	CONSTRUCT, MAINTAIN, AND REMOVE STONE RIP RAP CHECK DAM	EACH	2	\$969.00	\$1,938.00	\$1,438.45	\$2,876.90	\$311.50	\$623.00
19	GDOT-163C	CONSTRUCT, MAINTAIN, AND REMOVE INLET SEDIMENT TRAP	EACH	3	\$824.00	\$2,472.00	\$379.57	\$1,138.71	\$294.44	\$883.32
20	GDOT-163F	CONSTRUCT, MAINTAIN, AND REMOVE SILT FENCE/COMPOST FILTER SOCK	LIN. FT.	700	\$25.00	\$17,500.00	\$17.37	\$12,159.00	\$4.50	\$3,150.00
21	GDOT-163G	CONSTRUCT, MAINTAIN, AND REMOVE TEMPORARY SEDIMENT TRAP	EACH	2	\$12,900.00	\$25,800.00	\$882.87	\$1,765.74	\$294.44	\$588.88
22	GDOT-163I	CONSTRUCT, MAINTAIN, AND REMOVE EROSION CONTROL BLANKET/MATTING	SQ. YD.	600	\$2.75	\$1,650.00	\$2.64	\$1,584.00	\$1.40	\$840.00
23	GDOT-167A	WATER QUALITY MONITORING AND SAMPLING	EACH	6	\$592.00	\$3,552.00	\$294.29	\$1,765.74	\$309.31	\$1,855.86
24	GDOT-167B	WATER QUALITY INSPECTIONS	MONTH	2	\$8,390.00	\$16,780.00	\$1,177.17	\$2,354.34	\$618.62	\$1,237.24
25	GDOT-171A	INSTALL AND MAINTAIN TEMPORARY SILT FENCE, TYPE C	LIN. FT.	500	\$13.75	\$6,875.00	\$3.67	\$1,835.00	\$5.12	\$2,560.00

					E.R. SNELL CONTRACTOR, INC.		C.W. MATTHEWS CONTRACTING, CO., INC.		ASTRA GROUP, INC.	
ITEM NO.	SPEC NO.	ITEM DESCRIPTION	UNIT	UNIT NO.	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE
26	GDOT-603A	STONE DUMPED RIP RAP, TYPE 3, 18" DEPTH	SQ. YD.	500	\$78.50	\$39,250.00	\$81.50	\$40,750.00	\$80.70	\$40,350.00
27	T-901-1	PERMANENT SEEDING	ACRE	10	\$3,720.00	\$37,200.00	\$3,570.53	\$35,705.30	\$1,474.32	\$14,743.20
28	T-901-2	TEMPORARY SEEDING AND MULCHING	ACRE	10	\$2,280.00	\$22,800.00	\$2,187.35	\$21,873.50	\$4,311.48	\$43,114.80
29	T-905-1	TOPSOIL (FURNISHED FROM OFF SITE)	CU. YD.	1,500	\$49.50	\$74,250.00	\$71.74	\$107,610.00	\$47.33	\$70,995.00
30	T-908-1	MULCHING	SQ. YD.	5,000	\$0.15	\$750.00	\$0.14	\$700.00	\$0.20	\$1,000.00
TOTAL RWY 16 RSA & SOUTH POND:					\$1,438,242.00		\$1,564,184.67		\$1,260,000.00	
Note to Bidder:										

ADDITIVE BID #3: ARFF STATION

					E.R. SNELL CONTRACTOR, INC.		C.W. MATTHEWS CONTRACTING, CO., INC.		ASTRA GROUP, INC.	
ITEM NO.	SPEC NO.	ITEM DESCRIPTION	UNIT	UNIT NO.	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE
1	C-100-1	CONTRACTOR QUALITY CONTROL PROGRAM (CQCP)	L. SUM	1	NO BID		\$22,202.42	\$22,202.42	\$43,000.00	\$43,000.00
2	C-105-1	MOBILIZATION	L. SUM	1		\$32,562.57	\$32,562.57	\$19,500.00	\$19,500.00	
3	P-101-1	ASPHALTIC PAVEMENT REMOVAL, INCLUDING BASE REMOVE EXISTING PCC	SQ. YD.	100		\$55.75	\$5,575.00	\$18.80	\$1,880.00	
4	P-101-2	PAVEMENT, 6-10" DEPTH NOMINAL, INCLUDING BASE	SQ. YD.	450		\$105.85	\$47,632.50	\$50.50	\$22,725.00	
5	P-209-1	CRUSHED AGGREGATE BASE COURSE	CU. YD.	90		\$493.16	\$44,384.40	\$73.38	\$6,604.20	
6	P-501-2	PORTLAND CEMENT CONCRETE (10 INCH)	SQ. YD.	550		\$336.20	\$184,910.00	\$179.97	\$98,983.50	
7	GDOT- 163A	CONSTRUCT, MAINTAIN, AND REMOVE CONSTRUCTION EXIT/CONCRETE WASHOUT	EACH	1		\$11,988.89	\$11,988.89	\$2,307.30	\$2,307.30	
TOTAL ARFF STATION:						\$0.00		\$349,255.78		\$195,000.00
Note to Bidder:										

ADDITIVE BID #4: TAXIWAY BRAVO

					E.R. SNELL CONTRACTOR, INC.		C.W. MATTHEWS CONTRACTING, CO., INC.		ASTRA GROUP, INC.	
ITEM NO.	SPEC NO.	ITEM DESCRIPTION	UNIT	UNIT NO.	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE
1	C-100-1	CONTRACTOR QUALITY CONTROL PROGRAM (CQCP)	L. SUM	1	\$86,400.00	\$86,400.00	\$66,039.51	\$66,039.51	\$267,000.00	\$267,000.00
2	C-105-1	MOBILIZATION	L. SUM	1	\$74,100.00	\$74,100.00	\$75,104.99	\$75,104.99	\$99,000.00	\$99,000.00
3	P-101-1	ASPHALTIC PAVEMENT REMOVAL, INCLUDING BASE	SQ. YD.	50	\$152.00	\$7,600.00	\$105.62	\$5,281.00	\$18.83	\$941.50
4	P-101-4	MILL BITUMINOUS PAVEMENT, VARIABLE DEPTH, INCLUDING MILL TIES	SQ. YD.	8,200	\$7.25	\$59,450.00	\$10.96	\$89,872.00	\$5.55	\$45,510.00
5	P-101-6	REMOVE EXISTING DRAINAGE STRUCTURE	EACH	1	\$2,540.00	\$2,540.00	\$1,886.64	\$1,886.64	\$2,062.76	\$2,062.76
6	P-101-8	JOINT AND CRACK REPAIR, 1/8" TO 1/2" WIDTH	LIN. FT.	20,000	\$2.00	\$40,000.00	\$1.99	\$39,800.00	\$1.18	\$23,600.00
7	P-101-9	JOINT AND CRACK REPAIR, 1/2" TO 1" WIDTH	LIN. FT.	20,000	\$2.40	\$48,000.00	\$2.40	\$48,000.00	\$1.54	\$30,800.00
8	P-152-4	SHOULDER GRADING	SQ. YD.	275	\$36.75	\$10,106.25	\$39.34	\$10,818.50	\$17.72	\$4,873.00
9	P-405-1	ASPHALTIC CONCRETE, 12.5MM SUPERPAVE, INCLUDING BITUMINOUS MATERIALS AND HYDRATED LIME	TON	1,905	\$190.00	\$361,950.00	\$222.03	\$422,967.15	\$236.31	\$450,170.55
10	P-603-1	EMULSIFIED ASPHALT TACK COAT	GAL.	1,640	\$4.90	\$8,036.00	\$5.52	\$9,052.80	\$9.22	\$15,120.80
11	P-620-2	PAVEMENT MARKING, YELLOW, REFLECTIVE	SQ. FT.	2,700	\$2.40	\$6,480.00	\$2.35	\$6,345.00	\$1.80	\$4,860.00
12	P-620-4	PAVEMENT MARKING, BLACK, NON-REFLECTIVE	SQ. FT.	5,645	\$2.40	\$13,548.00	\$2.35	\$13,265.75	\$1.80	\$10,161.00
13	D-751-1	AIRFIELD INLET WITH IN-PAVEMENT GRATE	EACH	1	\$43,000.00	\$43,000.00	\$39,762.97	\$39,762.97	\$32,142.39	\$32,142.39
14	D-754-2	CONCRETE UTILITY TRENCH CAP, 6" THICK	SQ. YD.	50	\$161.00	\$8,050.00	\$123.44	\$6,172.00	\$75.16	\$3,758.00
TOTAL TAXIWAY BRAVO:					\$769,260.25		\$834,368.31		\$990,000.00	
Note to Bidder:										

ADDITIVE BID #5: HANGAR APRON & T-HANGAR DRAINAGE

					E.R. SNELL CONTRACTOR, INC.		C.W. MATTHEWS CONTRACTING, CO., INC.		ASTRA GROUP, INC.	
ITEM NO.	SPEC NO.	ITEM DESCRIPTION	UNIT	UNIT NO.	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE
1	C-100-1	CONTRACTOR QUALITY CONTROL PROGRAM (CQCP)	L. SUM	1	NO BID		\$40,971.89	\$40,971.89	\$76,000.00	\$76,000.00
2	C-105-1	MOBILIZATION	L. SUM	1			\$62,728.77	\$62,728.77	\$40,000.00	\$40,000.00
3	P-101-1	ASPHALTIC PAVEMENT REMOVAL, INCLUDING BASE	SQ. YD.	260			\$61.23	\$15,919.80	\$18.85	\$4,901.00
4	P-101-2	REMOVE EXISTING PCC PAVEMENT, 6-10" DEPTH NOMINAL, INCLUDING BASE	SQ. YD.	950			\$95.48	\$90,706.00	\$50.62	\$48,089.00
5	P-209-1	CRUSHED AGGREGATE BASE COURSE	CU. YD.	185			\$264.96	\$49,017.60	\$73.55	\$13,606.75
6	P-405-1	ASPHALTIC CONCRETE, 12.5MM SUPERPAVE, INCLUDING BITUMINOUS MATERIALS AND HYDRATED LIME	TON	70			\$270.72	\$18,950.40	\$309.29	\$21,650.30
7	P-501-1	PORTLAND CEMENT CONCRETE (6 INCH)	SQ. YD.	950			\$237.03	\$225,178.50	\$92.78	\$88,141.00
8	D-701-2	STORM SEWER, CLASS III RCP, 18" DIAMETER	LIN. FT.	410			\$170.25	\$69,802.50	\$80.36	\$32,947.60
9	D-751-4	DOGHOUSE MANHOLE	EACH	1			\$22,194.33	\$22,194.33	\$53,170.04	\$53,170.04
10	D-754-2	CONCRETE UTILITY TRENCH CAP, 6" THICK	SQ. YD.	255			\$117.76	\$30,028.80	\$75.21	\$19,178.55
11	GDOT- 163A	CONSTRUCT, MAINTAIN, AND REMOVE CONSTRUCTION EXIT/CONCRETE WASHOUT	EACH	1			\$11,988.89	\$11,988.89	\$2,315.76	\$2,315.76
TOTAL HANGAR APRON & T-HANGAR DRAINAGE:						\$0.00		\$637,487.48		\$400,000.00
Note to Bidder:										

ADDITIVE BID #6: TWY NOVEMBER HOLDING APRON

ITEM NO.	SPEC NO.	ITEM DESCRIPTION	UNIT	UNIT NO.	E.R. SNELL CONTRACTOR, INC.		C.W. MATTHEWS CONTRACTING, CO., INC.		ASTRA GROUP, INC.	
					UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE
1	C-100-1	CONTRACTOR QUALITY CONTROL PROGRAM (CQCP)	L. SUM	1	\$84,200.00	\$84,200.00	\$32,641.75	\$32,641.75	\$133,000.00	\$133,000.00
2	C-105-1	MOBILIZATION	L. SUM	1	\$35,000.00	\$35,000.00	\$40,106.20	\$40,106.20	\$39,500.00	\$39,500.00
3	P-152-1	EMBANKMENT IN PLACE	CU. YD.	440	\$49.75	\$21,890.00	\$95.33	\$41,945.20	\$35.63	\$15,677.20
4	P-152-3	SCARIFIED SUBGRADE PREPARATION (12 INCH)	SQ. YD.	1,240	\$1.75	\$2,170.00	\$20.72	\$25,692.80	\$6.30	\$7,812.00
5	P-209-1	CRUSHED AGGREGATE BASE COURSE	CU. YD.	275	\$130.00	\$35,750.00	\$194.19	\$53,402.25	\$76.44	\$21,021.00
6	P-405-1	ASPHALTIC CONCRETE, 12.5MM SUPERPAVE, INCLUDING BITUMINOUS MATERIALS AND HYDRATED LIME	TON	300	\$282.00	\$84,600.00	\$299.59	\$89,877.00	\$334.63	\$100,389.00
7	P-602-1	EMULSIFIED ASPHALT PRIME COAT	GAL.	370	\$13.75	\$5,087.50	\$21.68	\$8,021.60	\$5.58	\$2,064.60
8	P-603-1	EMULSIFIED ASPHALT TACK COAT	GAL.	370	\$4.90	\$1,813.00	\$5.52	\$2,042.40	\$5.58	\$2,064.60
9	GDOT- 163A	CONSTRUCT, MAINTAIN, AND REMOVE CONSTRUCTION EXIT/CONCRETE WASHOUT	EACH	1	\$6,300.00	\$6,300.00	\$11,988.89	\$11,988.89	\$2,333.54	\$2,333.54
10	GDOT- 163B	CONSTRUCT, MAINTAIN, AND REMOVE STONE RIP RAP CHECK DAM	EACH	2	\$969.00	\$1,938.00	\$1,438.45	\$2,876.90	\$312.49	\$624.98
11	GDOT- 163C	CONSTRUCT, MAINTAIN, AND REMOVE INLET SEDIMENT TRAP	EACH	2	\$824.00	\$1,648.00	\$379.57	\$759.14	\$312.32	\$624.64
12	GDOT- 163G	CONSTRUCT, MAINTAIN, AND REMOVE TEMPORARY SEDIMENT TRAP	EACH	1	\$12,900.00	\$12,900.00	\$882.87	\$882.87	\$312.32	\$312.32
13	GDOT- 163I	CONSTRUCT, MAINTAIN, AND REMOVE EROSION CONTROL BLANKET/MATTING	SQ. YD.	300	\$3.00	\$900.00	\$2.90	\$870.00	\$1.49	\$447.00
14	GDOT- 171A	INSTALL AND MAINTAIN TEMPORARY SILT FENCE, TYPE C	LIN. FT.	500	\$13.75	\$6,875.00	\$3.67	\$1,835.00	\$5.43	\$2,715.00
15	T-901-1	PERMANENT SEEDING	ACRE	2	\$3,720.00	\$7,440.00	\$3,570.53	\$7,141.06	\$4,573.24	\$9,146.48
16	T-901-2	TEMPORARY SEEDING AND MULCHING	ACRE	2	\$2,280.00	\$4,560.00	\$2,187.35	\$4,374.70	\$1,563.82	\$3,127.64
17	T-904-1	SODDING	SQ. YD.	500	\$13.00	\$6,500.00	\$9.97	\$4,985.00	\$15.78	\$7,890.00
18	T-905-1	TOPSOIL (FURNISHED FROM OFF SITE)	CU. YD.	1,000	\$49.50	\$49,500.00	\$71.79	\$71,790.00	\$45.20	\$45,200.00
19	T-908-1	MULCHING	SQ. YD.	5,000	\$0.15	\$750.00	\$0.14	\$700.00	\$0.21	\$1,050.00
TOTAL TWY NOVEMBER HOLDING APRON:					\$369,821.50		\$401,932.76		\$395,000.00	

Note to Bidder:

*Include estimated quantities and totals where applicable

GRAND TOTALS

	E.R. SNELL CONTRACTOR, INC.	C.W. MATTHEWS CONTRACTING, CO., INC.	ASTRA GROUP, INC.
Base Bid Schedule A – TOTAL	\$4,627,955.00	\$3,793,869.34	\$3,760,000.00
Base Bid Schedule B – TOTAL	\$7,425,581.75	\$7,647,237.54	\$8,430,000.00
Additive Bid No. 1 – TOTAL	\$242,685.00	\$307,977.61	\$320,000.00
Additive Bid No. 2 – TOTAL	\$1,438,242.00	\$1,564,184.67	\$1,260,000.00
Additive Bid No. 3 – TOTAL	\$0.00	* \$349,255.78	\$195,000.00
Additive Bid No. 4 – TOTAL	\$769,260.25	\$834,368.31	\$990,000.00
Additive Bid No. 5 – TOTAL	\$0.00	\$637,487.48	\$400,000.00
Additive Bid No. 6 – TOTAL	\$369,821.50	\$401,932.76	\$395,000.00
GRAND TOTAL	\$14,873,545.50	\$15,536,313.49	\$15,750,000.00
<i>* Mathematical error with C.W. Matthews Contracting, Co. Bidder recorded \$327,053.36. Actual Amount is \$349,255.78. Bidder has acknowledged the error and have agree to honor the actual amount.</i>			

Number of Bids Received: 3

LSBE Participation Benchmark/GFE	N/A - LSBE Waived by Committee	N/A - LSBE Waived by Committee	N/A - LSBE Waived by Committee
Vendor submitted in cost in separate sealed envelope?	YES	YES	YES
Vendor included cost in other areas outside of separate sealed envelope?	NO	NO	NO
Vendor included all required documents in bid submittal?	YES	YES	YES
Federal Debarment	NO	NO	NO

Witness Signature: _____

Agent Signature: _____