



**DEPARTMENT OF PURCHASING AND CONTRACTING
RFQ TABULATION**

**DUE DATE: September 25, 2019
AGENT: LOLA AWONUSI**

RFQ No.: 19-3003712

RFQ Name: Fire Station 19 - Partial Removal and Replacement of Concrete Driveway

Company			The Concrete Lady	Multiplex LLC	DAF Concrete	Crawford Enterprises	The Rossum Group, LLC	The K&E Group, USA
ITEM	DESCRIPTION	Unit of measure	Total Price	Total Price		Total Price	Total Price	Total Price
1	Base Bid	Lump Sum	\$ 95,086.05	\$ 120,000.00	\$ 64,100.00	\$ 43,985.00	\$ 48,972.00	\$ 87,500.00
2	Alternate Bid	Lump Sum	\$ 11,200.00	\$ 115,000.00	\$ 52,000.00	No Bid	\$ 59,832.00	\$ 65,225.00
Number of Quotes Received: 6								

Witness Signature:

Technician Signature: