



September 12, 2023

TO: All Bidders under:

RFQ 23-3003811 Feasibility Study for Implementing 4 Day Workweek

FROM: Department of Purchasing and Contracting, DeKalb County, Georgia

ADDENDUM NO. 1

Request for Quotation (RFQ) 23-3003811 Feasibility Study for Implementing 4 Day Workweek is hereby amended as follows:

1. The Request for Quotes due date has been extended to **Wednesday, September 20, 2023 at 3:00 p.m. EST.**
2. Questions received pertaining to this RFQ and the responses will be provided in Addendum No. 2.
3. It is the responsibility of each bidder to ensure that they are aware of all addenda issued under this RFQ. **Please sign and return this addendum.** You may email Tina L. Richardson at trichardson@dekalbcountyga.gov before the bids are due to confirm the number of addenda issued.
4. All other conditions remain in full force and effect.

Tina L. Richardson
Procurement Technician
Department of Purchasing and Contracting

ACKNOWLEDGMENT

Date: _____

The above Addendum #1 is hereby acknowledged:

(NAME OF BIDDER)

(Signature)

(Title)
