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DeKalb County

PRICE SCHEDULE AREA A

ITB No. 18-100921
ITB Name: Phase One SPLOST Road Resurfacing

DEPARTMENT OF PURCHASING AND CONTRACTING
BID TABULATION

Bid Opening: August 31, 2018
Price Schedule Opening:
Agent: C. N. Smith

September 4, 218

Company| PITTMAN CONSTRUCTION | STEWART BROTHERS C.W. MATTHEWS
Estimated #| Unit of
ITEM DESCRIPTION of Units Measure Unit Price Total Price Unit Price Total Price Unit Price Total Price
A (150-
1000) |Traffic Control Lump Sum [Lump Sum| $ 3,495,150.00| $  3,495,150.00 | $ 895,000.00 | $ 895,000.00 | $ 2,299,128.51 | $  2,299,128.51
Recycled Asphalt
Concrete Pataching
B (402- |Including Bitum,
1802 [Material and H Lime TON 62,181 | $ 120.95| $  7,520,791.95| $ 156.65 | $ 9,740,653.65 | $ 11547 [ $  7,180,040.07
C (432- [Mill Asphalt Concrete
5010) [Pavement Variable S.Y 25,000 $ 450| $ 112,500.00 [ $ 715($ 178,750.00 | $ 753 (% 188,250.00
Recycled Asphalt
Concrete 9.5, MM
Superpave, Type II,
D (402- |Blend I Included Bitum,
3102) [Materail and H Lime TON 31,060 | $ 109.85| $  3,411,941.00| $ 128.40 [ $ 3,998,104.00 | $ 102.33 | $  3,178,369.80
E (653-
2501) [Stripping MILES 35 $ 6.15( $ 113,652.00 [ $ 545 ($ 100,716.00 | $ 515| $ 95,172.00
F (611- |Adjust Minor
8055) [Structures To Grade EA 5 $ 650.00| $ 3,250.00| $ 2,900.00 | $ 14,500.00 | $ 2,953.00 | $ 14,765.00
TOTAL $ 14,657,284.95 $ 14,927,723.65 $ 12,955,725.38
Number of Bids Received:
LSBE Participation Benchmark/GFE
Attendance at the Mandatory LSBE Meeting (Yes/No)
Separate Sealed Price Schedule (Yes/No)

NOTES - DETAIL JUSTIFICATION

Form Revised 03/01/18



IE PRICE SCHEDULE AREA A

DeKalb County

G EORG A

Witness Signature: Sesbia Thomae
Agent Signature: Gharles H. Smith

Form Revised 03/01/18
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L' PRICE SCHEDULE AREA B

DeKalb County

ITB No. 18-100921 DEPARTMENT OF PURCHASING AND CONTRACTING Bid Opening: August 31, 2018
ITB Name: Phase One SPLOST Road Resurfacing BID TABULATION Price Schedule Opening: September 4, 218
Agent: C. N. Smith
Company| PITTMAN CONSTRUCTION| STEWART BROTHERS C.W. MATTHEWS
Estimated #| Unit of
ITEM DESCRIPTION of Units Measure Unit Price Total Price Unit Price Total Price Unit Price Total Price
A (150-
1000) [Traffic Control Lump Sum [Lump Sum| $ 2,254,035.00 | $ 2,254,035.00 [ $ 745,000.00 | $ 745,000.00 | $ 2,461,720.53 | $ 2,461,720.53
Recycled Asphalt
Concrete Pataching
B (402- |Including Bitum,
1802 |Material and H Lime TON 54,437 | $ 105.65( $  5,751,269.05| $ 14450 | $ 7,866,146.50 | $ 11564 | $  6,295,094.68
C (432- Mill Asphalt Concrete
5010) |Pavement Variable S.Y 25,000 $ 450| $ 112,500.00 | $ 655 | $ 163,750.00 | $ 7751 % 193,750.00
Recycled Asphalt
Concrete 9.5, MM
Superpave, Type I,
D (402- |Blend I Included Bitum,
3102) |Materail and H Lime TON 29,535 | $ 103.30| $ 3,050,965.50 | $ 12395 ($ 3,660,863.25 [ $ 117.07 [ $ 3,457,662.45
[ E (653-
2501) [Stripping MILES 1.89 $ 567| $ 56,580.93| $ 545 | $ 54,385.55 | $ 5151 % 51,391.85
F (611- JAdjust Minor
8055) |Structures To Grade EA 5 3 650.00| $ 3,250.00($ 2,900.00 | $ 14,500.00 | $ 2,953.00 | $ 14,765.00
TOTAL $ 11,228,600.48 $ 12,504,645.30 $ 12,474,384.51
Number of Bids Received:
LSBE Participation Benchmark/GFE
Attendance at the Mandatory LSBE Meeting (Yes/No)
Separate Sealed Price Schedule (Yes/No)
NOTES - DETAIL JUSTIFICATION

Form Revised 03/01/18



IE PRICE SCHEDULE AREA B

DeKalb County

G EORG A

Witness Signature: Seghia Thomae
Agent Signature: Gharfes N, Smith

Form Revised 03/01/18
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L' PRICE SCHEDULE AREA C

DeKalb County

ITB No. 18-100921 DEPARTMENT OF PURCHASING AND CONTRACTING Bid Opening: August 31, 2018
ITB Name: Phase One SPLOST Road Resurfacing BID TABULATION Price Schedule Opening: September 4, 218
Agent: C. N. Smith
Company| PITTMAN CONSTRUCTION | STEWART BROTHERS C.W. MATTHEWS
Estimated #| Unit of
ITEM DESCRIPTION of Units Measure Unit Price Total Price Unit Price Total Price Unit Price Total Price
A (150-
1000) [Traffic Control Lump Sum |Lump Sum| $ 2,141,795.00| $ 2,141,795.00 | $ 745,000.00 | $ 745,000.00 | $ 3,020,644.27 | $  3,020,644.27
Recycled Asphalt
Concrete Pataching
B (402- |Including Bitum,
1802 [Material and H Lime TON 52,409 | $ 98.95( $ 5,185,870.55 | $ 153.80 [ $ 8,060,504.20 | $ 11714 | $ 6,139,190.26
C (432- Mill Asphalt Concrete
5010) |Pavement Variable SY 20,000 $ 450( $ 112,500.00 | $ 6.75 | $ 168,750.00 | $ 787 (% 196,750.00
Recycled Asphalt
Concrete 9.5, MM
Superpave, Type I,
D (402- |Blend I Included Bitum,
3102) |Materail and H Lime TON 27,900 | $ 95.30| $ 2,658,870.00 | $ 12700 [ $ 3,543,300.00 | $ 104.04 | $ 2,902,716.00
E (653-
2501) [Stripping MILES 2.26 $ 565 $ 67,421.45( $ 545 $ 65,034.85 | $ 515 (% 61,454.95
F (611- JAdjust Minor
8055) |Structures To Grade EA 5 $ 650.00| $ 3,250.001 $ 2,900.00 | $ 14,500.00 | $ 2,953.00 | $ 14,765.00
TOTAL $ 10,169,707.00 $ 12,597,089.05 $ 12,335,520.48
Number of Bids Received:
LSBE Participation Benchmark/GFE
Attendance at the Mandatory LSBE Meeting (Yes/No)
Separate Sealed Price Schedule (Yes/No)
NOTES - DETAIL JUSTIFICATION

Form Revised 03/01/18



IE PRICE SCHEDULE AREA C

DeKalb County

G EORG A

Witness Signature: Soghia Thomas
Agent Signature: Ghurfos N, Smith

Form Revised 03/01/18
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