



DEPARTMENT OF PURCHASING AND CONTRACTING

ITB Number: 21-101330
ITB Name: Kensington Road Pump Station

Bid Opening: April 30, 2021/3:00 PM
Price Schedule Opening: June 21, 2021/2:00 PM
Agent: Willie Moon

BID TABULATION

| ITEM | DESCRIPTION | ESTIMATED # OF UNITS | UNIT OF MEASURE | VENDOR NAME | | VENDOR NAME | | VENDOR NAME | | VENDOR NAME | |
|---------------------------------------------------|------------------------------------------------|----------------------|-----------------|---------------------------------------------------------|----------------|-----------------|----------------|--------------|----------------|------------------|----------------|
| | | | | Garney | | GS Construction | | Ruby Collins | | Sol Construction | |
| | | | | Unit Price | Extended Price | Unit Price | Extended Price | Unit Price | Extended Price | Unit Price | Extended Price |
| ITEM 1 (01210 1.04) | | | | UNIT PRICE BID ITEMS | | | | | | | |
| 1 | Abandon Existing Gravity Mains And Manholes | 1 | LS | \$16,000.00 | \$16,000.00 | \$50,000.00 | \$50,000.00 | \$54,765.00 | \$54,765.00 | \$26,000.00 | \$26,000.00 |
| 2 | Package Pump Station | 1 | LS | \$190,000.00 | \$190,000.00 | \$2,800,000.00 | \$2,800,000.00 | \$201,859.00 | \$201,859.00 | \$143,000.00 | \$143,000.00 |
| 3 | Wet Well And Appurtenances | 1 | LS | \$480,000.00 | \$480,000.00 | \$250,000.00 | \$250,000.00 | \$201,553.00 | \$201,553.00 | \$358,000.00 | \$358,000.00 |
| 4 | Valve And Meter Vault | 1 | LS | \$135,000.00 | \$135,000.00 | \$25,000.00 | \$25,000.00 | \$117,641.00 | \$117,641.00 | \$90,000.00 | \$90,000.00 |
| 5 | Gravity Sewer System | 1 | LS | \$540,000.00 | \$540,000.00 | \$500,000.00 | \$500,000.00 | \$308,506.00 | \$308,506.00 | \$316,000.00 | \$316,000.00 |
| 6 | Pressurized Sewer System | 1 | LS | \$45,000.00 | \$45,000.00 | \$500,000.00 | \$500,000.00 | \$53,507.00 | \$53,507.00 | \$101,000.00 | \$101,000.00 |
| 7 | Civil Site Work | 1 | LS | \$550,000.00 | \$550,000.00 | \$800,000.00 | \$800,000.00 | \$645,111.00 | \$645,111.00 | \$900,000.00 | \$900,000.00 |
| 8 | Jib Crane And Hoist | 1 | LS | \$30,000.00 | \$30,000.00 | \$100,000.00 | \$100,000.00 | \$75,441.00 | \$75,441.00 | \$22,000.00 | \$22,000.00 |
| 9 | Electrical Controls And Scada | 1 | LS | \$220,000.00 | \$220,000.00 | \$500,000.00 | \$500,000.00 | \$209,715.00 | \$209,715.00 | \$155,000.00 | \$155,000.00 |
| 10 | Generator | 1 | LS | \$27,000.00 | \$27,000.00 | \$100,000.00 | \$100,000.00 | \$74,404.00 | \$74,404.00 | \$60,000.00 | \$60,000.00 |
| 11 | Site Water Utility | 1 | LS | \$15,500.00 | \$15,500.00 | \$100,000.00 | \$100,000.00 | \$56,386.00 | \$56,386.00 | \$23,000.00 | \$23,000.00 |
| 12 | Site Gas Utility | 1 | LS | \$25,000.00 | \$25,000.00 | \$50,000.00 | \$50,000.00 | \$69,086.00 | \$69,086.00 | \$24,000.00 | \$24,000.00 |
| 13 | Erosion Control Complete | 1 | LS | \$40,000.00 | \$40,000.00 | \$150,000.00 | \$150,000.00 | \$59,598.00 | \$59,598.00 | \$40,000.00 | \$40,000.00 |
| ITEM 2 (01210 1.05) | | | | ADDITIONAL UNIT PRICE ITEMS AS DIRECTED BY OWNER | | | | | | | |
| A | Unsuitable Soil Replacement (Crusher Run) | 50 | CY | \$120.00 | \$6,000.00 | \$200.00 | \$10,000.00 | \$85.00 | \$4,250.00 | \$100.00 | \$5,000.00 |
| B | Stabilization Matting | 150 | SY | \$2.00 | \$300.00 | \$50.00 | \$7,500.00 | \$1.50 | \$225.00 | \$5.00 | \$750.00 |
| C | Seeding | 150 | SY | \$0.50 | \$75.00 | \$15.00 | \$2,250.00 | \$3.00 | \$450.00 | \$4.00 | \$600.00 |
| D | Silt Fence (Type C) | 200 | LF | \$4.00 | \$800.00 | \$4.00 | \$800.00 | \$7.50 | \$1,500.00 | \$4.00 | \$800.00 |
| E | Check Dams | 2 | EA | \$500.00 | \$1,000.00 | \$500.00 | \$1,000.00 | \$85.00 | \$170.00 | \$250.00 | \$500.00 |
| F | CCTV Inspection (8" And Smaller Diameter Pipe) | 1,500 | LF | \$3.50 | \$5,250.00 | \$10.00 | \$15,000.00 | \$11.00 | \$16,500.00 | \$3.00 | \$4,500.00 |
| ITEM 3 | | | | OWNER DIRECTED WORK ALLOWANCE | | | \$160,000.00 | | \$160,000.00 | | \$160,000.00 |
| TOTAL BASE BID: (ITEM 1 + ITEM 2 + ITEM 3) | | | | | \$2,486,925.00 | | \$6,121,550.00 | | \$2,310,667.00 | | \$2,430,150.00 |

| | | | | |
|----------------------------------------------------------------------------------|-----|-----|-----|-----|
| Number of Bids Received: 7 | | | | |
| LSBE Participation Benchmark /GFE (Yes/No) | Yes | Yes | Yes | Yes |
| Attendance at the Mandatory LSBE Meeting (Yes/No) | Yes | Yes | Yes | Yes |
| Separate Sealed Price Schedule (Yes/No) | Yes | Yes | Yes | Yes |
| Vendor Included Cost In Other Areas Outside of Separate Sealed Envelope (Yes/No) | No | No | No | No |

NOTES - DETAIL JUSTIFICATION

* Non-Responsive
 Heavy Constructors, Inc.- Included the price schedule in an area outside of the separate sealed envelope.
 Reynolds Construction, LLC - Failed to complete required Public Works Construction Affidavit and Oath of Successful Bidder.
 Site Engineering- Failed to complete required Subcontractor Affidavit of Compliance Under O.C.G.A. 13-10-91 and Subcontractor Reference and Release Forms

Procurement Agent: _____

Witness: _____